

Annexure A

ITM NO	MAT CD	UNIT CD	ITM DESCRIPTION	ITM QTY	Desired Monthly Requirement.	Desired Lead Time for 1st Lot.
1	BP9089330560	NO	MECHANISM SHAFT TO DRG NO.15171000500, VAR. 00, REV. 05.	8000	450	45 Days
2	BP9089125370	NO	MECH. SHAFT ASSY 820W (PLATED) TO DRG. NO. 25211001662-V00 REV.00. EXCEPT SUPPORT ROLLER TO DRG. NO. 45211001621-001 REV04	3500	200	45 Days
3	BP9089446702	NO	INTERPHASE SHAFT ASSY(FULLY FINISHED) TO DRG. NO. 25213030593 - VAR. 01, REV. 04	4000	250	45 Days
4	BP9099472331	NO	INTER PHASE SHAFT ASSY (PVN12B) (FULLY FINISHED) TO DRG NO 35217001774-V01, REV-02	4000	250	45 Days
5	BP9099125119	NO	ASSY. OF MECHANISM SHAFT FOR VM36 TO DRG. 15222001512-V00, REV.00	1200	60	45 Days
6	BP9089124888	NO	MECHNAISM SHAFT ASSY TO DRG. 25219001013-V00 REV.00	1200	200	45 Days
7	BP9089338373	NO	SHAFT ASSEMBLY TO DRG NO.35191000520-V00,REV02 (TWO SHEETS) ON FULLY FINISHED BASIS	500	100	45 Days
8	BP9609134351	NO	INTERPHASE MECHANICAL SHAFT TO DRG NO-15176500505-V00 REV03	150	25	45 Days
9	BP9809134363	NO	ISOLATOR INTERFACE SHAFT TO DRG NO: 25170300527-V00.REV-04.	150	25	45 Days
10	BP9309138106	NO	LINE ISOLATOR INTERPHASE SHAFT TO DRG NO 25170300527-V02 REV.04	125	25	45 Days
11	BP9909133113	NO	ASSY OF MECHANISM SHAFT TO DRG NO 25213030556 VAR.00. REV.00	200	25	45 Days
12	BP9209126475	NO	RFT SHAFT ASSY. TO DRG NO. 35171000515 - VAR. 00. REV-04	400	50	45 Days
13	BP9509126250	NO	SHAFT TO DRG NO. 35170301004 - 001, REV-01, AND MATERIAL SPEC.-AA10109 REV.03.	800	100	45 Days
14	BP9509126241	NO	SPLINE SHAFT TO DRG NO. 35170300511-001, REV - 04.	500	100	45 Days
15	BP9609136842	NO	SPLINE SHAFT FOR LINE SIDE ISOLATOR TO DRG NO 35170300084-001 REV.02	350	50	45 Days

Tender documents can be Viewed/downloaded from:

<https://bhel.abccprocure.com/EPROC/viewtender/49266>