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INVITATION TO TENDER 
 

Ref: OPS/OS/SC/2017-18/45/042                                                                                 Date: 02.08.2017 
 

Sub: Service Contract for Field Quality Control services for Heater works of M/s. IOCL Haldia 
project site against S.O. No. 7794. 

 Sealed tenders are invited under two bid system, Techno-Commercial Bid (Part-I) and Price 
Bid (Part-II) from the reputed and experienced third party inspection agencies with sound technical and 
financial capability for the subject work. 

 

SL. 
NO. NAME OF THE WORK 

ESTIMATE 
VALUE 

₹ 

EMD 
₹ 

LAST DATE FOR 
RECEIPT OF TENDER 

01 

Service Contract for Field Quality 
Control services for Heater works of 
M/s. IOCL Haldia project site against 
S.O. No. 7794. 

3.60 
Lakhs 7,200/- 

16.08.2017  
up to  

14.00 Hrs. 

 
1.0 ELIGIBILITY CRITERIA 
 

I. Average annual turnover of the contractor during the last 3 years ending 31st March 2017 
should be at least 30% of the estimated value (i.e. ₹ 1.08 Lakhs). In case annual turnover for FY 
2016-17 is not finalized or ITR is not submitted by the contractor, Average annual turnover 
during the last 3 years ending 31st March 2016 shall be considered. 
 

Tenderer should enclose Turnover for last 3 years certified by the Practicing Chartered 
Accountant should be submitted as a proof. 

 

II. The Contractor should have experience of completing similar works during last 7 years ending              
31st July 2017 as given below: 

 
a) Three similar completed works costing not less than the amount equal to 40% of the estimated 

value (i.e. ₹ 1.44 Lakhs each) 
OR 

b) Two similar completed works costing not less than the amount equal to 50% of the estimated 
value (i.e. ₹ 1.80 Lakhs each). 

OR 
c) One similar completed work costing not less than the amount equal to 80% of the estimated 

value (i.e. ₹ 2.88 Lakhs). 
 
 Work orders / POs & Job Completion Certificates from the customer shall be enclosed in support 

of successful and satisfactory completion of the orders. 
 

Note: Similar work means Third Party Inspection services to State /Central Govt. or under 
takings or private firms. 

 

III. The works executed in the own name of the tenderer will only be considered for eligibility criteria. 
 

2.0 SCOPE OF THE WORK 
 

The scope covers- Providing services of Field Quality Control Engineers for different working 
areas as per scope defined in technical specification and terms & conditions of tender for 
HEATER WORKS – CGOT FOR AISHWARYA PROJECT AT HALDIA REFINERY OF M/S IOCL, 
West Bengal project site.  
The subject work is to be carried out as per annexure – I 
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3.0 CONTRACT PERIOD: 
 

The period of field quality support services for the above scope of work is for a period of 6 (Six) 
months from the date of start of work. However, this contract may be extended (up to a maximum 
of another six months) at the same price, terms and conditions at the discretion of BHEL. 
 
Contractor shall mobilize the manpower and start the work at site within 15 days from the date of 
issue of Work Order or date of intimation by BHEL – HPVP Quality department. 

 
4.0 EARNEST MONEY DEPOSIT (EMD): 

 

I. The tender shall submit EMD for ₹ 7,200/- (Rupees Seven Thousand Two Hundred) only in 
the following forms: 

a) Cash Deposit as permissible under the extant Income Tax Act (before tender opening). 
b) Electronic Fund Transfer credited in BHEL account (before tender opening). 
c) Banker’s Cheque/ Pay Order/ Demand Draft, in favour of BHEL, Visakhapatnam (along with 

offer). 
II. EMD by the tenderer will be forfeited as per NIT conditions, if: 

 

a) After opening the tender and within the offer validity period, the tenderer revokes his tender 
or makes any modification in his tender which is not acceptable to BHEL. 

b) The contractor fails to deposit the required security deposit or commence the work within the 
period as per LOI/ Contract. 

c) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under 
the provisions of extant “Guidelines on Suspension of business dealings with suppliers/ 
contractors” and forfeited/ released based on the action as determined under these 
guidelines. 

III. EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award 
of work.  

IV. EMD shall not carry any interest. 
V. EMD of successful tenderer will be retained as part of Security Deposit. 
 

Note: Micro & Small Enterprises (MSEs) are eligible for exemption of EMD as per clause no. 27 
annexure – II.  
 

5.0 SECURITY DEPOSIT:  
 

Security Deposit shall be collected from the successful tenderer as per clause 8 of annexure - II 
 

 

6.0 INCOME TAX : 
 

Income tax as per statutory requirement will be deducted on each payment made to the contractor 
and TDS certificate will be issued to this effect. 
 

7.0 TERMS OF PAYMENT/WORKING HOURS/LEAVES: 
 

Subject to any deduction which BHEL may be authorized to make under the contract, payment 
shall be made on the certification of the BHEL engineer at site, as explained hereunder: - 
a) For all items of work as per rate/price schedule, the monthly interim payment shall be limited 

to 95% of the gross value of interim bill (RA bills) on item rate basis. All admissible recovery/ 
adjustments etc. shall be made from the interim payable amount. The balance 5% shall be 
payable along-with final bill which shall be released on completion of all the works, smooth 
closing/winding up of the site and on certification of the BHEL site in-charge. Contractor 
invoices shall be accompanied by progress report for the month (with details of man-days etc), 
duly signed by BHEL Engineer. 
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b) Contractor shall submit bills monthly once covering progress of work in all respects and areas 

on calendar month. Payment shall be made within 30 days of receipt of correct invoice by 
BHEL site office. Payments will be made as per rates accepted. 

c) For the payment of staff deputed by Contractor for this work, the months shall be computed as 
comprising of number of days worked at Project site, which at present are 6 days a week and 
10/12 hours per day. However, in special cases work may continue round the clock, or may 
continue on Sundays/holidays for which availability of officer should be ensured if required by 
BHEL. However, no extra payment will be made for working beyond normal hours in such 
special cases. No compensatory off/ leave will be granted in case of such working on 
Sundays/ holidays extended hours. 

d) If the representative is deployed nearby outstation (Kolkata or elsewhere in India) to witness 
the tests/ checks on the materials/ samples, additional payment will be made by BHEL as per 
relevant clause (in addition to accepted rates as per rate schedule). 

e) Casual leave will be admissible for personnel posted at site on full time basis subject to 
maximum 10 days in a year or on pro rata basis. In addition, Sundays and other holidays 
observed by BHEL site will also be admissible. BHEL shall not pay during the period of earned 
leave/ sick leave to be availed by Contractorr personnel. However, if earned Leave / sick leave 
exceed 7 days in any one stretch, Contractor will have to make suitable alternative 
arrangements. 

f) BHEL is liable to pay ₹ 3,000/- per day to M/s IOCL as penalty for non-mobilization of CPC 
manpower at site. So, far any leave other than casual leave as mentioned above or if any 
person is leaving the site on resignation, replacement shall be made immediately. Otherwise 
the penalty imposed by M/s. IOCL/EIL on BHEL will be recovered fully from the contractor.  

 

8.0 LIQUIDATED DAMAGES / PENALTY:  
 

Since time is the main essence of the contract, the deployment of manpower is to be made within 
the time limit specified in this Tender. In case Contractor deploy the manpower beyond the 
period specified in the Contract, BHEL will have no obligation to accept the same and reserves 
the right to levy liquidated damages at the rate of 0.5% (half percent) of the awarded contract 
value delayed for each week of delay or part thereof without prejudice to any other relief or 
compensation due to BHEL under any other conditions of the order subject to a maximum limit of 
10% of package wise awarded total contract value. In case of delay in deployment of manpower 
at site, for reasons not attributable to BHEL, the “Liquidated Damages" Clause shall be strictly 
enforced, unless extension of delivery date is granted through an amendment to the order. 
 

9.0 GUARANTEE PERIOD: 
 
Contractor shall stand guarantee for the quality of the services rendered by Contractor, including 
correctness / interpretation of test results for a period of 12 (twelve) months from the date of start 
of guarantee period (date of completion of Contractorr work, as certified by BHEL site for 
respective packages). Contractor shall render free Quality Control services including use of 
required equipment, if any, as per provision of contract, during rectification work arising out of 
faulty Quality Control services rendered by Contractor. In case Contractor fail to render the 
required Quality Control services during such rectification works, within the time specified by 
BHEL Engineer, BHEL may proceed to get such services from any other agency at Contractorr 
risk and cost without prejudice to any other rights of BHEL and recover the same from Contractorr 
security deposit /other dues. 
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10.0 PRICE SCHEDULE, TAXES & DUTIES: 

 

a. Prices shall be quoted in the price schedule attached to the tender for the complete scope of 
work.  

 

b. The quoted prices shall be inclusive of all applicable taxes & duties as applicable as on date 
of tender submission except GST. However, GST as applicable shall be paid by the TPI 
agency and the same will be reimbursed by BHEL on submission of documentary evidence 
along with bill as per annexure - GST. 

          
 

c. In addition to existing taxes, any new taxes imposed by Central/ State Govt. shall be payable 
by the contractor and same shall be reimbursed on submission of relevant documents/proof of 
payment.  
 

d. In case, any new tax is imposed instead of existing tax, difference of the amount shall be 
reimbursed/ recovered on submission of documentary evidence. 
 

e. Any new tax is imposed by Central/ State Govt. or there is any variation in taxes after expiry of 
delivery / contract period, the same shall be borne by contractor only. 

 

f. All terms & conditions of the contract in respect of taxes & duties are subject to new taxation 
laws introduced time to time by Govt. and terms & conditions will deemed to be modified in 
accordance with the provisions of New Laws (i.e., GST) 

 

g. The quoted prices shall be fixed & firm without any escalation during the entire period of 
contract and till completion of the work. 

 

h. Tenderer should quote the amounts in figures & words. It may be noted that corrections, 
overwriting etc. are not allowed. 

 

i. All rates shall be quoted in the tender format only. 
 

11.0 VALIDITY OF OFFER:  
 

 

   The offer shall be valid for a period of 3 months from the last date for tender submission. 
 

12.0  RISK PURCHASE: 
 

In case the contractor fails to execute the work due to any reason, BHEL reserves the right 
to get the same completed through some other party at the risk & cost of the contractor 
and any additional expenditure incurred due to the same shall be charged to the 
contractor. 

 

13.0 GENERAL : 
  

13.1 Bidders shall confirm their acceptance to all the terms & conditions of the tender enquiry.  
 

Deviations to the tender conditions are not acceptable and BHEL-HPVP reserves the right to 
reject such offers which do not meet Technical / Commercial requirements without any / further 
correspondence.  

 

Late / delayed bids, incomplete / conditional offers, bids not conforming to the terms & conditions 
specified in the tender documents are liable for rejection. 

 

13.2 BHEL reserves the right to modify or cancel or short close the tender at any stage at its 
discretion without assigning any reason thereof. 

   

13.3 The bidders shall study the Tender documents and all other relevant documents in detail for 
understanding the scope of work involved in various items before submission of offers.  

 

For any clarifications required on this tender document, scope of work etc., the bidders shall 
depute their authorized representatives to HPVP, Visakhapatnam with prior intimation to get 
clarifications from concerned authorities.  
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13.4 Sr. Engineer (QA) shall be the Engineer-in-charge for herein after referred to as such in the 
tender. For any technical clarifications, he may be contacted on Ph: 0891 – 668 1351 / email id: 
pgkishore@bhel.in 

 

13.5 Lowest offer need not be the rate acceptable to BHEL-HPVP. BHEL-HPVP reserves the right for  
 negotiation with the L1 bidders.  

 

13.6  The following documents (enclosed) shall form part of the contract including this Notice Inviting 
Tender.  

 

PART - I: TECHNO COMMERCIAL BID 
 
 

 a) Scope of Work         :  Annexure – I 
   b) General Terms and Conditions      :  Annexure – II 

c) Acceptance to the tender terms & conditions    :  Annexure – III 
d) Contractor Information       :  Annexure – IV 
 e)  Check List         :  Annexure – V 
 

 PART - II : PRICE BID 
 f) Price Bid (Schedule of Quantities & Rates)     :  Annexure – VI 
 
 

14.0 TENDER SUBMISSION:  
 

   14.1 The Bid shall be submitted in two parts.     

Part-I: Techno-Commercial Bid shall be placed in one cover duly super scribing the Tender 
No. & Subject on the envelope along with the following documents: 
 

(i) All page of tender document duly signed & stamped. 
(ii) Turnover for last 3 years certified by the Practicing Chartered Accountant. 
(iii)  Experience Certificates (Work Order & Job completion certificate) in line with eligibility criteria.  
(iv) Copy of GSTIN Registration Certificate. 
(v) Copy of PAN. 
(vi) EMD @ ₹ 7,200/- 
 

Part-II: Price Bid in the prescribed format shall be placed in another separate cover duly super 
scribing the Tender No. & Subject on the envelope.  
 

The tender documents including the various supporting documents enclosed by the bidder should 
be signed on all pages with seal. 
 

Both covers containing Part – I & Part – II bids, shall be placed in another bigger size envelope 
duly super scribing the Tender No. & Subject on the envelope.  

 

14.2 The tender completed in all respects shall be dropped in the Outsourcing Tender Box kept at 
reception counter, ADM building latest by 14.00 Hrs. on 16.08.2017. 

 

Bidder may also send their offers by Post to “Outsourcing Tender Box, Admn. Building, BHEL 
- HPVP, Visakhapatnam – 530012”.  
 

Last date for receipt of tenders is 16.08.2017 up to 14.00 hrs. BHEL-HPVP is not responsible for 
any   postal or other delays in submission of offers. 
 

Offers received in any other form will not be accepted. 
  

14.3  Submission of offer by a tenderer implies that all the tender documents were read by the tenderer 
and the tenderer is aware of the scope and specifications of the work, site condition, local 
conditions and other factors having bearing on the execution of the work. 
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SCOPE OF WORK 

1.0 SCOPE 
1.1 The scope covers Providing services of Field Quality Control Engineers for different 

working areas as per scope defined in technical specification and terms & conditions of 
tender for HEATER WORKS – CGOT FOR AISHWARYA PROJECT AT HALDIA 
REFINERY OF M/S IOCL, West Bengal project site. 

1.2 SCOPE FOR WORK FOR FIELD QUALITY CONTROL SERVICES 
1.2.1 Contractor shall provide Field Quality Control Engineers in the respective areas of work 

mentioned below: 
 

The Quality activity shall begin at Receipt, storage and preservation stage and flow in the 
sequence of activities as per the QAP. Hence apart from the brief description of activities 
given below, it will be responsibility of the Quality Engineer to check the input materials at 
receipt stage and report any non-conformity. The quality aspects of deficiency in storage 
and preservation and the non-conformance arising out of the same shall also be promptly 
reported and wherever possible corrective action will be taken / advised. 
 

Additional suitable manpower shall have to be provided, if required by BHEL. 
 

The work for Field Quality Control services comprises of following areas (indicative) 
 

- FABRICATION & ERECTION OF STRUCTURES 
- ERECTION OF PACKAGES SUCH AS HRSGs, UTILITY BOILERS (UBs), FIRED 
HEATERs, AUXILIRIES  
   AND OTHER MECHANICAL PACKAGES  
- ERECTION OF PIPING & MOUNTINGS 

1.2.2 STRUCTURAL FABRICATION AND ERECTION  
Contractor scope under this area shall mainly comprise of following 

1.2.2.1 Sample checking of input materials (consisting mainly of steel/ steel sections/ steel 
materials etc.) as per BHEL standards/approved QAP for project or IS codes/standards. 
This shall include inspection after receipt at site and verification of test certificates. 

1.2.2.2 Contractor shall carry out checks/witness tests as per “Statement of checks covered in 
QAP for structural steel works”/ BHEL approved Quality plans to be made available at site 
during work execution / relevant IS codes/standards.  

1.2.2.3 Collection and compilation of various checks/test results, certification / authentication of 
test results and distributing it in mutually agreed format for projects on weekly/monthly 
basis. 

1.2.2.4 Quality test check certification on completed works at various stages and finally on 
completion of work as per the approved quality plan. 

1.2.2.5 Proper documentation and record keeping of Inspection data, log sheets, protocols, test 
certificates etc. 

1.2.3 ERECTION OF PACKAGES 
1.2.3.1 Contractor scope under this area shall comprise of quality checks as per the approved 

QAPs: Dimensional, Visual, NDE, verification of reports etc.  
1.2.3.2 For pressure parts, Contractor shall carry out all checks/witness tests under WELDING & 

NDE head as per QAP for pressure parts, welding schedule and drawing. 
 

For structure, Contractor shall carry out all checks/witness tests under WELDING & NDE 
head as per QAP for pressure parts supporting structures erection” /welding schedule & 
drawings 
 

For piping, Contractor shall carry out all checks/witness tests under WELDING & NDEs. 
Document/Quality plan /welding schedule/drawing shall be provided to contractor during 
execution stage. This document/QAP etc. will also be in line with/similar to other QAPs 
mentioned above.  
 

This includes welding of P-91 and other special alloy material also.  
 

Apart from NDE, the Engineer will carry out or help carry out checks at various stages as 
per QAP. The Engineer shall carryout PMI checks also, if called for, in components and 
joints. PMI machine will be provided by BHEL in response to its advance requisition, 
subject to availability.  
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1.2.3.3 ERECTION OF STATIC, ROTATING EQUIPMENTS, OTHER MECHANICAL PACKAGES 
SUCH AS AIR PRE HEATERS,BURNERS, FANS, SOOT BLOWERS, DAMPERS, GATES, 
SILENCERS,VALVES ETC. 
For Mechanical Packages, Engineer shall follow carryout checks in line with QAP which is 
prepared as per advice of individual suppliers. In case, any item is received in knocked 
down condition, he shall get involved in checking availability of all components and carry 
out checks as per QAP. He shall also carry out various checks in supporting structure for 
the above mechanical packages.  
As for other mechanical items, the Engineers shall make checks. 

1.2.3.4 Collection and compilation of various check/test results, certification / authentication of test 
results and distributing it in mutually agreed format for projects on weekly/monthly basis.  

1.2.3.5 Quality test check certification on completed works at various stages and finally on 
completion of work as per the approved quality plans. 

1.2.3.6 Proper documentation and record keeping of Inspection data, log sheets, protocols, test 
certificates etc. 

1.3 GENERAL SCOPE OF WORK FOR FIELD QUALITY CONTROL SERVICES 
1.3.1 Contractor shall submit periodic reports after scrutinizing the results about their findings, 

test results and making recommendation for corrective action during the course of the work 
rendering specialized advices in case test results are negative. 

1.3.2 Contractor shall render assistance during periodic discussions among BHEL, customer, 
consultant and vendor/subcontractors in the event of corrective actions/ reworks, related to 
the scope of work. 

1.3.3 Contractor shall advise site in setting up of mechanical laboratory and recommend, 
requisite facility and type of equipments to be installed in such laboratories. 

1.3.4 To emphasize defect prevention, Contractor shall participate in planning prior to start of 
major and critical work executions pertaining to the scope of work as detailed above. 
Contractor shall carry out checks to ensure that requirements of specifications and 
procedures have been met. A protocol will also be made by BHEL, other contractors (doing 
execution as per work awarded to them by BHEL) and Contractor in each case. In case of 
detection of defects/ non-conformities, suggestions for short term and long term remedial 
measures as a part of development effort should invariably be forthcoming. BHEL /its sub-
contractors (other executing contractors) shall consult Contractor in advance in this regard. 

1.3.5 Contractor shall Submit Monthly Progress Report (pertaining to their scope of work) every 
month to BHEL Site ln-charge, BHEL Head Quality/ BHEL Project Manager. 

1.3.6 Contractor shall be fully responsible for the authenticity of the test results and submit the 
test results in original to BHEL in time without hindrance to site work. 

1.3.7 Contractor shall coordinate with BHEL/its sub-contractors (other contractors working at Site 
under BHEL) in tying up in advance about the requirement of materials, testing 
arrangements etc. based on schedule of work-flow so that the decision making is not 
delayed and progress of work does not suffer. 

1.3.8 Contractor shall provide necessary support services to BHEL site management in 
preparation for ISO/ TQM audits/ HSE activities. Inspection documents/ results shall be 
retained/stored by Contractor in such a manner that the same can be produced as quality 
documents during ISO/TQM/HSE audits at site. 

1.3.9 Contractor shall co-ordinate with the customer for carrying out joint inspection/checks 
wherever applicable and clearing of customer hold points. Necessary co-ordination with 
BHEL and its other sub-contractors/its follow-up will also have to be done by Contractor. 

1.3.10 Contractor shall send power of attorney in favor of Contractor site representatives, who 
shall be signing the measurements books, bills and other vouchers/documents connected 
with this contract. 
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1.3.11 BHEL’s competent authority will have right to regulate strength of deployment of Contractor 
man power as per requirements. Payment will be made on pro-rata basis. 

1.3.12 In case, Contractor fail to provide manpower for conducting tests/checks in time (due to 
absence of Contractor person, away from site) BHEL’s competent authority will have option 
to carry out the same by other suitable agency. Additional cost of such checks/tests 
together with BHEL’s overhead charges will be borne by Contractor, which shall be 
adjusted from any sum payable to Contractor. 

1.3.13 Authorization for different categories of checks QUALITY PLAN/QAPs: Out of 3 categories 
of checks mentioned in the quality plan (A, B & C), Contractor will be, normally involved for 
all A, B, & C. categories of checks (As BHEL/ QAE rep).  

1.3.14 The Engineer shall get involved in RCA activities, SAR/CAR/MDR reporting and 
resolutions, promotion of Quality Management through occasional Lectures / interaction 
with working group. He shall also get involved in running site Quality Committee.  

2.0 ADDITIONAL MANPOWER 
2.1 BHEL Project site may ask for additional suitable Quality Control Service manpower, if 

needed. Contractor shall provide manpower within 15 days’ notice period. Payment for 
additional manpower will be made as per Individual item rates of accepted rate schedule. 
The accepted Unit rate of various groups shall remain firm for such variation, affecting up to 
+/- 15% variation in total contract value. 

2.2 
 

Prior written approval of BHEL shall be sought by Contractor in case quantity variation of 
any item crosses +15% (plus fifty percent) limit during execution and approval to be 
obtained before execution of further quantity for this item. 

3.0 COMPLETION PERIOD 
3.1 The period of field quality support services for the above scope of work is for a period of 6 

(Six) months from the date of start of work. However, this contract may be extended (up to 
a maximum of another six months) at the same price, terms and conditions at the discretion 
of BHEL. 

3.2 Contractor shall mobilize the manpower and start the work at site within 15 days from the 
date of issue of Work Order.  

4.0 TENTATIVE DEPLOYMENT PERIOD AT PROJECT SITE FOR FIELD QUALITY 
CONTROL SERVICES 

4.1 Contractor have to note that deployment schedule is tentative and for guidance only and 
may vary as per actual site requirement. Such deployment shall be subject to approval and 
clearance of BHEL-Site authority only on submission of bio-data and work experiences and 
necessary interview, if required.  
 
However, actual man month deployed in the Project may vary to any extent. The accepted 
Unit rate shall remain firm for such variation, affecting up to +/- 15% variation in total 
contract value. 

4.2 Provision for extension 
 Deployment period of FQC Services may be extended by a period of maximum 6 months 

by BHEL at its discretion AT EXISTING TERMS AND CONDITIONS in case the work is not 
completed and the requirement exists. However, this shall be confirmed by BHEL in writing. 
 
In addition, if due to projects requirement, the service is required beyond the above 
stipulated extension period, the same shall be based on mutual agreements. 
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5.0 SPECIAL CONDITIONS OF CONTRACT FOR FQC SERVICES 
5.1 Reasonable office space for proper functioning of Contractor personnel will be provided by 

BHEL at site, free of any charges. BHEL shall also provide furniture as per availability. All 
other charges for use of any additional facility shall be borne/ paid by Contractor. 
 

BHEL shall provide free of charges, bachelor accommodation on sharing basis as available 
at the site (including free electricity and water supply) or unfurnished family accommodation 
and to and fro transport facility at site for attending site duty.  
 

Contractors have to arrange for medical facilities and necessary insurance facilities for your 
personnel posted at site at your cost. Contractor shall be allowed to use BHEL mess facility 
on chargeable basis. 
 
Contractor shall provide individual unlimited mobile facility and a Laptop for the use of your 
FQC engineers at your own cost.  

5.2 Facility of mechanical lab for various NDT on structure, piping and pressure parts will be 
provided at site by BHEL or by their sub-contractors, free of any charges. 

5.3 All test equipments/ instruments required for mechanical tests will be provided 'by BHEL/its 
sub-contractors (other contractors working at site), free of any charges. As regards facilities 
for witnessing/ carrying out various checks/tests at site, BHEL shall provide, besides normal 
test equipments, unskilled manpower and scaffoldings if needed, free of any charges. BHEL 
shall not provide skilled personnel/lab assistant for handling day to day testing jobs. 

5.4 Necessary transportation of various samples from site to dark room shall be arranged by 
BHEL/ its sub-contractors.  

5.5 Contractor shall witness the testing of specimens/samples which are required to be tested 
outside the plant premises. Necessary arrangements to carry the specimen will be made by 
BHEL/its sub-contractors including payment / bearing testing charges/submission of fees to 
the outside testing agency. However, Contractor shall inform your technical recommendation 
in writing to BHEL. 

5.6 For witnessing of testing outside the Project site but limited to 50 Km radius of site, 
necessary transport for your staffs shall be arranged by BHEL/its sub-contractors, free of 
any charges to Contractor. No additional payment to Contractor will be made for witnessing 
such tests. 

5.7 For witnessing of testing outside the Project Site, anywhere in India beyond 50 Km radius of 
site, by your staff posted at site (Engineer), following additional payment shall be reimbursed 
to Contractor: 

5.8 To and fro Rail fare (limited to AC two tier, Indian railway express train fare by shortest 
route, from project site to place of testing & back to project site) against submission of 
ticket/receipt proof + (plus) Lump sum amount of ` 500/- will be paid per person per day 
requiring no night stay anywhere in India. No reimbursement shall be made for modes of 
travel other than railways. 

5.9 In case of night stay anywhere in India, lump sum amount of ` 1,500 extra per person per 
night of over-stay.  i.e. A visit to any town/city in India, requiring One day & One night of stay 
for one person, ` 2000/- + (plus) Rail fare (as explained above), will be reimbursed by BHEL. 
 
The movement of your staff, outside from the Project site shall be subject to prior approval of 
BHEL site engineer. 

5.10 All testing Instruments, such as level, theodolite etc. and any other instruments will be 
arranged by BHEL/ its other contractors working at site. However, Contractor shall check 
accuracy and calibration of measuring equipments before they are put to use. 
 
Contractor will do the visual/physical checking of instruments and ask BHEL/ its other sub-
contractors for producing valid calibration certificates, before using any instruments. 
However calibration/re-calibration of instruments is not in the scope of this contract. 
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SCOPE OF WORK 
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5.11 BHEL shall provide a set of drawings, specifications/ QAPs / QPls and other relevant data 
for the above work in specific cases where the need arises subject to availability of the 
same. In case of limited drawing, specifications and other relevant documents, Contractor 
has to arrange Xerox copy of documents for your use at your cost. Contractor shall return all 
drawings/data/specification/ QAPs as provided by BHEL after the completion of job.  

5.12 Contractor shall arrange and keep all applicable latest IS codes/standards required for 
above jobs for ready reference.  

5.13 All data/findings obtained from this work shall become the property of BHEL. This cannot be 
published / utilized by anyone/ Contractor without written permission of competent authority 
of BHEL. 

5.14 Sub-letting of jobs within the agreed scope of work, in any way is not permitted. 

5.15 Contractor shall make available suitable personnel/ senior level technical personnel 
(personnel, other than those posted at site) for discussions/ interactions with BHEL, 
Customer and consultants, vendors / sub-contractors wherever need arises. Your senior 
level personnel will visit periodically to site to ascertain the quality of jobs performed by your 
site personnel. Such visits of senior personnel will be free of any additional charges to 
BHEL. 

5.16 BHEL reserves the right to make final decisions on rejections of the work by Contractor and 
such decisions shall be binding on Contractor and become conclusive. However, in this 
case, BHEL will be responsible for the consequences.  

 
5.17 

BHEL reserves the right to short close the contract/reduce the deployment (strength) of your 
manpower upon giving 15 days notice, depending upon requirement. 
 

In such cases, the payment shall be made for the completed months and part thereof on 
pro-rata basis, based upon Contractorr approved rate and no other compensation will be 
granted by BHEL. 

5.18 Contractor personnel posted at site shall not move outstation without the prior permission of 
Construction Manager of BHEL. 

5.19 Contractor has to follow the holidays at site as per BHEL site holidays. Working hours and 
timing shall be as per BHEL site practice. However, work may continue round the clock 
including Sundays and holidays and Contractorr staff shall have to be at site along with 
BHEL personnel subject to requirement, for which no extra payment will be made. No 
compensatory off/leave will be granted in case of such working on 
Sundays/holidays/extended hours. 

5.20 It is Contractor sole responsibility to insure your personnel against accident and injury while 
at work. Accordingly contractor to take insurance policy suitably and copy of same need to 
be submitted to BHEL for record before start of Site Work. 

5.21 BHEL reserves the right to discontinue the deployment of Contractorr manpower with 15 
days notice, in case the performance of the concerned Engineer is found to be 
unsatisfactory. No further payment shall be made against deployment of unacceptable 
personnel. Replacement of such persons will have to be arranged by Contractor within 15 
days.  

5.22 Contractorr actual work at site will be carried out as per approved Quality plans for 
inspection.  

6.0 QUALIFICATION OF FQC PERSONNEL 

 The required qualification of field quality control engineer(s) in reference to above is as 
follows. 

6.1 ERECTION OF MECHANICAL PACKAGES & PIPING 
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 FQC ENGINEER: Field Quality Control engineer(s) should be young energetic graduate 

engineer(s) in mechanical engineering with minimum 10 years related job experiences 
(experience in Power Plant, Refineries and other similar equipment erection & 
commissioning). 
 

The Engineer must have valid Level —II certificates in RT and UT as approved by ISNT / 
ASNT and experience in Radiography & Ultrasonic testing. He should also have knowledge 
in LPT and MPI and Metrology. Should have awareness about ISO—9001:2015 std., and 
shall be a qualified internal auditor. 
 

He must have sound health to withstand tough site conditions and extreme weather. A 
medical check-up certificate in specified format from a Qualified Doctor (min MBBS) must be 
attached along with CV and the original be produced at the site.  
 

The CV in line with above requirements along with copy of proof of identity and address, 
academic and professional qualifications and experience shall be submitted to QA for 
approval before deployment. If the customer demands, the approval shall be obtained from 
the customer and only that approval shall be final. Post deployment approval shall not be 
permitted nor any deviation. The candidate shall be required to produce all original 
certificates at the site for verification. 

7.0 TAXES AND DUTIES 
7.1 
 

All taxes (except GST), charges, duties, other incidental charges etc. and other taxes for 
execution of the contract under the scope of work shall be borne by Contractor and shall not 
be payable extra. Any increase of the same at any stage during execution of the contract 
shall have to be borne by Contractor.  

7.2 
 

GST (as applicable) shall be paid by contractor & the same will be reimbursed by BHEL 
against submission of documentary evidence to the satisfaction of BHEL. As such, 
Contractorr accepted rate shall be exclusive of GST. Any change in GST rules (by 
Government) shall be complied with. 

8.0 MOBILISATION ADVANCE 
No mobilization advance is payable in this contract. 

9.0 PRICE VARIATION CLAUSE / RATE REVISION 
The accepted rates shall remain firm throughout the execution period including extension 
period, if any, and no escalation/ revision shall be payable. 

10.0 OVER RUN CHARGE 
No ORC is applicable to this contract. 

11.0 TERMS OF PAYMENT/WORKING HOURS/LEAVES 
11.1 Subject to any deduction which BHEL may be authorized to make under the contract, 

payment shall be made on the certification of the BHEL engineer at site, as explained 
hereunder: - 
For all items of work as per rate/price schedule, the monthly interim payment shall be limited 
to 95% of the gross value of interim bill (RA bills) on item rate basis. All admissible recovery/ 
adjustments etc. shall be made from the interim payable amount. The balance 5% shall be 
payable along-with final bill which shall be released on completion of all the works, smooth 
closing/winding up of the site and on certification of the BHEL site in-charge. Contractor 
invoices shall be accompanied by progress report for the month (with details of man-days 
etc), duly signed by BHEL Engineer 

11.2 
 

Contractor shall submit bills monthly once covering progress of work in all respects and 
areas on calendar month. Payment shall be made within 30 days of receipt of correct invoice 
by BHEL site office. Payments will be made as per rates accepted. 

11.3 For the payment of staff deputed by Contractor for this work, the months shall be computed 
as comprising of number of days worked at Project site, which at present are 6 days a week 
and 10/12 hours per day. However, in special cases work may continue round the clock, or 
may continue on Sundays/holidays for which availability of officer should be ensured if 
required by BHEL. However, no extra payment will be made for working beyond normal 
hours in such special cases. No compensatory off/ leave will be granted in case of such 
working on Sundays/ holidays extended hours. 
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 If the representative is deployed nearby outstation (Kolkata or elsewhere in India) to witness 

the tests/ checks on the materials/ samples, additional payment will be made by BHEL as 
per relevant clause (in addition to accepted rates as per rate schedule). 

11.4 Casual leave will be admissible for personnel posted at site on full time basis subject to 
maximum 10 days in a year or on pro rata basis. In addition, Sundays and other holidays 
observed by BHEL site will also be admissible. BHEL shall not pay during the period of 
earned leave/ sick leave to be availed by Contractorr personnel. However, if earned Leave / 
sick leave exceed 7 days in any one stretch, Contractor will have to make suitable 
alternative arrangements. 
 

BHEL is liable to pay ₹ 3,000/- per day to M/s IOCL as penalty for non-mobilization of CPC 
manpower at site. So, far any leave other than casual leave as mentioned above or if any 
person is leaving the site on resignation, replacement shall be made immediately. Otherwise 
the penalty imposed by M/s. IOCL/EIL on BHEL will be recovered fully from the contractor.  

12.0 LIQUIDATED DAMAGES 
 Since time is the main essence of the contract, the deployment of manpower is to be made 

within the time limit specified in this Tender. In case Contractor deploy the manpower 
beyond the period specified in the Contract, BHEL will have no obligation to accept the 
same and reserves the right to levy liquidated damages at the rate of 0.5% (half percent) of 
the awarded contract value delayed for each week of delay or part thereof without prejudice 
to any other relief or compensation due to BHEL under any other conditions of the order 
subject to a maximum limit of 10% of package wise awarded total contract value. In case of 
delay in deployment of manpower at site, for reasons not attributable to BHEL, the 
“Liquidated Damages" Clause shall be strictly enforced, unless extension of delivery date is 
granted through an amendment to the order. 

13.0 GUARANTEE PERIOD 
 Contractor shall stand guarantee for the quality of the services rendered by Contractor, 

including correctness / interpretation of test results for a period of 12 (twelve) months from 
the date of start of guarantee period (date of completion of Contractorr work, as certified by 
BHEL site for respective packages). Contractor shall render free Quality Control services 
including use of required equipment, if any, as per provision of contract, during rectification 
work arising out of faulty Quality Control services rendered by Contractor. In case Contractor 
fail to render the required Quality Control services during such rectification works, within the 
time specified by BHEL Engineer, BHEL may proceed to get such services from any other 
agency at Contractorr risk and cost without prejudice to any other rights of BHEL and 
recover the same from Contractorr security deposit /other dues. 

14.0 EXTRA WORK 
 There is no provision of any extra work in this contract /package. 
17.0 OTHER TERMS 
17.1 Contractor shall have to observe all work quality, safety regulations, general technical guide 

lines as stipulated in relevant clauses of tender specification. 
17.2 Contractor shall send power of attorney, who shall sign the measurement books, bills, 

material receipt & other vouchers connected with this tender specification. 
17.3 All other terms and conditions as stipulated in the tender document as well as in above 

mentioned references shall be applicable.  
17.4 Contractor are requested to submit Contractorr unqualified acceptance to the tender 

document. 
17.5 Police Verification clearance is to be obtained by Contractor for FQC Engineer and same will 

be submitted before deployment. Based on this clearance only, gate pass and permissions 
will be processed by customer and Post deployment approval shall not be permitted nor any 
deviation. 

 
 
 

  SIGNATURE OF TENDERER WITH SEAL 
*** 

 
 



 

 
ANNEXURE – II 

 
Ref: OPS/OS/SC/2017-18/45/042                                                                                 Date: 02.08.2017 

 
GENERAL TERMS AND CONDITIONS  

 
1. All entries in the tender documents should be made in one ink. Erasure and over-writings are 

not permitted. All cancellations and insertions should be duly signed by the Bidder concerned. 
 

2. The sealed Price Bids of only those offers which are technically acceptable shall be opened 
later. The bidders qualifying in techno-commercial bid will be intimated separately for 
participating in Price Bid opening. 

 

3. Bidders should fill in all the required particulars in the blank spaces provided and should sign 
with seal each and every page of the tender document. 

 

4. Rates should be quoted in figures as well as in words with reference to each item and for all the 
items shown in the attached schedule. 

 

5. Income-Tax will be deducted as per the Rules. 
 

6. In the event of tender being submitted by the firm, the tender must be signed separately and 
legibly by each partner or member of the firm or in their absence, by the person holding the 
power of attorney on behalf of the firm concerned. In the latter case, a copy of the power of 
attorney duly attested by a Gazetted Officer must accompany the tender. 

 
 

7. Earnest Money Deposit: 
 

A. EMD is to be paid by the tenderers for securing fulfillment of any obligations in terms of the NIT. 
 
B. Modes of Deposit: The EMD may be accepted only in the following forms: 
 
a) Cash Deposit as permissible under the extant Income Tax Act (before tender opening). 
b) Electronic Fund Transfer credited in BHEL account (before tender opening). 
c) Banker’s Cheque / Pay Order/ Demand Draft, in favour of BHEL, Visakhapatnam along 

with offer.           

C. Forfeiture of EMD:  EMD by the tenderer will be forfeited as per NIT conditions, if: 
 

a) After opening the tender and within the offer validity period, the tenderer revokes his tender 
or makes any modification in his tender which is not acceptable to BHEL. 

b) The contractor fails to deposit the required security deposit or commence the work within 
the period as per LOI/ Contract.  

c) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged 
under the provisions of extant “Guidelines on Suspension of business dealings with 
suppliers/ contractors” and forfeited/ released based on the action as determined under 
these guidelines. 

D. EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award of 
work.  

 

E. EMD shall not carry any interest 
 

F. EMD of successful tenderer will be retained as part of Security Deposit  
 

8. Security deposit: 
 

A. Security deposit means the security provided by the contractor towards fulfillment of any 
obligations in terms of the provisions of the contract. 
 

B. The total amount of the security deposit will be 5% of the contract value. EMD of the 
successful tenderer shall be converted and adjusted towards the required amount of Security 
deposit. 
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GENERAL TERMS AND CONDITIONS  
::2:: 

C. Modes of Deposit: 
 

The balance amount to make up the required Security Deposit of 5% of the contract value 
may be accepted in the following forms: 
 

a) Cash (as permissible under the extant Income Tax Act) 
b) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ 

Electronic Fund Transfer in favour of BHEL. 
c) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

companies act. The bank guarantee format should have the approval of BHEL. 
d) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as 

defined in the company’s act (FDR should be in the name of the contractor, a/c BHEL). 
e) Securities available from Indian Post offices such as National Savings Certificates, 

Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and duly 
endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL) 
 

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or 
renewal of the documents or in any other matter connected therewith) 
 

D. Collection of Security deposit: 
 

At least 50% of the required security deposit, including the EMD, should be submitted before 
start of the work. Balance security deposit can be collected by deducting 10% of the gross 
amount progressively from each of the running bills of the contractor till the total amount of 
the required security deposit is collected. 

E. Security deposit shall be released to the contractor upon fulfillment of contractual obligations 
as per the terms of the contract. 

F. The security deposit shall not carry any interest. 
  

9. WORK EXPERIENCE CERTIFICATE: The tenderer should furnish proof of his previous work 
experience in similar work in any recognized Industry / Organization. 
 

10. Should a bidder find in the tender documents or should there any doubt as to their meaning, he 
should at once address the authority inviting the tender, for clarification well before the due date, 
so as to submit his tender in time.  

 

11. Conditional and late tenders, tenders containing prima-facie absurd rates and amounts, tenders 
which are incomplete or otherwise considered defective and tenders not in accordance with the 
tender conditions herein contained and the tenders not in original ARE LIABLE TO BE 
REJECTED. 

 

12. Rates should be quoted as per the Work / Rate schedule. Rates quoted in any other form will 
not be accepted and will be rejected.  

 

13. Canvassing in any form in connection with tenders is strictly prohibited and the tenders 
submitted by the Bidders who resort to canvassing will be liable for rejection.  

 

14. Should a bidder’s or a Contractor’s or in the case of a firm or company of contractors/any of its 
shareholder’s or shareholder’s relative is employed in BHEL, the authority inviting the tenders 
shall be informed in writing of this fact at the time of submission of the tender, failing which the 
tender may be disqualified, or if such fact subsequently comes to light, the contract may be 
cancelled.    

15. Security Deposit may be refunded on completion of the work and on submission of No Due 
Certificate. 
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16. All compensation or other sums of money payable by the contractor to BHEL under the terms of 
this contract or under any other contract with BHEL, may be deducted from the Security Deposit 
or realized by the sale of the securities of from the interest arising there from or from any sums 
which may be due or may become due to the contractor payable by BHEL, on any account 
whatsoever against this contract of any other contract with BHEL and in the event of his Security 
Deposit being reduced by reason of such deductions or sale as aforesaid, the Contractor shall 
within seven days thereafter make good in cash or insecurities endorsed as aforesaid, any sum 
or sums by which the security Deposit has been so reduced. 

 

17. After opening of tenders, a bidder revokes his tender or increases his earlier quoted rates or 
after acceptance of his tender does not commence the work in accordance with the instructions, 
the Earnest Money Deposited by him will be forfeited and acceptance of his tender withdrawn.  

 

18. BHARAT HEAVY ELECTRICALS LIMITED, reserve the right to reject any or all the tenders 
received or accept any tender or part thereof without assigning any reason therefore. In the case 
of acceptance of the part of tender, time for completion may also be reduced to the extent 
considered appropriate by the accepting officer. 

 

19. Tenders submitted by Post should be sent by “Registered Post with Acknowledgement Due”. 
These should be posted with due allowance for any delay in postal delivery. Tenders received 
after the due date of opening of tenders are liable to be rejected. 

 

20. If a bidder expires after the submission of his tender or after the acceptance of his tender, then 
BHEL may at their discretion cancel such tender. 

 

21. If the bidder deliberately gives wrong information in his tender BHEL, reserve the right to reject 
tender at any stage. 

 

22. This tender document shall be deemed to form an integral part of the contract to be entered to 
this work. 

23. Contractor may read ‘BHEL WORK POLICY’ available with the department for further 
clarification regarding our works contract policy. 

 

24. The contractor shall be liable for any damage to the company property whether accidentally or 
otherwise by the workers during the period of contract. 
 

25. The contract can be terminated at any time by giving one-month advance notice by BHEL. 
 

26. ARBITRATION: 
 

Except where otherwise provided in the contract all question and disputes relating to the 
meaning of specifications, design, drawings and instructions hereinbefore mentioned and as to 
the quality of workmanship or materials used In the work or as to any other questions, claim, 
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 
drawings, specifications, estimates, instructions, orders or those conditions or otherwise 
concerning the work or the execution or failure to execute the same whether arising during the 
progress of the work or after the completion or abandonment thereof shall be referred to and 
decided by the engineer whose decision shall final to the parties hereto subject however, to the 
Arbitration referred hereunder. Any disputes of differences including those considered as such 
by only one of the parties arising out of or in connection with the contract shall be to the extent 
possible settled amicably between the parties. If amicable settlement cannot be reached, then 
all such disputed issues shall be referred to the sole Arbitration of Unit Head or his appointed 
nominee. 
 

The parties to the contract understand and agree that there will be no objection to any such 
appointment that the arbitrator so appointed in a Government servant or in the employment of 
the employer, that he had to deal with the matters to which the contract relates and that in the 
course of his duties or any of the matters in disputes or difference as a government servant or 
as an employee of the employer he had expressed views on all or any of the matter in dispute or 
difference. The award of the arbitrator shall be final and binding on the parties to the contract. 
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In the event of the arbitrator dying, neglecting or refusing or resigning or transferred or being 
unable to act for any reason, or his award being set aside by the court for any reason, it shall be 
lawful for the GM or his successor, as the case may be, either to act himself as the Arbitrator or 
to appoint another arbitrator in place of outgoing Arbitrator in the matter aforesaid. 
 

The arbitrator may from time to time with the consent of both the parties to the contract enlarge 
the time for making the award.  
 

Work under the contract shall continue during Arbitration proceedings unless the employer shall 
order the suspension or termination thereof or any part thereof of the work or any portion of the 
work. 
 

Subject Arbitration as aforesaid, shall be conducted in accordance with the provision of Indian 
Arbitration Act, 1940 or any statutory modification or re-enactments thereof and the rules made 
there-under and for the time being in force shall apply to the Arbitration proceeding under the 
clause. The venue of Arbitration, if any, shall be Visakhapatnam. 
 

27. “MSE suppliers can avail the intended benefits only if they submit along with the offer, attested 
copies of either EM II certificate having deemed validity (five years from the date of issue of 
acknowledgement in EM II) or valid NSIC certificate or EM II certificate along with attested copy 
of a CA certificate (Format enclosed at Annexure-A where deemed validity of EM II certificate of 
five years has expired) applicable for the relevant financial year (latest audited). Date to be 
reckoned for determining the deemed validity will be the date of bid opening (Part 1 in case of 
two part bid). Non submission of such documents will lead to consideration of their bid at par 
with other bidders. No benefits shall be applicable for this enquiry if any deficiency in the above 
required documents is not submitted before price bid opening. Documents should be notarized 
or attested by a Gazetted officer”. 

 

28. Fraud Prevention Policy: 
 

“The bidder along with its associate/collaborators/sub-contractors/sub-vendors/consultants/ 
service providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL 
website http://www.bhel.com and shall immediately bring to the notice of BHEL management 
about any fraud or suspected fraud as soon as it comes to their notice”. 
 

29. DAMAGE & LOSS TO PRIVATE PROPERTY & INJURY TO WORKMEN: -  
  

The Contractor shall at his own expense reinstate and make good to the satisfaction of the Sr. 
Manager (CS&IS) and pay compensation for any injury, loss or damage occurred to any 
property or rights whatever including property and rights of BHEL (or agents) servants or 
employee of BHEL, the injury loss or damage arising out of or in any way in connection with the 
execution or purported execution of the contract and further the contractor shall indemnify, the 
BHEL against all claims enforceable against BHEL (or any agent, servant or employee of 
BHEL) or which would be so enforceable against BHEL where BHEL is a private person, in 
respect of any such injury (including injury resulting in death) loss or damage to any person 
whomsoever or property including all claims which may arise under the Workmen's 
Compensation Act or otherwise.     

30. RECOVERY FROM CONTRACTOR: - Whenever under the contract, any sum of money, shall 
be recoverable from or payable by the Contractors, the same may be deducted from or any 
sum then due or which at any time thereafter may become due to Contractor under the 
contract or under any other contract with BHEL or from his Security Deposit or he shall pay 
the claim on demand.  

 
 
 
 

         SIGNATURE OF TENDERER WITH SEAL 
 

*** 
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Sub: Service Contract for Field Quality Control services for Heater works of M/s. IOCL Haldia 

project site against S.O. No. 7794. 
 

 
ACCEPTANCE TO TENDER TERMS & CONDITIONS 

  
 
I / We hereby confirm that the Tender documents, all Annexures etc. have been 

studied in detail and we have fully understood the scope of work. 
 

I / We accept to all the Terms and Conditions of the Tender Enquiry and the prices 
quoted are in accordance with the same.  

 
I / We accept to offer valid for a period of 3 months from the last date for tender 

submission. 
 
I / We give our acceptance to participate in Reverse Auction in case BHEL decides to 

go for reverse auction for this tender. 
 
Tender documents duly signed on all the pages by the Owner / authorized 

representative of the bidder are attached herewith.  
 
 

        
        
 
 
 
                                                                                   SIGNATURE OF THE BIDDER WITH STAMP 
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CONTRACTOR INFORMATION 
 

     

Sl. No. Particulars To be Filled by Bidder 

01. Name of the Inspection Agency  

02. 

Nature of Firm / Concern 
(Proprietor/Partnership/Pvt. 
Limited/Public Ltd.) 
Note: In case of partnership 
concern, please enclose photo 
copies of the partnership deed 

 

03. Full address 

 
 
 
 

04. Name of the Proprietor/Partner  

05. 
Name of the Person(s) and 
designation authorized for signing 
the contract/dealing with BHEL  

06. Telephone No. of the firm  

07. Fax No.  

08. Mobile No.  

09. E-mail ID  

09. Organizational structure with name 
and designation  

*** 
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CHECK LIST 
     

Sl. 
No. Particulars Document Enclosed 

(Yes / No) Document No 

01. Name of the Contractor  
 

02. Tender Document Signed & 
Stamped  

 

03. Earnest Money Deposit (EMD)                        
@ ₹ 7,200/-  

 

04. GSTIN Registration Certificate  
 

05. PAN Number  
 

06. Income Tax Returns for last 3 years 
(FY 2013-14, 2014-15 & 2015-16)  

 

07. 

Profit & Loss account and Balance 
Sheet certified by the Practicing 
Chartered Accountant for the last 3 
years 

 

 

08. 
Work orders & Job Completion 
Certificates in similar works as 
mentioned in eligibility criteria.  

 

09. 

MSE Registration Documents, if 
applicable 
 
EM II certificate having deemed 
validity (5 years from date of issue 
of acknowledgement in EM II) or 
 
valid NSIC certificate or 
 
EM II certificate along with attested 
copy of a CA certificate (Format 
enclosed at Annexure-A where 
deemed validity of EM II certificate 
of five years has expired)  

 

 

 
 
 
 

*** 



 

Annexure- A 
 

Certificate by Chartered Accountant on letter head 
 

          This is to certify that M/S ……………………………………………………………………………. 

(hereinafter referred to as ‘company’) having its registered office at ……………………………… 

………………………………………………………….  is registered under MSMED Act  2006, 

(Entrepreneur Memorandum No (part-II) …………………………………….………………dated  

………………………., Category: …………………………………….…(Micro/ Small).  (Copy enclosed). 

 

                  Further verified from the Books of Accounts that the investment of the company as per 

the latest audited financial year …………………………………. as per MSMED Act 2006 is as follows: 
 

1. For  Manufacturing  Enterprises: Investment in plant and machinery  (i.e. original cost 

excluding land  and building and the items specified by the Ministry  of small scale industries 

vide its notification No.S.O.1722(E) dated October 5, 2006: 

`………………………………..Lakh 

 

2. For Service Enterprises: Investment in equipment (original cost excluding land and building 

and Furniture, fittings and other items not directly related to the service rendered or as may 

be notified under the MSMED Act, 2006: 

`………………………………………Lakh 

 
(Strike off whichever is not applicable) 

 
The   above  investment of    `………………………………Lakh  is  within permissible limit of 

`…………………………………………….Lakh for ………………………………………Micro/   
Small (strike off which is not applicable)  Category under MSMED Act 2006.  

Or 
The company has been graduated from its original category (Micro/ Small) (Strike off which is 

not applicable) and the date of graduation of such enterprise from its original category is 

……………….. (dd/mm/yyyy) Which is within  the period of 3 year from the date of graduation 

of such enterprise from its original category as notified vide S.O. No. 3322(E) dated 

01.11.2013 published in the gazette notification dated 04.11.2013 by Ministry of MSME. 

 
Date: 

 

 

          (Signature) 

Name - 

Membership number – 

Seal of Chartered Accountant 

 
*** 



 

Annexure - B 
  
 

ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS / NEFT TRANSFER 
 

 

01 NAME & ADDRESS OF THE SUPPLIER / 
SUBCONTRACTOR  

02 VENDOR CODE ASSIGNED BY 
BHEL,HPVP LTD  

 

DETAILS OF BANK ACCOUNT 
03 NAME & ADDRESS OF THE BANK  

04 NAME OF THE BRANCH  

05 BRANCH CODE  

06 MICR CODE  

07 ACCOUNT NUMBER  

08 TYPE OF ACCOUNT  

09 BENEFICIARY’S NAME  

10 IFSC CODE OF THE BRANCH  

11 EMAIL ID  

12 TELEPHONE / MOBILE NUMBER  
 

CERTIFICATE 
 

I / We here by agree to receive the payments due from M/s Bharat Heavy Electricals Ltd., by the 
National Electronic Fund Transfer / or RTGS Transfer mode by credit to my / our above mentioned 
Bank account.  I / We also agree that payments made to the above mentioned account are a valid 
discharge of the liability of M/s Bharat Heavy Electricals Ltd.  I / We also agree to bear the 
applicable Bank charges for the above mode of transfer.  A copy of the cheque leaf/ cancelled 
cheque leaf of the above account is sent herewith. 
 
 
 
                                      (Authorized Signatories with Name & Seal) 
 

BANKER’S CERTIFICATION 
 

We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that 
the account number of_____________________________________________________________ 
(name of account holder), the signature of authorized signatory and the MICR and IFSC codes of 
our branch mentioned above are correct. 
 
 
 
Place:           Bank Manager / Officer 
Date:           Signature with Bank stamp and Name seal 
 
FORWARDED TO ACCOUNTS DEPARTMENT / CASH SECTION 
 
We confirm the above details are verified with the records available with us 
 
 
 
       Signature of BHEL Official with Name & Seal 

Operating the contract / Services 
*** 



 

 
Annexure- GST 

PROCEDURE FOR GST PAYMENT 

 

1. Availing Input Tax Credit (ITC) by BHEL: 
 

1.1 GST portion of invoice shall be released only upon :- 

1.1.1 Contractor declaring such invoice in his GSTR-1.  

1.1.2 Receipt of goods and tax invoice by BHEL.  

1.1.3 Confirmation of payment of GST thereon by contractor on GSTN portal. 

1.2 Further, incase GST credit is delayed/ denied to BHEL due to non / delayed receipt of goods 
and/or tax invoice or expiry of timeline prescribed in GST law for availing such ITC, or any 
other reasons not attributable to BHEL, GST amount shall be recoverable from contractor 
along with interest levied/ leviable on BHEL. 

1.3 Further, incase contractor delays declaring such invoice in his return and GST credit availed 
by BHEL is denied or reversed subsequently as per GST law, GST amount paid by BHEL 
towards such ITC reversal as per GST law shall be recoverable from contractor along with 
interest levied/ leviable on BHEL. 

1.4 As per GST law, last date/ chance for availing ITC for any invoice/ debit note (including 
supplementary invoice) is the earliest of the following dates: 

1.4.1 Date of filing of return for the month of September following the end of Financial Year to 
which such invoice or invoice relating to such debit not pertains (Due date- 20th Oct) 

1.4.2 Date of filing of Annual Return (Due date- 31st Dec) 

 

2. GST on LD: In respect of LD recovered from the contractor invoice, BHEL will Issue a debit note 
to contractor for the amount of LD and GST thereon. 

 
 
 
 
  

*** 

 

 

 
 
 
 
 
 
 
 
 
 
 

 
 



 

 
Annexure- VI 

 
Ref: OPS/OS/SC/2017-18/45/042                                                                                 Date: 02.08.2017 
 

 
 

 
 

PART – II 
  

 

(PRICE BID) 
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BHARAT HEAVY ELECTRICALS LIMITED 

HEAVY PLATES & VESSELS PLANT 
VISAKHAPATNAM – 530 012 

 
 

NAME OF WORK: Service Contract for Field Quality Control services for Heater works of M/s. 
IOCL Haldia project site against S.O. No. 7794. 

 
    Tender Enquiry No:  OPS/OS/SC/2017-18/45/042, Date: 02.08.2017 
 

Schedule of Quantities & Rates (SOQR) 
 

Sl. 
No Description Unit 

Qty 
(Approx.) 

(a) 

Unit rate 
(in ₹) 

(b) 

Total amount 
(in ₹) 

(a x b) 

1 

Providing services of Field 
Quality control Engineers for the 
project and as per the scope 
detailed in the tender and other 
terms & conditions  

Month 6   

 Total 
    

 
Total amount in words: 
 
 
NOTES:  
 

1) Tenderers are requested to visit the site before submitting their tenders and go through the site 
conditions, nature and quantum of the job to be done and in general shall themselves obtain all 
necessary information as to risks, safety precautions, contingencies and other circumstances.  
A tenderer shall be deemed to have full knowledge of the site, whether he inspects it or not, no 
claim shall be allowed. 

 

2) The quoted prices shall be fixed & firm without any escalation during the entire period of 
contract and till completion of the work.  No additional payment shall be made to the contractor 
over and above the quoted price. 
 

3) L1 shall be evaluated based on quoted total price. However, BHEL reserves the right to 
negotiate with L1 vendor or go for reverse auction. 
 

4) The quantity indicated above is approximate and may vary on both sides subjected to the 
requirement. However, payment shall be made for the actual quantity only.  

 

5) The quoted prices shall be inclusive of all applicable taxes & duties as applicable as on 
date of tender submission except GST. However, GST as applicable shall be paid by the 
contractor and same will be reimbursed by BHEL on proof of payment along with the bill as per 
annexure - GST 

 
 

SIGNATURE OF TENDERER WITH SEAL 
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