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Bffer

Bharat Heavy Electricals Limited
(A Govt. Of India Undertaking)

Power Sector, Eastern Region

BHEL Bhawan, Plot No. DJ-9/1, Sector- 11,

Salt Lake City, Kolkata, WEST BENGAL, INDIA
Phone: 033-23398220, 23211690, FAX: 033-
23211960

NOTICE INVITING TENDER (NIT)

OFFERS ARE INVITED FROM REPUTED & EXPERIENCED “LOCAL” BIDDERS ONLY (MEETING
PRE-QUALIFICATION CRITERIA AS MENTIONED) THROUGH E-PROCUREMENT PORTAL
https://bhel.abcprocure.com ONLY for THE SUBJECT JOB BY THE UNDERSIGNED ON BEHALF

OF BHARAT HEAVY ELECTRICALS LIMITED AS PER THE TENDER DOCUMENT. WHERE
“LOCAL” IS DEFINED AS PER PUBLIC PROCUREMENT (PREFERENCE TO MAKE IN INDIA)
ORDER 2017 BY GOVT. OF INDIA, VIDE ORDER NO. P-45021/2/2017-B.E.-ll DATED 15/06/2017,
28/05/2018 & ALL SUBSEQUENT CLARIFICATIONS & ORDER DTD. 29/08/2018. ISSUE OF
TENDER TO ANY BIDDER SHALL NOT CONSTRUE THAT THE BIDDER IS CONSIDERED TO BE
QUALIFIED. FOLLOWING POINTS RELEVANT TO THE TENDER MAY PLEASE BE NOTED AND
COMPLIED WITH.

Salient Features of NIT

SL
NO ISSUE DESCRIPTION
i E-TENDER
NUMBER PSER: PUR: TSX: 139(1):019 DATE: 21/05/2019
ii Broad Scope of job RATE CONTRACT FOR CARRYING OUT CALIBRATION,
PREPARATION AND SUBMISSION OF NABL ACCREDITED
CALIBRATION CERTIFICATES OF TEMPERATURE SENSORS
(RTD/PRT-100 AND K-TYPE THERMOCOUPLES) BY NABL
ACCREDITED CALIBRATION LABORATORY FOR TWO YEARS.
iii ISSUE OF TENDER a) Online through e-procurement platform at
DOCUMENTS https://bhel.abcprocure.com) 1.Applicable
b) In BHEL website (www.bhel.com & CPP Portal) : | 2. Applicable
For tender view purpose only
iv DUE DATE & TIME | Date: 31/05/2019, Time: 15-00 Hrs. IST Applicable
OF OFFER | (Offer to be submitted online only through e-
SUBMISSION procurement platform at https://bhel.abcprocure.com)
Vv TECHNO- Date: 31/05/2019, Time: 16-00 Hrs. IST Applicable
COMMERCIAL BID | (online only through e-procurement platform at
OPENING OF | https://bhel.abcprocure.com , participating bidders may
TENDER witness the same online only)
vi EMD AMOUNT INR 16,896/-(Rupees Sixteen Thousand Eight Hundred | Not Applicable
and Ninety Six Only/-)
vii COST OF TENDER | - Not Applicable
viii LAST DATE FOR | Date: 27/05/2019
SEEKING Applicable
CLARIFICATION
iX SCHEDULE OF Pre | If any, shall be intimated through Tender Change Notice | Not Applicable
Bid Discussion (TCN)
(PBD)
X INTEGRITY PACT & Not Applicable
DETAILS OF
INDEPENDENT
EXTERNAL
MONITOR (IEM)
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Xl

Latest updates Latest updates on the important dates, Amendments, | Shall be
Correspondences, Corrigenda, Clarifications, Changes, | intimated to
Errata, Modifications, Revisions, etc to Tender Specifications | bidder

will be hosted in BHEL webpage (www.bhel.com —Tender
Notifications —View Corrigendum & CPP Portal —Tender
Notice & E-PROCUREMENT PORTAL
https://bhel.abcprocure.com). Bidders to keep themselves
updated with all such information.

The offer shall be submitted as per the instructions of tender document. Only One set of tender
document (in original, downloaded from website) signed by authorised company rep. of bidder and
stamped on each page shall be submitted as detailed further, as given below. Bidders to note
specifically that all pages of tender document, including these NIT pages etc. appearing in the website
for this particular tender shall be submitted by them (after signing/stamping on each page) as a part of
their offer. Price shall not be mentioned by them anywhere in the techno-commercial portion of
offer. Price shall be mentioned in the relevant price schedule only and to be submitted in e-
procurement portal/platform in the form and manner mentioned in tender.

For E-PROCUREMENT ASSISTANCE & TRAINING, M/s E-PROCUREMENT TECHNOLOGIES LIMITED HELPDESK
PERSONS AS PER FOLLOWING: -

a) Mr. Swapnil Hamilton, Support Executive, Ph: +91 7940270549, e-mail ID: swapnil.h@eptl.in

b) Mr. Hardik Oza, Support Executive, Ph: +91 7940270560, e-mail ID: hardik.oza@eptl.in

Mr. Ankur Bhatt, Support Executive, Ph: +91 7940270590, e-mail ID: ankur.bhatt@eptl.in

Mr. Prashant Rajyaguru, Asst. Manager - Implementation & Support, Ph: +91 7940270545 / 08160087732/ 09016859416, e-mail
ID: prashant@eptl.in

or for any difficulty in downloading the tender from internet website, they should contact
this office DY.MANAGER, Purchase or AGM, Purchase Phone no. 033-23398225/8220). No
alteration/changes by bidders is permitted in the tender/NIT appeared in the website.

C

)
d)

1. Successful bidder shall have to submit additional set of tender/sign on tender document provided
by BHEL, if so decided by BHEL.

2. This is an E-tender floated online through our E-Procurement  Site
https://bhel.abcprocure.com. The bidder should respond by submitting their offer online
only in our e-Procurement platform at https://bhel.abcprocure.com. Offers are invited in two-
parts only. No Hard copy bid or bids through email/ fax shall be accepted. Bids are invited in
two parts & shall be submitted as described below:

OFFER DOCUMENTS TO BE UPLOADED & MODALITY OF UPLOADING
DESCRIPTION

1.Scanned copy of Covering letter of offer (To be attached in Attachment section)

TECHNICAL | 2. Scanned copy of Entire tender documents signed & stamped in each page by
OFFER authorized representative of the bidder except price bid (To be attached in

Attachment section).

3. Scanned copy of Techno-Commercial Offer (To be attached in Attachment
section)

4. Duly filled all annexures except price & unpriced format (To be attached in
Attachment section).

5. Copy of records notes of Pre-Bid Conference, if applicable/ pre-bid MOM. (To be
attached in Attachment section)

6. Copy of Tender change notice (TCN), if applicable (To be attached in
Attachment section)

7. All supporting documents/ Annexures etc. as applicable (To be attached in
Attachment section).

8. No deviation certificate in bidder’s letterhead as per format given in Tender (To
be attached in Attachment section).
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PRE- 9. Pre-qualifying documents with all credentials as per tender. (To be attached in
QUALIFICAT | PQ Attachment section)
ION PART

UNPRICED 10. Price schedule—Unpriced but mentioning only quoted / unquoted against each
PRICE BID item as per tender. (To be attached in Unpriced bid Attachment section)

PRICE BID 11. Duly filled in Price Schedule as per tender. (To be attached in price bid

Attachment section)
Any other document uploaded in the price bid, apart from tendered Price schedule,
shall not be taken into cognizance for evaluation of offer.

SPECIAL NOTE:

A)

B)

3.0

4.0

5.0

6.0

8.0

9.0

10.0

Offer & documents submitted with the offer shall be signed and stamped in each page by
authorised representative of the bidder. No overwriting/correction in tender documents by
bidders shall be allowed. However, if correction is unavoidable, the same may be signed by
authorized signatory.

All documents / Annexures submitted with the offer shall be properly annexed and placed in
respective places of the offer as per enclosure list mentioned in the covering letter. BHEL shall
not be responsible for any missing documents.

No deviation with respect to tender clauses and no additional clauses/ suggestions/clarification
in Techno-commercial bid/Price bid shall normally be considered by BHEL. Bidders are
requested to positively comply with the same. Offers with deviation are liable for rejection.

BHEL reserves the right to accept or reject any or all offer without assigning any reasons
thereof. BHEL also reserve the right to cancel the tender wholly or partly without assigning any
reason thereof. BHEL also reserve the right to split/part award the job. Also, BHEL shall not
entertain any correspondence from bidders in this matter (except for the refund of EMD).

Since the job shall be executed at site, the bidders must visit site/ work area and study the job
content, facilities available, availability of materials, prevailing site conditions including Law and
Order situation, applicable Wage structure, Wage rules, present condition of machines etc.
before quoting for this tender. They may also consult this office before submitting their offers,
for any clarifications regarding scope of work, facilities available at sites or on terms and
conditions. No additional claim shall be entertained by BHEL in future, on account of non-
acquaintance of site/machine conditions at the time of bidding.

For any clarification on the tender document, you may seek the same in writing or through e-
procurement portal/platform as per specified format within the last date of seeking clarification
as per tender. BHEL shall not be responsible for receipt of queries after due date of seeking
clarification due to postal delay, and receipt of any query after due date shall not be
entertained.

BHEL may decide holding Pre-bid Discussion [PBD] with all intending bidders. On such
communication from BHEL, the bidder shall ensure participation for the same at the appointed
time, date and place as may be decided by BHEL. Outcome of PBD (if any) shall also form part
of tender.

In case of absence of any queries from bidder(s), their quoted price will be PRESUMED to be
final and complete with reference to the tender documents (including Tender change notes
(TCNSs), clarifications, corrigendum issued by BHEL, if any). Bidders are requested to study the
tender documents in detail and prepare their queries/clarifications accordingly. All such queries
/ clarifications shall be cleared/replied by BHEL. Such clarification letters, corrigendum and/or
Tender change notes (TCNs), if issued by BHEL, shall form part of tender document.

In the event of any conflict between requirement of any clause of this specification/ documents
/drawings /data sheets etc. or requirements of different codes/ standards specified/
contradictions between any two clauses of tender document, the same to be brought to the
knowledge of BHEL by bidders in writing for clarification before due date of seeking clarification,
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11.0

12.0

13.0

14.0

15.0

16.0

17.0

18.0

19.0

20.0

otherwise, more stringent requirement as may be interpreted by BHEL shall prevail and shall be
binding on you. Any typing error/missing pages/ other clerical errors in the tender documents,
noticed by you must be pointed out before submission of offer, or else, BHEL’s interpretation
shall prevail & binding on you.

Unless specifically mentioned otherwise, bidder's quoted price shall deemed to be in
compliance with tender including PBD.

Tender document containing above mentioned volumes shall be signed & stamped in all pages
including this covering letter. Price bid shall be furnished in the specified format enclosed with
the tender. Any additional copy, if required, may be taken by photocopying from the tender
document given in the web.

The Bidder has to satisfy the Pre-Qualifying Requirements stipulated for this Tender in
order to be qualified. The Price Bids of only those bidders will be opened, who will
qualify for the subject job on the basis of pre-qualification evaluation & Techno-
Commercial bids etc. BHEL reserves the right to reject the bidders with unsatisfactory
past performance in the execution of a contract. BHEL’s decision in this regard shall be
final & binding.

While BHEL reserve the right to open the price bid of the offers in camera, the date & time to
open the PRICE BID, tender opening shall be intimated to the bidders in case BHEL decides it
to be ‘Public opening’ and in such a case, one authorised representative of the bidder shall be
allowed to attend.

Price Bids shall be evaluated in the manner as prescribed in Price Schedule. However, Unit
Rates shall also be furnished if applicable in the Price Schedule.

Bid should be free from correction, overwriting, using corrective fluid, etc. Any
interlineation, cutting, erasure or overwriting shall be valid only if they are attested under
full signature(s) of person(s) signing the bid else bid shall be liable for rejection.

Bidders are required to submit their BEST price as per tender Price Schedule format in e-
procurement portal/platform in the form & manner as mentioned in tender.

"BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available on
www.bhel.com) instead of opening the sealed envelope price bid, submitted by the
bidder. This will be decided after techno- commercial evaluation. Bidders to give their
acceptance with the offer for participation in RA. Non- acceptance to participate in RA
may result in non-consideration of their bids, in case BHEL decides to go for RA.

Those bidders who have given their acceptance to participate in Reverse Auction will
have to necessarily submit 'Process compliance form' (to the designated service
provider) as well as 'Online sealed bid' in the Reverse Auction. Non-submission of
'Process compliance form' or 'Online sealed bid' by the agreed bidder(s) will be
considered as tampering of the tender process and will invite action by BHEL as per
extant guidelines for suspension of business dealings with suppliers/ contractors (as
available on www.bhel.com).

The bidders have to necessarily submit online sealed bid less than or equal to their
envelope sealed price bid already submitted to BHEL along with the offer. The envelope
sealed price bid of successful L1 bidder in RA, if conducted, shall also be opened after
RA and the order will be placed on lower of the two bids (RA closing price & envelope
sealed price) thus obtained. The bidder having submitted this offer specifically agrees to
this condition and undertakes to execute the contract on thus awarded rates.

In case of enquiry through e-procurement portal/platform, the sealed electronic price bid
(e-bid) is to be treated as sealed envelope bid.

Page 4 of 59



Tender

Ref. No.: PSER:PUR:TSX:139(11):019 Date:21/05/2019 Page 5 of 59

21.0

22.0

23.0

24.0

25.0

26.0

27.0

28.0

29.0

30.0

31.0

If it is found that L1 bidder has quoted higher in online seal bid in comparison to
envelope sealed bid for any item(s), the bidder will be issued a warning letter to this
effect. However, if the same bidder again defaults on this count in any subsequent
tender in the unit, it will be considered as fraud and will invite action by BHEL as per
extant guidelines for suspension of business dealings with suppliers/ contractors (as
available on www.bhel.com).

Reverse Auction is the type of auction typically conducted to buy goods / items over Internet in
which the lowest price bidder wins. In case, the bidders are willing to know the details about the
methodology, they may please contact HEAD/PURCHASE OR DY. ENGINEER /PURCHASE,
BHEL, KOLKATA.

However, if Reverse Auction process is not adopted or Reverse Auction is unsuccessful
as defined in the RA rules/procedures, or for whatsoever reason, then the ‘PRICE
BID’ and price impacts (if any), already submitted in e-procurement portal/platform,
submitted by the bidder shall be opened for deciding the successful bidder, as per
BHEL's standard practice. BHEL's decision in this regard will be final and binding on
bidder.

Bidders are requested to note that the accepted / agreed tender terms (technical, commercial or
on Reverse Auction) in their original offer can not be altered / withdrawn by their own during the
processing of tender.

The Bidder along with its associate/collaborators/sub-contractors/sub-
vendors/consultants/service providers shall strictly adhere to BHEL Fraud Prevention
Policy displayed on BHEL website http://www.bhel.com and shall immediately bring to
the notice of BHEL management about any fraud or suspected fraud as soon as it comes
to their notice.

The offers of the bidders who are on the banned list as also the offer of the bidders, who
engages the services of the banned firms, shall be rejected. The list of banned firms is
available on BHEL web site www.bhel.com.

The bidder shall submit documents in support of possession of ‘Qualifying
Requirements’ duly self certified and stamped/ digitally signed (as applicable) by the
authorized signatory, indexed and properly linked in the format for PQR. In case BHEL
requires any other documents/proofs, these shall be submitted immediately.

The bidder may have to produce original document for verification if so decided by
BHEL.

Suspension of Business dealings with Suppliers/ Contractors: BHEL reserves the right to
take action against contractors who fail to perform or indulge in malpractices, by suspending
business dealings with them as detailed in Annexure-V.

“For this procurement, Public Procurement (Preference to Make in India), Order 2017 dated
15/06/2017, 28/05/2018 and subsequent Orders issued by respective Nodal Ministry (Order dtd.
29/08/2018) shall be applicable even if issued after issue of this NIT but before finalization of
contract/PO/WO against this NIT. In the event of any Nodal Ministry prescribing higher or lower
percentage of purchase preference and/ or local content in respect of this procurement, same
shall be applicable”.

"MSE suppliers can avail the intended benefits in respect of the procurements related to the
Goods and Services only (Definition of Goods and Services as enumerated by Govt. of India
vide Office Memorandum F. No. 21(8)/2011-MA dtd. 09/11/2016 office of AS & DC, MSME) if
they submit along with the offer, attested copies of either EM Il certificate having deemed
validity (five years from the date of issue of acknowledgement in EM Il) /Udyog Aadhar
Memorandum(UAM) or valid NSIC certificate or EM Il certificate along with attested copy of a
CA certificate (Format enclosed at Annexure-B where deemed validity of EM Il certificate of five
years has expired) applicable for the relevant financial year (latest audited). Date to be
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32.0

reckoned for determining the deemed validity will be the date of bid opening (Part 1 in case of
two part bid). Non submission of such documents will lead to consideration of their bid at par
with other bidders. No benefit shall be applicable for this enquiry if any deficiency in the above
required documents are not submitted before price bid opening. If the tender .is to be submitted
through e-procurement portal, then the above required documents are to be uploaded on the
portal. Documents should be notarized or attested by a Gazetted officer."

Any Bidder falling under MSME category, shall furnish the following details & submit
documentary evidence/Govt. Certificate etc. in support of the same along with their techno-
commercial offer: -
Type under MSME
Micro

Small

Medium

SC/ST owned Women owned Others

Note: - If the bidder does not furnish the above, offer shall be processed construing that the
bidder is not falling under MSME category.

Order of Precedence: In the event of any ambiguity or conflict between the Tender
Documents, the order of precedence shall be in the order below: -

i) Amendments/Clarifications/Corrigenda/Errata/Tender change notice (TCN) etc. issued in

respect of the tender documents by BHEL

ii) Notice Inviting Tender (NIT)
iii) Price Schedule

iv) Technical Specifications and Special Terms and Conditions of Contract - Part-C
v) General and Special Conditions of Contract (GCC)- Part-B

All the bidders are requested to note that all the errata / technical clarifications / corrigendum /

extension

etc. shall be published THROUGH E-PROCUREMENT PORTAL

https://bhel.abcprocure.com and in website www.bhel.com & http://eprocure.gov.in . As such, all the

bidders are requested to be in continuous touch with these websites.

for BHARAT HEAVY ELECTRICALS LTD.

DY MANAGER (PURCHASE)

Agency Contact details
BHARAT HEAVY ELECTRICALS LIMITED, POWER SECTOR — EASTERN REGION
Address | 2ND FLOOR, BLOCK-DJ, PLOT- 9/1, SECTOR, SALT LAKE CITY, KOLKATA — 700
091
BHEL, PSER, | phoneno. | 033-23398225, 23398220, 23211690
Kolkata
FAX no. | 033-23211960
E-mail ID malini@bhel.in, sukhen@bhel.in
For E-PROCUREMENT ASSISTANCE & TRAINING, M/s E-PROCUREMENT TECHNOLOGIES
s E LIMITED HELPDESK PERSONS AS PER FOLLOWING: -
PROCUREM | 1) Mr. Swapnil Hamilton, Support Executive, Ph: +91 7940270549, e-mail ID: swapnil.n@eptl.in
ENT 2) Mr. Hardik Oza, Support Executive, Ph: +91 7940270560, e-mail ID: hardik.oza@eptL.in
TECHNOLOG | 3) \r. Ankur Bhatt, Support Executive, Ph: +91 7940270590, e-mail ID: ankur.bhatt@eptLin
IES LIMITED 4) Mr. Prashant Rajyaguru, Asst. Manager - Implementation & Support, Ph: +91 7940270545
08160087732/ 09016859416, e-mail ID: prashant@eptl.in
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Enclosures:

01.
02.
03.
04.
05.
06.
07.
08.
09.
10.

Annexure-I: Pre qualification Criteria.

Annexure- II: No Deviation Certificate

Annexure-Ill:Format for seeking clarification

Annexure-IV: General Terms & conditions for Reverse Auction
Annexure-V: Suspension of business dealing with Suppliers
Annexure-VI: Certificate by Chartered Accountant
Annexure-VIl:Format for Declaration for Relation in BHEL.
Annexure -BOCW (Specific clause wrt BOCW Act & Cess Act)
Annexure-HSE & OHSAS

Tender documents
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ANNEXURE-|

PRE — QUALIFICATION CRITERIA

Broad
Scope
of job

RATE CONTRACT FOR CARRYING OUT CALIBRATION, PREPARATION AND SUBMISSION
OF NABL ACCREDITED CALIBRATION CERTIFICATES OF TEMPERATURE SENSORS
(RTD/PRT-100 AND K-TYPE THERMOCOUPLES) BY NABL ACCREDITED CALIBRATION
LABORATORY FOR TWO YEARS.

SL
NO

CRITERIA

PRE-QUALIFICATION CRITERIA

1.0

BIDDER SHOULD HAVE AN AVERAGE ANNUAL TURNOVER OF MINIMUM RUPEES 2.53
LAKHS IN THE LAST 3 (THREE) FINANCIAL YEARS ENDING ON 31.03.2018 AND MUST HAVE
EARNED PROFIT IN ANY ONE OF THE LAST 3 (THREE) FINANCIAL YEARS ENDING
31.03.2018 AND SHOULD HAVE POSITIVE NET WORTH AS ON 31.03.2018.

AUDITED BALANCE SHEET AND PROFIT & LOSS ACCOUNT OF THE COMPANY NEED BE
SUBMITTED FOR LAST 3 (THREE) FINANCIAL YEARS ENDING ON 31.03.2018 IN SUPPORT
OF THIS REQUIREMENT.

INCASE AUDITED FINANCIAL STATEMENTS HAVE NOT BEEN SUBMITTED FOR ALL THE
THREE YEARS AS INDICATED AGAINST ABOVE, THEN THE APPLICABLE AUDITED
STATEMENTS SUBMITTED BY THE BIDDERS AGAINST THE REQUISITE THREE YEARS, WILL
BE AVERAGED FOR THREE YEARS.

IF FINANCIAL STATEMENTS ARE NOT REQUIRED TO BE AUDITED STATUTORILY THEN
INSTEAD OF AUDITED FINANCIAL STATEMENTS, FINANCIAL STATEMENTS ARE REQUIRED
TO BE CERTIFIED BY CHARTERED ACCOUNTANT.

2.0

BIDDER MUST HAVE NABL ACCREDITED PERMANENT SET UP/LABORATORY IN INDIA FOR
CALIBRATION OF TEMPERATURE SENSORS (RTD/PRT AND THERMOCOUPLE).

3.0

BIDDER MUST HAVE NABL ACCREDITATION FOR ON-SITE CALIBRATION OF

TEMPERATURE SENSORS (RTD/PRT AND THERMOCOUPLES).NABL WEBSITE MUST

CONFIRM THE SAME.

4.0

BIDDER MUST HAVE NABL ACCREDITATION OF CMC (CALIBRATION AND MEASUREMENT
CAPABILITY) OF LESS THAN OR EQUAL TO (+/-) 0.5 °C MEASUREMENT UNCERTAINTY AT A
CONFIDENCE PROBABILITY OF 95% IN THE ENTIRE RANGE OF 0-600 °C.

5.0

BIDDER SHOULD HAVE VALID PAN.

Note:

(i)

RELEVANT SUPPORTING DOCUMENTS AGAINST ALL OF THE ABOVE SHALL BE SUBMITTED.

(i) NO CONSORTIUM / JV BIDDING IS ALLOWED FOR THIS TENDER.
(iii) AFTER SATISFACTORY FULFILLMENT OF ALL THE ABOVE CRITERIA, OFFER SHALL BE

CONSIDERED FOR FURTHER EVALUATION AS PER NIT AND ALL OTHER TERMS OF THE
TENDER.
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ANNEXURE-IT
NO DEVIATION CERTIFICATE
(TO BE SUBMITTED IN BIDDER’S LETTERHEAD)

BHARAT HEAVY ELECTRICALS LIMITED,
Power Sector - Eastern Region,

Plot no 9/1, DJ Block, Sector — II, Salt Lake City,
Kolkata — 700 091

Sub No Deviation Certificate.

Job RATE CONTRACT FOR CARRYING OUT CALIBRATION, PREPARATION AND SUBMISSION OF
NABL ACCREDITED CALIBRATION CERTIFICATES OF TEMPERATURE SENSORS (RTD/PRT-
100 AND K-TYPE THERMOCOUPLES) BY NABL ACCREDITED CALIBRATION LABORATORY
FOR TWO YEARS.

Ref 1.0 | TENDER NO.:PSER:PUR:TSX:139(II):019 Date:21/05/2019

2.0 | Other references (if any).

Dear Sir,

With reference to above tender, this is to confirm you that we have gone through each and every terms and
conditions mentioned in the enquiry (Terms and Conditions) and we offer our unqualified acceptance of the
same.

We also confirm that we have not changed/modified the tender documents as appeared in the website/newspapers
and in case of observance at any stage, it shall be treated as null and void.

We hereby confirm that we have not taken any deviation from tender clauses together with other references as
enumerated in the above referred NIT and confirm our acceptance to reverse auctioning process and we hereby
convey our unqualified acceptance to all terms and conditions as stipulated in the tender and NIT.

It is also confirmed that the price has been quoted in the format received with the enquiry. We confirm that, we
do not have any objections to splitting the quantity among the different bidders by BHEL and price shall remain
firm till the completion supply of full ordered quantity.

Any deviation found subsequently at any time during execution of order shall be treated null and void.

Thanking you,

Yours faithfully,

(Signature, date & seal of authorised
representative of the contractor)
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ANNEXURE-III
FORMAT FOR SEEKING CLARIFICATION

Job: RATE CONTRACT FOR CARRYING OUT CALIBRATION, PREPARATION AND SUBMISSION
OF NABL ACCREDITED CALIBRATION CERTIFICATES OF TEMPERATURE SENSORS
(RTD/PRT-100 AND K-TYPE THERMOCOUPLES) BY NABL ACCREDITED CALIBRATION
LABORATORY FOR TWO YEARS.

onder’ | TENDER NO.:PSER:PUR:TSX:139(ID:019  Date:21/05/2018
Sk no Reference clause of | Existing provision Bidder's query BHEL’s clarification

tender document

Page 10 of 59



Tender Ref. No.: PSER:PUR:TSX:139(11):019 Date:21/05/2019 Page 11 of 59

ANNEXURE-IV
TERMS & CONDITIONS OF REVERSE AUCTION

Against this enquiry for the subject item/ system with detailed scope of supply as per enquiry
specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE" i.e., ON LINE BIDDING (THROUGH
A SERVICE PROVIDER). The philosophy followed for reverse auction shall be English Reverse (No ties).

1. For the proposed reverse auction, technically and commercially acceptable bidders only shall be
eligible to participate.

2. Those bidders who have given their acceptance for Reverse Auction (quoted against this tender
enquiry) will have to necessarily submit ‘online sealed bid’ in the Reverse Auction. Non-submission of
‘online sealed bid’ by the bidder for any of the eligible items for which techno-commercially qualified,
will be considered as tampering of the tender process and will invite action by BHEL as per extant
guidelines in vogue.

3. BHEL will engage the services of a service provider who will provide all necessary training and
assistance before commencement of on line bidding on internet.

4. In case of reverse auction, BHEL will inform the bidders the details of Service Provider to enable them
to contact & get trained.

5. Business rules like event date, time, bid decrement, extension etc. also will be communicated through
service provider for compliance.

6. Bidders have to fax the Process Compliance form (Annexure-lll of Business Rule Document of
Reverse Auction — shall be shared to bidders along with intimation of RA schedule) before start
of Reverse auction. Without this, the bidder will not be eligible to participate in the event.

7. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will help
to arrive at “Total Cost to BHEL” like Packing & forwarding charges, Taxes and Duties, Freight charges,
Insurance, GST and loading factors (for non-compliance to BHEL standard Commercial terms &
conditions) for each of the bidder to enable them to fill-in the price and keep it ready for keying in during
the Auction.

Reverse auction will be conducted on scheduled date & time.
At the end of Reverse Auction event, the lowest bidder value will be known on auction portal.

10. The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price breakup
including that of line items, if required, (as per Annexure-1V of Business Rule Document of Reverse
Auction) as provided on case-to-case basis to Service provider within two working days of Auction
without fail.

11. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the Price bids
and price impacts, if any, already submitted and available with BHEL shall be opened as per BHEL's
standard practice.

12. Bidders shall be required to read the “Terms and Conditions” section of the auctions site of Service
provider, using the Login IDs and passwords given to them by the service provider before reverse
auction event. Bidders should acquaint themselves of the ‘Business Rules of Reverse Auction’, which
will be communicated before the Reverse Auction.

13. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel
formation of any kind, directly or indirectly by communicating with other bidders, action as per extant
BHEL guidelines, shall be initiated by BHEL and the results of the RA scrapped/ aborted.

14. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other party.

15. In case BHEL decides to go for reverse auction, the H1 bidder (whose quote is highest in online sealed
bid) will not be allowed to participate in further RA process provided minimum three bidders are left
after removal of H1 bidder. In case of tie for H1 bid (identical online sealed bids), 15 minutes’ additional
time shall be provided and all the participating bidders shall be informed by mail/message on bidding
screen to enable bidders submit revised online sealed bids so as to break the tie.

16. In case H1 bidder happen to be MSE and was removed from further bidding but is within L1 + 15%
band, then this bid shall also be considered and to be processed in line with ‘Public Procurement Policy
for Micro & Small Enterprises (MSEs) order, 2012".
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ANNEXURE-V

Lo Suspension of Business dealings with Suppliers/ Contractors

11 BHEL reserves the right to take action against Suppliers/ Contractors who fail to perform or

indulge in malpractices, by suspending business dealings with them.

1.2

Suspension of business dealings with Suppliers/ Contractors could be in the form of following: --

a) Hold within the unit for specific item(s)/ material category(ies)/ type of work(s) for one
year.

b) Hold within the unit for all item(s)/ material category(ies)/ type of work(s) for two years

¢) Banning across BHEL for all items/ material category(ies)/ type of work(s) for three
years.

The Supplier may be either put on hold or banned, as detailed hereinafter on the basis of one or
more of the category wise reasons as enumerated hereunder.

1.4
Hold within the unit for a specific item(s)/ material category(ies)/ type of work(s) shall be
imposed in the following cases, if

i) In the last three consecutive supplies of a specific material category, average quality rating, as
provided in the supplier performance rating (SPR) as per SEARP, falls below 80% of the
quality weightage. This is irrespective of supplies against PO(s) having single/ multiple
delivery schedules.

Note: Not applicable in cases for erection works of Power Sector Regions, where separate
guidelines for evaluation of capacity of bidders is being followed.

ii) Two consecutive delays, for reasons of delay attributed to the Supplier, in execution of the
contracts where delay occurred is such that

a) prescribed maximum LD time limits of the contracts is exceeded or

b) delay period has equaled/ exceeded half the original delivery period specified in the
contracts whichever among the above is earlier.

ii)
a) Overall SPR (Supplier Performance Rating) in that particular Unit in line with SEARP
falls below 60% of the specific material category.

b) Bids of contractors (in PS-MSX portal) shall not be considered (if average score of last six
months falls 60% or below as per guidelines for evaluation of capacity of bidders formula).

Note: — for (b), No specific period of hold shall be applicable.

iv) Supplier works are under strike/ lockout for a period of more than three months.
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14 Hold within the unit for all item(s)/material category(ies)/ type of work(s) shall be put in the
following cases, if

i) Supplier tampers with tendering procedure affecting ordering process.

ii) Supplier has misused BHEL documents/ drawings/ technical information or has breached the
confidentiality agreement with BHEL.

iii) after placement of order, Supplier fails to execute the contract.

iv) within warranty period as per contract, Supplier continues to supply low/ less/ non-performing
equipment/ services, repetitive failures, remains non-responsive.

v) Wherever risk purchase clause (amounting to more than 5% of contract value) has been
invoked.

1.4 Banning across BHEL shall be imposed in following cases, if
141 i) After price bid opening but before placement of order, Supplier withdraws his offer or varies it
in any manner within the validity period.

i) Supplier is found to be responsible for submitting fake/ false/ forged documents, certificates,
or information or misrepresentation/ wilful suppression of facts, or has resorted to unethical,
illegal means.

iii) In spite of warnings, the Supplier persistently violates or circumvents the provisions of labour
laws/ regulations/ rules or other statutory requirements.

iv) Supplier is found to be involved in cartel formation or in any other act so as to influence the
bidding process or influence the price.

v) The Supplier has indulged in malpractices or misconduct such as bribery, corruption and
fraud, pilferage, coercion etc.

vi) The Supplier is found guilty by any court of law for criminal activity/ offences involving
moral turpitude in relation to business dealings.

vii) Supplier is found to have obtained any internal information/ documentation of BHEL by
unauthorized means.

viii) The foreign Principals along with the representing Agent shall be banned together if
information submitted by them about their precise relationship, commission/ remuneration etc.
payable/ receivable and other particulars as asked by BHEL, as per the extant guidelines
regarding dealing with Agents of Foreign Suppliers is found false/ incorrect, at any stage.

ix) Supplier has substituted, damaged, failed to return, or unauthorizedly disposed off free issue
materials/ tools etc. of BHEL.

1.4.2 . . . . N

A Supplier can also be banned with the approval of Director (E, R&D) provided a direction to

this effect has been received from the administrative ministry of the Government.

Note: Above shall be applicable along with Guidelines for “Suspension of Business dealings with

Suppliers/ Contractors” available in BHEL website http://www.bhel.com. These shall form part of

tender documents.
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ANNEXURE-VI

Certificate by Chartered Accountant on letter head

This is to Certify that IM/S ... ettt et eate it et eeste e e e e ,
(hereinafter referred to as 'company') having its registered Office at .......coceceviririeneriiniieeeeeeeee is
registered under MSMED Act 2006, (Entrepreneur Memorandum No (Part-IT)
........................................................................................ dtd:eeiiiiie,

Category: ...cooceeeeeeiiiiinen. (Micro /Small)). (Copy enclosed).

Further verified from the Books of Accounts that the investment of the company as per the latest audited
financial year .........cccccceuee as per MSMED Act 2006 is as follows:

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost excluding land and
building and the items specified by the Ministry of Small Scale Industries vide its notification
No.S.0.1722(E) dated October 5, 2006 :

2. For Service Enterprises: Investment in equipment (original cost excluding land and building and
furniture, fittings and other items not directly related to the service rendered or as may be notified under the
MSMED Act, 2006:

(Strike off whichever is not applicable)

The above investment of Rs ............... Lacs is within permissible limit of Rs............. .....Lacs
fOr i, Micro | Small (Strike off which is not applicable) Category under MSMED Act 2006.
Or

The company has been graduated from its original category (Micro/ Small) (Strike off which is not applicable)
and the date of graduation of such enterprise from its original category is .......... (dd/mm/yyyy) which is within
the period of 3 years from the date of graduation of such enterprise from its original category as notified vide 5.0.
No. 3322(E) dated 01.11.2013 published in the gazette notification dated 04,11.2013 by Ministry of MSME.
Date:

(Signature)

Name-

Membership number —

Seal of Chartered Accountant
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ANNEXURE-VII

DECLARATION FOR RELATION IN BHEL

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder failing which the offer of
Bidder is liable to be summarily rejected)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)
Dear Sir,

Sub: Declaration for relation in BHEL

Ref : 1) NIT/Tender Specification NO: ... e ,

I/We hereby submit the following information pertaining to relation/relatives  of
Proprieter/Partner(s)/Director(s) employed in BHEL.

Tick (V) any one as applicable:

1. The Proprietor, Partner(s), Director(s) of our Company/Firm DO NOT have any
relation or relatives employed in BHEL

OR

2. The Proprietor, Partner(s), or Director(s) of our Company/Firm HAVE
relation/relatives employed in BHEL and their particulars are as below:

(i)
(ii)

Signature of the Authorized Signatory
Note:
1. Attach separate sheet, if necessary.

2. If BHEL Management comes to know at a later date that the information furnished by the
Bidder is false, BHEL reserves the right to take suitable against the Bidder/Contractor.
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ANNEXURE-BOCW

1.__ It shall be the sole responsibility of the contractor as employer to ensure compliance of all the statutory obligations under

()
(i1)
(iii)
(iv)
10.

11.

the Building and other Construction Workers’ (Regulation of Employment and Conditions of Service) Act, 1996 and the
Building and other Construction Workers’” Welfare Cess Act, 1996 and the rules made thereunder.

It shall be sole responsibility of the contractor engaging Building Workers in connection with the building or other
construction works in the capacity of employer to apply and obtain registration certificate specifying the scope of work
under the relevant provisions of the Building and Other Construction Workers’ (Regulation of Employment and Conditions
of Service) Act, 1996 from the appropriate Authorities.

It shall be responsibility of the contractor to furnish a copy of such Registration Certificate within a period of one month
from the date of commencement of Work.

It is responsibility of the contractor to register under the Building and other Construction Workers” Welfare Cess Act, 1996
and deposit the required Cess for the purposes of the Building and other Construction Workers’ (Regulation of
Employment and Conditions of Service) Act, 1996 at such rate as the Central Government may , by notification in the
Official Gazette, from time to time specify. However, before registering and deposit of Cess under the Building and other
Construction Workers’ Welfare Cess Act, 1996, the contractor will seek written prior approval from the Construction
Manager.

In case where the contractor has been accorded written approval by the Construction Manager and the contractor is required
to furnish information in Form I and deposit the Cess under the Building and other Construction Workers” Welfare Cess
Act, 1996, fails to do so, BHEL reserves right to impose penalty at the rate of 30% of Cess Amount.

It shall be sole responsibility of the contractor as employer to get registered every Building Worker, who is between the
age of 18 to 60 years of age and who has been engaged in any building or other construction work for not less than ninety
days during the preceding twelve months as Beneficiary under the Building and other Construction Workers’ (Regulation
of Employment and Conditions of Service) Act, 1996.

It shall be sole responsibility of the contractor as employer to maintain all the registers,records, notices and submit returns
under the Building and other Construction Workers’ (Regulation of Employment and Conditions of Service) Act, 1996 and
the Building and other Construction Workers” Welfare Cess Act, 1996 and the rules made thereunder.

It shall be sole responsibility of the contractor as employer to provide notice of poisoning or occupation notifiable diseases,
to report of accident and dangerous occurrences to the concerned authorities under the Building and other Construction
Workers’ (Regulation of Employment and Conditions of Service) Act, 1996 and the rules made thereunder and to make
payment of all statutory payments & compensation under the Employees’ Compensation Act, 1923.

It shall be responsibility of the Contractor to furnish BHEL on monthly basis, Receipts/Challans towards Deposit of the Cess
under the Building and other Construction Workers’ Welfare Cess Act, 1996 and the rules made thereunder along with
following statistics :

Number of Building Workers employed during preceding one month.

Number of Building workers registered as Beneficiary during preceding one month.
Disbursement of Wages made to the Building Workers for preceding wage month.
Remittance of Contribution of Beneficiaries made during the preceding month

BHEL shall reimburse the contractor the Cess amount deposited for the purposes of the Building and other Construction
Workers’ (Regulation of Employment and Conditions of Service) Act, 1996 under the Building and other Construction
Workers’ Welfare Cess Act, 1996 and the rules made thereunder. However, BHEL shall not reimburse the Fee paid
towards the registration of establishment, fees paid towards registration of Beneficiaries and Contribution of Beneficiaries
remitted.
It shall be responsibility of the Building Worker engaged by the Contractor and registered as a beneficiary under the
Building and other Construction Workers’ (Regulation of Employment and Conditions of Service) Act, 1996 to contribute
to the Fund at such rate per mensem as may be specified by the State government by notification in the Official Gazette.
Where such beneficiary authorizes the contractor being his employer to deduct his contribution from his monthly wages
and to remit the same, the contractor shall remit such contribution to the Building and other construction Workers’ Welfare
Board in such manner as may be directed by the Board , within the fifteen days from such deduction.

12. If any point of time during the contract period, non-compliance of the provisions of the Building and other Construction

13.

Workers’ (Regulation of Employment and Conditions of Service) Act, 1996 and the Building and other Construction
Workers’ Welfare Cess Act,1996 and the rules made thereunder is observed, BHEL reserves the right to withhold a
reasonable amount from the payables to discharge any obligations on behalf of Contractors. The reasonable amount shall be
decided by the Construction Manager in consultation with Resident Accounts Officer & Head HR and shall be final.

The contractor shall declare to undertake any liability or claim arising out of employment of building workers and shall
indemnify BHEL from all consequences / liabilities /penalties in case of non compliance of the provisions of the Building
and other Construction Workers’ (Regulation of Employment and Conditions of Service) Act, 1996 and the Building and
other  Construction  Workers’ Welfare  Cess  Act, 1996 and the rules made thereunder.
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ANNEXURE-HSE HSA
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HSE & OHSAS

1.0

OCCUPATIONAL HEALTH, SAFETY & ENVIRONMENT MANAGEMENT/
QUALITY ASSURANCE PROGRAMME :

BHEL, Power Sector Regions (PSNR/ER/WR/SR) are each certified for I1SO
9001. Quality of work to customer's satisfaction and fulfillment of systen
requirements are the essence of ISO 9001 certification. BHEL, PS Region
have HSE certification (ISO 14001 & OHSAS 18001) and therefore Contracta
also shall organize / plan/ perform all their activities to meet with the applicabl
requirements of these standards.

1.1

HSE (Health, safety & Environment):
Contractor will comply with HSE (Health, safety & Environment) requirements of
BHEL. HSE requirements in brief, are given below :-

1.1.1

Contractor will nominate one of their qualified and experienced employees as
Safety Officer, who will be responsible for all HSE related issues of contractorg
work area. Safety Officer will have authority to stop any activity, in case he
observes that the activity is not being carried out in safe manner. He wil
conduct surprise inspection as well as periodic inspection/drill (at least once in g
Week) and submit such reports to BHEL. He will conduct periodic meetings
with working groups and explain HSE issues and use of PPES to them. Reports
of such meetings will be submitted to BHEL. Contractor will develop suitable
work procedures based upon HSE guidelines and OCPs and implement it. Such
work procedures will consist of Area of work, T&P Details, Work Procedure
PPE requirements etc.

Contractor should highlight the requirement of safety to staff and labour
through daily tool box meeting before start of the days job

1.1.2

The contractor shall ensure that proper job specific health check-up is done by
medical professional for their employees during initial mobilization and
thereafter if there is any change of job.

1.13

Following personnel protective equipments (PPEs), in adequate numbers, will
be made available at site & their regular use by all concerned will be ensured -

- HELMET

- SAFETY GOGGLES & WELDING FACE SHIELDS

- SAFETY BELTS AND PROTECTIVE NET FOR WORKING AT HEIGHT

- SAFETY SHOES

- EAR PLUG

- ANY OTHER SAFETY EQUIPMENT REQUIRED FOR SAFE COMPLETION

OF THE WORK
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1.1.4 Providing appropriate First Aid facilities for prompt treatment of injuries and
iliness at work place. Arranging training to contractor workmen/ employees for
giving first aid.

1.15 Arranging ambulance in case of any emergency situation .

1.1.6 Identification of nearest hospital and health check-up of workmen/employees

1.1.7 Providing filtered drinking water at work place in cool container.

1.1.8 Providing appropriate fire fighting equipment at designated work place and
nominate a fire officer/warden adequately trained for his job.

1.1.9 Identification of nearest fire station and display contact telephone nos. /
person’s name around work places for cases of emergencies .

1.1.10 | Providing adequate no. of 24 V sources and ensure that no hand lamps are
operating at voltage level above 24 Volts.

1.1.11 | Fulfilling safety requirements at all power tapping points.

1.1.12 | Red & White caution tape of proper width(1.5 to 2 inch) to be used for
cordoning unsafe area such as open trench, excavation area etc.

1.1.13 | Providing contractors company logo on cloths /uniform/ proper identity cards
with photographs, for correct identification of people working at project site .

1.1.14 | High/ Low pressure welders to be identified with separate colour clothings. No
welders will be deployed without passing appropriate tests and holding valid
welding certificates. Approved welding procedure should be displayed at work
place.

1.1.15 | Displaying safe handling procedures for all chemicals such as lube oil, acid,
alkali, sealing compounds etc , at work place .

1.1.16 | All scaffolding/ platforms should be made from materials of appropriate
quality/grade so that these are safe for use. It should be certified/declared safe
for use by an experienced contractor person, before any scaffolding/platform is
used.

1.1.17 | All T&Ps/ MMEs should be of reputed brand/appropriate quality & must have
valid test/calibration certificates bearing endorsement from competent authority
of BHEL,

1.1.18 | Ensure that the regulatory requirement of excessive weight limit (to carry/lift/
move weights beyond prescribed limits) for male and female workers are
complied with.

1.1.19 | Safety slogan, Safety/ Caution boards , wherever required to be displayed in

consultation with BHEL.
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1.1.20

Take suitable measures for waste management and environment relate
laws/legislation as a part of normal construction activities. Compliance with the
legal requirements on storage/ disposal of paint drums (including the empty
ones), Lubricant containers, Chemical Containers, and transportation and
storage of hazardous chemicals will be strictly maintained. Ensure proper
cleanliness of work place, housekeeping and waste management (including
proper waste disposal ) on daily basis.

1.1.21

The Contractor is required to provide proper safety net systems where ever the
hazard of fall from height is present as per instruction of BHEL Engineer. The
safety nets shall be fire resistant, duly tested and shall be of ISI Mark and the
nets shall be located as per site requirements to arrest or to reduce the
consequences of a possible fall of persons working at different heights.

1.1.22

All applicable OCPs (Operational control procedures) will be followed by
contractor as per BHEL instructions. This will be done as part of normal scope
of work. List of such OCPs is given below . In case any other OCP is found to
be applicable during the execution of work at site, then contractor will follow this
as well, within quoted rate. These OCPs (applicable ones) will be made
available to contractor during work execution at site. However for reference
purpose, these are kept with Safety Officer of BHEL at the Power Sector
Regional HQ, or available in downloadable format in the website, which may be
refereed by contractor, if they so desire.

OCP for safe handling of chemicals

OCP for Electrical safety

OCP for energy conservation

OCP for safe welding and gas cutting operation

OCP for fire safety

OCP for safety in use of hand tools

OCP for first aid

OCP for food safety at canteen

OCP for safety in use of cranes

O OO oo O O e

OCP for storage and handing of gas cylinders
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OCP for manual arc welding

OCP for safe use of helmets

OCP for good house keeping

OCP for working at height

OCP for safe excavation

OCP for safe filling of Hydrogen in cylinder

OCP for illumination

OCP for handling and erection of heavy metals

OCP for safe acid cleaning

OCP for safe alkali boil out

OCP for safe ail flushing

OCP for steam blowing

OCP for safe working in confined area

OCP for safe operation of passenger lift, material hoists & cages

OCP for Vehicle maintenance

OCP for safe radiography

OCP for waste disposal

OCP for working at night

OCP for blasting

OCP for DG Set

OCP for handling & storage of mineral wool

OCP for drilling, reaming and grinding(machining) etc.

OCP for hydraulic test

OCP for spray insulation

OCP for trial run of rotary equipment

OCP for stress relieving

OCP for material preservation

OCP for cable laying/tray work

OCP for electrical maintenance

OCP for transformer charging

OCP for safe handling of battery system

OCP for computer operation

OCP for storage in open yard

OCP for sanitary maintenance

OCP for batching

OCP for piling rig operation

0 0| 0 0 0 0 0 0 0 0 0 0 0 0 0 0 ) 0 0 0 2 0 0 2 0 | 2 )

OCP for gas distribution test
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m OCP for cleaning of hotwell /

deaerator

I OCP for electro-resistance heating

OCP for compressor operation

OCP for O&M of control of AC plant & system

OCP for air compressor

OCP for passivation

OCP for Safe EDTA Cleaning

OCP for Safe Chemical cleaning of Pre boiler system

OCP for Safe Boiler Light up

o s s s s I |

OCP for Safe Rolling and Synchronisation

1.2

I OCP for Safe Loading of Unit

SAFETY AND CLEANLINESS:

The contractor shall take all necessary safety precautions and arrange for
appropriate appliances as per discretion of BHEL or its authorised officials (Sit
Construction Manager) to prevent loss of human lives, injuries, to personn
engaged and damage to property. Before commencing the work, the contracto
shall submit a “Safety Plan” to the above authorised BHEL official and obtai
approval on the same. The safety plan shall indicate in detail the measures th
would be taken by the contractor to ensure safety of men, equipment, materials
and environment during execution of the work. This will also include a
organization structure,  role and responsibilities of the concerned ke
personnel, the safety practices that will be followed, PPEs deployed, plan f

D (D

D S

-

O <<

1.3

handling critical activities and emergencies.

If the contractor fails to take appropriate safety precautions or to provid
necessary safety devices and equipment or to carry out instructions issued b
the authorised BHEL official, BHEL shall have the right to take corrective steps

D

1.4

attherisk-andcost of the contractor:

During the course of construction, alternation or repairs, scrap with  protruding
nail, sharp edge etc and all other debris shall be kept clean from working areas

1.5

passage, ways and Stairs mand around Site.

Combustible scrap and debris shall be removed at regular intervals during the
course of execution. Safe means shall be provided to facilitate such removal.
The combustible scrap should be stored in safe place away from the plant
materials to avoid fire accidents. The area shall be chosen in consultation with

1.6

the Engineerandto be cordoned off:

Rigging equipment for materials handling shall be inspected prior to use in

each shift and as necessary during its use to ensure that it is safe. Defective
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rigging equipment will be removed from service.

1.7

Rigging equipment shall not be loaded in excess of its recommended safe
working load. Rigging equipment, when not in use, shall be removed from the
original work area so as not to present a hazard to employees.

1.8

Contractor shall notify the engineer, of his intention to bring on to site any
equipment or any container, with liquid or gaseous fuel or other substance
which may create a hazard. The Engineer shall have the right to prescribe the
condition under which such equipment or container may be handled and used
during the performance of the works and the contractor shall strictly adhere to
such instructions. The Engineer shall have the right to inspect any construction
tool and to forbid its use, if in his opinion it is unsafe. No claim due to such
prohibition will be entertained.

1.9

Where it is necessary to provide and/or store petroleum products or petroleum
mixture & explosives, the contractor shall be responsible for carrying out such
provision / storage in accordance with the rules & regulations laid down in the
relevant petroleum act, explosive act and petroleum and carbide of calcium
manual, published by the chief inspector of explosives of India. All such storage
shall have prior approval if necessary from the chief inspector of explosives @
any other statutory authority. The contractor shall be responsible for obtainin
the same.

1.10

Cylinders shall be moved by tilting and rolling them on their bottom edges. The
shall not be intentionally dragged, struck or permitted to strike each othe
violently.

1.11

When cylinders are transported by powered vehicle they shall be secured in a
vertical position.

1.12

All workmen of the contractor working on construction area shall wear safety
shoes, hand gloves, safety helmets and safety belt as applicable. The
contractor shall provide to its workforce and ensure the use of following
personnel protective equipment as found necessary and as directed by BHEL.

1.12.1

Safety Helmets conforming to 1S-2965 : 1984

1.12.2

Safety Belts conforming to 1S-3521:1983

1.12.3

Safety Shoes conforming to 1S-1989 : 1978

1.12.4

Eye and face protection devices conforming to IS — 8620 : 1977 & IS — 8950 :
1978.
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1.12.5

Hand and body protection devices conforming to IS — 2575 : 1975 and IS -
6994 : 1973, IS - 8907 : 1970 & 8619 : 1977

1.13

The contractor shall insure his workmen against all accidents and the policy
shall be presented to BHEL Engineer on demand. Other wise, BHEL will
arrange the same and the expenditure towards this will be debited to the
contractor. In case of a fatal or disabling injury accident to any person at
construction site due to lapses by the contractor, the victim and/or his/her
dependants shall be compensated by the contractor as per statutory
requirements. However, if considered necessary BHEL shall have the right to
impose appropriate financial penalty on contractor and recover the same from
payments due to the contractor for suitably compensating the victim and/or
his/her dependence before imposing any such penalty. Appropriate enquiry
shall be held by BHEL giving opportunity to the contractor for presenting hig
case. Above safety conditions are not exhaustive but gives an idea for the
contractor and contractor shall adhere to all safety precaution given by the
Engineer at site.

1.14

The contractor shall arrange at his cost adequate lighting facilities e.g. flood
lighting, hand lamps, area lighting etc. at various levels for safe and proper
working operations during night hours at the work spot as well as at the pre-
assembly area.

1.15

The contractor shall be responsible for provision of all the safety notices and
safety equipment as enjoined on him by the application of relevant statutory
regulation / provisions and/or as called upon by BHEL from time to time. He
shall be held responsible for any violation of statutory regulations (local, state or
central) and BHEL instruction that may endanger safety of men, equipment and
material.

1.16

The contractor shall provide temporary fencing wherever required as a safety
measure against accident and damage to properties. Suitable caution notices
shall be displayed where access to any part is found to be unsafe and
hazardous.

1.17

Contractor shall ensure safety of all the workmen, material and equipment
either belonging to him or to others working at site. He shall observe safety
rules and codes applied by BHEL without exception.

1.18

It will be the responsibility of the contractor to ensure safe lifting of the
equipment, taking due precaution to avoid any accident and damage to other
equipment and personnel. All requisite tests and inspection of handling
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equipment, tools & tackle shall be periodically done by the contractor. Defective
equipment shall be removed from service. Any equipment shall not be loaded in
excess of its recommended safe working load.

1.19

The contractor shall provide necessary first aid facilities for all his employees,
representatives and workmen at site and BHEL shall have no obligation in this
regard. The first aid boxes should be placed at various elevations so as to make
them available within the reach and at the quickest possible time. The
contractor should conduct periodical first —aid classes to keep his supervisor
and Engineers properly trained for attending to any emergency.

1.20

All the contractor’s supervisory personnel and sufficient number of workers shal
be trained for fire protection systems. Enough number of such trained personne
must be available during the tenure of contract. Contractor should nominate his
supervisor to coordinate and implement the safety measures.

1.21

Contractor shall provide enough fire protecting equipment of the types and
numbers at his office, stores, temporary structure in labour colony etc. Such fire
protection equipment shall be easy and kept open at all times. The fire
extinguishers shall be properly refilled and kept ready which should be certified
at periodic intervals. The date of changing should be marked on the Cylinders. A
other fire safety measures as laid down in the “codes for fire safety at
construction site” issued by safety coordinator of BHEL shall be followed. Non
compliance of the above requirement under fire protection shall in no way
relieve the contractor of any of his responsibility and liabilities to fire accident
occurring either to his materials or equipment or those of others.

1.22

The contractor shall at his cost, remove from vicinity of work at least once each
day all combustible waste, scrap, panting materials, rubbish, unused or other
materials and deposit them in places specified by BHEL to keep the work site
clear and tidy. Use of undercoated canvas paper, corrugated paper, fabricated
carton, plastic or other flammable materials shall be restricted to the minimum
and promptly removed.

1.23

The contractor shall not use any hand lamp energized by Electric power wit
supply voltage of more than 24 volts in confined spaces like inside water boxe
turbine casings, condensers etc.

1.24

All portable electric tools used by the contractor shall have safe plugging
system to source of power and be appropriately earthed. Only electricians
licensed by appropriate statutory authority shall be employed by the contractor
to carry out all types of electrical works.
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1.25

In case of any delay in completion of a job due to mishaps attributable to
lapses by the contractor, BHEL shall have the right to recover cost of such
delay from the payments due to the contractor, after notifying the contractor
suitably.

1.26

Valve protection caps shall be kept in place and secured.

1.27

The contractor shall be responsible for the safe storage and handling of his
radio-active sources as per BARC rules and regulations.

1.28

Tarpaulin being inflammable should not be used (instead, only non infusible
covering materials shall be used) as protective cover while preheating, welding,
stress relieving etc. at site.

1.29

If the contractor fails to improve the standards of safety in its operation to the
satisfaction of BHEL after being given reasonable opportunity to do so and/or if
the contractor fails to take appropriate safety precautions or to provide
necessary safety devices and equipment or to carry out instruction regarding

safety issued by BHEL, BHEL shall have the right to take corrective steps at th ¢

risk and cost of the contractor after giving a notice of not less than 7 days
indicating the steps that would be taken by BHEL.

1=4

1.30

If the contractor succeeds in carrying out its job in time with out any fatal or
disabling injury accident and without any damage to property BHEL may, at itg
sole discretion, favorably consider to reward the contractor suitably for the
performance.

1.31

The contractor shall carefully follow the safety requirement of BHEL/ the
purchaser with the regard to voltages used in critical areas.

1.32

The contractor shall use only properly insulated and armored cables which
conform to the requirement of Indian Electricity Act and Rules for all wiring,
electrical applications at site. BHEL reserves the right to replace any unsafe
electrical installations, wiring, cabling etc. at the cost of the contractor. All
electrical appliances used in the work shall be in good working condition and
shall be properly earthed. No maintenance work shall be carried out on live
equipment. The contractor shall maintain adequate number of qualified
electricians to maintain his temporary electrical installations.

1.33

The contractor shall arrange adequate number of persons specifically for
clearing any debris and for house keeping of the erection area including

restacking of components in the erection areas.
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1.34

In case of any damage to property due to lapses by the contractor, BHEL shal
have the right to recover the cost of such damages from the contractor after
holding an appropriate enquiry.

1.35

The contractor shall submit report of all accidents, fires and property damage
etc to the Engineer immediately after such occurrence, but in any case not later
then 24 hours of the occurrence. Such reports shall be furnished in the manner
prescribed by BHEL. In addition periodic reports on safety shall also be
submitted by the contractor to BHEL from time to time as prescribed by the
Engineer.

1.36

Before commencing the work, the contractor shall appoint/nominate ¢
responsible person to supervise implementation of all safety measures and
liaison with his counterpart of BHEL.

p= =4

1.37

Suitable scaffolds shall be provided for workman for all works that cannot safely
be done from the ground, or from solid construction except in the case of short
duration of work which can be done safely from ladders. When a ladder is used,

it shall be of rigid construction made of steel. The steps shall have a minimum
width of 45 cm and a maximum rise of 30 cm. Suitable handholds of good
quality wood or steel shall be provided and the ladder shall be given an
inclination not steeper then %4 horizontal and 1 vertical.

1.38

Scaffolding or staging more than 3.6 m above the ground floor, swung or
suspended from an overhead support or erected with stationery support shall
have a guard rail properly bolted, braced or otherwise secured, at least 90 cm
above the floor or platform of such scaffolding or staging and extending along
the entire length of the out side and ends thereof with only such openings as
may be necessary for the delivery of materials. Such scaffolding or staging shall
be so fastened as to prevent it form saver, from swaying, from the building or
structure.

1.39

Working platforms, gangways and stairways shall be so constructed that they
do not sag unduly or unequally and if the height of the platform gangways
provided is more than 3.6 m above ground level or floor level, they shall be
closely boarded and shall have adequate width which shall not be less than 750
mm and be suitably fenced as described above.

1.40

Every opening in the floor or a building or in a working platform shall be
provided with suitable means to prevent the fall of persons or materials by
providing suitable fencing or railing whose minimum height shall be 90 cm.
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1.41

Wherever there are open excavation in ground, they shall be fenced off by
suitable railing and danger signals installed at night so as to prevent persons
slipping into the excavations.

1.42

Safe means of access shall be provided to all working places. Every ladder
shall be securely fixed. No portable single ladder shall be over 9 m in the length
while the width between side rails in rung ladder shall in no case be less than
app. 29.2 cm for ladder upto and including 3 m in length. For longer ladders this
width shall be increased at least ¥4 for each additional foot of length.

1.43

A sketch of the ladders and scaffolds proposed to be used shall be prepared
and approval of the Engineer obtained prior to Construction.

1.44

All personnel of the Contactor working within the plant site shall be provide (
with safety helmets. All welders shall wear welding goggles while doing welding
work and all metal worker shall be provided with safety gloves. Persons
employed on metal cutting and grinding shall wear safety glasses.

=

1.45

Adequate precautions shall be taken to prevent danger for electrical equipment.
No materials on any of the sites of work shall be so stacked or placed as to
cause danger or inconvenience to any person or the public.

1.46

All trenches, four feet or more in depth, shall at all times be supplied with at
least one ladder for each 30 m in length or fraction thereof. The ladder shall be
extended from bottom of the trench to at least 90 cm above the surface of the
ground. Sides of the trenches which are 1.50 m or more in depth shall be
stepped back to give suitable slope or securely held by timer bracing, so as to
avoid the danger of sides collapsing. The excavated materials shall not be
placed within 1.5 m of the edges of the trench or half of the depth of the trench
whichever is more. Cutting shall be done from top to bottom. Under no
circumstances undermining or undercutting shall be done.

1.47

The Contactor shall take all measures at the sites of the work to protect all
persons from accidents and shall be bound to bear the expenses of defense of
every suit, action or other proceeding at law that may be brought by any
persons for injury sustained or death owing to neglect of the above precautions
and to pay any such persons such compensation or which may with the consent
of the Contractor be paid to compromise any claim by any such person should
such claim proceeding be filed against BHEL, the Contractor hereby agrees to
indemnify BHEL against the same.

1.48

Before any demolition work is commenced and also during the process of the
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work the following shall be ensured:

1.48.1

All roads and open areas adjacent to the work site shall either be closed or
suitably protected.

1.48.2

No electric cable or apparatus which is liable to be a source of danger nor a
cable or an apparatus used by the operator shall remain electrically charged.

1.48.3

All practical steps shall be taken to prevent danger to persons employed from
the risks of fire or explosion or flooding. No floor, roof or other part of the
building shall be so overloaded with debris or materials as to render them
unsafe.

1.49

All necessary personnel safety equipment as considered adequate by the
Engineer should be kept available for the use of the persons employed in the
Site and maintained in a condition suitable for immediate use and the Contactor
should take adequate steps to ensure proper use of equipment by those
concerned.

1.49.1

Workers employed on mixing asphalted materials, cement and lime  mortars
shall be provided with protective foot wear and protective goggles.

1.49.2

Those engaged in white washing and mixing or stacking of cement bags or any
materials which is injurious to the eyes shall be provided with protective

goggles.

1.49.3

Those engaged in welding works shall be provided with welder's  protective
eyesight lids.

1.49.4

Stone breakers shall be provided with protective goggles and protective clothing
and seated sufficient to safe intervals.

1.49.5

Where workers are employed in sewers and manholes, which are in use, the
Contractor shall ensure that the manhole covers are opened and ventilated at
least for an hour before the workers are allowed to get into manhole, and the
manholes so opened shall be cordoned off with suitable railing and provided
with warning signals or boards to prevent accident to the public.

1.49.6

The Contractor shall not employ men below the age of 18 years and  women
on the work of painting with products containing lead in any form. Wherever
men above the age of 18 are employed on the work of lead painting, the
following precautions should be taken.

1.49.6.1

No paint containing lead or lead products shall be used except in the form of
paste or ready made paint.
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1.49.6.2

Suitably face masks should be supplied for use by the workers where  paintg
are applied in the form of spray or a surface having lead paint dry rubbed ang
scrapped.

1.49.6.3

Overalls shall be supplied by the Contractor to the workmen and  adequate
facilities shall be provided to enable the working painters to wash during the
cessation of work.

1.50

When the work is being done near any place where there is risk of drowning all
necessary equipment should be provided and kept ready for use and all
necessary steps taken for prompt rescue of any person in danger and adequate
provision should be made for prompt first aid treatment of all injuries likely to be
sustained during the course of the work.

1.51

Motors, gearing, transmission, electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safe guards. Hoisting
appliance should be provided with such means as will reduce to the minimum
the risk of any part of a suspended load becoming accidentally displaced. When
workers employed on electrical installations which are already energized,
insulting mats, wearing apparel, such as gloves, sleeves and boots as may be
necessary should be provided. The worker should not wear any rings, watches
and carry keys or other materials which are good conductor of electricity.

1.52

All scaffolds, ladders and other safety devices mentioned or described hereir
shall be maintained in safe condition and no scaffold, ladder or equipment sha
be altered or removed while it is in use. Adequate washing facilities should b
provided at or near the places of work.

1.53

The contractor shall maintain and ensure necessary safety measures as
required for inspection and tests HV test, Pneumatic test, Hydraulic test, Spring
test, Bend test etc as applicable, to enable. inspection Agency for performing
Inspection. If any test equipment is found not complying with proper safety
requirements then the Inspection Agency may withhold inspection, till such time
the desired safety requirements are met.

—

1.54

The Contractor shall notify BHEL of his intention to bring to site any equipment
or material which may create hazard. BHEL shall have the right to prescribe the
conditions under which such equipment or materials may be handled and the
contractor shall adhere to such instructions. BHEL may prohibit the use of any
construction machinery, which according to him is unsafe. No claim for
compensation due to such prohibition will be entertained by BHEL.
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1.55

All safety precautions shall be taken for welding and cutting operations as per
IS-818. All safety precautions shall be taken for foundation and other
excavation marks as per 1S-3764.

1.56

These safety provisions should be brought to the notice of all concerned by
display on a notice board at a prominent, place at work spot. The persons
responsible for compliance of the safety code shall be named therein by the
Contractor.

1.57

To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangement made by the contract shall be open to inspection
by the Engineer of the Engineer’s Representative.

1.58

Keeping the work area clean/ free from debris, removed scaffoldings, scraps
insulation/sheeting wastage /cut pieces, temporary structures, packing woods
etc. will be in the scope of the contractor. Such cleanings has to be done by
contractor within quoted rate, on daily basis by an identified group. If such
activity is not carried out by contractor / BHEL is not satisfied, then BHEL may
get it done by other agency and actual cost alongwith BHEL overheads will be
deducted from contractor's bill. Such decisions of BHEL shall be binding on th ¢
contractor.

1.59

Notwithstanding the above clauses there is nothing to exit the Contractor from
the operations of any other Act or Rule in force in area of work in this respect.

Provided always that all safety measures apart from those specifically provid
in this agreement which are brought to the notice of the Contractor from time
time by the Engineer shall be complied by the Contractor. Provided further th
all consequences, damages, or losses arising by reason of any safety co
shall be met with by the Contractor.

1.60

NON COMPLIANCE:-

NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL
BE VIEWED SERIOUSLY AND BHEL HAS RIGHT TO IMPOSE FINES ON
THE CONTRACTOR AS UNDER for every instance of violation noticed:

. Fine
SN Violation of Safety Norms (inRs)
01 Not Wearing Safety Helmet 50/-
02. Not wearing Safety Belt 100/-
03. Grinding Without Goggles 50/-
04, Not using 24 V Supply For Internal Work 500/-
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05. Electrical Plugs Not used for hand Machine 100/-
06. Not Slinging property 200/-
07. Using Damaged Sling 200/-
08. Lifting Cylinders Without Cage 500/-

09. Not Using Proper Welding Cable With Lot of Joints

And Not Insulated Property. 200/-

10. Not Removing Small Scrap From Platforms 200/-

11. Gas Cutting Without Taking Proper Precaution or 200/-
Not Using Sheet Below Gas Cutting

12. Not Maintaining Electric  Winches Which are
500/-
Operated Dangerously

13. Improper Earthing Of Electrical T&P 500/-
14. Accident Resulting in Partial Loss in Earning | 25,000/
Capacity per
victim
15 Fatal Accident/Accidents Resulting in total loss in 1,00,000/
Earning Capacity victimper

Any other non-conformity noticed not listed above will also be fined as deem
fit by BHEL. The decision of BHEL engineer is final on the above. The amou
will be deducted from running bills of the contractor. The amount collect
above will be utilized for giving award to the employees who could av
accident by following safety rules. Also the amount will be spent for purchasi
the safety appliances and supporting the safety activity at site.

1.61 CITATION:-If safety record of the contractor in execution of the awarded job is
to the satisfaction of safety department of BHEL, issue of an appropriate
certificate to recognize the safety performance of the contractor may be
considered by BHEL after completion of the job

1.62 MEMORANDUM OF UNDERSTANDING

After Award Of Work, Contractors Are Required To Enter Into A Memorandum
Of Understanding As Given Below:

Memorandum of Understanding
% BHEL, Power Sector Region is committed to Health, Safety and
Environment Policy (EHS Policy).

Y Mis do hereby also commit to the same
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EHS Policy while executing the Contract Number
Y4 Mls shall ensure that safe work practices
not limited to the above are followed by all construction workers and
supervisors. Spirit and content therein shall be reached to all workers and
supervisors for compliance.
% BHEL will be carrying out EHS audits twice a year and M/s
shall ensure to close any non-conformity
observed/reported within fifteen days.

Signed by authorized representative of M/s
Name

Place & Date:
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1.0

OCCUPATIONAL HEALTH, SAFETY & ENVIRONMENT MANAGEMENT/
QUALITY ASSURANCE PROGRAMME :

BHEL, Power Sector Regions (PSNR/ER/WR/SR) are each certified for I1SO
9001. Quality of work to customer's satisfaction and fulfillment of systen
requirements are the essence of ISO 9001 certification. BHEL, PS Region
have HSE certification (ISO 14001 & OHSAS 18001) and therefore Contracta
also shall organize / plan/ perform all their activities to meet with the applicabl
requirements of these standards.

1.1

HSE (Health, safety & Environment):
Contractor will comply with HSE (Health, safety & Environment) requirements of
BHEL. HSE requirements in brief, are given below :-

1.1.1

Contractor will nominate one of their qualified and experienced employees as
Safety Officer, who will be responsible for all HSE related issues of contractorg
work area. Safety Officer will have authority to stop any activity, in case he
observes that the activity is not being carried out in safe manner. He wil
conduct surprise inspection as well as periodic inspection/drill (at least once in g
Week) and submit such reports to BHEL. He will conduct periodic meetings
with working groups and explain HSE issues and use of PPES to them. Reports
of such meetings will be submitted to BHEL. Contractor will develop suitable
work procedures based upon HSE guidelines and OCPs and implement it. Such
work procedures will consist of Area of work, T&P Details, Work Procedure
PPE requirements etc.

Contractor should highlight the requirement of safety to staff and labour
through daily tool box meeting before start of the days job

1.1.2

The contractor shall ensure that proper job specific health check-up is done by
medical professional for their employees during initial mobilization and
thereafter if there is any change of job.

1.13

Following personnel protective equipments (PPEs), in adequate numbers, will
be made available at site & their regular use by all concerned will be ensured -

- HELMET

- SAFETY GOGGLES & WELDING FACE SHIELDS

- SAFETY BELTS AND PROTECTIVE NET FOR WORKING AT HEIGHT

- SAFETY SHOES

- EAR PLUG

- ANY OTHER SAFETY EQUIPMENT REQUIRED FOR SAFE COMPLETION

OF THE WORK
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1.1.4 Providing appropriate First Aid facilities for prompt treatment of injuries and
iliness at work place. Arranging training to contractor workmen/ employees for
giving first aid.

1.15 Arranging ambulance in case of any emergency situation .

1.1.6 Identification of nearest hospital and health check-up of workmen/employees

1.1.7 Providing filtered drinking water at work place in cool container.

1.1.8 Providing appropriate fire fighting equipment at designated work place and
nominate a fire officer/warden adequately trained for his job.

1.1.9 Identification of nearest fire station and display contact telephone nos. /
person’s name around work places for cases of emergencies .

1.1.10 | Providing adequate no. of 24 V sources and ensure that no hand lamps are
operating at voltage level above 24 Volts.

1.1.11 | Fulfilling safety requirements at all power tapping points.

1.1.12 | Red & White caution tape of proper width(1.5 to 2 inch) to be used for
cordoning unsafe area such as open trench, excavation area etc.

1.1.13 | Providing contractors company logo on cloths /uniform/ proper identity cards
with photographs, for correct identification of people working at project site .

1.1.14 | High/ Low pressure welders to be identified with separate colour clothings. No
welders will be deployed without passing appropriate tests and holding valid
welding certificates. Approved welding procedure should be displayed at work
place.

1.1.15 | Displaying safe handling procedures for all chemicals such as lube oil, acid,
alkali, sealing compounds etc , at work place .

1.1.16 | All scaffolding/ platforms should be made from materials of appropriate
quality/grade so that these are safe for use. It should be certified/declared safe
for use by an experienced contractor person, before any scaffolding/platform is
used.

1.1.17 | All T&Ps/ MMEs should be of reputed brand/appropriate quality & must have
valid test/calibration certificates bearing endorsement from competent authority
of BHEL,

1.1.18 | Ensure that the regulatory requirement of excessive weight limit (to carry/lift/
move weights beyond prescribed limits) for male and female workers are
complied with.

1.1.19 | Safety slogan, Safety/ Caution boards , wherever required to be displayed in

consultation with BHEL.
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1.1.20

Take suitable measures for waste management and environment relate
laws/legislation as a part of normal construction activities. Compliance with the
legal requirements on storage/ disposal of paint drums (including the empty
ones), Lubricant containers, Chemical Containers, and transportation and
storage of hazardous chemicals will be strictly maintained. Ensure proper
cleanliness of work place, housekeeping and waste management (including
proper waste disposal ) on daily basis.

1.1.21

The Contractor is required to provide proper safety net systems where ever the
hazard of fall from height is present as per instruction of BHEL Engineer. The
safety nets shall be fire resistant, duly tested and shall be of ISI Mark and the
nets shall be located as per site requirements to arrest or to reduce the
consequences of a possible fall of persons working at different heights.

1.1.22

All applicable OCPs (Operational control procedures) will be followed by
contractor as per BHEL instructions. This will be done as part of normal scope
of work. List of such OCPs is given below . In case any other OCP is found to
be applicable during the execution of work at site, then contractor will follow this
as well, within quoted rate. These OCPs (applicable ones) will be made
available to contractor during work execution at site. However for reference
purpose, these are kept with Safety Officer of BHEL at the Power Sector
Regional HQ, or available in downloadable format in the website, which may be
refereed by contractor, if they so desire.

OCP for safe handling of chemicals

OCP for Electrical safety

OCP for energy conservation

OCP for safe welding and gas cutting operation

OCP for fire safety

OCP for safety in use of hand tools

OCP for first aid

OCP for food safety at canteen

OCP for safety in use of cranes

O OO oo O O e

OCP for storage and handing of gas cylinders
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OCP for manual arc welding

OCP for safe use of helmets

OCP for good house keeping

OCP for working at height

OCP for safe excavation

OCP for safe filling of Hydrogen in cylinder

OCP for illumination

OCP for handling and erection of heavy metals

OCP for safe acid cleaning

OCP for safe alkali boil out

OCP for safe ail flushing

OCP for steam blowing

OCP for safe working in confined area

OCP for safe operation of passenger lift, material hoists & cages

OCP for Vehicle maintenance

OCP for safe radiography

OCP for waste disposal

OCP for working at night

OCP for blasting

OCP for DG Set

OCP for handling & storage of mineral wool

OCP for drilling, reaming and grinding(machining) etc.

OCP for hydraulic test

OCP for spray insulation

OCP for trial run of rotary equipment

OCP for stress relieving

OCP for material preservation

OCP for cable laying/tray work

OCP for electrical maintenance

OCP for transformer charging

OCP for safe handling of battery system

OCP for computer operation

OCP for storage in open yard

OCP for sanitary maintenance

OCP for batching

OCP for piling rig operation

0 0| 0 0 0 0 0 0 0 0 0 0 0 0 0 0 ) 0 0 0 2 0 0 2 0 | 2 )

OCP for gas distribution test
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m OCP for cleaning of hotwell /

deaerator

I OCP for electro-resistance heating

OCP for compressor operation

OCP for O&M of control of AC plant & system

OCP for air compressor

OCP for passivation

OCP for Safe EDTA Cleaning

OCP for Safe Chemical cleaning of Pre boiler system

OCP for Safe Boiler Light up

o s s s s I |

OCP for Safe Rolling and Synchronisation

1.2

I OCP for Safe Loading of Unit

SAFETY AND CLEANLINESS:

The contractor shall take all necessary safety precautions and arrange for
appropriate appliances as per discretion of BHEL or its authorised officials (Sit
Construction Manager) to prevent loss of human lives, injuries, to personn
engaged and damage to property. Before commencing the work, the contracto
shall submit a “Safety Plan” to the above authorised BHEL official and obtai
approval on the same. The safety plan shall indicate in detail the measures th
would be taken by the contractor to ensure safety of men, equipment, materials
and environment during execution of the work. This will also include a
organization structure,  role and responsibilities of the concerned ke
personnel, the safety practices that will be followed, PPEs deployed, plan f

D (D
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1.3

handling critical activities and emergencies.

If the contractor fails to take appropriate safety precautions or to provid
necessary safety devices and equipment or to carry out instructions issued b
the authorised BHEL official, BHEL shall have the right to take corrective steps

D

1.4

attherisk-andcost of the contractor:

During the course of construction, alternation or repairs, scrap with  protruding
nail, sharp edge etc and all other debris shall be kept clean from working areas

1.5

passage, ways and Stairs mand around Site.

Combustible scrap and debris shall be removed at regular intervals during the
course of execution. Safe means shall be provided to facilitate such removal.
The combustible scrap should be stored in safe place away from the plant
materials to avoid fire accidents. The area shall be chosen in consultation with

1.6

the Engineerandto be cordoned off:

Rigging equipment for materials handling shall be inspected prior to use in

each shift and as necessary during its use to ensure that it is safe. Defective
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rigging equipment will be removed from service.

1.7

Rigging equipment shall not be loaded in excess of its recommended safe
working load. Rigging equipment, when not in use, shall be removed from the
original work area so as not to present a hazard to employees.

1.8

Contractor shall notify the engineer, of his intention to bring on to site any
equipment or any container, with liquid or gaseous fuel or other substance
which may create a hazard. The Engineer shall have the right to prescribe the
condition under which such equipment or container may be handled and used
during the performance of the works and the contractor shall strictly adhere to
such instructions. The Engineer shall have the right to inspect any construction
tool and to forbid its use, if in his opinion it is unsafe. No claim due to such
prohibition will be entertained.

1.9

Where it is necessary to provide and/or store petroleum products or petroleum
mixture & explosives, the contractor shall be responsible for carrying out such
provision / storage in accordance with the rules & regulations laid down in the
relevant petroleum act, explosive act and petroleum and carbide of calcium
manual, published by the chief inspector of explosives of India. All such storage
shall have prior approval if necessary from the chief inspector of explosives @
any other statutory authority. The contractor shall be responsible for obtainin
the same.

1.10

Cylinders shall be moved by tilting and rolling them on their bottom edges. The
shall not be intentionally dragged, struck or permitted to strike each othe
violently.

1.11

When cylinders are transported by powered vehicle they shall be secured in a
vertical position.

1.12

All workmen of the contractor working on construction area shall wear safety
shoes, hand gloves, safety helmets and safety belt as applicable. The
contractor shall provide to its workforce and ensure the use of following
personnel protective equipment as found necessary and as directed by BHEL.

1.12.1

Safety Helmets conforming to 1S-2965 : 1984

1.12.2

Safety Belts conforming to 1S-3521:1983

1.12.3

Safety Shoes conforming to 1S-1989 : 1978

1.12.4

Eye and face protection devices conforming to IS — 8620 : 1977 & IS — 8950 :
1978.
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1.12.5

Hand and body protection devices conforming to IS — 2575 : 1975 and IS -
6994 : 1973, IS - 8907 : 1970 & 8619 : 1977

1.13

The contractor shall insure his workmen against all accidents and the policy
shall be presented to BHEL Engineer on demand. Other wise, BHEL will
arrange the same and the expenditure towards this will be debited to the
contractor. In case of a fatal or disabling injury accident to any person at
construction site due to lapses by the contractor, the victim and/or his/her
dependants shall be compensated by the contractor as per statutory
requirements. However, if considered necessary BHEL shall have the right to
impose appropriate financial penalty on contractor and recover the same from
payments due to the contractor for suitably compensating the victim and/or
his/her dependence before imposing any such penalty. Appropriate enquiry
shall be held by BHEL giving opportunity to the contractor for presenting hig
case. Above safety conditions are not exhaustive but gives an idea for the
contractor and contractor shall adhere to all safety precaution given by the
Engineer at site.

1.14

The contractor shall arrange at his cost adequate lighting facilities e.g. flood
lighting, hand lamps, area lighting etc. at various levels for safe and proper
working operations during night hours at the work spot as well as at the pre-
assembly area.

1.15

The contractor shall be responsible for provision of all the safety notices and
safety equipment as enjoined on him by the application of relevant statutory
regulation / provisions and/or as called upon by BHEL from time to time. He
shall be held responsible for any violation of statutory regulations (local, state or
central) and BHEL instruction that may endanger safety of men, equipment and
material.

1.16

The contractor shall provide temporary fencing wherever required as a safety
measure against accident and damage to properties. Suitable caution notices
shall be displayed where access to any part is found to be unsafe and
hazardous.

1.17

Contractor shall ensure safety of all the workmen, material and equipment
either belonging to him or to others working at site. He shall observe safety
rules and codes applied by BHEL without exception.

1.18

It will be the responsibility of the contractor to ensure safe lifting of the
equipment, taking due precaution to avoid any accident and damage to other
equipment and personnel. All requisite tests and inspection of handling
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equipment, tools & tackle shall be periodically done by the contractor. Defective
equipment shall be removed from service. Any equipment shall not be loaded in
excess of its recommended safe working load.

1.19

The contractor shall provide necessary first aid facilities for all his employees,
representatives and workmen at site and BHEL shall have no obligation in this
regard. The first aid boxes should be placed at various elevations so as to make
them available within the reach and at the quickest possible time. The
contractor should conduct periodical first —aid classes to keep his supervisor
and Engineers properly trained for attending to any emergency.

1.20

All the contractor’s supervisory personnel and sufficient number of workers shal
be trained for fire protection systems. Enough number of such trained personne
must be available during the tenure of contract. Contractor should nominate his
supervisor to coordinate and implement the safety measures.

1.21

Contractor shall provide enough fire protecting equipment of the types and
numbers at his office, stores, temporary structure in labour colony etc. Such fire
protection equipment shall be easy and kept open at all times. The fire
extinguishers shall be properly refilled and kept ready which should be certified
at periodic intervals. The date of changing should be marked on the Cylinders. A
other fire safety measures as laid down in the “codes for fire safety at
construction site” issued by safety coordinator of BHEL shall be followed. Non
compliance of the above requirement under fire protection shall in no way
relieve the contractor of any of his responsibility and liabilities to fire accident
occurring either to his materials or equipment or those of others.

1.22

The contractor shall at his cost, remove from vicinity of work at least once each
day all combustible waste, scrap, panting materials, rubbish, unused or other
materials and deposit them in places specified by BHEL to keep the work site
clear and tidy. Use of undercoated canvas paper, corrugated paper, fabricated
carton, plastic or other flammable materials shall be restricted to the minimum
and promptly removed.

1.23

The contractor shall not use any hand lamp energized by Electric power wit
supply voltage of more than 24 volts in confined spaces like inside water boxe
turbine casings, condensers etc.

1.24

All portable electric tools used by the contractor shall have safe plugging
system to source of power and be appropriately earthed. Only electricians
licensed by appropriate statutory authority shall be employed by the contractor
to carry out all types of electrical works.
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1.25

In case of any delay in completion of a job due to mishaps attributable to
lapses by the contractor, BHEL shall have the right to recover cost of such
delay from the payments due to the contractor, after notifying the contractor
suitably.

1.26

Valve protection caps shall be kept in place and secured.

1.27

The contractor shall be responsible for the safe storage and handling of his
radio-active sources as per BARC rules and regulations.

1.28

Tarpaulin being inflammable should not be used (instead, only non infusible
covering materials shall be used) as protective cover while preheating, welding,
stress relieving etc. at site.

1.29

If the contractor fails to improve the standards of safety in its operation to the
satisfaction of BHEL after being given reasonable opportunity to do so and/or if
the contractor fails to take appropriate safety precautions or to provide
necessary safety devices and equipment or to carry out instruction regarding

safety issued by BHEL, BHEL shall have the right to take corrective steps at th ¢

risk and cost of the contractor after giving a notice of not less than 7 days
indicating the steps that would be taken by BHEL.

1=4

1.30

If the contractor succeeds in carrying out its job in time with out any fatal or
disabling injury accident and without any damage to property BHEL may, at itg
sole discretion, favorably consider to reward the contractor suitably for the
performance.

1.31

The contractor shall carefully follow the safety requirement of BHEL/ the
purchaser with the regard to voltages used in critical areas.

1.32

The contractor shall use only properly insulated and armored cables which
conform to the requirement of Indian Electricity Act and Rules for all wiring,
electrical applications at site. BHEL reserves the right to replace any unsafe
electrical installations, wiring, cabling etc. at the cost of the contractor. All
electrical appliances used in the work shall be in good working condition and
shall be properly earthed. No maintenance work shall be carried out on live
equipment. The contractor shall maintain adequate number of qualified
electricians to maintain his temporary electrical installations.

1.33

The contractor shall arrange adequate number of persons specifically for
clearing any debris and for house keeping of the erection area including

restacking of components in the erection areas.
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1.34

In case of any damage to property due to lapses by the contractor, BHEL shal
have the right to recover the cost of such damages from the contractor after
holding an appropriate enquiry.

1.35

The contractor shall submit report of all accidents, fires and property damage
etc to the Engineer immediately after such occurrence, but in any case not later
then 24 hours of the occurrence. Such reports shall be furnished in the manner
prescribed by BHEL. In addition periodic reports on safety shall also be
submitted by the contractor to BHEL from time to time as prescribed by the
Engineer.

1.36

Before commencing the work, the contractor shall appoint/nominate ¢
responsible person to supervise implementation of all safety measures and
liaison with his counterpart of BHEL.

p= =4

1.37

Suitable scaffolds shall be provided for workman for all works that cannot safely
be done from the ground, or from solid construction except in the case of short
duration of work which can be done safely from ladders. When a ladder is used,

it shall be of rigid construction made of steel. The steps shall have a minimum
width of 45 cm and a maximum rise of 30 cm. Suitable handholds of good
quality wood or steel shall be provided and the ladder shall be given an
inclination not steeper then %4 horizontal and 1 vertical.

1.38

Scaffolding or staging more than 3.6 m above the ground floor, swung or
suspended from an overhead support or erected with stationery support shall
have a guard rail properly bolted, braced or otherwise secured, at least 90 cm
above the floor or platform of such scaffolding or staging and extending along
the entire length of the out side and ends thereof with only such openings as
may be necessary for the delivery of materials. Such scaffolding or staging shall
be so fastened as to prevent it form saver, from swaying, from the building or
structure.

1.39

Working platforms, gangways and stairways shall be so constructed that they
do not sag unduly or unequally and if the height of the platform gangways
provided is more than 3.6 m above ground level or floor level, they shall be
closely boarded and shall have adequate width which shall not be less than 750
mm and be suitably fenced as described above.

1.40

Every opening in the floor or a building or in a working platform shall be
provided with suitable means to prevent the fall of persons or materials by
providing suitable fencing or railing whose minimum height shall be 90 cm.
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1.41

Wherever there are open excavation in ground, they shall be fenced off by
suitable railing and danger signals installed at night so as to prevent persons
slipping into the excavations.

1.42

Safe means of access shall be provided to all working places. Every ladder
shall be securely fixed. No portable single ladder shall be over 9 m in the length
while the width between side rails in rung ladder shall in no case be less than
app. 29.2 cm for ladder upto and including 3 m in length. For longer ladders this
width shall be increased at least ¥4 for each additional foot of length.

1.43

A sketch of the ladders and scaffolds proposed to be used shall be prepared
and approval of the Engineer obtained prior to Construction.

1.44

All personnel of the Contactor working within the plant site shall be provide (
with safety helmets. All welders shall wear welding goggles while doing welding
work and all metal worker shall be provided with safety gloves. Persons
employed on metal cutting and grinding shall wear safety glasses.

=

1.45

Adequate precautions shall be taken to prevent danger for electrical equipment.
No materials on any of the sites of work shall be so stacked or placed as to
cause danger or inconvenience to any person or the public.

1.46

All trenches, four feet or more in depth, shall at all times be supplied with at
least one ladder for each 30 m in length or fraction thereof. The ladder shall be
extended from bottom of the trench to at least 90 cm above the surface of the
ground. Sides of the trenches which are 1.50 m or more in depth shall be
stepped back to give suitable slope or securely held by timer bracing, so as to
avoid the danger of sides collapsing. The excavated materials shall not be
placed within 1.5 m of the edges of the trench or half of the depth of the trench
whichever is more. Cutting shall be done from top to bottom. Under no
circumstances undermining or undercutting shall be done.

1.47

The Contactor shall take all measures at the sites of the work to protect all
persons from accidents and shall be bound to bear the expenses of defense of
every suit, action or other proceeding at law that may be brought by any
persons for injury sustained or death owing to neglect of the above precautions
and to pay any such persons such compensation or which may with the consent
of the Contractor be paid to compromise any claim by any such person should
such claim proceeding be filed against BHEL, the Contractor hereby agrees to
indemnify BHEL against the same.

1.48

Before any demolition work is commenced and also during the process of the
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work the following shall be ensured:

1.48.1

All roads and open areas adjacent to the work site shall either be closed or
suitably protected.

1.48.2

No electric cable or apparatus which is liable to be a source of danger nor a
cable or an apparatus used by the operator shall remain electrically charged.

1.48.3

All practical steps shall be taken to prevent danger to persons employed from
the risks of fire or explosion or flooding. No floor, roof or other part of the
building shall be so overloaded with debris or materials as to render them
unsafe.

1.49

All necessary personnel safety equipment as considered adequate by the
Engineer should be kept available for the use of the persons employed in the
Site and maintained in a condition suitable for immediate use and the Contactor
should take adequate steps to ensure proper use of equipment by those
concerned.

1.49.1

Workers employed on mixing asphalted materials, cement and lime  mortars
shall be provided with protective foot wear and protective goggles.

1.49.2

Those engaged in white washing and mixing or stacking of cement bags or any
materials which is injurious to the eyes shall be provided with protective

goggles.

1.49.3

Those engaged in welding works shall be provided with welder's  protective
eyesight lids.

1.49.4

Stone breakers shall be provided with protective goggles and protective clothing
and seated sufficient to safe intervals.

1.49.5

Where workers are employed in sewers and manholes, which are in use, the
Contractor shall ensure that the manhole covers are opened and ventilated at
least for an hour before the workers are allowed to get into manhole, and the
manholes so opened shall be cordoned off with suitable railing and provided
with warning signals or boards to prevent accident to the public.

1.49.6

The Contractor shall not employ men below the age of 18 years and  women
on the work of painting with products containing lead in any form. Wherever
men above the age of 18 are employed on the work of lead painting, the
following precautions should be taken.

1.49.6.1

No paint containing lead or lead products shall be used except in the form of
paste or ready made paint.
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1.49.6.2

Suitably face masks should be supplied for use by the workers where  paintg
are applied in the form of spray or a surface having lead paint dry rubbed ang
scrapped.

1.49.6.3

Overalls shall be supplied by the Contractor to the workmen and  adequate
facilities shall be provided to enable the working painters to wash during the
cessation of work.

1.50

When the work is being done near any place where there is risk of drowning all
necessary equipment should be provided and kept ready for use and all
necessary steps taken for prompt rescue of any person in danger and adequate
provision should be made for prompt first aid treatment of all injuries likely to be
sustained during the course of the work.

1.51

Motors, gearing, transmission, electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safe guards. Hoisting
appliance should be provided with such means as will reduce to the minimum
the risk of any part of a suspended load becoming accidentally displaced. When
workers employed on electrical installations which are already energized,
insulting mats, wearing apparel, such as gloves, sleeves and boots as may be
necessary should be provided. The worker should not wear any rings, watches
and carry keys or other materials which are good conductor of electricity.

1.52

All scaffolds, ladders and other safety devices mentioned or described hereir
shall be maintained in safe condition and no scaffold, ladder or equipment sha
be altered or removed while it is in use. Adequate washing facilities should b
provided at or near the places of work.

1.53

The contractor shall maintain and ensure necessary safety measures as
required for inspection and tests HV test, Pneumatic test, Hydraulic test, Spring
test, Bend test etc as applicable, to enable. inspection Agency for performing
Inspection. If any test equipment is found not complying with proper safety
requirements then the Inspection Agency may withhold inspection, till such time
the desired safety requirements are met.

—

1.54

The Contractor shall notify BHEL of his intention to bring to site any equipment
or material which may create hazard. BHEL shall have the right to prescribe the
conditions under which such equipment or materials may be handled and the
contractor shall adhere to such instructions. BHEL may prohibit the use of any
construction machinery, which according to him is unsafe. No claim for
compensation due to such prohibition will be entertained by BHEL.
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1.55

All safety precautions shall be taken for welding and cutting operations as per
IS-818. All safety precautions shall be taken for foundation and other
excavation marks as per 1S-3764.

1.56

These safety provisions should be brought to the notice of all concerned by
display on a notice board at a prominent, place at work spot. The persons
responsible for compliance of the safety code shall be named therein by the
Contractor.

1.57

To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangement made by the contract shall be open to inspection
by the Engineer of the Engineer’s Representative.

1.58

Keeping the work area clean/ free from debris, removed scaffoldings, scraps
insulation/sheeting wastage /cut pieces, temporary structures, packing woods
etc. will be in the scope of the contractor. Such cleanings has to be done by
contractor within quoted rate, on daily basis by an identified group. If such
activity is not carried out by contractor / BHEL is not satisfied, then BHEL may
get it done by other agency and actual cost alongwith BHEL overheads will be
deducted from contractor's bill. Such decisions of BHEL shall be binding on th ¢
contractor.

1.59

Notwithstanding the above clauses there is nothing to exit the Contractor from
the operations of any other Act or Rule in force in area of work in this respect.

Provided always that all safety measures apart from those specifically provid
in this agreement which are brought to the notice of the Contractor from time
time by the Engineer shall be complied by the Contractor. Provided further th
all consequences, damages, or losses arising by reason of any safety co
shall be met with by the Contractor.

1.60

NON COMPLIANCE:-

NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL
BE VIEWED SERIOUSLY AND BHEL HAS RIGHT TO IMPOSE FINES ON
THE CONTRACTOR AS UNDER for every instance of violation noticed:

. Fine
SN Violation of Safety Norms (inRs)
01 Not Wearing Safety Helmet 50/-
02. Not wearing Safety Belt 100/-
03. Grinding Without Goggles 50/-
04, Not using 24 V Supply For Internal Work 500/-
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05. Electrical Plugs Not used for hand Machine 100/-
06. Not Slinging property 200/-
07. Using Damaged Sling 200/-
08. Lifting Cylinders Without Cage 500/-

09. Not Using Proper Welding Cable With Lot of Joints

And Not Insulated Property. 200/-

10. Not Removing Small Scrap From Platforms 200/-

11. Gas Cutting Without Taking Proper Precaution or 200/-
Not Using Sheet Below Gas Cutting

12. Not Maintaining Electric  Winches Which are
500/-
Operated Dangerously

13. Improper Earthing Of Electrical T&P 500/-
14. Accident Resulting in Partial Loss in Earning | 25,000/
Capacity per
victim
15 Fatal Accident/Accidents Resulting in total loss in 1,00,000/
Earning Capacity victimper

Any other non-conformity noticed not listed above will also be fined as deem
fit by BHEL. The decision of BHEL engineer is final on the above. The amou
will be deducted from running bills of the contractor. The amount collect
above will be utilized for giving award to the employees who could av
accident by following safety rules. Also the amount will be spent for purchasi
the safety appliances and supporting the safety activity at site.

1.61 CITATION:-If safety record of the contractor in execution of the awarded job is
to the satisfaction of safety department of BHEL, issue of an appropriate
certificate to recognize the safety performance of the contractor may be
considered by BHEL after completion of the job

1.62 MEMORANDUM OF UNDERSTANDING

After Award Of Work, Contractors Are Required To Enter Into A Memorandum
Of Understanding As Given Below:

Memorandum of Understanding
% BHEL, Power Sector Region is committed to Health, Safety and
Environment Policy (EHS Policy).

Y Mis do hereby also commit to the same
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EHS Policy while executing the Contract Number
Y4 Mls shall ensure that safe work practices
not limited to the above are followed by all construction workers and
supervisors. Spirit and content therein shall be reached to all workers and
supervisors for compliance.
% BHEL will be carrying out EHS audits twice a year and M/s
shall ensure to close any non-conformity
observed/reported within fifteen days.

Signed by authorized representative of M/s
Name

Place & Date:
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YOLUME-I]
GENERAL AND SPECIAL CONDITIONS OF CONTRACT (SERVICES)

SECTION -1

GENERAL INSTRUCTION TO TENDERERS

1.1 Submission of Tender in “Three Parts”.-NOT APPLICABLE FOR ONLINE TENDERS
(1) Technical Tender : All particulars asked for from the Vendor except the Price Bid & E.M.D in an envelope.
(2) EMD in a sealed envelope clearly superscribing on the envelope “E.M.D”, the Tender Number, Name of
Work, addresses of Vendor and addressee. One time EMD holders needn’t enclose this provided that proof of

EMD remittance is enclosed in the technical tender.

(3) Price Bid in the price schedule enclosed in the tender, in sealed envelope, clearly superscribing “Price Bid”,
Tender Number, Name of Work, Name of the Vendor and addressee.

All the above “Parts” can be placed in an sufficiently large outer envelope for submission.

1.1.1a This Tender specification as a whole, duly furnishing the following details shall be duly signed and sent in a
sealed cover superscribing :

TENDER FOR TENDER
SPECIFICATION NO. DUE ON

1.1.1b  DURATION OF JOB
1.1.1.1 Earnest Money Deposit.
1.1.1.2 Income Tax & Sales Tax Clearance Certificate.
1.1.1.4 Detailed organisation chart for manpower resources available with the tenderer and be employed for the present jobs.
1.1.1.4 Time to be taken for commencement and completion of Work.
1.1.1.5 A list of experience as mentioned in the tender document.
1.1.1.4 The details of the present jobs being handled.

1.1.1.4 Certificate from the BHEL’s scheduled Banks to establish financial capability of the tenderer as per format enclosed at
annexure-I.

1.1.1.4  Attested copies of partnership deed, power of attorney and tender specifications duly signed as mentioned in the
tender documents.

1.1.1.8 Price schedule and other relevant information.

NOTE: All Xerox copies enclosed by the Vendor should be attested and sealed for authenticity.

Page 20 of 59



E-TENDER ENQUIRY NO.: PSER:PUR:TSX:139(ll):019 Date 21/05/2019

1.1.2 The tender shall be addressed to:
HEAD, PURCHASE DEPARTMENT
BHARAT HEAVY ELECTRICALS LIMITED,

POWER SECTOR, EASTERN REGION, (ZND FLOOR), PLOT-9/1, BLOCK-D/J,
SECTOR-II, SALT LAKE, KOLKATA - 700091.

1.1.4  Tenders submitted by post shall be sent “REGISTERED POST
ACKNOWLEDGEMENT DUE” and shall be posted with the due allowance for any postal delay.
The tenders received after the due date and time of opening are liable to be rejected. Telegraphic offers
and offers received by telex may not be considered unless confirmed in writing by a detailed offer.

1.1.4  Tenders shall be opened by the authorised officer of BHEL at his office at the time and date as specified
in the tender notice in the presence of such of those tenderers or their authorised representatives who
may be present.

1.1.5 The Tenderer shall closely peruse all the clauses, specifications and drawings indicated in the
Tender Documents before quoting. Should the tenderer have any doubt about the meaning of any
portion of the Tender Specifications or find discrepancies or omission in the drawings or the tender
documents issued are incomplete or shall require clarification on any of the technical aspect, scope of
work etc., he shall at once contact the authority inviting the tender for clarification before the submission
of the offer.

1.1.4  Before tendering, the tenderer is advised to inspect the site of work and the environments and
be well acquainted with the actual working and other prevalent conditions, facilities available, position of
material and labour. No claim will be entertained later on the ground of lack of knowledge.

1.1.4  Tenderers must fill up all the schedules and furnish all the required information as per the instructions
given in various sections of the tender specification. Each and every page of the Tender Specification &
deceleration must be signed bearing seal and submitted along with the offers by the Tender in token of
complete acceptance thereof. The information furnished shall be complete by itself. The booklet of
G.S.C.C may be retained by the bidder if deceleration is enclosed along with the bid duly filled in and
signed and sealed.

1.1.4  The tender shall quote the rates in English language and internationals numerals. The rates shall be in
whole rupees. These rates shall be entered in figures as well as in words. For the purpose of the tender, the
metric system of units shall be used.

1.1.8  All entries in the tender shall either be typed or be in ink. Erasures and overwriting are not permitted and
may render such tenders liable to summary rejection. All cancellations and insertions shall be duly attested
by the tenderer.

1.2 Qualifications of Tenderers :
Only tenderers who have previous experience in work of this nature and description detailed in
this tender specification and/or registered with BHEL, PS- ER-SAS for such works are expected to
quote for this work duly detailing their experience along with the offer. Offers from tenderers who do
not have established experience in the field are not likely to be considered.

1.4 Data to be enclosed :

Full information shall be given by the tender in respect of following. Non- submission of this
information may lead to rejection of the offer/tender.

1.4.1 Financial Status :

a) A certificate from BHEL’s scheduled Bank to prove his financial capacity/capability to undertakes
the work of solvency certificate from the concerned Government Authority.

b) Contractors other than those who are registered in ER, should submit their audited annual accounts for
three years preceding the financial year in which tenders are called for.

1.4.2  Income Tax / Sales Tax Certificate :
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A certificate of Income Tax / Sales Tax verification from the appropriate authority in the forms
prescribed therefor duly indicating annual turnover. The certificates shall be valid for one year from the
date of issue or for the period prescribed therein for all tenders submitted during the period.

1.4.3  Previous Experience :
A statement giving particulars duly supported by documentary evidence of the various services rendered
for each similar work by the tenderer indicating the particulars and value of each work, the site location
and the duration and date of completion and also a list of site locations and particulars and value of

various services that are under progress.

1.44 Organisation Chart :
The organisation pattern that is totally available with the tenderer and that will be employed by the
tenderer for this work duly indicating the number of Engineers and Supervisors, their qualification and

experience in the line, the number of skilled and unskilled workmen etc.

1.4.5  Anattested copy of the Power of Attorney, in case the tender is signed by an individual other than the sole
propritor, shall also be attached.

1.4.6  In case of an individual :His full name, address and place and nature of business.

1.4.7  In case of Partnership firms:The name of all the partners and their addresses. A copy of the Partnership
Deed (Instrument of partnership) duly certified by the Notary Public shall be enclosed.

1.4.8  In case of Companies:

Date and place of registration including Date of Commencement Certificate in case of public companies
(certified copies of Memorandum and Articles of Associations are also to be furnished).

1.4.9 Nature of business carried on by the Company and the provision of the Memorandum relating thereof.
1.4.10 Names and particulars including addresses of all the Directors and their previous experience.
1.4.11 A list of tools and tackles that the tenderer is having and those that will be earmarked for this job.

1.4.12 In addition to the above, the particulars required in various annexures.

1.2 AUTHORISATION AND ATTESTATION:

Tenders shall be signed by persons duly authorized/empowered to do so. Certified copies of such
authority and relevant documents shall be submitted along with the tenders.

14 EARNEST MONEY DEPOSIT (EMD):

1.4.1 Every tender must be accompanied by the prescribed amount of Earnest Money Deposit in any one
of the following forms:

1.4.1.1 Cash deposit as permissible under the extant Income Tax Act (Before tender opening) -
The amount should be remitted by the party to the Cashier of Bharat Heavy Electricals Limited, PS-ER,
Kolkata between 14.00 hours and 16.00 hours on working days and cash receipt issued by him shall be
enclosed along with the tender.

1.4.1.2 Electronic Fund Transfer credited in Bharat Heavy Electricals Limited, PS-ER’ account (before tender
opening). RTGS details of BHEL-PSER is available in tender.

1.4.1.4 Banker’s Cheque/Pay Order/Demand Draft payable at Kolkata duly pledged in Favour of Bharat

Heavy Electricals Limited, Kolkata (along with offer).
1.4.1.4(a) Any other mode as per latest guidelines issued by Govt. of India.
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1.4.1.4 Parties/bidders who have submitted/submits One Time EMD (OEMD) in this Power Sector Region (i.e.
BHEL-PSER) for Service After Sales (SAS) a sum of amount Rs. 5,00,000/- (Rupees Five Lakh only)
are exempted from payment of E.M.D. on each such tender in that unit on case to case basis.

1.4.2 Tenders received without Earnest Money in full in the manner prescribed above are liable to be
rejected. EMD shall not carry any interest.

143 The Earnest Money Deposit of the successful tenderer will be retained as part of Security Deposit.

1.4.4 EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award of
work.

1.4.5 BHEL reserves the right of forfeiture of Earnest Money Deposit submitted by the tenderer if :-
a) After opening the tender and within the offer validity period, the tenderer revokes his tender or makes any
modification in his tender which is not acceptable to BHEL.

b) The Contractor fails to deposit the required Security Deposit or commence the work within the period as
per LOI/Contract.

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the provisions of
extant “Guidelines on Suspension of business dealings with suppliers/contractors” and forfeited/released
based on the action as determined under these guidelines™

14 SECURITY DEPOSIT (SD):

1.4.1 Security Deposit means the security provided by the contractor towards fulfilment of any obligations in
terms of the provisions of the contract. Upon acceptance of tender, the successful tenderer within the
time specified in the Letter of Intent must deposit the required amount towards Security Deposit
before start of the work. The Security Deposit shall not carry any interest.. SD to be submitted within 15
days from the date of Letter of Intent (LOI).

1.4.2 The total amount of SECURITY DEPOSIT WILL BE 5% (FIVE PERCENT) OF THE
CONTRACT VALUE. EMD of the successful tenderer shall be converted and adjusted towards the
required amount of Security Deposit.

143 If the value of the work done at any time exceeds the accepted agreement value, the Security Deposit
shall be correspondingly enhanced and the additional Security Deposit shall immediately be deposited
by the contractor or recovered from payments due to the contractor.

1.4.4 Regarding adjustment of Earnest Money Deposit towards part of Security Deposit, refer clause 1.4.2
above, the successful tenderer shall not commence any work under the contract before remitting the
Security Deposit except as directed by BHEL.

1.4.5 Failure to deposit the Security within the stipulated time may lead to forfeiture of Earnest Money
and cancellation of the award of work.

1.4.6 The balance amount to make up the required Security Deposit of 5% of the contract value may be
furnished in any one of the following forms:

i)  Cash (as permissible under the Income Tax Act).

ii)  Local cheques of scheduled banks (subject to realization)/Pay Order/Demand Draft/Electronic Fund
Transfer credited in Bharat Heavy Electricals Limited, PS-ER’ account.

iii) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the Companies
Act. The Bank Guarantee format should have the approval of BHEL. Bank Guarantee for S.D. must
be posted by the Bank by registered post directly to us, and it should not be submitted by the bidder
directly to us.

iv)  Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in
the Companies Act (FDR should be in the name of the contractor, A/C BHEL).

V) Securities available from Indian Post Offices such as National Savings Certificates, Kisan Vikas
Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/hypothecated/
pledged, as applicable, in favour of BHEL).

vi) Any other mode as per latest guidelines issued by Govt. of India.
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Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the
documents or in any other matter connected therewith.

1.4.7 Collection of Security Deposit:

1.47.1 At least 50% of the required Security Deposit, including EMD, should be collected before start of work.
Balance of the Security Deposit can be collected by deducting 10% of the gross amount progressively
from each of the running bills of the contractor till the amount of the required Security Deposit is
collected.

1.4.7.2 If the value of the work done at any time exceeds the accepted agreement value, the Security
Deposit shall be correspondingly enhanced and the additional Security Deposit shall immediately
be deposited by the contractor or recovered from payments due to the contractor.

1.47.3  The recoveries made from running bills (cash deduction towards balance SD amount) can be released
against submission of equivalent Bank Guarantee in acceptable form, but only once, before completion of
work, subject to approval of BHEL.

1.4.7.4  Security Deposit should cover up to the period of guarantee also.

(Note: In case of SAS jobs, work can be started before the required Security Deposit is collected. However,
payment can be released only after collection/ recovery of initial 50% Security Deposit).

1.4.8 BHEL reserves the right of forfeiture of Security Deposit in addition to other claim and penalties in the
event of the contractor’s failure to fulfil any of the contractual obligations including statutory or in the
event of termination of contract as per terms and conditions of contract.

1.49 RETURN OF SECURITY DEPOSIT:
If the contractor duly performs and completes the contract in all respects to the entire satisfaction of
BHEL, and presents an absolute “No Demand Certificate” in the prescribed form and return properties
belonging to BHEL handed over, lent or hired by him for carrying out the said works the security deposit
will be released to the contractor after deducting all costs or expenses or other contracts entered into with
the contractor, only after the satisfactory completion of contract period and on expiry of
calibration validity of the last calibrated item of the contract.

1.4.10 No interest shall be payable by BHEL on Earnest Money / Security Deposit or any money due to the
contractor from BHEL.

1.4.11 In no case Security Deposit can be released before settling all claims under this contract.

1.4.12 ADDITIONAL BG : (MAIN ITEM AND OPTIONAL ITEM)

5% of gross billed amount shall be collected from invoice prior to payment for the individual order and
shall be kept valid till expiry of calibration validity of the last calibrated item of the individual
order/lot.No prorate payment shall be released in this regard.For release of this 5% shall be done by
BHEL on certification of satisfactory performance of the calibrated sensor duly certified by BHEL
after completion of the calibration period.

1.4.13 INSTRUMENT BG : (OPTIONAL ITEM)

In case BHEL places confirmatory order for any/all optional item(s), successful bidder has to submit
BG prior to handover of item(s) to vendors laboratory bh BHEL of an amount equal to 5% of individual
contract VALUE(for optional items). This BG shall be released by BHEL on handover of calibrated
sensors to BHEL along with calibration certificates as per scope of tender.This BG is to be submitted
by vendor in addition to Security Deposit bank guarantee mentioned in SI.No.1.4 of VOLUME-II of
tender above.

1.5 PERFORMANCE BANK GUARANTEE: NOT APPLICABLE
SD-BG may be converted into PBG.
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1.6 VALIDITY OF OFFER:
The rates in the tender shall be kept open for acceptance for a minimum period of 06(SIX) MONTHS
from the due date of opening of tenders, including extensions, if any. If a tenderer withdraws or
revokes his tender or increases the tender rates and/or conditions for any item within the aforesaid period,
his Earnest Money Deposit is liable to be forfeited. In case the Bharat Heavy Electricals Limited calls for
negotiations, such negotiation shall not amount to cancellation or withdrawal of the original offer which
shall be binding on the tenderers.

1.7 EXECUTION OF CONTRACT AGREEMENT:
The successful tender’s responsibility under this contract commences from the date of issue of the Letter
of Intent by Bharat Heavy Electricals Limited. The successful tenderer may be required to execute an
agreement in the prescribed form with BHEL within a reasonable time after the acceptance of his
tender and in any case before submitting first RA bill for payment. The expenses for completing and
stamping the agreement shall be borne by the tenderer.

1.8 REJECTION OF TENDER AND OTHER CONDITIONS:
1.8.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest tender or
any tender and reserves to itself full rights for the following without assigning any reasons whatsoever:

a) to reject any or all of the tenders.

b) To split up the work amongst two or more tenderers.

c) To award the work in part.

d) Either of the contigencies stated in (b) and (c) to modify the time for completion suitably.
e) To modify the scope of work after mutual agreement.

1.8.2 Conditional and unwitnessed tenders:
Tenders containing absurd or unworkable rates and amounts and tenders which are incomplete and
otherwise considered defective and tenders not in accordance with the tender conditions, specifications etc.
are liable to be rejected.

1.8.3 If a tenderer expires after his submission of the tender or after the acceptance of his tender, BHEL may at
their discretion, cancel such tender. If a partner of a firm expires after the submission of the tender or after
the acceptance of the tender, BHEL may cancel such tender at their discretion unless the firm retains its
character.

1.8.4 BHEL will not be bound by any Power of Attorney granted by the tenderer or by changes in the
compositions of the firm made subsequent to the execution of the contract. They may, however,
recognise such power of Attorney and changes after obtaining proper legal advice, the cost of which will
be chargeable to the contractor concerned.

1.8.5 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to reject such
tender at any stage or to cancel the contract, if awarded and forfeit the Earnest Money/Security Deposit.

1.8.6 Canvassing in any form in connection with the tenders is strictly prohibited and the tenders submitted
by the contractor who resort to canvassing are liable to rejection.

1.8.7 Should a tenderer or contractor or in the case of a firm or Company of Contractors one or more of its
Partners/shareholders/Directors have a relation or relations employed in the capacity of an officer of BHEL,
the authority inviting tender shall be informed of the fact along with the offer, failing this, BHEL may at
its sole discretion, reject the tender or cancel the contract and forfeit the Earnest Money/Security Deposit.

1.8.8 The successful tenderer should not sub-contract the part or complete work detailed in this tender
specification undertaken by him without permission of BHEL. The tenderer is solely responsible to BHEL
for the work awarded to him. Any deviation in this regard will entail termination of such contract by BHEL
at the risk and responsibility of contractor.

1.8.9 The successful tenderer shall inform/keep BHEL informed if he has already undertaken any
work/is likely to be awarded any job with the same customer with whom BHEL is entering into
contract.
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SECTION - 11

GENERAL TERMS & CONDITIONS OF THE CONTRACT

2.1  Definition :
The following terms and expressions shall have the meaning hereby assigned to them except where they
context otherwise requires :

1. ‘BHEL’ (or B.H.E. Ltd.) shall mean Bharat Heavy Electricals Limited, a company registered under
Indian Companies Act., 1956, with its Registered Office at BHEL House, SIRI FORT, NEW DELHI-
110049, Power Sector, Eastern Region, Service After Sales — Services, DJ-9/1,Salt Lake Kolkata —
700091 or its Administrative officers or its site Engineer or the employees authorised to deal with any
matters with which these persons are concerned on its behalf.

il. “GENERAL MANAGER”/DEPUTY IN CHARGE” shall mean the Officer in Administrative
charge of BHEL, PS-ER, SAS — Services, Kolkata or their other regional offices.

1. “ENGINEER” or “ENGINEER IN CHARGE” shall mean Engineer deputed by BHEL.
a.The terms includes “SITE ENGINEER”, “RESIDENT ENGINEER” and “ASSISTANT SITE
ENGINEER” of BHEL at the site as well s the officers in-charge at Kolkata office.

iv. “SITE” shall mean the place or places at which the plants/equipment are to be overhauled and
services are to be performed as per the specification of this contract.

V. “CLIENTS OF BHEL” or “CUSTOMER?” shall mean the Project authorities to whom
a.BHEL is supplying the equipment/services.

vi. “CONTRACTOR” shall mean the individual, firm or company who enters into this contract with
BHEL and shall include their executors, administrators, successors and permitted assigns.

vii. "CONTRACT" or "CONTRACT DOCUMENT" shall mean and include the agreement or work order, the
accepted appendices of rates, schedule of quantities, if any and general condition of contract, the special
conditioning of contract instructions of the tenderers, the drawings, the specifications, the special
specification, if any, the tender specifications, the special specification, if any, the tender documents and the
Letter of Intent/Accepting Letter issued by BHEL. Any conditions or terms stipulated by the contractor in
the tender documents or supporting letters shall not form part of the contract unless specifically accepted in
writing by BHEL and incorporated in the agreement.

viil. "GENERAL CONDITIONS OF CONTRACT" shall mean the instructions to tenderers and general
conditions of contract pertaining to the work detailed.

iX. "TENDER SPECIFICATION" shall mean the "Specific Conditions, technical specifications,
appendices, site information and drawings, "pertaining to the work for which the tenderers are required to
submit their offer. Also this will include the specifications detailed in NIT of client of BHEL for
overhaulting, erection, testing and commissioning of plant. Individual specification no. will be assigned
to each tender specification.

X. "TENDER DOCUMENTS" shall mean the General conditions of contract (2.1.4) and tender specification
(2.1.8)

Xi. "LETTER OF INTENT" shall mean the intimation by a letter to the tenderer that the tender has been
accepted in accordance with provisions contained in that letters. The responsibility of the contractor
commences from the date of issue of this letter and all the terms and conditions of contract are applicable
from this date.

xii. "COMPLETION TIME" shall mean the period by date specified in the acceptance of tender for handing
over the overhauled equipment/plant which are found acceptable by the engineer being of required
standard and conforming to the specification of the contract or recommissioning of the machine
successfully whichever is later. Completion time will be reckoned from the date of LOI with the period
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for mobilisation as prided with LOI, added to the same.
xiii. "PLANT" shall mean and cannot the entire assembly of the plant and equipments covered by the contract.

Xiv. "EQUIPMENT" shall mean all equipments, machineries, materials, structurals, electricals and other
components of the plant covered by the contract.

XV. "TESTS" shall mean and include such test or tests to be carried out on the part of the contractor as are
prescribed in the contract or considered necessary by BHEL, in order to ascertain the quality workmanship,
performance and efficiency of the contract work or part thereof.

XVI. "APPROVED" "DIRECTED" or "INSTRUCTED" shall mean approved, directed or instructed by BHEL.

XVi. "WORK OR CONTRACT WORK" shall mean and include supply of all categories of labour, specified
consumables, tools and tackles required for complete and satisfactory site transportation,
handling, stacking, storing, overhauling erection, testing and commissioning of the equipment to the
entire satisfaction of BHEL.

XViil. "SINGULAR AND PLURAL ETC" words carrying singular number shall also include plural and vice
versa, where the context so requires, words importing the masculine gender shall be taken to include any
company or Association or body of individuals, whether incorporated or not.

XiX. "HEADINGS" The Leadings in these general conditions are solely for the purpose of facilitating reference
and shall not be deemed to be part thereof or be taken into consideration in interpretation or construction
thereof or of the contract.

XX. ‘MONTH?” shall mean calender month.

XXi. “WRITING” shall include any manscript, type written or printed statement under the signature or seal as
the case may be.

2.2 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION:
The contract shall be governing by the Law for the time being in force in the Republic of India. The
Civil Court having ordinary original civil jurisdiction, Kolkata shall alone have exclusive Jurisdiction in
regard to all claims in respective of this contract.

2.3  ISSUE OF NOTICE:
The contractor shall furnish to the BHEL Engineer the name, designation and address of his authorised
agent and all complaints, notices, communications and reference shall be deemed to have been duly given to
the contractor if delivered to the contractor or his authorised agent or left at or posted to the address either
of the contractor or of his representative and shall be deemed to have been so given in the case of posting on
the day on which they would have reached such address in the ordinary course of past or on which they were
so delivered or/or left.

24  USE OF LAND:
No land belonging to BHEL or their customer, under temporary possession of BHEL shall be occupied
by the contractor without the written permission of BHEL.

2.5 COMMENCEMENT OF WORK: The contractor shall commence the work as per instruction received
from BHEL and shall proceed with the same with due expedition without any delay.
Vendor to commence work only after submission of Security Deposit and Additional Security Deposit as per
tender as applicable.If the successful Bidder fails to start the work within the stipulated time, BHEL at its
sole discretion will have the right to cancel the contract. His earnest money and/or security deposit with
BHEL will stand forfeited without any further reference to him without prejudice to any and all of BHEL’s
other rights and remedies in this regard.
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2.6 MEASUREMENT OF THE WORK AND MODE OF PAYMENT:

1. “All payment due to the contractor shall be paid only by Account payee Cheques”
ii. The contractor shall present his bill on the format prescribed by BHEL for every payment.
iii. ~ Lumpsum ommission will be entered for deduction. Measurement shall be restricted to that for which it is

required to ascertain the financial liability of BHEL under this Contract.

iv. Work which is to be measured in details shall be measured as per standard procedure without reference to
any local procedures without reference to any local procedures excepting where it is otherwise stated in
the tender documents. The measurement shall be taken jointly by person duly authorised on the part of
BHEL and by the contractor.

v.  If, at any time due to reason whatsoever, it becomes necessary to remeasure the work done in full or in part,
the expenses towards such remeasurement shall be borne by the contractor.

The contractor shall bear the expenditure involved, if any, in making the measurement. The
Contractor shall, without extra charges, provide all the assistance with appliances with appliance and other
things necessary for measurement.

vi.  The measurement entered in the Measurement Books and the bills prepared shall be signed and dates by both
the contracting parties.

vii. The Contractor will be intimated in writing by the site Engineer, the proposed date of measurement. If the
contractor, representative fails to participate in the joint measurement, the BHEL engineer shall have the
power to proceed by himself to take measurement in which case the measurement shall be accepted by the
contractor as final.

viil. Passing of measurement as per bills does not amount to acceptance of the completion of work mentioned.
Any left out work has to be completed if pointed out at a later dated by BHEL.

2.7 RIGHTS OF BHEL :
(A) To withdraw any portion of work/supply and/or to restrict / alter the quantum of work/supply as indicated in

the contract during the progress of work/supply and get it done through other agency and/or to suit BHEL’s
commitment to its customer or in case BHEL decides to advance the date of completion due to other
emergency reasons / BHEL’s obligation to its customer.

(B) To terminate the contract or withdraw portion of work/supply and get it done through other agency, at the
risk and cost of the contractor after due notice of a period of 14 days’ by BHEL in any of the following
cases:

i)  Contractor/Supplier’s poor progress of the work vis-a-vis execution timeline as stipulated in the Contract,
backlog attributable to contractor/supplier including unexecuted portion of work/supply does not appear to
be executable within balance available (#) period considering its performance of execution.

il) Withdrawal from or abandonment of the work by contractor before completion of the work as per contract.

iii)  Non-completion of work/Non-supply by the Contractor / Supplier within scheduled completion/delivery
period as per Contract or as extended from time to time, for the reasons attributable to the contractor/supplier.

iv) Termination of Contract on account of any other reason (s) attributable to Contractor/Supplier.

v)  Assignment, transfer, subletting of Contract without BHEL’s written permission resulting in termination of
contract or part thereof by BHEL.

vi) Non-compliance to any contractual condition or any other default attributable to Contractor/ Supplier.

(#) In-case inputs from BHEL/Customer are likely to be delayed or are actually delayed, this delay may also be
taken into account while considering balance period available for execution of Contract.

(O) Risk & Cost Amount against Balance Work:
Risk & Cost amount against balance work shall be calculated as follows:
Risk & Cost Amount= [(A-B) + (A x H/100)]
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Where,

A= Value of Balance scope of Work/Supply (*) as per rates of new contract

B= Value of Balance scope of Work/Suppy (*) as per rates of old contract being paid to the contractor /
supplier at the time of termination of contract i.e. inclusive of PVC & ORC, if any.

H = Overhead Factor to be taken as 5

In case (A-B) is less than 0 (zero), value of (A-B) shall be taken as 0 (zero).

(*) Balance scope of work / supply (in case of termination of contract):
Difference of Contract Quantities and Executed Quantities as on the date of issue of Letter for ‘Termination
of Contract’, shall be taken as balance scope of Work / Supply for calculating risk & cost amount. Contract
quantities are the quantities as per original contract. If, Contract has been amended, quantities as per
amended Contract shall be considered as Contract Quantities.
Items for which total quantities to be executed have exceeded the Contract Quantities based on drawings
issued to contractor from time to time till issue of Termination letter, then for these items total Quantities as
per issued drawings would be deemed to be contract quantities.

Substitute / extra items whose rates have already been approved would form part of contract quantities for
this purpose. Substitute / extra items which have been executed but rates have not been approved, would
also form part of contract quantities for this purpose and rates of such items shall be determined in line with
contractual provisions.

However, increase in quantities on account of additional scope in new tender shall not be considered for
this purpose.

NOTE: In-case portion of work is being withdrawn, contract quantities pertaining to portion of work withdrawn
shall be considered as ‘Balance scope of work / supply’ for calculating Risk & Cost amount.

(D) LD against delay in executed work / supply in case of Termination of Contract :

LD against delay in executed be work / supply shall calculated in line with LD clause as per
GCC/SCC/TCC/Special note/any other annexure of tender document (in compliance with order of
precedence), for the delay attributable to contractor / supplier. For this purpose, contract value shall be
taken as Executed Value of work / supply for the purpose of limiting the maximum LD value.

Method for calculation of “LD against delay in executed work / supply” is given below.

i)  Let the time period from scheduled date of start of work till termination of contract excluding the period of
Hold (if any) not attributable to contractor / supplier = T1

ii)  Let the value of executed work / supply till the time of termination of contract= X

iii) Let the Total Executable Value of work / supply for which inputs/fronts were made available to contractor /
supplier and were planned for execution till termination of contract =Y

iv) Delay in executed work / supply attributable to contractor/supplier i.e. T2=[1-(X/Y)] x T1

v) LD shall be calculated in line with LD clause [as per GCC/SCC/TCC/Special note/any other annexure of
tender document (in compliance with order of precedence)] of the Contract for the delay attributable to
contractor / supplier taking “X” as Contract Value and “T2” as period of delay attributable to contractor/
supplier.

(E) Recoveries arising out of Risk & Cost and LD or any other recoveries due from Contractor
Following sequence shall be applicable for recoveries from contractor / supplier on whom risk & cost has
been invoked, after informing the contractor / supplier of the total proposed recovery :

a) Dues available in the form of Bills payable to contractor / supplier, SD, BGs against the same contract.
b) Demand notice for deposit of balance recovery amount shall be sent to contractor/ supplier, if funds are
insufficient to effect complete recovery against dues indicated in (a) above.

Page 29 of 59



E-TENDER ENQUIRY NO.: PSER:PUR:TSX:139(ll):019 Date 21/05/2019

iii)

2.8

iii)

iv)

vi)

If contractor / supplier fails to deposit the balance amount to be recovered within the period as prescribed in
demand notice, following action shall be taken for balance recovery:

Dues payable to contractor / supplier against other contracts in the same Region / Unit shall be considered for
recovery.

If recovery cannot be made out of dues payable to the contractor / supplier as above, balance amount to be
recovered, shall be informed to other Regions/Units for making recovery from the Unpaid Bills/Running
Bills/SD/BGs/Final Bills of contractor / supplier.

In-case recoveries are not possible with any of the above available options, Legal action shall be initiated for
recovery against contractor / supplier.

RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS, EMPLOYMENT
OF WORKERS ETC.:

The following are the responsibilities of the contractor in respect of observation of local laws, employment of
personnel, payment of taxes and execution of job etc.

The Contractor at all times during the continuance of this contract, shall in all his dealing with local
labour for the time being employed on or in connection with the work, have due regard to all local
festivals and religious and other customs.

The Contractor shall be responsible for provision of health and sanitary arrangements, more particularly
described in contract Labour (Regulation & Abolition Act) safety precautions etc., as may by required of
same and satisfactory execution of the contract.

The contractor shall fulfil all his obligation in respect of accommodation including proper medical
facilities for the personnel employed by him.

The contractor shall be responsible for the proper behavior at site and observance of all regulations by the
staff employed by him.

The Contractor shall ensure that no damage is caused to any person / property of other parties working
at site. If any such damages is caused, it is the responsibility of the contactor to make the losses or
compensate for the same.

All the properties / equipment / components of BHEL / their client loaned with or without deposit to
the contractor in connection with the contract shall remain the properties of BHEL / their client. The
Contractor shall use such properties for the purpose of execution of this contract. All such properties /
equipment / components shall be deemed to be in good condition when received by the contractor unless he
notified within 48 hours to the contrary. The Contractor shall return them in good conditions as and when
required by BHEL / their client. In case of case of non-return, loss damage, repairs, etc. the cost thereof, as
may be fixed by the site Engineer, will be recovered from the contractor.

vii) It is not obligatory on the part of BHEL to supply any tools and tackles or other materials other

than those specifically agreed to do so by BHEL. However, depending upon the availability / possibility
BHEL’s customers’ handling equipment and other plants may be made available to the contractor on
payment of the hire charges / free of charges as fixed, subject to the condition laid down by BHEL. Customer
form time to time, Unless paid in advance, such hire charges if applicable shall be recovered from
contractor’s bill / security Deposit in one instalment.

viii)The contractor shall not claim any compensation of the scope of the work, due to changes in design

ix)

X)

x1)

which curtails quantum.

The Contractor shall fully indemnify BHEL against all claims of whatsoever nature arising during the
course of erection / overhauling / performing work under the contract.

In case the contractor is required to undertake any major work outside the scope of this contract the rates
payable shall be decided by BHEL Resident Engineer.

The contractor shall keep the area of work clean and shall remove debris etc., while executing day to day
work. Upon completion of work, the contractor shall remove from the vicinity of work, all scrap, packing
materials, rubbish, unused and other materials and deposit them in places to be specified by the BHEL
Engineer. The contractor will also demolish all hutments, sheds, partitions, offices, constructed and used by
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him and shall clean the debris. In the event of his failure to do so, the same will be arranged to be removed
by the BHEL. The expenses thereof will be recovered from contractor.

xii) The contractor shall arrange and co-ordinate his work in such a manner as to cause no inconvenience to
other agencies working in the area.

xiii) All safety rules and codes applied by the client / BHEL at site shall be observed by the contractor without
exception. The contractor shall be responsible for the safety of the equipment / material and work to be
performed by him and shall maintain all light, fencing guards, signs etc. or other protection necessary for
the purpose. Contractor shall also take such additional precautions as may be indicated from time to time
by the Engineer with a view to prevent pilferage, accidents, fire hazards and atmospheric conditions.
Suitable number of electrical staff, watch and ward, store keepers to take care of the equipment, materials
and construction tools and tackles, shall be posted at site by the contractor till completion of the work
under this contract. The contractor shall arrange for such safety devices as are necessary for such type of
work and carry out the requisite tests of handling equipment, lifting tools, tackles etc, as per prescribed
standards and practices.

xiv) The intent of specification, is to provide services according to most modern and proven techniques and codes.
The omission of specific reference to any method, requirement or material necessary for the proper and
efficient performance of work shall not relieve the contractor of the responsibility of providing such
facilities to complete the work.

xv) In case of any clause of the work for which there is no such specification as laid down in the contract,
such work shall be carried out in accordance with the instructions and requirements of the BHEL Engineer.

xvi)No levy or payment or charge made or imposed shall be impeached by reason of any clerical error or by
reason of any mistake in the amount levied or demanded or charged.

xvii) The details drawings, specifications, instructions manual, if any available with the BHEL Engineer will
form part of tender specification . These documents will be made available for reference only to the
contactor during execution of work.

xviii) Should any error or ambiguity be discovered in the specification or information, the contractor shall
forthwith bring the same to the notice of BHEL before commencement of work. BHEL’s
interpretation in such cases shall be final and binding on the contractor.

xix) No over run charges shall be paid in the event of the completion period being extended for any
reason whatsoever.

xx) It is possible that some repair/rectification, modification may be needed on the equipments to be
overhauled / work to be performed under this specification, for reasons not attributions to the contractor .
All such repair / rectification / modification work which can be done, with the available facilities at site
shall be carried out by the contractor free of cost and no extra charger shall be paid to contractor.

xxi) The quality and progress of work will be regularly reviewed. The schedule and progress of work
will be given to the contractor in advance and it will be the obligation / responsibility of the contractor to
achieve the desired quality and progress of work by suitably reinforcing their labour force and/or by
working extra hours or in more then one shift without any extra cost. Workmen found unsuitable for
the work will be replaced immediately by the contractor on being informed by BHEL.

xxii) During the overhauling work under the contract it is very essential that proper and adequate inspection
should made constantly to maintain the quality or workmanship so that any deviation from design
dimension does not exceed permissible limits. The proper functioning of the unit, while in operation,
depends to a great extent on the above factors. The fact that effective supervision and inspection at the
execution stage is less costly than any down time of running unit even for a short period need not be over
emphasized. For the details regarding alignment and permissible dimensional deviations in the sub-
assembles BHEL Engineer may be consulted.

xxiii)The contractor shall execute the work in the most substantial and workmen-like manner in stipulated
time. Accuracy of work and timely execution are the essence of this contract. The contractor shall be
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responsible to ensure that the assembly and workmanship conform to the dimensions and clearances given
in the drawings and/or as per instructions of BHEL Engineers.

xxiv)The contractor shall take all responsible care to protect the materials and work till such time the
plant/equipment has been taken over by BHEL / their client. Where necessary, suitable temporary
fencing and lighting shall have to be provided by the contractor as a safety measure against accident
and damage of property of BHEL. Suitable caution notice shall be displayed where access to any part may
be deemed to be unsafe and hazardous.

xxv) It will be the responsibility of the contractor to ensure safe lifting of the equipments taking due
precautions to avoid any accidents and damage to other equipments and personnel.

2.9 PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE EVALUATION: NA

2.10 TIME OF COMPLETION: AS PER TECHNICAL SPECIFICATION AND SPECIAL TERMS AND
CONDITIONS OF CONTRACT(VOLUME-IID) OF TENDER

2.11 EXTENSION OF TIME FOR COMPLETION: AS PER TENDER

2.12 OVER RUN COMPENSATION: NA

2.13 INTEREST BEARING RECOVERABLE ADVANCES: NA

2.14 QUANTITY VARIATION:AS PER TECHNICAL SPECIFICATION AND SPECIAL TERMS AND
CONDITIONS OF CONTRACT(VOLUME-III) OF TENDER

2.15 EXTRA WORKS: Not applicable for this tender

2.16 SUPPLEMENTARY ITEMS: Not applicable for this tender

2.17 PRICE VARIATION CLAUSE: Not applicable for this tender

2.18 INSURANCE:
i) BHEL / their customer shall arrange for insuring the materials / properties of BHEL/customer covering
risks during transit.

ii) It is the sole responsibility of the contractor to insure his workman against accident and injury while at work
as required by relevant rules and to pay compensation, if any, to workmen as per workmen’s compensation
Act. Contractor shall insure his staff against accidents. The work will be carried out in a protected area and
all the rules and regulations of the client / BHEL in the area of project which are in force from time to time,
will have to be followed by the contractor.

iii) If due to negligence and /or non-observations of safety and other precautions, any accident / injury
occurs to any other person/public, the Contractor shall have to pay necessary compensation and other
expenses, if so decided by the appropriate authorities. Third party insurance coverage is to be made by the
contractor.

iv) If due to contractor’s carelessness, negligence or non-observance of safety
precautions damage to BHEL’s /Customer’s property and personnel should occur, and if BHEL is unable to
recover, in full, cost from the Insurance Company, the balance will be recovered from the Contractor.

2.19 STRIKES & LOCKOUTS:
The contractor will be fully responsible for all the disputes and other issues connected with his labour. In the
event of the contractor’s labour resorting to strike or the lockout declared is not settled within a period of one
week BHEL shall have the right to get the work executed employing their own labour or through any other
agencies or both and the cost so incurred by BHEL, shall be deducted from the contractor’s bills as per
‘Rights of BHEL’. For all purposes whatsoever, the employees of the contractor shall not be deemed to be in
the employment of BHEL.
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2.20 FORCE MAJEURE:

D)

ii)

221

The following shall amount to Force Majeure :

Acts of God, Acts of any Government, war, sabotage, riots, civil commotion, police action, revolution,
flood, fire, cyclones, earthquake and epidemic and other similar causes over which the contractor has no
control.

If the contractor suffers delay in the due execution of the contractual obligation due to delays caused by
Force Majeure as defined above, the agreed time of completion of the job covered by this contract or the
obligations of the Contractor shall be extended by a period of time equal to the period of delay provided that
on the occurrence of any such contingency the Contractor immediately reports to BHEL in writing the
causes of delay and the contractor shall not be eligible for any compensation.

ARBITRATION & CONCILIATION:

ARBITRATION:

Except as provided elsewhere in this Contract, in case Parties are unable to reach amicable settlement
(whether by Conciliation to be conducted as provided in Clause 18.2 herein below or otherwise) in respect of
any dispute or difference; arising out of the formation, breach, termination, validity or execution of the
Contract; or, the respective rights and liabilities of the Parties; or, in relation to interpretation of any provision
of the Contract; or. in any manner touching upon the Contract (hereinafter referred to as the ‘Dispute’), then,
either Party may, commence arbitration in respect of such Dispute by issuance of a notice in terms of section
21 of the Arbitration & Conciliation Act, 1996 (hereinafter referred to as the ‘Notice’). The Notice shall
contain the particulars of all claims to be referred to arbitration in sufficient detail and shall also indicate the
monetary amount of such claim. The arbitration shall be conducted by a sole arbitrator to be appointed by the
Head of the BHEL Power Sector Region issuing the Contract within 60 days of receipt of the complete
Notice. The language of arbitration shall be English.

The Arbitrator shall pass a reasoned award.

Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or statutory
modifications or re-enactments thereof and the rules made thereunder as in force from time to time shall
apply to the arbitration proceedings under this clause. The seat of arbitration shall be Kolkata (the place from
where the contract is Issued). The Contract shall be governed by and be construed as per provisions of the
laws of India. Subject to this provision 18.1.1 regarding ARBITRATION, the principal civil court exercising
ordinary civil jurisdiction over the area where the seat of arbitration is located shall have exclusive
jurisdiction over any DISPUTE to the exclusion of any other court.

In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the following shall be
applicable:

In the event of any dispute or difference relating to the interpretation and application of the provisions of
commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se and also
between CPSEs and Government Departments/Organizations (excluding disputes concerning Railways,
Income Tax, Customs & Excise Departments), such dispute or difference shall be taken up by either party for
resolution through AMRCD (Administrative Mechanism for Resolution of CPSEs Disputes) as mentioned in
DPE OM No. 4(1)/2013-DPE(GM)/FTS-1835 dated 22-05-2018 as amended from time to time.

The cost of arbitration shall initially be borne equally by the Parties subject to the final allocation thereof as
per the award/order passed by the Arbitrator.

Notwithstanding the existence of any dispute or differences and/or reference for the arbitration, the
Contractor shall proceed with and continue without hindrance the performance of its obligations under this
Contract with due diligence and expedition in a professional manner unless the dispute inter-alia relates to
cancellation, termination or short-closure of the Contract by BHEL.
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ii)

CONCILIATION:

If at any time (whether before, during or after the arbitral or judicial proceedings), any Disputes (which term
shall mean and include any dispute, difference, question or disagreement arising in connection with
construction, meaning, operation effect, interpretation or breach of the agreement, contract), which the
Parties are unable to settle mutually, arise inter-se the Parties, the same may, be referred by either party to
Conciliation to be conducted through Independent Experts Committee (IEC) to be appointed by competent
authority of BHEL from the BHEL Panel of Conciliators.

Notes:

I.

2.22

2.23

2.24

2.25

2.26

2.27

2.28

2.29

No serving or a retired employee of BHEL/Administrative Ministry of BHEL shall be included in the BHEL
Panel of Conciliators.

. Any other person(s) can be appointed as Conciliator(s) who is/are mutually agreeable to both the parties from

outside the BHEL Panel of Conciliators.

The proceedings of Conciliation shall broadly be governed by Part-III of the Arbitration and Conciliation Act
1996 or any statutory modification thereof and as provided in Procedure 2.3 to this GCC (as available in
www.bhel.com). The Procedure 2.3 together with its Formats (as available in www.bhel.com) will be treated as
if the same is part and parcel hereof and shall be as effectual as if set out herein in this GCC.

The Contractor hereby agrees that BHEL may make any amendments or modifications to the provisions
stipulated in the Procedure 2.3 (as available in www.bhel.com) to this GCC from time to time and confirms
that it shall be bound by such amended or modified provisions of the Procedure 2.3 (as available in
www.bhel.com) with effect from the date as intimated by BHEL to it.

RETENTION AMOUNT: AS PER SPECIAL TERMS AND CONDITIONS OF CONTRACT;
VOLUME-II OF TENDER.

PAYMENTS: As per TECHNICAL SPECIFICATION AND SPECIAL TERMS AND CONDITIONS
OF CONTRACT(STC)

PERFORMANCE GUARANTEE FOR WORKMANSHIP:

Even though the work will be carried out under the supervision of BHEL Engineers the Contractor will be
responsible for the quality of the workmanship and shall guarantee the work done for a period of 06(SIX)
MONTHS from the date of calibration, for good workmanship and shall rectify free of cost all defects due to
faulty calibration detected during this period. In the event of the Contractor failing to repair the defective
works within the time specified by the Engineer, BHEL may proceed to undertake the repairs of such
defective works at the Contractor’s risk and cost, without prejudice to any other rights and recover the same
from the Guarantee money.

CLOSING OF CONTRACTS : The Contract shall be considered completed and closed upon completion of
all contractual obligations and settlement of Final Bill.

REVERSE AUCTION:AS PER NIT.

SUSPENSION OF BUSINESS DEALINGS: AS PER NIT.

OTHER ISSUES:Value of Non judicial Stamp Paper for Bank Guarantees and for Contract Agreement shall
be not less than Rs 100/- unless otherwise required under relevant statutes.

In case of any conflict between the General and Special Conditions of Contract and Special Terms and
Conditions of Contract, provisions contained in the Special Terms and Conditions of Contract shall prevail.
Unless otherwise specified in NIT, offers from consortium/JVs shall not be considered.

CONSEQUENCE OF CANCELLATION:

Whenever BHEL exercises its authority to terminate the contract/withdrew a portion of work under the
clause 2.8 they may complete the work by any means at the contractor’s risk and expenses provided that in
the event of the cost of completion (as certified by the site Engineer which is final and conclusive) being less
than the contract cost, the advantage shall accrue to BHEL and that if the cost of completion exceeds the
money due to the contractor under the contract, the contractor shall either pay the excess amount ordered by

Page 34 of 59



E-TENDER ENQUIRY NO.: PSER:PUR:TSX:139(ll1):019 Date 21/05/2019

2.30

3.1
3.1.1

32

3.2.1

322

323

33

34

BHEL or the same shall be recovered from the contractor by any other means. This will be in addition to
the forfeiture of Security Deposit and recovery of liquidated damages as per relevant clauses.

In case BHEL completes the work under the provision of this condition, the cost of such completion to
be taken into account in determining the excess cost to be charged to the contractorunder this condition,
shall consist of materials purchased and / or labour, provided by BHEL with an addition of such
percentage to cover supervision and establishment charges as may be decided by BHEL.

NO INTEREST PAYABLE TO CONTRACTOR:
Notwithstanding anything to the contrary contained in any other document comprising in the Contract, no
interest shall be payable by BHEL to Contractor on any moneys or balances including but not limited to the
Security Deposit, EMD, Retention Money, RA Bills or the Final Bill, or any amount withheld and/or
appropriated by BHEL etc., which becomes or as the case may be, is adjudged to be due from BHEL to
Contractor whether under the Contract or otherwise.

SECTION-III: SPECIAL CONDITIONS OF CONRACT

QUANTUM OF WORK:

The scope of work given in the tender specification is only approximate and is liable to variation and
alternation at the discretion of BHEL Resident Engineer. No compensation on this account shall be payable
to the contractor unless specifically recommended by BHEL Resident Engineer as the variation forming
major additions to the original scope of work. All repair / rectification work arising out of normal wear and
tear, seizure of parts etc. have to be done by the contractor and the same will be covered by the scope of work
of the contract.

The scope of work details out the major activities only. However, as per the general maintenance requirement
and site condition, certain related activities may have to be carried out without any extra cost.

COMMENCEMENT AND COMPLETION OF WORK:

The starting time and completion time is the essence of the tender. As the time bound programme is firmly
committed to customer, the starting time and completion time should be strictly adhered to. It will be not be
possible to grant extension in completion time except in extraordinary circumstance, which will be decided
entirely at the discretion of BHEL Resident Engineer. Work should normally be carried out in two shifts and
sometimes also in three shifts in consultation with BHEL Resident Engineer.

A detailed programme of the various activities covered under this contract with specific time period to fall in
the overall frame work of the above dates should be prepared and got approved by BHEL Resident Engineer.
The progress against this programme shall be reviewed with BHEL Resident Engineer at the end of each day
and critical areas identified and suitable steps taken in time.

If during the review, at any stage of overhauling, BHEL Resident Engineer feels that the delays are not likely
to be made up, BHEL reserves the right to take corrective steps as considered necessary by BHEL Resident
Engineer to complete work in scheduled time and debit the cost incurred thereon to the contractor. Thisd o e
s not however absolve the contractor of his own efforts in consultation with BHEL Resident Engineer. Every
endeavour will be made to see that work proceeds uninterruptedly.

The tenderers should indicate the time required for starting the work once the letter of intent is issued and the
time required for completion. The work may have to commence immediately after opening of the tenders.
Hence, preference may be given to those tenderers who can commence the work earlier, and also ensure early
completion.

The Contractor shall ensure completion of the job in all respects within the day from the date of
commencement of work as given in contract.

PENALTY FOR DELAY: As per TECHNICAL SPECIFICATION AND SPECIAL TERMS AND
CONDITIONS OF CONTRACT(STC)

TERMS OF PAYMENT: As per TECHNICAL SPECIFICATION AND SPECIAL TERMS AND
CONDITIONS OF CONTRACT(STC)
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3.5 INSPECTION AND COMPLETION:
The work being carried out by the contractor will be supervised and inspected by our Site Engineers under the
overall supervision of BHEL Resident Engineer.

i.  The work will be deemed as complete when it is finally accepted by BHEL Resident Engineer and job
completion certificate is issued. No extra payment will be made for any rework carried out by the
contractor to rectify any defective work.

ii.  The contractor shall not be entitled for labour idling charges under any circumstances.

3.6 TOOLS, TACKLES, TEST EQUIPMENTS & CONSUMABLES:

. All tools and tackles and consumables required for day-to-day work like gas and gas cutting sets with
accessories, AC/DC welding sets, TIG welding kits, welding cables,electrodes, all necessary power
connection at his own cost. However, in case of emergency, BHEL may supply certain items if available, to
contractor at actual cost plus handling charges, These will be deducted from contractors’ running bills, testing
equipment for conducting various tests, during the progress of overhauling / recommissioning s h a 11 have to
be provided by the contractor. Spare parts going into permanent installation shall only be provided by BHEL.

3.7 ACCOMMODATION FOR SITE STAFF AND STORE SPACE:
Contractor has to arrange for the stores and office at site ; space for the same shall be made available as per
the availability at site. The contractor shall be responsible to provide all necessary facilities like residential
accommodation with sanitary facilities,transport, electricity, water, medical bonus etc. as required under
various labour laws and statutory rules and regulations framed thereunder to the personnel employed by him.

3.8 RESPONSIBILITIES OF THE CONTRACTOR:

SUPERVISORY STAFF AND LABOUR:

The contractor shall employ, specially skilled labour, supervisor and engineers thoroughly conversant with
particular type of work to ensure quality work. BHEL reserves the right to decide on the suitability of the
workers and other staff employed by the contractor. BHEL reserves the right to insist on removal of any
employees of the contractor at any time if they find him unsuitable and the contractor should forthwith
remove him.

3.9 PLANNING AND EXECUTION:
Contractor shall submit a job planning in form of Bar Chart or PERT Chart. A List of manpower category
wise, indicating individuals responsibility job activity wise , shall have to be submitted. Daily programme of
job shall be displayed on board near work site on day in advance. A daily progress report along with
Manpower utilities has to be submitted and backlog of the work, if any, shall be covered up in consultation
with BHEL Resident Engineer.

3.10 SAFETY AND ACCIDENT COVERAGE:
Contractor shall ensure safety of all his employees at site of work. All employees shall be covered by
insurance (workmen compensation) against accident, failing which proper action will be taken against the
contractor.
Contractor shall ensure proper safety of the equipments under overhauling by deputing personnel to guard the
equipments round the clock. Open oil spaces, steam spaces shall be covered properly against ingress of
foreign materials while working.

i. Before commencing the work, contractor shall submit a ‘SAFETY PLAN” to the authorised BHEL official.
The ‘Safety Plan’ shall indicate in detail the measures that would be taken by the contractor to ensure safety
of men, equipment, material and environment during execution of the work. The plan shall take care to
satisfy all requirements specified here under. The contractor shall submit safety plan along with his offer.
During negotiations before placing or work order and during execution of the contract, BHEL shall have right
to review and suggest modifications in the safety Plan.Contractor shall abide by BHEL decision in this
respect.

ii. The contractor shall take all necessary safety precautions and arrange for appropriate appliances as per
direction of BHEL or it’s authorised officials to prevent loss of human lives, injuries to personnel engaged,
and damage to property and environment.

iii. The contractor shall provide to it’s work force and ensure the use of the following personal protective
equipment as found necessary and as directed by the authorised BHEL officials :

a. Safety Helmets conforming to IS-2925 : 1984
b.Safety Belts confirming to IS — 3521 : 1983
c.Safety shoes conforming to IS-1989 : 1978
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d.Eye & Face Protection devices conforming to IS-8520 : 1987 and IS-8940 : 1978
e.Hand & body protection devices conforming to :

IS—-2573:1975

IS - 6994 : 1973

IS —8807:1973

IS—-8513:1977

ii. All tools tackles, lifting appliances, material handling equipment scaffolds, cradles,safety nets, ladders,
equipment etc. used by the contractor shall be of safe design and construction. These shall be tested and
certificate of fitness obtained before putting them to use and from time to time as instructed by authorised
BHEL official who shall have the right to ban the use of any item.

iii. All electrical equipment, connections and wiring for construction power, its distribution and use shall
conform to the requirements of Indian Electricity Act & Rules. Only electricians licensed by the appropriate
statutory authority shall be employed by the contractor to carry out all types of electrical works. All electrical
appliance including portable electrical tools used by the contractor shall have safe plugging system to source
of power and be appropriately earthed..

iv. The contractor shall not use any hand — lamp energised by electric power with supply voltage of more than
24 volts. For work in confined spaces, lighting shall be arranged with power source not more than 24 volts.

v. The contractor shall adopt all fire safety measures as laid down in the “Code for Fire Safety at Construction
Sites’ issued by the safety Department of the Construction Management (HQ) of BHEL and as per directions
of the authorised BHEL official. A copy of the above referred “Code for Fire Safety at Construction Sites”
shall be made available by BHEL to the contractor for reference, on demand by the contractor, during
tendering stage itself.

vi. Where it become necessary to provide and / or store petroleum products, explosives,chemicals, and liquid or
gaseous fuel or any other substance that may cause fire or explosion, the contractor shall be responsible for
carrying out such provisions and / or storage in accordance with the rules and regulations laid down in the
relevant government acts, such as Petroleum Act, Explosives Act, Petroleum & Carbides of Calcium Manual
of the Chief Controller of Explosives, Govt. of India, etc. Prior approval of the authorised BHEL official at
the site shall also be taken by the contractor in all such matters.

vii. The contractor shall arrange at his cost (wherever not specified) appropriate illumination at all work spots for
safe working, when natural daylight may not be adequate for clear visibility.

viii. The contractor shall be held responsible for any violation of statutory regulations (local, state or central) and
BHEL instructions, that may endanger safety of men, equipment, material and environment in his scope of
work or another contractor’s or agency’s Cost of damage if any, to life and property arising out of such
violation of statutory regulations and BHEL instructions shall be borne by the contractor.

ix. 3.10.3.11 In case of a fatal or disabling injury, accident to any person at construction site due to lapses by the
contractor, the victim and / or his / her dependents shall be compensated by the contractor as per statutory
requirements. However, if considered necessary, BHEL shall have the right to impose appropriate financial
penalty on the contractor and recover the same from payments due to the contractor for suitably
compensating the victim and / or his/her dependents. Before imposing any such penalty, appropriate enquiry
shall be held by BHEL giving opportunity to the contractor to present his case.

x. In case of any damage to property due to lapses by the contractor, BHEL shall have the right to recover cost
of such damages from payments due to the contractor after holding an appropriate enquiry.

xi. In case of any delay in the completion of a job due to mishaps attributable to lapses by the contractor, BHEL
shall have right to recover cost of such delay from payments due to the contractor, after notifying the
contractor suitably and giving him opportunity to present his case.

xii. If the contractor fails to improve the standards of safety in its operation to the satisfaction of BHEL after
being given a reasonable opportunity to do so, and/or if the contractor fails to take appropriate safety
precautions or to provide necessary safety devices and equipment or to carry out instructions regarding safety
issued by the authorised BHEL official, BHEL shall have the right to take corrective steps at the risk and cost
of the contractor after giving a notice of not less than seven days indicating the steps that would be taken by
BHEL.

xiii. The contractor shall submit report of the accidents, fires and property damage,dangerous occurrences, to the
authorised BHEL official immediately after such occurrence, but in any case not later than twelve hours of
the occurrence. Such reports shall be furnished in the manner prescribed by BHEL. In addition, periodic
reports on safety shall also be submitted by the contractor to the authorised BHEL official from time to time
as prescribed.

xiv. Before commencing the work, the contractor shall appoint / nominate a responsible officer to supervise
implementation of all safety measures and liaison with his counterpart of BHEL.
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xv. If safety record of the contractor in execution of the awarded job is to the satisfaction of safety Department of

3.11

BHEL, issue of an appropriate certificate to recognise the safety performance of the contractor may be
considered by BHEL after completion of the jobs.

HOUSEKEEPING AND PRESERVATION:

Work floor/area shall be cleaned every day and be kept absolutely clean. A regular cleaning gang may be
engaged for the purpose.

All dismantled components of the equipments under overhauling should be tag marked and stored properly
according to type of components, namely all loose/small parts shall be kept in boxes bearing and matching
components shall be kept on wooden planks. A list of such components shall be maintained to identify /
locate be preserved properly against probable damages.

No floor shall be damaged while working and necessary steps shall be taken by the contractor for repair in
case of any damage.

3.12 TOOLS . STORES AND CONSUMABLES:

3.14

Tools & tackles, other than special tools and tackles supplied along with the equipments, shall be arranged
andkept properly by the contractor. A register must be maintained and updated regularly.

All consumables, other than those going permanently into the equipment, shall be stored by the contractor for
daily use. Regular check shall be made at end of each day’s work and exhausted consumables shall be
replenished immediately.The store may be visited by BHEL Engineers without notice for verification.

The contractor shall make all necessary arrangement to receive spares from BHEL/Customer’s stores , as and
when required. The unused and scrap materials shall be returned to BHEL / Customer’s stores on completion
of the work.

A detailed account shall be submitted by the contractor to this effect at the end of the work certifying no dues
remained against them duly signed by Resident Engineer BHEL/Customer.

GENERAL:

Standard printed conditions if enclosed with the offer by the tenderers will not be accepted and only those in
main body of the offer will be considered for acceptance.

The tenders are likely to be rejected if the tendered is not acceptable to the ultimate customer.

It will be the responsibility of the contractor to carry out trial run of all the equipments overhauled and
confirm the satisfactory operation of equipment. The contractor’s personnel shall also be present at time of
final commissioning and attend to any defects that shall occur during this time.
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VOLUME-IIT:

TECHNICAL SPECIFICATIONS AND SPECIAL TERMS AND
CONDITIONS OF CONTRACT (STC)

1. SCOPE_OF JOB: RATE CONTRACT FOR CARRYING OUT CALIBRATION, PREPARATION AND
SUBMISSION OF NABL ACCREDITED CALIBRATION CERTIFICATES OF TEMPERATURE SENSORS
(RTD/PRT-100 AND K-TYPE THERMOCOUPLES) FOR TWO YEARS.

2. Broad Scope of work:

a) Main Scope: CALIBRATION OF TEMPERATURE SENSORS (RTD/PRT-100 AND K-TYPE THERMOCOUPLES)
ON SITE at BHEL-PSER'’s project sites in India including BHEL-PSER HQ (Kolkata).

This includes:

(i)  Calibration of minimum 100 no. of RTDs (range 0-350 °C) and 25 no. of K-type Thermocouples (range 0-660 °C)
for calibration at BHEL-PSER sites. Site’ means BHEL-PSER’s project sites in India including BHEL-PSER HQ
(Kolkata).

(ii)  Preparation and submission of NABL calibration certificates for the temperature sensors after calibration.

There will be at least three sites in a year for calibration of Temperature sensors.
b) Optional _scope: CALIBRATION OF TEMPERATURE SENSORS (RTD/PRT-100 AND K-TYPE

THERMOCOUPLES) IN SITU at successful vendor’s NABL accredited laboratory:

In case BHEL needs calibration of temperature sensors as per demand of its project/customer, NABL accredited
permanent laboratory/set up of the successful bidder will have to perform calibration works and provide calibration
certificates with NABL logo.

There shall be no bar on minimum no. of quantity for calibration of temperature sensors at NABL accredited
permanent laboratory/set-up of the successful bidder.

Cost of transportation of sensors from any BHEL site to laboratory and after calibration from laboratory to site in
such case shall be borne by BHEL. Waybill (if required) to be arranged by vendor. Transit Insurance shall be
borne by BHEL. Instrument BG of 5% of contract value of individual confirmatory order to be submitted by
successful vendor before handover of items to vendor at vendor’s laboratory. Validity of the BG shall be as per
GCC of tender.

Detailed scope of work and technical specifications/requirements:

Sr. No. Description Bidder’s

Reply/comment

3.1

Calibration laboratory shall conform to ISO/IEC 17025:2005 or latest version in all
practices while performing calibration activities. Successful bidder has to submit
calibration procedure to BHEL & get it approved by BHEL prior to carrying out the same.

3.2

Calibration is to be carried out by comparison method. Calibration points shall be of five
points in terms of Ohm for RTD/PRT and mV (mili-volt) for Thermocouple as per
enclosed formats in Annexure-lI and Annexure-Il for calibration of Temperature Sensors
(RTD/PRT and K-type Thermocouple respectively).Calibration points for RTD (range O-
350 °C) shall be at 0,100,200,300,350 °C and for Thermocouple (range 0-660 °C) be at
0,350,450,550,600 °C.

3.3

Cold junction temperature reference shall be held at the ice-point or stable temperature
(0 °C) of an isothermal reference during calibration of Thermocouples. When
electronically controlled reference junctions are used, they shall have the ability to
control the reference temperature within (+/-) 0.03 °C.

34

ITS-90 table shall be used as reference for conversion purpose during calibration.

3.5

Calibration and measurement uncertainty shall be less than or equal to (+/-) 0.50 °C at
95% confidence probability. Bidder shall submit the relevant proof of NABL-
Accreditation.

3.6

All temperature sensors are to be annealed for stress removal before start of calibration.
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3.7 Calibration works at site will be done in the presence of BHEL-Representative and if
required, be witnessed by customer of BHEL. MOM to be made after completion of job.

3.8 Duly signed copy of Raw data/reading taken for calibration of sensors shall be
submitted to BHEL-representative at site.

3.9 Sticker of calibration should be duly signed and affixed on the calibrated instrument by

the responsible representative of the calibration laboratory/successful bidder. Sticker
should have serial number, range, calibration date and calibration due date of
“‘instrument under calibration” and NABL logo. Ink used on the sticker shall be of good
quality so that it could last till the due date of calibration.

3.10 Calibration report should include the identification of the calibration equipment and
instruments, a description of the calibration process, a statement of uncertainty of the
measuring standard and a tabulation of the recorded calibration data. Report should be
signed by a responsible representative of the calibration laboratory.

3.11 CALIBRATION VALIDITY PERIOD: Minimum 01(ONE) YEAR from the date of
completion calibration should be given by the successful bidder. The same should be
categorically mentioned in the calibration certificate submitted by vendor.

3.12 In case BHEL needs calibration of temperature sensors as per demand of its
project/customer, NABL accredited permanent laboratory/set up of the successful bidder
will have to perform calibration works and provide calibration certificates with NABL logo.
Cost of transportation of sensors from any BHEL site to laboratory and after calibration
from laboratory to site in such case shall be borne by BHEL. Waybill (if required) to be
arranged by vendor. Transit Insurance shall be borne by BHEL.

Instrument BG of 5% of contract value of individual confirmatory order to be submitted by
successful vendor before handover of items to vendor at vendor’s laboratory. Validity of
the BG shall be as per GCC of tender.

3.13 At any point of time during on-site calibration, if the calibration job has to be stopped due
to any reason attributable to Vendor, the successful bidder will arrange for completion of
remaining job at their own cost within stipulated time as per requirement of BHEL.

3.14 Successful bidder shall arrange all the state of the art instruments with latest technology
and digital operation. All applicable instruments needed for calibration shall be in the
scope of successful bidder. Valid Calibration certificates of masters/standards along with
Calibration procedure are to be submitted at the time of bid-submission for approval from
BHEL. Valid calibration certificates of masters/Standards/instruments/equipment shall
have traceability to NABL/NIST/NPL. These certificates need to be submitted before
start of calibration at site on each occasion. Insurance for bidder's Manpower, T&P,
Equipment/Machineries/Instruments, Test kits, Consumables etc. shall be on Successful
bidders account.

3.15 Successful bidder will have to arrange their own incoming / outgoing road permit for to
and fro transportation of all equipment/machineries/instruments, T&Ps, materials,
consumables etc. required for the work and necessary entry & exit gate pass for the
same to the work spot and return.

3.16 Rate of calibration sensor for main item shall be valid for on-site calibration at BHEL-
PSER sites anywhere in India including BHEL-PSER Head-Quarter (Kolkata).
3.17 Rate per sensor shall be inclusive of all expenditure to be incurred towards travelling

charges, local conveyance, boarding lodging charges for at least two calibration experts
and irrespective of carrying out the calibration works on Sundays/Holidays and extra
hours. Bidder shall quote ‘LUMP SUM AND FIRM PRICE INCLUDING ALL TAXES &
DUTIES, BUT EXCLUDING GST & BOCW CESS’ as per SI.No.1 of VOLUME-IV:
PRICE SCHEDULE :SCH-I:TOTAL PRICE:MAIN ITEMS.

3.18 Arrangements of to & fro travelling tickets for on-site calibration(main item)
experts/team(minimum two persons) between place of origin and place of onsite
calibration works under BHEL-PSER, Kolkata will be in the scope of the calibration
laboratory/successful bidder.

3.19 Boarding & Lodging and local conveyance for calibration experts/team (minimum two
persons) at site will be in the scope of the calibration laboratory/successful bidder.
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3.20

All works quality, safety regulations and general technical guide lines as stipulated in the
relevant documents shall be maintained by the calibration laboratory/Successful bidder.
Successful bidder will have to follow & ensure Safety norms and utmost care of all
machineries/equipment and manpower of BHEL/Customer during execution of job. Any
damage caused due to negligence of bidder, the cost and responsibility shall be borne
by successful bidder and BHEL/Customer will not be responsible for any such
negligence. Safety precautions should be strictly adhered to, in line with tender
conditions and annexure of HSE & OHSAS of tender. Failure to comply any safety
norms shall attract penalty as per provision of tender.

3.21

All above mentioned technical specifications/ scope of works must be acceptable to the
bidders. Any noncompliance will lead to disqualification of the bidder from participating in
this tender process.

Date 21/05/2019

ANNEXURE-I: Sample format for calibration data to be recorded in calibration certificate for RTD/PRT-100

Sr.
No.

Standard

(Avg.) Nominal Value (UUC)

Uncertainty in °

Uncertainty in Q at

Value in °C Temp. in °C Resistance in Ohm( Q) C 95% C.L (+/-) | 95% C.L (+/-)

0

100

200

300

1
2
3
4
5

350

Standard (Avg.) Nominal Value (UUC) Uncertainty in | Uncertainty in mV
Value in °C Temp. in °C Voltage in millivolt (mV) | °C 95% C.L (+/-)| at 95% C.L (+/-)

0

350

450

550

IESITINIENY -

600

ANNEXURE-II : Sample format for calibration data to be recorded in calibration certificate for Thermocouple(K-type)

4.0 Special Terms and Conditions:

41

NABL Sticker/Logo:

Duly signed NABL stickers/ logo must be affixed by the responsible representative of the
calibration laboratory/successful bidder with good quality adhesive on all calibrated
instruments. Sticker/logo should have serial no., range, calibration date and calibration
due date of ‘Instrument under calibration’

42

Declaration:
Suitably stamped and signed certificate of declaration mentioning list of serial numbers
of all sensors/instruments for which calibration done on site.

43

Inspection:
e To check/verify the calibration Certificate etc. as per technical specifications at BHEL-

PSER HQ.

o If BHEL feels that calibration certificate of any sensor/instrument need correction as
per technical specifications, the calibration laboratory/successful bidder will have to
make the necessary amendment and furnish fresh calibration certificate free of cost.

44

CONSIGNEE ADDRESS FOR DELIVERY OF CALIBRATION CERTIFICATES:
Calibration certificates in booklet form shall be delivered to :

AGM/Technical services, BHEL-PSER (HQ), BHEL BHAWAN, DJ-9/1, SECTOR-II,
SALT-LAKE CITY, KOLKATA-91.

45

MOBILIZATION SCHEDULE for sensors to be calibrated at site:

The successful bidder has to mobilize the calibration experts/team at site (minimum two
persons) along with complete set of testing machines/equipment/instruments/T&P
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Date 21/05/2019

required for completion of the job within fifteen days from the date of written intimation
placed by BHEL. Calibration team along with testing
machines/equipment/instruments/T&P should be deputed at site simultaneously and not
in fractured manner.

Failure to mobilize within stipulated mobilization schedule shall attract penalty as per
Penalty Clause.

4.6 Completion period:

i) MAINITEM:

a) Calibration of sensors at site: Calibration job to be completed within 15
(FIFTEEN) DAYS from the date of arrival of calibration team at site.

b) Submission of calibration certificate for sensors calibrated at site:
Calibration certificates completed in all respects as per technical specification with
NABL accreditation must be received at BHEL-PSER, Kolkata office within
21(TWENTY ONE) DAYS from the date of leaving site by calibration experts.
NABL logo should be affixed or displayed on the calibration certificates of all the
calibrated sensors.

i) OPTIONAL ITEM:

Return of calibrated sensors along with submission of calibration certificates
after in-situ calibration at vendor’s laboratory:

Calibrated sensors to be returned along with calibration certificates within
21(TWENTY ONE) DAYS from the date of submission of the instruments.

Failure to complete the work and to delivery of the calibration certificates within

stipulated completion period shall attract penalty as per Penalty Clause.

4.7 The bidder should submit technical compliance sheet w.r.t BHEL specification in tabular
format.

4.8 NABL accredited On-site and in-situ/laboratory calibration services being provided by
the bidder must be confirmed or available in website of the bidder. NABL-India website
should confirm the same.

49 A catalogue containing technical information w.rt NABL accredited on-site and in-
situ/laboratory calibration service is to be submitted by the bidder during bid-submission.

410 BHEL has the right to visit the premises of the bidder at any stage of bidding to judge the

Capability of the bidder.

4.11

TERMS OF PAYMENT:
MAIN and OPTIONAL ITEM:

(i) 90% payment of gross billed value excluding GST and BOCW Cess,as
applicable shall be payable on completion of job within 30 days on receipt of GST
invoice/bills against successful completion of job duly certified by BHEL along with
receipt of valid calibration certificates duly certified by BHEL and submission of
bank guarantee as per order.

(i) Balance 10% payment of gross billed value along with 100% GST shall be
payable subject to fulfillment of the followings:

i. Confirmation of full GST Credit to BHEL.
ii. Vendor declaring GST Invoice in his GSTR-1.
iii. Confirmation of payment of GST thereon by vendor on GSTN Portal.

iv. Above is subject to receipt of goods/service and tax invoice thereof along with
vendor declaring invoice in his return and paying GST within timeline prescribed for
availing ITC by BHEL. GST along with any Interest if levied thereon for reasons
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elaborated in Tax clause of the tender which is not attributable to BHEL will be
recovered from the Final Payment / Retention.

Additional SD amount of 5% as per GCC of gross billed amount shall be collected from
invoice prior to payment for the individual order and shall be kept valid till expiry of
calibration validity of the last calibrated item of the order/lot.No prorate payment shall be
released in this regard. For release of this 5% shall be done by BHEL on certification of
satisfactory performance of the calibrated sensor duly certified by BHEL after completion
the calibration period of all the items of the lot.

Paying Authority: HEAD/FINANCE BHEL-PSER, KOLKATA.

Non receipt of progressive payment from BHEL due to any reasons should not be a
constraint for the smooth execution of the job at site.

The bidder should make all out efforts to provide all inputs in consultation with BHEL for
completing the job in the specified time frame.

No advance shall be paid.

Payment shall be made in INR only.

All payment due to the contractor shall be paid through Account Payee Cheque/RTGS
only. Successful bidder shall have to submit the requisite details in RTGS format.

4.12

PVC. ORC & rate revision : Not Applicable

413

LIQUIDATED DAMAGE (LD)/PENALTY:
Time is the essence of contract and to be strictly adhered to by the bidder.

i) MAIN ITEM:

a) Penalty for Delay in Mobilization:

Subject to force majeure, in the event of failure to mobilize within the stipulated
time as defined in mobilization schedule, an amount equal to 0.5% [half percent]
of the executed value** per day subject to a maximum of 10% [ten percent] of the
executed value™ will be levied as penalty.

b) Penalty for Delay in calibration for sensors calibrated at site:

Subject to force majeure, if vendor fails to complete the job as per aforesaid
completion/delivery period, BHEL shall have the right to recover as liquidated
damages (LD) a sum equivalent to 0.5 % of the executed value** of individual
order for delay of each week or part thereof. The liability for delay shall not in any
case exceed 10 % (ten percent) of the executed value** of the individual order.
For this purpose, the period of delay shall be the delay attributable to vendor for
completion of job as per contract. In case of LD, applicable GST shall also be
recovered from the vendor.

c) Penalty for delay in submission of calibration certificate:

Subject to force majeure, If vendor fails to complete the job as per aforesaid
completion/delivery period, BHEL shall have the right to recover as liquidated
damages (LD) a sum equivalent to 0.5 % of the executed value** of the individual
order for delay of each week or part thereof. The liability for delay shall not in any
case exceed 10 % (ten percent) of the executed value** of the individual order.
For this purpose, the period of delay shall be the delay attributable to vendor for
completion of job as per contract. In case of LD, applicable GST shall also be
recovered from the vendor.

However, the maximum penalty cumulatively on account of above delay on
account of reasons mentioned above for sensors calibrated at site shall be limited
to 10% [ten percent] of executed value** of individual order**.

i) OPTIONAL ITEM:

d) Penalty for Return of calibrated sensors alonqwith submission of calibration
certificates after in-situ calibration at vendor’s laboratory:

Subject to force majeure, If vendor fails to complete the job as per aforesaid
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completion/delivery period, BHEL shall have the right to recover as liquidated
damages (LD) a sum equivalent to 0.5 % of the executed value of individual order
for delay of each week or part thereof. The liability for delay shall not in any case
exceed 10% (ten percent) of the ‘executed value’ of the individual order. For this
purpose, the period of delay shall be the delay attributable to vendor for
completion of job as per contract. In case of LD, applicable GST shall also be
recovered from the vendor.

**Note: 'Executed value’ for the purpose of calculation of penalty for delay means

the total calibration charges of sensors for which calibration has been
executed.

4.14

TAXES & DUTIES:

a)

f)

All taxes excluding GST with applicable cess but including, Charges, Royalties,
any State or Central Levy and other Taxes for materials if any obtained for the
work and for the execution of the contract shall be borne by the bidder and shall
not be payable extra by BHEL.

Any increase in the above at any stage during execution including extension of the
contract, if any, shall have to be borne by the contractor. Quoted/ accepted rates/
price shall be inclusive of all such requirements.

GST with applicable Cess, legally leviable & payable by the successful
bidder as per GST Law, shall be paid extra by BHEL. Hence, Bidder shall not
include GST with applicable Cess in their quoted price.

The successful bidder shall furnish proof of GST registration with GSTN Portal
covering the services under this contract. Registration should also bear
endorsement for the premises from where the billing shall be done by the
successful bidder on BHEL for this project/ work.

Since GST on output will be paid by BHEL separately as enumerated above,
bidder's quoted rates/ price should be after considering the Input Credit under
GST law at their end.

TDS under Income Tax shall be deducted at prevailing rates on gross invoice
value from the running bills unless exemption certificate from the appropriate
authority/ authorities is furnished.

TDS under GST shall be deducted at applicable rates on gross invoice value from
the running bills.

Bidder shall note that the GST Tax Invoice complying with GST Invoice Rules
(Section 31 of GST Act & Rules referred there under) wherein the 'Bill To' details
shall be as per following.

a) BHEL GSTN- As attached for respective site where job is carried out.

b) NAME- BHARAT HEAVY ELECTRICALS LIMITED

c) ADDRESS- As attached for respective site where job is carried out.
Bidder to intimate immediately on the day of removal of Goods (in case of any
supply of goods) to BHEL along with all relevant details and a scanned copy of
Tax Invoice through following communication mode for enabling BHEL to meet its
GST related compliances

Portal Address - Shall be intimated later.

And

Email Address- Shall be intimated later.

In case of delay in submission of the abovementioned documents on the date of
dispatch, BHEL may incur penalty /interest for not adhering to Invoicing Rules
under GST Law. The same will be liable to be recovered from the successful
bidder, if such delay is attributable to the bidder.
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k)

In case of raising any Supplementary Tax Invoice (Debit | Credit Note) Bidder
shall issue the same containing all the details as referred to in Section 34 read
with Section 31 of GST Act & Rules referred there under.

Bidder shall comply with the Time limit prescribed under the GST Law and rules
thereof for raising of the tax invoice. If any supply of goods is applicable, Bidder
shall also ensure prompt delivery of Goods after dispatch.

Bidder shall note that in case GST credit is delayed/ denied to BHEL due to
delayed | non receipt of goods and /or tax invoice or expiry of the timeline
prescribed in GST Law for availing such ITC, or any other reasons attributable to
the bidder, GST amount shall be recoverable from the bidder along with interest
levied /leviable on BHEL, as the case may be.

Bidder shall upload the Invoices raised on BHEL in GSTR-1 within the prescribed
time as given in the GST Act. Bidder shall note that in case of delay in declaring
such invoice in your return and GST credit availed by BHEL is denied or reversed
subsequently as per GST Law , GST amount paid by BHEL towards such ITC
reversal as per GST law shall be recoverable from the bidder along with interest
levied /leviable on BHEL.

Way Bill: Successful Bidder shall arrange way bill/ e-waybill for any transfer of
goods for the execution of the contract. The Bidder has to make their own
arrangement at their cost for completing the formalities, if required, with Issuing
Authorities, for bringing materials, plants & machinery at site for execution of the
works under this contract, Road Permit/ Way Bill, if required, shall be arranged by
the contractor and BHEL will not supply any Road Permit/ Way Bill for this
purpose.

Any new taxes & duties, if imposed subsequent to the due date of offer
submission as per NIT & TCN, by statutory authority during contract period
(including extensions for which delay is not attributable to the bidder), shall be
reimbursed by BHEL on production of relevant supporting document to the
satisfaction of BHEL. However, bidder shall obtain prior approval from BHEL
before depositing any such new taxes and duties. Benefits and/or abolition of all
existing taxes must be passed on to BHEL against new taxes, if any, introduced at
a later date.

GSTN CODE TABLE OF BHEL (STATE-WISE GST REGISTRATION NOS)

SL NO | STATE/UT GST REG NO
1 Andhra Pradesh 37AAACB4146P7Z8
2 Assam 18AAACB4146P1ZE
3 Bihar 10AAACB4146P1ZU
4 Chandigarh 04AAACB4146P1ZN
5 Chattishgarh 22AAACB4146P1ZP
6 Daman & Diu 25AAACB4146P12J
7 Delhi 07AAACB4146P1ZH
8 Gujarat 24AAACB4146P1ZL
9 Haryana 06AAACB4146P12J
10 HP 02AAACB4146P1ZR
11 Jharkhand 20AAACB4146P5ZP
12 Karnataka 29AAACB4146P1ZB
13 Kerala 32AAACB4146P1Z0
14 Maharashtra 27AAACB4146P1ZF
15 MP 23AAACB4146P1ZN
16 Punjab 03AAACB4146P2Z20
17 Rajasthan 08AAACB4146P1ZF
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18 Tamil Nadu 33AAACB4146P2ZL
19 Telangana 36AAACB4146P1Z2G
20 Tripura 16AAACB4146P1ZI
21 uUpP 09AAACB4146P27C
22 Uttarakhand 05AAACB4146P1ZL
23 West Bangal 19AAACB4146P1ZC
24 Mizoram 15AAACB4146P1ZK
25 Orissa 21AAACB4146P1ZR
26 Arunachal Pradesh 12AAACB4146P12Q
414 Placement of order:
Individual order shall be placed for respective site/project as and when required within
the contract period.
415 Contract period:

Rate contract shall be valid for maximum period of two years from the date of RC. It shall
be subject to termination in case of unsatisfactory services any time before expiry of two
years from the date of RC. Unsatisfactory services means delay in deputation of
calibration experts at site, degradation in quality of calibration services/works, delay in
submission of calibration certificates etc.
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PRICE SCHEDULE (UNPRICED)

PLEASE REFER

E-PROCUREMENT PORTAL https://bhel.abcprocure.com

VOLUME-IV: PRICE SCHEDULE

(SCH-II):PERCENTAGE BREAK UP OF TOTAL PRICE _QUOTED IN (SCH-I):MAIN ITEMS
MAIN ITEM:RATE CONTRACT
FOR CARRYING ouT
CALIBRATION,
PREPARATION AND
SUBMISSION OF NABL Allotted weightage of
ACCREDITED CALIBRATION TOTAL
CERTIFICATES OF UoM QUANTITY PRICE/EVALUATION
TEMPERATURE SENSORS PRICE(as per SI.No.1 of
(RTD/PRT-100 AND K-TYPE SCH-I:TOTAL PRICE)
THERMOCOUPLES) BY NABL
ACCREDITED CALIBRATION
LABORATORY FOR TWO
YEARS”.

1. Calibration of RTD/PRT-100 at
ON SITE at BHEL-PSER’s | NUMBER 800
project sites in India 0.78048780
including BHEL-PSER HQ
(Kolkata).

2. Calibration of K-type
Thermocouple at ON SITE at | NUMBER 225 0.21951220
BHEL-PSER’s project sites in
India including BHEL-PSER
HQ (Kolkata).

TOTAL: 1.000000000
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PRICE SCHEDULE

PLEASE REFER

E-PROCUREMENT PORTAL https://bhel.abcprocure.com

VOLUME-IV: PRICE SCHEDULE

(SCH-II):PERCENTAGE BREAK UP OF TOTAL PRICE _QUOTED IN (SCH-I):MAIN ITEMS

MAIN ITEM:RATE CONTRACT
FOR CARRYING ouT
CALIBRATION,
PREPARATION AND
SUBMISSION OF NABL Allotted weightage of
ACCREDITED CALIBRATION TOTAL
CERTIFICATES OF UoMm QUANTITY PRICE/EVALUATION
TEMPERATURE SENSORS PRICE(as per SI.No.1 of
(RTD/PRT-100 AND K-TYPE SCH-I:TOTAL PRICE)
THERMOCOUPLES) BY NABL
ACCREDITED CALIBRATION
LABORATORY FOR TWO
YEARS.”

1. Calibration of RTD/PRT-100 at
ON SITE at BHEL-PSER’s | NUMBER 800
project sites in India 0.78048780
including BHEL-PSER HQ
(Kolkata).

2. Calibration of K-type
Thermocouple ON SITE at| NUMBER 225 0.21951220
BHEL-PSER’s project sites in
India including BHEL-PSER
HQ (Kolkata).

TOTAL: 1.000000000
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FORMS AND PROCEDURES

F-01
PROFORMA OF BANK GUARANTEE (in lieu of PERFORMANCE/SECURITY DEPOSIT)

In consideration of the Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' which expression

shall unless repugnant to the context or meaning thereof, include its successors and permitted assigns) incorporated
under the Companies Act, 1956 and having its registered office at BHEL House, Siri Fort, Asiad, New Delhi —
110049 through its Unit at Bharat Heavy Electricals Limited, Power Sector Eastern Region, BHEL Bhawan, Plot No
9/1, DJ Block, Sector-11, Salt lake City, Kolkata — 700091 having agreed to exempt ( Name of the Vendor / Contractor

/ Supplier) having its registered office at ! (hereinafter called the said Contractor which term includes

supplier), from demand under the terms and conditions of the Contract reference No. 2

dated 2 valued at Rs............ 2 ( Rupees )? for <Nature of the Work>® (hereinafter

called the said Contract) of Security Deposit for the due fulfilment by the said contractor of the terms and conditions

contained in the said Contract, on production of a Bank Guarantee for Rs. 4 (Rupees

only), we  (indicate the name and address of the
Bank) having its Head Office at (address of the head Office) (hereinafter referred to as the Bank) at the
request of [Name of Contractor(s)] do hereby undertake to pay to the Employer
an amount not exceeding Rs. in the event of any breach by the said Contractor(s) of any of the

terms and conditions contained in the said Contract.

We, (indicate the name of the Bank), do hereby undertake to pay the amounts due and payable under
this guarantee without any demur, merely on a demand from the Employer. Any such demand made on the bank, shall
be conclusive as regards the amount due and payable by the Bank under this guarantee. However, our liability under

this guarantee shall be restricted to an amount not exceeding Rs.

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes raised by the
Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto our liability under this
present being absolute and unequivocal.

The payment so made by us under this guarantee shall be a valid discharge of our liability for payment hereunder and
the Contractor(s) shall have no claim against us for making such payment.We, further agree that the guarantee herein
contained shall remain in full force and effect during the period that would be taken for the performance of the said
Contract and that it shall continue to be enforceable till all the dues of the Employer under or by virtue of the said

Contract have been fully paid and its claim satisfied or discharged or till 5 or till the

office/Department/Division of Bharat Heavy Electricals Limited certifies that the terms and conditions of the said
Contract have been fully and properly carried out by the said contractor(s) and also including the satisfactory
performance of the equipment during guarantee period and accordingly discharges this guarantee. Unless a demand or

claim under this guarantee is made on us in writing on or before the 6, (3 months more than the

present date of validity of Bank Guarantee) we shall be discharged from all the liability under this guarantee thereafter.

We, (indicate the name of the Bank) further agree with the Employer that the Employer shall have the fullest

liberty without our consent and without affecting in any manner our obligations hereunder to vary any of the terms and

conditions of the said Contract or to extend time of performance by the said contractor(s) from time to time or to
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postpone for any time or from time to time any of the powers exercisable by the Employer against the said
contractor(s) and to forbear or enforce any of the terms and conditions relating to the said Contract and we shall not be
relieved from our liability by any reason of any such variation or extension being granted to the said contractor(s) or
for any forbearance, act or omission on the part of the Employer or any indulgence by the Employer to the said
contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties would but for this
provision have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s).

We,.oooiiiii BANK lastly undertake not to revoke this guarantee during its currency except with the previous

consent of the Employer in writing.

Notwithstanding anything to the contrary contained hereinabove:

a) The liability of the Bank under this Guarantee shall not exceed.............................. 7
b) This Guarantee shall be validup to .................. 8
c) Unless the Bank is served a written claim or demand on or before 9 (3 months more than the

present date of validity of Bank Guarantee) all rights under this guarantee shall be forfeited and the Bank
shall be relieved and discharged from all liabilities under this guarantee irrespective of whether or not the

original bank guarantee is returned to the Bank.

We, (indicate the name of the Bank) lastly undertake not to revoke this guarantee during its currency except

with the previous consent of the Employer in writing.

Any claim or dispute arising under the terms of this document shall only be enforced or settled in the courts of at
Kolkata only.

Date Day of

for (indicate the name of the Bank)

(Signature of Authorised signatory)

! NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER .
2 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE
3 PROJECT/SUPPLY DETAILS

4BG AMOUNT IN FIGURES AND WORDS

SVALIDITY DATE

6 DATE OF EXPIRY OF CLAIM PERIOD

" BG AMOUNT IN FIGURES AND WORDS.

8 VALIDITY DATE

9DATE OF EXPIRY OF CLAIM PERIOD

Note:

1. Units are advised that expiry of claim period may be kept 2/3 months after validity date.

2. In Case of Bank Guarantees submitted by Foreign Vendors-

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches in India) can be
accepted subject to the condition that the Bank Guarantee should be enforceable in the town/city or at nearest branch
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where the Unit is located i.e. Demand can be presented at the Branch located in the town/city or at nearest branch
where the Unit is located.

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the Vendor
country’s Bank)

b.1 In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank Guarantee issued by any of
the Consortium Banks only will be accepted by BHEL. As such, Foreign Vendor needs to make necessary
arrangements for issuance of Counter- Guarantee by Foreign Bank in favour of the Indian Bank (BHEL’s Consortium
Bank). It is advisable that all charges for issuance of Bank Guarantee/ counter- Guarantee should be borne by the
Foreign Vendor. The tender stipulation should clearly specify these requirements.

b.2 In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank (e.g. if a BG is to be
issued by SBI Frankfurt), the same is acceptable. However, the procedure at sl.no. b.1 will required to be followed.

b.3 The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 758 (as amended from
time to time). In case, of Foreign Vendors, the BG Format provided to them should clearly specify the same.

b.4 The BG should clearly specify that the demand or other document can be presented in electronic form.
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F-02

BANK GUARANTEE FOR PERFORMANCE SECURITY

Bank Guarantee No:
Date:
To

NAME & ADDRESSES OF THE BENEFICIARY

Dear Sirs,

In consideration of the Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' which expression

shall unless repugnant to the context or meaning thereof, include its successors and permitted assigns) incorporated
under the Companies Act, 1956 and having its registered office at BHEL House, Siri Fort, Asiad, New Delhi — 110049
through its Unit at Bharat Heavy Electricals Limited, Power Sector Eastern Region, BHEL Bhawan, Plot No 9/1, DJ
Block, Sector-I1I, Salt lake City, Kolkata — 700091 having awarded to ( Name of the Vendor / Contractor / Supplier)

having its registered office at ! hereinafter referred to as the 'Contractor/Supplier', which expression shall

unless repugnant to the context or meaning thereof, include its successors and permitted assigns), a contract Ref

NO.ooieiieeieei dated .........ooiiii 2 valued at Rs............ 2 ( Rupees
Yfor <Nature of Work>? (hereinafter called the 'Contract’) and the Contractor having agreed to provide a Contract
Performance Guarantee, equivalent to ...... % (.... Percent) of the said value of the Contract to the Employer for the

faithful performance of the Contract,

We, o , (hereinafter referred to as the Bank), having registered/Head office at ................ and inter
alia a branch at ............ being the Guarantor under this Guarantee, hereby, irrevocably and unconditionally
undertake to forthwith and immediately pay to the Employer a maximum amount RS -------------------- ( Rupees ------

------------------ )* without any demur, immediately on a demand from the Employer, .
Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under

this guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding Rs.

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes raised by the
Contractor/ Supplier in any suit or proceeding pending before any Court or Tribunal relating thereto our liability under

this present being absolute and unequivocal.

The payment so made by us under this Guarantee shall be a valid discharge of our liability for payment thereunder and
the contractors/supplier shall have no claim against us for making such payment.

Wethe ..oooooovviiiiinl. bank further agree that the guarantee herein contained shall remain in full force and effect
during the period that would be taken for the performance of the said Contract and that it shall continue to be
enforceable till all the dues of the Employer under or by virtue of the said Contract have been fully paid and its claims

satisfied or discharged.
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We .o BANK further agree with the Employer that the Employer shall have the fullest liberty without our
consent and without affecting in any manner our obligations hereunder to vary any of the terms and conditions of the
said Contract or to extend time of performance by the said Contractor/Supplier from time to time or to postpone for
any time or from time to time any of the powers exercisable by the Employer against the said Contractor/Supplier and
to forbear or enforce any of the terms and conditions relating to the said Agreement and we shall not be relieved from
our liability by reason of any such variation, or extension being granted to the said Contractor/Supplier or for any
forbearance, act or omission on the part of the Employer or any indulgence by the Employer to the said
Contractor/Supplier or by any such matter or thing whatsoever which under the law relating to sureties would but for
this provision have effect of so relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the Bank as a
principal debtor, in the first instance without proceeding against the Contractor and notwithstanding any security or
other guarantee that the Employer may have in relation to the Contractor's liabilities.

This Guarantee shall remain in force upto and including.......................ooeenini 5 and shall be extended from
time to time for such period as may be desired by Employer.

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change of constitution
or insolvency of the Contractor/Supplier but shall in all respects and for all purposes be binding and operative until
payment of all money payable to the Employer in terms thereof.

Unless a demand or claim under this guarantee is made on us in writing on or before the
..................................... ¢ (3 months more than the present date of validity of Bank Guarantee) we shall be
discharged from all liabilities under this guarantee thereafter.

We, oo BANK lastly undertake not to revoke this guarantee during its currency except with the previous
consent of the Employer in writing.

Notwithstanding anything to the contrary contained hereinabove:

d) The liability of the Bank under this Guarantee shall not exceed.............................. 7
e) This Guarantee shall be validupto .................. 8
f) Unless the Bank is served a written claim or demand on or before ° (3 months more

than the present date of validity of Bank Guarantee) all rights under this guarantee shall be forfeited and the
Bank shall be relieved and discharged from all liabilities under this guarantee irrespective of whether or not
the original bank guarantee is returned to the Bank.
We, Bank, have power to issue this Guarantee under law and the undersigned as a duly authorized
person has full powers to sign this Guarantee on behalf of the Bank.

Any claim or dispute arising under the terms of this document shall only be enforced or settled in the courts of at
Kolkata only.

For and on behalf of
(Name of the Bank)

! NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.
2 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE
3 PROJECT/SUPPLY DETAILS
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4BG AMOUNT IN FIGURES AND WORDS
SVALIDITY DATE

®DATE OF EXPIRY OF CLAIM PERIOD

" BG AMOUNT IN FIGURES AND WORDS.
8 VALIDITY DATE

®DATE OF EXPIRY OF CLAIM PERIOD

Note:
i)  Units are advised that expiry of claim period may be kept 2/3 months after validity date.

ii) In Case of Bank Guarantees submitted by Foreign Vendors-

c. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches in India) can be
accepted subject to the condition that the Bank Guarantee should be enforceable in the town/city or at nearest
branch where the Unit is located i.e. Demand can be presented at the Branch located in the town/city or at
nearest branch where the Unit is located.

d. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the Vendor
country’s Bank)

b.1 In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank Guarantee issued by
any of the Consortium Banks only will be accepted by BHEL. As such, Foreign Vendor needs to make
necessary arrangements for issuance of Counter- Guarantee by Foreign Bank in favour of the Indian Bank
(BHEL’s Consortium Bank). It is advisable that all charges for issuance of Bank Guarantee/ counter- Guarantee
should be borne by the Foreign Vendor. The tender stipulation should clearly specify these requirements.

b.2 In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank (e.g. if a BG is
to be issued by SBI Frankfurt), the same is acceptable. However, the procedure at sl.no. b.1 will required to be
followed.

b.3 The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 758 (as amended
from time to time). In case, of Foreign Vendors, the BG Format provided to them should clearly specify the

same.

b.4 The BG should clearly specify that the demand or other document can be presented in electronic form.
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LIST OF CONSORTIUM BANKS FOR BANK GUARANTEE

List of Consortium Banks *

Nationalised Banks

Nationalised Banks

Indian Bank

23

The Hongkong and Shanghai Banking Corporation Limited

Indian Oversea Bank

24

1|Allahabad bank 19|Vijaya Bank

2|Andhra bank Public Sector Banks
3|Bank of Baroda 20|I1DBI

4|Canara Bank Foreign banks
5|Corporation bank 21[CITI Bank N.A
6|Central bank 22|Deutsche Bank AG

P

8

Standard Chartered Bank

9|Oriental bank of Commerce

25

J P Morgan

10|Punjab National Bank

11|Punjab & Sindh Bank

Private banks

12|State Bank of India 26|Axis Bank

13|State Bank of Hyderabad 27|The Federal Bank Limited
14|Syndicate Bank 28|HDFC

15|State Bank of Travancore 29|Kotak Mahindra Bank
16|UCO Bank 30/ICICI

17 [Union Bank of India 31|Indusind Bank

18{United Bank of India 32|Yes Bank
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F-03

RTGS FORMAT

Form for getting payment through RTGS (Real Time Gross Settlement)

01. NAME OF VENDOR

02. ADDRESS

03. VENDOR’S BANK A/C NAME

04. VENDOR’S BANK A/C NO.

05. NAME OF BANK

06. NAME OF BRANCH

07. BRANCH PH. NO.

08. CITY

09. IFSC CODE OF THE BRANCH

THE CHARGES IF ANY FOR PAYMENT THROUGH RTGS MAY BE RECOVERED FROM THE

BILL SUBMITTED BY US.

SIGNATURE OF AUTHORISEL CONFIRMATION BY BANKER WITH
REPRESENTATIVE OF VENDOR WITH OFFICE SEAL

DATE & SEAL

Note : Incorrect information will create accounting complications and payment will be delayed.
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F-04

Vendor Details

1. Name & address of the vendor/company:

2. PAN No. of the vendor/company (scan copy of PAN Card):
3. Contact Person for the vendor/company:

4. Mobile number & E-mail of the contact person:

5. VAT / TIN:

5. CST:

SIGNATURE OF THE BIDDER WITH DATE & SEAL
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F-0

FORMAT FOR DETAILS OF BIDDER

NAME OF BIDDER
FAX NO.

Registration Number*

Name of Partners / Directors

Bidder Type
Indian/ Foreign*

City*

State*

Country*

Postal Code*

PAN/TAN Number*

Company's Establishment Year

Company's Nature of Business*

Company's Legal Status* {limited
company/undertaking/joint venture/partnership/other}

Company Category* {micro unit as per MSME/small
unit as per MSME/medium unit as per
MSME/Ancillary unit/project affected person of this
company/ssi/ other}

Enter Company's Contact Person Details
Title(Mr. / Mrs. / Ms. / Dr. / Shri)*

Contact Name*

Date Of Birth*

Correspondence Email* (Correspondence Email 1D
can be same as your Login ID. All the mail
correspondence will be sent only to the
Correspondence Email ID.)

Designation

Phone*

Mobile*
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RTGS DETAILS OF BHEL-PSER

I RTGS (Real T roxs Settlemeir)
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