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1.0 About BHEL 

 
 
 

BHEL is a leading Public Sector Undertaking under Ministry of Heavy Industries and 
Public Enterprises, Government of India. BHEL is an integrated power plant equipment 
manufacturer and one of the largest engineering and manufacturing organizations in 
India. We are engaged in the design, engineering, manufacture, construction, testing, 
commissioning and servicing of a wide range of products and services for the core 
sectors of the economy, viz. Power, Transmission, Industry, Transportation (Railway), 
Renewable Energy, Oil & Gas and Defense. The Power sector covers generation, 
transmission and distribution equipment for hydro, fossil, and gas fuels. BHEL has 
been in this business for more than 50 years and BHEL supplied equipment account for 
61 % of the total thermal generating capacity in India. Nearly 68% of the equity is 
owned by the Government of India. The company has 17 manufacturing units, 4 power 
sector regions, 8 service centers, 4 overseas offices and 15 regional offices, besides 
host of project sites spread all over India and abroad. The annual turnover of BHEL 
for the year 2016-17 was US$ 4.45 Billion*). BHEL’s highly skilled and committed 
manpower of approximately 40000 employees, the best of manufacturing facilities and 
practices together with the latest technologies, has helped BHEL to deliver a 
consistent track record of performance. More details about the entire range of BHEL’s 
products and operations can be obtained by visiting our web site  www.bhel.com. 

 

 
 
 
2.0 About HPBP, BHEL Trichy 

 
 
 

High Pressure Boiler Plant (HPBP) is one of the major units of BHEL. It is one of the 
leading boiler manufacturers in the world providing total boiler island solutions for 
utility, industrial, captive power and heat recovery applications. At present, Trichy 
unit is designing & manufacturing sub-critical boilers, industrial boilers, CFBC 
(Circulating Fluidised Bed Combustion) boilers, Heat Recovery Steam Generators 
(HRSG), state-of-art Once-through supercritical boilers and is working on Advanced 
Ultra Supercritical boilers. It also designs/manufactures Advanced Technology 
Products like Nuclear Steam Generators, Valves for Power and Industrial applications 
and Seamless Steel Tubes. The Unit has been accredited with ISO 9001, ISO 14001, 
OHSAS 18001 and ISO 27001 standard certifications. 
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3.0 Background for this Expression of Interest (EOI) 

 

NLC Limited has invited sealed Expression of interest (EOI) and documentary 
evidences for meeting the stipulated Qualifying Requirements from eligible bidders 
for Supply and installation of Steam Generator and Auxiliaries (RFQ) for Neyveli New 
Thermal Power Station (NNTPS) (2 X 660 MW) located near NEYVELI. 
 

The Trichy Unit of BHEL is responsible for providing total solution for the boiler 
island. BHEL Trichy therefore intends to shortlist firms, through this EOI, to associate 
with partners who meet the Qualifying requirements stipulated by NLC and agree to 
furnish documentary evidences for their claim. Such of those associates will work 
with BHEL for design, supply, erection and commissioning etc., of 2x660 MW Super 
Critical Lignite fired PF Steam Generators, ESP and Auxiliaries plants in the aforesaid 
project. 

 
 
4.0 Eligibility Criteria 

 

The parties meeting Qualification Requirement (Refer Annexure-I) is eligible to 
respond to this EOI. The respondents, on qualifying the criteria, will be referred as the 
Qualified Steam Generator Manufacturer. 

 
 
5.0 Terms of reference 

 

5.1 BHEL would be the prime bidder for supply of 2x660 MW Lignite fired boiler. 
The respondent should be ready to associate with BHEL and support BHEL in 
the areas of design, supply, erection and commissioning. 

 

5.2 The respondent should be ready to provide a “Letter of Consent” along with 
Project EOI bid signed by the Qualified Steam Generator Manufacturer, for 
successful performance of the contract (As per Annexure-II). 

 
6.0 Documents to be attached along with the response: 

 

6.1 Covering Letter signed by an Authorised Signatory on Company letter- head 
agreeing to the terms of reference of this EOI. 

6.2 Confirmation from respondent about meeting requirements of each item 
mentioned in the Qualification Requirement. Deviations, if any, shall be 
mentioned clearly. 

6.3 Technical Write-up describing features of Boiler being offered. 
6.4 Company Details including address, details of contact person(s), product 

profile (brochures/catalogues), organisation structure and copies of audited 
Balance Sheet and P&L Account for the last 3 years. 

6.5 Reference list shall be furnished as per Annexure-IV. 



MKTG: EOI: NLC:001 
 
 

 

Page 4 of 6 

 

  
 
  
6.6 End customer reserves the right to ask the bidders to provide the certied copies of 

Experience certificates. For installations outside India, experience certificate is to be 
authenticated by the Indian Embassy in that country and within India experience 
certificate is to be attested by Notary Public. 

6.7 Documents specified in Annexure I/2 (Route 2b), Page 33,34 & 35. 
7.0 EOI Process 

 

7.1 BHEL Trichy will analyse the responses received vide this EOI to shortlist 
the respondents. 

7.2 Respondents may be asked to make presentation to BHEL, if required. 
7.3 Competitiveness, technical suitability and agreement to commercial terms & 

conditions would be considered for shortlisting associate partners from among 
the respondents. 

7.4 During Techno-Commercial bid submission to customer, DJU has to be 
submitted by Bidder and Associate. Format of DJU is attached as Annexure III. 

8.0 Governing Laws & Jurisdiction 
 

The EOI process shall be governed by, and construed in accordance with, the laws of 
India and the Courts at Trichy (India) shall have exclusive jurisdiction over all disputes 
arising under, pursuant to and/or in connection with the EOI process. 
9.0 Last Date for receipt of response 

 

The last date for receipt of consolidated response to EOI at BHEL-Trichy is 22nd November 
2017. 
10.0 Mode of Submission of Documents 

 

In sealed cover to the contact person / mail to the e-mail ID so as to reach on or before 
the date mentioned above. The cover shall be super-scribed with Reference number and 
the words “Expression of Interest – Associate with BHEL for NLC 2X660 MW Super 
Critical Lignite Fired Boiler”. In case of offer by e-mail, the words “Expression of Interest 
– Associate with BHEL for NLC 2X660 MW Super Critical Lignite Fired Boiler” shall be 
in the Subject field of e-mail. The documents as above should be submitted in a sealed 
envelope and should bear the name, e-mail ID, address and telephone number of the 
respondent. The envelope should be addressed to “Deputy General Manager, MM/BOI, 
High Pressure Boiler Plant, Trichy, Tamil Nadu, India, 620014”. In case of submission 
of EOI through e-mail, hard copy along with printout of e-mail shall be sent by post or 
courier so as to reach the contact persons on or before 22.11.2017 

 
CONTACT PERSONS 

Mr R Krishnasamy Mr P S Seshadri 

Deputy General Manager (MM/BOI)  
High Pressure Boiler Plant 

Additional General Manager (Marketing/FB) 
High Pressure Boiler Plant 

Trichy Trichy 
Tamil Nadu, India Tamil Nadu, India 

620014 620014 
Phone: 0431-2577457 Phone: 0431-2575756 

E-mail: rksamy@bheltry.co.in E-mail: pss@bheltry.co.in 
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11.0 Disclaimer 

 
11.1 The information contained in this EOI or subsequently provided to 

respondent(s), whether verbally or in document or in any other form, by or on 
behalf of BHEL or any of its employees or advisors, is provided to respondent(s) 
on the terms and conditions set out in this EOI and such other terms and 
conditions subject to which such information is provided. 

11.2 This EOI is neither an agreement nor an offer by BHEL to the prospective 
respondent(s) or any other person. The purpose of this EOI is to provide 
interested parties with information that may be useful to them in the 
formulation of their response for qualification pursuant to this EOI. 

11.3 BHEL also accepts no liability of any nature whether resulting from negligence 
or otherwise howsoever caused arising from reliance of any respondent upon the 
statements contained in this EOI. 

11.4 The issue of this EOI does not imply that BHEL is bound to select and shortlist 
respondent(s) for next stage or to enter into any joint working agreements with 
shortlisted respondent(s). 

11.5 BHEL at its discretion may extend the due date for submission of EOI and the 
decision of BHEL in this respect would be final and binding on the 
respondent(s). 

11.6 Notwithstanding anything contained in this EOI, BHEL reserves the right to 
accept or reject any application and to annul the EOI process and reject all 
applications, at any time without any liability or any obligation for such 
acceptance, rejection or annulment, and without assigning any reasons 
thereof. In the event that BHEL rejects or annuls all the applications, it may, at 
its discretion, invite all eligible parties/respondents to submit fresh responses. 

11.7 BHEL reserves the right to disqualify any respondent during or after 
completion of EOI process, if it is found there was a material 
misrepresentation by any such respondent or the respondent fails to 
provide, within the specified time, supplemental information sought by 
BHEL. 

11.8 BHEL reserves the right to verify all statements, information and documents 
submitted by the respondent in response to this EOI. Any such verification or 
lack of such verification by BHEL shall not relieve the respondent of his 
obligations or liabilities hereunder nor will it affect any rights of BHEL. 

11.9 The respondent shall bear all costs associated with the preparation, technical 
discussion/presentation and submission of response/quote. BHEL shall in no case 
be responsible or liable for these costs regardless of the conduct or outcome of 
the EOI process. 

11.10 Canvassing in any form by the respondent or by any other agency on their 
behalf may lead to disqualification of their response/quote. 
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12.0 List of Annexures 
  

Annexure- I: - Qualification Requirement – Attached  

Annexure II: -Letter of Consent (format) – Attached 

Annexure III: -DJU Format             – Attached 

Annexure IV: -Reference list Format       - Attached 



 

 

 
 
 
 
 
 
 

ANNEXURE-I :-  Qualification Requirements 
 
 
 
 
 
 

 

1.0           INTRODUCTION 

NLC  INDIA  Ltd.,  a    NAVRATNA  GOVERNMENT  OF  INDIA  Public  Sector 
Enterprise  is  in  the  process  of  setting  up    (2)  two  numbers  of    Super  Critical 
Pulverized Lignite Fired Units   of capacity 660 MW each, at Neyveli in Cuddalore 
District of Tamil Nadu State in India. 

 
NLCIL, invites sealed Expression of Interest (EOI) and documentary evidences for 
short listing the eligible Bidders on stipulated Qualifying Requirements for Supply 
and  installation,  two  numbers  of lignite  based  super  critical  steam  Generators  of 
capacity 660 MW each,  to be located in Neyveli, Cuddalore district,  Tamil Nadu as per 
the Scope of Work mentioned hereinafter under Clause 2.0. 

 

Tender specification documents will be issued only to the short listed Bidders from 
among  those  who  have  submitted  the  EOI  bids.  Techno  commercial  proposals 
including the price cover based on Tender specification will be accepted only from the 
short listed Bidders among those who have submitted the EOI bids. 

 

1.1          ABOUT NLC: 
NLC  India  Limited,  (NLCIL)  is  a  Navratna,  Government  of  India  Enterprise 
registered  under the Indian Companies  Act 1956, engaged  in mining of lignite  in 
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Neyveli, Tamilnadu State & Barsingsar of Rajasthan State, India and in power 
generation. NLCIL is a Central Government Public Sector Undertaking (PSU) 
functioning under the administrative control of the Ministry of Coal.  It has an 
integrated facility at Neyveli with three lignite mines with combined production 
capacity of about 28.5MTPA supplying lignite to three nos, pit-head thermal power 
stations having a total generating capacity of 2990 MW. The first thermal power 
station (TPS-1) was commissioned in 1962 with a capacity of 600 MW (6x50 MW + 
3x100 MW). This was followed by TPS-II of 1,470 MW (7 x 210 MW) and TPS-I 
Expansion 420 MW (2 x 210 MW), TPS II Expansion 500 MW (2X250MW CFBC) 
and Lignite based Power Station at Barsingsar, Rajasthan 250MW 
(2x125MWCFBC) with 2.1MTPA lignite. The present total power generation 
capacity of NLCIL thermal power stations in Neyveli is 3240 MW.   
NLCIL is presently executing a new Neyveli Thermal Power Project of 2x500MW 
capacity, as a Green filed project at Neyveli, Cuddalore District of Tamil Nadu. 
NLCIL has also formed a joint venture (JV) Company with the Tamil Nadu 
Electricity Board in the name of NLCIL Tamilnadu Power Limited (NTPL), and 
executed 2 x 500 MW coal based thermal power project at Tuticorin in the State of 
Tamil Nadu.  
 
NLC India Ltd  also ventured into renewable energy sector and executed 10 MW 
Solar power plant in Neyveli, Tamilnadu and further awarded Contract for 2x 65 
MW Solar at Neyveli. NLC India Ltd installed 51 MW wind mills in south of 
Tamilnadu. Increasing the capacity under renewable energy sector is under progress. 
NLCIL has also formed a joint venture (JV) company with Uttar Pradesh Rajya 
Vidut Utpadan Nigam Limited (UPRVUNL) in the name of Neyveli Uttar Pradesh 
Power Limited (NUPPL) to set up a coal based supercritical power plant with a 
capacity of 1980 MW (3 x 660MW) in the state of Uttar Pradesh at Ghatampur 
Tehsil with 51:49 equity participation which is under execution. 
 

  To know more about NLCIL, visit NLC’s website www.nlcindia.com.  

1.2 APPROACH TO PROJECT SITE: 
1.2.1 The project site details are: 

1. Site location:  Mudanai Village, Cuddalore District, Tamilnadu 
2. Nearest  BG Railway Station:  i. Uthangal Mangalam - 1.5 km 
                                                       ii.  Neyveli - 4 km 
3. Nearest Air port:  a.  Trichy -150 km       
                                    b.  Chennai - 200 km 
4.   Nearest Seaport:  Cuddalore - 45 km 
5.   Nearest Highway:  NH – 532 :  1 km 
 
 
 
 

http://www.nlcindia.com.
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2.0 SCOPE OF WORK: 

2.1 The scope includes design, engineering, manufacture, inspection, shop testing, 
packing & forwarding to site, supply, transportation, unloading, storage, preservation 
and handling at site, erection, painting, all associated civil and structural works, 
Insurance, supervision, pre-commissioning, testing, commissioning and performance 
testing of Two (2) nos. of Pulverized Lignite  fired Variable Pressure Super critical 
Steam Generator (SG) units of the type and rating specified, with Electrostatic 
Precipitators along with auxiliaries and supply of spares and tools. Each unit shall 
include but not be limited to the following. 

2.2 Super Critical Steam generator Set complete with furnace, evaporator, separator, 
super heaters, re-heaters, economizer, super heater and re-heater de-superheating 
spray systems, soot blowing system, start up  recirculation system, critical steam 
piping, auxiliary steam pressure reducing and de-superheating system, auxiliary 
steam piping, Steam generator integral pipings, fittings, flash tanks,  2x60% forced 
draft fans, 2x60% induced draft fans, regenerative air preheaters and steam coil air 
preheaters, Lignite bunkers and bunker bay structures, Lignite mill & feeders, 
pulverized fuel piping, ducting and dampers, Seal air Fans, Scanner air fans, PF 
burners, After Burning Grates, Bottom ash handling system, Electrostatic 
Precipitators (ESP), ESP Control Room with passenger Elevator if necessary, fuel oil 
system comprising of HFO and LDO system including Misc. Tanks, all structures, 
galleries / walkways / roofing / platforms, passenger cum goods elevators,  refractory 
and insulation, Plant Service & Instrument Air Compressor system, Cranes and 
hoists, Auxiliary Boiler, Service packages viz., AC & Ventilation system; equipment 
cooling water system; service and potable water System; Pipe racks and cable racks 
which fall within the battery limits of SG package, associated civil & structural 
works including supply of cement and steel, associated control & instrumentation 
system and associated Electrical system including illumination, cables & cabling 
covering the entire scope of work of SG, Vibration Isolation & Spring System,  fill of 
consumables including chemicals, oils and lubricants with topping requirement for 
all plant & equipments of this package till successful completion of trial operation, 
supply of tools & tackles, Mandatory spares, erection materials and 
consumables/chemicals etc.  Commissioning and performance testing of equipment 
under bidder’s scope of work. 

2.3 Further the Steam generator shall be of single pass type (tower type) or two pass type 
or T type using either spiral wound (inclined) or vertical plain / riffled type water 
wall tubing. In addition, the above Steam Generator should have been designed with 
Beater wheel mills (for pulverising lignite), provided with evaporator suitable for 
variable pressure operation (sub-critical and super-critical pressure ranges). Bidder 
shall offer only one type for which he meets QR.( i.e. single pass (tower type) or two 
pass type or T-type using either spiral wound (inclined) or vertical plain or vertical 
rifled type of water wall tubing and type of lignite mill for which he is qualified.) 
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2.4 TENTATIVE PARAMETERS:  
        

No. Description Unit Tentative 
Values 

1. BMCR Main Steam Flow at Boiler outlet  T/Hr 2100 

2. Main Steam pressure at Super heater 
outlet ksc (a) 270 

3. Main Steam temperature at Super heater 
outlet º C 600±5 

4. Steam temperature at Re heater outlet º C 600±5 

5. Feed water Temperature at Economiser 
Inlet º C 295±5 

 

3.0 Qualifying Requirements for Bidder 
 
 

The Bidder should meet the qualifying requirements of any one of the qualifying 
routes stipulated under clause 3.1 or 3.2 or 3.3 or 3.4 or 3.5. In addition, the Bidder 
should also meet the requirements stipulated under clauses 3.6 & 3.7.                     

3.1 Route 1: Qualified Steam Generator Manufacturer 

3.1.1 
 

The Bidder should have designed, engineered, manufactured/got manufactured, 
erected/supervised erection, commissioned/ supervised commissioning of at least one 
(1) number of Pulverized Lignite fired supercritical Steam Generator having rated 
capacity of 1500 tonnes of steam per hour or above. Further, such Steam generator 
should be of the type specified, i.e. single pass (tower type) or two pass type or T-
type using either spiral wound (inclined) or vertical plain or vertical rifled type water 
wall tubing, and should be in successful operation for a period of not less than one 
(1) year as on the original scheduled date of EOI bid opening. In addition, the above 
Steam Generator should have been designed with Beater wheel mills (for pulverising 
lignite), provided with evaporator suitable for variable pressure operation (sub-
critical and super-critical pressure ranges). The bidder shall offer only the type of 
Steam Generator, i.e. single pass (tower type) or two pass type or T-type using either 
spiral wound (inclined) or vertical plain or vertical rifled type of water wall tubing 
and type of lignite mill for which he is qualified. 
 

3.1.2 
 

The Bidder should have registered under the Companies Act of India, either a 
Subsidiary Company or a Joint Venture (JV) Company for manufacturing of 
supercritical steam generator sets.  
(a) In case the Bidder has formed a Subsidiary Company then the Subsidiary 
Company of the Qualified Steam Generator Manufacturer should have been 
registered in India under the Companies Act of India for manufacturing supercritical 
steam generator sets covering the type, size and rating specified as on the original 
scheduled date of EOI bid opening. If the Subsidiary Company is registered as a 
public limited Company then it should have obtained certificate for Commencement 
of Business in India as on the original scheduled date of EOI bid opening. The 
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subsidiary Company shall remain a subsidiary Company of the Qualified Steam 
Generator Manufacturer for a minimum period of 7 years from the date of 
incorporation of such Subsidiary Company or up to the end of the warranty period of 
the contract whichever is later. 
(b) In case the Bidder has formed a JV Company then, the Joint Venture (JV) 
Company should have been incorporated in India under the Companies Act of India, 
as on the original scheduled date of EOI bid opening and promoted by (i) an Indian 
Company registered in India under the Companies Act of India and (ii) a Qualified 
Steam Generator Manufacturer, for the purpose of manufacturing supercritical steam 
generator sets covering the type, size and rating specified. If the JV Company is 
incorporated as a public limited Company then it should have obtained certificate for 
Commencement of Business in India as on the original scheduled date of EOI bid 
opening. 
The Qualified Steam Generator Manufacturer shall maintain a minimum equity 
participation of 26% in the JV Company for a lock-in period of 7 years from the date 
of incorporation of JV Company or up to the end of warranty period of the contract 
whichever is later. 
One of the promoters shall be a majority stakeholder who shall maintain a minimum 
equity participation of 51% in the JV Company for a lock in period of 7 years from 
the date of incorporation of JV Company or up to the end of the warranty period of 
the contract whichever is later 

3.1.3 
 

The Bidder shall furnish a Letter of consent (LOC) along with EOI bid signed by the 
bidder, the Subsidiary Company / JV Company (as the case may be) and other 
promoter having 25% or higher equity participation in the Subsidiary Company / JV 
Company (as the case may be) for the successful performance of the contract (as per 
the format enclosed in the EOI tender document).  
The Shortlisted Bidder shall furnish a deed of joint undertaking (DJU) executed by 
him, the Subsidiary Company / JV Company (as the case may be) and other 
promoter having 25% or higher equity participation in the Subsidiary Company / JV 
Company (as the case may be) in which the executants of DJU shall be jointly and 
severally liable to the Purchaser for successful performance of the contract (as per 
the format enclosed in the EOI tender documents). The deed of joint undertaking 
shall be submitted along with Techno commercial bid, failing which the Bidder shall 
be disqualified and his bid shall be rejected.  
In case of award, the Subsidiary Company or JV Company (as the case may be) and 
other promoter having 25% or higher equity participation in the Subsidiary 
Company / JV Company (as the case may be), shall each be required to furnish an 
on-demand Bank Guarantee (BG) for an amount of 0.5% of the total contract price 
of the Steam Generator Package in addition to the contract performance guarantee to 
be furnished by the Bidder. 
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3.2 
 
 
 

Route 2: Indian Steam Generator Manufacturer (ISGM) with either 
collaboration or technology transfer agreement with QSGM or with QSGM as 
Associate. 

3.2.1 
 

The bidder should be an Indian Steam Generator Manufacturing company who have 
designed, engineered, manufactured/got manufactured, erected/ supervised erection, 
commissioned/ supervised commissioning at least one (1) number of coal/lignite 
fired steam generator having rated capacity of 1500 tonnes of steam per hour or 
above which is in successful operation for a period of not less than one (1) year as on 
the original scheduled date of EOI bid opening. 
Such Indian steam Generator Manufacturing company shall meet either of the 
following requirements: 
a) Shall have a valid ongoing collaboration and technology transfer agreement 

including license to manufacture and supply lignite fired supercritical steam 
generator sets covering the type, size and rating specified, in India with a 
Qualified Steam Generator Manufacturer meeting requirements of clause 3.1.1, 
minimum up to the end of the warranty period of the contract. 
The bidder shall offer only the type of Steam Generators i.e. single pass (tower 
type) or two pass type or T-type and type of water wall tubing and type of 
lignite mill for which his collaborator is qualified. 

OR 
b) Shall associate with a Qualified Steam Generator Manufacturer meeting 

requirements of clause 3.1.1 above.  
The bidder shall offer only the type of Steam Generators i.e. single pass (tower 
type) or two pass type or T-type and type of water wall tubing and type of 
lignite mill for which his associate is qualified. 

 
3.2.2 
 

 The Bidder and the Qualified Steam Generator Manufacturer meeting qualifying 
requirements shall furnish a Letter of consent (LOC) along with EOI bid signed by 
the bidder and the Qualified Steam Generator Manufacturer for the successful 
performance of the contract (as per the format enclosed in the EOI tender 
documents). 

 The Shortlisted Bidder shall furnish a DJU executed by him and the Qualified Steam 
Generator Manufacturer, in which the executants of DJU shall be jointly and 
severally liable to the Purchaser for successful performance of contract. The deed of 
joint undertaking shall be submitted along with Techno commercial bid (as per 
format enclosed with the EOI tender documents) failing which the Bidder shall be 
disqualified and his bid shall be rejected. 
For 3.2.1(a) 
In case of award, the Qualified Steam Generator Manufacturer will be required to 
furnish an on-demand Bank Guarantee for an amount of 1.5% of the total contract 
price of the Steam Generator Package in addition to the contract performance 
guarantee to be furnished by the Bidder. 
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For 3.2.1 (b) 
  In case of award, the Qualified Steam Generator Manufacturer will be required to 

furnish an on-demand Bank Guarantee for an amount of 3 % of the total contract 
price of the Steam Generator Package in addition to the contract performance 
guarantee to be furnished by the Bidder. 
 

3.3 
 

Route 3: Indian Subsidiary Company of a Qualified Steam Generator 
Manufacturer 

3.3.1 
 

The Bidder shall be an Indian Subsidiary Company of a Qualified Steam Generator 
Manufacturer meeting requirements of clause 3.1.1, registered in India under the 
Companies Act of India, as on the original scheduled date of EOI bid opening, for 
manufacturing lignite fired supercritical Steam Generator sets covering the type, size 
and rating specified. If the Subsidiary Company is incorporated as a public limited 
Company then it should have obtained certificate for Commencement of Business in 
India as on the original scheduled date of EOI bid opening. 
The subsidiary company shall remain a subsidiary company of the qualified steam 
generator manufacturer for a minimum period of 7 years from the date of 
incorporation of such Subsidiary Company or up to the end of warranty period of the 
contract whichever is later. 
 

3.3.2 The Bidder shall furnish a Letter of consent (LOC) along with EOI bid signed by the 
bidder, Qualified Steam Generator Manufacturer and other promoter having 25% or 
higher equity participation in the subsidiary Company, for  the successful 
performance of the contract (as per the format enclosed in the EOI tender documents 
The Shortlisted Bidder shall furnish a DJU executed by him, the Qualified Steam 
Generator Manufacturer and other promoter (if any) having 25% or higher equity 
participation in the Subsidiary Company, in which the executants of DJU shall be 
jointly and severally liable to the Purchaser for successful performance of the 
contract. The deed of joint undertaking shall be submitted along with Techno 
commercial bid (as per format enclosed in EOI tender documents), failing which the 
Bidder shall be disqualified and his bid shall be rejected. 

In case of award, each promoter of the Subsidiary Company having 25% or higher 
equity participation in the Subsidiary Company will be required to furnish an on-
demand Bank Guarantee for an amount of 0.5% of the total contract price of the 
Steam Generator Package in addition to the contract performance guarantee to be 
furnished by the Bidder. 
 

3.4 
 

Route 4: Indian Joint Venture (JV) Company for manufacturing of Super 
Critical Steam Generator in India between an Indian Company and a Qualified 
Steam Generator Manufacturer. 

3.4.1 
 

The Bidder shall be a Joint Venture (JV) Company incorporated in India under the 
Companies Act of India, as on the original scheduled date of EOI bid opening, 
promoted by  
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(i) An Indian Company registered in India under the Companies Act of India and (ii) 
a Qualified Steam Generator Manufacturer meeting requirements of clause 3.1.1, 
created for the purpose of manufacturing in India lignite fired supercritical steam 
generator sets covering the type, size and rating specified. If the JV Company is 
incorporated as a public limited Company then it should have obtained certificate for 
Commencement of Business in India as on the original scheduled date of EOI bid 
opening.  
The Qualified Steam Generator Manufacturer shall maintain a minimum equity 
participation of 26% in the JV Company for a lock-in period of 7 years from the date 
of incorporation of JV Company or up to the end of warranty period of the contract 
whichever is later.  
One of the promoters shall be a majority stakeholder who shall maintain a minimum 
equity participation of 51% in the JV Company for a lock in period of 7 years from 
the date of incorporation of JV Company or up to the end of warranty period of the 
contract whichever is later. 
In the event that the majority stake holder in the JV Company is an entity other than 
the Qualified Steam Generator Manufacturer, it should be an Indian Company and 
should have executed, in the last 10 years, large industrial projects on EPC basis 
(with or without civil works) in the area of power, steel, oil & gas, petro-chemical, 
fertilizer and/or any other process industry with the total value of such projects being 
Rs.1000 Crore or more. At least one of such projects should have a contract value of 
Rs.400 Crore or more. These projects shall be in successful operation for a period of 
not less than one year as on the original scheduled date of EOI bid opening. 
 

3.4.2 The Bidder shall furnish a Letter of consent (LOC) along with EOI bid signed by the 
bidder, Qualified Steam Generator Manufacturer and other JV promoter having 25% 
or higher equity participation in the JV Company, for successful performance of 
contract (as per the format enclosed in the EOI tenderdocuments). 
The Shortlisted Bidder shall furnish a DJU executed by him, the Qualified Steam 
Generator Manufacturer and other JV promoter having 25% or higher equity 
participation in the JV Company, in which all the executants of DJU shall be jointly 
and severally liable to the Purchaser for successful performance of contract. The 
joint deed of undertaking shall be submitted along with Techno commercial bid (as 
per the format enclosed in the EOI tender documents), failing which the Bidder shall 
be disqualified and his bid shall be rejected.  
In case of award, each promoter having 25% or higher equity participation in the JV 
Company will be required to furnish an on-demand Bank Guarantee for an amount of 
0.5% of the total contract price of the Steam Generator Package in addition to the 
contract performance guarantee to be furnished by the Bidder. 
 

3.5 
 

Route 5: Indian JV Promoter holding at least 51% equity in a Joint Venture 
Company for manufacturing Super Critical Steam Generator sets in India 
between an Indian Company and a Qualified Steam Generator Manufacturer 
 

3.5.1 The Bidder shall be Indian Promoter with majority stake holding in a Joint Venture 
Company incorporated in India under the Companies Act of India as on the original 
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scheduled date of EOI bid opening, promoted by (i) a Company registered in India 
under the Companies Act of India and (ii) a Qualified Steam Generator 
Manufacturer meeting requirements of clause 3.1.1, created for the purpose of 
manufacturing lignite fired supercritical steam generator sets in India, covering the 
type, size and rating specified. If the JV Company is incorporated as a public limited 
Company then it should have obtained certificate for Commencement of Business in 
India as on the original scheduled date of EOI bid opening. 
The Qualified Steam Generator Manufacturer shall maintain a minimum equity 
participation of 26% in the JV Company for a lock-in period of 7 years from the date 
of incorporation of JV Company or up to the end of warranty period of the contract 
whichever is later.  
The Indian majority stakeholder shall maintain a minimum equity participation of 
51% in the JV Company for a lock in period of 7 years from the date of 
incorporation of JV Company or up to the end of warranty period of the contract 
whichever is later.  
The Indian majority stake holder of the JV Company should have executed in the 
last 10 years, large industrial projects on EPC basis (with or without civil works) in 
the area of power, steel, oil & gas, petro-chemical, fertilizer and / or any other 
process industry with the total value of such projects being Rs.1000 Crores or more. 
At least one of such projects should have a contract value of Rs.400 Crores or more. 
These projects shall be in successful operation for a period of not less than one year 
as on the original scheduled date of EOI bid opening. 
 

3.5.2 The Bidder shall furnish a Letter of consent (LOC) along with EOI bid signed by the 
bidder, JV company and the Qualified Steam Generator Manufacturer, for successful 
performance of the contract (as per the format enclosed in the EOI tender 
documents). 
The Shortlisted Bidder shall furnish a DJU executed by him, the JV Company and 
the Qualified Steam Generator Manufacturer, in which all the executants of DJU 
shall be jointly and severally liable to the Purchaser for successful performance of 
the contract The deed of joint undertaking shall be submitted along with Techno 
commercial bid (as per format enclosed in the EOI tender documents), failing which 
the Bidder shall be disqualified and his bid shall be rejected.  
In case of award, the JV Company and the Qualified Steam Generator Manufacturer 
will each be required to furnish an on-demand Bank Guarantee for an amount of 
0.5% of the total contract price of the Steam Generator Package in addition to the 
contract performance guarantee to be furnished by the Bidder 
 

Notes for Clause 3.0 (3.1 to 3.5) 
(1) 

 
Definitions 
(i) “Qualified Steam Generator Manufacturer” means a manufacturer meeting 

requirements stipulated at 3.1.1. 
(ii) Wherever “Indian Manufacturing Company” is indicated, the same shall mean a 
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Subsidiary Company or a Joint Venture Company or an Indian Steam Generator 
Manufacturing Company registered in India under the Companies Act of India or as 
per the prevailing laws of India. 
(iii) Wherever the term “type, size, rating specified” is appearing in this document, 
this shall be deemed to be for pulverized lignite fired steam generators designed with 
beater wheel mills (for pulverizing lignite). 
(iv)  Wherever “successful operation for a period of not less than one (1) year as on 
the original scheduled date of EOI bid opening” is mentioned, the minimum 
cumulative operation for the reference unit shall not be less than 5256 hours in any 
one year period prior to the original scheduled date of EOI bid opening. This 
clarification shall be applicable only for the Steam Generators, mentioned in cl. 3.1.1 
and 3.2.1. 
 

(2) Erection/Commissioning 
Where erection / supervision of erection and commissioning / supervision of 
commissioning has not been in the scope of the Bidder as mentioned in clause 3.1 & 
3.2, he should have acted as an advisor for erection and commissioning of the Steam 
Generator and auxiliaries. Necessary documents / certificates from the client, in 
support of above shall be furnished along with the EOI bid. 
 

(3) Direct / Indirect order 
i) The Bidder/Qualified Steam Generator Manufacturer shall also be considered 

qualified, in case the award for the reference works (Steam generator set) has 
been received by the Bidder/Qualified Steam Generator Manufacturer either 
directly from owner of plant or any other intermediary organization. A certificate 
from such owner of plant or the intermediary organization shall be required to be 
furnished by the Bidder/Qualified Steam Generator Manufacturer along with his 
EOI bid in support of his claim of meeting requirement stipulated at clauses 3.1.1 
and 3.2.1 above as the case may be. 

ii) Certificate from owner of the plant shall also be furnished by the Bidder/Qualified 
Steam Generator Manufacturer for the successful operation of the steam generator 
set as specified at requirement stipulated at clauses 3.1.1 and 3.2.1 above as the 
case may be along with the EOI bid. 

 
(4) Holding Company as a Qualified Steam Generator Manufacturer 

i. A Holding Company, singularly or collectively along with its Subsidiaries (held 
either directly or indirectly), meeting the requirements of clause 3.1.1 above, and 
also owning the technology for supercritical steam generators on their own or 
through their subsidiaries, shall also be considered as Qualified Steam Generator 
Manufacturer.  
However, in such a case either the Indian subsidiary company created for 
manufacturing of supercritical steam generator in India shall be a subsidiary of 
the holding company or the Holding Company shall maintain a minimum equity 
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of 26% in the Joint Venture Company, created for manufacturing of supercritical 
steam generators in India. 

ii. In such a case, the Holding Company and all such subsidiaries lending strength / 
experience to the Holding Company shall necessarily be part of the LOC to be 
submitted with the EOI bid and the DJU to be submitted by the Bidder for 
successful performance of the contract (as per format to be enclosed in EOI 
tender documents).  
In case of award, if the Holding Company itself is not the Bidder as a Qualified 
Steam Generator Manufacturer, the Holding Company and all such entities 
lending strength / experience to the Holding Company shall each be required to 
furnish separate on-demand Bank Guarantees for an amount aggregating 1.0% of 
the total contract price of the Steam Generator Package divided equally among 
them, in addition to the contract performance guarantee to be furnished by the 
Bidder. This bank guarantee requirement shall supersede bank guarantee 
requirement stipulated at clause 3.3, 3.4 & 3.5 for the Qualified Steam Generator 
Manufacturer. 
However, in case the Holding Company itself is the Bidder as a Qualified  Steam 
Generator Manufacturer as per clause 3.1, Bidder shall submit its Board 
Resolution stating that in case of any likely change of Management control of 
any of these subsidiaries, the bidder shall arrange for separate on-demand Bank 
Guarantees from all such entities lending strength / experience to the Holding 
Company for fulfillment of requirement of clause 3.1.1 for an amount 
aggregating 1.0% of the total contract price of the  Steam Generator Package 
divided equally among them before the change in management control actually 
occurs. 

iii. As an alternative to the requirements of Note 4(ii) above, the Holding Company, 
as a Qualified Steam Generator Manufacturer, shall necessarily be part of the 
DJU to be submitted by the Bidder in the techno commercial bid, for successful 
performance of the contract as per format enclosed in EOI tender documents. 
However, the Bidder shall submit a Board Resolution of the Holding Company 
stating that in case of any likely change of management control of any of these 
subsidiaries, the Holding Company shall arrange for signing of DJU by all such 
subsidiaries lending strength / experience to the Holding Company for 
fulfillment of requirement of clause 3.1.1, in line with the requirements of Note 
4(ii) above before the change in Management Control actually occurs. 
In case of award, if the Holding Company itself is not the Bidder as a Qualified 
Steam Generator Manufacturer, the Holding Company shall be required to 
furnish separate on-demand Bank Guarantee for an amount of 1.0% of the total 
contract price of the Steam Generator Package, in addition to the contract 
performance guarantee to be furnished by the Bidder. This bank guarantee 
requirement shall supersede bank guarantee requirement stipulated at clause 3.3, 
3.4 & 3.5 for the Qualified Steam Generator Manufacturer. In case of any likely 
change of management control of any of its subsidiaries lending strength/ 
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experience, the Holding Company shall arrange for signing of DJU and bank 
guarantees from all such subsidiaries lending strength / experience to the 
Holding Company for fulfillment of requirement of clause 3.1.1, in line with 
Note 4(ii) above before the change in management control actually occurs, in 
addition to the bank guarantee already furnished by the Holding Company. 
However, in case the Holding Company itself is the Bidder as a Qualified  Steam 
Generator Manufacturer as per clause 3.1, and anticipates change of 
management control of any of its subsidiaries lending strength/ experience for 
fulfillment of requirement of clause 3.1.1, the Holding Company shall arrange 
for signing of DJU and bank guarantees from all such subsidiaries lending 
strength / experience to the Holding Company for fulfillment of requirement of 
clause 3.1.1, in line with Note 4(ii) above before the change in Management 
Control actually occurs, in addition to the bank guarantee already furnished by 
the Holding Company. 

(5) Steam Generator Manufacturer with Technology Tie-up for Variable Pressure 
Design 
In case a supercritical Steam Generator manufacturer  meets all the requirements as 
specified in clause no. 3.1.1 above except that the evaporator in the reference steam 
generator is not designed for variable pressure operation and is designed for constant 
pressure (Universal Pressure) operation only, in such case, the supercritical Steam 
Generator manufacturer shall be considered to be qualified, provided that, such 
supercritical Steam Generator manufacturer has an ongoing license agreement 
(which covers technology transfer), as on the original scheduled  date of EOI  bid 
opening, with the original Technology Owner (Licensor) for design, manufacture, 
sell, use, service of once through variable pressure supercritical  steam generator 
technology (with evaporator suitable for variable pressure operation in sub-critical 
and supercritical pressure ranges). 
(i) The licensor should have experience of providing such variable pressure 

design steam generator technology for at least one (1) no. of lignite fired 
supercritical steam generator for 1500 T/hr or higher capacity using either 
spiral wound (inclined) or vertical plain or vertical rifled type water wall 
tubing with the evaporator suitable for variable pressure operation in sub-
critical and super-critical pressure ranges and which should be in successful 
operation for a period of not less than one (1) year as on the original scheduled 
date of EOI bid opening.  

(ii) The bidder shall offer only the type of steam generator i.e. single pass (tower 
type) or two pass type or T-type, type of water wall tubing and type of lignite 
mill for which the Bidder is qualified and shall offer only the type of water 
wall tubing (either spiral wound (inclined) or vertical plain or vertical rifled 
type) for which his licensor is qualified. 

(iii) In such an event, the bidder shall furnish a Deed of Joint Undertaking executed 
between the Bidder and the supercritical steam generator manufacturer (as the 
case may be) and its Technology Owner (Licensor), as per the format enclosed 
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in the EOItender documents towards the Bidder and the licensor being jointly 
and severally liable to the Purchaser for successful performance of the Steam 
Generator along with an extended warranty of at least one (1) year over and 
above what is required as per tender documents. 

(iv) In case of award, Technology Owner (Licensor) will be required to furnish an 
on-demand Bank Guarantee for an amount of 0.1% of the total contract price 
of the Steam Generator Package in addition to the Contract Performance 
Guarantee to be furnished by the Bidder.” 

  
(6) For Clause 3.4  

In case the Indian majority stake holder of the JV company does not have requisite 
EPC experience as mentioned in clause 3.4.1 above, it may still be considered 
qualified if it is wholly owned by a parent company who fully meets the requisite 
EPC experience provided the parent company maintains its 100% equity in such 
wholly owned subsidiary for a lock in period of 7 years from the date of 
incorporation of JV company or up to the end of the warranty period of the contract 
whichever is later. 
In such a case, the parent company mentioned above shall necessarily be part of DJU 
being submitted by the bidder. 
In case of award, the parent company shall be required to furnish an on-demand 
Bank Guarantee for an amount of 0.5% of total contract price of the Steam Generator 
package in addition to the bank guarantee requirement indicated at Clause 3.4.2. 
 

(7) For clause 3.5 
Majority stake in JV Company can be held either directly by the bidder or through its 
wholly owned subsidiary, provided the bidder maintains its 100% equity in such 
wholly owned subsidiary for a lock in period of 7 years from the date of 
incorporation of JV Company or up to the end of the warranty period of the contract 
whichever is later. 
In case majority stake in the JV Company is held by wholly owned subsidiary of the 
bidder, then such wholly owned subsidiary shall necessarily be part of DJU being 
submitted by the bidder. 
In case of award, the wholly owned subsidiary as mentioned above shall be required 
to furnish an on-demand Bank Guarantee for an amount of 0.5% of total contract 
price of Steam Generator Package in addition to the bank guarantee requirement at 
clause 3.5.2. 
 

(8) For Clause 3.1, 3.3, 3.4 and 3.5  
The manufacturing may, alternatively, be carried out by another subsidiary registered 
for manufacturing Supercritical Steam Generator in India of the above Indian 
subsidiary / JV Company. In such an event, the manufacturing company shall remain 
a subsidiary of the Indian subsidiary / JV Company with equity lock in for a 
minimum lock in period of 7 years from the date of incorporation of the 



 

14 
 

manufacturing company or up to the end of the warranty period of the contract, 
whichever is later. 
In such a case the manufacturing company shall necessarily be part of DJU being 
submitted by the bidder. 
In case of award, the manufacturing company shall be required to furnish an on-
demand Bank Guarantee for an amount of 0.5% of total contract price of steam 
generator package in addition to the bank guarantee requirement at clause 3.1.3, 
3.3.2, 3.4.2 and 3.5.2. 
 

(9) Equity Lock in period 
Wherever equity lock in period requirement or subsidiary status requirement is 
indicated, the Bidder would be required to furnish along with its EOI bid, a Letter of 
Undertaking from the promoter(s) supported by Board Resolution as per the format 
enclosed in the bid documents, for maintaining required minimum equity for the 
lock in period mentioned / maintaining the subsidiary status 

(10) For clause 3.1, 3.3, 3.4 & 3.5 
For the scope related to “Steam Generator and Auxiliaries” indicated at Clause no. 
3.1.3,3.3.2,3.4.2 & 3.5.2 shall mean Steam Generator and its Auxiliaries as included 
in the DJU formats included in the bidding documents. 
 

(11) For clause 3.2.1(a) 
For the scope related to “Supercritical Steam Generator” indicated at Clause no. 
3.2.2 shall mean Steam Generator and its Auxiliaries as included in the DJU formats 
included in the bidding documents. 
 

(12) For clause 3.2.1 (b) 
QSGM as Associate : 
Indian Steam Generating Manufacturer (satisfying clause 3.2) can associate with a 
QSGM who satisfies the clause 3.1.1 above, provided that the associate is jointly and 
severally responsible for the performance of the contract. Additionally the associate 
(satisfying the requirements of QSGM) has to extend an additional warranty of one 
year (two years in total). Relevant DJUs (as enclosed in the EOI Tender) executed by 
the bidder, associate and others, as applicable shall be furnished along with the 
Techno commercial bid. 
 

3.6 Financial Criteria: 
3.6.1 The Average Annual Turnover of the Bidder, in the preceding three (3) financial 

years as on the original scheduled date of EOI bid opening, shall not be less than 
Rs1021 Crore (Rupees One Thousand Twenty One Crore)or in equivalent foreign 
currency. 
 

3.6.2 Net Worth of the bidder as on the last day of the preceding financial year (with 
reference to the original scheduled date of EOI bid opening), shall be positive. 
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3.6.3 In case the Bidder is not able to furnish its audited financial statements on standalone 
entity basis, the un-audited unconsolidated financial statements of the Bidder can be 
considered acceptable provided the Bidder furnishes the following further documents 
on substantiation of its qualification: 

(i) Copies of the un-audited unconsolidated financial statements of the Bidder 
along with copies of the audited consolidated financial statements of its 
Holding Company. 

(ii) A Certificate from the CEO/CFO of the Holding Company, as proof, stating 
that the un-audited unconsolidated financial statements form part of the 
Consolidated Annual Report of the company. 
In cases where audited results for the last preceding financial year as on the 
original scheduled date of EOI bid opening are not available, certification of 
financial statements from a practicing Chartered Accountant shall also be 
considered acceptable. 

 
3.6.4 In case any “Bidder” does not satisfy the financial criteria, stipulated at clauses 3.6.1 

above on its own, the Holding Company would be required to meet the stipulated 
turnover requirements at clause 3.6.1, provided that the Net Worth of such Holding 
Company on the basis of consolidated financial statements as on the last day of the 
preceding financial year is at least equal to or more than 25 % (twenty five percent) 
of the paid-up share capital of the Holding Company. In such an event, the Bidder 
would be required to furnish along with its bid, a Letter of Undertaking from the 
Holding Company, supported by Board Resolution, as proof of pledging 
unconditional and irrevocable financial support for the execution of the Contract by 
the Bidder in case of award, and would also be required to submit an additional bank 
guarantee of 1% of the contract value in case of award. 

 
3.6.5 The unutilized line of credit for fund based and non-fund based limits with cash and 

bank balances including fixed deposits of the Bidder as on a date not earlier than 15 
days prior to the original scheduled date of EOI bid opening, duly certified by the 
Bankers shall not be less than Rs 872 Crore (Rupees Eight Hundred Seventy Two 
Crore only) or in equivalent foreign currency. In case certificates from more than one 
bank are submitted, the certified unutilized limits shall be of the same date from all 
such banks. 

 
3.6.6 Where another Company of the group acting as the Treasury Centre is responsible 

for Treasury Management of the Bidder having combined credit/guarantee limit for 
the whole group, the Bidder would be required to provide a Banker’s certificate 
regarding the unutilized line of credit for fund based and non-fund based limits 
together with cash and bank balances including fixed deposits available to such 
Treasury Centre. Further, Treasury Centre shall certify that out of the aforesaid limits 
certified by the bankers’, the Bidder shall have access to the line of credit of a level 
not less than the specified amount at clause 3.6.5 above. In proof of this, the Bidder 
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would be required to furnish along with its EOI bid, a Letter of Undertaking from the 
Treasury Centre, supported by a Resolution passed by the Board of Directors of the 
holding company, as proof of pledging unconditional and irrevocable financial 
support for the execution of the Contract by the Bidder in case of award. 

 
3.6.7 In case the Bidder’s unutilized line of credit for fund based and non-fund based 

limits specified at clause 3.6.5 above is not sufficient, a comfort letter from one of 
the bankers specified in the bid documents unequivocally stating that in case the 
Bidder is awarded the contract, the Bank would enhance line of credit for fund based 
and non-fund based limits to a level not less than the specified amount to the Bidder 
or to the Treasury Management Centre as the case may be, shall be acceptable. 

 
3.6.8. Financial Criteria for the Collaborator(s) / Associate(s) 

3.6.8.1 The Average Annual Turnover of each collaborator/ Associate, in the preceding three 
(3) financial years as on the original scheduled date of EOI bid opening, should not 
be less than the following for different Collaborators(s)/ Associate(s) as applicable: 

Collaborator(s) 
/Associate(s) 

Applicable clauses Required annual 
turnover in million INR 

or equivalent foreign 
currency 

Qualified Steam 
Generator Manufacturer 
(QSGM) 

3.2.1 (a) 
3.2.1 (b) 

Rs 102 Crore 
Rs 684 Crore 
 

Qualified Steam 
Generator Manufacturer 
(QSGM) 

3.3.1, 3.4.1, 
3.5.1 

Rs 684 Crore 
 

Holding Company as 
QSGM 

Notes for clause 
3.0 (4) 

Rs 684 Crore 

Technology owner 
(Licensor to QSGM) 

Notes for clause 
3.0 (5) 

Rs 102 crore 
 

 

3.6.8.2 The Net Worth of each Collaborator/Associate, as on the last day of the preceding 
financial year (with reference to the original scheduled date of EOI bid opening), 
shall be positive. 

 
3.6.8.3 In case the Collaborator(s) / Associate(s) is not able to furnish its audited financial 

statements on standalone entity basis, the unaudited unconsolidated financial 
statements of the Collaborator(s) / Associate(s) can be considered acceptable 
provided the Collaborator(s) / Associate(s) furnishes the following further documents 
on substantiation of its qualification: 
(i) Copies of the unaudited unconsolidated financial statements of the 

Collaborator(s) /Associate(s) along with copies of the audited consolidated 
financial statements of the Holding Company of Collaborator(s) / Associate(s). 

(ii) A Certificate from the CEO/CFO of the Holding Company, as per the format 
enclosed in the bid documents, stating that the unaudited unconsolidated 
financial statements form part of the Consolidated Annual Report of the 
Company.  
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In cases where audited results for the last preceding financial year are not available, 
certification of financial statements from a practicing Chartered Accountant shall 
also be considered acceptable. 

 
3.6.8.4 In case a Collaborator(s) / Associate(s) does not satisfy the financial criteria, 

stipulated at Cl.3.6.8.1 above on its own, its Holding Company would be required to 
meet the stipulated turnover requirements at Cl 3.6.8.1 above, provided that the Net 
Worth of such Holding Company, as on the last day of the preceding financial year is 
at least equal to 25% of the paid-up share capital of the Holding Company. In such 
an event, the Collaborator(s) / Associate(s) would be required to furnish along with 
its EOI bid, a Letter of Undertaking from the Holding Company, supported by Board 
Resolution (as per the format enclosed in the bidding documents) pledging 
unconditional and irrevocable financial support to the Collaborator(s) / Associate(s) 
to honour the terms and conditions of the Deed of Joint Undertaking, in case of 
award.  

 
3.6.8.5 The unutilized line of credit for fund based and non-fund based limits with cash and 

bank balances including fixed deposits of the Collaborator(s) / Associate(s) as on a 
date not earlier than 15 days prior to the original scheduled date of EOI bid opening, 
duly certified by the Bankers should not be less than the following for different 
Collaborator(s) / Associate(s) in terms of Deed of Joint Undertaking: 

Collaborator(s) 
/Associate(s) 

Applicable 
clauses 

Required unutilized line of 
credit in Rs / Crore or in 
equivalent foreign 
currency 

Qualified Steam 
Generator 
Manufacturer 
(QSGM) 

3.2.1(a) 
3.2.1(b) 
 

Rs 61 Crore  
Rs 293 Crore 
 

Qualified Steam 
Generator 
Manufacturer 
(QSGM) 

3.3.1, 3.4.1, 
3.5.1 

Rs 191 Crore 
 

Holding Company as 
QSGM 

Notes for 
clause 
3.0 (4) 

Rs 212 Crore 

Technology owner 
(Licensor to QSGM) 

Notes for 
clause 
3.0(5) 

Rs 4 Crore 

 
In case certificates from more than one bank are submitted, the certified unutilized 
limits shall be of the same date from all such banks. 
 

3.6.8.6 Where another Company of the group acting as the Treasury Centre is responsible 
for Treasury Management of the Collaborator(s) / Associate(s) having combined 
credit/guarantee limit for the whole group, the Collaborator(s) / Associate(s) would 
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be required to provide a Banker’s certificate regarding the unutilized line of credit 
for fund based and non-fund based limits together with cash and bank balances 
including fixed deposits available to such Treasury Centre. Further, Treasury Centre 
shall certify that out of the aforesaid limits certified by its bankers’, the 
Collaborator(s) / Associate(s) shall have access to the line of credit of a level not less 
than the amount specified at Cl. 3.6.8.5 above. 
In proof of this, the Bidder would be required to furnish along with its EOI bid, a 
Letter of Undertaking from the Treasury Centre, supported by a Resolution passed 
by the Board of Directors of the Collaborator / Associate’s holding Company, as per 
the format enclosed in the bidding documents, pledging unconditional and 
irrevocable financial support to the Collaborator(s) / Associate(s) to honour the terms 
and conditions of the Deed of Joint undertaking, in case of award of the contract to 
the Bidder with whom Collaborator(s) / Associate(s) is associated. 

 
3.6.8.7 In case the Collaborator / Associate’s unutilized line of credit for fund based and 

non-fund based limits specified at Cl. 3.6.8.5 above is not sufficient, a comfort letter 
from one of the bankers specified in the bidding documents unequivocally stating 
that in case of award of the contract to the Bidder with whom Collaborator(s) / 
Associate(s) is associated, the Bank would enhance line of credit for fund based and 
non-fund based limits to a level not less than the specified amounts to the 
Collaborator(s) / Associate(s) or to the Treasury Management Centre as the case 
may be, shall be acceptable. 

 
3.6.9 The liability of each  Collaborator /Associate to the purchaser, in case of award shall 

not exceed as % of total contract price for the Steam Generator & Auxiliaries 
Package for TPSII Second Expansion, for various routes is as given below: 

Liability of Collaborator(s) /Associate(s) Applicable 
Clause 

Liability 
as  % of 
contract 

price 
Route 1 - Liability of Indian manufacturing 
company (established as a subsidiary / JV 
company by QSGM)  and other promoters 

3.1.3 65% 

Route 2 (a) - Liability of QSGM (as 
Collaborator) and other promoters. 3.2.2 26% 

Route 2 (b) - Liability of QSGM (as 
Associate) and other promoters. 3.2.2 100% 

Route 3 - Liability of QSGM and other 
promoters  3.3.2 65% 

Route 4 - Liability of QSGM and other 
promoters  3.4.2 65% 

Route 5 - Liability of QSGM, Indian Joint 
Venture Co. 3.5.2 65% 
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The bidders shortlisted in the EOI bids, shall furnish relevant Deed of Joint 
Undertaking (DJU) along with techno commercial bid as per formats enclosed in the 
EOI bid documents.  
 
As a confirmation of the same, a letter of consent (LOC) as per the format enclosed 
in the EOI documents shall be furnished along with the EOI bid. 

 
3.6.10 NOTES for Clause 3.6  

(i) Net Worth means the sum total of the paid-up share capital and free reserves. 
Free reserve means all reserves credited out of the profits and share premium 
account but does not include reserves credited out of the revaluation of the 
assets, write back of depreciation provision and amalgamation. Further any 
debit balance of Profit and Loss account and miscellaneous expenses to the 
extent not adjusted or written off, if any, shall be reduced from reserves and 
surplus. 

 
(ii) Other income shall not be considered for arriving at annual turnover. 
 
(iii) For unutilized line of credit for fund based and non-fund based limits and 

Turnover indicated in foreign currency, the B.C Selling exchange rate as on 7 
days prior to the original schedule date of EOI bid opening shall be used. 

 
(iv) “Holding Company” and “Subsidiary Company” shall have the meaning 

ascribed to them as per Companies Act of India. 
 
(v) In case the bidder / collaborator(s) / associate(s) participating under Clause 

3.3.0 or 3.4.0, do not meet the turnover requirement andUnutilized Line of 
Credit (ULC), then the Turnover and ULC of any of the Promoters individually 
or all the promoters (in a combined manner) (each having Equity Stake more 
than 25%) of the Subsidiary Company / JV Company would be considered. 
Each such promoter of the Subsidiary Company / JV Company shall have to 
meet the Net Worth criteria as per clause 3.6.2 and/or 3.6.8.2. In such an event 
the Bidder would be required to furnish along with its EOI bid, a Letter of 
Undertaking from such promoter(s), supported by Board Resolution, pledging 
unconditional and irrevocable financial support for execution of the Contract by 
the Bidder in case of award. 
 

3.7 Phased Manufacturing Program and Transfer of Technology 
 

3.7.1 The bidder shall give firm commitment in the form of an undertaking supported by 
Board Resolution to set up manufacturing facility for supercritical Steam Generators 
in India  either by himself or through its subsidiaries or through Joint Venture(JV) in 
India in a phased manner as per Phased Manufacturing Program elaborated below. 
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3.7.2 It is mandatory for the contractor to set up manufacturing facility in India for 
manufacture of supercritical steam generators in India either by himself or through its 
subsidiaries or through joint venture company in a phased manner as per the 
manufacturing programme as indicated below: 
 

SI. 
No. 

Equipment Indicative Facilities Requirement To be 
established 
latest     by 

(Months from 
Date of Award) 

Weightage 
factor 

(% age) for 
LD 

1. Pressure Parts 
(straight water 
wall & spiral 
water wall) 

 Straight tube butt welding 
facility 

 Automatic welding facility for 
panel processing 

 NDT facilities 
 Hydro testing 
 Continuous   heat   treatment 

furnace 
 Gang/panel bending facility (for 

straight water wall & spiral 
water wall tube panels) 

36 35 

2 Pressure       
Parts 
(Economiser, 
Superheater    
and Reheater 
coils and Panels) 

 System bend facility 
 Welding facility for coils 
 NDT facilities 
 Hydro testing 
 Continuous   heat   treatment 

furnace 
 Jigs & fixtures for assembly and 

layout checking facility 
 Portable equipment for 

material/grade identification 

42 30 

3. Pressure Parts 
(Headers) 

 Welding 
 Machining & drilling 
 Heat treatment 
 Hydraulic testing 
 NDT facilities 
 Pressing facility for end caps & 

tees 
 Material identification facility 
 Facility for high alloy (P5 and 

above) continuous welding 

42 20 

4. Separator (Shell 
and Dished ends) 

 Roiling   facility   /   pressing 
Facility 

 Machining & drilling, 
 Welding Heat Treatment 
 Hydraulic testing 
 NDT facilities 
 Pressing    arrangement   for 

Dished ends 

48 15 
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3.7.3 Liquidated damages for delay in phased manufacturing programme: 
The amount of liquidated damages for the delay to meet various milestones of 
phased manufacturing will subject to maximum 5% of the total contract price. LD 
for each milestone shall be proportionate to weightage factor assigned to various 
manufacturing process. Total LD for a milestone shall be recovered within ten 
weeks’ delay from respective milestone target dates. The Liquidated Damages in 
delay in phased manufacturing programme shall be independent of the LD for the 
delay in completion of other milestones. The schedule for the PMP with weightage 
factor (%) for LD is indicated in the above table. 

 
3.7.4 On-demand Bank Guarantee for PMP:  

Within twenty-eight (28) days after receipt of the notification of award, the 
successful Bidder shall furnish the on-demand Bank Guarantee for PMP, in favour of 
NLC INDIA Ltd. for an amount INR 900,000,000/- in the form provided in the EOI 
documents. 

 
3.7.5 The manufacturing may, alternatively, be carried out by another subsidiary registered 

for manufacturing supercritical Steam Generators in India of the above Indian 
subsidiary / JV Company. In such an event, the manufacturing company shall remain 
a subsidiary of the Indian subsidiary / JV company with equity lock in for a 
minimum lock in period of 7 years from the date of incorporation of the 
manufacturing company or up to the end of the warranty period of the contract, 
whichever is later. 
 

3.7.6 A valid technology transfer agreement including license to manufacture and supply 
in India between the Qualified Steam Generator Manufacturer, or his technology 
provider (if any) and the Indian Manufacturing Company should be in place on the 
original scheduled date of EOI bid opening, covering the type, size and rating of the 
Steam Generators specified, valid minimum up to the end of the warranty period of 
the contract. The technology transfer agreement shall necessarily cover transfer of 
technological know-how for lignite fired super critical Steam Generator (with beater 
wheel mills for pulverizing lignite)in the form of complete transfer of design dossier, 
design softwares, drawings and documentation, quality system manuals and 
imparting relevant personnel training to the Indian Manufacturing Company. Such 
technology transfer agreement must have provision that the transfer of technology to 
the Indian Manufacturing Company shall be complete by the time last 660 MW 
supercritical unit is supplied by the Bidder under this tender. 

 
3.7.7 Major part (minimum 75%) of the land required for setting up manufacturing facility 

in India should be in possession with clear title either in the name of the “Indian 
Manufacturing Company” or its Indian promoter (but pledged / leased to the 
Subsidiary / JV company) prior to submission of EOI bid. In case, the Bidder has 
existing manufacturing facility in India, he should have in possession major part 
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(minimum 75%) of the additional land required with clear title for augmenting his 
already existing manufacturing facility. “Clear title” shall be deemed to also include 
land required on long term lease basis for minimum 30 years with a provision for 
further extension. 

 
3.7.8 Promoters of the Subsidiary (ies) / JV Company (ies) will be required to either 

employ a minimum subscribed and paid-up share capital or have Net Worth of INR 
50 Crore in the respective Subsidiary / JV Company prior to the submission of EOI 
bid. In case the Bidder is selected for award of the contract, either a minimum 
subscribed and paid-up share capital or Net Worth of INR 100 Crore in the respective 
Subsidiary / JV Company will have to be ensured by the promoters prior to the date 
of award. In the event the Bidder fails to meet this requirement, the Purchaser shall 
disqualify such Bidder.  
The certificates from a practicing Chartered Accountant shall be submitted by the 
Bidder certifying the amount of subscribed and paid-up share capital, or Net Worth 
as the case may be as on a date not earlier than 15 days from the original scheduled 
date of EOI bid opening / award date as applicable. 

 

3.7.9 The Bidder shall be required to furnish an undertaking with regard to the above. 
 

3.7.10 Notes to clause 3.7.0 
1. Bidders who have already given commitments for PMP and submitted bank 

guarantees for security for default against specified PMP for Steam Generators 
to any central/ State sector power generating Company for supercritical projects 
shall not be required to furnish further bank guarantees for security for default 
against specified PMP. 
 

2. For Bidders intending to participate through Clause 3.2.1  (b) : 
The Indian steam generating manufacturers (ISGMs) seeking qualification 
through Clause 3.2.1 (b) and have complied with the PMP requirements (for coal 
fired supercritical steam generators) as on the original scheduled date of EOI bid 
opening, can submit their bid along with an associate who complies with 
requirements under clause 3.1.1 above. Further such bidders would not be 
required to meet any further PMP requirements (as indicated in 3.7.6 above) 
with respect to lignite fired steam generators. 
 

3. For Bidders intending to participate through other than  
Clause 3.2.1  (b): 
In case the Bidders who have already set up manufacturing facility in India for 
manufacturing coal fired supercritical steam generator sets with a suitable 
licence agreement and have complied with the PMP requirements, in addition, 
shall have obtained an amendment or otherwise a fresh licence agreement as on 
the original scheduled date of EOI bid opening, which permits them to 
manufacture lignite fired supercritical steam generators provided with beater 
wheel mills for pulverising lignite, in India. 
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4.0 Documentary Evidence to be Submitted along with EOI Bid: 
 

4.1 Documentary evidence to satisfy the Qualifying Requirements mentioned in Cl. 3.0 
as applicable and as called for in the ANNEXURES -I/1 to I/5 shall be furnished 
with relevant details shall be furnished with details in the bidding documents. 

 
4.2 The bidder, the promoters in case of Subsidiary / JV Company, as the case may be 

and the Subsidiary / JV Company shall furnish their audited profit and loss account 
and balance sheet for the preceding three consecutive financial years as required. 

 
4.3 Bidder qualifying under Clause 3.5 shall furnish the details of equity share holding 

for meeting the requirement in Clause 3.5 and copy of the License to manufacture 
Steam Generator sets in India. 

 
4.4 Copy of License to manufacture the Steam Generator sets in India wherever 

applicable. 
 

5.0 OTHER REQUIREMENTS 
BIDDER TO NOTE THE FOLLOWING CLAUSES AND FURNISH POINT WISE 
CONFIRMATION FOR ACCEPTANCE OF THESE CLAUSES IN THE EOI BID. 

5.1 The successful bidder meeting the Qualifying Requirement condition mentioned in 
the Q.R. clause 3.1 to 3.5, on award of the LOA, shall furnish a Contract 
performance guarantee for a value of 10% of the total contract price in the form of an 
on-demand Bank Guarantee for the faithful performance of the contract after the 
LOA in addition to the Bank Guarantees stipulated in the various clauses of the QR 
as applicable. 
 

5.2 The Scope of work of the Bidder shall be on the basis of single bidder responsibility. 
The contract will be entered into only with the successful bidder. Thus the bidder 
shall be solely responsible and liable for all the technical, management and all other 
services required for completing the entire scope of work detailed in the tender 
specification. 

5.3 Sourcing of equipments/systems should be with the approval of Purchaser and should 
be only from the reputed manufacturers / suppliers / sub vendors as stipulated in the 
tender specification. 
 

5.4 The bidder shall furnish the following details also along with his EOI documents. 
 Contracts in hand/pending jobs and their status along with value 
 Major legal cases 
 Recent power projects executed and their value 

5.5 In case the certificate(s) submitted by the bidders is found to be a forged one/bogus 
one, the bidder will not only be disqualified for the tender but also would be 
blacklisted / debarred by the Purchaser. 
 

5.6 The Contractor shall not sub-contract the work on back to back basis. Any 
subcontracting for Civil, Electrical, C&I systems and balance mechanical works shall 
be after due approval by the Purchaser. 
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5.8 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

5.9 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

The bidder to note the following clauses also while submitting the EOI documents 
(i) For calculating the Average Annual Turnover, given in Foreign Currency, the 

B.C-Selling exchange rate prevailing as on 7 days before the original scheduled 
date of EOI bid opening will be considered. 

(ii) Notwithstanding anything stated above, the Purchaser reserves the right to 
verify all statements / information submitted to confirm the bidder’s claim on 
experience and to assess the capabilities and capacity of the Bidder/his 
collaborators/ associates/Promoters/Parent company/ Subsidiary Companies/ 
holding company to perform the contract, should the circumstances warrant 
such verification / assessment in the overall interest of the Purchaser. 

(iii) The Purchaser reserves the right to ask the bidders to provide the certified 
copies of experience certificates. For installations outside India, experience 
certificate is to be authenticated by the Indian Embassy in that country/ 
Apostille in lieu of Embassy Authentication and within India experience 
certificate is to be attested by a Notary Public. 

(iv) The Purchaser also reserves the right to consider any foreign installations as 
experience, only if the bidder facilitates necessary inspection of such 
installation by the Purchaser or its authorized agency. However, cost pertaining 
to the Purchaser’s or its authorized agency’s personnel shall be borne by the 
Purchaser or its authorized agency. 

(v) The Purchaser reserves the right to reject any or all EOIs or cancel/withdraw the 
Invitation for EOI without assigning any reason whatsoever and in such case no 
bidder/intending bidder shall have any claim arising out of such action. 

 
The Bidder shall take note of the following as per Department of Industrial Policy 
and Promotion (DIPP), Ministry of Commerce and Industry, Govt. of India, order 
dated 15.06.2017. The Bidder shall confirm compliance to the requirements indicated 
below: 

 
DEFINITIONS: 
(i) ‘Local content’ means the amount of value added in India which shall, be 

the total value of the item procured (excluding net domestic indirect taxes) 

minus the value of imported content in the item (including all customs 

duties) as a proportion of the total value, in percent. 

(ii) ‘Local supplier’ means a supplier or service provider whose product or 

service offered for procurement meets the minimum local content as 

prescribed. 

(iii) ‘L 1’means the lowest tender or lowest bid or the lowest quotation 

received in a tender, bidding process or other procurement solicitation as 

adjudged in the evaluation process as per the tender. 

5.7 The bidder cannot be an associate for other bidder(s) who are bidding for the Steam 
Generator package (SE-1) in this tender for Expression of Interest. In case of non-
compliance, the offer of such bidder will be rejected. 
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5.9.1 
 
 

5.9.2 
 
 

5.9.3 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

5.9.4 
 
 

 
 

(iv) ‘margin of purchase preference’ means the maximum extent to 

which the price quoted by a local supplier may be above the L1 for 

the purpose of purchase preference. 

Minimum local content:  The minimum local content shall ordinarily be 50%. 
   
Margin of Purchase Preference:  The margin of purchase preference shall be 

20%. 
 
Verification of local content: 
(i) The local supplier at the time of tender, bidding or solicitation shall be 

required to provide self-certification that the item offered meets the 
minimum local content and shall give details of the location(s) at which 
the local value addition is made. 

(ii) The local supplier shall be required to provide a certificate from the 
statutory auditor or cost auditor of the company (in the case of companies) 
or from a practicing cost accountant or practicing chartered accountant (in 
respect of suppliers other than companies) giving the percentage of local 
content. 

(iii) False declarations will be in breach of the Code of Integrity under Rule 
175(1)(i)(h) of the General Financial Rules for which a bidder or its 
successors can be debarred for up to two years as per Rule 151 (iii) of the 
General Financial Rules along with such other actions as may be 
permissible under law. 

(iv) A supplier who has been debarred by any procuring entity for violation of 
this Order shall not be eligible for preference under this Order for 
procurement by any other procuring entity for the duration of the 
debarment. The debarment for such other procuring entities shall take 
effect prospectively from the date on which it comes to the notice of other 
procurement entities”. 

 

The bidders are requested to note that the techno commercial bids of those bidders 
successful in this EOI tender will be evaluated taking into consideration of the GOI 
Order dated 15.06.2017  from DIPP , Ministry of Commerce and Industry, regarding 
the Public Procurement (Preference to Make in India)  

6.0 TIME SCHEDULE  

Unit 1 shall achieve successful completion of Trial operation within Fifty (50) 
months and Completion of PG tests within Fifty three (53) months from the date of 
Letter of Award with subsequent phase shift of 6 months for unit 2. 

 
7.0 INTEGRITY PACT PROGRAMME: 

a)  NLCIL is committed to have most ethical business dealing with the Vendors, 
Bidders and Contractors of goods and services and deal with them in a 
transparent manner with Equity and Fairness. 

b)   NLCIL being a signatory in implementing the Integrity Pact Programme with 
Transparency International India, all the Bidders / contractors required to sign 



the "Integrity Pact" during the submission of the Techno Commercial bids /
offers.

8.0 THE BIDDER SHALL FURNISH THE FOLLOWING DETAILS ALSO
ALONG WITH THE EOI DOCUMENTS: 

Contracts in I land / Pending jobs and their status along with Value.
Major Legal cases and their statutory liabilities.

c. Details of recent Coal / Lignite fired Power Projects / EPC Projects executed and
their value.

9.0 
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 ANNEXURE – I /1  (For Route 1) 

 Documents to be submitted by the bidder for QR Clause 3.1 
 Route 1 : Qualified Steam Generator Manufacturer 

1.0 Performance Certificate of QSGM for the reference plant 

1.1 Performance certificate should be in the letter head of the issuing firm and should be 
dated. 

1.2 Name and designation of the signing person should be clearly discernible.                       
1.3 For meeting the qualifying requirements in clause 3.1 the aspects to be considered are 

(i) Design, engineering, manufacture, supply, erection / supervision of erection, 
and commissioning / supervision of commissioning of at least one (1) no. of  
Pulverized Lignite Fired Super critical Steam Generator with beater wheel 
mills, having a rated capacity of 1500 T/Hr of steam or above in operation for 
one year, 

(ii) Parameters of the Steam Output from SG: 
(iii) The type of Steam Generator : Single pass (tower type) / two pass/T-Type,  
(iv) Type of water wall tubing: Spiral wound (inclined) / vertical plain/vertical 

rifled, 
(v) Evaporator suitable for variable pressure in subcritical and supercritical ranges, 
(vi) Nature of execution of order: direct/indirect (Refer Notes (3) for Clause 3.0) 
(vii) Cumulative operating hours (Not less than 5256 Hours) achieved for the above 

Unit in any one year period from  ...............(date) to………………(date) 
1.4 The Registered Name and Address of the QSGM who is meeting the requirements 

mentioned in (1.3) above.  
1.5 Location of the reference Power station  
1.6 Contact address of the reference Power Station , Fax No., e-mail ID, Phone No. of the 

contact person etc.  
2.0 a) Copy (of Technology Transfer) Agreement to manufacture supercritical steam 

generators components, between QSGM or technology provider (if any), and the 
company established in India for meeting the QR. 

b) Licence agreement from a technology owner( Licensor) for variable pressure  
design of evaporator in case QSGM has designed only for constant pressure 
evaporator 

3.0 Letter of undertaking from the concerned for maintaining reqd. equity for the 
specified lock in period (please refer Notes 3.5.3 (9) of QR) supported by board 
resolution. 

4.0 Registration certificate under Companies Act for Indian subsidiary /JV Company, 
Articles of Association, Memorandum Of Association. If subsidiary/JV company is a 
Public Limited co, Certificate for commencement of business. 

5.0  The purchaser may ask for additional documents such as copies of purchase order / 
work order/ LOA if required in support of the claim by the bidder to satisfy the 
Qualifying Requirements 

6.0 Applicable LOC shall be furnished (as per Annexure II). 
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7.0 Documents to be submitted with respect to Clauses 3.6 & 3.7, but not limited to, are as 
follows:(as applicable) 

1. Audited Financial statements showing: 
a. Average Annual Turnover of the bidder in the preceding 3 financial 

years 
b. Net Worth of the bidder, its Subsidiaries, and/ or holding companies, 

and/or subsidiaries of the holding company, JV partners, as applicable. 
2. Unaudited unconsolidated financial statements of the bidder along with copies 

of the audited consolidated financial statements of its holding company 
3. Certificates from the CEO/CFO of the holding company. 
4. Letter of Undertaking from the Holding Company supported by the Board 

Resolution, as proof of pledging unconditional and irrevocable financial 
support for the execution of the contract, in case of award (For Cl 3.6.4). 

5. Unutilized line of credit for fund based and non-fund based limits with cash 
and bank balances including fixed deposits of the bidder. 

6. Copy (of Transfer) of Licence Agreement to manufacture lignite fired 
supercritical steam generators components,to such company established in 
India as per QR. 

7. Certificate from a practicing Chartered Accountant for proof of paid up share 
capital/Net worth of the promoters/subsidiary(ies)/JV company(ies) (for clause 
3.7.8) 

8. Any other documents as applicable and relevant for meeting the Qualifying 
Requirements. 
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 ANNEXURE – I/2 (Route 2a) 

 Route 2 :  Indian Steam Generator Manufacturer (with QSGM as collaborator) 

 Documents to be submitted by the bidder for QR clause 3.2.1 (a) 

1.0 Performance certificates of QSGM and ISGM (for their reference plants respectively) 

1.1 Performance certificates should be in the letter head of the issuing firm and should be 
dated. 

   1.2 Name and designation of the signing person should be clearly discernible.                                

1.3 For meeting the qualifying requirements in clause 3.2 the aspects to be considered are 
a) For the Bidder:  

i. Design, engineering, manufacture/got manufactured, supply, erection/ 
supervision of erection and commissioning / supervision of commissioning of 
at least one (1) no. of coal/lignite  fired  Steam Generator having a rated  
capacity 1500 T/hr of steam or above in operation for one year,  

ii. Cumulative operating hours (Not less than 5256 Hours) achieved for the above 
Unit in any one year period from  ...............(date) to………………(date) 

b) For the QSGM (as collaborator): 
i. Design, engineering, manufacture, supply, erection / supervision of erection 

and commissioning / supervision of commissioning of at least one (1) no. of 
Pulverized Lignite Fired Super critical Steam Generator using beater wheel 
mills having a rated capacity of 1500 T/hr of steam or above. 

ii. Parameters of the Steam Output from SG……………………………. 
iii. The type of steam generator : Single pass (tower type) / two pass/ T-Type,  
iv. Type of water wall tubing: Spiral wound (inclined) / vertical plain/vertical 

rifled,   
v. Evaporator suitable for variable pressure in subcritical and supercritical ranges 

vi. Nature of execution of order: direct/indirect (Refer Notes (3) for Clause 3.0) 
vii. Cumulative operating hours (Not less than 5256 Hours) achieved for the above 

Unit in any one year period from  ...............(date)to………………(date) 

1.4 (i) The Registered Name and Address of the Indian Steam Generator 
Manufacturer who is meeting the requirements mentioned (1.3 a) above.  

(ii) The Registered Name and Address of the QSGM who is meeting the 
requirements mentioned in (1.3 b) above                                 

1.5 (i) Location of the reference Power station in which coal/lignite fired Steam 
Generator mentioned above (1.3 a) is in operation. 

(ii) Location of the reference (lignite fired supercritical) Power station mentioned 
above in (1.3 b) is in operation.                
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 1.6 Contact addresses of the reference power stations as in 1.5 above, Fax No., e-mail ID, 
Phone Nos. of the Contact Persons  

 2.0 Licence  agreement  from a technology owner (Licensor)   for variable pressure design 
of evaporator in case QSGM has design only for constant pressure evaporator. 

 3.0 Letter of undertaking from the concerned  for maintaining  reqd. equity  for the 
specified period ( please refer Notes to Clause 3.0, 3.5.3 (9) of QR )  supported by 
board resolution. 

 4.0 Ongoing collaboration and technology transfer agreement between QSGM and ISGM  
including Licence to manufacture & supply supercritical steam generator sets covering 
the type, size &rating, provided with beater wheel mills for pulverizing lignite, with 
validity up to the end of Warranty period. 

 5.0 Registration certificate under companies act, Articles Of Association, Memorandum 
Of Association. If subsidiary/JV company is a Public Limited co, Certificate for 
commencement of business 
The purchaser may ask for additional documents such as copies of purchase order / 
work order/ LOA if required in support of the claim by the bidder to satisfy the 
Qualifying Requirements. 
Applicable LOC shall be furnished (as per annexure II). 
Documents to be submitted with respect to Clauses 3.6 & 3.7, but not limited to, are as 
follows:( as applicable) 
a) Audited Financial statements showing:  
a. Average Annual Turnover of the bidder in the preceding 3 financial years 
b. Net Worth of the bidder, its Subsidiaries, and/ or holding companies, subsidiaries 

of the holding company, JV partners. 
b) Unaudited unconsolidated financial statements of the bidder along with copies of 

the audited consolidated financial statements of its holding company, as 
applicable 

c) Certificates from the CEO/CFO of the holding company. 
d) Letter of Undertaking from the Holding Company supported by the Board 

Resolution, as proof of pledging unconditional and irrevocable financial support 
for the execution of the contract, in case of award. 

e) Unutilized line of credit for fund based and non-fund based limits with cash and 
bank balances including fixed deposits of the bidder. 

f) Copy (of Transfer) of Licence Agreement to manufacture lignite fired 
supercritical steam generators components, to such company established in India 
as per QR. 

g) Certificate from a practicing Chartered Accountant for proof of paid up share 
capital/Net worth of the promoters/subsidiary(ies)/JV company(ies) (for clause 
3.7.8) 

h) Any other documents as applicable and relevant for meeting the Qualifying 
Requirements. 
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 ANNEXURE – I/2 (Route 2b) 

 Route 2 :  Indian Steam Generator Manufacturer (with QSGM as associate) 

 Documents to be submitted by the bidder for QR clause 3.2.1 (b) 

1.0 Performance certificates of QSGM & ISGM (for their reference plants 
respectively) 

1.1 Performance certificates should be in the letter head of the issuing firm and should 
be dated. 

1.2 Name and designation of the signing person should be clearly discernible.                                          

1.3 For meeting the qualifying requirements in clause 3.2 the aspects to be considered 
are 

a) For the Bidder:  
i. Design, engineering, manufacture/got manufactured, supply, erection/ 

supervision of erection and commissioning / supervision of 
commissioning of at least one (1) no. of coal/lignite  fired  Steam 
Generator having a rated  capacity  1500 T/hr of steam or above in 
operation for one year,  

ii. Cumulative operating hours (Not less than 5256 Hours) achieved for the  
above Unit in any one year period from  ............... (date) 
to………………(date) 

b) For the QSGM (as associate): 
i. Design, engineering, manufacture, supply, erection / supervision of 

erection and commissioning / supervision of commissioning of at least one 
(1) no. of pulverized lignite fired Supercritical Steam Generator with 
beater wheel mills having a rated capacity of 1500 T/hr of steam or above. 

ii. Parameters of the Steam Output from SG,  
iii. The type of steam generator : Single pass (tower type) / two pass/ T-Type,  
iv. Type of water wall tubing: Spiral wound (inclined) / vertical plain/vertical 

rifled,   
v. Evaporator suitable for variable pressure in subcritical and supercritical 

ranges  
vi. Nature of execution of order: direct/indirect (Refer Notes (3) for Clause 

3.0) 
vii. Cumulative operating hours (Not less than 5256 Hours) achieved for  the 

above Unit in any one year period from  ............... (date) 
to………………(date) 
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1.4 (i) The Registered Name and Address of the Indian Steam Generator 
Manufacturer who is meeting the requirements mentioned (1.3 a) 
above.  

(ii)       The Registered Name and Address of the QSGM who is meeting the  
requirements mentioned in (1.3 b) above                                 

1.5 (i) Location of the reference Power station in which coal/lignite based 
Steam Generator mentioned above (1.3 a) is in operation. 

(ii) Location of the reference (lignite fired supercritical) Power station 
mentioned above in (1.3 b) is in operation.                

1.6 Contact addresses of the reference power stations as in 1.5 above, Fax No., e-mail 
ID, Phone Nos. of the Contact Persons  

2.0 Licence agreement  from a technology owner (Licensor)   for variable pressure 
design of evaporator in case QSGM has design only for constant pressure 
evaporator 

3.0 Letter of undertaking from the concerned  for maintaining  reqd. equity  for the 
specified period ( please refer Notes to Clause 3.0, 3.5.3 (9) of QR )  supported by 
board resolution. 

4.0 Compliance of PMP requirements by ISGM (as indicated in the advisory 
CEA/TE&TD-TT/2010/D-12 dated 02.02.2010) for having augmented its 
manufacturing facility for the coal fired supercritical steam generator sets in India. 
Collaboration and technology transfer agreement including License tomanufacture 
&supply supercritical coal fired steam generator sets in India (employedby the 
bidder) for compliance of the above. 

5.0 Registration certificate under companies act, Articles Of Association, 
Memorandum Of Association. If subsidiary/JV company is a Public Limited co, 
Certificate for commencement of business 

      
6.0  

The purchaser may ask for additional documents such as copies of purchase order 
/ work order/ LOA if required in support of the claim by the bidder to satisfy the 
Qualifying Requirements 

      
7.0 

Applicable LOC shall be furnished (as per annexure II). 

      
8.0 

Documents to be submitted with respect to Clauses 3.6 & 3.7, but not limited to, 
are as follows:( as applicable) 
a) Audited Financial statements showing:  

I. Average Annual Turnover of the bidder in the preceding 3 financial years 
II. Net Worth of the bidder, its Subsidiaries, and/ or holding companies, 

subsidiaries of the holding company, JV partners. 
b) Unaudited unconsolidated financial statements of the bidder along with copies 

of the audited consolidated financial statements of its holding company, as 
applicable 

c) Certificates from the CEO/CFO of the holding company. 
d) Letter of Undertaking from the Holding Company supported by the Board 

Resolution, as proof of pledging unconditional and irrevocable financial 
support for the execution of the contract, in case of award (For Cl 3.6.4). 
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e) Unutilized line of credit for fund based and non-fund based limits with cash 
and bank balances including fixed deposits of the bidder 

f) Compliance Report for PMP Requirements as in Sl No 4.0 above. Copy (of 
Transfer) of Licence Agreement to manufacture supercritical steam generators 
components, to such company established in India as per QR. 

g) Certificate from a practicing Chartered Accountant for proof of paid up share 
capital/Net worth of the promoters/subsidiary(ies)/JV company(ies) (for clause 
3.7.8) 

h) Any other documents as applicable and relevant for meeting the Qualifying 
Requirements.. 
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 ANNEXURE –I/3  (For route 3 ) 

 Route 3: Indian Subsidiary Company of the Qualified Steam Generator 
Manufacturer 

 Documents to be submitted by the bidder for QR clause 3.3: 

 1.0  Performance certificate of QSGM for the reference plant 

 1.1 Performance certificate should be in the letterhead of the issuing firm and should 
be dated. 

 1.2 Name and designation of the signing person should be clearly discernible.                           

1.3 For meeting the qualifying requirements in clause 3.3. the aspects to be 
considered are 

    For the QSGM:  
i. Design, engineering, manufactured/ got manufactured, supply, erection / 

supervision of erection and commissioning / supervision of 
commissioning of at least one (1) no. of Pulverized Lignite Fired Super 
critical Steam Generator with beater wheel mills having a rated capacity 
of 1500 T/Hr of steam or above in operation for one year. 

ii. Parameters of the Steam Output from SG: 
iii. The type of steam generator : Single pass (tower type) / two pass/ T-Type,  
iv. Type of water wall tubing: Spiral wound (inclined) / vertical plain/vertical 

rifled. 
v. Evaporator suitable for variable pressure in subcritical and supercritical 

ranges. 
vi. Nature of execution of order: direct/indirect (Refer Notes (3) for Clause 

3.0) 
vii. Cumulative operating hours(Not less than 5256 Hours) for  the above Unit 

in any one year period from  ...............(date)to………………(date) 

1.4 The Registered Name and Address of the Indian Subsidiary company of the 
QSGM.  
The Registered Name and Address of the QSGM who is meeting the 
requirements mentioned (1.3) above.                           

1.5 Location of the reference Power station in which lignite fired supercritical Steam 
Generator mentioned above (1.3) is in operation. 

1.6 Contact address of the reference power station, Fax No., e-mail ID, Phone No. of 
the contact person  

2.0 Licence agreement from a technology owner( Licensor) for variable pressure  
design of evaporator in case QSGM has design only for constant pressure 
evaporator. 

3.0 Letter of undertaking from the concerned  for maintaining  reqd. equity  for the 
specified period ( please refer Notes 3.5.3 (9) of QR )  supported by board 
resolution 
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 4.0 Ongoing collaboration and technology transfer agreement  (between Indian 
subsidiary of QSGM) with QSGM including Licence to manufacture & supply 
lignite fired supercritical steam generator sets covering the type, size & rating, 
provided with beater wheel mills for pulverizing lignite, with validity up to the 
end of Warranty period. 

5.0 Registration certificate under companies act for Indian subsidiary, Articles Of 
Association, Memorandum Of Association. If subsidiary company is a Public 
Limited co, Certificate for commencement of business.  

 6.0 The purchaser may ask for additional documents such as copies of purchase order 
/ work order/ LOA if required in support of the claim by the bidder to satisfy the 
Qualifying Requirements. 

7.0 Applicable LOC shall be furnished (as per annexure II). 

8.0 Documents to be submitted with respect to Clauses 3.6 & 3.7, but not limited to, 
are as follows:( as applicable) 

a) Audited Financial statements showing:  
a. Average Annual Turnover of the bidder in the preceding 3 

financial years 
b. Net Worth of the bidder, its Subsidiaries, and/ or holding 

companies, subsidiaries of the holding company, JV partners. 
b) Unaudited unconsolidated financial statements of the bidder along with 

copies of the audited consolidated financial statements of its holding 
company, as applicable 

c) Certificates from the CEO/CFO of the holding company. 
d) Letter of Undertaking from the Holding Company supported by the Board 

Resolution, as proof of pledging unconditional and irrevocable financial 
support for the execution of the contract, in case of award (For Cl 3.6.4). 

e) Unutilized line of credit for fund based and non-fund based limits with 
cash and bank balances including fixed deposits of the bidder. 

f) Copy (of Transfer) of Licence Agreement to manufacture lignite fired 
supercritical steam generators components, to such company established 
in India as per QR. 

g) Certificate from a practicing Chartered Accountant for proof of paid up 
share capital/Net worth of the promoters/subsidiary(ies)/JV company(ies) 
(for clause 3.7.8) 

h) Any other documents as applicable 
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ANNEXURE – I /4 (For Route 4) 

 Route 4: Indian JV Company for manufacture of supercritical steam generator in 
India between an Indian company and a Qualified Steam Generator 
Manufacturer 

Documents to be submitted by the bidder for QR clause 3.4: 
 

1.0  Performance certificate of QSGM for the reference plant. 

1.1 Performance certificate should be in the letterhead of the issuing firm and should be 
dated. 

1.2 Name and designation of the signing person should be clearly discernible.                           

1.3 For meeting the qualifying requirements in clause 3.3. the aspects to be considered are 
    For the QSGM:  

i. Design, engineering, manufactured/ got manufactured, supply, erection / 
supervision of erection and commissioning / supervision of commissioning of at 
least one (1) no. of pulverized lignite fired  Super critical Steam Generatorwith 
beater wheel mills having a rated capacity of 1500 T/Hr of steam or abovein 
operation for one year. 

ii. Parameters of the Steam Output from SG…………… 
iii. The type of steam generator : Single pass (tower type) / two pass/ T-Type,  
iv. Type of water wall tubing: Spiral wound (inclined) / vertical plain/vertical 

rifled. 
v. Evaporator suitable for variable pressure in subcritical and supercritical ranges. 

vi. Nature of execution of order: direct/indirect (Refer Notes (3) for Clause 3.0 
vii. Cumulative operating hours ( Not less than 5256 Hours) achieved for  the above 

Unit in any one year period from  ...............(date) to………………(date) 

1.4 The Registered Name and Address of the Indian JV company.  
The Registered Name and Address of the QSGM who is meeting the requirements 
mentioned (1.3) above.                               

1.5 Location of the Power station in which the lignite fired supercritical Steam Generator 
mentioned above (1.3) is in operation.      

1.6 Contact address of the user, Fax No., e-mail ID, Phone No.of the contact person etc. for 
clarifying any of the details (1.3).                                                        

2.0 Licence agreement from a technology owner( Licensor) for variable pressure design of 
evaporator in case QSGM has design only for constant pressure evaporator 

3.0 Letter of undertaking from the concerned  for maintaining  reqd. equity  for the 
specified period ( please refer Notes 3.5.3 (9) of QR )  supported by board resolution 

4.0 Ongoing collaboration and technology transfer agreement  between Indian JV company 
and QSGM (who is a JV Partner) including Licence to manufacture & supply lignite 
fired supercritical steam generator sets covering the type, size & rating, provided with 
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beater wheel mills for pulverizing lignite, with validity up to the end of Warranty 
period 

5.0 If major stake holder of the JV company is other than QSGM : 
5.1 Proof of major stake holder having executed in the last 10 years large EPC projects on 

EPC basis (with or without civil works ) with a total value of Rs.1000 Crores of which 
one of the projects of value Rs.400 Crores or more, and in successful operation for a 
period of not less than one year as on the original scheduled date of EOI bid opening - 
Certificates from all the end users (clients) 

5.2 Location of the EPC Projects mentioned above in (5.1) 
5.3 Contact addresses of the end users, Fax No., e-mail ID, Phone Nos. of the contact 

persons for (5.1) above.                                                        

6.0 Registration certificate under companies act for Indian JV company, Articles Of 
Association, Memorandum Of Association. If JV company is a Public Limited co, 
Certificate for commencement of business.  

7.0 The purchaser may ask for additional documents such as copies of purchase order / 
work order/ LOA if required in support of the claim by the bidder to satisfy the 
Qualifying Requirements 

8.0  Applicable LOC shall be furnished (as per annexure II). 
9.0 Documents to be submitted with respect to Clauses 3.6 & 3.7, but not limited to, are as 

follows:( as applicable) 
a) Audited Financial statements showing:  

a. Average Annual Turnover of the bidder in the preceding 3 financial 
years 

b. Net Worth of the bidder, its Subsidiaries, and/ or holding companies, 
subsidiaries of the holding company, JV partners. 

b) Unaudited unconsolidated financial statements of the bidder along with copies 
of the audited consolidated financial statements of its holding company, as 
applicable 

c) Certificates from the CEO/CFO of the holding company. 
d) Letter of Undertaking from the Holding Company supported by the Board 

Resolution, as proof of pledging unconditional and irrevocable financial support 
for the execution of the contract, in case of award (For Cl 3.6.4). 

e) Unutilized line of credit for fund based and non-fund based limits with cash and 
bank balances including fixed deposits of the bidder. 

f) Copy (of Transfer) of Licence Agreement to manufacture lignite fired 
supercritical steam generators components, to such company established in 
India as per QR. 

g) Certificate from a practicing Chartered Accountant for proof of paid up share 
capital/Net worth of the promoters/subsidiary(ies)/JV company(ies) (for clause 
3.7.8) 

h) Any other documents as applicable and relevant for meeting the Qualifying 
Requirements. 
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 ANNEXURE – I/5  (For Route 5) 

 
Route 5: Indian JV PROMOTER holding at 51 % equity in a JV company for  
manufacture of supercritical steam generator in India between an Indian 
company and a Qualified Steam Generator Manufacturer 

Documentary evidences to be submitted by the bidder for QR clause 3.5: 

1.0  Performance certificate  of QSGM for the reference plant 
1.1 Performance certificate should be in the letter head of the issuing firm and should be 

dated. 
1.2 Name and designation of the signing person should be clearly discernible.                           
1.3 

 

For meeting the qualifying requirements in clause 3.3. the aspects to be considered are 
 For the QSGM:  

i. Design, engineering, manufactured/ got manufactured, supply, erection / 
supervision of erection and commissioning / supervision of commissioning of 
at least one (1) no. of pulverized lignite fired  Super critical Steam Generator 
having a rated capacity of 1500 T/Hr of steam or abovein operation for one 
year. 

ii. Parameters of the Steam Output from SG: 
iii. The type of steam generator : Single pass (tower type) / two pass/ T-Type,  
iv. Type of water wall tubing: Spiral wound (inclined) / vertical plain/vertical 

rifled. 
v. Evaporator suitable for variable pressure in subcritical and supercritical range. 

vi. Nature of execution of order: direct/indirect (Refer Notes (3) for Clause 3.0) 
vii. Cumulative operating hours (Not less than 5256 Hours) achieved  for  the 

above Unit in any one year period from  ...............(date)to………………(date) 

1.4 The Registered Name and Address of the Indian JV company.  
The Registered Name and Address of the QSGM who is meeting the requirements 
mentioned (1.3) above.                               

1.5 Location of the reference Power station in which lignite fired supercritical Steam 
Generator mentioned above (1.3 ) is in operation 

1.6 Contact address of the user, Fax No., e-mail ID, Phone No.of the contact person etc. 
for clarifying any of the details (1.3) above.                                                        

2.0 Licence agreement  from a technology owner (Licensor)   for variable pressure design 
of evaporator in case QSGM has design only for constant pressure evaporator 

3.0 Letter of undertaking  from the concerned  for maintaining  reqd. equity  for the 
specified period ( please refer Notes 3.5.3 (9) of QR )  supported by board resolution 

4.0 Ongoing collaboration and technology transfer agreement  between Indian JV 
company and QSGM (who is a JV Partner) including Licence to manufacture & 
supply supercritical steam generator sets covering the type, size & rating, with validity 
up to the end of warranty period 
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5.0 For Indian majority stake holder of the JV co: 
5.1 Proof of JV partner having executed in the last 10 years large EPC projects on EPC 

basis (with or without civil works ) with a total value of 1000 Crores of which one of 
the projects of value 400 Crores or more, and in successful operation for a period of 
not less than one year as on the original schedule date of EOI opening-Certificates 
from all the end users 

5.2 Location of the EPC Projects as mentioned above in (5.1)  

5.3 Contact addresses of the end users, Fax No., e-mail ID, Phone Nos.of the contact 
persons for (5.1) above. 

6.0 Registration certificate under companies act for Indian JV company for manufacturing 
supercritical steam generators in India covering the type, size and rating specified, 
Articles Of Association, Memorandum Of Association. If JV company is a Public 
Limited co, Certificate for commencement of business.  

7.0 The purchaser may ask for additional documents such as copies of purchase order / 
work order/ LOA if required in support of the claim by the bidder to satisfy the 
Qualifying Requirements 

8.0 Applicable LOC shall be furnished (as per annexure II) 

9.0 Documents to be submitted with respect to Clauses 3.6 & 3.7, but not limited to, are as 
follows:( as applicable) 

a) Audited Financial statements showing:  
a. Average Annual Turnover of the bidder in the preceding 3 financial 

years 
b. Net Worth of the bidder, its Subsidiaries, and/ or holding companies, 

subsidiaries of the holding company, JV partners. 
b) Unaudited unconsolidated financial statements of the bidder along with copies 

of the audited consolidated financial statements of its holding company, as 
applicable 

c) Certificates from the CEO/CFO of the holding company. 
d) Letter of Undertaking from the Holding Company supported by the Board 

Resolution, as proof of pledging unconditional and irrevocable financial support 
for the execution of the contract, in case of award. 

e) Unutilized line of credit for fund based and non-fund based limits with cash 
and bank balances including fixed deposits of the bidder. 

f) Copy (of Transfer) of Licence Agreement to manufacture lignite fired 
supercritical steam generators components, to such company established in 
India as per QR. 

g) Certificate from a practicing Chartered Accountant for proof of paid up share 
capital/Net worth of the promoters/subsidiary(ies)/JV company(ies) (for clause 
3.7.8) 

h) Any other documents as applicable and relevant for meeting the Qualifying 
Requirements. 
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ANNEXURE - II 
 

LETTER OF CONSENT (LOC) 
(SAMPLE FORMAT) 

Dt: ……….. 

We hereby declare that the under signed firms 

1) (Name and Complete address of the Bidder…………………) 

2) (Name and Complete address of the QSGM/Licensor/Holding company/Subsidiary 

Company / JV Company /JV Promoters/Holding Company/Other promoter having 25% 

or higher equity participation in the Subsidiary company/JV Company (as the case may 

be)……..) shall perform the Project activities for the successful completion of the entire 

scope of work of Steam Generator & Auxiliaries (SE 1) Package (2x660 MW) for TPS 

II Second Expansion Project of NLC India Ltd, Neyveli. We also hereby jointly 

undertake for the design and  quality of manufacture, timely delivery and the successful 

performance of the Steam Generator &Auxiliaries equipment / system, fully meeting 

the guarantee and also depute the  technical experts from time to time for advice on 

procedures and guidance during erection, testing and commissioning to the contractor’s 

work / Owner’s Project site.  

 

We have gone through the complete Qualifying Requirements and the corresponding 

DJUs and confirm the following: 

 We shall furnish a deed of joint undertaking along with the Techno-commercial bid as 

per the relevant format enclosed in the EOI bid documents and confirm our compliance 

with the same. 

  We hereby confirm that,on award of LOA, We, the parties concerned shall furnish a 

back-up guarantee as stipulated in the respective QR clauses in the form of an on-

demand Bank Guarantee (for the requisite amount), for the faithful performance of the 

contract. 

 
WITNESS For Bidder 

Signature          

                                                                                                                    

(Signature of the Authorized   
Signatory) 

Name Name 
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Designation: Designation: 

Office Address Seal of the Company 

 
WITNESS For the Subsidiary Company /JV 

Company/Holding 
Company/Promoter having 25% or 
higher equity participation in the 
Subsidiary Company /JV Company 
(as the case may be) /Qualified 
Steam Generator Manufacturer  
 

Signature:  (Signature of the Authorized Signatory) 

Name Name 

Designation: Designation: 

Office Address Seal of the Company 
 

 
 

 
 

WITNESS For the Subsidiary Company /JV 
Company/Holding 
Company/Promoter having 25% or 
higher equity participation in the 
Subsidiary Company /JV Company 
(as the case may be) /Qualified 
Steam Generator Manufacturer  

Signature:  (Signature of the Authorized Signatory) 

Name Name 

Designation: Designation: 

Office Address Seal of the Company 
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FORM OF DEED OF JOINT UNDERTAKING  

AS PER CLAUSE 3.1.3, ITEM 3.0 OF EXPRESSION OF INTEREST 
 

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 
 
DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ CONTRACTOR 
(QUALIFIED STEAM GENERATOR MANUFACTURER) THE INDIAN SUBSIDIARY/ 
JOINTVENTURE COMPANY CREATED FOR MANUFACTURING OF SUPERCRITICAL 
STEAMGENERATOR SETS IN INDIA AND *OTHER PROMOTER OF THE INDIAN 
SUBSIDIARY/ JOINT VENTURE COMPANY 
 
The DEED OF JOINT UNDERTAKING executed on this .....day of ...........Two thousand ..... by M/s 
.............................................. a Company incorporated under ................................... having its 
Registered Office at.........................................(hereinafter called the "Bidder/Contractor", which 
expression shall include its successors, administrators, executors and permitted assigns) and  
 
M/s ......................................... a Company registered in India under the Companies Act of India 
having its Registered Office at ........................................ created for manufacturing of supercritical 
Steam Generator in India (hereinafter called the "Indian Joint Venture Company/ Indian Subsidiary 
Company/ Indian Manufacturing Company", which expression shall include its successors, 
administrators, executors and permitted assigns) and  
 
*M/s ................................. a Company, other than the Qualified Steam Generator Manufacturer, 
registered under ……………. having its Registered Office at ................................ and having an 
equity of 25% or more in the Indian Joint Venture Company*/ Indian Subsidiary Company*/ Indian 
Manufacturing Company* (hereinafter jointly called the "OTHER PROMOTER", which expression 
shall include its successors, administrators, executors and permitted assigns),  
 
in favour of NLC INDIA Ltd., a Government of India Enterprise incorporated under the Companies 
Act, , having its Registered Office at First Floor, No 8, Mayor Satya Murthy Road, FSD, Egmore 
Complex of Food Corporation of India, Chetpet, Chennai- 600 031 INDIA (hereinafter called "NLC 
INDIA" or " Purchaser  " which expression shall include its successors, administrators, executors 
and assigns). 
 
WHEREAS, the Purchaser   invited Bids for the Steam Generator & Auxiliaries Package for  
TPS II Second Expansion (2X660 MW), NEYVELI(hereinafter referred to as "Plant") vide its 
Bidding Document No.:  XXXXXX  
 
*AND WHEREAS Clause 3.1.2, ITEM 3.0of EXPRESSION OF INTEREST(EOI) bidding 
documents stipulates that the bidder who meets the requirements stipulated in clause 3.1.1, ITEM 
3.0 of EOI should have formed an Indian Subsidiary Company/Joint Venture Company for 
manufacturing of supercritical Steam Generator sets meeting the requirements specified in Clause 
3.1.2, ITEM 3.0of EOI and furnish a Deed of Joint Undertaking. 
 
* AND WHEREAS clause 3.1.3ITEM 3.0of (EOI) bidding Documents, stipulate that the bidder, as 
Qualified Steam Generator Manufacturer who meets the requirement of Clause 3.1.1 of ITEM 3.0of 
EOI  shall furnish a deed of joint undertaking executed by the bidder/contractor, the *Subsidiary 
Company/*Joint Venture Company meeting the requirements specified in Clause 3.1.2, ITEM 3.0of 
EOI  and *OTHER PROMOTER having a 25% or higher equity participation in the *Subsidiary 
company/ *Joint Venture company. 
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WHEREAS M/s ..............(Bidder) is submitting its proposal in response to the aforesaid Invitation 
for Bid by the Purchaserfor Steam Generator & Auxiliaries Package for TPS II Second 
Expansion (2X660 MW), NEYVELI, against the Purchaser's Bidding Documents No. XXXXXX. 
 
AND WHEREAS the Bidder, the Indian Manufacturing Company and *OTHER PROMOTER 
arerequired to jointly execute and furnish along with the bid an irrevocable Deed of Joint 
Undertaking and be jointly and severally liable and bound unto the Purchaser for the successful 
performance of the contract for the scope related to Steam Generator and auxiliaries for  TPS II 
Second Expansion (2X660 MW), NEYVELI(As per Annexure-I), fully meeting the stipulated 
technical requirements, and Guaranteed parameters and characteristics as per bidding documents, 
in the event, the Bid is accepted by the Purchaser resulting into a Contract/ Contracts. 
AND WHEREAS the Bidder, the Indian Manufacturing Company and *OTHER PROMOTER 
arerequired to jointly execute and furnish along with the bid an irrevocable Deed of Joint 
Undertaking and be jointly and severally liable and bound unto the Purchaser for the successful 
implementation of the Phased Manufacturing Program and transfer of technology for supercritical 
Steam Generator sets in accordance with the bidding documents, in the event, the Bid is accepted 
by the Purchaser resulting into a Contract/ Contracts. 
 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
1. That in consideration of the award of the Contract(s) by the Purchaser to the Contractor, we the 
Contractor, Indian Manufacturing Company and *OTHER PROMOTER do hereby declare and 
undertake that we shall be jointly and severally responsible to the Purchaser for the  execution and 
successful performance of the contract for the scope related to steam generator and auxiliaries 
including satisfactory thermal performance of Steam Generator and its auxiliaries and achievement 
of all guaranteed parameters of all the units, as specified under the said Contract(s) to the 
satisfaction of the Purchaser.  
 
2. We the Contractor Indian Manufacturing Company and the *OTHER PROMOTER do hereby 
declare and undertake that we shall be jointly and severally responsible to the Purchaserfor the 
successful implementation of the Phased Manufacturing Program as specified in the said 
Contract(s). 
 
3. We, the Contractor, Indian Manufacturing Company and *OTHER PROMOTER do jointly hereby 
undertake, declare and confirm that we shall be fully responsible for ensuring that transfer of the 
technological know-how for lignite fired super critical Steam Generator sets (of the type, size and 
rating specified in the Contract(s)) in the form of complete transfer of design dossier, design 
software’s, drawings and documentation and quality system manuals is transferred to the Indian 
Manufacturing Company as per the Contract(s).  
 
4. We, the Contractor, do further undertake, declare and confirm that we shall be fully responsible 
for imparting relevant training to the personnel of the Indian Manufacturing Company as part of the 
technology transfer agreement. 
 
5. In case of any breach of the Contract(s) committed by the Contractor, we the Indian 
Manufacturing Company and *OTHER PROMOTER do hereby undertake, declare and confirm that 
we shall be fully responsible for the successful performance of the contract for the scope related to 
steam generator and auxiliaries, including its satisfactory thermal performance and achievement of 
all guaranteed parameters as specified in the Contract, for all the units and undertake to carry out 
all obligations and responsibilities under this Deed of Joint Undertaking including the technical 
guarantees for the complete Steam Generator and auxiliary equipment in order to discharge the 
Contractor's obligations and responsibilities  
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stipulated in the Contract. Further, if the Purchasersustains any loss or damage on account of any 
breach of the Contract(s) related to any or all of the Steam Generators and its auxiliaries, we he 
Indian Manufacturing Company and *OTHER PROMOTER and the Contractor jointly and severally 
undertake to promptly indemnify and pay such losses/ damages caused to the Purchaserin its 
written demand without any demur, reservation, contest or protest in any manner whatsoever. 
Determination of losses/ damages shall be in line with provisions on Limitation of Liability of the aid 
Contract(s). 
 
5.1 The aggregate liability of the Bidder/Contractor to the Purchaser, whether under the Contract, 
in tort or otherwise, shall not exceed the total Contract Price of Steam Generator & Auxiliaries 
Package for TPS II Second Expansion (2X660 MW), NEYVELI, provided that this limitation shall 
not apply to any obligation of the Contractor to indemnify the Purchaserwith respect to patent 
infringement as per provisions of bidding documents (relevant clauses of GCC and SCC). 
 
The liability of the Indian Manufacturing Company and *OTHER PROMOTER hereunder shall, 
however, be limited to an amount calculated @ 65% of contract price of Steam Generators & 
Auxiliaries package to be supplied by the Bidder/ Contractor. This is without prejudice to any right 
of Purchaser against the Contractor under the Contract and all guarantees.  
 
6. We, the Contractor the Indian Manufacturing Company and *OTHER PROMOTER do hereby 
undertake and confirm that this Deed of Joint Undertaking shall be initially valid till ninety (90) days 
beyond the scheduled date of completion of the warranty period of the all the equipment/ 
component covered under the Contract(s) for EPC Package awarded to the Bidder/ Contractor or 
completion of the Phased Manufacturing Program under the Contract(s), whichever occurs later. In 
case of delay in completion of the warranty period under the Contract(s) or delay in the completion 
of the Phased Manufacturing Program beyond the aforesaid period, the validity of this Deed of 
Joint Undertaking shall be extended by such period of delay. However, this Deed of Joint 
Undertaking shall terminate at the latest 24 months from the scheduled end of warranty period of 
the last unit under the Contract. 
 
We, the Contractor, the Indian Manufacturing Company and *OTHER PROMOTER do further 
undertake and confirm that this Deed of Joint Undertaking shall be irrevocable and shall not be 
revoked till its validity. We further agree that this Deed of Joint Undertaking shall be without any 
prejudice to the various liabilities of the Contractor including Contract Performance Guaranteeas 
well as other obligations of the Contractor in terms of the Contract(s). 
 
7. In case of award, in addition to the Contract Performance Guarantees to be furnished by the 
bidder/Contractor, the on-demand Bank Guarantees in favour of the Purchaseras specified 
inQualifying Requirements stipulated at ITEM 3.0 of EOI shall also be furnished. 
 
The aforesaid bank guarantees shall be unconditional, irrevocable and initially valid till ninety (90) 
days beyond the scheduled date of Completion of warranty period of all the equipment/ component 
under the Contract(s) or completion of the Phased Manufacturing Program under the Contract(s), 
whichever occurs later. In case of delay in completion of the warranty period under the Contract(s) 
or delay in the completion of the Phased Manufacturing Program beyond the aforesaid period, the 
validity of this Bank Guarantee shall be extended by such period of delay. However, this bank 
guarantee shall terminate at the latest 27 months from the scheduled end of warranty period of the 
last unit under the Contract. The guarantee amount shall be promptly paid to the Purchaseron 
demand without any demur, reservation, protest or contest. 
 
8. Any dispute that may arise between the Purchaserand the Contractor or Indian Subsidiary/Joint 
Venture Company or *OTHER PROMOTER in connection with this Deed of Joint 
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Undertaking shall be finally settled as per arbitration procedure/ rules mentioned in theContract 
Documents. 
This deed of undertaking shall be construed and interpreted in accordance with the Laws ofIndia. 
 
9. That this Deed of joint undertaking shall be operative from the effective date of the Contract. 
 
IN WITNESS WHEREOF, the Contractor, *the Qualified Steam Generator Manufacturer,theIndian 
Manufacturing Company and the *OTHER PROMOTER through their authorisedrepresentatives, 
have executed these presents and affixed common seal of their respectivecompanies on the day, 
month and year first mentioned above. 
 

For M/s ................................ 
(BIDDER/ CONTRACTOR) 

WITNESS : 
 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company ............................. 
 
For M/s.................... 
(Indian Manufacturing Company) 
 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
For M/s.................... 
(*OTHER PROMOTER) 
 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
Notes: 
i) Power of Attorney of the persons signing on behalf of each of the executants is to befurnished by the 
bidder and attached along with the signed Deed of Joint Undertaking. 
ii) *Bidder to strike out, whichever is not applicable. 
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Annexure 1- 

Scope for “Steam Generator & Auxiliaries” package 
 
Scope for steam generator and auxiliaries shall cover the following but not limited, for the 
purpose of Deed of Joint Undertaking (DJU): 

1. Steam Generator(s) complete with all associated auxiliaries including power cycle 
piping/critical steam piping, including Selective Catalytic Reduction system  (SCR) 

2. Complete pressure parts, Integral piping, mounting and fittings, Start-up & circulation 
system, including blow down tanks 

3. Air & flue gas system covering complete draft plant including, ducts, dampers, RAPHs& 
SCAPHs, FD & ID and other fans etc,   

4. Lignite Bunkers and bunker bay structures, Lignite feeders, lignite preparation, drying and 
beater wheel milling and complete Lignite firing system including burners 

5. Fuel oil unloading system (for HFO,LDO),Fuel oil pressurizing system, Complete Fuel oil 
firing system including oil burners & scanners etc. 

6. Bottom ash handling system, including After Burning Grates, Slag Conveyors and allied 
system equipment 

7. Electrostatic Precipitators (ESP), ESP Control Room with passenger Elevator 

8. All structural steel structures for SG and Auxiliaries, including platforms, stairs, galleries, 
walkways, roofing,  piping, valves, supports etc. 

9. Auxiliary Boiler 

10. Piping & other systems including, 
- Auxiliary steam piping 
- Low pressure piping 
- Equipment cooling water system 
- Boiler fill system 
- Aux PRDS 
- Chemical LP Dozing system and oxygenated treatment system 
- Service and potable water System 
- Equipment Cooling Water System 
- Pipe & Cable racks 
- AC & Ventilation System 
- Plant & Instrument Air Systems 

11. Soot blowing system with lances, steam soot blowers, piping, valves, controls etc. 

12. Refractory, Thermal Insulation and Cladding  

13. Vibration Isolation & Spring System 

14. Complete civil & structural works for steam generator & auxiliaries 

15. Complete Electrical systems including Motors of all Auxiliaries, Transformers and Electric 
Actuators etc 

16. Complete control and instrumentation Systems for the steam generator & its auxiliaries 
including protection and burner management system 
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FORM OF DEED OF JOINT UNDERTAKING AS PER CLAUSE 3.1.3 AND NOTE 4 TO CLAUSE 
3.0.0, ITEM 3.0 ofEXPRESSION OF INTEREST 

 
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 
DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ 
CONTRACTOR,(HOLDING COMPANY WHO ALONG WITH ITS SUBSIDIARIES), THE INDIAN 
SUBSIDIARY/JOINT VENTURE COMPANY CREATED FOR MANUFACTURING OF 
SUPERCRITICAL STEAMGENERATOR IN INDIA AND *OTHER PROMOTER OF THE INDIAN 
SUBSIDIARY/ JOINTVENTURE COMPANY 
 
The DEED OF JOINT UNDERTAKING executed on this .....day of ...........Two thousand ..... by 
M/s.............................................. a Company incorporated under ................................... having 
itsRegistered Office at.........................................(hereinafter called the "Bidder/Contractor"/ 
HoldingCompany, which expression shall include its successors, administrators, executors and 
permittedassigns) and 
 
M/s ......................................... a Company registered in India under the Companies Act of 
Indiahaving its Registered Office at ........................................ created for manufacturing of 
supercriticalSteam Generator in India (hereinafter called the "Indian Joint Venture Company/ 
Indian SubsidiaryCompany/ Indian Manufacturing Company", which expression shall include its 
successors,administrators, executors and permitted assigns) and 
 
*M/s ................................. a Company, other than the Qualified Steam Generator Manufacturer, 
registered under ……………. having its Registered Office at ................................ and having an 
equityof 25% or more in the Indian Joint Venture Company*/ Indian Subsidiary Company*/ 
IndianManufacturing Company* (hereinafter jointly called the "OTHER PROMOTER", which 
expression shallinclude its successors, administrators, executors and permitted assigns), 
 
in favour of NLC INDIA Ltd., a Government of India Enterprise incorporated under the Companies 
Act, having its Registered Office at First Floor, No 8, Mayor Satya Murthy Road, FSD, Egmore 
Complex of Food Corporation of India, Chetpet, Chennai- 600 031 INDIA (hereinafter called "NLC 
INDIA" or " Purchaser " which expression shall include itssuccessors, administrators, executors 
and assigns). 
 
WHEREAS, the Purchaser invited Bids for the Steam Generator & Auxiliaries Package for TPS 
II Second Expansion (2X660 MW), NEYVELI (hereinafter referred to as "Plant") vide its Bidding 
Document No.: xxxxxx 
 
*AND WHEREAS Clause 3.1.2 and note 4 iii) of clause 3.0.0, ITEM 3.0 ofEXPRESSION OF 
INTEREST (EOI) bidding documents stipulates that the bidder, who is a holding company 
collectively (alongwith itssubsidiaries) meeting the requirements stipulated in clause 3.1.1, ITEM 
3.0 of EOIshouldhave set up an Indian Subsidiary Company/Joint Venture Company for 
manufacturing of supercriticalSteam Generator sets meeting the requirements specified in Clause 
3.1.2, ITEM 3.0 of EOI andfurnish a Deed of Joint Undertaking. Further as per note 4 iii) of clause 
3.0, ITEM 3.0 of EOI, theHolding Company, as a Qualified Steam Generator Manufacturer, shall 
necessarily be part of theDJU being submitted by the Bidder. 
 
AND WHEREAS clause 3.1.3ITEM 3.0of (EOI) bidding Documents, stipulate that the bidder, 
asQualified Steam Turbine Generator Manufacturer along with its subsidiaries (i.e. M/s 
...................,M/s ........................ and M/s ...............) who meets the requirement of Clause 3.1.1 of 
ITEM 3.0ofEOI  shall furnish a deed of joint undertaking executed by the bidder/contractor, the 
*SubsidiaryCompany/*Joint Venture Company meeting the requirements specified in Clause 3.1.2, 
Item 4.0 
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ofEOI and *OTHER PROMOTER having a 25% or higher equity participation in the 
*Subsidiarycompany/ *Joint Venture company. 
 
WHEREAS M/s ..............(Bidder) is submitting its proposal in response to the aforesaid Invitation 
forBid by the PurchaserSteam Generator & Auxiliaries Package for TPS II Second Expansion 
(2X660 MW), NEYVELI, against the Purchaser's Bidding Documents No. xxxxxx. 
 
AND WHEREAS the Bidder, the Indian Manufacturing Company and *OTHER PROMOTER 
arerequired to jointly execute and furnish along with the bid an irrevocable Deed of Joint 
Undertakingand be jointly and severally liable and bound unto the Purchaser for the successful 
performance of thecontract for the scope related to steam generator and auxiliaries for TPS II 
Second Expansion (2X660 MW), NEYVELI (As per Annexure-I), fully meeting the stipulated 
technical requirements, andGuaranteed parameters and characteristics as per bidding documents, 
in the event, the Bid isaccepted by the Purchaser resulting into a Contract/ Contracts. 
 
AND WHEREAS the Bidder, , the Indian Manufacturing Company and *OTHER PROMOTER 
arerequired to jointly execute and furnish along with the bid an irrevocable Deed of Joint 
Undertakingand be jointly and severally liable and bound unto the Purchaser for the successful 
implementation ofthe Phased Manufacturing Program and transfer of technology for supercritical 
Steam Generator setsin accordance with the bidding documents, in the event, the Bid is accepted 
by the Purchaser resultinginto a Contract/ Contracts. 
 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
1. That in consideration of the award of the Contract(s) by the Purchaser to the Contractor, wethe 
Contractor, Indian Manufacturing Company and *OTHER PROMOTER do hereby declareand 
undertake that we shall be jointly and severally responsible to the Purchaser for theexecution and 
successful performance of the contract for the scope related to steamgenerator and auxiliaries 
including satisfactory thermal performance of Steam Generatorand its auxiliaries and achievement 
of all guaranteed parameters of all the units, as specifiedunder the said Contract(s) to the 
satisfaction of the Purchaser. 
 
2. We the Contractor, Indian Manufacturing Company and the *OTHER PROMOTER do 
herebydeclare and undertake that we shall be jointly and severally responsible to the Purchaserfor 
the successful implementation of the Phased Manufacturing Program as specified in the 
saidContract(s). 
 
3. We, the Contractor, Indian Manufacturing Company and *OTHER PROMOTER do jointlyhereby 
undertake, declare and confirm that we shall be fully responsible for ensuring thattransfer of the 
technological know-how for lignite fired super critical Steam Generator sets (of the type,size and 
rating specified in the Contract(s)) in the form of complete transfer of design dossier,design 
software’s, drawings and documentation and quality system manuals is transferred tothe Indian 
Manufacturing Company as per the Contract(s). 
 
4.We, the Contractor, *the Qualified Steam Generator Manufacturer do further undertake,declare 
and confirm that we shall be fully responsible for imparting relevant training to thepersonnel of the 
Indian Manufacturing Company as part of the technology transfer agreement. 
 
5. In case of any breach of the Contract(s) committed by the Contractor, we the 
IndianManufacturing Company and *OTHER PROMOTER do hereby undertake, declare 
andconfirm that we shall be fully responsible for the successful performance of the contract forthe 
scope related to steam generator and auxiliaries, including its satisfactory thermalperformance and 
achievement of all guaranteed parameters as specified in the Contract, for 
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all the units and undertake to carry out all obligations and responsibilities under this Deed ofJoint 
Undertaking including the technical guarantees for the complete Steam Generator andauxiliary 
equipment in order to discharge the Contractor's obligations and responsibilitiesstipulated in the 
Contract. Further, if the Purchasersustains any loss or damage on account ofany breach of the 
Contract(s) related to any or all of the Steam Generators and its auxiliaries,we the Indian 
Manufacturing Company and *OTHER PROMOTER and the Contractor jointlyand severally 
undertake to promptly indemnify and pay such losses/ damages caused to the Purchaser   on its 
written demand without any demur, reservation, contest or protest in anymanner whatsoever. 
Determination of losses/ damages shall be in line with provisions onLimitation of Liability of the 
said Contract(s). 
 
5.1 The aggregate liability of the Bidder/Contractor to the Purchaser, whether under the Contract,in 
tort or otherwise, shall not exceed the total Contract Price of Steam Generator & Auxiliaries 
Package for TPS II Second Expansion (2X660 MW), NEYVELI, provided that this limitation shall 
notapply to any obligation of the Contractor to indemnify the Purchaserwith respect to 
patentinfringement as per provisions of bidding documents (relevant clausesof GCC and SCC). 
 
The liability of the Indian Manufacturing Company and *OTHER PROMOTER hereunder 
shall,however, be limited to an amount calculated @ 65% of contract price of Steam Generators & 
Auxiliaries packageto be supplied by the Bidder/ Contractor. This is without prejudice to any right 
of Purchaser against the Contractor under the Contract and all guarantees. 
 
6. We, the Contractor, the Indian Manufacturing Company and *OTHER PROMOTER do 
herebyundertake and confirm that this Deed of Joint Undertaking shall be initially valid till ninety 
(90)days beyond the scheduled date of completion of the warranty period of the all theequipment/ 
component covered under the Contract(s) for EPC Package awarded to theBidder/ Contractor or 
completion of the Phased Manufacturing Program under the Contract(s), whichever occurs later. In 
case of delay in completion of the warranty period under the Contract(s) or delay in the completion 
of the Phased Manufacturing Program beyond theaforesaid period, the validity of this Deed of Joint 
Undertaking shall be extended by suchperiod of delay. However, this Deed of Joint Undertaking 
shall terminate at the latest 24months from the scheduled end of warranty period of the last unit 
under the Contract. 
 
We, the Contractor, the Indian Manufacturing Company and *OTHER PROMOTER do 
furtherundertake and confirm that this Deed of Joint Undertaking shall be irrevocable and shall not 
berevoked till its validity. We further agree that this Deed of Joint Undertaking shall be without 
anyprejudice to the various liabilities of the Contractor including Contract Performance 
Guaranteeaswell as other obligations of the Contractor in terms of the Contract(s). 
 
7. In case of award, in addition to the Contract Performance Guarantees to be furnished by 
thebidder/Contractor, the on demand Bank Guarantees in favour of the Purchaseras specified 
inQualifying Requirements stipulated at ITEM 3.0 of EOIshall also be furnished. 
 
The aforesaid bank guarantees shall be unconditional, irrevocable and initially valid till ninety(90) 
days beyond the scheduled date of Completion of warranty period of all theequipment/ component 
under the Contract(s) or completion of the Phased ManufacturingProgram under the Contract(s), 
whichever occurs later. In case of delay in completion of thewarranty period under the Contract(s) 
or delay in the completion of the Phased Manufacturing Program beyond the aforesaid period, the 
validity of this Bank Guarantee shallbe extended by such period of delay. However, this bank 
guarantee shall terminate at thelatest 27 months from the scheduled end of warranty period of the 
last unit under the Contract. The guarantee amount shall be promptly paid to the Purchaseron 
demand withoutany demur, reservation, protest or contest. 
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8. Any dispute that may arise between the Purchaserand the Contractor or Indian Subsidiary/Joint 
Venture Company or *OTHER PROMOTER in connection with this Deed of JointUndertaking shall 
be finally settled as per arbitration procedure/ rules mentioned in the Contract Documents. 
 
This deed of undertaking shall be construed and interpreted in accordance with the Laws ofIndia. 
 
9. That this Deed of joint undertaking shall be operative from the effective date of the Contract. 
 
IN WITNESS WHEREOF, the Contractor, *the Qualified Steam Generator Manufacturer, theIndian 
Manufacturing Company and the *OTHER PROMOTER through their 
authorisedrepresentatives,have executed these presents and affixed common seal of their 
respectivecompanies on the day, month and year first mentioned above. 
 
For M/s ................................ 
(BIDDER/ CONTRACTOR i.e. HOLDING COMPANY) 
 
WITNESS : 
 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company ............................. 
For M/s.................... 
(Indian Manufacturing Company) 
 
WITNESS : 
 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
For M/s.................... 
(*OTHER PROMOTER ) 
 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
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...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
 
 
Note: 
(i) The Bidder shall submit its board resolution along with the Deed of Joint 
Undertakingstating that in case of any likely change of management control of any of its 
subsidiarieslending strength / experience to the Holding Company for fulfilment of 
requirement ofclause 3.1.1, ITEM 3.0 of EOI, *the Bidder shall arrange for signing of DJU 
andbank guarantees by all such subsidiaries lending strength / experience to the 
HoldingCompany for fulfilment of requirement of clause 3.1.1, ITEM 3.0 of EOI , beforethe 
change in management control actually occurs. Such bank guarantees to befurnished by 
the Holding Company and entities lending support for fulfilment ofrequirement of clause 
3.1.1, ITEM 3.0 of EOI, shall be equally divided amongthem and shall aggregate to 1.0% of 
the total contract price. 
 
(ii) Power of Attorney of the persons signing on behalf of each of the executants is to 
befurnished by the bidder and attached along with the signed Deed of Joint Undertaking. 
 
(iii) *Bidder to strike out, whichever is not applicable. 
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Annexure 1- 

Scope for “Steam Generator & Auxiliaries” package 
 
Scope for steam generator and auxiliaries shall cover the following but not limited, for the purpose of 
Deed of Joint Undertaking (DJU): 

1.  Steam Generator(s) complete with all associated auxiliaries including power cycle 
piping/critical steam piping, including Selective Catalytic Reduction system (SCR) 

2. Complete pressure parts, Integral piping, mounting and fittings, Start-up & circulation 
system, including blow down tanks 

3. Air & flue gas system covering complete draft plant including, ducts, dampers, RAPHs& 
SCAPHs, FD & ID and other fans etc,   

4. Lignite Bunkers and bunker bay structures, Lignite feeders, lignite preparation, drying 
and beater wheel milling and complete Lignite firing system including burners 

5. Fuel oil unloading system (for HFO,LDO),Fuel oil pressurizing system, Complete Fuel oil 
firing system including oil burners & scanners etc. 

6. Bottom ash handling system, including After Burning Grates, Slag Conveyors and allied 
system equipment 

7. Electrostatic Precipitators (ESP), ESP Control Room with passenger Elevator 

8. All structural steel structures for SG and Auxiliaries, including platforms, stairs, galleries, 
walkways, roofing,  piping, valves, supports etc. 

9. Auxiliary Boiler 

10. Piping & other systems including, 
- Auxiliary steam piping 
- Low pressure piping 
- Equipment cooling water system 
- Boiler fill system 
- Aux PRDS 
- Chemical LP Dozing system and oxygenated treatment system 
- Service and potable water System 
- Equipment Cooling Water System 
- Pipe & Cable racks 
- AC & Ventilation System 
- Plant & Instrument Air Systems 

11. Soot blowing system with lances, steam soot blowers, piping, valves, controls etc. 

12. Refractory, Thermal Insulation and Cladding  

13. Vibration Isolation & Spring System 

14. Complete civil & structural works for steam generator & auxiliaries 

15. Complete Electrical systems including Motors of all Auxiliaries, Transformers and Electric 
Actuators etc 

16. Complete control and instrumentation Systems for the steam generator & its auxiliaries 
including protection and burner management system 
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FORM OF DEED OF JOINT UNDERTAKING AS PER  
CLAUSE 3.1.3 AND NOTE 4 TO CLAUSE3.0, ITEM 3.0 of EOI 

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 
 

DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ 
CONTRACTOR(*HOLDING COMPANY WHO ALONG WITH ITS SUBSIDIARIES MEETS THE 
REQUIREMENT OFCLAUSE 3.1.1, ITEM 3.0 of EOI), SUBSIDIARIES OF THE HOLDING 
COMPANYLENDING STRENGTH/ EXPERIENCE TO THE HOLDING COMPANY FOR 
MEETING THEREQUIREMENT OF CLAUSE 3.1.1, ITEM 3.0 of EOI, THE INDIAN 
SUBSIDIARY/JOINT VENTURE COMPANY AND *OTHER PROMOTER OF THE INDIAN 
SUBSIDIARY/ JOINTVENTURE COMPANY MEETING THE REQUIREMENT OF CLAUSE 3.1.2, 
ITEM 3.0 ofEOI  
 
The DEED OF JOINT UNDERTAKING executed on this .....day of ...........Two thousand ..... by 
M/s.............................................. a Company incorporated under ................................... having 
itsRegistered Office at.........................................(hereinafter called the "Bidder/Contractor"/ 
HoldingCompany, which expression shall include its successors, administrators, executors and 
permittedassigns) and 
M/s ......................................... a Company registered under …………………….. having its 
RegisteredOffice at ........................................, M/s ......................................... a Company 
registered under…………………….. having its Registered Office at ........................................ and 
M/s......................................... a Company registered under …………………….. having its 
RegisteredOffice at ........................................ (the Subsidiary(ies) of the bidder/*the Qualified 
Steam GeneratorManufacturer who are lending strength/ experience to the bidder/*the Qualified 
Steam GeneratorManufacturer for meeting the requirements stipulated in clause 3.1.1 (A) and 
hereinafter collectivelycalled the "Subsidiary(ies)", which expression shall include its successors, 
administrators, executorsand permitted assigns) and 
 
M/s ......................................... a Company registered in India under the Companies Act of 
Indiahaving its Registered Office at ........................................ created for manufacturing of 
supercriticalSteam Generator in India (hereinafter called the "Indian Joint Venture Company/ 
Indian SubsidiaryCompany/ Indian Manufacturing Company", which expression shall include its 
successors,administrators, executors and permitted assigns) and 
 
*M/s ................................. a Company, other than the Qualified Steam Generator Manufacturer, 
registered under ……………. having its Registered Office at ................................ and having an 
equityof 25% or more in the Indian Joint Venture Company*/ Indian Subsidiary Company*/ 
IndianManufacturing Company* (hereinafter jointly called the "OTHER PROMOTER", which 
expression shallinclude its successors, administrators, executors and permitted assigns), 
 
in favour of NLC INDIA Ltd., a Government of India Enterprise incorporated under the Companies 
Act, having its Registered Office at First Floor, No 8, Mayor Satya Murthy Road, FSD, Egmore 
Complex of Food Corporation of India, Chetpet, Chennai- 600 031 INDIA (hereinafter called "NLC 
INDIA" or " Purchaser " which expression shall include itssuccessors, administrators, executors 
and assigns). 
WHEREAS, the Purchaser invited Bids for the Steam Generator & Auxiliaries Package for TPS 
II Second Expansion (2X660 MW), NEYVELI(hereinafter referred to as "Plant") vide its Bidding 
Document No.: XXXXXX  
*AND WHEREAS Clause 3.1.2 and note 4 ii) of clause 3.0, ITEM 3.0 ofEXPRESSION OF 
INTEREST (EOI) bidding documents stipulates that the bidder, who is a holding company 
collectively (alongwith itssubsidiaries) meeting the requirements stipulated in clause 3.1.1, ITEM 
3.0 of EOIshould 
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have set up an Indian Subsidiary Company/Joint Venture Company for manufacturing of 
supercriticalSteam Generator sets meeting the requirements specified in Clause 3.1.2, ITEM 3.0 of 
EOIandfurnish a Deed of Joint Undertaking. Further as per note 4 ii) of clause 3.0, ITEM 3.0 of 
EOI, theHolding Company and all such subsidiaries lending strength / experience to the Holding 
Companyshall necessarily be part of the DJU being submitted by the Bidder. 
 
AND WHEREAS clause 3.1.3ITEM 3.0 of (EOI) bidding Documents, stipulate that the bidder, 
asQualified Steam Turbine Generator Manufacturer who meets the requirement of Clause 3.1.1 
ofITEM 3.0 of EOI along with its subsidiary(ies) shall furnish a deed of joint undertaking executed 
bythe bidder/contractor, subsidiary (ies), the *Subsidiary Company/*Joint Venture 
Companymeeting the requirements specified in Clause 3.1.2, ITEM 3.0 of EOI and *OTHER 
PROMOTERhaving a 25% or higher equity participation in the *Subsidiary company/ *Joint 
Venture company. 
 
WHEREAS M/s .............. (Bidder) is submitting its proposal in response to the aforesaid Invitation 
forBid by the Purchaser forSteam Generator & Auxiliaries Package for TPS II Second 
Expansion (2X660 MW), NEYVELI, against the Purchaser’s Bidding Documents No. XXXXXX. 
 
AND WHEREAS the Bidder, Subsidiary(ies), the Indian Manufacturing Company and 
*OTHERPROMOTER are required to jointly execute and furnish along with the bid an irrevocable 
Deed ofJoint Undertaking and be jointly and severally liable and bound unto the Purchaser for the 
successfulperformance of the contract for the scope related to steam generator and auxiliaries for 
TPS II Second Expansion (2X660 MW), NEYVELI(As per Annexure-I), fully meeting the 
stipulated technicalrequirements, and Guaranteed parameters and characteristics as per bidding 
documents, in theevent, the Bid is accepted by the Purchaser resulting into a Contract/ Contracts. 
 
AND WHEREAS the Bidder, Subsidiary(ies), the Indian Manufacturing Company and 
*OTHERPROMOTER are required to jointly execute and furnish along with the bid an irrevocable 
Deed ofJoint Undertaking and be jointly and severally liable and bound unto the Purchaserfor the 
successful implementation of the Phased Manufacturing Program and transfer of technology for 
supercriticalSteam Generator sets in accordance with the bidding documents, in the event, the Bid 
is accepted bythe Purchaserresulting into a Contract/ Contracts. 
 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
 
1. That in consideration of the award of the Contract(s) by the Purchaserto the Contractor, wethe 
Contractor, Subsidiary(ies), Indian Manufacturing Company and *OTHER PROMOTERdo hereby 
declare and undertake that we shall be jointly and severally responsible to the Purchaser for the 
execution and successful performance the contract for the scope relatedto steam generator and 
auxiliaries including satisfactory thermal performance of SteamGenerator and its auxiliaries and 
achievement of all guaranteed parameters of all the units, asspecified under the said Contract(s) to 
the satisfaction of the Purchaser. 
 
2. We the Contractor, Subsidiary(ies), Indian Manufacturing Company and the 
*OTHERPROMOTER do hereby declare and undertake that we shall be jointly and 
severallyresponsible to the Purchaser for the successful implementation of the Phased 
ManufacturingProgram as specified in the said Contract(s). 
 
3. We, the Contractor, Subsidiary(ies), Indian Manufacturing Company and *OTHERPROMOTER 
do jointly hereby undertake, declare and confirm that we shall be fullyresponsible for ensuring that 
transfer of the technological know-how for lignite fired super critical SteamGenerator sets (of the 
type, size and rating specified in the Contract(s)) in the form ofcomplete transfer of design dossier, 
design software’s, drawings and documentation and 
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quality system manuals is transferred to the Indian Manufacturing Company as per the Contract(s). 
 
4. We, the Contractor, *the Qualified Steam Generator Manufacturer, Subsidiary(ies) do 
furtherundertake, declare and confirm that we shall be fully responsible for imparting relevant 
trainingto the personnel of the Indian Manufacturing Company as part of the technology 
transferagreement. 
 
5. In case of any breach of the Contract(s) committed by the Contractor, we Subsidiary(ies),Indian 
Manufacturing Company and *OTHER PROMOTER do hereby undertake, declare andconfirm that 
we shall be fully responsible for the successful performance of the contract forthe scope related to 
steam generator and auxiliaries, including its satisfactory thermalperformance and achievement of 
all guaranteed parameters as specified in the Contract, forall the units and undertake to carry out 
all obligations and responsibilities under this Deed ofJoint Undertaking including the technical 
guarantees for the complete Steam Generator andauxiliary equipment in order to discharge the 
Contractor's obligations and responsibilitiesstipulated in the Contract. Further, if the 
Purchasersustains any loss or damage on account ofany breach of the Contract(s) related to any 
or all of the Steam Generators and its auxiliaries,we Subsidiary(ies), Indian Manufacturing 
Company and *OTHER PROMOTER and the Contractor jointly and severally undertake to 
promptly indemnify and pay such losses/damages caused to the Purchaseron its written demand 
without any demur, reservation,contest or protest in any manner whatsoever. Determination of 
losses/ damages shall be inline with provisions on Limitation of Liability of the said Contract(s). 
 
5.1 The aggregate liability of the Bidder/Contractor to the Purchaser, whether under the Contract, 
in tort or otherwise, shall not exceed the total Contract Price of Steam Generator & Auxiliaries 
Package for TPS II Second Expansion (2X660 MW), NEYVELI, provided that this limitation shall 
notapply to any obligation of the Contractor to indemnify the Purchaserwith respect to 
patentinfringement as per provisions of bidding documents  (relevant clauses of GCC and SCC). 
 
The liability of Subsidiary(ies), the Indian Manufacturing Company and *OTHER 
PROMOTERhereunder shall, however, be limited to an amount calculated @ 65% of contract price 
of Steam Generators & Auxiliaries package to be supplied by the Bidder/ Contractor. This is 
without prejudice to anyright of Purchaser against the Contractor under the Contract and all 
guarantees. 
 
6. We, the Contractor, Subsidiary(ies), the Indian Manufacturing Company and 
*OTHERPROMOTER do hereby undertake and confirm that this Deed of Joint Undertaking shall 
beinitially valid till ninety (90) days beyond the scheduled date of completion of the warrantyperiod 
of the all the equipment/ component covered under the Contract(s) for EPC Packageawarded to 
the Bidder/ Contractor or completion of the Phased Manufacturing Program underthe Contract(s), 
whichever occurs later. In case of delay in completion of the warrantyperiod under the Contract(s) 
or delay in the completion of the Phased Manufacturing Programbeyond the aforesaid period, the 
validity of this Deed of Joint Undertaking shall be extendedby such period of delay. However, this 
Deed of Joint Undertaking shall terminate at the latest24 months from the scheduled end of 
warranty period of the last unit under the Contract. 
 
We, the Contractor, Subsidiary(ies), the Indian Manufacturing Company and *OTHERPROMOTER 
do further undertake and confirm that this Deed of Joint Undertaking shall beirrevocable and shall 
not be revoked till its validity. We further agree that this Deed of JointUndertaking shall be without 
any prejudice to the various liabilities of the Contractor includingContract Performance 
Guaranteeas well as other obligations of the Contractor in terms of the Contract(s). 
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7. In case of award, in addition to the Contract Performance Guarantees to be furnished by 
thebidder/Contractor, the on demand Bank Guarantees in favour of the Purchaseras specified 
inQualifying Requirements stipulated at ITEM 3.0 of EOIshall also be furnished. 
 
The aforesaid bank guarantees shall be unconditional, irrevocable and initially valid till ninety(90) 
days beyond the scheduled date of Completion of warranty period of all theequipment/ component 
under the Contract(s) or completion of the Phased ManufacturingProgram under the Contract(s), 
whichever occurs later. In case of delay in completion of thewarranty period under the Contract(s) 
or delay in the completion of the Phased Manufacturing Program beyond the aforesaid period, the 
validity of this Bank Guarantee shallbe extended by such period of delay. However, this bank 
guarantee shall terminate at thelatest 27 months from the scheduled end of warranty period of the 
last unit under the Contract. The guarantee amount shall be promptly paid to the Purchaseron 
demand withoutany demur, reservation, protest or contest. 
 
8. Any dispute that may arise between the Purchaserand the Contractor or Indian Subsidiary/Joint 
Venture Company or *OTHER PROMOTER in connection with this Deed of JointUndertaking shall 
be finally settled as per arbitration procedure/ rules mentioned in the Contract Documents. 
This deed of undertaking shall be construed and interpreted in accordance with the Laws ofIndia. 
 
10. That this Deed of joint undertaking shall be operative from the effective date of the Contract. 
 
IN WITNESS WHEREOF, the Contractor, *the Qualified Steam Generator 
Manufacturer,Subsidiary(ies) the Indian Manufacturing Company and the *OTHER PROMOTER 
throughtheir authorised representatives, have executed these presents and affixed common seal 
oftheir respective companies on the day, month and year first mentioned above. 
 
For M/s ................................ 
(BIDDER/ CONTRACTOR i.e. HOLDING COMPANY) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(SUBSIDIARY 1 OF HOLDING COMPANY) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
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......................... Name..................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(SUBSIDIARY 2 OF HOLDING 
COMPANY) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(SUBSIDIARY 3 OF HOLDING COMPANY) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s.................... 
(Indian Joint Venture/ Indian Subsidiary 
Company) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
For M/s.................... 
(*OTHER PROMOTER) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
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Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
 
Note: 
 
(i) The Holding Company shall submit its board resolution along with the Deed of 
JointUndertaking stating that in case of any likely change of management control of any 
ofits subsidiary(ies) lending strength / experience to the Holding Company for fulfilmentof 
requirement of clause 3.1.1, ITEM 3.0 of EOI, the bidder shall arrange forseparate on 
demand bank guarantees from all such Subsidiary(ies) for an amountaggregating 1.0% of 
the total contract price divided equally among them before thechange in management 
control actually occurs. 
 
(ii) Power of Attorney of the persons signing on behalf of each of the executants is to 
befurnished by the bidder and attached along with the signed Deed of Joint Undertaking. 
 
(iii) *Bidder to strike out, whichever is not applicable. 
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Annexure 1- 

Scope for “Steam Generator & Auxiliaries” package 
 
Scope for steam generator and auxiliaries shall cover the following but not limited, for the purpose of 
Deed of Joint Undertaking (DJU): 

1. Steam Generator(s) complete with all associated auxiliaries including power cycle 
piping/critical steam piping, including Selective Catalytic Reduction system  (SCR) 

2. Complete pressure parts, Integral piping, mounting and fittings, Start-up & circulation 
system, including blow down tanks 

3. Air & flue gas system covering complete draft plant including, ducts, dampers, RAPHs& 
SCAPHs, FD & ID and other fans etc,   

4. Lignite Bunkers and bunker bay structures, Lignite feeders, lignite preparation, drying 
and beater wheel milling and complete Lignite firing system including burners 

5. Fuel oil unloading system (for HFO,LDO),Fuel oil pressurizing system, Complete Fuel oil 
firing system including oil burners & scanners etc. 

6. Bottom ash handling system, including After Burning Grates, Slag Conveyors and allied 
system equipment 

7. Electrostatic Precipitators (ESP), ESP Control Room with passenger Elevator 

8. All structural steel structures for SG and Auxiliaries, including platforms, stairs, galleries, 
walkways, roofing,  piping, valves, supports etc. 

9. Auxiliary Boiler 

10. Piping & other systems including, 
- Auxiliary steam piping 
- Low pressure piping 
- Equipment cooling water system 
- Boiler fill system 
- Aux PRDS 
- Chemical LP Dozing system and oxygenated treatment system 
- Service and potable water System 
- Equipment Cooling Water System 
- Pipe & Cable racks 
- AC & Ventilation System 
- Plant & Instrument Air Systems 

11. Soot blowing system with lances, steam soot blowers, piping, valves, controls etc. 

12. Refractory, Thermal Insulation and Cladding  

13. Vibration Isolation & Spring System 

14. Complete civil & structural works for steam generator & auxiliaries 

15. Complete Electrical systems including Motors of all Auxiliaries, Transformers and Electric 
Actuators etc 

16. Complete control and instrumentation Systems for the steam generator & its auxiliaries 
including protection and burner management system 
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FORM OF DEED OF JOINT UNDERTAKING FOR AS PER 

CLAUSE 3.1.3 AND NOTE *8 OFCLAUSE 3.0, ITEM 3.0 of EOI 
 

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 
 
DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ CONTRACTOR, 
THEINDIAN *SUBSIDIARY/*JOINT VENTURE COMPANY MEETING THE REQUIREMENT 
OFCLAUSE 3.1.2, ITEM 3.0 of EOI, *SUBSIDIARY COMPANY OF ABOVE 
INDIANSUBSIDIARY/ *JOINT VENTURE COMPANY FOR MANUFACTURING SUPER 
CRITICAL STEAMGENERATOR IN INDIA AS PER NOTE 8 OF CLAUSE 3.0 AND *OTHER 
PROMOTER OF THEINDIAN *SUBSIDIARY/ *JOINT VENTURE COMPANY MEETING THE 
REQUIREMENT OFCLAUSE 3.1.2, ITEM 3.0 of EOI 
 
The DEED OF JOINT UNDERTAKING executed on this .....day of ...........Two thousand ..... by 
M/s.............................................. a Company incorporated under ................................... having 
itsRegistered Office at.........................................(hereinafter called the "Bidder/Contractor", 
whichexpression shall include its successors, administrators, executors and permitted assigns) and 
 
M/s ......................................... a Company registered in India under the Companies Act of 
Indiahaving its Registered Office at ........................................ created for manufacturing of 
supercriticalSteam Generator in India (hereinafter called the "Indian Joint Venture Company/ 
Indian SubsidiaryCompany/ Indian Manufacturing Company", which expression shall include its 
successors,administrators, executors and permitted assigns) and 
 
*M/s ................................. a Company, other than the Qualified Steam Generator 
Manufacturer,registered under ……………. having its Registered Office at ................................ and 
having an equityof 25% or more in the Indian Joint Venture Company*/ Indian Subsidiary 
Company*/ IndianManufacturing Company* (hereinafter jointly called the "*OTHER PROMOTER", 
which expression shallinclude its successors, administrators, executors and permitted assigns) and 
 
M/s............................................., a Company incorporated under ........................................... 
registeredfor manufacturing of Supercritical Steam Generator in India, having its Registered Office 
at............................................... (hereinafter called the “Subsidiary Company of Indian 
ManufacturingCompany”, which expression shall include its successors, administrators, executors 
and permittedassigns), 
in favour of NLC INDIA Ltd., a Government of India Enterprise incorporated under the Companies 
Act, ,having its Registered Office at First Floor, No 8, Mayor Satya Murthy Road, FSD, Egmore 
Complex of Food Corporation of India, Chetpet, Chennai- 600031 INDIA (hereinafter called "NLC 
INDIA" or " Purchaser  " which expression shall include itssuccessors, administrators, executors 
and assigns). 
 
WHEREAS, the Purchaserinvited Bids for the Steam Generator & Auxiliaries Package for TPS II 
Second Expansion (2X660MW), Neyveli (hereinafter referred to as "Plant") vide its Bidding 
Document No.: xxxxxx 
 
*AND WHEREAS Clause 3.1.2, ITEM 3.0 ofEXPRESSION OF INTEREST (EOI) bidding 
documents stipulatesthat the bidder who meets the requirements stipulated in clause 3.1.1, ITEM 
3.0 of EOI have set up an Indian Subsidiary Company/Joint Venture Company meeting the 
requirementsspecified in Clause 3.1.2, ITEM 3.0 of EOIand furnish a Deed of Joint Undertaking. 
Further as pernote 8 of clause 3.0, ITEM 3.0 of EOI, the manufacturing may, alternatively, be 
carried out byanother subsidiary registered for manufacturing Supercritical Steam Generator in 
India of the aboveIndian subsidiary / JV Company and shall necessarily be one of the executants 
of Deed of JointUndertaking. 
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AND WHEREAS clause 3.1.3ITEM 3.0 of (EOI) bidding Documents, stipulate that the bidder, 
asQualified Steam Turbine Generator Manufacturer who meets the requirement of Clause 3.1.1 
ofITEM 3.0 of EOI shall furnish a deed of joint undertaking executed by the bidder/contractor, 
the*Subsidiary Company/*Joint Venture Company meeting the requirements specified in 
Clause3.1.2, ITEM 3.0 of EOI, subsidiary company of Indian Manufacturing company as per note 7 
ofclause 3.0, ITEM 3.0 of EOI and *OTHER PROMOTER having a 25% or higher 
equityparticipation in the *Subsidiary company/ *Joint Venture company. 
 
WHEREAS M/s .............. (Bidder) is submitting its proposal in response to the aforesaid Invitation 
forBid by the Purchaserfor Steam Generator & Auxiliaries Package for TPS II Second 
Expansion (2X660 MW), NEYVELI, against the Purchaser's Bidding Documents No. XXXXXX. 
 
AND WHEREAS the Bidder, the Indian Manufacturing Company, Subsidiary of Indian 
ManufacturingCompany and *OTHER PROMOTER are required to jointly execute and furnish 
along with the bid anirrevocable Deed of Joint Undertaking and be jointly and severally liable and 
bound unto the Purchaser for the successful performance of the contract for the scope related to 
steam generatorand auxiliaries for  TPS II Second Expansion (2X660 MW), NEYVELI(as per 
Annexure-I), fully meeting thestipulated technical requirements, and Guaranteed parameters and 
characteristics as per biddingdocuments, in the event, the Bid is accepted by the Purchaser 
resulting into a Contract/ Contracts. 
 
AND WHEREAS the Bidder, the Indian Manufacturing Company, *Subsidiary of 
IndianManufacturing Company and *OTHER PROMOTER are required to jointly execute and 
furnish longwith the bid an irrevocable Deed of Joint Undertaking and be jointly and severally liable 
and boundunto the Purchaser for the successful performance of the contract with regard to 
implementation of thePhased Manufacturing Program and transfer of technology for supercritical 
Steam Generator sets inaccordance with the bidding documents, in the event, the Bid is accepted 
by the Purchaser resultinginto a Contract/ Contracts. 
 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
 
1. That in consideration of the award of the Contract(s) by the Purchaser to the Contractor, wethe 
Contractor, Indian Manufacturing Company, *Subsidiary of Indian Manufacturing Companyand 
*OTHER PROMOTER do hereby declare and undertake that we shall be jointly andseverally 
responsible to the Purchaser for the execution and successful performance the Contract for the 
scope related to steam generator and auxiliaries including satisfactorythermal performance of 
Steam Generator and its auxiliaries and achievement of allguaranteed parameters of all the units, 
as specified under the said Contract(s) to thesatisfaction of the Purchaser. 
 
2. We the Contractor, Indian Manufacturing Company, Subsidiary of Indian 
ManufacturingCompany and the *OTHER PROMOTER do hereby declare and undertake that we 
shall bejointly and severally responsible to the Purchaser for the successful implementation of 
thePhased Manufacturing Program as specified in the said Contract(s). 
 
3. We, the Contractor, Indian Manufacturing Company, Subsidiary of Indian 
ManufacturingCompany and *OTHER PROMOTER do jointly hereby undertake, declare and 
confirm that weshall be fully responsible for ensuring that transfer of the technological know-how 
for lignite fired supercritical Steam Generator sets (of the type, size and rating specified in the 
Contract(s)) in theform of complete transfer of design dossier, design software’s, drawings and 
documentationand quality system manuals is transferred to the Indian Manufacturing Company as 
per the Contract(s). 
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4. We, the Contractor, *the Qualified Steam Generator Manufacturer do further undertake,declare 
and confirm that we shall be fully responsible for imparting relevant training to thepersonnel of the 
Indian Manufacturing Company as part of the technology transfer agreement. 
 
5. In case of any breach of the Contract(s) committed by the Contractor, we the 
IndianManufacturing Company, Subsidiary of Indian Manufacturing Company and 
*OTHERPROMOTER do hereby undertake, declare and confirm that we shall be fully responsible 
forthe successful performance of the contract for the scope related to steam generator 
andauxiliaries, including its satisfactory thermal performance and achievement of all 
guaranteedparameters as specified in the Contract, for all the units and undertake to carry out 
allobligations and responsibilities under this Deed of Joint Undertaking including the 
technicalguarantees for the complete Steam Generator and auxiliary equipment in order to 
dischargethe Contractor's obligations and responsibilities stipulated in the Contract. Further, if the 
Purchaser   sustains any loss or damage on account of any breach of the Contract(s) related toany 
or all of the Steam Generators and its auxiliaries, we the Indian ManufacturingCompany, 
Subsidiary of Indian Manufacturing Company and *OTHER PROMOTER and the Contractor jointly 
and severally undertake to promptly indemnify and pay such losses/damages caused to the 
Purchaseron its written demand without any demur, reservation,contest or protest in any manner 
whatsoever. Determination of losses/ damages shall be inline with provisions on Limitation of 
Liability of the said Contract(s). 
 
5.1 The aggregate liability of the Bidder/Contractor to the Purchaser, whether under the Contract,in 
tort or otherwise, shall not exceed the total Contract Price of Steam Generator & Auxiliaries 
Package for TPS II Second Expansion (2X660 MW), NEYVELI, provided that this limitation shall 
notapply to any obligation of the Contractor to indemnify the Purchaserwith respect to 
patentinfringement as per provisions of bidding documents (Of relevant clauses of GCC and SCC). 
 
The liability of Subsidiary(ies), the Indian Manufacturing Company and *OTHER 
PROMOTERhereunder shall, however, be limited to an amount calculated @ 65% of contract price 
of Steam Generators & Auxiliaries package to be supplied by the Bidder/ Contractor. This is 
without prejudice to anyright of Purchaser against the Contractor under the Contract and all 
guarantees. 
 
6. We, the Contractor, the Indian Manufacturing Company, Subsidiary of Indian 
ManufacturingCompany and *OTHER PROMOTER do hereby undertake and confirm that this 
Deed of JointUndertaking shall be initially valid till ninety (90) days beyond the scheduled date of 
completionof the warranty period of the all the equipment/ component covered under the 
Contract(s)for EPC Package awarded to the Bidder/ Contractor or completion of the 
PhasedManufacturing Program under the Contract(s), whichever occurs later. In case of delay 
incompletion of the warranty period under the Contract(s) or delay in the completion of thePhased 
Manufacturing Program beyond the aforesaid period, the validity of this Deed of JointUndertaking 
shall be extended by such period of delay. However, this Deed of JointUndertaking shall terminate 
at the latest 24 months from the scheduled end of warrantyperiod of the last unit under the 
Contract.  
 
We, the Contractor, the Indian ManufacturingCompany, Subsidiary of Indian Manufacturing 
Company and *OTHER PROMOTER do furtherundertake and confirm that this Deed of Joint 
Undertaking shall be irrevocable and shall not berevoked till its validity. We further agree that this 
Deed of Joint Undertaking shall be without anyprejudice to the various liabilities of the Contractor 
including Contract Performance Guarantee aswell as other obligations of the Contractor in terms of 
the Contract(s). 
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7. In case of award, in addition to the Contract Performance Guarantees to be furnished by 
thebidder/Contractor, the on demand Bank Guarantees in favour of the Purchaseras specified 
inQualifying Requirements stipulated at ITEM 3.0 of EOIshall be furnished. 
 
The aforesaid bank guarantees shall be unconditional, irrevocable and initially valid till ninety(90) 
days beyond the scheduled date of Completion of warranty period of all theequipment/ component 
under the Contract(s) or completion of the Phased ManufacturingProgram under the Contract(s), 
whichever occurs later. In case of delay in completion of thewarranty period under the Contract(s) 
or delay in the completion of the Phased Manufacturing Program beyond the aforesaid period, the 
validity of this Bank Guarantee shallbe extended by such period of delay. However, this bank 
guarantee shall terminate at thelatest 27 months from the scheduled end of warranty period of the 
last unit under the Contract. The guarantee amount shall be promptly paid to the Purchaseron 
demand withoutany demur, reservation, protest or contest. 
 
8. Any dispute that may arise between the Purchaser and the Contractor or Indian Subsidiary/Joint 
Venture Company or Subsidiary of Indian Manufacturing Company or *OTHERPROMOTER in 
connection with this Deed of Joint Undertaking shall be finally settled as perarbitration procedure/ 
rules mentioned in the Contract Documents. 
 
This deed of undertaking shall be construed and interpreted in accordance with the Laws ofIndia. 
 
9. That this Deed of joint undertaking shall be operative from the effective date of the Contract. 
 
IN WITNESS WHEREOF, the Contractor, *the Qualified Steam Generator Manufacturer, theIndian 
Manufacturing Company, Subsidiary of Indian Manufacturing Company and the*OTHER 
PROMOTER through their authorised representatives, have executed thesepresents and affixed 
common seal of their respective companies on the day, month and yearfirst mentioned above. 
 
For M/s ................................ 
(BIDDER/ CONTRACTOR) 
 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
........................ Name..................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company ............................. 
For M/s................................. 
(Indian Manufacturing Company) 
 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
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Company................................ 
For M/s..................................... 
(Subsidiary Company of 
Indian Manufacturing Company) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
For M/s.............................. 
(PROMOTER) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
 
Note:  
1. Power of Attorney of the persons signing on behalf of each of the executants isto 
befurnished by the bidder and attached along with the signed Deed of JointUndertaking. 
 
2. * Bidder to strike out, whichever is not applicable. 
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Annexure 1- 

Scope for “Steam Generator & Auxiliaries” package 
 
Scope for steam generator and auxiliaries shall cover the following but not limited, for the purpose of 
Deed of Joint Undertaking (DJU): 

1. Steam Generator(s) complete with all associated auxiliaries including power cycle 
piping/critical steam piping, including Selective Catalytic Reduction system  (SCR) 

2. Complete pressure parts, Integral piping, mounting and fittings, Start-up & circulation 
system, including blow down tanks 

3. Air & flue gas system covering complete draft plant including, ducts, dampers, RAPHs& 
SCAPHs, FD & ID and other fans etc,   

4. Lignite Bunkers and bunker bay structures, Lignite feeders, lignite preparation, drying 
and beater wheel milling and complete Lignite firing system including burners 

5. Fuel oil unloading system (for HFO,LDO),Fuel oil pressurizing system, Complete Fuel oil 
firing system including oil burners & scanners etc. 

6. Bottom ash handling system, including After Burning Grates, Slag Conveyors and allied 
system equipment 

7. Electrostatic Precipitators (ESP), ESP Control Room with passenger Elevator 

8. All structural steel structures for SG and Auxiliaries, including platforms, stairs, galleries, 
walkways, roofing,  piping, valves, supports etc. 

9. Auxiliary Boiler 

10. Piping & other systems including, 
- Auxiliary steam piping 
- Low pressure piping 
- Equipment cooling water system 
- Boiler fill system 
- Aux PRDS 
- Chemical LP Dozing system and oxygenated treatment system 
- Service and potable water System 
- Equipment Cooling Water System 
- Pipe & Cable racks 
- AC & Ventilation System 
- Plant & Instrument Air Systems 

11. Soot blowing system with lances, steam soot blowers, piping, valves, controls etc. 

12. Refractory, Thermal Insulation and Cladding  

13. Vibration Isolation & Spring System 

14. Complete civil & structural works for steam generator & auxiliaries 

15. Complete Electrical systems including Motors of all Auxiliaries, Transformers and Electric 
Actuators etc 

16. Complete control and instrumentation Systems for the steam generator & its auxiliaries 
including protection and burner management system 
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FORM OF DEED OF JOINT UNDERTAKING AS PER CLAUSE  

3.1.3 AND NOTE 4 & *8 OFCLAUSE 3.0, ITEM 3.0 of EOI 
 

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 
 

DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ 
CONTRACTOR(HOLDING COMPANY ALONG WITH ITS SUBSIDIARIES), THE INDIAN 
*SUBSIDIARY/*JOINTVENTURE COMPANY, MEETING THE REQUIREMENT OF CLAUSE 
3.1.2, ITEM 3.0 of BIDDATA SHEETS SUBSIDIARY COMPANY OF ABOVE INDIAN 
SUBSIDIARY/ JOINT VENTURECOMPANY FOR MANUFACTURING SUPER CRITICAL 
STEAM GENERATOR IN INDIA AS PERNOTE 8 OF CLAUSE 3.0 AND *OTHER PROMOTER 
OF THE INDIAN SUBSIDIARY/ JOINTVENTURE COMPANY MEETING THE REQUIREMENT 
OF CLAUSE 3.1.2, ITEM 3.0 of EOI  
 
The DEED OF JOINT UNDERTAKING executed on this .....day of ...........Two thousand ..... by 
M/s.............................................. a Company incorporated under ................................... having 
itsRegistered Office at.........................................(hereinafter called the 
"Bidder/Contractor/HoldingCompany", which expression shall include its successors, 
administrators, executors and permittedassigns) and 
 
M/s ......................................... a Company registered in India under the Companies Act of 
Indiahaving its Registered Office at ........................................ created for manufacturing of 
supercriticalSteam Generator in India (hereinafter called the "Indian Joint Venture Company/ 
Indian SubsidiaryCompany/ Indian Manufacturing Company", which expression shall include its 
successors,administrators, executors and permitted assigns) and 
 
*M/s ................................. a Company, other than the Qualified Steam Generator 
Manufacturer,registered under ……………. having its Registered Office at ................................ and 
having an equityof 25% or more in the Indian Joint Venture Company*/ Indian Subsidiary 
Company*/ IndianManufacturing Company* (hereinafter jointly called the "OTHER PROMOTER", 
which expression shallinclude its successors, administrators, executors and permitted assigns),and 
 
*M/s............................................., a Company incorporated under ........................................... 
registeredfor manufacturing of Supercritical Steam Generator in India, having its Registered Office 
at............................................... (hereinafter called the “Subsidiary Company of Indian 
Manufacturing Company, which expression shall include its successors, administrators, executors, 
and permitted assigns) 
 
in favour of NLC INDIA Ltd., a Government of India Enterprise incorporated under the Companies 
Act, having its Registered Office at First Floor, No 8, Mayor Satya Murthy Road, FSD, Egmore 
Complex of Food Corporation of India, Chetpet, Chennai- 600031  INDIA (hereinafter called "NLC 
INDIA" or " Purchaser  " which expression shall include itssuccessors, administrators, executors 
and assigns). 
WHEREAS, the Purchaserinvited Bids for the Steam Generator & Auxiliaries Package for TPS II 
Second Expansion (2X660 MW), Neyveli(hereinafter referred to as "Plant") vide its Bidding 
Document No.: xxxxxx 
*AND WHEREAS Clause 3.1.2, ITEM 3.0 ofEXPRESSION OF INTEREST(EOI) bidding 
documents stipulatesthat the bidder, who is a holding company collectively (alongwith its 
subsidiaries) meeting therequirements stipulated in clause 3.1.1, ITEM 3.0 of EOIshould have set 
up an IndianSubsidiary Company/Joint Venture Companyfor manufacturing of supercritical Steam 
Generator setsmeeting the requirements specified in Clause 3.1.2, ITEM 3.0 of EOIand furnish a 
Deed of JointUndertaking. Further as per note 4 iii) of clause 3.0, ITEM 3.0 of EOI, the Holding 
Company, as a 
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Qualified Steam Generator Manufacturer, shall necessarily be part of the DJU being submitted by 
theBidder. Further as per note 8 of clause 3.0, ITEM 3.0 of EOI, the manufacturing may, 
alternatively,be carried out by another subsidiary registered for manufacturing Supercritical Steam 
Generator inIndia of the above Indian subsidiary / JV Company and shall necessarily be one of the 
executants ofDeed of Joint Undertaking. 
 
AND WHEREAS clause 3.1.3 and note 7 of clause 3.0, ITEM 3.0 of (EOI) bidding 
Documents,stipulate that the bidder, as Qualified Steam Generator Manufacturer who meets 
therequirement of Clause 3.1.1 of ITEM 3.0 of EOI along with its subsidiary (ies) (i.e. M/s 
............,M/s ................ and M/s ) shall furnish a deed of joint undertaking executed by 
thebidder/contractor, the *Subsidiary Company/*Joint Venture Company meeting the 
requirementsspecified in Clause 3.1.2, ITEM 3.0 of EOI, subsidiary company of Indian 
ManufacturingCompany as per note 7 of clause 3.0ITEM 3.0 of EOIand *OTHER PROMOTER 
having a 25%or higher equity participation in the *Subsidiary company/ *Joint Venture company. 
 
WHEREAS M/s .............. (Bidder) is submitting its proposal in response to the aforesaid Invitation 
forBid by the Purchaserfor Steam Generator & Auxiliaries Package for TPS II Second 
Expansion (2X660 MW), NEYVELI, against the Purchaser's Bidding Documents No. XXXXXX  
 
AND WHEREAS the Bidder, the Indian Manufacturing Company, Subsidiary of Indian 
ManufacturingCompany and *OTHER PROMOTER are required to jointly execute and furnish 
along with the bid anirrevocable Deed of Joint Undertaking and be jointly and severally liable and 
bound unto the Purchaser   for the successful performance of the contract for the scope related to 
steam generatorand auxiliaries for  TPS II Second Expansion (2X660 MW), NEYVELI(As per 
Annexure-I), fully meeting thestipulated technical requirements, and Guaranteed parameters and 
characteristics as per biddingdocuments, in the event, the Bid is accepted by the Purchaser 
resulting into a Contract/ Contracts. 
 
AND WHEREAS the Bidder, the Indian Manufacturing Company, Subsidiary of Indian 
ManufacturingCompany and *OTHER PROMOTER are required to jointly execute and furnish 
along with the bid anirrevocable Deed of Joint Undertaking and be jointly and severally liable and 
bound unto the Purchaser   for the successful implementation of the Phased Manufacturing 
Program and transfer oftechnology for supercritical Steam Generator sets in accordance with the 
bidding documents, in theevent, the Bid is accepted by the Purchaser resulting into a Contract/ 
Contracts. 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
 
1. That in consideration of the award of the Contract(s) by the Purchaser to the Contractor, wethe 
Contractor, Indian Manufacturing Company, Subsidiary of Indian Manufacturing Companyand 
*OTHER PROMOTER do hereby declare and undertake that we shall be jointly andseverally 
responsible to the Purchaser for the execution and successful performance the Contract for the 
scope related to steam generator and auxiliaries including satisfactorythermal performance of 
Steam Generator and its auxiliaries and achievement of allguaranteed parameters of all the units, 
as specified under the said Contract(s) to thesatisfaction of the Purchaser. 
 
2. We the Contractor, Indian Manufacturing Company, Subsidiary of Indian 
ManufacturingCompany and the *OTHER PROMOTER do hereby declare and undertake that we 
shall bejointly and severally responsible to the Purchaser for the successful implementation of 
thePhased Manufacturing Program as specified in the said Contract(s). 
 
3. We, the Contractor, Indian Manufacturing Company, Subsidiary of Indian 
ManufacturingCompany and *OTHER PROMOTER do jointly hereby undertake, declare and 
confirm that weshall be fully responsible for ensuring that transfer of the technological know-how 
for lignite fired super 
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critical Steam Generator sets (of the type, size and rating specified in the Contract(s)) in theform of 
complete transfer of design dossier, design software’s, drawings and documentationand quality 
system manuals is transferred to the Indian Manufacturing Company as per the Contract(s). 
 
4. We, the Contractor, do further undertake, declare and confirm that we shall be fullyresponsible 
for imparting relevant training to the personnel of the Indian ManufacturingCompany, Subsidiary of 
Indian Manufacturing Company as part of the technology transferagreement. 
 
5. In case of any breach of the Contract(s) committed by the Contractor, wethe 
IndianManufacturing Company, Subsidiary of Indian Manufacturing Company and 
*OTHERPROMOTER do hereby undertake, declare and confirm that we shall be fully responsible 
forthe successful performance of the contract for the scope related to steam generator 
andauxiliaries, including its satisfactory thermal performance and achievement of all 
guaranteedparameters as specified in the Contract, for all the units and undertake to carry out 
allobligations and responsibilities under this Deed of Joint Undertaking including the 
technicalguarantees for the complete Steam Generator and auxiliary equipment in order to 
dischargethe Contractor's obligations and responsibilities stipulated in the Contract. Further, if the 
Purchasersustains any loss or damage on account of any breach of the Contract(s) related toany 
or all of the Steam Generators and its auxiliaries, we *the Indian Manufacturing 
Company,Subsidiary of Indian Manufacturing Company and *OTHER PROMOTER and the 
Contractorjointly and severally undertake to promptly indemnify and pay such losses/ damages 
causedto the Purchaser on its written demand without any demur, reservation, contest or protest 
inany manner whatsoever. Determination of losses/ damages shall be in line with provisions 
onLimitation of Liability of the said Contract(s). 
 
5.1 The aggregate liability of the Bidder/Contractor to the Purchaser, whether under the Contract,in 
tort or otherwise, shall not exceed the total Contract Price of Steam Generator & Auxiliaries 
Package for TPS II Second Expansion (2X660 MW), NEYVELI, provided that this limitation shall 
notapply to any obligation of the Contractor to indemnify the Purchaserwith respect to 
patentinfringement as per provisions of bidding documents (relevant clauses of GCC and SCC). 
 
The liability of the Indian Manufacturing Company, Subsidiary of Indian ManufacturingCompany 
and *OTHER PROMOTER hereunder shall, however, be limited to an amountcalculated @ 65% of 
contract priceof Steam Generators & Auxiliaries packageto be supplied by the 
Bidder/Contractor. This is without prejudice to any right of Purchaser   against the Contractor under 
theContract and all guarantees. 
 
 
6. We, the Contractor, the Indian Manufacturing Company, Subsidiary of Indian 
ManufacturingCompany and *OTHER PROMOTER do hereby undertake and confirm that this 
Deed of JointUndertaking shall be initially valid till ninety (90) days beyond the scheduled date of 
completionof the warranty period of the all the equipment/ component covered under the 
Contract(s)for EPC Package awarded to the Bidder/ Contractor or completion of the Phased 
Manufacturing  Program under the Contract(s), whichever occurs later. In case of delay 
incompletion of the warranty period under the Contract(s) or delay in the completion of thePhased 
Manufacturing Program beyond the aforesaid period, the validity of this Deed of JointUndertaking 
shall be extended by such period of delay. However, this Deed of JointUndertaking shall terminate 
at the latest 24 months from the scheduled end of warrantyperiod of the last unit under the 
Contract. We, the Contractor, the Indian ManufacturingCompany, Subsidiary of Indian 
Manufacturing Company and *OTHER PROMOTER do further undertake and confirm that this 
Deed of Joint Undertaking shall be irrevocable and shall not be 
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revoked till its validity. We further agree that this Deed of Joint Undertaking shall be without 
anyprejudice to the various liabilities of the Contractor including Contract Performance 
Guaranteeaswell as other obligations of the Contractor in terms of the Contract(s). 
 
7. In case of award, in addition to the Contract Performance Guarantees to be furnished by 
thebidder/Contractor, the on demand Bank Guarantees in favour of the Purchaseras specified in 
Qualifying Requirements stipulated at ITEM 3.0 of EOIshall be furnished. 
 
The aforesaid bank guarantees shall be unconditional, irrevocable and initially valid till ninety(90) 
days beyond the scheduled date of Completion of warranty period of all theequipment/ component 
under the Contract(s) or completion of the Phased ManufacturingProgram under the Contract(s), 
whichever occurs later. In case of delay in completion of thewarranty period under the Contract(s) 
or delay in the completion of the PhasedManufacturing Program beyond the aforesaid period, the 
validity of this Bank Guarantee shallbe extended by such period of delay. However, this bank 
guarantee shall terminate at thelatest 27 months from the scheduled end of warranty period of the 
last unit under the Contract. The guarantee amount shall be promptly paid to the Purchaseron 
demand withoutany demur, reservation, protest or contest. 
 
8. Any dispute that may arise between the Purchaser and the Contractor or Indian Subsidiary/Joint 
Venture Company or Subsidiary of Indian Manufacturing Company or *OTHERPROMOTER in 
connection with this Deed of Joint Undertaking shall be finally settled as perarbitration procedure/ 
rules mentioned in the Contract Documents. 
 
This deed of undertaking shall be construed and interpreted in accordance with the Laws ofIndia. 
 
9. That this Deed of joint undertaking shall be operative from the effective date of the Contract. 
 
IN WITNESS WHEREOF, the Contractor, *the Qualified Steam Generator Manufacturer, theIndian 
Manufacturing Company, Subsidiary of Indian Manufacturing Company and the*OTHER 
PROMOTER through their authorised representatives, have executed thesepresents and affixed 
common seal of their respective companies on the day, month and yearfirst mentioned above. 
 
For M/s ................................ 
(BIDDER/ CONTRACTOR i.e. HOLDING COMPANY) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company ............................. 
For M/s.................... 
(Indian Manufacturing Company) 
WITNESS : 
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1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
For M/s.................... 
(Subsidiary Company of Indian 
Manufacturing Company) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
For M/s.................... 
(*OTHER PROMOTER) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
 
Note:  
1. The Bidder shall submit its board resolution along with the Deed of Joint 
Undertakingstating that in case of any likely change of management control of any of 
itssubsidiaries lending strength / experience to the Holding Company for fulfilment 
ofrequirement of clause 3.1.1, ITEM 3.0 of EOI, the bidder shall arrange forsigning of DJU 
and bank guarantees by all such subsidiaries lending strength /experience to the Holding 
Company for fulfilment of requirement of clause 3.1.1, item4.0 of EOI , before the change in 
management control actually occurs. Such bank guarantees to be furnished by the Holding 
Company and entities lendingsupport for fulfilment of requirement of clause 3.1.1, ITEM 3.0 
of EOI, shallbe equally divided among them and shall aggregate to 1.0% of the total 
contractprice. 
 
2. Power of Attorney of the persons signing on behalf of each of the executants is to 
befurnished by the bidder and attached along with the signed Deed of JointUndertaking. 
 
3.* Bidder to strike out, whichever is not applicable. 
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Annexure 1- 
Scope for “Steam Generator & Auxiliaries” package 

 
Scope for steam generator and auxiliaries shall cover the following but not limited, for the purpose of 
Deed of Joint Undertaking (DJU): 

1. Steam Generator(s) complete with all associated auxiliaries including power cycle 
piping/critical steam piping, including Selective Catalytic Reduction system  (SCR) 

2. Complete pressure parts, Integral piping, mounting and fittings, Start-up & circulation 
system, including blow down tanks 

3. Air & flue gas system covering complete draft plant including, ducts, dampers, RAPHs& 
SCAPHs, FD & ID and other fans etc,   

4. Lignite Bunkers and bunker bay structures, Lignite feeders, lignite preparation, drying 
and beater wheel milling and complete Lignite firing system including burners 

5. Fuel oil unloading system (for HFO,LDO),Fuel oil pressurizing system, Complete Fuel oil 
firing system including oil burners & scanners etc. 

6. Bottom ash handling system, including After Burning Grates, Slag Conveyors and allied 
system equipment 

7. Electrostatic Precipitators (ESP), ESP Control Room with passenger Elevator 

8. All structural steel structures for SG and Auxiliaries, including platforms, stairs, galleries, 
walkways, roofing,  piping, valves, supports etc. 

9. Auxiliary Boiler 

10. Piping & other systems including, 
- Auxiliary steam piping 
- Low pressure piping 
- Equipment cooling water system 
- Boiler fill system 
- Aux PRDS 
- Chemical LP Dozing system and oxygenated treatment system 
- Service and potable water System 
- Equipment Cooling Water System 
- Pipe & Cable racks 
- AC & Ventilation System 
- Plant & Instrument Air Systems 

11. Soot blowing system with lances, steam soot blowers, piping, valves, controls etc. 

12. Refractory, Thermal Insulation and Cladding  

13. Vibration Isolation & Spring System 

14. Complete civil & structural works for steam generator & auxiliaries 

15. Complete Electrical systems including Motors of all Auxiliaries, Transformers and Electric 
Actuators etc. 

16. Complete control and instrumentation Systems for the steam generator & its auxiliaries 
including protection and burner management system 
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FORM OF DEED OF JOINT UNDERTAKING FOR AS PER CLAUSE 3.1.3 AND NOTE 4 & 8 

OFCLAUSE 3.0, ITEM 3.0 of EOI 
 

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 
 

DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ 
CONTRACTOR(*HOLDING COMPANY WHO ALONG WITH ITS SUBSIDIARIES MEETS THE 
REQUIREMENT OFCLAUSE 3.1.1, ITEM 3.0 of EOI), SUBSIDIARIES OF THE HOLDING 
COMPANYLENDING STRENGTH/ EXPERIENCE TO THE HOLDING COMPANY FOR 
MEETING THEREQUIREMENT OF CLAUSE 3.1.1ITEM 3.0 of EOI, THE 
INDIAN*SUBSIDIARY/*JOINT VENTURE COMPANY, SUBSIDIARY COMPANY OF ABOVE 
INDIANSUBSIDIARY/ JOINT VENTURE COMPANY FOR MANUFACTURING SUPER CRITICAL 
STEAMGENERATOR IN INDIA AS PER NOTE 8 OF CLAUSE 3.0 AND *OTHER PROMOTER 
OF THEINDIAN SUBSIDIARY/ JOINT VENTURE COMPANY MEETING THE REQUIREMENT 
OF CLAUSE3.1.2, ITEM 3.0 of EOI 
 
The DEED OF JOINT UNDERTAKING executed on this .....day of ...........Two thousand ..... by 
M/s.............................................. a Company incorporated under ................................... having 
itsRegistered Office at.........................................(hereinafter called the "Bidder/Contractor"/ 
HoldingCompany, which expression shall include its successors, administrators, executors and 
permittedassigns) and 
 
M/s ......................................... a Company registered under …………………….. having its 
RegisteredOffice at ........................................, M/s ......................................... a Company 
registered under…………………….. having its Registered Office at ........................................ and 
M/s......................................... a Company registered under …………………….. having its 
RegisteredOffice at ........................................ (the Subsidiary(ies) of the bidder/*the Qualified 
Steam GeneratorManufacturer who are lending strength/ experience to the bidder/*the Qualified 
Steam GeneratorManufacturer for meeting the requirements stipulated in clause 3.1.1 and 
hereinafter collectivelycalled the "Subsidiary(ies)", which expression shall include its successors, 
administrators, executorsand permitted assigns) and 
 
M/s ......................................... a Company registered in India under the Companies Act of 
Indiahaving its Registered Office at ........................................ created for manufacturing of 
supercriticalSteam Generator in India (hereinafter called the "Indian Joint Venture Company/ 
Indian SubsidiaryCompany/ Indian Manufacturing Company", which expression shall include its 
successors,administrators, executors and permitted assigns) and 
 
*M/s ................................. a Company, other than the Qualified Steam Generator 
Manufacturer,registered under ……………. having its Registered Office at ................................ and 
having an equityof 25% or more in the Indian Joint Venture Company*/ Indian Subsidiary 
Company*/ IndianManufacturing Company* (hereinafter jointly called the "OTHER PROMOTER", 
which expression shallinclude its successors, administrators, executors and permitted assigns) and 
 
M/s............................................., a Company incorporated under ........................................... 
registeredor manufacturing of Supercritical Steam Generator in India, having its Registered Office 
at............................................... (hereinafter called the “Subsidiary Company of Indian 
ManufacturingCompany”, which expression shall include its successors, administrators, executors 
and permittedassigns),in favour of NLC INDIA Ltd., a Government of India Enterprise incorporated 
under the Companies Act, having its Registered Office at First Floor, No 8, Mayor Satya Murthy 
Road, FSD, Egmore Complex of Food Corporation of India, Chetpet, Chennai- 600031 INDIA 
(hereinafter called "NLC INDIA" or " Purchaser  " which expression shall include itssuccessors, 
administrators, executors and assigns). 
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WHEREAS, the Purchaserinvited Bids for the Steam Generator & Auxiliaries Package for TPS II 
Second Expansion (2X660 MW), Neyveli (hereinafter referred to as "Plant") vide its Bidding 
Document No.: xxxxxx 
*AND WHEREAS Clause 3.1.2, ITEM 3.0 ofEXPRESSION OF INTEREST(EOI) bidding 
documents stipulatesthat the bidder, who is a holding company collectively (alongwith its 
subsidiaries) meeting therequirements stipulated in clause 3.1.1, ITEM 3.0 of EOIshould have set 
up an IndianSubsidiary Company/Joint Venture Company for manufacturing of supercritical Steam 
Generator setsmeeting the requirements specified in Clause 3.1.2, ITEM 3.0 of EOIand furnish a 
Deed of JointUndertaking. Further as per note 4 ii) of clause 3.0, ITEM 3.0 of EOI, the Holding 
Company and allsuch subsidiaries lending strength / experience to the Holding Company shall 
necessarily be part ofthe DJU being submitted by the Bidder. Further as per note 8 of clause 3.0, 
ITEM 3.0 of EOI, themanufacturing may, alternatively, be carried out by another subsidiary 
registered for manufacturingSupercritical Steam Generator in India of the above Indian subsidiary / 
JV Company and shallnecessarily be one of the executants of Deed of Joint Undertaking. 
 
AND WHEREAS clause 3.1.3 and note 7 of clause 3.0, ITEM 3.0 of (EOI) bidding 
Documents,stipulate that the bidder, as Qualified Steam Turbine Generator Manufacturer who 
meets therequirement of Clause 3.1.1 of ITEM 3.0 of EOI along with subsidiaries shall furnish a 
deed ofjoint undertaking executed by the bidder/contractor, subsidiaries, the *Subsidiary 
Company/*JointVenture Company meeting the requirements specified in Clause 3.1.2, ITEM 3.0 of 
EOI,subsidiary company of Indian Manufacturing company as per note 7 of clause 3.0, ITEM 3.0of 
EOI and *OTHER PROMOTER having a 25% or higher equity participation in the 
*Subsidiarycompany/ *Joint Venture company. 
 
WHEREAS M/s .............. (Bidder) is submitting its proposal in response to the aforesaid Invitation 
forBid by the Purchaserfor Steam Generator & Auxiliaries Package for TPS II Second 
Expansion (2X660 MW), Neyveli, against the Purchaser's Bidding Documents No. XXXXXX . 
 
AND WHEREAS the Bidder, , Subsidiary(ies), the Indian Manufacturing Company, Subsidiary 
ofIndian Manufacturing Company and *OTHER PROMOTER are required to jointly execute and 
furnishalong with the bid an irrevocable Deed of Joint Undertaking and be jointly and severally 
liable andbound unto the Purchaser for the successful performance of the contract for the scope 
related tosteam generator and auxiliaries for TPS II Second Expansion (2X660 MW), Neyveli (As 
per Annexure-I), fullymeeting the stipulated technical requirements, and Guaranteed parameters 
and characteristics as perbidding documents, in the event, the Bid is accepted by the Purchaser 
resulting into a Contract/Contracts. 
 
AND WHEREAS the Bidder, Subsidiary(ies), the Indian Manufacturing Company, Subsidiary of 
Indian Manufacturing Company and *OTHER PROMOTER are required to jointly execute and 
furnishalong with the bid an irrevocable Deed of Joint Undertaking and be jointly and severally 
liable andbound unto the Purchaserfor the successful implementation of the Phased Manufacturing 
Programand transfer of technology for supercritical Steam Generator sets in accordance with the 
biddingdocuments, in the event, the Bid is accepted by the Purchaserresulting into a Contract/ 
Contracts. 
 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
1. That in consideration of the award of the Contract(s) by the Purchaser to the Contractor, wethe 
Contractor, Subsidiary(ies), Indian Manufacturing Company, Subsidiary of IndianManufacturing 
Company and *OTHER PROMOTER do hereby declare and undertake that weshall be jointly and 
severally responsible to the Purchaser for the execution and successfulperformance including 
satisfactory thermal performance of Steam Generator and its auxiliariesand achievement of all 
guaranteed parameters of all the units, as specified under the saidContract(s) to the satisfaction of 
the Purchaser. 
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2. We the Contractor, Subsidiary(ies), Indian Manufacturing Company, Subsidiary of 
IndianManufacturing Company and the *OTHER PROMOTER do hereby declare and undertake 
thatwe shall be jointly and severally responsible to the Purchaserfor the successfulimplementation 
of the Phased Manufacturing Program as specified in the said Contract(s). 
 
3. We, the Contractor, Subsidiary(ies), Indian Manufacturing Company, Subsidiary of 
IndianManufacturing Company and *OTHER PROMOTER do jointly hereby undertake, declare 
andconfirm that we shall be fully responsible for ensuring that transfer of the technological 
knowhowfor lignite fired super critical Steam Generator sets (of the type, size and rating specified 
in the Contract(s)) in the form of complete transfer of design dossier, design software’s, 
drawingsand documentation and quality system manuals is transferred to the Indian 
ManufacturingCompany as per the Contract(s). 
 
4. We, the Contractor, Subsidiary(ies) do further undertake, declare and confirm that we shall 
befully responsible for imparting relevant training to the personnel of the Indian Manufacturing 
Company, *Subsidiary of Indian Manufacturing Company as part of the technology 
transferagreement. 
 
5. In case of any breach of the Contract(s) committed by the Contractor, we *the 
Subsidiary(ies),Indian Manufacturing Company, Subsidiary of Indian Manufacturing Company and 
*OTHERPROMOTER do hereby undertake, declare and confirm that we shall be fully responsible 
forthe successful performance of the contract for the scope related to steam generator 
andauxiliaries, including its satisfactory thermal performance and achievement of all 
guaranteedparameters as specified in the Contract, for all the units and undertake to carry out 
allobligations and responsibilities under this Deed of Joint Undertaking including the 
technicalguarantees for the complete Steam Generator and auxiliary equipment in order to 
dischargethe Contractor's obligations and responsibilities stipulated in the Contract. Further, if the 
Purchaser sustains any loss or damage on account of any breach of the Contract(s) related toany 
or all of the Steam Generators and its auxiliaries, we *the Subsidiary(ies), IndianManufacturing 
Company, Subsidiary of Indian Manufacturing Company and *OTHERPROMOTER and the 
Contractor jointly and severally undertake to promptly indemnify and paysuch losses/ damages 
caused to the Purchaser on its written demand without any demur,reservation, contest or protest in 
any manner whatsoever. Determination of losses/ damagesshall be in line with provisions on 
Limitation of Liability of the said Contract(s). 
 
5.1 The aggregate liability of the Bidder/Contractor to the Purchaser, whether under the Contract,in 
tort or otherwise, shall not exceed the total Contract Price of Steam Generator & Auxiliaries 
Package for TPS II Second Expansion (2X660 MW), NEYVELI, provided that this limitation shall 
notapply to any obligation of the Contractor to indemnify the Purchaserwith respect to 
patentinfringement as per provisions of bidding documents (relevant clausesof GCC and SCC). 
 
The liability of Subsidiary(ies), the Indian Manufacturing Company, Subsidiary of 
IndianManufacturing Company and *OTHER PROMOTER hereunder shall, however, be limited to 
anamount calculated @ 65% of contract priceof Steam Generators & Auxiliaries packageto be 
supplied by theBidder/ Contractor. This is without prejudice to any right of Purchaser   against the 
Contractorunder the Contract and all guarantees. 
 
6. We, the Contractor, Subsidiary(ies), the Indian Manufacturing Company, Subsidiary of 
IndianManufacturing Company and *OTHER PROMOTER do hereby undertake and confirm that 
thisDeed of Joint Undertaking shall be initially valid till ninety (90) days beyond the scheduled 
dateof completion of the warranty period of the all the equipment/ component covered under 
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the Contract(s) for EPC Package awarded to the Bidder/ Contractor or completion of 
thePhasedManufacturing Program under the Contract(s), whichever occurs later. In case ofdelay in 
completion of the warranty period under the Contract(s) or delay in thecompletion of the Phased 
Manufacturing Program beyond the aforesaid period, the validity ofthis Deed of Joint Undertaking 
shall be extended by such period of delay. However, this Deedof Joint Undertaking shall terminate 
at the latest 24 months from the scheduled end of warranty period of the last unit under the 
Contract. We, the Contractor, Subsidiary(ies), theIndian Manufacturing Company, Subsidiary of 
Indian Manufacturing Company and *OTHERPROMOTER do further undertake and confirm that 
this Deed of Joint Undertaking shall beirrevocable and shall not be revoked till its validity. We 
further agree that this Deed of JointUndertaking shall be without any prejudice to the various 
liabilities of the Contractor including Contract Performance Guaranteeas well as other obligations 
of the Contractor in terms of the Contract(s). 
 
7. In case of award, in addition to the Contract Performance Guarantees to be furnished by 
thebidder/Contractor, the on-demand Bank Guarantees in favour of the Purchaseras specified 
inQualifying Requirements stipulated at ITEM 3.0 of EOIshall also be furnished. 
 
The aforesaid bank guarantees shall be unconditional, irrevocable and initially valid till ninety(90) 
days beyond the scheduled date of Completion of warranty period of all theequipment/ component 
under the Contract(s) or completion of the Phased ManufacturingProgram under the Contract(s), 
whichever occurs later. In case of delay in completion of thewarranty period under the Contract(s) 
or delay in the completion of the PhasedManufacturing Program beyond the aforesaid period, the 
validity of this Bank Guarantee shallbe extended by such period of delay. However, this bank 
guarantee shall terminate at thelatest 27 months from the scheduled end of warranty period of the 
last unit under the Contract. The guarantee amount shall be promptly paid to the Purchaseron 
demand withoutany demur, reservation, protest or contest. 
 
8. Any dispute that may arise between the Purchaserand the Contractor or *the Qualified 
SteamGenerator Manufacturer, Subsidiary(ies) or Indian Subsidiary/ Joint Venture Company 
orSubsidiary of Indian Manufacturing Company or *OTHER PROMOTER in connection with 
thisDeed of Joint Undertaking shall be finally settled as per arbitration procedure/ rules 
mentionedin the Contract Documents. 
This deed of undertaking shall be construed and interpreted in accordance with the Laws ofIndia. 
 
9. That this Deed of joint undertaking shall be operative from the effective date of the Contract. 
 
IN WITNESS WHEREOF, the Contractor, *the Qualified Steam Generator 
Manufacturer,Subsidiary(ies) the Indian Manufacturing Company, Subsidiary of Indian 
ManufacturingCompany and the *OTHER PROMOTER through their authorised representatives, 
haveexecuted these presents and affixed common seal of their respective companies on the 
day,month and year first mentioned above. 
 
For M/s ................................ 
(BIDDER/ CONTRACTOR i.e. HOLDING COMPANY) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
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......................... Name..................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(SUBSIDIARY 1 OF HOLDING COMPANY) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(SUBSIDIARY 2 OF HOLDING COMPANY) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(SUBSIDIARY 3 OF HOLDING COMPANY) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s.................... 
(Indian Manufacturing Company) 
WITNESS : 
1. ..................................... ................................................ 
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(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
For M/s.................... 
(*Subsidiary Company of 
Indian Manufacturing Company) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
For M/s.................... 
(*OTHER PROMOTER) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
 
Note:  
1. The Holding Company shall submit its board resolution along with the Deed of 
JointUndertaking stating that in case of any likely change of management control of anyof 
its subsidiary(ies) lending strength / experience to the Holding Company forfulfilment of 
requirement of clause 3.1.1, ITEM 3.0 of EOI , the bidder shallarrange for separate on 
demand bank guarantees from all such Subsidiary(ies) for anamount aggregating 1.0% of 
the total contract price divided equally among thembefore the change in management 
control actually occurs. 
 
2. Power of Attorney of the persons signing on behalf of each of the executants is to 
befurnished by the bidder and attached along with the signed Deed of JointUndertaking. 
 
3. * Bidder to strike out, whichever is not applicable. 
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Annexure 1- 
Scope for “Steam Generator & Auxiliaries” package 

 
Scope for steam generator and auxiliaries shall cover the following but not limited, for the purpose of 
Deed of Joint Undertaking (DJU): 

1. Steam Generator(s) complete with all associated auxiliaries including power cycle 
piping/critical steam piping, including Selective Catalytic Reduction system  (SCR) 

2. Complete pressure parts, Integral piping, mounting and fittings, Start-up & circulation 
system, including blow down tanks 

3. Air & flue gas system covering complete draft plant including, ducts, dampers, RAPHs& 
SCAPHs, FD & ID and other fans etc,   

4. Lignite Bunkers and bunker bay structures, Lignite feeders, lignite preparation, drying 
and beater wheel milling and complete Lignite firing system including burners 

5. Fuel oil unloading system (for HFO,LDO),Fuel oil pressurizing system, Complete Fuel oil 
firing system including oil burners & scanners etc. 

6. Bottom ash handling system, including After Burning Grates, Slag Conveyors and allied 
system equipment 

7. Electrostatic Precipitators (ESP), ESP Control Room with passenger Elevator 

8. All structural steel structures for SG and Auxiliaries, including platforms, stairs, galleries, 
walkways, roofing,  piping, valves, supports etc. 

9. Auxiliary Boiler 

10. Piping & other systems including, 
- Auxiliary steam piping 
- Low pressure piping 
- Equipment cooling water system 
- Boiler fill system 
- Aux PRDS 
- Chemical LP Dozing system and oxygenated treatment system 
- Service and potable water System 
- Equipment Cooling Water System 
- Pipe & Cable racks 
- AC & Ventilation System 
- Plant & Instrument Air Systems 

11. Soot blowing system with lances, steam soot blowers, piping, valves, controls etc. 

12. Refractory, Thermal Insulation and Cladding  

13. Vibration Isolation & Spring System 

14. Complete civil & structural works for steam generator & auxiliaries 

15. Complete Electrical systems including Motors of all Auxiliaries, Transformers and Electric 
Actuators etc 

16. Complete control and instrumentation Systems for the steam generator & its auxiliaries 
including protection and burner management system 
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FORM OF DEED OF JOINT UNDERTAKINGAS PER CLAUSE 3.2.2, ITEM 3.0 of EOI 

 
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 
DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ 
CONTRACTOR(INDIAN STEAM GENERATOR MANUFACTURER MEETING THE 
REQUIREMENT OF 3.2.1OF ITEM 3.0 of EOI) AND THE QUALIFIED STEAM 
GENERATORMANUFACTURER MEETING THE REQUIREMENT OF CLAUSE 3.1.1, ITEM 3.0 
of EOI  
 
The DEED OF JOINT UNDERTAKING executed on this .....day of ...........Two thousand ..... byM/s 
.............................................. a Company incorporated under ................................... havingits 
Registered Office at.........................................(hereinafter called the Qualified SteamGenerator 
Manufacturer, which expression shall include its successors, administrators,executors and 
permitted assigns)and M/s ......................................... a Company registered under 
the............................................. having its Registered Office at 
........................................(hereinafter called the "Bidder/Contractor/ Indian Steam Generator 
Manufacturer", which expression shall include its successors, administrators,executors and 
permitted assigns) 
 
in favour of NLC INDIA Ltd., a Government of India Enterprise incorporated under the Companies 
Act, ,of India having its Registered Office at First Floor, No 8, Mayor Satya Murthy Road, FSD, 
Egmore Complex of Food Corporation of India, Chetpet, Chennai- 600 031 INDIA (hereinafter 
called "NLC INDIA" or " Purchaser  " whichexpression shall include its successors, administrators, 
executors and assigns). 
 
WHEREAS, the Purchaserinvited Bids for the Steam Generator & Auxiliaries Package for TPS II 
Second Expansion (2X660 MW), NEYVELI(hereinafter referred to as "Plant") vide its Bidding 
Document No.XXXXXX. 
 
AND WHEREAS Clause 3.2.2, ITEM 3.0 ofEXPRESSION OF INTEREST(EOI) bidding 
documentsstipulates that the bidder (Indian Steam Generator Manufacturing Company) who meets 
therequirements stipulated in clause 3.2.1, ITEM 3.0 of EOIshall associate with theQualified Steam 
Generator Manufacturer who satisfies the qualification requirements specifiedin Clause 3.1.1, 
ITEM 3.0 of EOIand furnish a Deed of Joint Undertaking. 
 
WHEREAS M/s .............. (Bidder) is submitting its proposal in response to the Invitation for Bidby 
the Purchaserfor Steam Generator & Auxiliaries Package for TPS II Second Expansion (2X660 
MW), Neyveli, against the Purchaser’s Bidding Document No. XXXXXX . 
 
AND WHEREAS M/s ....................(Bidder)………… meets the requirement of clause 3.2.1, itemno. 
3.0 of EOI , and desires to associate with M/s................................................. who is amanufacturer 
of Steam Generator (hereinafter referred to as Qualified Steam GeneratorManufacturer) and 
satisfies the qualification requirements as specified in Clause 3.1.1(A), Item 3.0 of EOI . 
 
WHEREAS M/s …………………(Bidder)……… has a valid ongoing collaboration andtechnology 
transfer agreement including licence to manufacture and supply supercritical steamgenerator sets 
covering the type, size and rating specified in India with the Qualified SteamGenerator 
Manufacturer who meets the requirements of Clause 3.1.1of ITEM 3.0 of EOIvalidminimum up to 
the end of the warranty period of the contract and desires to augment its 
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existing manufacturing facility for manufacturing of supercritical steam generator sets meetingthe 
requirements of Clause 3.2.1 and 3.0.0, ITEM 3.0 of EOI. 
 
AND WHEREAS the Bidder and the Qualified Steam Generator Manufacturer are required to 
jointly execute and furnish along with the bid an irrevocable Deed of Joint Undertaking and 
bejointly and severally liable and bound unto the Purchaser for the successful performance of 
theSupercritical Steam Generator covered under Steam Generator & Auxiliaries Package for 
TPS II Second Expansion (2X660 MW), NEYVELI(As per Annexure-I), fully meeting the 
stipulatedtechnical requirements, and Guaranteed parameters and characteristics as per 
biddingdocuments, in the event, the Bid is accepted by the Purchaser resulting into a 
Contract/Contracts. 
 
AND FURTHER WHEREAS the Bidder and the Qualified Steam Generator Manufacturer 
arerequired to jointly execute and furnish along with the bid an irrevocable Deed of 
JointUndertaking and be jointly and severally liable and bound unto the Purchaser for the 
successfulperformance of the contract with regard to implementation of the Phased 
ManufacturingProgram and transfer of technology for supercritical steam generator sets in 
accordance withthe bidding documents, in the event, the Bid is accepted by the Purchaserresulting 
into a contract/ Contracts. 
 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
 
1. That in consideration of the award of the Contract(s) by the Purchaser to the Contractor,we the 
Qualified Steam Generator Manufacturer and the Contractor do hereby declareand undertake that 
we shall be jointly and severally responsible to the Purchaser for theexecution and successful 
performance including satisfactory thermal performance ofSupercritical Steam Generator and 
achievement of all guaranteed parameters of all theunits, as specified under the said Contract(s) to 
the satisfaction of the Purchaser. 
 
2. In case of any breach of the Contract(s) committed by the Contractor, we the QualifiedSteam 
Generator Manufacturer do hereby undertake, declare and confirm that we shallbe fully 
responsible for the successful performance of complete Supercritical SteamGenerator including its 
satisfactory thermal performance and achievement of allguaranteed parameters as specified in the 
Contract, for all the units and undertake tocarry out all obligations and responsibilities under this 
Deed of Joint Undertakingincluding the technical guarantees for the complete Steam Generator 
and auxiliaryequipment in order to discharge the Contractor's obligations and 
responsibilitiesstipulated in the Contract. Further, if the Purchasersustains any loss or damage 
onaccount of any breach of the Contract(s) related to any or all of the Supercritical 
SteamGenerators, we the Qualified Steam Generator Manufacturer and the Contractor jointlyand 
severally undertake to promptly indemnify and pay such losses/ damages caused tothe 
Purchaseron its written demand without any demur, reservation, contest or protest inany manner 
whatsoever. Determination of losses/ damages shall be in line withprovisions on Limitation of 
Liability of the said Contract(s). 
 
2.1 The aggregate liability of the Bidder/Contractor to the Purchaserwhether under theContract, in 
tort or otherwise, shall not exceed the total Contract Price of SteamGenerator & Auxiliaries 
Package for TPS II Second Expansion (2X660 MW), NEYVELI, provided thatthis limitation shall 
not apply to any obligation of the Contractor to indemnify the Purchaser   with respect to patent 
infringement as per provisions of bidding documents(relevant clauses of GCC and SCC). 
 
The liability of *the Qualified Steam Generator Manufacturer, and OTHER PROMOTERhereunder 
shall, however, be limited to an amount calculated @ 26 % of contract priceof Steam 
Generators & Auxiliaries package to be supplied by the Bidder/ Contractor. 
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This is withoutprejudice toany right of Purchaser   against the Contractor under the Contract and 
allguarantees.Without prejudice to the joint and several obligations of the Contractor and the 
QualifiedSteam Generator Manufacturer hereunder, the analysis/ investigations of the non-
performance of theequipment manufactured by the Contractor may initially be carriedout by the 
Contractor within a period of 15 days from the date of reference of theproblem by the Purchaser, 
before the Purchaserapproaches the Qualified SteamGenerator Manufacturer for any such 
analysis/ investigation. It shall not be necessary orobligatory for the Purchaser to first proceed 
against the Contractor before proceedingagainst the Qualified Steam Generator Manufacturer (with 
respect to obligations andresponsibilities of the Qualified Steam Generator Manufacturer covered 
under this Deedof Joint Undertaking), nor any extension of time or any relaxation given by the 
Purchaserto the contractor shall prejudice any right of  Purchaser   under this Deed of 
JointUndertaking to proceed against the Qualified Steam Generator Manufacturer andContractor. 
 
3. Without prejudice to the generality of the undertaking in para '1' above, the manner ofachieving 
the objectives set forth in para '1' above shall be as follows: 
 
a) We, the Qualified Steam Generator Manufacturer shall be fully responsible forcomplete 
engineering, preparation of all designs, design calculations, designdocuments/drawings and 
manufacturing drawings for all the lignite fired Steam Generators;selection of their auxiliaries and 
interfacing/ integrating all Steam Generators withtheir auxiliaries so as to ensure satisfactory, 
reliable, safe and trouble freeperformance of all Steam Generators and auxiliaries as well as 
thermalperformance meeting all stipulated technical requirements as well as allguaranteed 
parameters specified in the Contract(s). 
 
b) We, the Qualified Steam Generator Manufacturer shall be specificallyresponsible for the 
following: 
 
(i) Thermal and hydraulic design of lignite fired Steam Generators  as well as design 

ofstructural/supporting system including mill and bunker building, buck-staysystem etc. 
(ii) Selection of auxiliaries for all Steam Generators 
(iii) Design of controls, protections and interlocks for all the SteamGenerators and their auxiliaries 

for their safe and reliable operation asintegral units with other equipments of the Main Plant 
(iv) Providing all design data required by the Contractor to carry out design/selection of balance 

equipment/ system for Steam Generators &auxiliaries and for their proper interfacing and 
integration. 

(v) Providing the design for the beater wheel mills for pulverizing lignite. 
 
Further, we, the Qualified Steam Generator Manufacturer shall extend our qualitysurveillance/ 
supervision/ quality control to the Contractor during manufacture,erection, commissioning and 
performance testing, both at Contractor's worksand/ or at Purchaser's project site. Without 
prejudice to the overall responsibilitiesof the Qualified Steam Generator Manufacturer for 
successful commissioningand performance of the Steam Generators and auxiliaries, the Qualified 
SteamGenerator Manufacturer shall depute its technical experts from time to time to 
theContractor's works/ Purchaser’s project site, as mutually agreed upon betweenthe 
Purchaserand the Contractor in accordance with the stipulation of theContracts. 
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c) We, the Qualified Steam Generator Manufacturer will supply equipment/components 
manufactured at our works or at our vendor's works as perrequirements/ schedule specified in the 
Contracts. 
 
d) We, the Qualified Steam Generator Manufacturer will be fully responsible for thequality of 
manufacture of all equipments/ main assemblies/ components forincorporation in all the Steam 
Generators and auxiliaries. For the items to bemanufactured by the contractor at his/or his 
vendor's works as per the QualifiedSteam Generator Manufacturer's design, the Qualified Steam 
GeneratorManufacturer shall ensure completeness and correctness of the design, data,document 
and information in every detail provided to the Contractor which wouldresult in the same quality of 
equipment as if manufactured at Qualified SteamGenerator Manufacturer's works and shall meet 
Qualified Steam GeneratorManufacturer's approval/ acceptance. 
 
e) The Contractor shall be responsible to manufacture portion of the equipmentwhich are to be 
manufactured at its works or its vendor's works as per theQualified Steam Generator 
Manufacturer's design and to the Qualified SteamGenerator Manufacturer's quality acceptance 
level (to be finalised beforeNotification of Award). Further, the contractor shall erect, commission 
and carryout the guarantee tests of all the Steam Generators and auxiliaries as per thecontract in 
accordance with the Qualified Steam Generator Manufacturer'sadvice, procedure and guidance. In 
case, there is any need to modify the design/drawings/ procedure in certain areas, the Contractor 
shall seek specific approvalof Qualified Steam Generator Manufacturer before proceeding further. 
 
f) In the event any problem is encountered during design, manufacture, erection,testing and 
commissioning or if the Contractor fails to demonstrate during theguarantee tests that the Steam 
Generators and auxiliaries meet the guaranteedparameters and demonstration parameters as 
specified in the Contract, includingthermal performance of Steam Generators and auxiliaries, the 
Qualified SteamGenerator Manufacturer shall promptly provide all technical assistance/ 
services/support to analyse and suggest corrective measures/ modifications to theequipments/ 
systems of all the Steam Generators and auxiliaries under all theContracts directly to the 
Purchaser and the Contractor and Qualified SteamGenerator Manufacturer shall promptly carry out 
all corrective measures andmodifications (as suggested by the Qualified Steam Generator 
Manufacturer andagreed by the Purchaser) for each of their respective equipment / 
systemssupplied by them at their own expense. Thereafter, the Contractor and 
theAssociate/Collaborator shall demonstrate the successful performance of theSteam Generators 
and auxiliaries meeting the guaranteed parameters anddemonstration parameters. 
 
4. We the Contractor and the Qualified Steam Generator Manufacturer do hereby declareand 
undertake that we shall be jointly and severally responsible to the Purchaserfor thesuccessful 
implementation of the Phased Manufacturing Program as specified in thesaid Contract(s). 
 
5. We, the Contractor andthe Qualified Steam Generator Manufacturer do jointly herebyundertake, 
declare and confirm that we shall be fully responsible for indigenizing themanufacturing of 
supercritical Steam Generator sets in India in a phased manner inaccordance with the Phased 
Manufacturing Program specified in the said Contract(s). 
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6. We, the Contractor and the Qualified Steam Generator Manufacturer do jointly herebyundertake, 
declare and confirm that we shall be fully responsible for ensuring thattransfer of the technological 
know-how for lignite fired super critical Steam Generator (of the type,size and rating specified in 
the Contract(s)) in the form of complete transfer of designdossier, design software’s, drawings and 
documentation and quality system manuals istransferred to the Indian Manufacturing Company as 
per the Contract(s). 
 
7. We, the Contractor and the Qualified Steam Generator Manufacturer do furtherundertake, 
declare and confirm that we shall be fully responsible for imparting relevanttraining to the 
personnel of the Indian Manufacturing Company as part of the technologytransfer agreement 
between us and the Indian Manufacturing Company. 
 
8. We, the Contractor and the Qualified Steam Generator Manufacturer do herebyundertake and 
confirm that this Deed of Joint Undertaking shall be initially valid till ninety(90) days beyond 
scheduled date of completion of the warranty period of the all theequipment/ component covered 
under the Contract(s) for Steam Generator & Auxiliaries Package for  TPS II Second 
Expansion (2X660 MW), NEYVELIawarded to the Bidder/Contractor or completion of the Phased 
Manufacturing Program under the Contract(s),whichever occurs later. In case of delay in 
completion of the warranty period underthe Contract(s) or delay in the completion of the Phased 
Manufacturing Program beyondthe aforesaid period, the validity of this Deed of Joint Undertaking 
shall be extended bysuch period of delay. However, this Deed of Joint Undertaking shall terminate 
at thelatest 24 months from the scheduled end of warranty period of the last unit underthe 
Contract. We, the Contractor and the Qualified Steam Generator Manufacturer dofurther undertake 
and confirm that this Deed of Joint Undertaking shall be irrevocableand shall not be revoked till its 
validity. We further agree that this Deed of JointUndertaking shall be without any prejudice to the 
various liabilities of the Contractorincluding Contract Performance Guaranteeas well as other 
obligations of the Contractor interms of the Contract(s). 
 
9. In case of award, in addition to the Contract Performance Guarantees to be furnished bythe 
Contractor, the Qualified Steam Generator Manufacturer shall furnish as security ondemand 
Performance Bank Guarantee(s) in favour of the Purchaseras per provisions ofthe bidding 
documents for. The value of such Bank Guarantee shall be equal to One andHalf percent (1.5%) 
of the total Contract Price and it shall be guarantee towards thefaithful performance/ compliance of 
this Deed of Joint Undertaking in accordance with theterms and conditions specified herein. The 
bank guarantee shall be unconditional,irrevocable and initially valid till ninety (90) days beyond 
scheduled date of completion ofthe warranty period of the all the equipment/ component covered 
under theContract(s) or completion of the Phased Manufacturing Program under the 
Contract(s),whichever occurs later. In case of delay in completion of the warranty period underthe 
Contract(s) or delay in the completion of the Phased Manufacturing Program beyondthe aforesaid 
period, the validity of this bank guarantee shall be extended by such periodof delay. However, this 
bank guarantee shall terminate at the latest 27 months from thescheduled end of warranty period 
of the last unit under the Contract. The guaranteeamount shall be promptly paid to the 
Purchaseron demand without any demur,reservation, protest or contest. 
 
10. Any dispute that may arise between the Purchaserand the Qualified Steam 
GeneratorManufacturer or the Contractor in connection with this Deed of Joint Undertaking shallbe 
finally settled as per the arbitration procedure/ rules mentioned in the ContractDocuments. 
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This deed of undertaking shall be construed and interpreted in accordance with the Lawsof India. 
 
11. That this Deed of joint undertaking shall be operative from the effective date of the Contract. 
 
IN WITNESS WHEREOF, the Qualified Steam Generator Manufacturer and the Contractor through 
their authorised representatives, have executed these presents andaffixed common seal of their 
respective companies on the day, month and year firstmentioned above. 
 
For M/s ................................ 
(Qualified Steam Generator Manufacturer) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s.................... 
(Bidder / Contractor) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
 
Note: Power of Attorney of the persons signing on behalf of Qualified Steam 
GeneratorManufacturer & Bidder is to be furnished by bidder as part of his bid and to be 
attachedalong with the signed Deed of Joint Undertaking. 
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Annexure 1- 

Scope for “Steam Generator & Auxiliaries” package 
 
Scope for steam generator and auxiliaries shall cover the following but not limited, for the purpose of 
Deed of Joint Undertaking (DJU): 

1. Steam Generator(s) complete with all associated auxiliaries including power cycle 
piping/critical steam piping, including Selective Catalytic Reduction system  (SCR) 

2. Complete pressure parts, Integral piping, mounting and fittings, Start-up & circulation 
system, including blow down tanks 

3. Air & flue gas system covering complete draft plant including, ducts, dampers, RAPHs& 
SCAPHs, FD & ID and other fans etc,   

4. Lignite Bunkers and bunker bay structures, Lignite feeders, lignite preparation, drying 
and beater wheel milling and complete Lignite firing system including burners 

5. Fuel oil unloading system (for HFO,LDO),Fuel oil pressurizing system, Complete Fuel oil 
firing system including oil burners & scanners etc. 

6. Bottom ash handling system, including After Burning Grates, Slag Conveyors and allied 
system equipment 

7. Electrostatic Precipitators (ESP), ESP Control Room with passenger Elevator 

8. All structural steel structures for SG and Auxiliaries, including platforms, stairs, galleries, 
walkways, roofing,  piping, valves, supports etc. 

9. Auxiliary Boiler 

10. Piping & other systems including, 
- Auxiliary steam piping 
- Low pressure piping 
- Equipment cooling water system 
- Boiler fill system 
- Aux PRDS 
- Chemical LP Dozing system and oxygenated treatment system 
- Service and potable water System 
- Equipment Cooling Water System 
- Pipe & Cable racks 
- AC & Ventilation System 
- Plant & Instrument Air Systems 

11. Soot blowing system with lances, steam soot blowers, piping, valves, controls etc. 

12. Refractory, Thermal Insulation and Cladding  

13. Vibration Isolation & Spring System 

14. Complete civil & structural works for steam generator & auxiliaries 

15. Complete Electrical systems including Motors of all Auxiliaries, Transformers and Electric 
Actuators etc 

16. Complete control and instrumentation Systems for the steam generator & its auxiliaries 
including protection and burner management system 
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FORM OF DEED OF JOINT UNDERTAKINGAS PER CLAUSE 3.2.2, ITEM 3.0 of EOI 

 
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 
DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ CONTRACTOR 
(INDIAN STEAM GENERATOR MANUFACTURER MEETING THE REQUIREMENT OF  
3.2.1 (b) OF ITEM 3.0 of EOI) AND THE QUALIFIED STEAM GENERATOR MANUFACTURER 
(AS ASSOCIATE OF THE BIDDER) MEETING THE REQUIREMENT OF CLAUSE 3.1.1, ITEM 
3.0 of EOI  
 
The DEED OF JOINT UNDERTAKING executed on this .....day of ...........Two thousand ..... by M/s 
.............................................. a Company incorporated under ................................... having its 
Registered Office at.........................................(herein after called the Qualified Steam Generator 
Manufacturer (associate of the bidder), which expression shall include its successors, 
administrators, executors and permitted assigns) and M/s ......................................... a Company 
registered under the............................................. having its Registered Office at 
........................................(hereinafter called the "Bidder/Contractor/ Indian Steam Generator 
Manufacturer", which expression shall include its successors, administrators, executors and 
permitted assigns) 
 
in favour of NLC INDIA Ltd., a Government of India Enterprise incorporated under the Companies 
Act of India having its Registered Office at First Floor, No 8, Mayor Satya Murthy Road, FSD, 
Egmore Complex of Food Corporation of India, Chetpet, Chennai- 600 031 INDIA (hereinafter 
called "NLC INDIA" or " Purchaser  " which expression shall include its successors, administrators, 
executors and assigns). 
 
WHEREAS, the Purchaser invited Bids for the Steam Generator & Auxiliaries Package for  
TPS II Second Expansion (2X660 MW), NEYVELI (hereinafter referred to as "Plant") vide its 
Bidding Document No. XXXXXX. 
 
AND WHEREAS Clause 3.2.2, ITEM 3.0 of EXPRESSION OF INTEREST (EOI) bidding 
documents stipulates that the bidder (Indian Steam Generator Manufacturing Company) who 
meets the requirements stipulated in clause 3.2.1, ITEM 3.0 of EOI shall, in terms of clause 
3.2.1(b), associate with the Qualified Steam Generator Manufacturer who satisfies the qualification 
requirements specified in Clause 3.1.1, ITEM 3.0 of EOI and furnish a Deed of Joint Undertaking. 
 
WHEREAS M/s .............. (Bidder) is submitting its proposal in response to the Invitation for Bid by 
the Purchaser for Steam Generator & Auxiliaries Package for TPS II Second Expansion 
(2X660 MW), Neyveli, against the Purchaser’s Bidding Document No. XXXXXX. 
 
AND WHEREAS M/s ....................(Bidder)………… meets the requirement of clause 3.2.1, item 
no. 3.0 of EOI , and desires to associate with M/s................................................. who is a 
manufacturer of Steam Generator (hereinafter referred to as Qualified Steam Generator 
Manufacturer) and satisfies the qualification requirements as specified in Clause 3.1.1, Item 3.0 of 
EOI . 
 
WHEREAS M/s ………………… (Bidder)……… has augmented its manufacturing facility through a 
collaboration and technology transfer agreement including licence to manufacture and supply (coal 
fired) supercritical steam generator sets in India and complied with the requirements of Phased 
Manufacturing Programme as indicated in the advisory CEA/TE&TD-TT/2010/D-12 dated 
02.02.2010 for sourcing of supercritical units from indigenous manufacturers, and satisfy Clause 
3.7.10 (3) of EOI and associates with a QSGM (who satisfies Clause 3.1.1 of EOI) for the supply of 
lignite fired supercritical steam generator sets covering the type, size and rating specified 
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AND WHEREAS the Bidder and the Qualified Steam Generator Manufacturer (as the associate of 
the bidder) are required to jointly execute and furnish along with the bid an irrevocable Deed of 
Joint Undertaking and be jointly and severally liable and bound unto the Purchaser  for the 
successful performance of the contract for the lignite fired Supercritical Steam Generator (provided 
with beater wheel mills for pulverising lignite) and the total scope of contract covered under Steam 
Generator & Auxiliaries Package for TPS II Second Expansion (2X660 MW), NEYVELI (As per 
Annexure-I), fully meeting the stipulated technical requirements, and Guaranteed parameters and 
characteristics as per bidding documents, in the event, the Bid is accepted by the Purchaser  
resulting into a Contract/Contracts. 
 
 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
 
1. That in consideration of the award of the Contract(s) by the Purchaser  to the Contractor, we the 
Qualified Steam Generator Manufacturer (as associate of the bidder) and the Contractor do hereby 
declare and undertake that we shall be jointly and severally responsible to the Purchaser  for the 
execution of complete contract and successful performance including satisfactory thermal 
performance of lignite fired Supercritical Steam Generator provided with beater wheel mills for 
pulverising lignite and achievement of all guaranteed parameters of all the units, as specified under 
the said Contract(s) to the satisfaction of the Purchaser. 
 
2. In case of any breach of the Contract(s) committed by the Contractor, we the Qualified Steam 
Generator Manufacturer do hereby undertake, declare and confirm that we shall be fully 
responsible for the successful execution of contract & performance of complete lignite fired 
Supercritical Steam Generator provided with beater wheel mills for pulverising lignite including its 
satisfactory thermal performance and achievement of all guaranteed parameters as specified in the 
Contract, for all the units and undertake to carry out all obligations and responsibilities under this 
Deed of Joint Undertaking including the technical guarantees for the complete Steam Generator 
and auxiliary equipment in order to discharge the Contractor's obligations and responsibilities 
stipulated in the Contract. Further, if the Purchaser sustains any loss or damage on account of any 
breach of the Contract(s) related to any or all of the Supercritical Steam Generators and the 
balance scope of supply and services under the contract, we the Qualified Steam Generator 
Manufacturer and the Contractor jointly and severally undertake to promptly indemnify and pay 
such losses/ damages caused to the Purchaser on its written demand without any demur, 
reservation, contest or protest in any manner whatsoever. Determination of losses/ damages shall 
be in line with provisions on Limitation of Liability of the said Contract(s). 
 
2.1 The aggregate liability of the Bidder/Contractor to the Purchaser whether under the Contract, in 
tort or otherwise, shall not exceed the total Contract Price of Steam Generator & Auxiliaries 
Package for TPS II Second Expansion (2X660 MW), NEYVELI, provided that this limitation shall 
not apply to any obligation of the Contractor to indemnify the Purchaser   with respect to patent 
infringement as per provisions of bidding documents (relevant clauses of GCC and SCC). 
 

The liability of *the Qualified Steam Generator Manufacturer (as Associate of the bidder), and 
OTHER PROMOTER hereunder shall, however, be limited to the total contract value for the 

complete steam generator & auxiliaries package to be supplied by the Bidder/ Contractor. 
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This is without prejudice to any right of Purchaser against the Contractor under the Contract and all 
guarantees. Without prejudice to the joint and several obligations of the Contractor and the 
Qualified Steam Generator Manufacturer hereunder, the analysis/ investigations of the non-
performance of the equipment manufactured by the Contractor may initially be carried out by the 
Contractor within a period of 15 days from the date of reference of the problem by the Purchaser, 
before the Purchaser approaches the Qualified Steam Generator Manufacturer for any such 
analysis/ investigation. It shall not be necessary or obligatory for the Purchaser  to first proceed 
against the Contractor before proceeding against the Qualified Steam Generator Manufacturer 
(with respect to obligations and responsibilities of the Qualified Steam Generator Manufacturer 
covered under this Deed of Joint Undertaking), nor any extension of time or any relaxation given by 
the Purchaser to the contractor shall prejudice any right of  Purchaser   under this Deed of Joint 
Undertaking to proceed against the Qualified Steam Generator Manufacturer and Contractor. 
 
3. Without prejudice to the generality of the undertaking in para '1' above, the manner of achieving 
the objectives set forth in para '1' above shall be as follows: 
 
a) We, the Qualified Steam Generator Manufacturer shall be fully responsible for complete 
engineering, preparation of all designs, design calculations, design documents/drawings and 
manufacturing drawings for all the lignite fired Steam Generators; selection of their auxiliaries and 
interfacing/ integrating all Steam Generators with their auxiliaries so as to ensure satisfactory, 
reliable, safe and trouble free performance of all Steam Generators and auxiliaries as well as 
thermal performance meeting all stipulated technical requirements as well as all guaranteed 
parameters specified in the Contract(s). 
 
b) We, the Qualified Steam Generator Manufacturer shall be specifically responsible for the 
following: 
 
(vi) Thermal and hydraulic design of lignite fired Steam Generators  as well as design of structural/ 

supporting system including mill and bunker building, buck-stay system etc. 
(vii) Selection of auxiliaries for all Steam Generators 
(viii) Design of controls, protections and interlocks for all the Steam Generators and their auxiliaries 

for their safe and reliable operation as integral units with other equipment’s of the Main Plant 
(ix) Providing all design data required by the Contractor to carry out design/ selection of balance 

equipment/ system for Steam Generators & auxiliaries and for their proper interfacing and 
integration. 

(x) Selection and complete design of drying, milling and firing system for the lignite using beater 
wheel mills including the design of beater wheel mills itself. 

 
Further, we, the Qualified Steam Generator Manufacturer shall extend our quality surveillance/ 
supervision/ quality control to the Contractor during manufacture, erection, commissioning and 
performance testing, both at Contractor's works and/ or at Purchaser's project site. Without 
prejudice to the overall responsibilities of the Qualified Steam Generator Manufacturer for 
successful commissioning and performance of the Steam Generators and auxiliaries, the Qualified 
Steam Generator Manufacturer shall depute its technical experts from time to time to the 
Contractor's works/ Purchaser’s project site, as mutually agreed upon between the Purchaser and 
the Contractor in accordance with the stipulation of the Contracts. 
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c) We, the Qualified Steam Generator Manufacturer (as associate of the bidder) will supply 
equipment/ components manufactured at our works or at our vendor's works as per requirements/ 
schedule specified in the Contracts. 
 
d) We, the Qualified Steam Generator Manufacturer will be fully responsible for the quality of 
manufacture of all equipment’s / main assemblies/ components for incorporation in all the Steam 
Generators and auxiliaries. For the items to be manufactured by the contractor at his/or his 
vendor's works as per the Qualified Steam Generator Manufacturer's design, the Qualified Steam 
Generator Manufacturer shall ensure completeness and correctness of the design, data, document 
and information in every detail provided to the Contractor which would result in the same quality of 
equipment as if manufactured at Qualified Steam Generator Manufacturer's works and shall meet 
Qualified Steam Generator Manufacturer's approval/ acceptance. 
 
e) The Contractor shall be responsible to manufacture portion of the equipment which are to be 
manufactured at its works or its vendor's works as per the Qualified Steam Generator 
Manufacturer's design and to the Qualified Steam Generator Manufacturer's quality acceptance 
level (to be finalised before Notification of Award). Further, the contractor shall erect, commission 
and carryout the guarantee tests of all the Steam Generators and auxiliaries as per the contract in 
accordance with the Qualified Steam Generator Manufacturer's advice, procedure and guidance. 
In case, there is any need to modify the design/ drawings/ procedure in certain areas, the 
Contractor shall seek specific approval of Qualified Steam Generator Manufacturer before 
proceeding further. 
 
f) In the event any problem is encountered during design, manufacture, erection, testing and 
commissioning or if the Contractor fails to demonstrate during the guarantee tests that the Steam 
Generators and auxiliaries meet the guaranteed parameters and demonstration parameters as 
specified in the Contract, including thermal performance of Steam Generators and auxiliaries, the 
Qualified Steam Generator Manufacturer shall promptly provide all technical assistance/ services/ 
support to analyse and suggest corrective measures/ modifications to the equipment’s/ systems of 
all the Steam Generators and auxiliaries under all the Contracts directly to the Purchaser  and the 
Contractor and Qualified Steam Generator Manufacturer shall promptly carry out all corrective 
measures and modifications (as suggested by the Qualified Steam Generator Manufacturer and 
agreed by the Purchaser ) for each of their respective equipment / systems supplied by them at 
their own expense. Thereafter, the Contractor and the Associate/ Collaborator shall demonstrate 
the successful performance of the Steam Generators and auxiliaries meeting the guaranteed 
parameters and demonstration parameters. 
 
 
4. We, the Contractor and the Qualified Steam Generator Manufacturer do further undertake, 
declare and confirm that we shall be fully responsible for imparting relevant training to the 
personnel of the Indian Manufacturing Company.  
 
5. We, the Contractor and the Qualified Steam Generator Manufacturer (as Associate of the 
Bidder) do hereby undertake and confirm that this Deed of Joint Undertaking shall be initially valid 
till ninety (90) days beyond scheduled date of completion of the Warranty period of the all the 
equipment/ component covered under the Contract(s) for Steam Generator & Auxiliaries  
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Package for TPS II Second Expansion (2X660 MW), NEYVELI awarded to the Bidder/ 
Contractor, which shall start after the successful completion of the warranty period of two years. In 
case of delay in completion of the warranty period under the Contract(s), the validity of this Deed of 
Joint Undertaking shall be extended by such period of delay. We, the Contractor and the Qualified 
Steam Generator Manufacturer (as Associate of the Bidder) do further undertake and confirm that 
this Deed of Joint Undertaking shall be irrevocable and shall not be revoked till its validity. We 
further agree that this Deed of Joint Undertaking shall be without any prejudice to the various 
liabilities of the Contractor including Contract Performance Guarantee as well as other obligations 
of the Contractor and the associate in terms of the Contract(s). 
 
6. In case of award, in addition to the Contract Performance Guarantees to be furnished by the 
Contractor, the Qualified Steam Generator Manufacturer (as Associate of the Bidder) shall furnish 
as security on demand Performance Bank Guarantee(s) in favour of the Purchaser as per 
provisions of the bidding documents. The value of such Bank Guarantee shall be equal to three 
percentage (3%) of the total Contract Price and it shall be guarantee towards the faithful 
performance/ compliance of this Deed of Joint Undertaking in accordance with the terms and 
conditions specified herein. The bank guarantee shall be unconditional, irrevocable and initially 
valid till ninety (90) days beyond scheduled date of completion of the Warranty period of the all the 
equipment/ component covered under the Contract. In case of delay in completion of the Warranty 
period under the Contract(s), the validity of this bank guarantee shall be extended by such period 
of delay. The guarantee amount shall be promptly paid to the Purchaser on demand without any 
demur, reservation, protest or contest. 
 
7. Any dispute that may arise between the Purchaser and the Qualified Steam Generator 
Manufacturer (as Associate of the Bidder) or the Contractor in connection with this Deed of Joint 
Undertaking shall be finally settled as per the arbitration procedure/ rules mentioned in the 
Contract Documents. 
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This deed of undertaking shall be construed and interpreted in accordance with the Laws of India. 
 
8. That this Deed of joint undertaking shall be operative from the effective date of the Contract. 
 
IN WITNESS WHEREOF, the Qualified Steam Generator Manufacturer (as Associate of the 
Bidder) and the Contractor through their authorised representatives, have executed these presents 
and affixed common seal of their respective companies on the day, month and year first mentioned 
above. 
 
For M/s ................................ 
(Qualified Steam Generator Manufacturer (as Associate of the Bidder)) 
 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
 
 
For M/s.................... 
(Bidder / Contractor) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
 
Note: Power of Attorney of the persons signing on behalf of Qualified Steam Generator 
Manufacturer (as Associate of the Bidder) & Bidder is to be furnished by bidder as part of 
his bid and to be attached along with the signed Deed of Joint Undertaking. 
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Annexure 1- 

Scope for “Steam Generator & Auxiliaries” package 
 
Scope for steam generator and auxiliaries shall cover the following but not limited, for the purpose of 
Deed of Joint Undertaking (DJU): (However the final scope shall be as given in the finalized contract for 
this package) 

17. Steam Generator(s) complete with all associated auxiliaries including power cycle 
piping/critical steam piping, including Selective Catalytic Reduction system  (SCR) 

18. Complete pressure parts, Integral piping, mounting and fittings, Start-up & circulation 
system, including blow down tanks 

19. Air & flue gas system covering complete draft plant including, ducts, dampers, RAPHs& 
SCAPHs, FD & ID and other fans etc., including Flue Gas Desulphurisation (FGD) 
system,  

20. Lignite Bunkers and bunker bay structures, Lignite feeders, lignite preparation, drying 
and beater wheel milling and complete Lignite firing system including burners 

21. Fuel oil unloading system (for HFO,LDO),Fuel oil pressurizing system, Complete Fuel oil 
firing system including oil burners & scanners etc. 

22. Bottom ash handling system, including After Burning Grates, Slag Conveyors and allied 
system equipment 

23. Electrostatic Precipitators (ESP), ESP Control Room with passenger Elevator 

24. All structural steel structures for SG and Auxiliaries, including platforms, stairs, galleries, 
walkways, roofing,  piping, valves, supports etc. 

25. Auxiliary Boiler 

26. Piping & other systems including, 
- Auxiliary steam piping 
- Low pressure piping 
- Equipment cooling water system 
- Boiler fill system 
- Aux PRDS 
- Chemical LP Dozing system and oxygenated treatment system 
- Service and potable water System 
- Pipe & Cable racks 
- AC & Ventilation System 
- Plant & Instrument Air Systems 

27. Soot blowing system with lances, steam soot blowers, piping, valves, controls etc. 

28. Refractory, Thermal Insulation and Cladding  

29. Vibration Isolation & Spring System 

30. Complete civil & structural works for steam generator & auxiliaries 

31. Complete Electrical systems including Motors of all Auxiliaries, Transformers and Electric 
Actuators etc. 

32. Complete control and instrumentation Systems for the steam generator & its auxiliaries 
including protection and burner management system 
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FORM OF DEED OF JOINT UNDERTAKINGAS PER  
CLAUSE 3.3.2, ITEM 3.0 ofEXPRESSION OF INTEREST 

 
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 
DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ CONTRACTOR, 
THEQUALIFIED STEAM GENERATOR MANUFACTURER MEETING THE REQUIREMENT OF 
CLAUSE 3.1.1, AND THE *OTHER PROMOTER OF THE INDIAN *SUBSIDIARY/ 
JOINTVENTURE COMPANY HAVING A STAKE OF 25% OR MORE IN THE INDIAN 
*SUBSIDIARY/JOINT VENTURE COMPANY 
 
The DEED OF JOINT UNDERTAKING executed on this .....day of ...........Two thousand ..... by 
M/s.............................................. a Company incorporated under ................................... having 
itsRegistered Office at.........................................(hereinafter called the "Bidder/ Contractor", 
whichexpression shall include its successors, administrators, executors and permitted assigns) 
AND 
 
M/s ......................................... a Company registered under the ............................................. 
havingits Registered Office at ........................................ (hereinafter called the Qualified Steam 
GeneratorManufacturer which expression shall include its successors, administrators, executors 
and permittedassigns) AND 
 
*M/s ................................. a Company, other than the Qualified Steam Generator 
Manufacturer,registered under ……………. having its Registered Office at ........................... and 
having 25% orhigher equity participation in the Indian Manufacturing Company (hereinafter jointly 
called the"OTHER PROMOTER", which expression shall include its successors, administrators, 
executors andpermitted assigns) and 
 
in favour of NLC INDIA Ltd., a Government of India Enterprise incorporated under the Companies 
Act, having its Registered Office at First Floor, No 8, Mayor Satya Murthy Road, FSD, Egmore 
Complex of Food Corporation of India, Chetpet, Chennai- 600031 INDIA (hereinafter called "NLC 
INDIA" or " Purchaser  " which expression shall include itssuccessors, administrators, executors 
and assigns). 
 
WHEREAS, the Purchaserinvited Bids for the Steam Generator & Auxiliaries Package for TPS II 
Second Expansion (2X660 MW), Neyveli(hereinafter referred to as "Plant") vide its Bidding 
Document No.: xxxxxx 
 
*AND WHEREAS Clause 3.3.2, ITEM 3.0 ofEXPRESSION OF INTEREST(EOI) bidding 
documents stipulatesthat the bidder who meets the requirements stipulated in clause 3.3.1, ITEM 
3.0 of EOIasIndian Subsidiary Company of Qualified Steam Generator Manufacturer shall furnish a 
Deed of JointUndertaking executed by him, the Qualified Steam Generator Manufacturer and 
*OTHERPROMOTER (if any) having 25% or higher equity participation in the Subsidiary 
Company. 
 
WHEREAS M/s .............. (Bidder) is submitting its proposal in response to the aforesaid Invitation 
forBid by the Purchaserfor Steam Generator & Auxiliaries Package for TPS II Second 
Expansion (2X660 MW), Neyveli, against the Purchaser's Bidding Documents No. XXXXXX. 
 
*WHEREAS M/s ………(Qualified Steam Generator Manufacturer)……., as a promoter, has set up 
anIndian Subsidiary (M/s……...Bidder/Contractor ……….) incorporated under the Companies Act, 
ofIndia for manufacturing of supercritical Steam Generator sets meeting the requirements of 
Clause 3.3.1 and 3.0.0, ITEM 3.0 of EOI whose *other Promoter having a stake of 25% or more in 
the Bidder/Contractor is M/s ………………………….. (hereinafter called " *OTHER PROMOTER"). 



53 
 

FORM-C1 
Page 2 of 7 

 
AND WHEREAS the Bidder, the Qualified Steam Generator Manufacturer and the 
*OTHERPROMOTER are required to jointly execute and furnish along with the bid an irrevocable 
Deed ofJoint Undertaking and be jointly and severally liable and bound unto the Purchaser for the 
successfulperformance of the contract for the scope related to Steam Generator and auxiliaries for 
TPS II Second Expansion (2X660 MW), Neyveli (As per Annexure-I), fully meeting the 
stipulated technicalrequirements, and Guaranteed parameters and characteristics as per bidding 
documents, in theevent, the Bid is accepted by the Purchaser resulting into a Contract/ Contracts. 
 
AND FURTHER WHEREAS the Bidder, the Qualified Steam Generator Manufacturer and 
the*OTHER PROMOTER are required to jointly execute and furnish along with the bid an 
irrevocableDeed of Joint Undertaking and be jointly and severally liable and bound unto the 
Purchaserfor thesuccessful implementation of the Phased Manufacturing Program and transfer of 
technology inaccordance with the bidding documents, in the event, the Bid is accepted by the 
Purchaserresultinginto a Contract/ Contracts. 
 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
1. That in consideration of the award of the Contract(s) by the Purchaser to the Contractor, wethe 
Contractor, the Qualified Steam Generator Manufacturer and the *OTHER PROMOTERdo hereby 
declare and undertake that we shall be jointly and severally responsible to the Purchaser   for the 
execution and successful performance of the contract for the scope relatedto steam generator and 
auxiliaries including satisfactory thermal performance of SteamGenerator and its auxiliaries and 
achievement of all guaranteed parameters of all the units, asspecified under the said Contract(s) to 
the satisfaction of the Purchaser. 
 
2. In case of any breach of the Contract(s) committed by the Contractor, we the Qualified 
SteamGenerator Manufacturer, and the *OTHER PROMOTER do hereby undertake, declare 
andconfirm that we shall be fully responsible for the successful performance of the contract for 
thescope related to steam generator and auxiliaries, including its satisfactory thermalperformance 
and achievement of all guaranteed parameters, of all the units and undertake tocarry out all 
obligations and responsibilities under this Deed of Joint Undertaking. Further, ifthe 
Purchasersustains any loss or damage on account of any breach of the Contract(s) relatedto any 
or all of the Steam Generators and its auxiliaries, we the Qualified Steam GeneratorManufacturer, 
the *OTHER PROMOTER and the Contractor jointly and severally undertake topromptly indemnify 
and pay such losses/ damages caused to the Purchaseron its writtendemand without any demur, 
reservation, contest or protest in any manner whatsoever. 
Determination of losses/ damages shall be in line with provisions on Limitation of Liability ofthe 
said Contract(s). 
 
2.1 The aggregate liability of the Bidder/Contractor to the Purchaser, whether under the Contract,in 
tort or otherwise, shall not exceed the total Contract Price of Steam Generator & Auxiliaries 
Package for TPS II Second Expansion (2X660 MW), NEYVELI, provided that this limitation shall 
notapply to any obligation of the Contractor to indemnify the Purchaserwith respect to 
patentinfringement as per provisions of bidding documents (relevant clauses of GCC and SCC). 
 
The liability of *the Qualified Steam Generator Manufacturer, and *OTHER PROMOTERhereunder 
shall, however, be limited to an amount calculated @ 65% of contract priceof Steam Generators 
& Auxiliaries packageto be supplied by the Bidder/ Contractor. This is without prejudice to 
anyright of Purchaser   against the Contractor under the Contract and all guarantees. 
 
Without prejudice to the joint and several obligations of the Contractor, the *OTHERPROMOTER 
and the Qualified Steam Generator Manufacturer hereunder, the analysis/investigations of the non-
performance of the equipment manufactured by the Contractor may 
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initially be carried out by the Contractor within a period of 15 days from the date of referenceof the 
problem by the Purchaser, before the Purchaser approaches the Qualified SteamGenerator 
Manufacturer for any such analysis/ investigation. It shall not be necessary orobligatory for the 
Purchaserto first proceed against the Contractor before proceeding againstthe Qualified Steam 
Generator Manufacturer, and the *OTHER PROMOTER, nor anyextension of time or any 
relaxation given by the Purchaserto the contractor shall prejudice anyright of Purchaser   under this 
Deed of Joint Undertaking to proceed against the Qualified SteamGenerator Manufacturer, the 
*OTHER PROMOTER and Contractor. 
3. Without prejudice to the generality of the undertaking in para '1' above, the manner ofachieving 
the objectives set forth in para '1' above shall be as follows: 
 
a) We, the Qualified Steam Generator Manufacturer shall be fully responsible for 
completeengineering, preparation of all designs, design calculations, design 
documents/drawingsand manufacturing drawings for all the lignite fired Steam Generators; 
selection of their auxiliariesand interfacing/ integrating all Steam Generators with their auxiliaries 
so as to ensuresatisfactory, reliable, safe and trouble free performance of all Steam Generators 
andauxiliaries as well as thermal performance meeting all stipulated technical requirementsas well 
as all guaranteed parameters specified in the Contract(s). 
 
b) We, the Qualified Steam Generator Manufacturer shall be specifically responsible forthe 
following: 
 

(i) Thermal and hydraulic design of lignite fired Steam Generators  as well as design 
ofstructural/supporting system, buck-stay system etc. 

(ii) Selection of auxiliaries for all Steam Generators 
(iii) Design of controls, protections and interlocks for all the Steam Generators andtheir 

auxiliaries for their safe and reliable operation as integral units with otherequipments of the 
Main Plant 

(iv) Providing all design data required by the Contractor to carry out design/selection of balance 
equipment/ system for Steam Generators & auxiliaries andor their proper interfacing and 
integration. 

(v) Providing the design for the beater wheel mills for pulverizing lignite. 
 
Further, we, the Qualified Steam Generator Manufacturer shall extend our qualitysurveillance/ 
supervision/ quality control to the Contractor during manufacture,erection, commissioning and 
performance testing, both at Contractor's works and/ or at Purchaser's project site. Without 
prejudice to the overall responsibilities of the QualifiedSteam Generator Manufacturer for 
successful commissioning and performance of theSteam Generators and auxiliaries, the Qualified 
Steam Generator Manufacturer shalldepute its technical experts from time to time to the 
Contractor's works/ Purchaser'sproject site, as mutually agreed upon between the Purchaserand 
the Contractor inaccordance with the stipulation of the Contracts. 
 
c) We, the Qualified Steam Generator Manufacturer will supply equipment/ 
componentsmanufactured at our works or at our vendor's works as per requirements/ 
schedulespecified in the Contracts. 
 
d) We, the Qualified Steam Generator Manufacturer will be fully responsible for thequality of 
manufacture of all equipments/ main assemblies/ components forincorporation in all the Steam 
Generators and auxiliaries. For the items to bemanufactured by the contractor at his/or his 
vendor's works as per the Qualified SteamGenerator Manufacturer's design, the Qualified Steam 
Generator Manufacturer shallensure completeness and correctness of the design, data, document 
and informationin every detail provided to the Contractor which would result in the same quality of 
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equipment as if manufactured at Qualified Steam Generator Manufacturer's works andshall meet 
Qualified Steam Generator Manufacturer's approval/ acceptance. 
 
e) The Contractor shall be responsible to manufacture portion of the equipment which areto 
bemanufactured at its works or its vendor's works as per the Qualified 
SteamGeneratorManufacturer's design and to the Qualified Steam Generator 
Manufacturer'squality acceptance level (to be finalised before Notification of Award). Further, the 
Contractor shall erect, commission and carry out the guarantee tests of all the SteamGenerators 
and auxiliaries as per the contract in accordance with the Qualified SteamGenerator 
Manufacturer's advice, procedure and guidance. In case, there is any needto modify the design/ 
drawings/ procedure in certain areas, the Contractor shall seekspecific approval of Qualified Steam 
Generator Manufacturer before proceedingfurther. 
 
f) In the event any problem is encountered during design, manufacture, erection, 
testingandcommissioning or if the Contractor fails to demonstrate during the guarantee teststhat 
theSteam Generators and auxiliaries meet the guaranteed parameters 
anddemonstrationparameters as specified in the Contract, including thermal performanceof Steam 
Generators and auxiliaries, the Qualified Steam Generator Manufacturershall promptly provide all 
technical assistance/ services/ support to analyse andsuggest corrective measures/ modifications 
to the equipments/ systems of all theSteam Generators and auxiliaries under all the Contracts 
directly to the Purchaser andthe Contractor and Qualified Steam Generator Manufacturer shall 
promptly carry outall corrective measures and modifications (as suggested by the Qualified 
SteamGenerator Manufacturer and agreed by the Purchaser) for each of their respectiveequipment 
/ systems supplied by them at their own expense. Thereafter, the Contractor and the Qualified 
Steam Generator Manufacturer shall demonstrate thesuccessful performance of the Steam 
Generators and auxiliaries meeting theguaranteed parameters and demonstration parameters. 
 
4. We the Contractor, the Qualified Steam Generator Manufacturer and the *OTHERPROMOTER 
do hereby declare and undertake that we shall be jointly and severallyresponsible to the 
Purchaserfor successful implementation of the Phased ManufacturingProgram specified in the said 
Contract(s). 
 
5. We, the Contractor, Qualified Steam Generator Manufacturer and *OTHER PROMOTER 
dojointly hereby undertake, declare and confirm that we shall be fully responsible for 
indigenizingthe manufacturing of lignite fired supercritical Steam Generator sets in India in a 
phased manner inaccordance with the Phased Manufacturing Program specified in the said 
Contract(s). 
 
6. We, the Contractor, Qualified Steam Generator Manufacturer and *OTHER PROMOTER 
dojointly hereby undertake, declare and confirm that we shall be fully responsible for ensuringthat 
transfer of the technological know-how for lignite fired super critical Steam Generator (of the 
type,size and rating specified in the Contract(s)) in the form of complete transfer of design 
dossier,design software’s, drawings and documentation and quality system manuals is transferred 
tothe Contractor as per the Contract(s). 
 
7. We, the Contractor, Qualified Steam Generator Manufacturer and *OTHER PROMOTER 
dofurther undertake, declare and confirm that we shall be fully responsible for ensuring thatrelevant 
training is imparted to the personnel of the Indian Manufacturing Company as part ofthe technology 
transfer agreement. 
 
8. We, the Contractor, the Qualified Steam Generator Manufacturer and the *OTHERPROMOTER 
do hereby undertake and confirm that this Deed of Joint Undertaking shall be 
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initially valid till ninety (90) days beyond the scheduled date of completion of the warrantyperiod of 
the all the equipment/ component covered under the Contract(s) or completion of thePhased 
Manufacturing Program under the Contract(s), whichever occurs later. In case ofdelay in 
completion of the warranty period under the Contract(s) or delay in thecompletion of the Phased 
Manufacturing Program beyond the aforesaid period, the validity ofthis Deed of Joint Undertaking 
shall be extended by such period of delay. However, this Deedof Joint Undertaking shall terminate 
at the latest 24 months from the scheduled end of warranty period of the last unit under the 
Contract. We, the Contractor, the Qualified SteamGenerator Manufacturer and *OTHER 
PROMOTER do further undertake and confirm that thisDeed of Joint Undertaking shall be 
irrevocable and shall not be revoked till its validity.  
 
Wefurther agree that this Deed of Joint Undertaking shall be without any prejudice to the 
variousliabilities of the Contractor including Contract Performance Guaranteeas well as 
otherobligations of the Contractor in terms of the Contract(s). 
 
9. In case of award, in addition to the Contract Performance Guarantees to be furnished by 
thebidder/Contractor, the on demand Bank Guarantees in favour of the Purchaseras specified 
inQualifying Requirements stipulated at ITEM 3.0 of EOIshall be furnished and it shall beguarantee 
towards the faithful performance/ compliance of this Deed of Joint Undertaking inaccordance with 
the terms and conditions specified herein. 
 
The aforesaid bank guarantees shall be unconditional, irrevocable and initially valid till ninety(90) 
days beyond the scheduled date of Completion of warranty period of all theequipment/ component 
under the Contract(s) or completion of the Phased ManufacturingProgram under the Contract(s), 
whichever occurs later. In case of delay in completion of thewarranty period under the Contract(s) 
or delay in the completion of the Phased Manufacturing Program beyond the aforesaid period, the 
validity of this Bank Guarantee shallbe extended by such period of delay. However, this bank 
guarantee shall terminate at thelatest 27 months from the scheduled end of warranty period of the 
last unit under the Contract. The guarantee amount shall be promptly paid to the Purchaseron 
demand withoutany demur, reservation, protest or contest. 
 
10. Any dispute that may arise between the Purchaserand the Contractor or Qualified 
SteamGenerator Manufacturer or the *OTHER PROMOTER in connection with this Deed of 
JointUndertaking shall be finally settled as per the arbitration procedure/ rules mentioned in the 
Contract Documents. 
This deed of undertaking shall be construed and interpreted in accordance with the Laws ofIndia. 
 
11. That this Deed of Joint Undertaking shall be operative from the effective date of the Contract. 
 
IN WITNESS WHEREOF, the Qualified Steam Generator Manufacturer, the *OTHERPROMOTER 
and the Contractor through their authorised representatives have executedthese presents and 
affixed common seal of their respective companies on the day, month andyear first mentioned 
above. 
 
For M/s.................... 
(Bidder / Contractor) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
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...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
For M/s ................................ 
(Qualified Steam Generator Manufacturer) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(*OTHER PROMOTER) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
Note: 
i) Power of Attorney of the persons signing on behalf of each of the executants is to 
befurnished by the bidder and attached along with the signed Deed of Joint Undertaking. 
 
ii) *Bidder to strike out, whichever is not applicable. 
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Annexure 1- 

Scope for “Steam Generator & Auxiliaries” package 
 
Scope for steam generator and auxiliaries shall cover the following but not limited, for the purpose of 
Deed of Joint Undertaking (DJU): 

1. Steam Generator(s) complete with all associated auxiliaries including power cycle 
piping/critical steam piping, including Selective Catalytic Reduction system  (SCR) 

2. Complete pressure parts, Integral piping, mounting and fittings, Start-up & circulation 
system, including blow down tanks 

3. Air & flue gas system covering complete draft plant including, ducts, dampers, RAPHs& 
SCAPHs, FD & ID and other fans etc,   

4. Lignite Bunkers and bunker bay structures, Lignite feeders, lignite preparation, drying 
and beater wheel milling and complete Lignite firing system including burners 

5. Fuel oil unloading system (for HFO,LDO),Fuel oil pressurizing system, Complete Fuel oil 
firing system including oil burners & scanners etc. 

6. Bottom ash handling system, including After Burning Grates, Slag Conveyors and allied 
system equipment 

7. Electrostatic Precipitators (ESP), ESP Control Room with passenger Elevator 

8. All structural steel structures for SG and Auxiliaries, including platforms, stairs, galleries, 
walkways, roofing,  piping, valves, supports etc. 

9. Auxiliary Boiler 

10. Piping & other systems including, 
- Auxiliary steam piping 
- Low pressure piping 
- Equipment cooling water system 
- Boiler fill system 
- Aux PRDS 
- Chemical LP Dozing system and oxygenated treatment system 
- Service and potable water System 
- Equipment Cooling Water System 
- Pipe & Cable racks 
- AC & Ventilation System 
- Plant & Instrument Air Systems 

11. Soot blowing system with lances, steam soot blowers, piping, valves, controls etc. 

12. Refractory, Thermal Insulation and Cladding  

13. Vibration Isolation & Spring System 

14. Complete civil & structural works for steam generator & auxiliaries 

15. Complete Electrical systems including Motors of all Auxiliaries, Transformers and Electric 
Actuators etc 

16. Complete control and instrumentation Systems for the steam generator & its auxiliaries 
including protection and burner management system 
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FORM OF DEED OF JOINT UNDERTAKINGAS PER  
CLAUSE 3.3.2 AND NOTE 4 TO CLAUSE 3.0, ITEM 3.0 of EOI 

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 
 

DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ CONTRACTOR, 
THEQUALIFIED STEAM GENERATOR MANUFACTURER (HOLDING COMPANY WHO 
ALONGWITHITS SUBSIDIARIES MEETS THE REQUIREMENT OF CLAUSE 3.1.1, ITEM 3.0 of 
EOI), AND THE *OTHER PROMOTER OF THE INDIAN *SUBSIDIARY/ JOINT 
VENTURECOMPANY HAVING A STAKE OF 25% OR MORE IN THE INDIAN *SUBSIDIARY/ 
JOINTVENTURE COMPANY 
 
The DEED OF JOINT UNDERTAKING executed on this .....day of ...........Two thousand ..... by 
M/s.............................................. a Company incorporated under ................................... having 
itsRegistered Office at.........................................(hereinafter called the "Bidder/ Contractor", 
whichexpression shall include its successors, administrators, executors and permitted assigns) 
AND 
M/s ......................................... a Company registered under the ............................................. 
havingits Registered Office at ........................................ (hereinafter called the Qualified Steam 
GeneratorManufacturer / Holding Company, which expression shall include its successors, 
administrators,executors and permitted assigns) AND 
*M/s ................................. a Company, other than the Qualified Steam Generator 
Manufacturer,registered under ……………. having its Registered Office at ................................ and 
having an equityof 25% or more in the Indian Joint Venture Company/ Indian Subsidiary Company/ 
IndianManufacturing Company (hereinafter jointly called the "OTHER PROMOTER", which 
expression shall include its successors, administrators, executorsand permitted assigns), 
 
in favour of NLC INDIA Ltd., a Government of India Enterprise incorporated under the Companies 
Act, having its Registered Office at First Floor, No 8, Mayor Satya Murthy Road, FSD, Egmore 
Complex of Food Corporation of India, Chetpet, Chennai- 600031 INDIA (hereinafter called "NLC 
INDIA" or " Purchaser  " which expression shall include itssuccessors, administrators, executors 
and assigns). 
 
WHEREAS, the Purchaserinvited Bids for the Steam Generator & Auxiliaries Package for TPS II 
Second Expansion (2X660 MW), Neyveli (hereinafter referred to as "Plant") vide its Bidding 
Document No. : XXXXXX  
 
*AND WHEREAS Clause 3.3.2, ITEM 3.0 ofEXPRESSION OF INTEREST (EOI) bidding 
documents stipulatesthat the bidder who meets the requirements stipulated in clause 3.3.1, ITEM 
3.0 of EOIasIndian Subsidiary Company of Qualified Steam Generator Manufacturer shall furnish a 
Deed of JointUndertaking executed by him, the Qualified Steam Generator Manufacturer {who is a 
holdingcompany, singularly or collectively (along with its subsidiaries) meeting the requirements of 
Note 4 toClause 3.0} and *OTHER PROMOTER (if any) having 25% or higher equity participation 
in theSubsidiary Company. Further as per note 4 iii) of clause 3.0, ITEM 3.0 of EOI, the 
HoldingCompany, as a Qualified Steam Generator Manufacturer, shall necessarily be part of the 
DJU beingsubmitted by the Bidder. 
 
WHEREAS M/s .............. (Bidder) is submitting its proposal in response to the aforesaid Invitation 
forBid by the Purchaserfor Steam Generator & Auxiliaries Package for TPS II Second 
Expansion (2X660 MW), Neyveli, against the Purchaser's Bidding Documents No. XXXXXX . 
 
*WHEREAS M/s ………(Qualified Steam Generator Manufacturer)……., as a promoter, has set up 
anIndian Subsidiary (M/s……...Bidder/Contractor ……….) incorporated under the Companies Act, 
ofIndia for manufacturing of supercritical Steam Generator sets meeting the requirements of 
Clause 
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3.3.1 and 3.0.0, ITEM 3.0 of EOI whose other *OTHER PROMOTER having a stake of 25% or 
morein the Bidder/ Contractor is M/s ………………………….. (hereinafter called “OTHER 
PROMOTER"). 
 
AND WHEREAS the Bidder, the Qualified Steam Generator Manufacturer and the 
*OTHERPROMOTER are required to jointly execute and furnish along with the bid an irrevocable 
Deed ofJoint Undertaking and be jointly and severally liable and bound unto the Purchaser for the 
successfulperformance of the contract for the scope related to Steam Generator and auxiliaries for 
TPS II Second Expansion (2X660 MW), Neyveli  (As per Annexure-I), fully meeting the 
stipulated technicalrequirements, and Guaranteed parameters and characteristics as per bidding 
documents, in theevent, the Bid is accepted by the Purchaser resulting into a Contract/ Contracts. 
 
AND FURTHER WHEREAS the Bidder, the Qualified Steam Generator Manufacturerand 
the*OTHER PROMOTER are required to jointly execute and furnish along with the bid an 
irrevocableDeed of Joint Undertaking and be jointly and severally liable and bound unto the 
Purchaserfor thesuccessful implementation of the Phased Manufacturing Program and transfer of 
technology inaccordance with the bidding documents, in the event, the Bid is accepted by the 
Purchaserresultinginto a Contract/ Contracts. 
 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
 
1. That in consideration of the award of the Contract(s) by the Purchaser to the Contractor, wethe 
Contractor, the Qualified Steam Generator Manufacturerand the *OTHER PROMOTER dohereby 
declare and undertake that we shall be jointly and severally responsible to the Purchaser   for the 
execution and successful performance of the contract for the scope relatedto Steam Generator and 
auxiliaries including satisfactory thermal performance of SteamGenerator and its auxiliaries and 
achievement of all guaranteed parameters of all the units, asspecified under the said Contract(s) to 
the satisfaction of the Purchaser. 
 
2. In case of any breach of the Contract(s) committed by the Contractor, we the Qualified 
SteamGenerator Manufacturer and the *OTHER PROMOTER do hereby undertake, declare 
andconfirm that we shall be fully responsible for the successful performance of the contract for 
thescope related to Steam Generator and auxiliaries, including its satisfactory thermalperformance 
and achievement of all guaranteed parameters, of all the units and undertake tocarry out all 
obligations and responsibilities under this Deed of Joint Undertaking. Further, ifthe 
Purchasersustains any loss or damage on account of any breach of the Contract(s) relatedto any 
or all of the Steam Generators and its auxiliaries, we the Qualified Steam GeneratorManufacturer, 
the *OTHER PROMOTER and the Contractor jointly and severally undertake topromptly indemnify 
and pay such losses/ damages caused to the Purchaseron its writtendemand without any demur, 
reservation, contest or protest in any manner whatsoever. 
Determination of losses/ damages shall be in line with provisions on Limitation of Liability ofthe 
said Contract(s). 
 
2.1 The aggregate liability of the Bidder/Contractor to the Purchaser, whether under the Contract,in 
tort or otherwise, shall not exceed the total Contract Price of Steam Generator & Auxiliaries 
Package for TPS II Second Expansion (2X660 MW), NEYVELI, provided that this limitation shall 
notapply to any obligation of the Contractor to indemnify the Purchaserwith respect to patent 
infringement as per provisions of bidding documents (relevant clauses of GCC and SCC). 
 
The liability of *the Qualified Steam Generator Manufacturer and *OTHER PROMOTERhereunder 
shall, however, be limited to an amount calculated @ 65% of contract priceof Steam Generators 
& Auxiliaries packageto be supplied by the Bidder/ Contractor. This is without prejudice to 
anyright of Purchaser   against the Contractor under the Contract and all guarantees. 
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Without prejudice to the joint and several obligations of the Contractor, the *OTHERPROMOTER 
and the Qualified Steam Generator Manufacturer hereunder, the analysis/investigations of the non-
performance of the equipment manufactured by the Contractor mayinitially be carried out by the 
Contractor within a period of 15 days from the date of referenceof the problem by the Purchaser, 
before the Purchaserapproaches the Qualified SteamGenerator Manufacturer for any such 
analysis/ investigation. It shall not be necessary orobligatory for the Purchaserto first proceed 
against the Contractor before proceeding against the Qualified Steam Generator Manufacturer and 
the *OTHER PROMOTER nor anyextension of time or any relaxation given by the Purchaserto the 
contractor shall prejudice anyright of Purchaser under this Deed of Joint Undertaking to proceed 
against the Qualified SteamGenerator Manufacturer, the *OTHER PROMOTER and Contractor. 
 
3. Without prejudice to the generality of the undertaking in para '1' above, the manner ofachieving 
the objectives set forth in para '1' above shall be as follows: 
a) We, the Qualified Steam Generator Manufacturer shall be fully responsible for 
completeengineering, preparation of all designs, design calculations, design 
documents/drawingsand manufacturing drawings for all the lignite fired Steam Generators; 
selection of their auxiliariesand interfacing/ integrating all Steam Generators with their auxiliaries 
so as to ensuresatisfactory, reliable, safe and trouble free performance of all Steam Generators 
andauxiliaries as well as thermal performance meeting all stipulated technical requirementsas well 
as all guaranteed parameters specified in the Contract(s). 
 
b) We, the Qualified Steam Generator Manufacturer shall be specifically responsible forthe 
following: 

(i) Thermal and hydraulic design of lignite fired Steam Generators  as well as design 
ofstructural/supporting system, buck-stay system etc. 

(ii) Selection of auxiliaries for all Steam Generators 
(iii) Design of controls, protections and interlocks for all the Steam Generators andtheir 

auxiliaries for their safe and reliable operation as integral units with otherequipments of 
the Main Plant 

(iv) Providing all design data required by the Contractor to carry out design/selection of 
balance equipment/ system for Steam Generators & auxiliaries andfor their proper 
interfacing and integration. 

(v) Providing the design for the beater wheel mills for pulverizing lignite. 
 
Further, we, the Qualified Steam Generator Manufacturer shall extend our qualitysurveillance/ 
supervision/ quality control to the Contractor during manufacture, erection, commissioning and 
performance testing, both at Contractor's works and/ or atPurchaser’s project site. Without 
prejudice to the overall responsibilities of the QualifiedSteam Generator Manufacturer for 
successful commissioning and performance of theSteam Generators and auxiliaries, the Qualified 
Steam Generator Manufacturer shalldepute its technical experts from time to time to the 
Contractor's works/ Purchaser'sproject site, as mutually agreed upon between the Purchaserand 
the Contractor inaccordance with the stipulation of the Contracts. 
 
c) We, the Qualified Steam Generator Manufacturer will supply equipment/ 
componentsmanufactured at our works or at our vendor's works as per requirements/ 
schedulespecified in the Contracts. 
 
d) We, the Qualified Steam Generator Manufacturer will be fully responsible for thequality of 
manufacture of all equipments/ main assemblies/ components forincorporation in all the Steam 
Generators and auxiliaries. For the items to bemanufactured by the contractor at his/or his 
vendor's works as per the Qualified Steam 
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Generator Manufacturer's design, the Qualified Steam Generator Manufacturer shallensure 
completeness and correctness of the design, data, document and informationin every detail 
provided to the Contractor which would result in the same quality ofequipment as if manufactured 
at Qualified Steam Generator Manufacturer's works andshall meet Qualified Steam Generator 
Manufacturer's approval/ acceptance. 
 
e) The Contractor shall be responsible to manufacture portion of the equipment which areto be 
manufactured at its works or its vendor's works as per the Qualified SteamGenerator 
Manufacturer's design and to the Qualified Steam Generator Manufacturer'squality acceptance 
level (to be finalised before Notification of Award). Further, the Contractor shall erect, commission 
and carry out the guarantee tests of all the SteamGenerators and auxiliaries as per the contract in 
accordance with the Qualified SteamGenerator Manufacturer's advice, procedure and guidance. In 
case, there is any needto modify the design/ drawings/ procedure in certain areas, the Contractor 
shall seekspecific approval of Qualified Steam Generator Manufacturer before proceedingfurther. 
 
f) In the event any problem is encountered during design, manufacture, erection, testingand 
commissioning or if the Contractor fails to demonstrate during the guarantee teststhat the Steam 
Generators and auxiliaries meet the guaranteed parameters anddemonstration parameters as 
specified in the Contract, including thermal performanceof Steam Generators and auxiliaries, the 
Qualified Steam Generator Manufacturershall promptly provide all technical assistance/ services/ 
support to analyse andsuggest corrective measures/ modifications to the equipments/ systems of 
all theSteam Generators and auxiliaries under all the Contracts directly to the Purchaser andthe 
Contractor and Qualified Steam Generator Manufacturer shall promptly carry outall corrective 
measures and modifications (as suggested by the Qualified SteamGenerator Manufacturer and 
agreed by the Purchaser) for each of their respectiveequipment / systems supplied by them at their 
own expense. Thereafter, the Contractor and the Qualified Steam Generator Manufacturer shall 
demonstrate thesuccessful performance of the Steam Generators and auxiliaries meeting 
theguaranteed parameters and demonstration parameters. 
 
4. We the Contractor, the Qualified Steam Generator Manufacturer and the *OTHERPROMOTER 
do hereby declare and undertake that we shall be jointly and severallyresponsible to the 
Purchaserfor successful implementation of the Phased ManufacturingProgram specified in the said 
Contract(s). 
 
5. We, the Contractor, Qualified Steam Generator Manufacturer and *OTHER PROMOTER 
dojointly hereby undertake, declare and confirm that we shall be fully responsible for 
indigenizingthe manufacturing of lignite fired supercritical Steam Generator sets in India in a 
phased manner inaccordance with the Phased Manufacturing Program specified in the said 
Contract(s). 
 
6. We, the Contractor, Qualified Steam Generator Manufacturer and *OTHER PROMOTER 
dojointly hereby undertake, declare and confirm that we shall be fully responsible for ensuringthat 
transfer of the technological know-how for lignite fired super critical Steam Generator (of the 
type,size and rating specified in the Contract(s)) in the form of complete transfer of design 
dossier,design software’s, drawings and documentation and quality system manuals is transferred 
tothe Contractor as per the Contract(s). 
 
7. We, the Contractor, Qualified Steam Generator Manufacturer and *OTHER PROMOTER 
dofurther undertake, declare and confirm that we shall be fully responsible for ensuring thatrelevant 
training is imparted to the personnel of the Indian Manufacturing Company as part ofthe technology 
transfer agreement. 
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8. We, the Contractor, the Qualified Steam Generator Manufacturer and the *OTHERPROMOTER 
do hereby undertake and confirm that this Deed of Joint Undertaking shall beinitially valid till ninety 
(90) days beyond the scheduled date of completion of the warrantyperiod of the all the equipment/ 
component covered under the Contract(s) or completion of thePhased Manufacturing Program 
under the Contract(s), whichever occurs later. In case ofdelay in completion of the warranty period 
under the Contract(s) or delay in thecompletion of the Phased Manufacturing Program beyond the 
aforesaid period, the validity ofthis Deed of Joint Undertaking shall be extended by such period of 
delay. However, this Deedof Joint Undertaking shall terminate at the latest 24 months from the 
scheduled end of warranty period of the last unit under the Contract. We, the Contractor, the 
Qualified SteamGenerator Manufacturer and *OTHER PROMOTER do further undertake and 
confirm that thisDeed of Joint Undertaking shall be irrevocable and shall not be revoked till its 
validity. Wefurther agree that this Deed of Joint Undertaking shall be without any prejudice to the 
variousliabilities of the Contractor including Contract Performance Guaranteeas well as 
otherobligations of the Contractor in terms of the Contract(s). 
 
9. In case of award, in addition to the Contract Performance Guarantees to be furnished by 
thebidder/Contractor, the on demand Bank Guarantees in favour of the Purchaseras specified 
inQualifying Requirements stipulated at ITEM 3.0 of EOIshall be furnished and it shall beguarantee 
towards the faithful performance/ compliance of this Deed of Joint Undertaking inaccordance with 
the terms and conditions specified herein. 
 
The aforesaid bank guarantees shall be unconditional, irrevocable and initially valid till ninety(90) 
days beyond the scheduled date of Completion of warranty period of all theequipment/ component 
under the Contract(s) or completion of the Phased ManufacturingProgram under the Contract(s), 
whichever occurs later. In case of delay in completion of thewarranty period under the Contract(s) 
or delay in the completion of the Phased Manufacturing Program beyond the aforesaid period, the 
validity of this Bank Guarantee shallbe extended by such period of delay. However, this bank 
guarantee shall terminate at thelatest 27 months from the scheduled end of warranty period of the 
last unit under the Contract. The guarantee amount shall be promptly paid to the Purchaseron 
demand without any demur, reservation, protest or contest. 
 
10. Any dispute that may arise between the Purchaserand the Contractor or Qualified 
SteamGenerator Manufacturer or the *OTHER PROMOTER in connection with this Deed of 
JointUndertaking shall be finally settled as per the arbitration procedure/ rules mentioned in the 
Contract Documents. 
This deed of undertaking shall be construed and interpreted in accordance with the Laws ofIndia. 
 
11. That this Deed of Joint Undertaking shall be operative from the effective date of the Contract. 
 
IN WITNESS WHEREOF, the Qualified Steam Generator Manufacturer, the *OTHERPROMOTER 
and the Contractor through their authorised representatives have executedthese presents and 
affixed common seal of their respective companies on the day, month andyear first mentioned 
above. 
 
For M/s.................... 
(Bidder / Contractor) 
WITNESS : 
1. ..................................... ................................................ 
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(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
For M/s ................................ 
(Qualified Steam Generator Manufacturer 
/ Holding Company) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(*OTHER PROMOTER) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
Note: 
(i) However, in case the Holding Company anticipates change of management control ofany 
of its subsidiaries lending strength/ experience for fulfilment of requirement ofclause 3.1.1, 
ITEM 3.0 of EOI, the Holding Company shall arrange for signingof DJU and bank guarantees 
from all such subsidiaries lending strength / experience tothe Holding Company for 
fulfilment of requirement of clause 3.1.1, before the changein management control actually 
occurs, in addition to the bank guarantee alreadyfurnished by the Holding Company. Such 
bank guarantees to be furnished by all theentities lending support to the Holding Company 
for fulfilment of requirement of clause3.1.1, ITEM 3.0 of EOI, shall be equally divided among 
them and shallaggregate to 1.0% of the total contract price. 
 
(ii) Power of Attorney of the persons signing on behalf of each of the executants is to 
befurnished by the bidder and attached along with the signed Deed of Joint Undertaking. 
 
(iii) *Bidder to strike out, whichever is not applicable. 
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Annexure 1- 

Scope for “Steam Generator & Auxiliaries” package 
 
Scope for steam generator and auxiliaries shall cover the following but not limited, for the purpose of 
Deed of Joint Undertaking (DJU): 

1. Steam Generator(s) complete with all associated auxiliaries including power cycle 
piping/critical steam piping, including Selective Catalytic Reduction system  (SCR) 

2. Complete pressure parts, Integral piping, mounting and fittings, Start-up & circulation 
system, including blow down tanks 

3. Air & flue gas system covering complete draft plant including, ducts, dampers, RAPHs& 
SCAPHs, FD & ID and other fans etc,   

4. Lignite Bunkers and bunker bay structures, Lignite feeders, lignite preparation, drying 
and beater wheel milling and complete Lignite firing system including burners 

5. Fuel oil unloading system (for HFO,LDO),Fuel oil pressurizing system, Complete Fuel oil 
firing system including oil burners & scanners etc. 

6. Bottom ash handling system, including After Burning Grates, Slag Conveyors and allied 
system equipment 

7. Electrostatic Precipitators (ESP), ESP Control Room with passenger Elevator 

8. All structural steel structures for SG and Auxiliaries, including platforms, stairs, galleries, 
walkways, roofing,  piping, valves, supports etc. 

9. Auxiliary Boiler 

10. Piping & other systems including, 
- Auxiliary steam piping 
- Low pressure piping 
- Equipment cooling water system 
- Boiler fill system 
- Aux PRDS 
- Chemical LP Dozing system and oxygenated treatment system 
- Service and potable water System 
- Equipment Cooling Water System 
- Pipe & Cable racks 
- AC & Ventilation System 
- Plant & Instrument Air Systems 

11. Soot blowing system with lances, steam soot blowers, piping, valves, controls etc. 

12. Refractory, Thermal Insulation and Cladding  

13. Vibration Isolation & Spring System 

14. Complete civil & structural works for steam generator & auxiliaries 

15. Complete Electrical systems including Motors of all Auxiliaries, Transformers and Electric 
Actuators etc 

16. Complete control and instrumentation Systems for the steam generator & its auxiliaries 
including protection and burner management system 
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FORM OF DEED OF JOINT UNDERTAKING 
AS PER CLAUSE 3.3.2 AND NOTE 4 TO CLAUSE 3.0, ITEM 3.0 of EOI 

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 
 

DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ CONTRACTOR, 
THEQUALIFIED STEAM GENERATOR MANUFACTURER (HOLDING COMPANY WHO 
ALONGWITHITS SUBSIDIARIES MEETS THE REQUIREMENT OF CLAUSE 3.1.1, ITEM 3.0 of 
EOI), SUBSIDIARIES OF HOLDING COMPANY LENDING STRENGTH/ EXPERIENCE TOTHE 
HOLDING COMPANY AND THE *OTHER PROMOTER OF THE INDIAN *SUBSIDIARY/JOINT 
VENTURE COMPANY HAVING A STAKE OF 25% OR MORE IN THE INDIAN*SUBSIDIARY/ 
JOINT VENTURE COMPANY 
 
The DEED OF JOINT UNDERTAKING executed on this .....day of ...........Two thousand ..... by 
M/s.............................................. a Company incorporated under ................................... having 
itsRegistered Office at.........................................(hereinafter called the "Bidder/ Contractor", 
whichexpression shall include its successors, administrators, executors and permitted assigns) 
AND 
 
M/s ......................................... a Company registered under the ............................................. 
havingits Registered Office at ........................................ (hereinafter called the Qualified Steam 
GeneratorManufacturer / Holding Company, which expression shall include its successors, 
administrators,executors and permitted assigns) AND 
 
M/s ......................................... a Company registered under …………………….. having its 
RegisteredOffice at ........................................, M/s ......................................... a Company 
registered under…………………….. having its Registered Office at ........................................ and 
M/s......................................... a Company registered under …………………….. having its 
RegisteredOffice at ........................................ (Subsidiary(ies) of the Holding company who are 
lending strength/experience to the holding company for meeting the requirements stipulated in 
clause 3.1.1 andhereinafter collectively called the "Subsidiary(ies)", which expression shall include 
its successors,administrators, executors and permitted assigns) AND 
*M/s ................................. a Company, other than the Qualified Steam Generator 
Manufacturer,registered under ……………. having its Registered Office at ................................ and 
having an equityof 25% or more in the Indian Joint Venture Company/ Indian Subsidiary Company/ 
Indian 
Manufacturing Company (hereinafter jointly called the "OTHER PROMOTER", which expression 
shallinclude its successors, administrators, executors and permitted assigns), 
 
in favour of NLC INDIA Ltd., a Government of India Enterprise incorporated under the Companies 
Act, having its Registered Office at First Floor, No 8, Mayor Satya Murthy Road, FSD, Egmore 
Complex of Food Corporation of India, Chetpet, Chennai- 600031 INDIA (hereinafter called "NLC 
INDIA" or " Purchaser  " which expression shall include itssuccessors, administrators, executors 
and assigns). 
WHEREAS, the Purchaserinvited Bids for the Steam Generator & Auxiliaries Package for TPS II 
Second Expansion (2X660 MW), Neyveli (hereinafter referred to as "Plant") vide its Bidding 
Document No. : XXXXXX . 
*AND WHEREAS Clause 3.3.2, ITEM 3.0 ofEXPRESSION OF INTEREST (EOI) bidding 
documents stipulatesthat the bidder who meets the requirements stipulated in clause 3.3.1, ITEM 
3.0 of EOIasIndian Subsidiary Company of Qualified Steam Generator Manufacturer shall furnish a 
Deed of JointUndertaking executed by him, the Qualified Steam Generator Manufacturer {who is a 
holdingcompany, singularly or collectively (along with its subsidiaries) meeting the requirements of 
Note 4 toClause 3.0}, Subsidiary(ies) and *OTHER PROMOTER (if any) having 25% or higher 
equityparticipation in the Subsidiary Company. Further as per note 4 ii) of clause 3.0, ITEM 3.0 of 
EOI, the 
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Holding Company and all such subsidiaries lending strength / experience to the Holding 
Companyshall necessarily be part of the DJU being submitted by the Bidder. 
 
WHEREAS M/s .............. (Bidder) is submitting its proposal in response to the aforesaid Invitation 
forBid by the Purchaserfor Steam Generator & Auxiliaries Package for TPS II Second 
Expansion (2X660 MW), Neyveli, against the Purchaser's Bidding Documents No. XXXXXX. 
 
*WHEREAS M/s ………(Qualified Steam Generator Manufacturer)……., as a promoter, has set up 
anIndian Subsidiary (M/s……...Bidder/Contractor ……….) incorporated under the Companies Act, 
ofIndia for manufacturing of supercritical Steam Generator sets meeting the requirements of 
Clause 3.3.1 and 3.0.0, ITEM 3.0 of EOI whose *Other Promoter having a stake of 25% or more in 
theBidder/ Contractor is M/s ………………………….. (hereinafter called " OTHER PROMOTER"). 
 
AND WHEREAS the Bidder, the Qualified Steam Generator Manufacturer, Subsidiary(ies)and 
theOTHER PROMOTER are required to jointly execute and furnish along with the bid an 
irrevocableDeed of Joint Undertaking and be jointly and severally liable and bound unto the 
Purchaser for thesuccessful performance of the contract for the scope related to Steam Generator 
and auxiliariesfor  TPS II Second Expansion (2X660 MW), NEYVELI(As per Annexure-I), fully 
meeting the stipulatedtechnical requirements, and Guaranteed parameters and characteristics as 
per bidding documents, inthe event, the Bid is accepted by the Purchaser resulting into a Contract/ 
Contracts. 
 
AND FURTHER WHEREAS the Bidder, the Qualified Steam Generator Manufacturer, 
Subsidiary(ies)and the *OTHER PROMOTER are required to jointly execute and furnish along with 
the bid anirrevocable Deed of Joint Undertaking and be jointly and severally liable and bound unto 
the Purchaser   for the successful implementation of the Phased Manufacturing Program and 
transfer oftechnology in accordance with the bidding documents, in the event, the Bid is accepted 
by the Purchaser   resulting into a Contract/ Contracts. 
 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
1. That in consideration of the award of the Contract(s) by the Purchaser to the Contractor, wethe 
Contractor, the Qualified Steam Generator Manufacturer, Subsidiary(ies) and the 
*OTHERPROMOTER do hereby declare and undertake that we shall be jointly and 
severallyresponsible to the Purchaser for the execution and successful performance the contract 
forthe scope related to Steam Generator and auxiliaries including satisfactory thermalperformance 
of Steam Generator and its auxiliaries and achievement of all guaranteedparameters of all the 
units, as specified under the said Contract(s) to the satisfaction of the Purchaser. 
 
2. In case of any breach of the Contract(s) committed by the Contractor, we the Qualified 
SteamGenerator Manufacturer, Subsidiary(ies) and the *OTHER PROMOTER do hereby 
undertake,declare and confirm that we shall be fully responsible for the successful performance of 
the Contract for the scope related to Steam Generator and auxiliaries, including its 
satisfactorythermal performance and achievement of all guaranteed parameters, of all the units 
andundertake to carry out all obligations and responsibilities under this Deed of Joint Undertaking. 
Further, if the Purchasersustains any loss or damage on account of any breach of the Contract(s) 
related to any or all of the Steam Generators and its auxiliaries, we the QualifiedSteam Generator 
Manufacturer, Subsidiary(ies) the *OTHER PROMOTER and the Contractor jointly and severally 
undertake to promptly indemnify and pay such losses/ damages causedto the Purchaseron its 
written demand without any demur, reservation, contest or protest in any manner whatsoever. 
Determination of losses/ damages shall be in line with provisions onLimitation of Liability of the 
said Contract(s). 
2.1 The aggregate liability of the Bidder/Contractor to the Purchaser, whether under the Contract,in 
tort or otherwise, shall not exceed the total Contract Price of Steam Generator  



68 
 

FORM-C3 
Page 3 of 8 

Package for TPS II Second Expansion (2X660 MW), NEYVELI,provided that this limitation shall 
notapply to any obligation of the Contractor to indemnify the Purchaserwith respect to 
patentinfringement as per provisions of bidding documents (relevant clauses of GCC and  SCC). 
 
The liability of *the Qualified Steam Generator Manufacturer, Subsidiary(ies) and 
*OTHERPROMOTER hereunder shall, however, be limited to an amount calculated @ 65% of 
contract priceof Steam Generators & Auxiliaries packageto be supplied by the Bidder/ 
Contractor. This is withoutprejudice to any right of Purchaser   against the Contractor under the 
Contract and allguarantees. 
 
Without prejudice to the joint and several obligations of the Contractor, the *OTHERPROMOTER, 
Subsidiary(ies) and the Qualified Steam Generator Manufacturer hereunder, theanalysis/ 
investigations of the non-performance of the equipment manufactured by the Contractor may 
initially be carried out by the Contractor within a period of 15 days from thedate of reference of the 
problem by the Purchaser, before the Purchaser approaches theQualified Steam Generator 
Manufacturer for any such analysis/ investigation. It shall not benecessary or obligatory for the 
Purchaserto first proceed against the Contractor beforeproceeding against the Qualified Steam 
Generator Manufacturer, Subsidiary(ies) and the*OTHER PROMOTER, nor any extension of time 
or any relaxation given by the Purchasertothe contractor shall prejudice any right of  Purchaser   
under this Deed of Joint Undertaking toproceed against the Qualified Steam Generator 
Manufacturer, Subsidiary(ies), the *OTHERPROMOTER and Contractor. 
 
3. Without prejudice to the generality of the undertaking in para '1' above, the manner ofachieving 
the objectives set forth in para '1' above shall be as follows: 
 
a) We, the Qualified Steam Generator Manufacturer shall be fully responsible for 
completeengineering, preparation of all designs, design calculations, design 
documents/drawingsand manufacturing drawings for all the lignite fired Steam Generators; 
selection of their auxiliariesand interfacing/ integrating all Steam Generators with their auxiliaries 
so as to ensuresatisfactory, reliable, safe and trouble free performance of all Steam Generators 
andauxiliaries as well as thermal performance meeting all stipulated technical requirementsas well 
as all guaranteed parameters specified in the Contract(s). 
 
b) We, the Qualified Steam Generator Manufacturer shall be specifically responsible forthe 
following: 

(i) Thermal and hydraulic design of lignite fired Steam Generators  as well as design 
ofstructural/supporting system, buck-stay system etc. 

(ii) Selection of auxiliaries for all Steam Generators. 
(iii) Design of controls, protections and interlocks for all the Steam Generators andtheir 

auxiliaries for their safe and reliable operation as integral units with otherequipments of 
the Main Plant. 

(iv) Providing all design data required by the Contractor to carry out design/selection of 
balance equipment/ system for Steam Generators & auxiliaries andfor their proper 
interfacing and integration. 

(v) Providing the design for the beater wheel mills for pulverizing lignite. 
 
Further, we, the Qualified Steam Generator Manufacturer shall extend our qualitysurveillance/ 
supervision/ quality control to the Contractor during manufacture,erection, commissioning and 
performance testing, both at Contractor's works and/ or at Purchaser’s project site. Without 
prejudice to the overall responsibilities of the QualifiedSteam Generator Manufacturer for 
successful commissioning and performance of theSteam Generators and auxiliaries, the Qualified 
Steam Generator Manufacturer shalldepute its technical experts from time to time to the 
Contractor's works/ Purchaser's 
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project site, as mutually agreed upon between the Purchaser and the Contractor inaccordance with 
the stipulation of the Contracts. 
 
c) We, the Qualified Steam Generator Manufacturer will supply equipment/ 
componentsmanufactured at our works or at our vendor's works as per requirements/ 
schedulespecified in the Contracts. 
 
d) We, the Qualified Steam Generator Manufacturer will be fully responsible for thequality of 
manufacture of all equipments/ main assemblies/ components forincorporation in all the Steam 
Generators and auxiliaries. For the items to bemanufactured by the contractor at his/or his 
vendor's works as per the Qualified SteamGenerator Manufacturer's design, the Qualified Steam 
Generator Manufacturer shallensure completeness and correctness of the design, data, document 
and informationin every detail provided to the Contractor which would result in the same quality 
ofequipment as if manufactured at Qualified Steam Generator Manufacturer's works andshall meet 
Qualified Steam Generator Manufacturer's approval/ acceptance. 
 
e) The Contractor shall be responsible to manufacture portion of the equipment which areto be 
manufactured at its works or its vendor's works as per the Qualified SteamGenerator 
Manufacturer's design and to the Qualified Steam Generator Manufacturer'squality acceptance 
level (to be finalised before Notification of Award). Further, the Contractor shall erect, commission 
and carry out the guarantee tests of all the SteamGenerators and auxiliaries as per the contract in 
accordance with the Qualified SteamGenerator Manufacturer's advice, procedure and guidance. In 
case, there is any needto modify the design/ drawings/ procedure in certain areas, the Contractor 
shall seekspecific approval of Qualified Steam Generator Manufacturer before proceedingfurther. 
 
f) In the event any problem is encountered during design, manufacture, erection, testingand 
commissioning or if the Contractor fails to demonstrate during the guarantee teststhat the Steam 
Generators and auxiliaries meet the guaranteed parameters anddemonstration parameters as 
specified in the Contract, including thermal performanceof Steam Generators and auxiliaries, the 
Qualified Steam Generator Manufacturershall promptly provide all technical assistance/ services/ 
support to analyse andsuggest corrective measures/ modifications to the equipments/ systems of 
all theSteam Generators and auxiliaries under all the Contracts directly to the Purchaser andthe 
Contractor and Qualified Steam Generator Manufacturer shall promptly carry outall corrective 
measures and modifications (as suggested by the Qualified SteamGenerator Manufacturer and 
agreed by the Purchaser) for each of their respectiveequipment / systems supplied by them at their 
own expense. Thereafter, the Contractor and the Qualified Steam Generator Manufacturer shall 
demonstrate thesuccessful performance of the Steam Generators and auxiliaries meeting 
theguaranteed parameters and demonstration parameters. 
 
4. We the Contractor, the Qualified Steam Generator Manufacturer, Subsidiary(ies) and the 
OTHER PROMOTER do hereby declare and undertake that we shall be jointly and 
severallyresponsible to the Purchaserfor successful implementation of the Phased 
ManufacturingProgram specified in the said Contract(s). 
 
5. We, the Contractor, Qualified Steam Generator Manufacturer, Subsidiary(ies) and 
*OTHERPROMOTER do jointly hereby undertake, declare and confirm that we shall be 
fullyresponsible for indigenizing the manufacturing of lignite fired supercritical Steam Generator 
sets in Indiain a phased manner in accordance with the Phased Manufacturing Program specified 
in thesaid Contract(s). 
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6. We, the Contractor, Qualified Steam Generator Manufacturer, Subsidiary(ies) and 
*OTHERPROMOTER do jointly hereby undertake, declare and confirm that we shall be 
fullyresponsible for ensuring that transfer of the technological know-how for lignite fired super 
critical SteamGenerator (of the type, size and rating specified in the Contract(s)) in the form of 
completetransfer of design dossier, design software’s, drawings and documentation and quality 
systemmanuals is transferred to the Contractor as per the Contract(s). 
 
7. We, the Contractor, Qualified Steam Generator Manufacturer, Subsidiary(ies) and 
*OTHERPROMOTER do further undertake, declare and confirm that we shall be fully responsible 
forensuring that relevant training is imparted to the personnel of the Indian ManufacturingCompany 
as part of the technology transfer agreement. 
 
8. We, the Contractor, the Qualified Steam Generator Manufacturer, Subsidiary(ies) and 
the*OTHER PROMOTER do hereby undertake and confirm that this Deed of Joint 
Undertakingshall be initially valid till ninety (90) days beyond the scheduled date of completion of 
thewarranty period of the all the equipment/ component covered under the Contract(s) 
orcompletion of the Phased Manufacturing Program under the Contract(s), whichever occurslater. 
In case of delay in completion of the warranty period under the Contract(s) or delayin the 
completion of the Phased Manufacturing Program beyond the aforesaid period, thevalidity of this 
Deed of Joint Undertaking shall be extended by such period of delay. However,this Deed of Joint 
Undertaking shall terminate at the latest 24 months from the scheduled endof warranty period of 
the last unit under the Contract. We, the Contractor, the QualifiedSteam Generator Manufacturer, 
Subsidiary(ies)and *OTHER PROMOTER do furtherundertake and confirm that this Deed of Joint 
Undertaking shall be irrevocable and shall notbe revoked till its validity. We further agree that this 
Deed of Joint Undertaking shall be withoutany prejudice to the various liabilities of the Contractor 
including Contract Performance Guarantee as well as other obligations of the Contractor in terms 
of the Contract(s). 
 
9. In case of award, in addition to the Contract Performance Guarantees to be furnished by 
thebidder/Contractor, the on demand Bank Guarantees in favour of the Purchaseras specified 
inQualifying Requirements stipulated at ITEM 3.0 of EOIshall be furnished and it shall beguarantee 
towards the faithful performance/ compliance of this Deed of Joint Undertaking inaccordance with 
the terms and conditions specified herein. 
 
The aforesaid bank guarantees shall be unconditional, irrevocable and initially valid till ninety(90) 
days beyond the scheduled date of Completion of warranty period of all theequipment/ component 
under the Contract(s) or completion of the Phased ManufacturingProgram under the Contract(s), 
whichever occurs later. In case of delay in completion of thewarranty period under the Contract(s) 
or delay in the completion of the PhasedManufacturing Program beyond the aforesaid period, the 
validity of this Bank Guarantee shallbe extended by such period of delay. However, this bank 
guarantee shall terminate at thelatest 27 months from the scheduled end of warranty period of the 
last unit under the Contract. The guarantee amount shall be promptly paid to the Purchaseron 
demand withoutany demur, reservation, protest or contest. 
 
10. Any dispute that may arise between the Purchaserand the Contractor or Qualified 
SteamGenerator Manufacturer or the *OTHER PROMOTER in connection with this Deed of 
JointUndertaking shall be finally settled as per the arbitration procedure/ rules mentioned in the 
Contract Documents. 
This deed of undertaking shall be construed and interpreted in accordance with the Laws ofIndia. 
 
11. That this Deed of Joint Undertaking shall be operative from the effective date of the Contract. 
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IN WITNESS WHEREOF, the Qualified Steam Generator Manufacturer, Subsidiary(ies), 
the*OTHERPROMOTER and the Contractor through their authorised representatives have 
executed thesepresents and affixed common seal of their respective companies on the day, month 
and year firstmentioned above. 
 
For M/s.................... 
(Bidder / Contractor) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
For M/s ................................ 
(Qualified Steam Generator Manufacturer 
/ Holding Company) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(SUBSIDIARY 1 OF HOLDING COMPANY) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s……………………… 
(SUBSIDIARY 2 OF HOLDING COMPANY) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
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Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(SUBSIDIARY 3 OF HOLDING COMPANY) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(*OTHER PROMOTER) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
 
Note: 
 
(i) However, in case the Holding Company anticipates change of management control ofany 
of its subsidiaries lending strength/ experience for fulfilment of requirement ofclause 3.1.1, 
ITEM 3.0 of EOI, the Holding Company shall arrange for signing f DJU and bank guarantees 
from all such subsidiaries lending strength / experience tothe Holding Company for 
fulfilment of requirement of clause 3.1.1, ITEM 3.0 of EOI, before the change in management 
control actually occurs, in addition to thebank guarantee already furnished by the Holding 
Company. Such bank guarantees tobe furnished by all the entities lending support to the 
Holding Company for fulfilment of requirement of clause 3.1.1, ITEM 3.0 of EOI, shall be 
equally dividedamong them and shall aggregate to 1.0% of the total contract price. 
 
(ii) Power of Attorney of the persons signing on behalf of each of the executants is to 
befurnished by the bidder and attached along with the signed Deed of Joint Undertaking. 
 
(iii) *Bidder to strike out, whichever is not applicable. 
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Annexure 1- 

Scope for “Steam Generator & Auxiliaries” package 
 
Scope for steam generator and auxiliaries shall cover the following but not limited, for the purpose of 
Deed of Joint Undertaking (DJU): 

1. Steam Generator(s) complete with all associated auxiliaries including power cycle 
piping/critical steam piping, including Selective Catalytic Reduction system (SCR) 

2. Complete pressure parts, Integral piping, mounting and fittings, Start-up & circulation 
system, including blow down tanks 

3. Air & flue gas system covering complete draft plant including, ducts, dampers, RAPHs& 
SCAPHs, FD & ID and other fans etc,   

4. Lignite Bunkers and bunker bay structures, Lignite feeders, lignite preparation, drying 
and beater wheel milling and complete Lignite firing system including burners 

5. Fuel oil unloading system (for HFO, LDO), Fuel oil pressurizing system, Complete Fuel 
oil firing system including oil burners & scanners etc. 

6. Bottom ash handling system, including After Burning Grates, Slag Conveyors and allied 
system equipment 

7. Electrostatic Precipitators (ESP), ESP Control Room with passenger Elevator 

8. All structural steel structures for SG and Auxiliaries, including platforms, stairs, galleries, 
walkways, roofing, piping, valves, supports etc. 

9. Auxiliary Boiler 

10. Piping & other systems including, 
- Auxiliary steam piping 
- Low pressure piping 
- Equipment cooling water system 
- Boiler fill system 
- Aux PRDS 
- Chemical LP Dozing system and oxygenated treatment system 
- Service and potable water System 
- Equipment Cooling Water System 
- Pipe & Cable racks 
- AC & Ventilation System 
- Plant & Instrument Air Systems 

11. Soot blowing system with lances, steam soot blowers, piping, valves, controls etc. 

12. Refractory, Thermal Insulation and Cladding  

13. Vibration Isolation & Spring System 

14. Complete civil & structural works for steam generator & auxiliaries 

15. Complete Electrical systems including Motors of all Auxiliaries, Transformers and Electric 
Actuators etc 

16. Complete control and instrumentation Systems for the steam generator & its auxiliaries 
including protection and burner management system 
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FORM OF DEED OF JOINT UNDERTAKING 
AS PER CLAUSE 3.3.2 AND NOTE *8 OF CLAUSE 3.0 OF ITEM 3.0 of EOI 

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 
 

DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ CONTRACTOR, 
THEQUALIFIED STEAM GENERATOR MANUFACTURER MEETING THE REQUIREMENT 
OFCLAUSE 3.1.1, SUBSIDIARY COMPANY OF ABOVE INDIAN SUBSIDIARY / JOINT 
VENTURECOMPANY FOR MANUFACTURING SUPER CRITICAL STEAM GENERATOR IN 
INDIA AS PERNOTE 8 OF CLAUSE 3.0ITEM 3.0 ofEXPRESSION OF INTERESTAND THE 
*OTHER PROMOTER OFTHE INDIAN *SUBSIDIARY/ JOINT VENTURE COMPANY HAVING A 
STAKE OF 25% OR MOREIN THE INDIAN *SUBSIDIARY/ JOINT VENTURE COMPANY 
 
The DEED OF JOINT UNDERTAKING executed on this .....day of ...........Two thousand ..... by 
M/s.............................................. a Company incorporated under ................................... having 
itsRegistered Office at.........................................(hereinafter called the "Bidder/ Contractor", 
whichexpression shall include its successors, administrators, executors and permitted assigns) 
AND 
M/s ......................................... a Company registered under the ............................................. 
havingits Registered Office at ........................................ (hereinafter called the Qualified Steam 
GeneratorManufacturer which expression shall include its successors, administrators, executors 
and permittedassigns) AND 
 
M/s..........................................., a Company incorporated under ....................................... 
registeredfor manufacturing of Supercritical Steam Generator in India, having its Registered Office 
at........................................... (hereinafter called the “Subsidiary Company of Indian 
ManufacturingCompany”, which expression shall include its successors, administrators, executors 
and permittedassigns) AND 
 
*M/s ................................. a Company, other than the Qualified Steam Generator 
Manufacturer,registered under ……………. having its Registered Office at ........................... and 
having 25% orhigher equity participation in the Indian Manufacturing Company (hereinafter jointly 
called the"OTHER PROMOTER", which expression shall include its successors, administrators, 
executors andpermitted assigns) and 
 
in favour of NLC INDIA Ltd., a Government of India Enterprise incorporated under the Companies 
Act,having its Registered Office at First Floor, No 8, Mayor Satya Murthy Road, FSD, Egmore 
Complex of Food Corporation of India, Chetpet, Chennai- 600031 INDIA (hereinafter called "NLC 
INDIA" or " Purchaser  " which expression shall include itssuccessors, administrators, executors 
and assigns). 
 
WHEREAS, the Purchaserinvited Bids for the Steam Generator & Auxiliaries Package for TPS II 
Second Expansion (2X660 MW), Neyveli (hereinafter referred to as "Plant") vide its Bidding 
Document No.: xxxxxx. 
 
*AND WHEREAS Clause 3.3.2, ITEM 3.0 ofEXPRESSION OF INTEREST(EOI) bidding 
documents stipulatesthat the bidder who meets the requirements stipulated in clause 3.3.1, ITEM 
3.0 of EOIasIndian Subsidiary Company of Qualified Steam Generator Manufacturer shall furnish a 
Deed of JointUndertaking executed by him, the Qualified Steam Generator Manufacturer and 
*OTHERPROMOTER (if any) having 25% or higher equity participation in the Subsidiary 
Company. Further asper note 8 of clause 3.0, ITEM 3.0 of EOI, the manufacturing may, 
alternatively, be carried out byanother subsidiary registered for manufacturing Supercritical Steam 
Generator in India of the aboveIndian subsidiary / JV Company and shall necessarily be one of the 
executants of Deed of Joint Undertaking. 
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WHEREAS M/s .............. (Bidder) is submitting its proposal in response to the aforesaid Invitation 
forBid by the Purchaserfor Steam Generator & Auxiliaries Package for TPS II Second 
Expansion (2X660 MW), Neyveli, against the Purchaser's Bidding Documents No. XXXXXX. 

 
*WHEREAS M/s ………(Qualified Steam Generator Manufacturer)……., as a promoter, has set up 
anIndian Subsidiary (M/s……...Bidder/Contractor ……….) incorporated under the Companies Act, 
ofIndia for manufacturing of supercritical Steam Generator sets meeting the requirements of 
Clause 3.3.1 and 3.0.0, ITEM 3.0 of EOI, directly or through (*M/s. ……… Subsidiary Company of 
IndianManufacturing Company ………..) as per note 8 of clause 3.0 of ITEM 3.0 of EOI, whose 
*OtherPromoter having a stake of 25% or more in the Bidder/ Contractor is M/s 
…………………………..(hereinafter called " OTHER PROMOTER"). 
 
AND WHEREAS the Bidder, the Qualified Steam Generator Manufacturer, the *Subsidiary 
Companyof Indian Manufacturing Company and the *OTHER PROMOTER are required to jointly 
execute andfurnish along with the bid an irrevocable Deed of Joint Undertaking and be jointly and 
severally liableand bound unto the Purchaser for the successful performance of the contract for the 
scope relatedto Steam Generator and auxiliaries for  TPS II Second Expansion (2X660 MW), 
NEYVELI(As per Annexure-I), fully meeting the stipulated technical requirements, and 
Guaranteed parameters andcharacteristics as per bidding documents, in the event, the Bid is 
accepted by the Purchaser resultinginto a Contract/ Contracts. 
 
AND FURTHER WHEREAS the Bidder, the Qualified Steam Generator Manufacturer, the 
*SubsidiaryCompany of Indian Manufacturing Company and the *OTHER PROMOTER are 
required to jointlyexecute and furnish along with the bid an irrevocable Deed of Joint Undertaking 
and be jointly andseverally liable and bound unto the Purchaser for the successful implementation 
of the PhasedManufacturing Program and transfer of technology in accordance with the bidding 
documents, in theevent, the Bid is accepted by the Purchaser resulting into a Contract/ Contracts. 
 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
1. That in consideration of the award of the Contract(s) by the Purchaser to the Contractor, wethe 
Contractor, the Qualified Steam Generator Manufacturer, the Subsidiary Company ofIndian 
Manufacturing Company and the *OTHER PROMOTER do hereby declare andundertake that we 
shall be jointly and severally responsible to the Purchaser for the executionand successful 
performance of the contract for the scope related to Steam Generator andauxiliaries including 
satisfactory thermal performance of Steam Generator and its auxiliariesand achievement of all 
guaranteed parameters of all the units, as specified under the saidContract(s) to the satisfaction of 
the Purchaser. 
 
2. In case of any breach of the Contract(s) committed by the Contractor, we the Qualified 
SteamGenerator Manufacturer, the Subsidiary Company of Indian Manufacturing Company and 
the*OTHER PROMOTER do hereby undertake, declare and confirm that we shall be 
fullyresponsible for the successful performance of the contract for the scope related to 
SteamGenerator and auxiliaries, including its satisfactory thermal performance and achievement 
ofall guaranteed parameters, of all the units and undertake to carry out all obligations 
andresponsibilities under this Deed of Joint Undertaking. Further, if the Purchaser sustains anyloss 
or damage on account of any breach of the Contract(s) related to any or all of the 
SteamGenerators and its auxiliaries, we the Qualified Steam Generator Manufacturer, the 
SubsidiaryCompany of Indian Manufacturing Company, the *OTHER PROMOTER and the 
Contractorjointly and severally undertake to promptly indemnify and pay such losses/ damages 
causedto the Purchaser on its written demand without any demur, reservation, contest or protest 
inany manner whatsoever. Determination of losses/ damages shall be in line with provisions 
onLimitation of Liability of the said Contract(s). 
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2.1 The aggregate liability of the Bidder/Contractor to the Purchaser, whether under the Contract,in 
tort or otherwise, shall not exceed the total Contract Price of Steam Generator & Auxiliaries 
Package for TPS II Second Expansion (2X660 MW), NEYVELI, provided that this limitation shall 
notapply to any obligation of the Contractor to indemnify the Purchaserwith respect to patent 
infringement as per provisions of bidding documents (relevant clauses of GCC and SCC). 
 
The liability of *the Qualified Steam Generator Manufacturer, the Subsidiary Company ofIndian 
Manufacturing Company and *OTHER PROMOTER hereunder shall, however, belimited to an 
amount calculated @ 65% of contract price of Steam Generators & Auxiliaries packageto 
besupplied by the Bidder/ Contractor. This is without prejudice to any right of Purchaser   
againstthe Contractor under the Contract and all guarantees. 
 
Without prejudice to the joint and several obligations of the Contractor, the *OTHERPROMOTER, 
the Subsidiary Company of Indian Manufacturing Company and the QualifiedSteam Generator 
Manufacturer hereunder, the analysis/ investigations of the non-performanceof the equipment 
manufactured by the Contractor may initially be carried out bythe Contractor within a period of 15 
days from the date of reference of the problem by the Purchaser  , before the Purchaser 
approaches the Qualified Steam Generator Manufacturer forany such analysis/ investigation. It 
shall not be necessary or obligatory for the Purchaser tofirst proceed against the Contractor before 
proceeding against the Qualified Steam GeneratorManufacturer, the Subsidiary Company of Indian 
Manufacturing Company and the *OTHERPROMOTER (with respect to obligations and 
responsibilities of the Qualified Steam GeneratorManufacturer, nor any extension of time or any 
relaxation given by the Purchaser to thecontractor shall prejudice any right of  Purchaser   under 
this Deed of Joint Undertaking toproceed against the Qualified Steam Generator Manufacturer, the 
Subsidiary Company ofIndian Manufacturing Company, the *OTHER PROMOTER and Contractor. 
 
3. Without prejudice to the generality of the undertaking in para '1' above, the manner ofachieving 
the objectives set forth in para '1' above shall be as follows: 
 
a) We, the Qualified Steam Generator Manufacturer shall be fully responsible for 
completeengineering, preparation of all designs, design calculations, design 
documents/drawingsand manufacturing drawings for all the lignite fired Steam Generators; 
selection of their auxiliariesand interfacing/ integrating all Steam Generators with their auxiliaries 
so as to ensuresatisfactory, reliable, safe and trouble free performance of all Steam Generators 
andauxiliaries as well as thermal performance meeting all stipulated technical requirementsas well 
as all guaranteed parameters specified in the Contract(s). 
 
b) We, the Qualified Steam Generator Manufacturer shall be specifically responsible forthe 
following: 

(i) Thermal and hydraulic design of lignite fired Steam Generators  as well as design 
ofstructural/supporting system, buck-stay system etc. 

(ii) Selection of auxiliaries for all Steam Generators 
(iii) Design of controls, protections and interlocks for all the Steam Generators andtheir 

auxiliaries for their safe and reliable operation as integral units with otherequipments of the 
Main Plant 

(iv) Providing all design data required by the Contractor to carry out design/selection of balance 
equipment/ system for Steam Generators & auxiliaries andfor their proper interfacing and 
integration. 

(v) Providing the design for the beater wheel mills for pulverizing lignite 
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Further, we, the Qualified Steam Generator Manufacturer shall extend our qualitysurveillance/ 
supervision/ quality control to the Contractor during manufacture,erection, commissioning and 
performance testing, both at Contractor's works and/ or at Purchaser's project site. Without 
prejudice to the overall responsibilities of the QualifiedSteam Generator Manufacturer for 
successful commissioning and performance of theSteam Generators and auxiliaries, the Qualified 
Steam Generator Manufacturer shalldepute its technical experts from time to time to the 
Contractor's works/ Purchaser'sproject site, as mutually agreed upon between the Purchaserand 
the Contractor inaccordance with the stipulation of the Contracts. 
 
c) We, the Qualified Steam Generator Manufacturer will supply equipment/ 
componentsmanufactured at our works or at our vendor's works as per requirements/ 
schedulespecified in the Contracts. 
 
d) We, the Qualified Steam Generator Manufacturer will be fully responsible for thequality of 
manufacture of all equipments/ main assemblies/ components forincorporation in all the Steam 
Generators and auxiliaries. For the items to bemanufactured by the contractor at his/or his 
vendor's works as per the Qualified SteamGenerator Manufacturer's design, the Qualified Steam 
Generator Manufacturer shallensure completeness and correctness of the design, data, document 
and informationin every detail provided to the Contractor which would result in the same quality 
ofequipment as if manufactured at Qualified Steam Generator Manufacturer's works andshall meet 
Qualified Steam Generator Manufacturer's approval/ acceptance. 
 
e) The Contractor shall be responsible to manufacture portion of the equipment which areto be 
manufactured at its works or its vendor's works as per the Qualified SteamGenerator 
Manufacturer's design and to the Qualified Steam Generator Manufacturer'squality acceptance 
level (to be finalised before Notification of Award). Further, the Contractor shall erect, commission 
and carry out the guarantee tests of all the SteamGenerators and auxiliaries as per the contract in 
accordance with the Qualified SteamGenerator Manufacturer's advice, procedure and guidance. In 
case, there is any needto modify the design/ drawings/ procedure in certain areas, the Contractor 
shall seekspecific approval of Qualified Steam Generator Manufacturer before proceedingfurther. 
 
f) In the event any problem is encountered during design, manufacture, erection, testingand 
commissioning or if the Contractor fails to demonstrate during the guarantee teststhat the Steam 
Generators and auxiliaries meet the guaranteed parameters anddemonstration parameters as 
specified in the Contract, including thermal performanceof Steam Generators and auxiliaries, the 
Qualified Steam Generator Manufacturershall promptly provide all technical assistance/ services/ 
support to analyse andsuggest corrective measures/ modifications to the equipments/ systems of 
all theSteam Generators and auxiliaries under all the Contracts directly to the Purchaser andthe 
Contractor and Qualified Steam Generator Manufacturer shall promptly carry outall corrective 
measures and modifications (as suggested by the Qualified SteamGenerator Manufacturer and 
agreed by the Purchaser) for each of their respectiveequipment / systems supplied by them at their 
own expense. Thereafter, theContractor and the Qualified Steam Generator Manufacturer shall 
demonstrate thesuccessful performance of the Steam Generators and auxiliaries meeting 
theguaranteed parameters and demonstration parameters. 
 
4. We the Contractor, the Qualified Steam Generator Manufacturer, the Subsidiary Company of 
Indian Manufacturing Company and the *OTHER PROMOTER do hereby declare and 
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undertake that we shall be jointly and severally responsible to the Purchaserfor 
successfulimplementation of the Phased Manufacturing Program specified in the said Contract(s). 
 
5. We, the Contractor, Qualified Steam Generator Manufacturer, the Subsidiary Company ofIndian 
Manufacturing Company and *OTHER PROMOTER do jointly hereby undertake,declare and 
confirm that we shall be fully responsible for indigenizing the manufacturing oflignite fired 
supercritical Steam Generator sets in India in a phased manner in accordance with thePhased 
Manufacturing Program specified in the said Contract(s). 
 
6. We, the Contractor, Qualified Steam Generator Manufacturer, the Subsidiary Company ofIndian 
Manufacturing Company and *OTHER PROMOTER do jointly hereby undertake,declare and 
confirm that we shall be fully responsible for ensuring that transfer of thetechnological know-how 
for lignite fired super critical Steam Generator (of the type, size and ratingspecified in the 
Contract(s)) in the form of complete transfer of design dossier, designsoftware’s, drawings and 
documentation and quality system manuals is transferred to theContractor as per the Contract(s). 
 
7. We, the Contractor, Qualified Steam Generator Manufacturer, the Subsidiary Company ofIndian 
Manufacturing Company and *OTHER PROMOTER do further undertake, declare andconfirm that 
we shall be fully responsible for ensuring that relevant training is imparted to thepersonnel of the 
Indian Manufacturing Company as part of the technology transfer agreement. 
 
8. We, the Contractor, the Qualified Steam Generator Manufacturer, the Subsidiary Company 
ofIndian Manufacturing Company and the *OTHER PROMOTER do hereby undertake andconfirm 
that this Deed of Joint Undertaking shall be initially valid till ninety (90) days beyondthe scheduled 
date of completion of the warranty period of the all the equipment/component covered under the 
Contract(s) or completion of the Phased ManufacturingProgram under the Contract(s), whichever 
occurs later. In case of delay in completion of thewarranty period under the Contract(s) or delay in 
the completion of the PhasedManufacturing Program beyond the aforesaid period, the validity of 
this Deed of JointUndertaking shall be extended by such period of delay. However, this Deed of 
JointUndertaking shall terminate at the latest 24 months from the scheduled end of warrantyperiod 
of the last unit of 660 MW under the Contract.  
 
We, the Contractor, the Qualified SteamGenerator Manufacturer, the Subsidiary Company of 
Indian Manufacturing Company and*OTHER PROMOTER do further undertake and confirm that 
this Deed of Joint Undertakingshall be irrevocable and shall not be revoked till its validity. We 
further agree that this Deed ofJoint Undertaking shall be without any prejudice to the various 
liabilities of the Contractorincluding Contract Performance Guaranteeas well as other obligations of 
the Contractor interms of the Contract(s). 
 
9. In case of award, in addition to the Contract Performance Guarantees to be furnished by 
thebidder/Contractor, the on demand Bank Guarantees in favour of the Purchaseras specified 
inQualifying Requirements stipulated at ITEM 3.0 of EOIshall be furnished and it shall beguarantee 
towards the faithful performance/ compliance of this Deed of Joint Undertaking inaccordance with 
the terms and conditions specified herein. 
 
The aforesaid bank guarantees shall be unconditional, irrevocable and initially valid till ninety(90) 
days beyond the scheduled date of Completion of warranty period of all theequipment/ component 
under the Contract(s) or completion of the Phased ManufacturingProgram under the Contract(s), 
whichever occurs later. In case of delay in completion of thewarranty period under the Contract(s) 
or delay in the completion of the PhasedManufacturing Program beyond the aforesaid period, the 
validity of this Bank Guarantee shallbe extended by such period of delay. However, this bank 
guarantee shall terminate at thelatest 27 months from the scheduled end of warranty period of the 
last unit of 660 MW 
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under the Contract. The guarantee amount shall be promptly paid to the Purchaseron 
demandwithout any demur, reservation, protest or contest. 
 
10. Any dispute that may arise between the Purchaser and the Contractor or Qualified 
SteamGenerator Manufacturer or the Subsidiary Company of Indian Manufacturing Company or 
the*OTHER PROMOTER in connection with this Deed of Joint Undertaking shall be finally 
settledas per the arbitration procedure/ rules mentioned in the Contract Documents. 
 
This deed of undertaking shall be construed and interpreted in accordance with the Laws ofIndia. 
 
11. That this Deed of Joint Undertaking shall be operative from the effective date of the Contract. 
 
IN WITNESS WHEREOF, the Qualified Steam Generator Manufacturer, the SubsidiaryCompany of 
Indian Manufacturing Company, the *OTHER PROMOTER and the Contractorthrough their 
authorised representatives have executed these presents and affixed commonseal of their 
respective companies on the day, month and year first mentioned above. 
 
For M/s.................... 
(Bidder / Contractor) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
1. WITNESS : For M/s........................................... 
(Qualified Steam Generator Manufacturer) 
............................................................ 
............................................. (Signature of the Authorised 
(Signature, Name & Representative) 
Address) ............................................................ 
Name.................................................. 
Designation........................................ 
Common Seal of the Company 
............................................................ 
For M/s ................................ 
(*OTHER PROMOTER) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
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For M/s ................................ 
(Subsidiary Company of Indian Manufacturing Company) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
 
Note: 
 
1. Power of Attorney of the persons signing on behalf of each of the executants is to 
befurnished by the bidder and attached along with the signed Deed of Joint Undertaking. 
 
2. * Bidder to strike out, whichever is not applicable. 
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Annexure 1- 

Scope for “Steam Generator & Auxiliaries” package 
 
Scope for steam generator and auxiliaries shall cover the following but not limited, for the purpose of 
Deed of Joint Undertaking (DJU): 

1. Steam Generator(s) complete with all associated auxiliaries including power cycle 
piping/critical steam piping, including Selective Catalytic Reduction system (SCR) 

2. Complete pressure parts, Integral piping, mounting and fittings, Start-up & circulation 
system, including blow down tanks 

3. Air & flue gas system covering complete draft plant including, ducts, dampers, RAPHs& 
SCAPHs, FD & ID and other fans etc.,   

4. Lignite Bunkers and bunker bay structures, Lignite feeders, lignite preparation, drying 
and beater wheel milling and complete Lignite firing system including burners 

5. Fuel oil unloading system (for HFO, LDO), Fuel oil pressurizing system, Complete Fuel 
oil firing system including oil burners & scanners etc. 

6. Bottom ash handling system, including After Burning Grates, Slag Conveyors and allied 
system equipment 

7. Electrostatic Precipitators (ESP), ESP Control Room with passenger Elevator 

8. All structural steel structures for SG and Auxiliaries, including platforms, stairs, galleries, 
walkways, roofing,  piping, valves, supports etc. 

9. Auxiliary Boiler 

10. Piping & other systems including, 
- Auxiliary steam piping 
- Low pressure piping 
- Equipment cooling water system 
- Boiler fill system 
- Aux PRDS 
- Chemical LP Dozing system and oxygenated treatment system 
- Service and potable water System 
- Equipment Cooling Water System 
- Pipe & Cable racks 
- AC & Ventilation System 
- Plant & Instrument Air Systems 

11. Soot blowing system with lances, steam soot blowers, piping, valves, controls etc. 

12. Refractory, Thermal Insulation and Cladding  

13. Vibration Isolation & Spring System 

14. Complete civil & structural works for steam generator & auxiliaries 

15. Complete Electrical systems including Motors of all Auxiliaries, Transformers and Electric 
Actuators etc 

16. Complete control and instrumentation Systems for the steam generator & its auxiliaries 
including protection and burner management system 
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FORM OF DEED OF JOINT UNDERTAKINGAS PER  
CLAUSE 3.3.2 AND NOTE *4 & *8 OF CLAUSE 3.0 OF ITEM 3.0 of 

EXPRESSION OF INTEREST 
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 
DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ CONTRACTOR, 
THEQUALIFIED STEAM GENERATOR MANUFACTURER (HOLDING COMPANY WHO 
ALONGWITHITS SUBSIDIARIES MEETS THE REQUIREMENT OF CLAUSE 3.1.1, ITEM 3.0 of 
EOI ), SUBSIDIARY COMPANY OF ABOVE INDIAN SUBSIDIARY/ JOINT VENTURECOMPANY 
FOR MANUFACTURING SUPER CRITICAL STEAM GENERATOR IN INDIA AS PERNOTE 8 
OF CLAUSE 3.0 AND THE *OTHER PROMOTER OF THE INDIAN *SUBSIDIARY/JOINT 
VENTURE COMPANY HAVING A STAKE OF 25% OR MORE IN THE INDIAN*SUBSIDIARY/ 
JOINT VENTURE COMPANY 
 
The DEED OF JOINT UNDERTAKING executed on this .....day of ...........Two thousand ..... by 
M/s.............................................. a Company incorporated under ................................... having 
itsRegistered Office at.........................................(hereinafter called the "Bidder/ Contractor", 
whichexpression shall include its successors, administrators, executors and permitted assigns) 
AND 
 
M/s ......................................... a Company registered under the ............................................. 
havingits Registered Office at ........................................ (hereinafter called the Qualified Steam 
GeneratorManufacturer / Holding Company, which expression shall include its successors, 
administrators,executors and permitted assigns) AND 
M/s..........................................., a Company incorporated under ....................................... 
registeredfor manufacturing of Supercritical Steam Generator in India, having its Registered Office 
at........................................... (hereinafter called the “Subsidiary Company of Indian 
ManufacturingCompany”, which expression shall include its successors, administrators, executors 
and permittedassigns) AND 
*M/s ................................. a Company, other than the Qualified Steam Generator 
Manufacturer,registered under ……………. having its Registered Office at ................................ and 
having an equityof 25% or more in the Indian Joint Venture Company/ Indian Subsidiary Company/ 
IndianManufacturing Company (hereinafter jointly called the "OTHER PROMOTER", which 
expression shallinclude its successors, administrators, executors and permitted assigns), 
 
in favour of NLC INDIA Ltd., a Government of India Enterprise incorporated under the Companies 
Act, having its Registered Office at First Floor, No 8, Mayor Satya Murthy Road, FSD, Egmore 
Complex of Food Corporation of India, Chetpet, Chennai- 600 031 INDIA (hereinafter called "NLC 
INDIA" or " Purchaser  " which expression shall include itssuccessors, administrators, executors 
and assigns). 
WHEREAS, the Purchaserinvited Bids for the Steam Generator & Auxiliaries Package for TPS II 
Second Expansion (2X660 MW), Neyveli, (hereinafter referred to as "Plant") vide its Bidding 
Document No. :  XXXXXX  
 
*AND WHEREAS Clause 3.3.2, ITEM 3.0 ofEXPRESSION OF INTEREST (EOI) bidding 
documents stipulatesthat the bidder who meets the requirements stipulated in clause 3.3.1, ITEM 
3.0 of EOIasIndian Subsidiary Company of Qualified Steam Generator Manufacturer shall furnish a 
Deed of JointUndertaking executed by him, the Qualified Steam Generator Manufacturer {who is a 
holdingcompany, singularly or collectively (along with its subsidiaries) meeting the requirements of 
Note 4 toClause 3.0} and *OTHER PROMOTER (if any) having 25% or higher equity participation 
in theSubsidiary Company. Further as per note 4 iii) of clause 3.0, ITEM 3.0 of EOI, the 
HoldingCompany, as a Qualified Steam Generator Manufacturer, shall necessarily be part of the 
DJU beingsubmitted by the Bidder. Further as per note 8 of clause 3.0, ITEM 3.0 of EOI, the 
manufacturing 
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may, alternatively, be carried out by another subsidiary registered for manufacturing 
SupercriticalSteam Generator in India of the above Indian subsidiary / JV Company and shall 
necessarily be oneof the executants of Deed of Joint Undertaking. 
 
WHEREAS M/s .............. (Bidder) is submitting its proposal in response to the aforesaid Invitation 
forBid by the Purchaserfor Steam Generator & Auxiliaries Package for TPS II Second 
Expansion (2X660 MW), NEYVELI, against the Purchaser's Bidding Documents No. XXXXXX . 
 
*WHEREAS M/s ………(Qualified Steam Generator Manufacturer)……., as a promoter, has set up 
anIndian Subsidiary (M/s……...Bidder/Contractor ……….) incorporated under the Companies Act, 
ofIndia for manufacturing of supercritical Steam Generator sets meeting the requirements of 
Clause1.3.1(a) and 3.0.0, ITEM 3.0 of EOI, directly or through (*M/s. ……… Subsidiary Company 
of IndianManufacturing Company ………..) as per note 8 of clause 3.0 of ITEM 3.0 of EOI, whose 
otherOther Promoter having a stake of 25% or more in the Bidder/ Contractor is 
M/s………………………….. (hereinafter called " OTHER PROMOTER"). 
 
AND WHEREAS the Bidder, the Qualified Steam Generator Manufacturer, the *Subsidiary 
Companyof Indian Manufacturing Company and the OTHER PROMOTER are required to jointly 
execute andfurnish along with the bid an irrevocable Deed of Joint Undertaking and be jointly and 
severally liableand bound unto the Purchaser for the successful performance of the contract for the 
scope relatedto Steam Generator and auxiliaries for  TPS II Second Expansion (2X660 MW), 
NEYVELI(As per Annexure-I), fully meeting the stipulated technical requirements, and 
Guaranteed parameters andcharacteristics as per bidding documents, in the event, the Bid is 
accepted by the Purchaser resultinginto a Contract/ Contracts. 
 
AND FURTHER WHEREAS the Bidder, the Qualified Steam Generator Manufacturer, the 
*SubsidiaryCompany of Indian Manufacturing Company and the OTHER PROMOTER are required 
to jointlyexecute and furnish along with the bid an irrevocable Deed of Joint Undertaking and be 
jointly andseverally liable and bound unto the Purchaser for the successful implementation of the 
PhasedManufacturing Program and transfer of technology in accordance with the bidding 
documents, in theevent, the Bid is accepted by the Purchaser resulting into a Contract/ Contracts. 
 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
1. That in consideration of the award of the Contract(s) by the Purchaser to the Contractor, wethe 
Contractor, the Qualified Steam Generator Manufacturer, the Subsidiary Company ofIndian 
Manufacturing Company and the *OTHER PROMOTER do hereby declare andundertake that we 
shall be jointly and severally responsible to the Purchaser for the executionand successful 
performance of the contract for the scope related to Steam Generator andauxiliaries including 
satisfactory thermal performance of Steam Generator and its auxiliariesand achievement of all 
guaranteed parameters of all the units, as specified under the saidContract(s) to the satisfaction of 
the Purchaser. 
 
2. In case of any breach of the Contract(s) committed by the Contractor, we the Qualified 
SteamGenerator Manufacturer, the Subsidiary Company of Indian Manufacturing Company and 
the*OTHER PROMOTER do hereby undertake, declare and confirm that we shall be 
fullyresponsible for the successful performance of the contract for the scope related to 
SteamGenerator and auxiliaries, including its satisfactory thermal performance and achievement 
ofall guaranteed parameters, of all the units and undertake to carry out all obligations 
andresponsibilities under this Deed of Joint Undertaking. Further, if the Purchasersustains anyloss 
or damage on account of any breach of the Contract(s) related to any or all of the 
SteamGenerators and its auxiliaries, we the Qualified Steam Generator Manufacturer, the 
SubsidiaryCompany of Indian Manufacturing Company, the *OTHER PROMOTER and the 
Contractorjointly and severally undertake to promptly indemnify and pay such losses/ damages 
caused 
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to the Purchaseron its written demand without any demur, reservation, contest or protest inany 
manner whatsoever. Determination of losses/ damages shall be in line with provisions onLimitation 
of Liability of the said Contract(s). 
 
2.1 The aggregate liability of the Bidder/Contractor to the Purchaser, whether under the Contract,in 
tort or otherwise, shall not exceed the total Contract Price of Steam Generator & Auxiliaries 
Package for TPS II Second Expansion (2X660 MW), NEYVELI, provided that this limitation shall 
notapply to any obligation of the Contractor to indemnify the Purchaserwith respect to 
patentinfringement as per provisions of bidding documents (relevant clauses of GCC and SCC). 
 
The liability of *the Qualified Steam Generator Manufacturer, the Subsidiary Company ofIndian 
Manufacturing Companyand *OTHER PROMOTER hereunder shall, however, belimited to an 
amount calculated @ 65% of contract priceof Steam Generators & Auxiliaries packageto 
besupplied by the Bidder/ Contractor. This is without prejudice to any right of Purchaser   
againstthe Contractor under the Contract and all guarantees. 
 
Without prejudice to the joint and several obligations of the Contractor, the *OTHERPROMOTER, 
the Subsidiary Company of Indian Manufacturing Company and the QualifiedSteam Generator 
Manufacturer hereunder, the analysis/ investigations of the non-performanceof the equipment 
manufactured by the Contractor may initially be carried out bythe Contractor within a period of 15 
days from the date of reference of the problem by the Purchaser, before the Purchaser approaches 
the Qualified Steam Generator Manufacturer forany such analysis/ investigation. It shall not be 
necessary or obligatory for the Purchaser tofirst proceed against the Contractor before proceeding 
against the Qualified Steam GeneratorManufacturer, the Subsidiary Company of Indian 
Manufacturing Company and the *OTHERPROMOTER, nor any extension of time or any 
relaxation given by the Purchaser to thecontractor shall prejudice any right of  Purchaser   under 
this Deed of Joint Undertaking toproceed against the Qualified Steam Generator Manufacturer, the 
Subsidiary Company ofIndian Manufacturing Company, the *OTHER PROMOTER and Contractor. 
 
3. Without prejudice to the generality of the undertaking in para '1' above, the manner ofachieving 
the objectives set forth in para '1' above shall be as follows: 
 
a) We, the Qualified Steam Generator Manufacturer shall be fully responsible for 
completeengineering, preparation of all designs, design calculations, design 
documents/drawingsand manufacturing drawings for all the lignite fired Steam Generators; 
selection of their auxiliariesand interfacing/ integrating all Steam Generators with their auxiliaries 
so as to ensuresatisfactory, reliable, safe and trouble free performance of all Steam Generators 
andauxiliaries as well as thermal performance meeting all stipulated technical requirementsas well 
as all guaranteed parameters specified in the Contract(s). 
 
b) We, the Qualified Steam Generator Manufacturer shall be specifically responsible forthe 
following: 

(i) Thermal and hydraulic design of lignite fired Steam Generators  as well as design 
ofstructural/supporting system, buckstay system etc. 

(ii) Selection of auxiliaries for all Steam Generators 
(iii) Design of controls, protections and interlocks for all the Steam Generators andtheir 

auxiliaries for their safe and reliable operation as integral units with otherequipments of 
the Main Plant 

(iv) Providing all design data required by the Contractor to carry out design/selection of 
balance equipment/ system for Steam Generators & auxiliaries andfor their proper 
interfacing and integration. 

(v) Providing the design for the beater wheel mills for pulverizing lignite 
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Further, we, the Qualified Steam Generator Manufacturer shall extend our qualitysurveillance/ 
supervision/ quality control to the Contractor during manufacture,erection, commissioning and 
performance testing, both at Contractor's works and/ or atPurchaser's project site. Without 
prejudice to the overall responsibilities of the QualifiedSteam Generator Manufacturer for 
successful commissioning and performance of theSteam Generators and auxiliaries, the Qualified 
Steam Generator Manufacturer shalldepute its technical experts from time to time to the 
Contractor's works/ Purchaser'sproject site, as mutually agreed upon between the Purchaserand 
the Contractor inaccordance with the stipulation of the Contracts. 
 
c) We, the Qualified Steam Generator Manufacturer will supply equipment/ 
componentsmanufactured at our works or at our vendor's works as per requirements/ 
schedulespecified in the Contracts. 
 
d) We, the Qualified Steam Generator Manufacturer will be fully responsible for thequality of 
manufacture of all equipments/ main assemblies/ components forincorporation in all the Steam 
Generators and auxiliaries. For the items to bemanufactured by the contractor at his/or his 
vendor's works as per the Qualified SteamGenerator Manufacturer's design, the Qualified Steam 
Generator Manufacturer shallensure completeness and correctness of the design, data, document 
and informationin every detail provided to the Contractor which would result in the same quality 
ofequipment as if manufactured at Qualified Steam Generator Manufacturer's works andshall meet 
Qualified Steam Generator Manufacturer's approval/ acceptance. 
 
e) The Contractor shall be responsible to manufacture portion of the equipment which areto be 
manufactured at its works or its vendor's works as per the Qualified SteamGenerator 
Manufacturer's design and to the Qualified Steam Generator Manufacturer'squality acceptance 
level (to be finalised before Notification of Award). Further, thecontractor shall erect, commission 
and carry out the guarantee tests of all the SteamGenerators and auxiliaries as per the contract in 
accordance with the Qualified SteamGenerator Manufacturer's advice, procedure and guidance. In 
case, there is any needto modify the design/ drawings/ procedure in certain areas, the Contractor 
shall seekspecific approval of Qualified Steam Generator Manufacturer before proceedingfurther. 
 
f) In the event any problem is encountered during design, manufacture, erection, testingand 
commissioning or if the Contractor fails to demonstrate during the guarantee teststhat the Steam 
Generators and auxiliaries meet the guaranteed parameters anddemonstration parameters as 
specified in the Contract, including thermal performanceof Steam Generators and auxiliaries, the 
Qualified Steam Generator Manufacturershall promptly provide all technical assistance/ services/ 
support to analyse andsuggest corrective measures/ modifications to the equipments/ systems of 
all theSteam Generators and auxiliaries under all the Contracts directly to the Purchaser andthe 
Contractor and Qualified Steam Generator Manufacturer shall promptly carry outall corrective 
measures and modifications (as suggested by the Qualified SteamGenerator Manufacturer and 
agreed by the Purchaser) for each of their respectiveequipment / systems supplied by them at their 
own expense. Thereafter, theContractor and the Qualified Steam Generator Manufacturer shall 
demonstrate thesuccessful performance of the Steam Generators and auxiliaries meeting 
theguaranteed parameters and demonstration parameters. 
 
4. We the Contractor, the Qualified Steam Generator Manufacturer, the Subsidiary Company 
ofIndian Manufacturing Company and the *OTHER PROMOTER do hereby declare and 
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undertake that we shall be jointly and severally responsible to the Purchaserfor 
successfulimplementation of the Phased Manufacturing Program specified in the said Contract(s). 
 
5. We, the Contractor, Qualified Steam Generator Manufacturer, the Subsidiary Company ofIndian 
Manufacturing Company and *OTHER PROMOTER do jointly hereby undertake,declare and 
confirm that we shall be fully responsible for indigenizing the manufacturing oflignite fired 
supercritical Steam Generator sets in India in a phased manner in accordance with thePhased 
Manufacturing Program specified in the said Contract(s). 
 
6. We, the Contractor, Qualified Steam Generator Manufacturer, the Subsidiary Company ofIndian 
Manufacturing Company and *OTHER PROMOTER do jointly hereby undertake,declare and 
confirm that we shall be fully responsible for ensuring that transfer of thetechnological know-how 
for lignite fired super critical Steam Generator (of the type, size and ratingspecified in the 
Contract(s)) in the form of complete transfer of design dossier, designsoftware’s, drawings and 
documentation and quality system manuals is transferred to theContractor as per the Contract(s). 
 
7. We, the Contractor, Qualified Steam Generator Manufacturer, the Subsidiary Company ofIndian 
Manufacturing Company and *OTHER PROMOTER do further undertake, declare andconfirm that 
we shall be fully responsible for ensuring that relevant training is imparted to thepersonnel of the 
Indian Manufacturing Company as part of the technology transfer agreement. 
 
8. We, the Contractor, the Qualified Steam Generator Manufacturer, the Subsidiary Company 
ofIndian Manufacturing Company and the *OTHER PROMOTER do hereby undertake andconfirm 
that this Deed of Joint Undertaking shall be initially valid till ninety (90) days beyondthe scheduled 
date of completion of the warranty period of the all the equipment/component covered under the 
Contract(s) or completion of the Phased ManufacturingProgram under the Contract(s), whichever 
occurs later. In case of delay in completion of thewarranty period under the Contract(s) or delay in 
the completion of the PhasedManufacturing Program beyond the aforesaid period, the validity of 
this Deed of JointUndertaking shall be extended by such period of delay. However, this Deed of 
JointUndertaking shall terminate at the latest 24 months from the scheduled end of warrantyperiod 
of the last unit of 660 MW under the Contract. We, the Contractor, the Qualified SteamGenerator 
Manufacturer, the Subsidiary Company of Indian Manufacturing Company and*OTHER 
PROMOTER do further undertake and confirm that this Deed of Joint Undertakingshall be 
irrevocable and shall not be revoked till its validity. We further agree that this Deed ofJoint 
Undertaking shall be without any prejudice to the various liabilities of the Contractorincluding 
Contract Performance Guaranteeas well as other obligations of the Contractor interms of the 
Contract(s). 
 
9. In case of award, in addition to the Contract Performance Guarantees to be furnished by 
thebidder/Contractor, the on demand Bank Guarantees in favour of the Purchaseras specified 
inQualifying Requirements stipulated at ITEM 3.0 of EOIshall be furnished and it shall beguarantee 
towards the faithful performance/ compliance of this Deed of Joint Undertaking inaccordance with 
the terms and conditions specified herein. 
 
The aforesaid bank guarantees shall be unconditional, irrevocable and initially valid till ninety(90) 
days beyond the scheduled date of Completion of warranty period of all theequipment/ component 
under the Contract(s) or completion of the Phased ManufacturingProgram under the Contract(s), 
whichever occurs later. In case of delay in completion of thewarranty period under the Contract(s) 
or delay in the completion of the PhasedManufacturing Program beyond the aforesaid period, the 
validity of this Bank Guarantee shallbe extended by such period of delay. However, this bank 
guarantee shall terminate at thelatest 27 months from the scheduled end of warranty period of the 
last unit of 660 MW 
 



87 
 

 
FORM-C5 

Page 6 of 8 
 
under the Contract. The guarantee amount shall be promptly paid to the Purchaseron 
demandwithout any demur, reservation, protest or contest. 
 
10. Any dispute that may arise between the Purchaser and the Contractor or Qualified 
SteamGenerator Manufacturer or the Subsidiary Company of Indian Manufacturing Company or 
the*OTHER PROMOTER in connection with this Deed of Joint Undertaking shall be finally 
settledas per the arbitration procedure/ rules mentioned in the Contract Documents. 
 
This deed of undertaking shall be construed and interpreted in accordance with the Laws ofIndia. 
 
11. That this Deed of Joint Undertaking shall be operative from the effective date of the Contract.IN 
WITNESS WHEREOF, the Qualified Steam Generator Manufacturer, the SubsidiaryCompany of 
Indian Manufacturing Company, the *OTHER PROMOTER and the Contractorthrough their 
authorised representatives have executed these presents and affixed commonseal of their 
respective companies on the day, month and year first mentioned above. 
 
For M/s.................... 
(Bidder / Contractor) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
For M/s ................................ 
(Qualified Steam Generator Manufacturer/Holding Company) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(*OTHER PROMOTER) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
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......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(Subsidiary Company of Indian Manufacturing Company) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
 
Note:  
1. However, in case the Holding Company anticipates change of management control ofany 
of its subsidiaries lending strength/ experience for fulfilment of requirement ofclause3.1.1, 
ITEM 3.0 of EOI, the Holding Company shall arrange forsigning of DJU and bank guarantees 
from all such subsidiaries lending strength /experience to theHolding Company for 
fulfilment of requirement of clause 3.1.1,before the change in management control actually 
occurs, in addition to the bankguarantee already furnished by the Holding Company. Such 
bank guarantees to befurnished by all the entities lending support to the Holding Company 
for fulfilment ofrequirement of clause 3.1.1), ITEM 3.0 of EOI , shall be equally dividedamong 
them and shall aggregate to 1.0% of the total contract price. 
 
2. Power of Attorney of the persons signing on behalf of each of the executants is to 
befurnished by the bidder and attached along with the signed Deed of JointUndertaking. 
 
3.* Bidder to strike out, whichever is not applicable. 
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Annexure 1- 

Scope for “Steam Generator & Auxiliaries” package 
 
Scope for steam generator and auxiliaries shall cover the following but not limited, for the purpose of 
Deed of Joint Undertaking (DJU): 

1. Steam Generator(s) complete with all associated auxiliaries including power cycle 
piping/critical steam piping, including Selective Catalytic Reduction system (SCR) 

2. Complete pressure parts, Integral piping, mounting and fittings, Start-up & circulation 
system, including blow down tanks 

3. Air & flue gas system covering complete draft plant including, ducts, dampers, RAPHs& 
SCAPHs, FD & ID and other fans etc.,   

4. Lignite Bunkers and bunker bay structures, Lignite feeders, lignite preparation, drying 
and beater wheel milling and complete Lignite firing system including burners 

5. Fuel oil unloading system (for HFO, LDO), Fuel oil pressurizing system, Complete Fuel 
oil firing system including oil burners & scanners etc. 

6. Bottom ash handling system, including After Burning Grates, Slag Conveyors and allied 
system equipment 

7. Electrostatic Precipitators (ESP), ESP Control Room with passenger Elevator 

8. All structural steel structures for SG and Auxiliaries, including platforms, stairs, galleries, 
walkways, roofing,  piping, valves, supports etc. 

9. Auxiliary Boiler 

10. Piping & other systems including, 
- Auxiliary steam piping 
- Low pressure piping 
- Equipment cooling water system 
- Boiler fill system 
- Aux PRDS 
- Chemical LP Dozing system and oxygenated treatment system 
- Service and potable water System 
- Equipment Cooling Water System 
- Pipe & Cable racks 
- AC & Ventilation System 
- Plant & Instrument Air Systems 

11. Soot blowing system with lances, steam soot blowers, piping, valves, controls etc. 

12. Refractory, Thermal Insulation and Cladding  

13. Vibration Isolation & Spring System 

14. Complete civil & structural works for steam generator & auxiliaries 

15. Complete Electrical systems including Motors of all Auxiliaries, Transformers and Electric 
Actuators etc 

16. Complete control and instrumentation Systems for the steam generator & its auxiliaries 
including protection and burner management system 
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FORM OF DEED OF JOINT UNDERTAKINGAS PER  
CLAUSE 3.3.2 AND NOTE *4 & *8 OF CLAUSE 3.0 OF ITEM 3.0  

of EXPRESSION OF INTEREST 
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 
DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ CONTRACTOR, 
THEQUALIFIED STEAM GENERATOR MANUFACTURER (HOLDING COMPANY WHO 
ALONGWITHITS SUBSIDIARIES MEETS THE REQUIREMENT OF CLAUSE 3.1.1, ITEM 3.0 of 
EOI ), SUBSIDIARIES OF HOLDING COMPANY LENDING STRENGTH/ EXPERIENCE TOTHE 
HOLDING COMPANY, SUBSIDIARY COMPANY OF ABOVE INDIAN SUBSIDIARY/ 
JOINTVENTURE COMPANY FOR MANUFACTURING SUPER CRITICAL STEAM GENERATOR 
ININDIA AS PER NOTE 8 OF CLAUSE 3.0 AND THE *OTHER PROMOTER OF THE 
INDIANSUBSIDIARY/ JOINT VENTURE COMPANY HAVING A STAKE OF 25% OR MORE IN 
THEINDIAN *SUBSIDIARY/ JOINT VENTURE COMPANY 
 
The DEED OF JOINT UNDERTAKING executed on this .....day of ...........Two thousand ..... by 
M/s.............................................. a Company incorporated under ................................... having 
itsRegistered Office at.........................................(hereinafter called the "Bidder/ Contractor", 
whichexpression shall include its successors, administrators, executors and permitted assigns) 
AND 
 
M/s ......................................... a Company registered under the ............................................. 
havingits Registered Office at ........................................ (hereinafter called the Qualified Steam 
GeneratorManufacturer / Holding Company, which expression shall include its successors, 
administrators,executors and permitted assigns) AND 
 
M/s ......................................... a Company registered under …………………….. having its 
RegisteredOffice at ........................................, M/s ......................................... a Company 
registered under…………………….. having its Registered Office at ........................................ and 
M/s......................................... a Company registered under …………………….. having its 
RegisteredOffice at ........................................ (Subsidiary(ies) of the Holding company who are 
lending strength/experience to the holding company for meeting the requirements stipulated in 
clause 3.1.1 andhereinafter collectively called the "Subsidiary(ies)", which expression shall include 
its successors,administrators, executors and permitted assigns) AND 
M/s..........................................., a Company incorporated under ....................................... 
registeredfor manufacturing of Supercritical Steam Generator in India, having its Registered Office 
at........................................... (hereinafter called the “Subsidiary Company of Indian 
ManufacturingCompany”, which expression shall include its successors, administrators, executors 
and permittedassigns) AND 
*M/s ................................. a Company, other than the Qualified Steam Generator 
Manufacturer,registered under ……………. having its Registered Office at ................................ and 
having an equityof 25% or more in the Indian Joint Venture Company/ Indian Subsidiary Company/ 
Indian 
Manufacturing Company (hereinafter jointly called the "OTHER PROMOTER", which expression 
shallinclude its successors, administrators, executors and permitted assigns), 
 
in favour of NLC INDIA Ltd., a Government of India Enterprise incorporated under the Companies 
Act, having its Registered Office at First Floor, No 8, Mayor Satya Murthy Road, FSD, Egmore 
Complex of Food Corporation of India, Chetpet, Chennai- 600 031 INDIA (hereinafter called "NLC 
INDIA" or " Purchaser  " which expression shall include itssuccessors, administrators, executors 
and assigns). 
WHEREAS, the Purchaserinvited Bids for the Steam Generator & Auxiliaries Package for TPS II 
Second Expansion (2X660 MW), Neyveli(hereinafter referred to as "Plant") vide its Bidding 
Document No. XXXXXX  
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*AND WHEREAS Clause 3.3.2, ITEM 3.0 ofEXPRESSION OF INTEREST (EOI) bidding 
documents stipulatesthat the bidder who meets the requirements stipulated in clause 3.3.1, ITEM 
3.0 of EOIasIndian Subsidiary Company of Qualified Steam Generator Manufacturer shall furnish a 
Deed of JointUndertaking executed by him, the Qualified Steam Generator Manufacturer {who is a 
holdingcompany, singularly or collectively (along with its subsidiaries) meeting the requirements of 
Note 4 toClause 3.0} and *OTHER PROMOTER (if any) having 25% or higher equity participation 
in theSubsidiary Company. Further as per note 4 ii) of clause 3.0, ITEM 3.0 of EOI, the Holding 
Companyand all such subsidiaries lending strength / experience to the Holding Company shall 
necessarily bepart of the DJU being submitted by the Bidder. Further as per note 8 of clause 3.0, 
ITEM 3.0 of EOI,the manufacturing may, alternatively, be carried out by another subsidiary 
registered formanufacturing Supercritical Steam Generator in India of the above Indian subsidiary / 
JV Companyand shall necessarily be one of the executants of Deed of Joint Undertaking. 
 
WHEREAS M/s .............. (Bidder) is submitting its proposal in response to the aforesaid Invitation 
forBid by the Purchaserfor Steam Generator & Auxiliaries Package for TPS II Second 
Expansion (2X660 MW), NEYVELI, against the Purchaser's Bidding Documents No. XXXXXX . 
 
*WHEREAS M/s ………(Qualified Steam Generator Manufacturer)……., as a promoter, has set up 
anIndian Subsidiary (M/s……...Bidder/Contractor ……….) incorporated under the Companies Act, 
ofIndia for manufacturing of supercritical Steam Generator sets meeting the requirements of 
Clause1.3.1(a) and 3.0.0, ITEM 3.0 of EOI, directly or through (*M/s. ……… Subsidiary Company 
of IndianManufacturing Company ………..) as per note 8 of clause 3.0 of ITEM 3.0 of EOI, whose 
otherOther Promoter having a stake of 25% or more in the Bidder/ Contractor is 
M/s………………………….. (hereinafter called " OTHER PROMOTER"). 
 
AND WHEREAS the Bidder, the Qualified Steam Generator Manufacturer, Subsidiary(ies), 
theSubsidiary Company of Indian Manufacturing Company and the *OTHER PROMOTER are 
requiredto jointly execute and furnish along with the bid an irrevocable Deed of Joint Undertaking 
and bejointly and severally liable and bound unto the Purchaser for the successful performance of 
thecontract for the scope related to Steam Generator and auxiliaries  TPS II Second Expansion 
(2X660 MW), NEYVELI(As per Annexure-I), fully meeting the stipulated technical requirements, 
andGuaranteed parameters and characteristics as per bidding documents, in the event, the Bid 
isaccepted by the Purchaser resulting into a Contract/ Contracts. 
 
AND FURTHER WHEREAS the Bidder, the Qualified Steam Generator 
Manufacturer,Subsidiary(ies), the Subsidiary Company of Indian Manufacturing Company and the 
*OTHERPROMOTER are required to jointly execute and furnish along with the bid an irrevocable 
Deed ofJoint Undertaking and be jointly and severally liable and bound unto the Purchaser for the 
successfulimplementation of the Phased Manufacturing Program and transfer of technology in 
accordance withthe bidding documents, in the event, the Bid is accepted by the Purchaser 
resulting into a Contract/Contracts. 
 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
 
1. That in consideration of the award of the Contract(s) by the Purchaser to the Contractor, wethe 
Contractor, the Qualified Steam Generator Manufacturer, Subsidiary(ies), the SubsidiaryCompany 
of Indian Manufacturing Company and the *OTHER PROMOTER do hereby declareand undertake 
that we shall be jointly and severally responsible to the Purchaser for theexecution and successful 
performance of the contract for the scope related to SteamGenerator and auxiliaries including 
satisfactory thermal performance of Steam Generator andits auxiliaries and achievement of all 
guaranteed parameters of all the units, as specifiedunder the said Contract(s) to the satisfaction of 
the Purchaser. 
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2. In case of any breach of the Contract(s) committed by the Contractor, we the Qualified 
SteamGenerator Manufacturer, Subsidiary(ies), the Subsidiary Company of Indian 
ManufacturingCompany and the *OTHER PROMOTER do hereby undertake, declare and confirm 
that weshall be fully responsible for the successful performance of the contract for the scope 
relatedto Steam Generator and auxiliaries, including its satisfactory thermal performance 
andachievement of all guaranteed parameters, of all the units and undertake to carry out 
allobligations and responsibilities under this Deed of Joint Undertaking. Further, if the 
Purchasersustains any loss or damage on account of any breach of the Contract(s) related to any 
or allof the Steam Generators and its auxiliaries, we the Qualified Steam Generator 
Manufacturer,Subsidiary(ies), the Subsidiary Company of Indian Manufacturing Company, the 
*OTHERPROMOTER and the Contractor jointly and severally undertake to promptly indemnify and 
paysuch losses/ damages caused to the Purchaser on its written demand without any 
demur,reservation, contest or protest in any manner whatsoever. Determination of losses/ 
damagesshall be in line with provisions on Limitation of Liability of the said Contract(s). 
 
2.1 The aggregate liability of the Bidder/Contractor to the Purchaser, whether under the Contract,in 
tort or otherwise, shall not exceed the total Contract Price of Steam Generator & Auxiliaries 
Package for TPS II Second Expansion (2X660 MW), NEYVELI, provided that this limitation shall 
notapply to any obligation of the Contractor to indemnify the Purchaserwith respect to 
patentinfringement as per provisions of bidding documents (relevant clauses of GCC and SCC). 
 
The liability of *the Qualified Steam Generator Manufacturer, Subsidiary(ies), Subsidiary ofIndian 
Manufacturing Company and *OTHER PROMOTER hereunder shall, however, belimited to an 
amount calculated @ 65% of contract priceof Steam Generators & Auxiliaries packageto 
besupplied by the Bidder/ Contractor. This is without prejudice to any right of Purchaser   
againstthe Contractor under the Contract and all guarantees. 
 
Without prejudice to the joint and several obligations of the Contractor, the OTHERPROMOTER, 
Subsidiary(ies), the *Subsidiary Company of Indian Manufacturing Companyand the Qualified 
Steam Generator Manufacturer hereunder, the analysis/ investigations ofthe non-performance of 
the equipment manufactured by the Contractor may initially be carriedout by the Contractor within 
a period of 15 days from the date of reference of the problem bythe Purchaser, before the 
Purchaser approaches the Qualified Steam Generator Manufacturerfor any such analysis/ 
investigation. It shall not be necessary or obligatory for the Purchaser tofirst proceed against the 
Contractor before proceeding against the Qualified Steam GeneratorManufacturer, Subsidiary(ies), 
the Subsidiary Company of Indian Manufacturing Companyand the *OTHER PROMOTER, nor any 
extension of time or any relaxation given by the Purchaser to the contractor shall prejudice any 
right of  Purchaser   under this Deed of JointUndertaking to proceed against the Qualified Steam 
Generator Manufacturer, Subsidiary(ies),the Subsidiary Company of Indian Manufacturing 
Company, the *OTHER PROMOTER andContractor. 
 
3. Without prejudice to the generality of the undertaking in para '1' above, the manner ofachieving 
the objectives set forth in para '1' above shall be as follows: 
 
a) We, the Qualified Steam Generator Manufacturer shall be fully responsible for 
completeengineering, preparation of all designs, design calculations, design 
documents/drawingsand manufacturing drawings for all the lignite fired Steam Generators; 
selection of their auxiliariesand interfacing/ integrating all Steam Generators with their auxiliaries 
so as to ensuresatisfactory, reliable, safe and trouble free performance of all Steam Generators 
andauxiliaries as well as thermal performance meeting all stipulated technical requirementsas well 
as all guaranteed parameters specified in the Contract(s). 
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b) We, the Qualified Steam Generator Manufacturer shall be specifically responsible forthe 
following: 

(i) Thermal and hydraulic design of lignite fired Steam Generators  as well as design 
ofstructural/supporting system, buckstay system etc. 

(ii) Selection of auxiliaries for all Steam Generators 
(iii) Design of controls, protections and interlocks for all the Steam Generators andtheir 

auxiliaries for their safe and reliable operation as integral units with otherequipments of the 
Main Plant 

(iv) Providing all design data required by the Contractor to carry out design/selection of balance 
equipment/ system for Steam Generators & auxiliaries andfor their proper interfacing and 
integration. 

(v) Providing the design for the beater wheel mills for pulverizing lignite 
 
Further, we, the Qualified Steam Generator Manufacturer shall extend our qualitysurveillance/ 
supervision/ quality control to the Contractor during manufacture,erection, commissioning and 
performance testing, both at Contractor's works and/ or atPurchaser's project site. Without 
prejudice to the overall responsibilities of the QualifiedSteam Generator Manufacturer for 
successful commissioning and performance of theSteam Generators and auxiliaries, the Qualified 
Steam Generator Manufacturer shalldepute its technical experts from time to time to the 
Contractor's works/ Purchaser'sproject site, as mutually agreed upon between the Purchaserand 
the Contractor inaccordance with the stipulation of the Contracts. 
 
c) We, the Qualified Steam Generator Manufacturer will supply equipment/ 
componentsmanufactured at our works or at our vendor's works as per requirements/ 
schedulespecified in the Contracts. 
 
d) We, the Qualified Steam Generator Manufacturer will be fully responsible for thequality of 
manufacture of all equipments/ main assemblies/ components forincorporation in all the Steam 
Generators and auxiliaries. For the items to bemanufactured by the contractor at his/or his 
vendor's works as per the Qualified SteamGenerator Manufacturer's design, the Qualified Steam 
Generator Manufacturer shallensure completeness and correctness of the design, data, document 
and informationin every detail provided to the Contractor which would result in the same quality 
ofequipment as if manufactured at Qualified Steam Generator Manufacturer's works andshall meet 
Qualified Steam Generator Manufacturer's approval/ acceptance. 
 
e) The Contractor shall be responsible to manufacture portion of the equipment which areto be 
manufactured at its works or its vendor's works as per the Qualified SteamGenerator 
Manufacturer's design and to the Qualified Steam Generator Manufacturer'squality acceptance 
level (to be finalised before Notification of Award). Further, thecontractor shall erect, commission 
and carry out the guarantee tests of all the SteamGenerators and auxiliaries as per the contract in 
accordance with the Qualified SteamGenerator Manufacturer's advice, procedure and guidance. In 
case, there is any needto modify the design/ drawings/ procedure in certain areas, the Contractor 
shall seekspecific approval of Qualified Steam Generator Manufacturer before proceedingfurther. 
 
f) In the event any problem is encountered during design, manufacture, erection, testingand 
commissioning or if the Contractor fails to demonstrate during the guarantee teststhat the Steam 
Generators and auxiliaries meet the guaranteed parameters anddemonstration parameters as 
specified in the Contract, including thermal performance 
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of Steam Generators and auxiliaries, the Qualified Steam Generator Manufacturershall promptly 
provide all technical assistance/ services/ support to analyse andsuggest corrective measures/ 
modifications to the equipments/ systems of all theSteam Generators and auxiliaries under all the 
Contracts directly to the Purchaser andthe Contractor and Qualified Steam Generator 
Manufacturer shall promptly carry outall corrective measures and modifications (as suggested by 
the Qualified SteamGenerator Manufacturer and agreed by the Purchaser) for each of their 
respectiveequipment / systems supplied by them at their own expense. Thereafter, theContractor 
and the Qualified Steam Generator Manufacturer shall demonstrate thesuccessful performance of 
the Steam Generators and auxiliaries meeting theguaranteed parameters and demonstration 
parameters. 
 
4. We the Contractor, the Qualified Steam Generator Manufacturer, Subsidiary(ies), theSubsidiary 
Company of Indian Manufacturing Company and the *OTHER PROMOTER dohereby declare and 
undertake that we shall be jointly and severally responsible to the Purchaser for successful 
implementation of the Phased Manufacturing Program specified inthe said Contract(s). 
 
5. We, the Contractor, Qualified Steam Generator Manufacturer, Subsidiary(ies), the 
SubsidiaryCompany of Indian Manufacturing Company and *OTHER PROMOTER do jointly 
herebyundertake, declare and confirm that we shall be fully responsible for indigenizing 
themanufacturing of lignite fired supercritical Steam Generator sets in India in a phased manner 
inaccordance with the Phased Manufacturing Program specified in the said Contract(s). 
 
6. We, the Contractor, Qualified Steam Generator Manufacturer, Subsidiary(ies), the 
SubsidiaryCompany of Indian Manufacturing Company and *OTHER PROMOTER do jointly 
herebyundertake, declare and confirm that we shall be fully responsible for ensuring that transfer 
ofthe technological know-how for lignite fired super critical Steam Generator (of the type, size and 
ratingspecified in the Contract(s)) in the form of complete transfer of design dossier, 
designsoftware’s, drawings and documentation and quality system manuals is transferred to 
theContractor as per the Contract(s). 
 
7. We, the Contractor, Qualified Steam Generator Manufacturer, Subsidiary(ies), *The 
IndianSubsidiary/Joint Venture Company, the Subsidiary Company of Indian 
ManufacturingCompany and *OTHER PROMOTER do further undertake, declare and confirm that 
we shallbe fully responsible for ensuring that relevant training is imparted to the personnel of 
theIndian Manufacturing Company as part of the technology transfer agreement. 
 
8. We, the Contractor, the Qualified Steam Generator Manufacturer, Subsidiary(ies), theSubsidiary 
Company of Indian Manufacturing Company and the *OTHER PROMOTER dohereby undertake 
and confirm that this Deed of Joint Undertaking shall be initially valid tillninety (90) days beyond the 
scheduled date of completion of the warranty period of theall the equipment/ component covered 
under the Contract(s) or completion of the PhasedManufacturing Program under the Contract(s), 
whichever occurs later. In case of delay incompletion of the warranty period under the Contract(s) 
or delay in the completion of thePhased Manufacturing Program beyond the aforesaid period, the 
validity of this Deed of JointUndertaking shall be extended by such period of delay. However, this 
Deed of JointUndertaking shall terminate at the latest 24 months from the scheduled end of 
warrantyperiod of the last unit of 660 MW under the Contract. We, the Contractor, the Qualified 
SteamGenerator Manufacturer, Subsidiary(ies), the Subsidiary Company of Indian 
ManufacturingCompany and *OTHER PROMOTER do further undertake and confirm that this 
Deed of JointUndertaking shall be irrevocable and shall not be revoked till its validity.  
We further agree thatthis Deed of Joint Undertaking shall be without any prejudice to the various 
liabilities of the 
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Contractor including Contract Performance Guaranteeas well as other obligations of the contractor 
in terms of the Contract(s). 
 
9. In case of award, in addition to the Contract Performance Guarantees to be furnished by 
thebidder/Contractor, the on demand Bank Guarantees in favour of the Purchaseras specified 
inQualifying Requirements stipulated at ITEM 3.0 of EOIshall be furnished and it shall beguarantee 
towards the faithful performance/ compliance of this Deed of Joint Undertaking inaccordance with 
the terms and conditions specified herein. 
 
The aforesaid bank guarantees shall be unconditional, irrevocable and initially valid till ninety(90) 
days beyond the scheduled date of Completion of warranty period of all theequipment/ component 
under the Contract(s) or completion of the Phased ManufacturingProgram under the Contract(s), 
whichever occurs later. In case of delay in completion of thewarranty period under the Contract(s) 
or delay in the completion of the PhasedManufacturing Program beyond the aforesaid period, the 
validity of this Bank Guarantee shallbe extended by such period of delay. However, this bank 
guarantee shall terminate at thelatest 27 months from the scheduled end of warranty period of the 
last unit of 660 MWunder the Contract. The guarantee amount shall be promptly paid to the 
Purchaseron demandwithout any demur, reservation, protest or contest. 
 
10. Any dispute that may arise between the Purchaser and the Contractor or Qualified 
SteamGenerator Manufacturer or the Subsidiary Company of Indian Manufacturing Company or 
the*OTHER PROMOTER in connection with this Deed of Joint Undertaking shall be finally 
settledas per the arbitration procedure/ rules mentioned in the Contract Documents. 
 
This deed of undertaking shall be construed and interpreted in accordance with the Laws ofIndia. 
 
11. That this Deed of Joint Undertaking shall be operative from the effective date of the Contract. 
 
IN WITNESS WHEREOF, the Qualified Steam Generator Manufacturer, Subsidiary(ies), 
theSubsidiary Company of Indian Manufacturing Company, the *OTHER PROMOTER and 
theContractor through their authorised representatives have executed these presents and 
affixedcommon seal of their respective companies on the day, month and year first 
mentionedabove. 
 
For M/s.................... 
(Bidder / Contractor) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
For M/s ................................ 
(Qualified Steam Generator Manufacturer/Holding Company) 
WITNESS : 
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1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(SUBSIDIARY 1 OF HOLDING COMPANY) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(SUBSIDIARY 2 OF HOLDING COMPANY) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(SUBSIDIARY 3 OF HOLDING COMPANY) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(OTHER PROMOTER) 
WITNESS : 
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1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
*For M/s ................................ 
(Subsidiary Company of Indian Manufacturing Company) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
 
Note:  
1. However, in case the Holding Company anticipates change of management control ofany 
of its subsidiaries lending strength/ experience for fulfilment of requirement ofclause 3.1.1, 
ITEM 3.0 of EOI , the Holding Company shall arrange forsigning of DJU and bank 
guarantees from all such subsidiaries lending strength /experience to the Holding Company 
for fulfilment of requirement of clause 3.1.1,before the change in management control 
actually occurs, in addition to the bankguarantee already furnished by the Holding 
Company. Such bank guarantees to befurnished by all the entities lending support to the 
Holding Company for fulfilment ofrequirement of clause 3.1.1, ITEM 3.0 of EOI, shall be 
equally dividedamong them and shall aggregate to 1.0% of the total contract price. 
 
2. Power of Attorney of the persons signing on behalf of each of the executants is to 
befurnished by the bidder and attached along with the signed Deed of JointUndertaking. 
 
3.* Bidder to strike out, whichever is not applicable. 
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Annexure 1- 
Scope for “Steam Generator & Auxiliaries” package 

 
Scope for steam generator and auxiliaries shall cover the following but not limited, for the purpose of 
Deed of Joint Undertaking (DJU): 

1. Steam Generator(s) complete with all associated auxiliaries including power cycle 
piping/critical steam piping, including Selective Catalytic Reduction system (SCR) 

2. Complete pressure parts, Integral piping, mounting and fittings, Start-up & circulation 
system, including blow down tanks 

3. Air & flue gas system covering complete draft plant including, ducts, dampers, RAPHs& 
SCAPHs, FD & ID and other fans etc.,   

4. Lignite Bunkers and bunker bay structures, Lignite feeders, lignite preparation, drying 
and beater wheel milling and complete Lignite firing system including burners 

5. Fuel oil unloading system (for HFO, LDO), Fuel oil pressurizing system, Complete Fuel 
oil firing system including oil burners & scanners etc. 

6. Bottom ash handling system, including After Burning Grates, Slag Conveyors and allied 
system equipment 

7. Electrostatic Precipitators (ESP), ESP Control Room with passenger Elevator 

8. All structural steel structures for SG and Auxiliaries, including platforms, stairs, galleries, 
walkways, roofing,  piping, valves, supports etc. 

9. Auxiliary Boiler 

10. Piping & other systems including, 
- Auxiliary steam piping 
- Low pressure piping 
- Equipment cooling water system 
- Boiler fill system 
- Aux PRDS 
- Chemical LP Dozing system and oxygenated treatment system 
- Service and potable water System 
- Equipment Cooling Water System 
- Pipe & Cable racks 
- AC & Ventilation System 
- Plant & Instrument Air Systems 

11. Soot blowing system with lances, steam soot blowers, piping, valves, controls etc. 

12. Refractory, Thermal Insulation and Cladding  

13. Vibration Isolation & Spring System 

14. Complete civil & structural works for steam generator & auxiliaries 

15. Complete Electrical systems including Motors of all Auxiliaries, Transformers and Electric 
Actuators etc 

16. Complete control and instrumentation Systems for the steam generator & its auxiliaries 
including protection and burner management system 
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FORM OF DEED OF JOINT UNDERTAKING 
AS PER CLAUSE 3.4.2, ITEM 3.0 ofEXPRESSION OF INTEREST 
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 
DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ CONTRACTOR, 
THEQUALIFIED STEAM GENERATOR MANUFACTURER MEETING THE REQUIREMENT 
OFCLAUSE 3.1.1, AND THE *OTHER PROMOTER HAVING A STAKE OF 25% OR MORE IN 
THEINDIAN JOINT VENTURE COMPANY 
 
The DEED OF JOINT UNDERTAKING executed on this .....day of ...........Two thousand ..... by 
M/s.............................................. a Company incorporated under ................................... having 
itsRegistered Office at.........................................(hereinafter called the "Bidder/ Contractor", 
whichexpression shall include its successors, administrators, executors and permitted assigns) 
AND 
 
M/s ......................................... a Company registered under the ............................................. 
havingits Registered Office at ........................................ (hereinafter called the Qualified Steam 
GeneratorManufacturer which expression shall include its successors, administrators, executors 
and permittedassigns) AND 
 
*M/s ................................. a Company, other than the Qualified Steam Generator 
Manufacturer,registered under ……………. having its Registered Office at ........................... and 
having 25% orhigher equity participation in the Indian Manufacturing Company (hereinafter jointly 
called the 
"OTHER PROMOTER", which expression shall include its successors, administrators, executors 
andpermitted assigns) and 
 
in favour of NLC INDIA Ltd., a Government of India Enterprise incorporated under the Companies 
Act, having its Registered Office at First Floor, No 8, Mayor Satya Murthy Road, FSD, Egmore 
Complex of Food Corporation of India, Chetpet, Chennai- 600 031 INDIA (hereinafter called "NLC 
INDIA" or " Purchaser  " which expression shall include itssuccessors, administrators, executors 
and assigns). 
 
WHEREAS, the Purchaserinvited Bids for the Steam Generator & Auxiliaries Package for TPS II 
Second Expansion (2X660 MW), Neyveli (hereinafter referred to as "Plant") vide its Bidding 
Document No.:  XXXXXX. 
 
*AND WHEREAS Clause 3.4.2, ITEM 3.0 ofEXPRESSION OF INTEREST(EOI) bidding 
documents stipulatesthat the bidder who meets the requirements stipulated in clause 3.4.1, ITEM 
3.0 of EOIasIndian Joint Venture Company of Qualified Steam Generator Manufacturer shall 
furnish a Deed ofJoint Undertaking executed by him, the Qualified Steam Generator Manufacturer 
and *OTHERPROMOTER (if any) having 25% or higher equity participation in the Indian 
Manufacturing Company. 
 
WHEREAS M/s .............. (Bidder) is submitting its proposal in response to the aforesaid Invitation 
forBid by the Purchaserfor Steam Generator & Auxiliaries Package for TPS II Second 
Expansion (2X660 MW), NEYVELI, against the Purchaser's Bidding Documents No. XXXXXX. 
 
*WHEREAS M/s ………(Qualified Steam Generator Manufacturer)……., as a promoter, has set up 
anIndian Joint Venture Company (M/s……...Bidder/Contractor ……….) incorporated under 
theCompanies Act, of India for manufacturing of supercritical Steam Generator sets meeting 
therequirements of Clause 3.4.1 and 3.0.0, ITEM 3.0 of EOI whose *Other Promoter having a 
stake of25% or more in the Bidder/ Contractor is M/s ………………………….. (hereinafter called 
"OTHERPROMOTER"). 
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AND WHEREAS the Bidder, the Qualified Steam Generator Manufacturer and the 
*OTHERPROMOTER are required to jointly execute and furnish along with the bid an irrevocable 
Deed ofJoint Undertaking and be jointly and severally liable and bound unto the Purchaser for the 
successfulperformance of the contract for the scope related to Steam Generator and auxiliaries for  
TPS II Second Expansion (2X660 MW), NEYVELI(As per Annexure-I), fully meeting the 
stipulated technicalrequirements, and Guaranteed parameters and characteristics as per bidding 
documents, in theevent, the Bid is accepted by the Purchaser resulting into a Contract/ Contracts. 
 
AND FURTHER WHEREAS the Bidder, the Qualified Steam Generator Manufacturer and 
the*OTHER PROMOTER are required to jointly execute and furnish along with the bid an 
irrevocableDeed of Joint Undertaking and be jointly and severally liable and bound unto the 
Purchaserfor thesuccessful implementation of the Phased Manufacturing Program and transfer of 
technology inaccordance with the bidding documents, in the event, the Bid is accepted by the 
Purchaserresultinginto a Contract/ Contracts. 
 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
 
1. That in consideration of the award of the Contract(s) by the Purchaser to the Contractor, wethe 
Contractor, the Qualified Steam Generator Manufacturer and the *OTHER PROMOTERdo hereby 
declare and undertake that we shall be jointly and severally responsible to the Purchaser for the 
execution and successful performance of the contract for the scope relatedto Steam Generator and 
auxiliaries including satisfactory thermal performance of SteamGenerator and its auxiliaries and 
achievement of all guaranteed parameters of all the units, asspecified under the said Contract(s) to 
the satisfaction of the Purchaser. 
 
2. In case of any breach of the Contract(s) committed by the Contractor, we the Qualified 
SteamGenerator Manufacturer and the *OTHER PROMOTER do hereby undertake, declare and 
confirm that we shall be fully responsible for the successful performance of the contract for 
thescope related to Steam Generator and auxiliaries, including its satisfactory thermalperformance 
and achievement of all guaranteed parameters, of all the units and undertake tocarry out all 
obligations and responsibilities under this Deed of Joint Undertaking. Further, ifthe 
Purchasersustains any loss or damage on account of any breach of the Contract(s) relatedto any 
or all of the Steam Generators and its auxiliaries, we the Qualified Steam GeneratorManufacturer, 
the *OTHER PROMOTER and the Contractor jointly and severally undertake topromptly indemnify 
and pay such losses/ damages caused to the Purchaseron its writtendemand without any demur, 
reservation, contest or protest in any manner whatsoever.Determination of losses/ damages shall 
be in line with provisions on Limitation of Liability ofthe said Contract(s). 
 
2.1 The aggregate liability of the Bidder/Contractor to the Purchaser, whether under the Contract,in 
tort or otherwise, shall not exceed the total Contract Price of Steam Generator & Auxiliaries 
Package for TPS II Second Expansion (2X660 MW), NEYVELI, provided that this limitation shall 
notapply to any obligation of the Contractor to indemnify the Purchaserwith respect to 
patentinfringement as per provisions of bidding documents (relevant clauses of GCC and SCC). 
 
The liability of *the Qualified Steam Generator Manufacturer and *OTHER PROMOTERhereunder 
shall, however, be limited to an amount calculated @ 65% of contract price of Steam 
Generators & Auxiliaries packageto be supplied by the Bidder/ Contractor. This is without 
prejudice to anyright of Purchaser   against the Contractor under the Contract and all guarantees. 
 
Without prejudice to the joint and several obligations of the Contractor, the OTHERPROMOTER 
and the Qualified Steam Generator Manufacturer hereunder, the analysis/investigations of the non-
performance of the equipment manufactured by the Contractor may 
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initially be carried out by the Contractor within a period of 15 days from the date of referenceof the 
problem by the Purchaser, before the Purchaser approaches the Qualified SteamGenerator 
Manufacturer for any such analysis/ investigation. It shall not be necessary orobligatory for the 
Purchaserto first proceed against the Contractor before proceeding againstthe Qualified Steam 
Generator Manufacturer and the *OTHER PROMOTER, nor anyextension of time or any relaxation 
given by the Purchaserto the contractor shall prejudice anyright of Purchaser   under this Deed of 
Joint Undertaking to proceed against the Qualified SteamGenerator Manufacturer, the *OTHER 
PROMOTER and Contractor. 
 
3. Without prejudice to the generality of the undertaking in para '1' above, the manner ofachieving 
the objectives set forth in para '1' above shall be as follows: 
 
a) We, the Qualified Steam Generator Manufacturer shall be fully responsible for 
completeengineering, preparation of all designs, design calculations, design 
documents/drawingsand manufacturing drawings for all the lignite fired Steam Generators; 
selection of their auxiliariesand interfacing/ integrating all Steam Generators with their auxiliaries 
so as to ensuresatisfactory, reliable, safe and trouble free performance of all Steam Generators 
andauxiliaries as well as thermal performance meeting all stipulated technical requirementsas well 
as all guaranteed parameters specified in the Contract(s). 
 
b) We, the Qualified Steam Generator Manufacturer shall be specifically responsible forthe 
following: 

(i) Thermal and hydraulic design of lignite fired Steam Generators as well as design 
ofstructural/supporting system, buck-stay system etc. 

(ii) (Selection of auxiliaries for all Steam Generators 
(iii) Design of controls, protections and interlocks for all the Steam Generators andtheir 

auxiliaries for their safe and reliable operation as integral units with otherequipments of the 
Main Plant 

(iv) Providing all design data required by the Contractor to carry out design/selection of balance 
equipment/ system for Steam Generators & auxiliaries andfor their proper interfacing and 
integration. 

(v) Providing the design for the beater wheel mills for pulverizing lignite. 
 
 
Further, we, the Qualified Steam Generator Manufacturer shall extend our qualitysurveillance/ 
supervision/ quality control to the Contractor during manufacture,erection, commissioning and 
performance testing, both at Contractor's works and/ or atPurchaser's project site. Without 
prejudice to the overall responsibilities of the QualifiedSteam Generator Manufacturer for 
successful commissioning and performance of theSteam Generators and auxiliaries, the Qualified 
Steam Generator Manufacturer shalldepute its technical experts from time to time to the 
Contractor's works/ Purchaser'sproject site, as mutually agreed upon between the Purchaserand 
the Contractor inaccordance with the stipulation of the Contracts. 
 
c) We, the Qualified Steam Generator Manufacturer will supply equipment/ 
componentsmanufactured at our works or at our vendor's works as per requirements/ 
schedulespecified in the Contracts. 
 
d) We, the Qualified Steam Generator Manufacturer will be fully responsible for thequality of 
manufacture of all equipments/ main assemblies/ components forincorporation in all the Steam 
Generators and auxiliaries. For the items to bemanufactured by the contractor at his/or his 
vendor's works as per the Qualified SteamGenerator Manufacturer's design, the Qualified Steam 
Generator Manufacturer shallensure completeness and correctness of the design, data, document 
and information 
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in every detail provided to the Contractor which would result in the same quality ofequipment as if 
manufactured at Qualified Steam Generator Manufacturer's works andshall meet Qualified Steam 
Generator Manufacturer's approval/ acceptance. 
 
e) The Contractor shall be responsible to manufacture portion of the equipment which areto be 
manufactured at its works or its vendor's works as per the Qualified SteamGenerator 
Manufacturer's design and to the Qualified Steam Generator Manufacturer'squality acceptance 
level (to be finalised before Notification of Award). Further, thecontractor shall erect, commission 
and carry out the guarantee tests of all the SteamGenerators and auxiliaries as per the contract in 
accordance with the Qualified SteamGenerator Manufacturer's advice, procedure and guidance. In 
case, there is any needto modify the design/ drawings/ procedure in certain areas, the Contractor 
shall seekspecific approval of Qualified Steam Generator Manufacturer before proceedingfurther. 
 
f) In the event any problem is encountered during design, manufacture, erection, testingand 
commissioning or if the Contractor fails to demonstrate during the guarantee teststhat the Steam 
Generators and auxiliaries meet the guaranteed parameters anddemonstration parameters as 
specified in the Contract, including thermal performanceof Steam Generators and auxiliaries, the 
Qualified Steam Generator Manufacturershall promptly provide all technical assistance/ services/ 
support to analyse andsuggest corrective measures/ modifications to the equipments/ systems of 
all theSteam Generators and auxiliaries under all the Contracts directly to the Purchaser andthe 
Contractor and Qualified Steam Generator Manufacturer shall promptly carry outall corrective 
measures and modifications (as suggested by the Qualified SteamGenerator Manufacturer and 
agreed by the Purchaser) for each of their respectiveequipment / systems supplied by them at their 
own expense. Thereafter, theContractor and the Qualified Steam Generator Manufacturer shall 
demonstrate thesuccessful performance of the Steam Generators and auxiliaries meeting 
theguaranteed parameters and demonstration parameters. 
 
4. We the Contractor, the Qualified Steam Generator Manufacturer and the *OTHERPROMOTER 
do hereby declare and undertake that we shall be jointly and severallyresponsible to the Purchaser 
for successful implementation of the Phased ManufacturingProgram specified in the said 
Contract(s). 
 
5. We, the Contractor, Qualified Steam Generator Manufacturer and *OTHER PROMOTER 
dojointly hereby undertake, declare and confirm that we shall be fully responsible for 
indigenizingthe manufacturing of lignite fired supercritical Steam Generator sets in India in a 
phased manner inaccordance with the Phased Manufacturing Program specified in the said 
Contract(s). 
 
6. We, the Contractor, Qualified Steam Generator Manufacturer and *OTHER PROMOTER 
dojointly hereby undertake, declare and confirm that we shall be fully responsible for ensuringthat 
transfer of the technological know-how for lignite fired super critical Steam Generator (of the 
type,size and rating specified in the Contract(s)) in the form of complete transfer of design 
dossier,design software’s, drawings and documentation and quality system manuals is transferred 
tothe Contractor as per the Contract(s). 
 
7. We, the Contractor, Qualified Steam Generator Manufacturer and *OTHER PROMOTER 
dofurther undertake, declare and confirm that we shall be fully responsible for ensuring thatrelevant 
training is imparted to the personnel of the Indian Manufacturing Company as part ofthe technology 
transfer agreement. 
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8. We, the Contractor, the Qualified Steam Generator Manufacturer and the *OTHERPROMOTER 
do hereby undertake and confirm that this Deed of Joint Undertaking shall beinitially valid till ninety 
(90) days beyond the scheduled date of completion of the warrantyperiod of the all the equipment/ 
component covered under the Contract(s) or completion of thePhased Manufacturing Program 
under the Contract(s), whichever occurs later. In case ofdelay in completion of the warranty period 
under the Contract(s) or delay in thecompletion of the Phased Manufacturing Program beyond the 
aforesaid period, the validity ofthis Deed of Joint Undertaking shall be extended by such period of 
delay. However, this Deedof Joint Undertaking shall terminate at the latest 24 months from the 
scheduled end of warranty period of the last unit under the Contract. We, the Contractor, the 
Qualified SteamGenerator Manufacturer and *OTHER PROMOTER do further undertake and 
confirm that thisDeed of Joint Undertaking shall be irrevocable and shall not be revoked till its 
validity. Wefurther agree that this Deed of Joint Undertaking shall be without any prejudice to the 
variousliabilities of the Contractor including Contract Performance Guaranteeas well as 
otherobligations of the Contractor in terms of the Contract(s). 
 
9. In case of award, in addition to the Contract Performance Guarantees to be furnished by 
thebidder/Contractor, the on demand Bank Guarantees in favour of the Purchaseras specified 
inQualifying Requirements stipulated at ITEM 3.0 of EOIshall be furnished.The aforesaid bank 
guarantees shall be unconditional, irrevocable and initially valid till ninety(90) days beyond the 
scheduled date of Completion of warranty period of all theequipment/ component under the 
Contract(s) or completion of the Phased ManufacturingProgram under the Contract(s), whichever 
occurs later. In case of delay in completion of thewarranty period under the Contract(s) or delay in 
the completion of the PhasedManufacturing Program beyond the aforesaid period, the validity of 
this Bank Guarantee shallbe extended by such period of delay. However, this bank guarantee shall 
terminate at thelatest 27 months from the scheduled end of warranty period of the last unit under 
theContract. The guarantee amount shall be promptly paid to the Purchaseron demand withoutany 
demur, reservation, protest or contest. 
 
10. Any dispute that may arise between the Purchaserand the Contractor or Qualified 
SteamGenerator Manufacturer or the *OTHER PROMOTER in connection with this Deed of 
JointUndertaking shall be finally settled as per the arbitration procedure/ rules mentioned in 
theContract Documents. 
This deed of undertaking shall be construed and interpreted in accordance with the Laws ofIndia. 
11. That this Deed of Joint Undertaking shall be operative from the effective date of the Contract. 
 
IN WITNESS WHEREOF, the Qualified Steam Generator Manufacturer, the *OTHERPROMOTER 
and the Contractor through their authorised representatives have executedthese presents and 
affixed common seal of their respective companies on the day, month andyear first mentioned 
above. 
 
For M/s.................... 
(Bidder / Contractor) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
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Common Seal of the 
Company................................ 
For M/s ................................ 
(Qualified Steam Generator Manufacturer) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(*OTHER PROMOTER) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
 
Note: 
 
i) Power of Attorney of the persons signing on behalf of each of the executants is to 

befurnished by the bidder and attached along with the signed Deed of Joint 
Undertaking. 

 
ii) *Bidder to strike out, whichever is not applicable. 
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Annexure 1- 

Scope for “Steam Generator & Auxiliaries” package 
 
Scope for steam generator and auxiliaries shall cover the following but not limited, for the purpose of 
Deed of Joint Undertaking (DJU): 

1. Steam Generator(s) complete with all associated auxiliaries including power cycle 
piping/critical steam piping, including Selective Catalytic Reduction system (SCR) 

2. Complete pressure parts, Integral piping, mounting and fittings, Start-up & circulation 
system, including blow down tanks 

3. Air & flue gas system covering complete draft plant including, ducts, dampers, RAPHs& 
SCAPHs, FD & ID and other fans etc.,   

4. Lignite Bunkers and bunker bay structures, Lignite feeders, lignite preparation, drying 
and beater wheel milling and complete Lignite firing system including burners 

5. Fuel oil unloading system (for HFO, LDO), Fuel oil pressurizing system, Complete Fuel 
oil firing system including oil burners & scanners etc. 

6. Bottom ash handling system, including After Burning Grates, Slag Conveyors and allied 
system equipment 

7. Electrostatic Precipitators (ESP), ESP Control Room with passenger Elevator 

8. All structural steel structures for SG and Auxiliaries, including platforms, stairs, galleries, 
walkways, roofing,  piping, valves, supports etc. 

9. Auxiliary Boiler 

10. Piping & other systems including, 
- Auxiliary steam piping 
- Low pressure piping 
- Equipment cooling water system 
- Boiler fill system 
- Aux PRDS 
- Chemical LP Dozing system and oxygenated treatment system 
- Service and potable water System 
- Equipment Cooling Water System 
- Pipe & Cable racks 
- AC & Ventilation System 
- Plant & Instrument Air Systems 

11. Soot blowing system with lances, steam soot blowers, piping, valves, controls etc. 

12. Refractory, Thermal Insulation and Cladding  

13. Vibration Isolation & Spring System 

14. Complete civil & structural works for steam generator & auxiliaries 

15. Complete Electrical systems including Motors of all Auxiliaries, Transformers and Electric 
Actuators etc 

16. Complete control and instrumentation Systems for the steam generator & its auxiliaries 
including protection and burner management system 
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FORM OF DEED OF JOINT UNDERTAKING 
AS PER CLAUSE 3.4.2 AND NOTE 4 TO CLAUSE 3.0, ITEM 3.0 of EOI 

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 
 
DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ CONTRACTOR, THE 
QUALIFIED STEAM GENERATOR MANUFACTURER (HOLDING COMPANY WHO 
ALONGWITHITS SUBSIDIARIES MEETS THE REQUIREMENT OF CLAUSE 3.1.1, ITEM 3.0 of 
EOI)AND THE *OTHER PROMOTER HAVING A STAKE OF 25% OR MORE IN THE 
INDIANJOINT VENTURE COMPANY 
 
The DEED OF JOINT UNDERTAKING executed on this .....day of ...........Two thousand ..... by 
M/s.............................................. a Company incorporated under ................................... having 
itsRegistered Office at.........................................(hereinafter called the "Bidder/ Contractor", 
whichexpression shall include its successors, administrators, executors and permitted assigns) 
AND 
 
M/s ......................................... a Company registered under the ............................................. 
having 
its Registered Office at ........................................ (hereinafter called the Qualified Steam Generator 
Manufacturer / Holding Company, which expression shall include its successors, 
administrators,executors and permitted assigns) AND 
*M/s ................................. a Company, other than the Qualified Steam Generator 
Manufacturer,registered under ……………. having its Registered Office at ................................ and 
having an equityof 25% or more in the Indian Manufacturing Company (hereinafter jointly called the 
"OTHER 
PROMOTER", which expression shall include its successors, administrators, executors and 
permittedassigns), in favour of NLC INDIA Ltd., a Government of India Enterprise incorporated 
under the Companies Act, having its Registered Office at First Floor, No 8, Mayor Satya Murthy 
Road, FSD, Egmore Complex of Food Corporation of India, Chetpet, Chennai- 600031 INDIA 
(hereinafter called "NLC INDIA" or " Purchaser  " which expression shall include itssuccessors, 
administrators, executors and assigns). 
 
WHEREAS, the Purchaserinvited Bids for the Steam Generator & Auxiliaries Package for TPS II 
Second Expansion (2X660 MW), Neyveli (hereinafter referred to as "Plant") vide its Bidding 
Document No.: XXXXX 
*AND WHEREAS Clause 3.4.2, ITEM 3.0 ofEXPRESSION OF INTEREST(EOI) bidding 
documents stipulatesthat the bidder who meets the requirements stipulated in clause 3.4.1, ITEM 
3.0 of EOIasIndian Joint Venture Company of Qualified Steam Generator Manufacturer shall 
furnish a Deed ofJoint Undertaking executed by him, the Qualified Steam Generator Manufacturer 
{who is a holdingcompany, singularly or collectively (along with its subsidiaries) meeting the 
requirements of Note 4 toClause 3.0} and *OTHER PROMOTER having 25% or higher equity 
participation in the Indian JVCompany. Further as per note 4 iii) of clause 3.0, ITEM 3.0 of EOI, the 
Holding Company, as aQualified Steam Generator Manufacturer, shall necessarily be part of the 
DJU being submitted by theBidder. 
WHEREAS M/s .............. (Bidder) is submitting its proposal in response to the aforesaid Invitation 
forBid by the Purchaserfor Steam Generator & Auxiliaries Package for TPS II Second 
Expansion (2X660 MW), Neyveli, against the Purchaser's Bidding Documents No. XXXXXX. 
*WHEREAS M/s ………(Qualified Steam Generator Manufacturer)……., as a promoter, has set up 
anIndian Joint Venture Company (M/s……...Bidder/Contractor ……….) incorporated under 
theCompanies Act, of India for manufacturing of supercritical Steam Generator sets meeting 
therequirements of Clause 3.4.1 and 3.0.0, ITEM 3.0 of EOI whose other Other Promoter having a 
stakeof 25% or more in the Bidder/ Contractor is M/s ………………………….. (hereinafter called " 
OTHERPROMOTER"). 
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AND WHEREAS the Bidder, the Qualified Steam Generator Manufacturerand the 
*OTHERPROMOTER are required to jointly execute and furnish along with the bid an irrevocable 
Deed ofJoint Undertaking and be jointly and severally liable and bound unto the Purchaserfor the 
successful 
performance of the contract for the scope related to Steam Generator and auxiliaries for TPS II 
Second Expansion (2X660 MW), Neyveli (As per Annexure-I), fully meeting the stipulated 
technicalrequirements, and Guaranteed parameters and characteristics as per bidding documents, 
in theevent, the Bid is accepted by the Purchaser resulting into a Contract/ Contracts. 
 
AND FURTHER WHEREAS the Bidder, the Qualified Steam Generator Manufacturer and 
the*OTHER PROMOTER are required to jointly execute and furnish along with the bid an 
irrevocableDeed of Joint Undertaking and be jointly and severally liable and bound unto the 
Purchaserfor thesuccessful performance of the contract with regard to implementation of the 
Phased ManufacturingProgram and transfer of technology in accordance with the bidding 
documents, in the event, the Bid isaccepted by the Purchaser resulting into a Contract/ Contracts. 
 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
1. That in consideration of the award of the Contract(s) by the Purchaser to the Contractor, wethe 
Contractor, the Qualified Steam Generator Manufacturer and the *OTHER PROMOTERdo hereby 
declare and undertake that we shall be jointly and severally responsible to the Purchaser   for the 
execution and successful performance of the contract for the scope relatedto Steam Generator and 
auxiliaries including satisfactory thermal performance of SteamGenerator and its auxiliaries and 
achievement of all guaranteed parameters of all the units, asspecified under the said Contract(s) to 
the satisfaction of the Purchaser. 
 
2. In case of any breach of the Contract(s) committed by the Contractor, we the Qualified 
SteamGenerator Manufacturer and the *OTHER PROMOTER do hereby undertake, declare 
andconfirm that we shall be fully responsible for the successful performance of the contract for 
thescope related to Steam Generator and auxiliaries, including its satisfactory thermalperformance 
and achievement of all guaranteed parameters, of all the units and undertake tocarry out all 
obligations and responsibilities under this Deed of Joint Undertaking. Further, ifthe 
Purchasersustains any loss or damage on account of any breach of the Contract(s) relatedto any 
or all of the Steam Generators and its auxiliaries, we the Qualified Steam GeneratorManufacturer, 
the *OTHER PROMOTER and the Contractor jointly and severally undertake topromptly indemnify 
and pay such losses/ damages caused to the Purchaseron its writtendemand without any demur, 
reservation, contest or protest in any manner whatsoever. 
 
Determination of losses/ damages shall be in line with provisions on Limitation of Liability ofthe 
said Contract(s). 
 
2.1 The aggregate liability of the Bidder/Contractor to the Purchaser, whether under the Contract,in 
tort or otherwise, shall not exceed the total Contract Price of Steam Generator & Auxiliaries 
Package for TPS II Second Expansion (2X660 MW), NEYVELI, provided that this limitation shall 
notapply to any obligation of the Contractor to indemnify the Purchaserwith respect to 
patentinfringement as per provisions of bidding documents (relevant clauses of GCC and SCC). 
 
The liability of *the Qualified Steam Generator Manufacturer and *OTHER PROMOTERhereunder 
shall, however, be limited to an amount calculated @ 65% of contract priceof Steam Generators 
& Auxiliaries packageto be supplied by the Bidder/ Contractor. This is without prejudice to 
anyright of Purchaser   against the Contractor under the Contract and all guarantees. 
 
Without prejudice to the joint and several obligations of the Contractor, the OTHERPROMOTER 
and the Qualified Steam Generator Manufacturer hereunder, the analysis/ 
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investigations of the non-performance of the equipment manufactured by the Contractor 
mayinitially be carried out by the Contractor within a period of 15 days from the date of referenceof 
the problem by the Purchaser, before the Purchaser approaches the Qualified SteamGenerator 
Manufacturer for any such analysis/ investigation. It shall not be necessary orobligatory for the 
Purchaserto first proceed against the Contractor before proceeding against the Qualified Steam 
Generator Manufacturer, and the *OTHER PROMOTER, nor anyextension of time or any 
relaxation given by the Purchaserto the contractor shall prejudice anyright of Purchaser   under this 
Deed of Joint Undertaking to proceed against the Qualified SteamGenerator Manufacturer, the 
*OTHER PROMOTER and Contractor. 
 
3. Without prejudice to the generality of the undertaking in para '1' above, the manner ofachieving 
the objectives set forth in para '1' above shall be as follows: 
a) We, the Qualified Steam Generator Manufacturer shall be fully responsible for 
completeengineering, preparation of all designs, design calculations, design 
documents/drawingsand manufacturing drawings for all the lignite fired Steam Generators; 
selection of their auxiliariesand interfacing/ integrating all Steam Generators with their auxiliaries 
so as to ensuresatisfactory, reliable, safe and trouble free performance of all Steam Generators 
andauxiliaries as well as thermal performance meeting all stipulated technical requirementsas well 
as all guaranteed parameters specified in the Contract(s). 
 
b) We, the Qualified Steam Generator Manufacturer shall be specifically responsible forthe 
following: 
 

(i) Thermal and hydraulic design of lignite fired Steam Generators as well as design 
ofstructural/supporting system, buck-stay system etc. 

(ii) Selection of auxiliaries for all Steam Generators 
(iii) Design of controls, protections and interlocks for all the Steam Generators andtheir 

auxiliaries for their safe and reliable operation as integral units with otherequipments of the 
Main Plant 

(iv) (iv)Providing all design data required by the Contractor to carry out design/selection of 
balance equipment/ system for Steam Generators & auxiliaries andfor their proper 
interfacing and integration. 

(v) Providing the design for the beater wheel mills for pulverizing lignite. 
 
Further, we, the Qualified Steam Generator Manufacturer shall extend our qualitysurveillance/ 
supervision/ quality control to the Contractor during manufacture,erection, commissioning and 
performance testing, both at Contractor's works and/ or at Purchaser's project site. Without 
prejudice to the overall responsibilities of the QualifiedSteam Generator Manufacturer for 
successful commissioning and performance of theSteam Generators and auxiliaries, the Qualified 
Steam Generator Manufacturer shalldepute its technical experts from time to time to the 
Contractor's works/ Purchaser'sproject site, as mutually agreed upon between the Purchaserand 
the Contractor inaccordance with the stipulation of the Contracts. 
 
c) We, the Qualified Steam Generator Manufacturer will supply equipment/ 
componentsmanufactured at our works or at our vendor's works as per requirements/ 
schedulespecified in the Contracts. 
 
d) We, the Qualified Steam Generator Manufacturer will be fully responsible for thequality of 
manufacture of all equipments/ main assemblies/ components forincorporation in all the Steam 
Generators and auxiliaries. For the items to bemanufactured by the contractor at his/or his 
vendor's works as per the Qualified SteamGenerator Manufacturer's design, the Qualified Steam 
Generator Manufacturer shallensure completeness and correctness of the design, data, document 
and information 
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in every detail provided to the Contractor which would result in the same quality ofequipment as if 
manufactured at Qualified Steam Generator Manufacturer's works andshall meet Qualified Steam 
Generator Manufacturer's approval/ acceptance. 
 
e) The Contractor shall be responsible to manufacture portion of the equipment which areto be 
manufactured at its works or its vendor's works as per the Qualified SteamGenerator 
Manufacturer's design and to the Qualified Steam Generator Manufacturer'squality acceptance 
level (to be finalised before Notification of Award). Further, thecontractor shall erect, commission 
and carry out the guarantee tests of all the SteamGenerators and auxiliaries as per the contract in 
accordance with the Qualified SteamGenerator Manufacturer's advice, procedure and guidance. In 
case, there is any needto modify the design/ drawings/ procedure in certain areas, the Contractor 
shall seekspecific approval of Qualified Steam Generator Manufacturer before proceedingfurther. 
 
f) In the event any problem is encountered during design, manufacture, erection, testingand 
commissioning or if the Contractor fails to demonstrate during the guarantee teststhat the Steam 
Generators and auxiliaries meet the guaranteed parameters anddemonstration parameters as 
specified in the Contract, including thermal performanceof Steam Generators and auxiliaries, the 
Qualified Steam Generator Manufacturershall promptly provide all technical assistance/ services/ 
support to analyse andsuggest corrective measures/ modifications to the equipments/ systems of 
all theSteam Generators and auxiliaries under all the Contracts directly to the Purchaser andthe 
Contractor and Qualified Steam Generator Manufacturer shall promptly carry outall corrective 
measures and modifications (as suggested by the Qualified SteamGenerator Manufacturer and 
agreed by the Purchaser) for each of their respectiveequipment / systems supplied by them at their 
own expense. Thereafter, theContractor and the Qualified Steam Generator Manufacturer shall 
demonstrate thesuccessful performance of the Steam Generators and auxiliaries meeting 
theguaranteed parameters and demonstration parameters. 
 
4. We the Contractor, the Qualified Steam Generator Manufacturer and the *OTHERPROMOTER 
do hereby declare and undertake that we shall be jointly and severallyresponsible to the Purchaser 
for successful implementation of the Phased ManufacturingProgram specified in the said 
Contract(s). 
 
5. We, the Contractor, Qualified Steam Generator Manufacturer and *OTHER PROMOTER 
dojointly hereby undertake, declare and confirm that we shall be fully responsible for 
indigenizingthe manufacturing of lignite fired supercritical Steam Generator sets in India in a 
phased manner inaccordance with the Phased Manufacturing Program specified in the said 
Contract(s). 
 
6. We, the Contractor, Qualified Steam Generator Manufacturer and *OTHER PROMOTER 
dojointly hereby undertake, declare and confirm that we shall be fully responsible for ensuringthat 
transfer of the technological know-how for lignite fired super critical Steam Generator (of the 
type,size and rating specified in the Contract(s)) in the form of complete transfer of design 
dossier,design software’s, drawings and documentation and quality system manuals is transferred 
tothe Contractor as per the Contract(s). 
 
7. We, the Contractor, Qualified Steam Generator Manufacturer and *OTHER PROMOTER 
dofurther undertake, declare and confirm that we shall be fully responsible for ensuring thatrelevant 
training is imparted to the personnel of the Indian Manufacturing Company as part ofthe technology 
transfer agreement. 
 
8. We, the Contractor, the Qualified Steam Generator Manufacturer and the *OTHERPROMOTER 
do hereby undertake and confirm that this Deed of Joint Undertaking shall be 
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initially valid till ninety (90) days beyond the scheduled date of completion of the warrantyperiod of 
the all the equipment/ component covered under the Contract(s) or completion of thePhased 
Manufacturing Program under the Contract(s), whichever occurs later. In case ofdelay in 
completion of the warranty period under the Contract(s) or delay in thecompletion of the Phased 
Manufacturing Program beyond the aforesaid period, the validity ofthis Deed of Joint Undertaking 
shall be extended by such period of delay. However, this Deedof Joint Undertaking shall terminate 
at the latest 24 months from the scheduled end of warranty period of the last unit under the 
Contract. We, the Contractor, the Qualified SteamGenerator Manufacturer and *OTHER 
PROMOTER do further undertake and confirm that thisDeed of Joint Undertaking shall be 
irrevocable and shall not be revoked till its validity. Wefurther agree that this Deed of Joint 
Undertaking shall be without any prejudice to the variousliabilities of the Contractor including 
Contract Performance Guaranteeas well as otherobligations of the Contractor in terms of the 
Contract(s). 
 
9. In case of award, in addition to the Contract Performance Guarantees to be furnished by 
thebidder/Contractor, the on demand Bank Guarantees in favour of the Purchaseras specified 
inQualifying Requirements stipulated at ITEM 3.0 of EOIshall be furnished and it shall beguarantee 
towards the faithful performance/ compliance of this Deed of Joint Undertaking inaccordance with 
the terms and conditions specified herein. 
The aforesaid bank guarantees shall be unconditional, irrevocable and initially valid till ninety(90) 
days beyond the scheduled date of Completion of warranty period of all theequipment/ component 
under the Contract(s) or completion of the Phased ManufacturingProgram under the Contract(s), 
whichever occurs later. In case of delay in completion of thewarranty period under the Contract(s) 
or delay in the completion of the PhasedManufacturing Program beyond the aforesaid period, the 
validity of this Bank Guarantee shallbe extended by such period of delay. However, this bank 
guarantee shall terminate at thelatest 27 months from the scheduled end of warranty period of the 
last unit under theContract. The guarantee amount shall be promptly paid to the Purchaseron 
demand withoutany demur, reservation, protest or contest. 
 
10. Any dispute that may arise between the Purchaserand the Contractor or Qualified 
SteamGenerator Manufacturer or the *OTHER PROMOTER in connection with this Deed of 
JointUndertaking shall be finally settled as per the arbitration procedure/ rules mentioned in 
theContract Documents. 
This deed of undertaking shall be construed and interpreted in accordance with the Laws ofIndia. 
 
11. That this Deed of Joint Undertaking shall be operative from the effective date of the Contract. 
IN WITNESS WHEREOF, the Qualified Steam Generator Manufacturer, the *OTHERPROMOTER 
and the Contractor through their authorised representatives have executedthese presents and 
affixed common seal of their respective companies on the day, month andyear first mentioned 
above. 
 
For M/s.................... 
(Bidder / Contractor) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
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(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
For M/s ................................ 
(Qualified Steam Generator Manufacturer 
/ Holding Company) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(*OTHER PROMOTER) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
 
Note: 
(i) However, in case the Holding Company anticipates change of management control 

ofany of its subsidiaries lending strength/ experience for fulfilment of requirement 
ofclause 3.1.1, ITEM 3.0 of EOI, the Holding Company shall arrange for signingof DJU 
and bank guarantees from all such subsidiaries lending strength / experience tothe 
Holding Company for fulfilment of requirement of clause 3.1.1, before the changein 
management control actually occurs, in addition to the bank guarantee 
alreadyfurnished by the Holding Company. Such bank guarantees to be furnished by 
all theentities lending support to the Holding Company for fulfilment of requirement 
of clause3.1.1, ITEM 3.0 of EOI, shall be equally divided among them and 
shallaggregate to 1.0% of the total contract price. 

 
(ii) Power of Attorney of the persons signing on behalf of each of the executants is to 

befurnished by the bidder and attached along with the signed Deed of Joint 
Undertaking. 

 
(iii) *Bidder to strike out, whichever is not applicable. 
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Annexure 1- 

Scope for “Steam Generator & Auxiliaries” package 
 
Scope for steam generator and auxiliaries shall cover the following but not limited, for the purpose of 
Deed of Joint Undertaking (DJU): 

1. Steam Generator(s) complete with all associated auxiliaries including power cycle 
piping/critical steam piping, including Selective Catalytic Reduction system (SCR) 

2. Complete pressure parts, Integral piping, mounting and fittings, Start-up & circulation 
system, including blow down tanks 

3. Air & flue gas system covering complete draft plant including, ducts, dampers, RAPHs& 
SCAPHs, FD & ID and other fans etc.,   

4. Lignite Bunkers and bunker bay structures, Lignite feeders, lignite preparation, drying 
and beater wheel milling and complete Lignite firing system including burners 

5. Fuel oil unloading system (for HFO, LDO), Fuel oil pressurizing system, Complete Fuel 
oil firing system including oil burners & scanners etc. 

6. Bottom ash handling system, including After Burning Grates, Slag Conveyors and allied 
system equipment 

7. Electrostatic Precipitators (ESP), ESP Control Room with passenger Elevator 

8. All structural steel structures for SG and Auxiliaries, including platforms, stairs, galleries, 
walkways, roofing,  piping, valves, supports etc. 

9. Auxiliary Boiler 

10. Piping & other systems including, 
- Auxiliary steam piping 
- Low pressure piping 
- Equipment cooling water system 
- Boiler fill system 
- Aux PRDS 
- Chemical LP Dozing system and oxygenated treatment system 
- Service and potable water System 
- Equipment Cooling Water System 
- Pipe & Cable racks 
- AC & Ventilation System 
- Plant & Instrument Air Systems 

11. Soot blowing system with lances, steam soot blowers, piping, valves, controls etc. 

12. Refractory, Thermal Insulation and Cladding  

13. Vibration Isolation & Spring System 

14. Complete civil & structural works for steam generator & auxiliaries 

15. Complete Electrical systems including Motors of all Auxiliaries, Transformers and Electric 
Actuators etc 

16. Complete control and instrumentation Systems for the steam generator & its auxiliaries 
including protection and burner management system 
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FORM OF DEED OF JOINT UNDERTAKING 
AS PER CLAUSE 3.4.2 AND NOTE 4 TO CLAUSE 3.0, ITEM 3.0 of EOI 

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 
 
DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ CONTRACTOR, 
THEQUALIFIED STEAM GENERATOR MANUFACTURER (HOLDING COMPANY WHO 
ALONGWITHITS SUBSIDIARIES MEETS THE REQUIREMENT OF CLAUSE 3.1.1, ITEM 3.0 of 
EOI), SUBSIDIARIES OF HOLDING COMPANY LENDING STRENGTH/ EXPERIENCE TOTHE 
HOLDING COMPANY, AND THE *OTHER PROMOTER OF THE INDIAN JOINT 
VENTURECOMPANY HAVING A STAKE OF 25% OR MORE IN THE INDIAN JOINT VENTURE 
COMPANY 
The DEED OF JOINT UNDERTAKING executed on this .....day of ...........Two thousand ..... by 
M/s.............................................. a Company incorporated under ................................... having 
itsRegistered Office at.........................................(hereinafter called the "Bidder/ Contractor", 
whichexpression shall include its successors, administrators, executors and permitted assigns) 
AND 
M/s ......................................... a Company registered under the ............................................. 
havingits Registered Office at ........................................ (hereinafter called the Qualified Steam 
Generator 
Manufacturer / Holding Company, which expression shall include its successors, 
administrators,executors and permitted assigns) AND 
 
M/s ......................................... a Company registered under …………………….. having its 
RegisteredOffice at ........................................, M/s ......................................... a Company 
registered under…………………….. having its Registered Office at ........................................ and  
M/s........................................ a Company registered under …………………….. having its 
RegisteredOffice at ........................................ (Subsidiary(ies) of the Holding company who are 
lending strength/experience to the holding company for meeting the requirements stipulated in 
clause 3.1.1 andhereinafter collectively called the "Subsidiary(ies)", which expression shall include 
its successors,administrators, executors and permitted assigns) AND 
*M/s ................................. a Company, other than the Qualified Steam Generator 
Manufacturer,registered under ……………. having its Registered Office at ................................and 
having an equityof 25% or more in the Indian Joint Venture Company/ Indian Subsidiary Company/ 
Indian 
Manufacturing Company (hereinafter jointly called the "OTHER PROMOTER", which expression 
shallinclude its successors, administrators, executors and permitted assigns), 
 
in favour of NLC INDIA Ltd., a Government of India Enterprise incorporated under the Companies 
Act, ,having its Registered Office at First Floor, No 8, Mayor Satya Murthy Road, FSD, Egmore 
Complex of Food Corporation of India, Chetpet, Chennai- 600 031]INDIA (hereinafter called "NLC 
INDIA" or " Purchaser  " which expression shall include itssuccessors, administrators, executors 
and assigns). 
WHEREAS, the Purchaserinvited Bids for the Steam Generator & Auxiliaries Package for TPSII 
Second Expansion (2X660 MW) Neyveli (hereinafter referred to as "Plant") vide its Bidding 
Document No.: XXXXXX. 
*AND WHEREAS Clause 3.4.2, ITEM 3.0 ofEXPRESSION OF INTEREST (EOI) bidding 
documents stipulatesthat the bidder who meets the requirements stipulated in clause 3.4.1, ITEM 
3.0 of EOIasIndian Joint Venture Company of Qualified Steam Generator Manufacturer shall 
furnish a Deed ofJoint Undertaking executed by him, the Qualified Steam Generator Manufacturer 
{who is a holdingcompany, singularly or collectively (along with its subsidiaries) meeting the 
requirements of Note 4 toClause 3.0}, Subsidiary(ies) and *OTHER PROMOTER (if any) having 
25% or higher equityparticipation in the Subsidiary Company. Further as per note 4 ii) of clause 
3.0, ITEM 3.0 of EOI, theHolding Company and all such subsidiaries lending strength / experience 
to the Holding Companyshall necessarily be part of the DJU being submitted by the Bidder. 
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WHEREAS M/s .............. (Bidder) is submitting its proposal in response to the aforesaid Invitation 
forBid by the Purchaserfor Steam Generator & Auxiliaries Package for TPSII Second 
Expansion(2X660 MW), Neyveli, against the Purchaser's Bidding Documents No. XXXXXX. 
 
*WHEREAS M/s ………(Qualified Steam Generator Manufacturer)……., as a promoter, has set up 
anIndian Joint Venture (M/s……...Bidder/Contractor ……….) incorporated under the Companies 
Act, ofIndia for manufacturing of supercritical Steam Generator sets meeting the requirements of 
Clause 3.4.1 and 3.0.0, ITEM 3.0 of EOIwhose Other Promoter having a stake of 25% or more in 
the Bidder/Contractor is M/s ………………………….. (hereinafter called " OTHER PROMOTER"). 
 
AND WHEREAS the Bidder, the Qualified Steam Generator Manufacturer, Subsidiary(ies), and 
the*OTHER PROMOTER are required to jointly execute and furnish along with the bid an 
irrevocableDeed of Joint Undertaking and be jointly and severally liable and bound unto the 
Purchaserfor thesuccessful performance of the contract for the scope related to Steam Generator 
and auxiliaries forTPS II Second Expansion (2X660 MW), NEYVELI(As per Annexure-I), fully 
meeting the stipulated technicalrequirements, and Guaranteed parameters and characteristics as 
per bidding documents, in theevent, the Bid is accepted by the Purchaser resulting into a Contract/ 
Contracts. 
 
AND FURTHER WHEREAS the Bidder, the Qualified Steam Generator 
Manufacturer,Subsidiary(ies), and the *OTHER PROMOTER are required to jointly execute and 
furnish along withthe bid an irrevocable Deed of Joint Undertaking and be jointly and severally 
liable and bound untothe Purchaser for the successful implementation of the Phased 
Manufacturing Program and transfer oftechnology in accordance with the bidding documents, in 
the event, the Bid is accepted by the Purchaser   resulting into a Contract/ Contracts. 
 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
 
1. That in consideration of the award of the Contract(s) by the Purchaserto the Contractor, wethe 
Contractor, the Qualified Steam Generator Manufacturer, Subsidiary(ies), and the*OTHER 
PROMOTER do hereby declare and undertake that we shall be jointly and severallyresponsible to 
the Purchaser for the execution and successful performance of the contract forthe scope related to 
Steam Generator and auxiliaries including satisfactory thermalperformance of Steam Generator 
and its auxiliaries and achievement of all guaranteedparameters of all the units, as specified under 
the said Contract(s) to the satisfaction of the Purchaser. 
 
2. In case of any breach of the Contract(s) committed by the Contractor, we the Qualified 
SteamGenerator Manufacturer, Subsidiary(ies), and the *OTHER PROMOTER do hereby 
undertake,declare and confirm that we shall be fully responsible for the successful performance of 
thecontract for the scope related to Steam Generator and auxiliaries, including its 
satisfactorythermal performance and achievement of all guaranteed parameters, of all the units 
andundertake to carry out all obligations and responsibilities under this Deed of Joint Undertaking. 
 
Further, if the Purchasersustains any loss or damage on account of any breach of theContract(s) 
related to any or all of the Steam Generators and its auxiliaries, we the QualifiedSteam Generator 
Manufacturer, Subsidiary(ies), the *OTHER PROMOTER and theContractor jointly and severally 
undertake to promptly indemnify and pay such losses/damages caused to the Purchaser on its 
written demand without any demur, reservation,contest or protest in any manner whatsoever. 
Determination of losses/ damages shall be inline with provisions on Limitation of Liability of the 
said Contract(s). 
 
2.1 The aggregate liability of the Bidder/Contractor to the Purchaser, whether under the Contract,in 
tort or otherwise, shall not exceed the total Contract Price of Steam Generator  
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Package for TPS II Second Expansion (2X660 MW), NEYVELI, provided that this limitation shall 
notapply to any obligation of the Contractor to indemnify the Purchaser with respect to 
patentinfringement as per provisions of bidding documents (relevant clauses of GCC and SCC). 
 
The liability of *the Qualified Steam Generator Manufacturer, Subsidiary(ies), and 
*OTHERPROMOTER hereunder shall, however, be limited to an amount calculated @ 65% of 
contract price of Steam Generators & Auxiliaries package to be supplied by the Bidder/ 
Contractor. This is withoutprejudice to any right of Purchaser   against the Contractor under the 
Contract and allguarantees. 
 
Without prejudice to the joint and several obligations of the Contractor, the OTHERPROMOTER, 
Subsidiary(ies) and the Qualified Steam Generator Manufacturer hereunder, theanalysis/ 
investigations of the non-performance of the equipment manufactured by theContractor may 
initially be carried out by the Contractor within a period of 15 days from thedate of reference of the 
problem by the Purchaser, before the Purchaser approaches theQualified Steam Generator 
Manufacturer for any such analysis/ investigation. It shall not benecessary or obligatory for the 
Purchaser to first proceed against the Contractor beforeproceeding against the Qualified Steam 
Generator Manufacturer, Subsidiary(ies), *The IndianSubsidiary/Joint Venture Company and the 
*OTHER PROMOTER (with respect to obligationsand responsibilities of the Qualified Steam 
Generator Manufacturer, and the *OTHERPROMOTER covered under this Deed of Joint 
Undertaking), nor any extension of time or anyrelaxation given by the Purchaser to the contractor 
shall prejudice any right of  Purchaser underthis Deed of Joint Undertaking to proceed against the 
Qualified Steam GeneratorManufacturer, Subsidiary(ies), , the *OTHER PROMOTER and 
Contractor. 
 

3. Without prejudice to the generality of the undertaking in para '1' above, the manner ofachieving 
the objectives set forth in para '1' above shall be as follows: 
 

a) We, the Qualified Steam Generator Manufacturer shall be fully responsible for 
completeengineering, preparation of all designs, design calculations, design 
documents/drawingsand manufacturing drawings for all the lignite fired Steam Generators; 
selection of their auxiliariesand interfacing/ integrating all Steam Generators with their auxiliaries 
so as to ensuresatisfactory, reliable, safe and trouble free performance of all Steam Generators 
andauxiliaries as well as thermal performance meeting all stipulated technical requirementsas well 
as all guaranteed parameters specified in the Contract(s). 
 
b) We, the Qualified Steam Generator Manufacturer shall be specifically responsible forthe 
following: 

(i) Thermal and hydraulic design of lignite fired Steam Generators  as well as design 
ofstructural /supporting system, buck-stay system etc. 

(ii) Selection of auxiliaries for all Steam Generators 
(iii) Design of controls, protections and interlocks for all the Steam Generators andtheir 

auxiliaries for their safe and reliable operation as integral units with otherequipments of the 
Main Plant 

(iv) Providing all design data required by the Contractor to carry out design/selection of balance 
equipment/ system for Steam Generators & auxiliaries andfor their proper interfacing and 
integration. 

(v) Providing the design for the beater wheel mills for pulverizing lignite. 
 

Further, we, the Qualified Steam Generator Manufacturer shall extend our quality 
Surveillance/supervision/ quality control to the Contractor during manufacture,erection, 
commissioning and performance testing, both at Contractor's works and/ or at Purchaser's project 
site. Without prejudice to the overall responsibilities of the QualifiedSteam Generator 
Manufacturerfor 
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successful commissioning and performance of theSteam Generators and auxiliaries, the Qualified 
Steam Generator Manufacturer shalldepute its technical experts from time to time to the 
Contractor's works/  Purchaser'sproject site, as mutually agreed upon between the Purchaser and 
the Contractor inaccordance with the stipulation of the Contracts. 
 
c) We, the Qualified Steam Generator Manufacturer will supply equipment/ 
componentsmanufactured at our works or at our vendor's works as per requirements/ 
schedulespecified in the Contracts. 
 
d) We, the Qualified Steam Generator Manufacturer will be fully responsible for thequality of 
manufacture of all equipments/ main assemblies/ components forincorporation in all the Steam 
Generators and auxiliaries. For the items to bemanufactured by the contractor at his/or his 
vendor's works as per the Qualified SteamGenerator Manufacturer's design, the Qualified Steam 
Generator Manufacturer shallensure completeness and correctness of the design, data, document 
and informationin every detail provided to the Contractor which would result in the same quality 
ofequipment as if manufactured at Qualified Steam Generator Manufacturer's works andshall meet 
Qualified Steam Generator Manufacturer's approval/ acceptance. 
 
e) The Contractor shall be responsible to manufacture portion of the equipment which areto be 
manufactured at its works or its vendor's works as per the Qualified SteamGenerator 
Manufacturer's design and to the Qualified Steam Generator Manufacturer'squality acceptance 
level (to be finalised before Notification of Award). Further, thecontractor shall erect, commission 
and carry out the guarantee tests of all the SteamGenerators and auxiliaries as per the contract in 
accordance with the Qualified SteamGenerator Manufacturer's advice, procedure and guidance. In 
case, there is any needto modify the design/ drawings/ procedure in certain areas, the Contractor 
shall seekspecific approval of Qualified Steam Generator Manufacturer before proceedingfurther. 
 
f) In the event any problem is encountered during design, manufacture, erection, testingand 
commissioning or if the Contractor fails to demonstrate during the guarantee teststhat the Steam 
Generators and auxiliaries meet the guaranteed parameters anddemonstration parameters as 
specified in the Contract, including thermal performanceof Steam Generators and auxiliaries, the 
Qualified Steam Generator Manufacturershall promptly provide all technical assistance/ services/ 
support to analyse andsuggest corrective measures/ modifications to the equipments/ systems of 
all theSteam Generators and auxiliaries under all the Contracts directly to the Purchaser andthe 
Contractor and Qualified Steam Generator Manufacturer shall promptly carry outall corrective 
measures and modifications (as suggested by the Qualified SteamGenerator Manufacturer and 
agreed by the Purchaser) for each of their respectiveequipment / systems supplied by them at their 
own expense. Thereafter, theContractor and the Qualified Steam Generator Manufacturer shall 
demonstrate thesuccessful performance of the Steam Generators and auxiliaries meeting 
theguaranteed parameters and demonstration parameters. 
 
4. We the Contractor, the Qualified Steam Generator Manufacturer, Subsidiary(ies), and 
the*OTHER PROMOTER do hereby declare and undertake that we shall be jointly and 
severallyresponsible to the Purchaser for successful implementation of the Phased 
ManufacturingProgram specified in the said Contract(s). 
 
5. We, the Contractor, Qualified Steam Generator Manufacturer, Subsidiary(ies), and 
*OTHERPROMOTER do jointly hereby undertake, declare and confirm that we shall be 
fullyresponsible 
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for indigenizing the manufacturing of lignite fired supercritical Steam Generator sets in Indiain a 
phased manner in accordance with the Phased Manufacturing Program specified in thesaid 
Contract(s). 
 
6. We, the Contractor, Qualified Steam Generator Manufacturer, Subsidiary(ies), and 
*OTHERPROMOTER do jointly hereby undertake, declare and confirm that we shall be 
fullyresponsible for ensuring that transfer of the technological know-how for lignite fired super 
critical SteamGenerator (of the type, size and rating specified in the Contract(s)) in the form of 
completetransfer of design dossier, design software’s, drawings and documentation and quality 
systemmanuals is transferred to the Contractor as per the Contract(s). 
 
7. We, the Contractor, Qualified Steam Generator Manufacturer, Subsidiary(ies), and 
*OTHERPROMOTER do further undertake, declare and confirm that we shall be fully responsible 
forensuring that relevant training is imparted to the personnel of the Indian ManufacturingCompany 
as part of the technology transfer agreement. 
 
8. We, the Contractor, the Qualified Steam Generator Manufacturer, Subsidiary(ies), and 
the*OTHER PROMOTER do hereby undertake and confirm that this Deed of Joint 
Undertakingshall be initially valid till ninety (90) days beyond the scheduled date of completion of 
thewarranty period of the all the equipment/ component covered under the Contract(s) 
orcompletion of the Phased Manufacturing Program under the Contract(s), whichever occurslater. 
In case of delay in completion of the warranty period under the Contract(s) or delayin the 
completion of the Phased Manufacturing Program beyond the aforesaid period, thevalidity of this 
Deed of Joint Undertaking shall be extended by such period of delay. However,this Deed of Joint 
Undertaking shall terminate at the latest 24 months from the scheduled endof warranty period of 
the last unit under the Contract. We, the Contractor, the QualifiedSteam Generator Manufacturer, 
Subsidiary(ies), and *OTHER PROMOTER do furtherundertake and confirm that this Deed of Joint 
Undertaking shall be irrevocable and shall notbe revoked till its validity. We further agree that this 
Deed of Joint Undertaking shall be withoutany prejudice to the various liabilities of the Contractor 
including Contract Performance Guarantee  as well as other obligations of the Contractor in terms 
of the Contract(s). 
 
9. In case of award, in addition to the Contract Performance Guarantees to be furnished by 
thebidder/Contractor, the on demand Bank Guarantees in favour of the Purchaseras specified 
inQualifying Requirements stipulated at ITEM 3.0 of EOIshall be furnished. 
 
The aforesaid bank guarantees shall be unconditional, irrevocable and initially valid till ninety(90) 
days beyond the scheduled date of Completion of warranty period of all theequipment/ component 
under the Contract(s) or completion of the Phased ManufacturingProgram under the Contract(s), 
whichever occurs later. In case of delay in completion of thewarranty period under the Contract(s) 
or delay in the completion of the PhasedManufacturing Program beyond the aforesaid period, the 
validity of this Bank Guarantee shallbe extended by such period of delay. However, this bank 
guarantee shall terminate at thelatest 27 months from the scheduled end of warranty period of the 
last unit under theContract. The guarantee amount shall be promptly paid to the Purchaseron 
demand withoutany demur, reservation, protest or contest. 
 
10. Any dispute that may arise between the Purchaserand the Contractor or the Qualified 
SteamGenerator Manufacturer or Subsidiary(ies) or the *OTHER PROMOTER in connection 
withthis Deed of Joint Undertaking shall be finally settled as per the arbitration procedure/ 
rulesmentioned in the Contract Documents. 
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This deed of undertaking shall be construed and interpreted in accordance with the Laws ofIndia. 
11. That this Deed of Joint Undertaking shall be operative from the effective date of the Contract. 
 
IN WITNESS WHEREOF, the Qualified Steam Generator Manufacturer, 
Subsidiary(ies),the*OTHER PROMOTER and the Contractor through their authorised 
representatives have executedthese presents and affixed common seal of their respective 
companies on the day, month and yearfirst mentioned above. 
 
For M/s.................... 
(Bidder / Contractor) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
For M/s ................................ 
(Qualified Steam Generator Manufacturer / 
Holding Company) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(SUBSIDIARY 1 OF HOLDING COMPANY) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(SUBSIDIARY 2 OF HOLDING COMPANY) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
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......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(SUBSIDIARY 3 OF HOLDING COMPANY) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(*OTHER PROMOTER) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
 
Note: 
(i) However, in case the Holding Company anticipates change of management control 

ofany of its subsidiaries lending strength/ experience for fulfilment of requirement 
ofclause 3.1.1, ITEM 3.0 of EOI , the Holding Company shall arrange for signingof 
DJU and bank guarantees from all such subsidiaries lending strength / experience 
tothe Holding Company for fulfilment of requirement of clause 3.1.1, ITEM 3.0 of EOI, 
before the change in management control actually occurs, in addition to thebank 
guarantee already furnished by the Holding Company. Such bank guarantees tobe 
furnished by all the entities lending support to the Holding Company for fulfilment of 
requirement of clause 3.1.1, ITEM 3.0 of EOI, shall be equally dividedamong them and 
shall aggregate to 1.0% of the total contract price. 

(ii) Power of Attorney of the persons signing on behalf of each of the executants is to 
befurnished by the bidder and attached along with the signed Deed of Joint 
Undertaking. 
 

(iii) *Bidder to strike out, whichever is not applicable. 
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Annexure 1- 
Scope for “Steam Generator & Auxiliaries” package 

 
Scope for steam generator and auxiliaries shall cover the following but not limited, for the purpose of 
Deed of Joint Undertaking (DJU): 

1. Steam Generator(s) complete with all associated auxiliaries including power cycle 
piping/critical steam piping, including Selective Catalytic Reduction system (SCR) 

2. Complete pressure parts, Integral piping, mounting and fittings, Start-up & circulation 
system, including blow down tanks 

3. Air & flue gas system covering complete draft plant including, ducts, dampers, RAPHs& 
SCAPHs, FD & ID and other fans etc.,   

4. Lignite Bunkers and bunker bay structures, Lignite feeders, lignite preparation, drying 
and beater wheel milling and complete Lignite firing system including burners 

5. Fuel oil unloading system (for HFO, LDO), Fuel oil pressurizing system, Complete Fuel 
oil firing system including oil burners & scanners etc. 

6. Bottom ash handling system, including After Burning Grates, Slag Conveyors and allied 
system equipment 

7. Electrostatic Precipitators (ESP), ESP Control Room with passenger Elevator 

8. All structural steel structures for SG and Auxiliaries, including platforms, stairs, galleries, 
walkways, roofing,  piping, valves, supports etc. 

9. Auxiliary Boiler 

10. Piping & other systems including, 
- Auxiliary steam piping 
- Low pressure piping 
- Equipment cooling water system 
- Boiler fill system 
- Aux PRDS 
- Chemical LP Dozing system and oxygenated treatment system 
- Service and potable water System 
- Equipment Cooling Water System 
- Pipe & Cable racks 
- AC & Ventilation System 
- Plant & Instrument Air Systems 

11. Soot blowing system with lances, steam soot blowers, piping, valves, controls etc. 

12. Refractory, Thermal Insulation and Cladding  

13. Vibration Isolation & Spring System 

14. Complete civil & structural works for steam generator & auxiliaries 

15. Complete Electrical systems including Motors of all Auxiliaries, Transformers and Electric 
Actuators etc 

16. Complete control and instrumentation Systems for the steam generator & its auxiliaries 
including protection and burner management system 
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FORM OF DEED OF JOINT UNDERTAKING 
AS PER CLAUSE 3.4.2 AND NOTE *6 & *8 OF CLAUSE 3.0 OF ITEM 3.0 of EOI 

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 
 

DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ CONTRACTOR, 
THEQUALIFIED STEAM GENERATOR MANUFACTURER MEETING THE REQUIREMENT 
OFCLAUSE 3.1.1, *PARENT COMPANY OF INDIAN MAJORITY STAKE HOLDER OF THE 
JVCOMPANY, SUBSIDIARY COMPANY OF ABOVE INDIAN JOINT VENTURE COMPANY 
FORMANUFACTURING SUPER CRITICAL STEAM GENERATOR IN INDIA AS PER NOTE 8 
OFCLAUSE 3.0ITEM 3.0 of EXPRESSION OF INTERESTAND THE *OTHER PROMOTER OF 
THE INDIAN* JOINT VENTURE COMPANY HAVING A STAKE OF 25% OR MORE IN THE 
INDIAN JOINTVENTURE COMPANY 
 
The DEED OF JOINT UNDERTAKING executed on this .....day of ...........Two thousand ..... by M/s 
.............................................. a Company incorporated under ................................... having 
itsRegistered Office at.........................................(hereinafter called the "Bidder/ Contractor", 
whichexpression shall include its successors, administrators, executors and permitted assigns) 
AND 
M/s ......................................... a Company registered under the ............................................. 
havingits Registered Office at ........................................ (hereinafter called the Qualified Steam 
GeneratorManufacturer which expression shall include its successors, administrators, executors 
and permitted 
assigns) AND 
*M/s....................................., a Company incorporated under .............................................. having 
its 
Registered Office at ............................................... (hereinafter called the “Parent Company of 
Indian 
Majority Stake Holder of the JV Company”, which expression shall include its 
successors,administrators, executors and permitted assigns) and 
M/s..........................................., a Company incorporated under ....................................... registered 
for manufacturing of Supercritical Steam Generator in India, having its Registered Office 
at........................................... (hereinafter called the “Subsidiary Company of Indian 
ManufacturingCompany”, which expression shall include its successors, administrators, executors 
and permittedassigns) and 
*M/s ................................. a Company, other than the Qualified Steam Generator 
Manufacturer,registered under ……………. having its Registered Office at ........................... and 
having 25% orhigher equity participation in the Indian Manufacturing Company (hereinafter jointly 
called the"OTHER PROMOTER", which expression shall include its successors, administrators, 
executors andpermitted assigns) 
 
in favour of NLC INDIA Ltd., a Government of India Enterprise incorporated under the Companies 
Act, having its Registered Office at at First Floor, No 8, Mayor Satya Murthy Road, FSD, Egmore 
Complex of Food Corporation of India, Chetpet, Chennai- 600 031 INDIA (hereinafter called "NLC 
INDIA" or " Purchaser  " which expression shall include itssuccessors, administrators, executors 
and assigns). 
WHEREAS, the Purchaserinvited Bids for the Steam Generator & Auxiliaries Package for TPSII 
Second Expansion(2X660 MW) Neyveli (hereinafter referred to as "Plant") vide its Bidding 
Document No.: XXXXXX. 
*AND WHEREAS Clause 3.4.2 and note *6 of clause 3.0, ITEM 3.0 of EXPRESSION OF 
INTEREST (EOI) bidding documents stipulates that the bidder who meets the requirements 
stipulated in clause 3.4.1,ITEM 3.0 of EOIas Indian Joint Venture Company of Qualified Steam 
GeneratorManufacturer shall furnish a Deed of Joint Undertaking executed by him, the Qualified 
SteamGenerator Manufacturer, *Parent Company of Indian Majority Stake Holder of the JV 
Company and 



122 
 

FORM-D4 
Page 2 of 8 

*OTHER PROMOTER (if any) having 25% or higher equity participation in the Subsidiary 
Company. 
Further as per note 8 of clause 3.0, ITEM 3.0 of EOI, the manufacturing may, alternatively, 
becarried out by another subsidiary registered for manufacturing Supercritical Steam Generator in 
Indiaof the above Indian subsidiary / JV Company and shall necessarily be one of the executants 
of Deedof Joint Undertaking. 
WHEREAS M/s .............. (Bidder) is submitting its proposal in response to the aforesaid Invitation 
forBid by the Purchaser for Steam Generator & Auxiliaries Package for TPSII Second 
Expansion2X660 MW) Neyveli, against the Purchaser's Bidding Documents No. XXXXXX. 
 
*WHEREAS M/s ………(Qualified Steam Generator Manufacturer)……., as a promoter, has set up 
anIndian Joint Venture Company (M/s……...Bidder/Contractor ……….) incorporated under 
theCompanies Act of India for manufacturing of supercritical Steam Generator sets meeting 
therequirements of Clause 3.4.1 and 3.0.0, ITEM 3.0 of EOI, directly or through (*M/s. ……… 
SubsidiaryCompany of Indian Manufacturing Company ………..) as per note 8 of clause 3.0 of 
ITEM 3.0ofEOI,whose other Promoter having a stake of 25% or more in the Bidder/ Contractor is 
M/s………………………….. (hereinafter called " OTHER PROMOTER"). 
 
AND WHEREAS the Bidder, the Qualified Steam Generator Manufacturer, *Parent Company 
ofIndian Majority Stake Holder of the JV Company, the *Subsidiary Company of Indian 
Manufacturing 
Company and the *OTHER PROMOTER are required to jointly execute and furnish along with the 
bidan irrevocable Deed of Joint Undertaking and be jointly and severally liable and bound unto 
thePurchaser   for the successful performance of the contract for the scope related to Steam 
Generatorand auxiliaries for  TPS II Second Expansion (2X660 MW), NEYVELI(As per 
Annexure-I), fully meeting thestipulated technical requirements, and Guaranteed parameters and 
characteristics as per biddingdocuments, in the event, the Bid is accepted by the Purchaser 
resulting into a Contract/ Contracts. 
AND FURTHER WHEREAS the Bidder, the Qualified Steam Generator Manufacturer, 
*ParentCompany of Indian Majority Stake Holder of the JV Company, the *Subsidiary Company of 
IndianManufacturing Company and the *OTHER PROMOTER are required to jointly execute and 
furnishalong with the bid an irrevocable Deed of Joint Undertaking and be jointly and severally 
liable andbound unto the Purchaserfor the successful implementation of the Phased Manufacturing 
Programand transfer of technology in accordance with the bidding documents, in the event, the Bid 
isaccepted by the Purchaser resulting into a Contract/ Contracts. 
 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
1. That in consideration of the award of the Contract(s) by the Purchaser to the Contractor, wethe 
Contractor, the Qualified Steam Generator Manufacturer, *Parent Company of IndianMajority 
Stake Holder of the JV Company, the *Subsidiary Company of Indian ManufacturingCompany and 
the *OTHER PROMOTER do hereby declare and undertake that we shall bejointly and severally 
responsible to the Purchaser for the execution and successfulperformance of the contract for the 
scope related to Steam Generator and auxiliariesincluding satisfactory thermal performance of 
Steam Generator and its auxiliaries andachievement of all guaranteed parameters of all the units, 
as specified under the saidContract(s) to the satisfaction of the Purchaser. 
2. In case of any breach of the Contract(s) committed by the Contractor, we the Qualified 
SteamGenerator Manufacturer, *Parent Company of Indian Majority Stake Holder of the 
JVCompany, the *Subsidiary Company of Indian Manufacturing Company and the 
*OTHERPROMOTER do hereby undertake, declare and confirm that we shall be fully responsible 
forthe successful performance of the contract for the scope related to Steam Generator 
andauxiliaries, including its satisfactory thermal performance and achievement of all 
guaranteedparameters, of all the units and undertake to carry out all obligations and 
responsibilities underthis Deed of Joint Undertaking. Further, if the Purchasersustains any loss or 
damage on 
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account of any breach of the Contract(s) related to any or all of the Steam Generators and 
itsauxiliaries, we the Qualified Steam Generator Manufacturer, *Parent Company of IndianMajority 
Stake Holder of the JV Company, the *Subsidiary Company of Indian ManufacturingCompany, the 
*OTHER PROMOTER and the Contractor jointly and severally undertake topromptly indemnify and 
pay such losses/ damages caused to the Purchaser on its writtendemand without any demur, 
reservation, contest or protest in any manner whatsoever. 
Determination of losses/ damages shall be in line with provisions on Limitation of Liability ofthe 
said Contract(s). 
 
2.1 The aggregate liability of the Bidder/Contractor to the Purchaser, whether under the Contract,in 
tort or otherwise, shall not exceed the total Contract Price of Steam Generator & Auxiliaries 
Package for TPS II Second Expansion (2X660 MW), NEYVELI, provided that this limitation shall 
notapply to any obligation of the Contractor to indemnify the Purchaserwith respect to 
patentinfringement as per provisions of bidding documents (relevant clausesof GCC and SCC). 
 
The liability of *the Qualified Steam Generator Manufacturer, *Parent Company of IndianMajority 
Stake Holder of the JV Company, the *Subsidiary Company of Indian ManufacturingCompany, and 
*OTHER PROMOTER hereunder shall, however, be limited to an amountcalculated @ 65% of 
contract price of Steam Generators & Auxiliaries packageto be supplied by the 
Bidder/Contractor. This is without prejudice to any right of Purchaser   against the Contractor under 
theContract and all guarantees. 
 
Without prejudice to the joint and several obligations of the Contractor, the OTHERPROMOTER, 
the *Subsidiary Company of Indian Manufacturing Company and the QualifiedSteam Generator 
Manufacturer, *Parent Company of Indian Majority Stake Holder of the JVCompany hereunder, the 
analysis/ investigations of the non-performance of the equipmentmanufactured by the Contractor 
may initially be carried out by the Contractor within a period of15 days from the date of reference of 
the problem by the Purchaser, before the Purchaserapproaches the Qualified Steam Generator 
Manufacturer for any such analysis/ investigation. 
 
It shall not be necessary or obligatory for the Purchaserto first proceed against the 
Contractorbefore proceeding against the Qualified Steam Generator Manufacturer, the 
*SubsidiaryCompany of Indian Manufacturing Company and the *OTHER PROMOTER (with 
respect toobligations and responsibilities of the Qualified Steam Generator Manufacturer, 
*ParentCompany of Indian Majority Stake Holder of the JV Company, *The Indian 
Subsidiary/JointVenture Company, the *Subsidiary Company of Indian Manufacturing Company 
and the*OTHER PROMOTER covered under this Deed of Joint Undertaking), nor any extension 
oftime or any relaxation given by the Purchaser to the contractor shall prejudice any right of 
Purchaser   under this Deed of Joint Undertaking to proceed against the Qualified SteamGenerator 
Manufacturer, *Parent Company of Indian Majority Stake Holder of the JVCompany, the 
*Subsidiary Company of Indian Manufacturing Company, the *OTHERPROMOTER and 
Contractor. 
 
3. Without prejudice to the generality of the undertaking in para '1' above, the manner ofachieving 
the objectives set forth in para '1' above shall be as follows: 
 
a) We, the Qualified Steam Generator Manufacturer shall be fully responsible for 
completeengineering, preparation of all designs, design calculations, design 
documents/drawingsand manufacturing drawings for all the lignite fired Steam Generators; 
selection of their auxiliariesand interfacing/ integrating all Steam Generators with their auxiliaries 
so as to ensuresatisfactory, reliable, safe and trouble free performance of all Steam Generators 
andauxiliaries as well as thermal performance meeting all stipulated technical requirementsas well 
as all guaranteed parameters specified in the Contract(s). 
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b) We, the Qualified Steam Generator Manufacturer shall be specifically responsible forthe 
following: 

(i) Thermal and hydraulic design of lignite fired Steam Generators  as well as design 
ofstructural/supporting system, buck-stay system etc. 

(ii) Selection of auxiliaries for all Steam Generators 
(iii) Design of controls, protections and interlocks for all the Steam Generators andtheir 

auxiliaries for their safe and reliable operation as integral units with otherequipments of the 
Main Plant 

(iv) (iv)Providing all design data required by the Contractor to carry out design/selection of 
balance equipment/ system for Steam Generators & auxiliaries andfor their proper 
interfacing and integration. 

(v)  
 
Further, we, the Qualified Steam Generator Manufacturer shall extend our qualitysurveillance/ 
supervision/ quality control to the Contractor during manufacture,erection, commissioning and 
performance testing, both at Contractor's works and/ or at Purchaser's project site. Without 
prejudice to the overall responsibilities of the QualifiedSteam Generator Manufacturer for 
successful commissioning and performance of theSteam Generators and auxiliaries, the Qualified 
Steam Generator Manufacturer shalldepute its technical experts from time to time to the 
Contractor's works/ Purchaser'sproject site, as mutually agreed upon between the Purchaserand 
the Contractor inaccordance with the stipulation of the Contracts. 
 
c) We, the Qualified Steam Generator Manufacturer will supply equipment/ 
componentsmanufactured at our works or at our vendor's works as per requirements/ 
schedulespecified in the Contracts. 
 
d) We, the Qualified Steam Generator Manufacturer will be fully responsible for thequality of 
manufacture of all equipments/ main assemblies/ components forincorporation in all the Steam 
Generators and auxiliaries. For the items to bemanufactured by the contractor at his/or his 
vendor's works as per the Qualified SteamGenerator Manufacturer's design, the Qualified Steam 
Generator Manufacturer shallensure completeness and correctness of the design, data, document 
and informationin every detail provided to the Contractor which would result in the same quality 
ofequipment as if manufactured at Qualified Steam Generator Manufacturer's works andshall meet 
Qualified Steam Generator Manufacturer's approval/ acceptance. 
 
e) The Contractor shall be responsible to manufacture portion of the equipment which areto be 
manufactured at its works or its vendor's works as per the Qualified SteamGenerator 
Manufacturer's design and to the Qualified Steam Generator Manufacturer'squality acceptance 
level (to be finalised before Notification of Award). Further, thecontractor shall erect, commission 
and carry out the guarantee tests of all the SteamGenerators and auxiliaries as per the contract in 
accordance with the Qualified SteamGenerator Manufacturer's advice, procedure and guidance. In 
case, there is any needto modify the design/ drawings/ procedure in certain areas, the Contractor 
shall seekspecific approval of Qualified Steam Generator Manufacturer before proceedingfurther. 
 
f) In the event any problem is encountered during design, manufacture, erection, testingand 
commissioning or if the Contractor fails to demonstrate during the guarantee teststhat the Steam 
Generators and auxiliaries meet the guaranteed parameters anddemonstration parameters as 
specified in the Contract, including thermal performanceof Steam Generators and auxiliaries, the 
Qualified Steam Generator Manufacturershall promptly provide all technical assistance/ services/ 
support to analyse and 
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suggest corrective measures/ modifications to the equipments/ systems of all theSteam 
Generators and auxiliaries under all the Contracts directly to the Purchaserandthe Contractor and 
Qualified Steam Generator Manufacturer shall promptly carryoutall corrective measures and 
modifications (as suggested by the Qualified SteamGenerator Manufacturer and agreed by the 
Purchaser) for each of their respectiveequipment / systems supplied by them at their own expense. 
Thereafter, theContractor and the Qualified Steam Generator Manufacturer shall demonstrate 
thesuccessful performance of the Steam Generators and auxiliaries meeting theguaranteed 
parameters and demonstration parameters. 
 
4. We the Contractor, the Qualified Steam Generator Manufacturer, *Parent Company of 
IndianMajority Stake Holder of the JV Company, the *Subsidiary Company of Indian 
ManufacturingCompany and the *OTHER PROMOTER do hereby declare and undertake that we 
shall bejointly and severally responsible to the Purchaser for successful implementation of the 
PhasedManufacturing Program specified in the said Contract(s). 
 
5. We, the Contractor, Qualified Steam Generator Manufacturer, the *Subsidiary Company ofIndian 
Manufacturing Company and *OTHER PROMOTER do jointly hereby undertake,declare and 
confirm that we shall be fully responsible for indigenizing the manufacturing of lignite fired 
supercritical Steam Generator sets in India in a phased manner in accordance with thePhased 
Manufacturing Program specified in the said Contract(s). 
 
6. We, the Contractor, Qualified Steam Generator Manufacturer, the *Subsidiary Company ofIndian 
Manufacturing Company and *OTHER PROMOTER do jointly hereby undertake,declare and 
confirm that we shall be fully responsible for ensuring that transfer of thetechnological know-how 
for lignite fired super critical Steam Generator (of the type, size and ratingspecified in the 
Contract(s)) in the form of complete transfer of design dossier, designsoftware’s, drawings and 
documentation and quality system manuals is transferred to theContractor as per the Contract(s). 
 
7. We, the Contractor, Qualified Steam Generator Manufacturer, the *Subsidiary Company ofIndian 
Manufacturing Company and *OTHER PROMOTER do further undertake, declare andconfirm that 
we shall be fully responsible for ensuring that relevant training is imparted to thepersonnel of the 
Indian Manufacturing Company as part of the technology transfer agreement. 
 
8. We, the Contractor, the Qualified Steam Generator Manufacturer, *Parent Company of 
IndianMajority Stake Holder of the JV Company, the *Subsidiary Company of Indian 
ManufacturingCompany and the *OTHER PROMOTER do hereby undertake and confirm that this 
Deed ofJoint Undertaking shall be initially valid till ninety (90) days beyond the scheduled date 
ofcompletion of the warranty period of the all the equipment/ component covered under 
theContract(s) or completion of the Phased Manufacturing Program under the 
Contract(s),whichever occurs later. In case of delay in completion of the warranty period under 
theContract(s) or delay in the completion of the Phased Manufacturing Program beyond 
theaforesaid period, the validity of this Deed of Joint Undertaking shall be extended by suchperiod 
of delay. However, this Deed of Joint Undertaking shall terminate at the latest 24months from the 
scheduled end of warranty period of the last unit under the Contract. 
 
We, the Contractor, the Qualified Steam Generator Manufacturer, *Parent Company of 
IndianMajority Stake Holder of the JV Company, the *Subsidiary Company of Indian 
ManufacturingCompany and *OTHER PROMOTER do further undertake and confirm that this 
Deed of JointUndertaking shall be irrevocable and shall not be revoked till its validity. We further 
agree thatthis Deed of Joint Undertaking shall be without any prejudice to the various liabilities of 
theContractor including Contract Performance Guaranteeas well as other obligations of 
theContractor in terms of the Contract(s). 
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9. In case of award, in addition to the Contract Performance Guarantees to be furnished by 
thebidder/Contractor, the on demand Bank Guarantees in favour of the Purchaseras specified 
inQualifying Requirements stipulated at ITEM 3.0 of EOIshall be furnished. 
 
The aforesaid bank guarantees shall be unconditional, irrevocable and initially valid till ninety(90) 
days beyond the scheduled date of Completion of warranty period of all theequipment/ component 
under the Contract(s) or completion of the Phased ManufacturingProgram under the Contract(s), 
whichever occurs later. In case of delay in completion of thewarranty period under the Contract(s) 
or delay in the completion of the PhasedManufacturing Program beyond the aforesaid period, the 
validity of this Bank Guarantee shallbe extended by such period of delay. However, this bank 
guarantee shall terminate at thelatest 27 months from the scheduled end of warranty period of the 
last unit under theContract. The guarantee amount shall be promptly paid to the Purchaseron 
demand withoutany demur, reservation, protest or contest. 
 
10. Any dispute that may arise between the Purchaserand the Contractor or the Qualified 
SteamGenerator Manufacturer or *Parent Company of Indian Majority Stake Holder of the 
JVCompany or the *Subsidiary Company of Indian Manufacturing Company or the 
*OTHERPROMOTER in connection with this Deed of Joint Undertaking shall be finally settled as 
perthe arbitration procedure/ rules mentioned in the Contract Documents. 
This deed of undertaking shall be construed and interpreted in accordance with the Laws ofIndia. 
 
11. That this Deed of Joint Undertaking shall be operative from the effective date of the Contract. 
 
IN WITNESS WHEREOF, the Qualified Steam Generator Manufacturer, *Parent Company ofIndian 
Majority Stake Holder of the JV Company, the *Subsidiary Company of IndianManufacturing 
Company, the *OTHER PROMOTER and the Contractor through theirauthorised representatives 
have executed these presents and affixed common seal of theirrespective companies on the day, 
month and year first mentioned above. 
 
For M/s.................... 
(Bidder / Contractor) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
1. WITNESS : For M/s........................................... 
(Qualified Steam Generator Manufacturer) 
............................................................ 
............................................. (Signature of the Authorised 
(Signature, Name & Representative) 
Address) ............................................................ 
Name.................................................. 
Designation........................................ 
Common Seal of the Company 
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............................................................ 
*For M/s.................... 
(Parent Company of Indian Majority Stake 
Holder of the JV Company) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
For M/s ................................ 
(OTHER PROMOTER) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(Subsidiary Company of Indian Manufacturing Company) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
 
 
Note: 
1. Power of Attorney of the persons signing on behalf of each of the executants is to 

befurnished by the bidder and attached along with the signed Deed of Joint 
Undertaking. 

2. * Bidder to strike out, whichever is not applicable. 
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Annexure 1- 

Scope for “Steam Generator & Auxiliaries” package 
 
Scope for steam generator and auxiliaries shall cover the following but not limited, for the purpose of 
Deed of Joint Undertaking (DJU): 

1. Steam Generator(s) complete with all associated auxiliaries including power cycle 
piping/critical steam piping, including Selective Catalytic Reduction system (SCR) 

2. Complete pressure parts, Integral piping, mounting and fittings, Start-up & circulation 
system, including blow down tanks 

3. Air & flue gas system covering complete draft plant including, ducts, dampers, RAPHs& 
SCAPHs, FD & ID and other fans etc.,   

4. Lignite Bunkers and bunker bay structures, Lignite feeders, lignite preparation, drying 
and beater wheel milling and complete Lignite firing system including burners 

5. Fuel oil unloading system (for HFO, LDO), Fuel oil pressurizing system, Complete Fuel 
oil firing system including oil burners & scanners etc. 

6. Bottom ash handling system, including After Burning Grates, Slag Conveyors and allied 
system equipment 

7. Electrostatic Precipitators (ESP), ESP Control Room with passenger Elevator 

8. All structural steel structures for SG and Auxiliaries, including platforms, stairs, galleries, 
walkways, roofing,  piping, valves, supports etc. 

9. Auxiliary Boiler 

10. Piping & other systems including, 
- Auxiliary steam piping 
- Low pressure piping 
- Equipment cooling water system 
- Boiler fill system 
- Aux PRDS 
- Chemical LP Dozing system and oxygenated treatment system 
- Service and potable water System 
- Equipment Cooling Water System 
- Pipe & Cable racks 
- AC & Ventilation System 
- Plant & Instrument Air Systems 

11. Soot blowing system with lances, steam soot blowers, piping, valves, controls etc. 

12. Refractory, Thermal Insulation and Cladding  

13. Vibration Isolation & Spring System 

14. Complete civil & structural works for steam generator & auxiliaries 

15. Complete Electrical systems including Motors of all Auxiliaries, Transformers and Electric 
Actuators etc 

16. Complete control and instrumentation Systems for the steam generator & its auxiliaries 
including protection and burner management system 
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FORM OF DEED OF JOINT UNDERTAKING 
AS PER CLAUSE 3.4.2 AND NOTE *4, *6 & *8 OF CLAUSE 3.0 OF ITEM 3.0OF EOI 

 
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 
DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ CONTRACTOR, 
THEQUALIFIED STEAM GENERATOR MANUFACTURER (HOLDING COMPANY WHO 
ALONGWITHITS SUBSIDIARIES MEETS THE REQUIREMENT OF CLAUSE 3.1.1, ITEM 3.0 of 
EOI), *PARENT COMPANY OF INDIAN MAJORITY STAKE HOLDER OF THE JV 
COMPANY,SUBSIDIARY COMPANY OF ABOVE INDIAN JOINT VENTURE COMPANY 
FORMANUFACTURING SUPER CRITICAL STEAM GENERATOR IN INDIA AS PER NOTE 8 
OFCLAUSE 3.0 AND THE *OTHER PROMOTER OF THE INDIAN JOINT VENTURE 
COMPANYHAVING A STAKE OF 25% OR MORE IN THE INDIAN JOINT VENTURE COMPANY 
 
The DEED OF JOINT UNDERTAKING executed on this .....day of ...........Two thousand ..... by M/s 
.............................................. a Company incorporated under ................................... having 
itsRegistered Office at.........................................(hereinafter called the "Bidder/ Contractor", 
whichexpression shall include its successors, administrators, executors and permitted assigns) 
AND 
M/s ......................................... a Company registered under the ............................................. 
having 
its Registered Office at ........................................ (hereinafter called the Qualified Steam 
GeneratorManufacturer / Holding Company, which expression shall include its successors, 
administrators,executors and permitted assigns) AND 
*M/s....................................., a Company incorporated under .............................................. having 
its 
Registered Office at ............................................... (hereinafter called the “Parent Company of 
Indian 
Majority Stake Holder of the JV Company”, which expression shall include its 
successors,administrators, executors and permitted assigns) and 
M/s..........................................., a Company incorporated under ....................................... registered 
for manufacturing of Supercritical Steam Generator in India, having its Registered Office 
at........................................... (hereinafter called the “Subsidiary Company of Indian 
ManufacturingCompany”, which expression shall include its successors, administrators, executors 
and permittedassigns) AND 
*M/s ................................. a Company, other than the Qualified Steam Generator 
Manufacturer,registered under ……………. having its Registered Office at ................................ and 
having an equityof 25% or more in the Indian Joint Venture Company/ Indian Subsidiary Company/ 
Indian 
Manufacturing Company (hereinafter jointly called the "OTHER PROMOTER", which expression 
shallinclude its successors, administrators, executors and permitted assigns), 
 
in favour of NLC INDIA Ltd., a Government of India Enterprise incorporated under the Companies 
Act, having its Registered Office at First Floor, No 8, Mayor Satya Murthy Road, FSD, Egmore 
Complex of Food Corporation of India, Chetpet, Chennai- 600031 INDIA (hereinafter called "NLC 
INDIA" or " Purchaser  " which expression shall include itssuccessors, administrators, executors 
and assigns). 
WHEREAS, the Purchaserinvited Bids for the Steam Generator & Auxiliaries Package for TPSII 
Second Expansion(2X660 MW) Neyveli (hereinafter referred to as "Plant") vide its Bidding 
Document No.: XXXXXX 
*AND WHEREAS Clause 3.4.2 and note *6 of clause 3.0, ITEM 3.0 of EXPRESSION OF 
INTEREST (EOI) bidding documents stipulates that the bidder who meets the requirements 
stipulated in clause 3.4.1,ITEM 3.0 of EOIas Indian Joint Venture Company of Qualified Steam 
Generator 
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Manufacturer shall furnish a Deed of Joint Undertaking executed by him, the Qualified 
SteamGenerator Manufacturer {who is a holding company, singularly or collectively (along with 
itssubsidiaries) meeting the requirements of Note 4 to Clause 3.0},*Parent Company of 
IndianMajority Stake Holder of the JV Company and *OTHER PROMOTER (if any) having 25% or 
higherequity participation in the Subsidiary Company. Further as per note 4 iii) of clause 3.0, ITEM 
3.0ofEOI , the Holding Company, as a Qualified Steam Generator Manufacturer, shall necessarily 
be partof the DJU being submitted by the Bidder. Further as per note 8 of clause 3.0, ITEM 3.0 of 
EOI, themanufacturing may, alternatively, be carried out by another subsidiary registered for 
manufacturing 
Supercritical Steam Generator in India of the above Indian subsidiary / JV Company and 
shallnecessarily be one of the executants of Deed of Joint Undertaking. 
 
WHEREAS M/s .............. (Bidder) is submitting its proposal in response to the aforesaid Invitation 
forBid by the Purchaserfor Steam Generator & Auxiliaries Package for TPSII Second 
Expansion(2X660MW) Neyveli, against the Purchaser’s Bidding Documents No. XXXXXX . 
 
*WHEREAS M/s ………(Qualified Steam Generator Manufacturer)……., as a promoter, has set up 
anIndian Joint Venture Company (M/s……...Bidder/Contractor ……….) incorporated under 
theCompanies Act, of India for manufacturing of supercritical Steam Generator sets meeting 
therequirements of Clause 3.4.1(a) and 3.0.0, ITEM 3.0 of EOI, directly or through (*M/s. 
………Subsidiary Company of Indian Manufacturing Company ………..) as per note 8 of clause 3.0 
ofITEM 3.0 of EOI, whose Other Promoter having a stake of 25% or more in the Bidder/ Contractor 
isM/s ………………………….. (hereinafter called “OTHER PROMOTER"). 
 
AND WHEREAS the Bidder, the Qualified Steam Generator Manufacturer, *Parent Company 
ofIndian Majority Stake Holder of the JV Company, the *Subsidiary Company of Indian 
ManufacturingCompany and the *OTHER PROMOTER are required to jointly execute and furnish 
along with the bidan irrevocable Deed of Joint Undertaking and be jointly and severally liable and 
bound unto thePurchaser   for the successful performance of the contract for the scope related to 
Steam Generatorand Auxiliaries Package of TPS II Second Expansion (2X660 MW), 
NEYVELI(As per Annexure-I), fully meeting thestipulated technical requirements, and Guaranteed 
parameters and characteristics as per biddingdocuments, in the event, the Bid is accepted by the 
Purchaser resulting into a Contract/ Contracts. 
AND FURTHER WHEREAS the Bidder, the Qualified Steam Generator 
Manufacturer,*ParentCompany of Indian Majority Stake Holder of the JV Company, the *Subsidiary 
Company of IndianManufacturing Company and the *OTHER PROMOTER are required to jointly 
execute and furnishalong with the bid an irrevocable Deed of Joint Undertaking and be jointly and 
severally liable andbound unto the Purchaserfor the successful implementation of the Phased 
Manufacturing Programand transfer of technology in accordance with the bidding documents, in 
the event, the Bid isaccepted by the Purchaser resulting into a Contract/ Contracts. 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
1. That in consideration of the award of the Contract(s) by the Purchaserto the Contractor, wethe 
Contractor, the Qualified Steam Generator Manufacturer, *Parent Company of IndianMajority 
Stake Holder of the JV Company, the *Subsidiary Company of Indian ManufacturingCompany and 
the *OTHER PROMOTER do hereby declare and undertake that we shall bejointly and severally 
responsible to the Purchaser for the execution and successfulperformance of the contract for the 
scope related to Steam Generator and auxiliaries includingsatisfactory thermal performance of 
Steam Generator and its auxiliaries and achievement ofall guaranteed parameters of all the units, 
as specified under the said Contract(s) to thesatisfaction of the Purchaser. 
 
2. In case of any breach of the Contract(s) committed by the Contractor, we the Qualified Steam 
Generator Manufacturer, *Parent Company of Indian Majority Stake Holder of the JVCompany, the 
*Subsidiary Company of Indian Manufacturing Company and the *OTHER 
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PROMOTER do hereby undertake, declare and confirm that we shall be fully responsible forthe 
successful performance of of the contract for the scope related to Steam Generator andauxiliaries, 
including its satisfactory thermal performance and achievement of all guaranteedparameters, of all 
the units and undertake to carry out all obligations and responsibilities underthis Deed of Joint 
Undertaking. Further, if the Purchasersustains any loss or damage onaccount of any breach of the 
Contract(s) related to any or all of the Steam Generators and itsauxiliaries, we the Qualified Steam 
Generator Manufacturer, *Parent Company of IndianMajority Stake Holder of the JV Company, the 
*Subsidiary Company of Indian ManufacturingCompany, the *OTHER PROMOTER and the 
Contractor jointly and severally undertake topromptly indemnify and pay such losses/ damages 
caused to the Purchaser on its writtendemand without any demur, reservation, contest or protest in 
any manner whatsoever. 
Determination of losses/ damages shall be in line with provisions on Limitation of Liability ofthe 
said Contract(s). 
 
2.1 The aggregate liability of the Bidder/Contractor to the Purchaser, whether under the Contract,in 
tort or otherwise, shall not exceed the total Contract Price of Steam Generator & Auxiliaries 
Package for TPS II Second Expansion (2X660 MW), NEYVELI, provided that this limitation shall 
notapply to any obligation of the Contractor to indemnify the Purchaserwith respect to 
patentinfringement as per provisions of bidding documents (relevant clauses of GCC and SCC). 
 
The liability of *the Qualified Steam Generator Manufacturer, *Parent Company of IndianMajority 
Stake Holder of the JV Company, the *Subsidiary Company of Indian ManufacturingCompany, and 
*OTHER PROMOTER hereunder shall, however, be limited to an amountcalculated @ 65% of 
contract priceof Steam Generators & Auxiliaries package to be supplied by the 
Bidder/Contractor. This is without prejudice to any right of Purchaser   against the Contractor under 
theContract and all guarantees. 
 
Without prejudice to the joint and several obligations of the Contractor, the OTHERPROMOTER, 
the *Subsidiary Company of Indian Manufacturing Company and the QualifiedSteam Generator 
Manufacturer, *Parent Company of Indian Majority Stake Holder of the JVCompany hereunder, the 
analysis/ investigations of the non-performance of the equipmentmanufactured by the Contractor 
may initially be carried out by the Contractor within a period of15 days from the date of reference of 
the problem by the Purchaser, before the Purchaserapproaches the Qualified Steam Generator 
Manufacturer for any such analysis/ investigation. 
 
It shall not be necessary or obligatory for the Purchaserto first proceed against the 
Contractorbefore proceeding against the Qualified Steam Generator Manufacturer,*The 
IndianSubsidiary/Joint Venture Company, the *Subsidiary Company of Indian 
ManufacturingCompany and the *OTHER PROMOTER (with respect to obligations and 
responsibilities ofthe Qualified Steam Generator Manufacturer, *Parent Company of Indian Majority 
StakeHolder of the JV Company, the *Subsidiary Company of Indian Manufacturing Company 
andthe *OTHER PROMOTER covered under this Deed of Joint Undertaking), nor any extensionof 
time or any relaxation given by the Purchaser to the contractor shall prejudice any right of 
Purchaser   under this Deed of Joint Undertaking to proceed against the Qualified SteamGenerator 
Manufacturer, *Parent Company of Indian Majority Stake Holder of the JVCompany, the 
*Subsidiary Company of Indian Manufacturing Company, the *OTHERPROMOTER and 
Contractor. 
3. Without prejudice to the generality of the undertaking in para '1' above, the manner ofachieving 
the objectives set forth in para '1' above shall be as follows: 
a) We, the Qualified Steam Generator Manufacturer shall be fully responsible for 
completeengineering, preparation of all designs, design calculations, design 
documents/drawingsand manufacturing drawings for all the lignite fired Steam Generators; 
selection of their auxiliariesand interfacing/ integrating all Steam Generators with their auxiliaries 
so as to ensure 
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satisfactory, reliable, safe and trouble free performance of all Steam Generators andauxiliaries as 
well as thermal performance meeting all stipulated technical requirementsas well as all guaranteed 
parameters specified in the Contract(s). 
 
b) We, the Qualified Steam Generator Manufacturer shall be specifically responsible forthe 
following: 
 

(i) Thermal and hydraulic design of lignite fired Steam Generators as well as design 
ofstructural/supporting system, buck-stay system etc. 

(ii) Selection of auxiliaries for all Steam Generators 
(iii) Design of controls, protections and interlocks for all the Steam Generators andtheir 

auxiliaries for their safe and reliable operation as integral units with otherequipments of the 
Main Plant 

(iv) Providing all design data required by the Contractor to carry out design/selection of balance 
equipment/ system for Steam Generators & auxiliaries andfor their proper interfacing and 
integration. 

(v) Providing the design for the beater wheel mills for pulverizing lignite. 
 
Further, we, the Qualified Steam Generator Manufacturer shall extend our qualitysurveillance/ 
supervision/ quality control to the Contractor during manufacture,erection, commissioning and 
performance testing, both at Contractor's works and/ or at Purchaser's project site. Without 
prejudice to the overall responsibilities of the QualifiedSteam Generator Manufacturer for 
successful commissioning and performance of theSteam Generators and auxiliaries, the Qualified 
Steam Generator Manufacturer shalldepute its technical experts from time to time to the 
Contractor's works/ Purchaser'sproject site, as mutually agreed upon between the Purchaserand 
the Contractor inaccordance with the stipulation of the Contracts. 
 
c) We, the Qualified Steam Generator Manufacturer will supply equipment/ 
componentsmanufactured at our works or at our vendor's works as per requirements/ 
schedulespecified in the Contracts. 
 
d) We, the Qualified Steam Generator Manufacturer will be fully responsible for thequality of 
manufacture of all equipments/ main assemblies/ components forincorporation in all the Steam 
Generators and auxiliaries. For the items to bemanufactured by the contractor at his/or his 
vendor's works as per the Qualified SteamGenerator Manufacturer's design, the Qualified Steam 
Generator Manufacturer shallensure completeness and correctness of the design, data, document 
and informationin every detail provided to the Contractor which would result in the same quality 
ofequipment as if manufactured at Qualified Steam Generator Manufacturer's works andshall meet 
Qualified Steam Generator Manufacturer's approval/ acceptance. 
 
e) The Contractor shall be responsible to manufacture portion of the equipment which areto be 
manufactured at its works or its vendor's works as per the Qualified SteamGenerator 
Manufacturer's design and to the Qualified Steam Generator Manufacturer'squality acceptance 
level (to be finalised before Notification of Award). Further, thecontractor shall erect, commission 
and carry out the guarantee tests of all the SteamGenerators and auxiliaries as per the contract in 
accordance with the Qualified SteamGenerator Manufacturer's advice, procedure and guidance. In 
case, there is any needto modify the design/ drawings/ procedure in certain areas, the Contractor 
shall seekspecific approval of Qualified Steam Generator Manufacturer before proceedingfurther. 
 
f) In the event any problem is encountered during design, manufacture, erection, testingand 
commissioning or if the Contractor fails to demonstrate during the guarantee tests 
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that the Steam Generators and auxiliaries meet the guaranteed parameters anddemonstration 
parameters as specified in the Contract, including thermal performanceof Steam Generators and 
auxiliaries, the Qualified Steam Generator Manufacturershall promptly provide all technical 
assistance/ services/ support to analyse andsuggest corrective measures/ modifications to the 
equipments/ systems of all theSteam Generators and auxiliaries under all the Contracts directly to 
the Purchaser andthe Contractor and Qualified Steam Generator Manufacturer shall promptly carry 
outall corrective measures and modifications (as suggested by the Qualified SteamGenerator 
Manufacturer and agreed by the Purchaser) for each of their respectiveequipment / systems 
supplied by them at their own expense. Thereafter, theContractor and the Qualified Steam 
Generator Manufacturer shall demonstrate thesuccessful performance of the Steam Generators 
and auxiliaries meeting theguaranteed parameters and demonstration parameters. 
 
4. We the Contractor, the Qualified Steam Generator Manufacturer, *Parent Company of 
IndianMajority Stake Holder of the JV Company, the *Subsidiary Company of Indian 
ManufacturingCompany and the *OTHER PROMOTER do hereby declare and undertake that we 
shall bejointly and severally responsible to the Purchaser for successful implementation of the 
PhasedManufacturing Program specified in the said Contract(s). 
 
5. We, the Contractor, Qualified Steam Generator Manufacturer, the *Subsidiary Company ofIndian 
Manufacturing Company and *OTHER PROMOTER do jointly hereby undertake,declare and 
confirm that we shall be fully responsible for indigenizing the manufacturing of lignite fired 
supercritical Steam Generator sets in India in a phased manner in accordance with thePhased 
Manufacturing Program specified in the said Contract(s). 
 
6. We, the Contractor, Qualified Steam Generator Manufacturer, the *Subsidiary Company ofIndian 
Manufacturing Company and *OTHER PROMOTER do jointly hereby undertake,declare and 
confirm that we shall be fully responsible for ensuring that transfer of thetechnological know-how 
for lignite fired super critical Steam Generator (of the type, size and ratingspecified in the 
Contract(s)) in the form of complete transfer of design dossier, designsoftware’s, drawings and 
documentation and quality system manuals is transferred to theContractor as per the Contract(s). 
 
7. We, the Contractor, Qualified Steam Generator Manufacturer, the *Subsidiary Company ofIndian 
Manufacturing Company and *OTHER PROMOTER do further undertake, declare andconfirm that 
we shall be fully responsible for ensuring that relevant training is imparted to thepersonnel of the 
Indian Manufacturing Company as part of the technology transfer agreement. 
 
8. We, the Contractor, the Qualified Steam Generator Manufacturer, *Parent Company of 
IndianMajority Stake Holder of the JV Company, the *Subsidiary Company of Indian 
ManufacturingCompany and the *OTHER PROMOTER do hereby undertake and confirm that this 
Deed ofJoint Undertaking shall be initially valid till ninety (90) days beyond the scheduled date 
ofcompletion of the warranty period of the all the equipment/ component covered under 
theContract(s) or completion of the Phased Manufacturing Program under the 
Contract(s),whichever occurs later. In case of delay in completion of the warranty period under 
theContract(s) or delay in the completion of the Phased Manufacturing Program beyond 
theaforesaid period, the validity of this Deed of Joint Undertaking shall be extended by suchperiod 
of delay. However, this Deed of Joint Undertaking shall terminate at the latest 24months from the 
scheduled end of warranty period of the last unit under the Contract. 
 
We, the Contractor, the Qualified Steam Generator Manufacturer, *Parent Company of 
IndianMajority Stake Holder of the JV Company, the *Subsidiary Company of Indian 
ManufacturingCompany and *OTHER PROMOTER do further undertake and confirm that this 
Deed of JointUndertaking shall be irrevocable and shall not be revoked till its validity. We further 
agree that 
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this Deed of Joint Undertaking shall be without any prejudice to the various liabilities of 
theContractor including Contract Performance Guaranteeas well as other obligations of 
theContractor in terms of the Contract(s). 
 
9. In case of award, in addition to the Contract Performance Guarantees to be furnished by 
thebidder/Contractor, the on demand Bank Guarantees in favour of the Purchaseras specified 
inQualifying Requirements stipulated at ITEM 3.0 of EOIshall be furnished. 
 
The aforesaid bank guarantees shall be unconditional, irrevocable and initially valid till ninety(90) 
days beyond the scheduled date of Completion of warranty period of all theequipment/ component 
under the Contract(s) or completion of the Phased ManufacturingProgram under the Contract(s), 
whichever occurs later. In case of delay in completion of thewarranty period under the Contract(s) 
or delay in the completion of the PhasedManufacturing Program beyond the aforesaid period, the 
validity of this Bank Guarantee shallbe extended by such period of delay. However, this bank 
guarantee shall terminate at thelatest 27 months from the scheduled end of warranty period of the 
last unit under theContract. The guarantee amount shall be promptly paid to the Purchaseron 
demand withoutany demur, reservation, protest or contest. 
 
10. Any dispute that may arise between the Purchaserand the Contractor or the Qualified 
SteamGenerator Manufacturer or *Parent Company of Indian Majority Stake Holder of the 
JVCompany or the *Subsidiary Company of Indian Manufacturing Company or the 
*OTHERPROMOTER in connection with this Deed of Joint Undertaking shall be finally settled as 
perthe arbitration procedure/ rules mentioned in the Contract Documents. 
This deed of undertaking shall be construed and interpreted in accordance with the Laws ofIndia. 
11. That this Deed of Joint Undertaking shall be operative from the effective date of the Contract. 
 
IN WITNESS WHEREOF, the Qualified Steam Generator Manufacturer, *Parent Company ofIndian 
Majority Stake Holder of the JV Company, the *Subsidiary Company of IndianManufacturing 
Company, the *OTHER PROMOTER and the Contractor through theirauthorised representatives 
have executed these presents and affixed common seal of theirrespective companies on the day, 
month and year first mentioned above. 
 
For M/s.................... 
(Bidder / Contractor) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
For M/s ................................ 
(Qualified Steam Generator Manufacturer/Holding Company) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
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(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
*For M/s.................... 
(Parent Company of Indian Majority Stake 
Holder of the JV Company) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
For M/s ................................ 
(*OTHER PROMOTER) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(Subsidiary Company of Indian Manufacturing Company) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
 
Note:  
1. However, in case the Holding Company anticipates change of management control ofany 
of its subsidiaries lending strength/ experience for fulfilment of requirement ofclause 3.1.1, 
ITEM 3.0 of EOI, the Holding Company shall arrange forsigning of DJU and bank guarantees 
from all such subsidiaries lending strength /experience to the Holding Company for 
fulfilment of requirement of clause 3.1.1,before the change in management control actually 
occurs, in addition to the bankguarantee already furnished by the Holding Company. Such 
bank guarantees to be 
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furnished by all the entities lending support to the Holding Company for fulfilment 
ofrequirement of clause 3.1.1, ITEM 3.0 of EOI, shall be equally dividedamong them and 
shall aggregate to 1.0% of the total contract price of the EPCPackage. 
 
2. Power of Attorney of the persons signing on behalf of each of the executants is to 
befurnished by the bidder and attached along with the signed Deed of JointUndertaking. 
 
3.* Bidder to strike out, whichever is not applicable. 
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Annexure 1- 
Scope for “Steam Generator & Auxiliaries” package 

 
Scope for steam generator and auxiliaries shall cover the following but not limited, for the purpose of 
Deed of Joint Undertaking (DJU): 

1. Steam Generator(s) complete with all associated auxiliaries including power cycle 
piping/critical steam piping, including Selective Catalytic Reduction system (SCR) 

2. Complete pressure parts, Integral piping, mounting and fittings, Start-up & circulation 
system, including blow down tanks 

3. Air & flue gas system covering complete draft plant including, ducts, dampers, RAPHs& 
SCAPHs, FD & ID and other fans etc.,   

4. Lignite Bunkers and bunker bay structures, Lignite feeders, lignite preparation, drying 
and beater wheel milling and complete Lignite firing system including burners 

5. Fuel oil unloading system (for HFO, LDO), Fuel oil pressurizing system, Complete Fuel 
oil firing system including oil burners & scanners etc. 

6. Bottom ash handling system, including After Burning Grates, Slag Conveyors and allied 
system equipment 

7. Electrostatic Precipitators (ESP), ESP Control Room with passenger Elevator 

8. All structural steel structures for SG and Auxiliaries, including platforms, stairs, galleries, 
walkways, roofing,  piping, valves, supports etc. 

9. Auxiliary Boiler 

10. Piping & other systems including, 
- Auxiliary steam piping 
- Low pressure piping 
- Equipment cooling water system 
- Boiler fill system 
- Aux PRDS 
- Chemical LP Dozing system and oxygenated treatment system 
- Service and potable water System 
- Equipment Cooling Water System 
- Pipe & Cable racks 
- AC & Ventilation System 
- Plant & Instrument Air Systems 

11. Soot blowing system with lances, steam soot blowers, piping, valves, controls etc. 

12. Refractory, Thermal Insulation and Cladding  

13. Vibration Isolation & Spring System 

14. Complete civil & structural works for steam generator & auxiliaries 

15. Complete Electrical systems including Motors of all Auxiliaries, Transformers and Electric 
Actuators etc 

16. Complete control and instrumentation Systems for the steam generator & its auxiliaries 
including protection and burner management system 
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FORM OF DEED OF JOINT UNDERTAKING 
AS PER CLAUSE 3.4.2 AND NOTE *4, *6 & *8 OF CLAUSE 3.0 OF ITEM 3.0OF EOI 

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 
DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ CONTRACTOR, 
THEQUALIFIED STEAM GENERATOR MANUFACTURER (HOLDING COMPANY WHO 
ALONGWITHITS SUBSIDIARIES MEETS THE REQUIREMENT OF CLAUSE 3.1.1, ITEM 3.0 of 
EOI), SUBSIDIARIES OF HOLDING COMPANY LENDING STRENGTH/ EXPERIENCE TOTHE 
HOLDING COMPANY, *PARENT COMPANY OF INDIAN MAJORITY STAKE HOLDER OFTHE 
JV COMPANY, *SUBSIDIARY COMPANY OF ABOVE INDIAN JOINT VENTURE 
COMPANYFOR MANUFACTURING SUPER CRITICAL STEAM GENERATOR IN INDIA AS PER 
NOTE 8 OFCLAUSE 3.0 AND THE *OTHER PROMOTER OF THE INDIAN JOINT VENTURE 
COMPANYHAVING A STAKE OF 25% OR MORE IN THE INDIAN JOINT VENTURE COMPANY 
 
The DEED OF JOINT UNDERTAKING executed on this .....day of ...........Two thousand ..... by  
M/s.............................................. a Company incorporated under ................................... having 
itsRegistered Office at.........................................(hereinafter called the "Bidder/ Contractor", 
whichexpression shall include its successors, administrators, executors and permitted assigns) 
AND 
 
M/s ......................................... a Company registered under the ............................................. 
having 
its Registered Office at ........................................ (hereinafter called the Qualified Steam Generator 
Manufacturer / Holding Company, which expression shall include its successors, 
administrators,executors and permitted assigns) AND 
M/s ......................................... a Company registered under …………………….. having its 
RegisteredOffice at ........................................, M/s ......................................... a Company 
registered under…………………….. having its Registered Office at ........................................ and  
M/s......................................... a Company registered under …………………….. having its 
RegisteredOffice at ........................................ (Subsidiary(ies) of the Holding company who are 
lending strength/experience to the holding company for meeting the requirements stipulated in 
clause 3.1.1 andhereinafter collectively called the "Subsidiary(ies)", which expression shall include 
its successors,administrators, executors and permitted assigns) AND 
*M/s....................................., a Company incorporated under .............................................. having 
its 
Registered Office at ............................................... (hereinafter called the “Parent Company of 
Indian 
Majority Stake Holder of the JV Company”, which expression shall include its successors, 
administrators, executors and permitted assigns) and 
*M/s..........................................., a Company incorporated under ....................................... 
registeredfor manufacturing of Supercritical Steam Generator in India, having its Registered Office 
at........................................... (hereinafter called the “Subsidiary Company of Indian 
SubsidiaryCompany”, which expression shall include its successors, administrators, executors and 
permittedassigns) AND 
*M/s ................................. a Company, other than the Qualified Steam Generator 
Manufacturer,registered under ……………. having its Registered Office at ................................ and 
having an equityof 25% or more in the Indian Joint Venture Company/ Indian Subsidiary Company/ 
Indian 
Manufacturing Company (hereinafter jointly called the "OTHER PROMOTER", which expression 
shallinclude its successors, administrators, executors and permitted assigns), 
in favour of NLC INDIA Ltd., a Government of India Enterprise incorporated under the Companies 
Act, having its Registered Office at at First Floor, No 8, Mayor Satya Murthy Road, FSD, Egmore 
Complex of Food Corporation of India, Chetpet, Chennai- 600031 INDIA (hereinafter called "NLC 
INDIA" or " Purchaser  " which expression shall include itssuccessors, administrators, executors 
and assigns). 
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WHEREAS, the Purchaserinvited Bids for the Steam Generator & Auxiliaries Package for TPSII 
Second Expansion(2X660 MW) Neyveli (hereinafter referred to as "Plant") vide its Bidding 
Document No.: XXXXXX 
 
*AND WHEREAS Clause 3.4.2 and note *6 of clause 3.0, ITEM 3.0 of EXPRESSION OF 
INTEREST (EOI) bidding documents stipulates that the bidder who meets the requirements 
stipulated in clause 3.4.1,ITEM 3.0 of EOIas Indian Joint Venture Company of Qualified Steam 
GeneratorManufacturer shall furnish a Deed of Joint Undertaking executed by him, the Qualified 
SteamGenerator Manufacturer {who is a holding company, singularly or collectively (along with 
itssubsidiaries) meeting the requirements of Note 4 to Clause 3.0}, *Parent Company of 
IndianMajority Stake Holder of the JV Company and *OTHER PROMOTER (if any) having 25% or 
higherequity participation in the Subsidiary Company. Further as per note 4 ii) of clause 3.0, ITEM 
3.0of EOI, the Holding Company and all such subsidiaries lending strength / experience to the 
HoldingCompany shall necessarily be part of the DJU being submitted by the Bidder. Further as 
per note 8 ofclause 3.0, ITEM 3.0 of EOI, the manufacturing may, alternatively, be carried out by 
anothersubsidiary registered for manufacturing Supercritical Steam Generator in India of the above 
Indiansubsidiary/ JV Company and shall necessarily be one of the executants of Deed of 
JointUndertaking. 
 
WHEREAS M/s .............. (Bidder) is submitting its proposal in response to the aforesaid Invitation 
forBid by the Purchaserfor Steam Generator & Auxiliaries Package for TPSII Second 
Expansion STPP Phase – I(2X800MW), against the Purchaser's Bidding Documents No. 
XXXXXX. 
 
*WHEREAS M/s ………(Qualified Steam Generator Manufacturer)……., as a promoter, has set up 
anIndian Joint Venture Company (M/s……...Bidder/Contractor ……….) incorporated under 
theCompanies Act, of India for manufacturing of supercritical Steam Generator sets meeting 
therequirements of Clause 3.4.1(a) and 3.0.0, ITEM 3.0 of EOI, directly or through (*M/s. 
………Subsidiary Company of Indian Manufacturing Company ………..) as per note 8 of clause 3.0 
of 
ITEM 3.0 of EOI, whose other Promoter having a stake of 25% or more in the Bidder/Contractor is 
M/s ………………………….. (hereinafter called “OTHER PROMOTER"). 
AND WHEREAS the Bidder, the Qualified Steam Generator Manufacturer, *Parent Company 
ofIndian Majority Stake Holder of the JV Company, Subsidiary(ies), the *Subsidiary Company of 
Indian 
Manufacturing Company and the *OTHER PROMOTER are required to jointly execute and 
furnishalong with the bid an irrevocable Deed of Joint Undertaking and be jointly and severally 
liable andbound unto the Purchaser for the successful performance of the contract for the scope 
related toSteam Generator and auxiliaries for  TPS II Second Expansion (2X660 MW), 
NEYVELI(As per Annexure-I),fully meeting the stipulated technical requirements, and Guaranteed 
parameters and characteristicsas per bidding documents, in the event, the Bid is accepted by the 
Purchaser resulting into a Contract/Contracts. 
AND FURTHER WHEREAS the Bidder, the Qualified Steam Generator Manufacturer, 
*ParentCompany of Indian Majority Stake Holder of the JV Company, Subsidiary(ies), the 
*SubsidiaryCompany of Indian Manufacturing Company and the *OTHER PROMOTER are 
required to jointlyexecute and furnish along with the bid an irrevocable Deed of Joint Undertaking 
and be jointly andseverally liable and bound unto the Purchaser for the successful implementation 
of the PhasedManufacturing Program and transfer of technology in accordance with the bidding 
documents, in theevent, the Bid is accepted by the Purchaser resulting into a Contract/ Contracts. 
 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
1. That in consideration of the award of the Contract(s) by the Purchaserto the Contractor, wethe 
Contractor, the Qualified Steam Generator Manufacturer, *Parent Company of IndianMajority 
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Stake Holder of the JV Company, Subsidiary(ies), the *Subsidiary Company of 
IndianManufacturing Company and the *OTHER PROMOTER do hereby declare and undertake 
thatwe shall be jointly and severally responsible to the Purchaser for the execution and 
successfulperformance of the contract for the scope related to Steam Generator and 
auxiliariesincluding satisfactory thermal performance of Steam Generator and its auxiliaries 
andachievement of all guaranteed parameters of all the units, as specified under the 
saidContract(s) to the satisfaction of the Purchaser. 
 
2. In case of any breach of the Contract(s) committed by the Contractor, we the Qualified 
SteamGenerator Manufacturer, *Parent Company of Indian Majority Stake Holder of the 
JVCompany, Subsidiary(ies), the *Subsidiary Company of Indian Manufacturing Company andthe 
*OTHER PROMOTER do hereby undertake, declare and confirm that we shall be fullyresponsible 
for the successful performance of the contract for the scope related to SteamGenerator and 
auxiliaries, including its satisfactory thermal performance and achievement ofall guaranteed 
parameters, of all the units and undertake to carry out all obligations andresponsibilities under this 
Deed of Joint Undertaking. Further, if the Purchasersustains anyloss or damage on account of any 
breach of the Contract(s) related to any or all of the SteamGenerators and its auxiliaries, we the 
Qualified Steam Generator Manufacturer, *ParentCompany of Indian Majority Stake Holder of the 
JV Company, Subsidiary(ies), the *SubsidiaryCompany of Indian Manufacturing Company, the 
*OTHER PROMOTER and the Contractorjointly and severally undertake to promptly indemnify and 
pay such losses/ damages causedto the Purchaser on its written demand without any demur, 
reservation, contest or protest inany manner whatsoever. Determination of losses/ damages shall 
be in line with provisions onLimitation of Liability of the said Contract(s). 
 
2.1 The aggregate liability of the Bidder/Contractor to the Purchaser, whether under the Contract,in 
tort or otherwise, shall not exceed the total Contract Price of Steam Generator & Auxiliaries 
Package for TPS II Second Expansion (2X660 MW), NEYVELI, provided that this limitation shall 
notapply to any obligation of the Contractor to indemnify the Purchaserwith respect to 
patentinfringement as per provisions of bidding documents (relevant clauses of GCC and SCC). 
The liability of *the Qualified Steam Generator Manufacturer, *Parent Company of IndianMajority 
Stake Holder of the JV Company, Subsidiary(ies), the *Subsidiary Company of 
IndianManufacturing Company, and *OTHER PROMOTER hereunder shall, however, be limited 
toan amount calculated @ 65% of contract priceof Steam Generators & Auxiliaries packageto 
be supplied by theBidder/ Contractor. This is without prejudice to any right of Purchaser against the 
Contractorunder the Contract and all guarantees. 
 
Without prejudice to the joint and several obligations of the Contractor, the OTHERPROMOTER, 
the *Subsidiary Company of Indian Manufacturing Company and the QualifiedSteam Generator 
Manufacturer, *Parent Company of Indian Majority Stake Holder of the JVCompany, 
Subsidiary(ies) hereunder, the analysis/ investigations of the non-performance ofthe equipment 
manufactured by the Contractor may initially be carried out by the Contractorwithin a period of 15 
days from the date of reference of the problem by the Purchaser, beforethe Purchaser approaches 
the Qualified Steam Generator Manufacturer for any such analysis/investigation. It shall not be 
necessary or obligatory for the Purchaser to first proceed againstthe Contractor before proceeding 
against the Qualified Steam Generator Manufacturer, the*Subsidiary Company of Indian 
Manufacturing Company and the *OTHER PROMOTER (withrespect to obligations and 
responsibilities of the Qualified Steam Generator Manufacturer,*Parent Company of Indian Majority 
Stake Holder of the JV Company, Subsidiary(ies), *TheIndian Subsidiary/Joint Venture Company, 
the *Subsidiary Company of Indian ManufacturingCompany and the *OTHER PROMOTER 
covered under this Deed of Joint Undertaking), norany extension of time or any relaxation given by 
the Purchaser to the contractor shall prejudiceany right of  Purchaser   under this Deed of Joint 
Undertaking to proceed against the QualifiedSteam GeneratorManufacturer, 
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*Parent Company of Indian Majority Stake Holder of the JVCompany, Subsidiary(ies), the 
*Subsidiary Company of Indian Manufacturing Company, the*OTHER PROMOTER and 
Contractor. 
 
3. Without prejudice to the generality of the undertaking in para '1' above, the manner ofachieving 
the objectives set forth in para '1' above shall be as follows: 
 
a) We, the Qualified Steam Generator Manufacturer shall be fully responsible for 
completeengineering, preparation of all designs, design calculations, design 
documents/drawingsand manufacturing drawings for all the lignite fired Steam Generators; 
selection of their auxiliariesand interfacing/ integrating all Steam Generators with their auxiliaries 
so as to ensuresatisfactory, reliable, safe and trouble free performance of all Steam Generators 
andauxiliaries as well as thermal performance meeting all stipulated technical requirementsas well 
as all guaranteed parameters specified in the Contract(s). 
 
b) We, the Qualified Steam Generator Manufacturer shall be specifically responsible forthe 
following: 

(i) Thermal and hydraulic design of lignite fired Steam Generators as well as design 
ofstructural/supporting system, buck-stay system etc. 

(ii) Selection of auxiliaries for all Steam Generators 
(iii) Design of controls, protections and interlocks for all the Steam Generators andtheir 

auxiliaries for their safe and reliable operation as integral units with otherequipments of the 
Main Plant 

(iv) Providing all design data required by the Contractor to carry out design/selection of balance 
equipment/ system for Steam Generators & auxiliaries andfor their proper interfacing and 
integration. 

(v) Providing the design for the beater wheel mills for pulverizing lignite. 
 
Further, we, the Qualified Steam Generator Manufacturer shall extend our qualitysurveillance/ 
supervision/ quality control to the Contractor during manufacture,erection, commissioning and 
performance testing, both at Contractor's works and/ or at Purchaser's project site. Without 
prejudice to the overall responsibilities of the QualifiedSteam Generator Manufacturer for 
successful commissioning and performance of theSteam Generators and auxiliaries, the Qualified 
Steam Generator Manufacturer shalldepute its technical experts from time to time to the 
Contractor's works/ Purchaser'sproject site, as mutually agreed upon between the Purchaserand 
the Contractor inaccordance with the stipulation of the Contracts. 
 
c) We, the Qualified Steam Generator Manufacturer will supply equipment/ 
componentsmanufactured at our works or at our vendor's works as per requirements/ schedule.  
 
d) We, the Qualified Steam Generator Manufacturer will be fully responsible for thequality of 
manufacture of all equipments/ main assemblies/ components forincorporation in all the Steam 
Generators and auxiliaries. For the items to bemanufactured by the contractor at his/or his 
vendor's works as per the Qualified SteamGenerator Manufacturer's design, the Qualified Steam 
Generator Manufacturer shallensure completeness and correctness of the design, data, document 
and informationin every detail provided to the Contractor which would result in the same quality 
ofequipment as if manufactured at Qualified Steam Generator Manufacturer's works andshall meet 
Qualified Steam Generator Manufacturer's approval/ acceptance. 
 
e) The Contractor shall be responsible to manufacture portion of the equipment which areto be 
manufactured at its works or its vendor's works as per the Qualified SteamGenerator 
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Manufacturer's design and to the Qualified Steam Generator Manufacturer'squality acceptance 
level (to be finalised before Notification of Award). Further, thecontractor shall erect, commission 
and carry out the guarantee tests of all the SteamGenerators and auxiliaries as per the contract in 
accordance with the Qualified SteamGenerator Manufacturer's advice, procedure and guidance. In 
case, there is any needto modify the design/ drawings/ procedure in certain areas, the Contractor 
shall seekspecific approval of Qualified Steam Generator Manufacturer before proceedingfurther. 
 
f) In the event any problem is encountered during design, manufacture, erection, testingand 
commissioning or if the Contractor fails to demonstrate during the guarantee teststhat the Steam 
Generators and auxiliaries meet the guaranteed parameters anddemonstration parameters as 
specified in the Contract, including thermal performanceof Steam Generators and auxiliaries, the 
Qualified Steam Generator Manufacturershall promptly provide all technical assistance/ services/ 
support to analyse andsuggest corrective measures/ modifications to the equipments/ systems of 
all theSteam Generators and auxiliaries under all the Contracts directly to the Purchaserandthe 
Contractor and Qualified Steam Generator Manufacturer shall promptly carry outall corrective 
measures and modifications (as suggested by the Qualified SteamGenerator Manufacturer and 
agreed by the Purchaser) for each of their respectiveequipment / systems supplied by them at their 
own expense. Thereafter, theContractor and the Qualified Steam Generator Manufacturer shall 
demonstrate thesuccessful performance of the Steam Generators and auxiliaries meeting 
theguaranteed parameters and demonstration parameters. 
 
4. We the Contractor, the Qualified Steam Generator Manufacturer, *Parent Company of 
IndianMajority Stake Holder of the JV Company, Subsidiary(ies), the *Subsidiary Company of 
IndianManufacturing Company and the *OTHER PROMOTER do hereby declare and undertake 
thatwe shall be jointly and severally responsible to the Purchaser for successful implementation 
ofthe Phased Manufacturing Program specified in the said Contract(s). 
 
5. We, the Contractor, Qualified Steam Generator Manufacturer, the *Subsidiary Company ofIndian 
Manufacturing Company and *OTHER PROMOTER do jointly hereby undertake,declare and 
confirm that we shall be fully responsible for indigenizing the manufacturing of lignite fired 
supercritical Steam Generator sets in India in a phased manner in accordance with thePhased 
Manufacturing Program specified in the said Contract(s). 
 
6. We, the Contractor, Qualified Steam Generator Manufacturer, the *Subsidiary Company ofIndian 
Manufacturing Company and *OTHER PROMOTER do jointly hereby undertake,declare and 
confirm that we shall be fully responsible for ensuring that transfer of thetechnological know-how 
for lignite fired super critical Steam Generator (of the type, size and ratingspecified in the 
Contract(s)) in the form of complete transfer of design dossier, designsoftware’s, drawings and 
documentation and quality system manuals is transferred to theContractor as per the Contract(s). 
 
7. We, the Contractor, Qualified Steam Generator Manufacturer, the *Subsidiary Company ofIndian 
Manufacturing Company and *OTHER PROMOTER do further undertake, declare andconfirm that 
we shall be fully responsible for ensuring that relevant training is imparted to thepersonnel of the 
Indian Manufacturing Company as part of the technology transfer agreement. 
 
8. We, the Contractor, the Qualified Steam Generator Manufacturer, *Parent Company of 
IndianMajority Stake Holder of the JV Company, Subsidiary(ies), the *Subsidiary Company of 
IndianManufacturing Company and the *OTHER PROMOTER do hereby undertake and confirm 
thatthis Deed of Joint Undertaking shall be initially valid till ninety (90) days beyond the scheduled 
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date of completion of the warranty period of the all the equipment/ component coveredunder the 
Contract(s) or completion of the Phased Manufacturing Program under theContract(s), whichever 
occurs later. In case of delay in completion of the warranty periodunder the Contract(s) or delay in 
the completion of the Phased Manufacturing Programbeyond the aforesaid period, the validity of 
this Deed of Joint Undertaking shall be extendedby such period of delay.  
 
However, this Deed of Joint Undertaking shall terminate at the latest24 months from the scheduled 
end of warranty period of the last unit under the Contract. 
We, the Contractor, the Qualified Steam Generator Manufacturer, *Parent Company of 
IndianMajority Stake Holder of the JV Company, Subsidiary(ies), the *Subsidiary Company of 
IndianManufacturing Company and *OTHER PROMOTER do further undertake and confirm that 
thisDeed of Joint Undertaking shall be irrevocable and shall not be revoked till its validity. 
Wefurther agree that this Deed of Joint Undertaking shall be without any prejudice to the 
variousliabilities of the Contractor including Contract Performance Guaranteeas well as 
otherobligations of the Contractor in terms of the Contract(s). 
 
9. In case of award, in addition to the Contract Performance Guarantees to be furnished by 
thebidder/Contractor, the on demand Bank Guarantees in favour of the Purchaseras specified 
inQualifying Requirements stipulated at ITEM 3.0 of EOIshall be furnished. 
 
The aforesaid bank guarantees shall be unconditional, irrevocable and initially valid till ninety(90) 
days beyond the scheduled date of Completion of warranty period of all theequipment/ component 
under the Contract(s) or completion of the Phased ManufacturingProgram under the Contract(s), 
whichever occurs later. In case of delay in completion of thewarranty period under the Contract(s) 
or delay in the completion of the PhasedManufacturing Program beyond the aforesaid period, the 
validity of this Bank Guarantee shallbe extended by such period of delay. However, this bank 
guarantee shall terminate at thelatest 27 months from the scheduled end of warranty period of the 
last unit under theContract. The guarantee amount shall be promptly paid to the Purchaseron 
demand withoutany demur, reservation, protest or contest. 
 
10. Any dispute that may arise between the Purchaserand the Contractor or the Qualified 
SteamGenerator Manufacturer or *Parent Company of Indian Majority Stake Holder of the 
JVCompany or Subsidiary(ies) or the *Subsidiary Company of Indian Manufacturing Company 
orthe *OTHER PROMOTER in connection with this Deed of Joint Undertaking shall be 
finallysettled as per the arbitration procedure/ rules mentioned in the Contract Documents. 
 
This deed of undertaking shall be construed and interpreted in accordance with the Laws ofIndia. 
 
11. That this Deed of Joint Undertaking shall be operative from the effective date of the Contract. 
 
IN WITNESS WHEREOF, the Qualified Steam Generator Manufacturer, *Parent Company ofIndian 
Majority Stake Holder of the JV Company, Subsidiary(ies the *Subsidiary Company ofIndian 
Manufacturing Company, the *OTHER PROMOTER and the Contractor through theirauthorised 
representatives have executed these presents and affixed common seal of theirrespective 
companies on the day, month and year first mentioned above. 
For M/s.................... 
(Bidder / Contractor) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
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Common Seal of the 
Company................................ 
For M/s ................................ 
(Qualified Steam Generator Manufacturer/Holding Company) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
*For M/s.................... 
(Parent Company of Indian Majority Stake 
Holder of the JV Company) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
For M/s ................................ 
(SUBSIDIARY 1 OF HOLDING COMPANY) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(SUBSIDIARY 2 OF HOLDING COMPANY) 
WITNESS : 
1. ............................. ................................................ 
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(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
 
For M/s ................................ 
(SUBSIDIARY 3 OF HOLDING COMPANY) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
 
For M/s ................................ 
(*OTHER PROMOTER) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
 
For M/s ................................ 
(Subsidiary Company of Indian Subsidiary Company) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
 
Note:  
1. However, in case the Holding Company anticipates change of management controlof any 
of its subsidiaries lending strength/ experience for fulfilment of requirementof clause 3.1.1, 
ITEM 3.0 of EOI, the Holding Company shall arrange for 
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signing of DJU and bank guarantees from all such subsidiaries lending strength 
/experience to the Holding Company for fulfilment of requirement of clause 3.1.1,before the 
change in management control actually occurs, in addition to the bankguarantee already 
furnished by the Holding Company. Such bank guarantees to befurnished by all the entities 
lending support to the Holding Company for fulfilment ofrequirement of clause 3.1.1, ITEM 
3.0 of EOI, shall be equally dividedamong them and shall aggregate to 1.0% of the total 
contract price. 
 
2. Power of Attorney of the persons signing on behalf of each of the executants is to 
befurnished by the bidder and attached along with the signed Deed of JointUndertaking. 
 
3.* Bidder to strike out, whichever is not applicable. 
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Annexure 1- 

Scope for “Steam Generator & Auxiliaries” package 
 
Scope for steam generator and auxiliaries shall cover the following but not limited, for the purpose of 
Deed of Joint Undertaking (DJU): 

1. Steam Generator(s) complete with all associated auxiliaries including power cycle 
piping/critical steam piping, including Selective Catalytic Reduction system (SCR) 

2. Complete pressure parts, Integral piping, mounting and fittings, Start-up & circulation 
system, including blow down tanks 

3. Air & flue gas system covering complete draft plant including, ducts, dampers, RAPHs& 
SCAPHs, FD & ID and other fans etc.,   

4. Lignite Bunkers and bunker bay structures, Lignite feeders, lignite preparation, drying 
and beater wheel milling and complete Lignite firing system including burners 

5. Fuel oil unloading system (for HFO, LDO), Fuel oil pressurizing system, Complete Fuel 
oil firing system including oil burners & scanners etc. 

6. Bottom ash handling system, including After Burning Grates, Slag Conveyors and allied 
system equipment 

7. Electrostatic Precipitators (ESP), ESP Control Room with passenger Elevator 

8. All structural steel structures for SG and Auxiliaries, including platforms, stairs, galleries, 
walkways, roofing,  piping, valves, supports etc. 

9. Auxiliary Boiler 

10. Piping & other systems including, 
- Auxiliary steam piping 
- Low pressure piping 
- Equipment cooling water system 
- Boiler fill system 
- Aux PRDS 
- Chemical LP Dozing system and oxygenated treatment system 
- Service and potable water System 
- Equipment Cooling Water System 
- Pipe & Cable racks 
- AC & Ventilation System 
- Plant & Instrument Air Systems 

11. Soot blowing system with lances, steam soot blowers, piping, valves, controls etc. 

12. Refractory, Thermal Insulation and Cladding  

13. Vibration Isolation & Spring System 

14. Complete civil & structural works for steam generator & auxiliaries 

15. Complete Electrical systems including Motors of all Auxiliaries, Transformers and Electric 
Actuators etc 

16. Complete control and instrumentation Systems for the steam generator & its auxiliaries 
including protection and burner management system 
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FORM OF DEED OF JOINT UNDERTAKING 
AS PER CLAUSE 3.5.2, ITEM 3.0 of EOI 

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 
 

DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ CONTRACTOR 
(INDIAN 
COMPANY WHO HOLDS ATLEAST 51% EQUITY IN JOINT VENTURE COMPANY), THE 
INDIAN 
JOINT VENTURE COMPANY MEETING THE REQUIREMENT OF CLAUSE 3.5.1, ITEM 
3.0OFEXPRESSION OF INTERESTAND QUALIFIED STEAM GENERATOR MANUFACTURER 
MEETING THEREQUIREMENT OF CLAUSE 3.1.1ITEM 3.0 of EOI, 
 
The DEED OF JOINT UNDERTAKING executed on this........ day of ...........Two thousand ......... by 
M/s.............................................. a Company incorporated under the Companies Act having 
itsRegistered Office at.........................................(hereinafter called the "Bidder/Contractor", 
whichexpression shall include its successors, administrators, executors and permitted assigns) 
andM/s ......................................... a Company registered under …………………………. having 
itsRegistered Office at ........................................ (hereinafter called the "Qualified Steam 
GeneratorManufacturer", which expression shall include its successors, administrators, executors 
and permittedassigns) and 
 
*M/s ......................................... a Company registered in India under the Companies Act of 
Indiahaving its Registered Office at ........................................ for manufacturing of supercritical 
SteamGenerator in India (hereinafter called the "Indian Joint Venture Company / Indian 
ManufacturingCompany", which expression shall include its successors, administrators, executors 
and permittedassigns) and 
 
in favour of NLC INDIA Ltd., a Government of India Enterprise incorporated under the Companies 
Act, ,having its Registered Office at First Floor, No 8, Mayor Satya Murthy Road, FSD, Egmore 
Complex of Food Corporation of India, Chetpet, Chennai- 600031INDIA (hereinafter called "NLC 
INDIA" or " Purchaser  " which expression shall include itssuccessors, administrators, executors 
and assigns). 
 
WHEREAS, the Purchaserinvited Bids for the Steam Generator & Auxiliaries Package for TPSII 
Second Expansion(2X660 MW) Neyveli (hereinafter referred to as "Plant") vide its Bidding 
Document No.: XXXXXX 
*AND WHEREAS Clause 3.5.2, ITEM 3.0 of EXPRESSION OF INTEREST (EOI) bidding 
documents stipulatesthat the bidder who meets the requirements stipulated in clause 3.5.1, ITEM 
3.0 of EOIasan *Indian Company who holds atleast 51% equity in Joint Venture Company for 
manufacturingsupercritical steam Generator in India shall associate with the Qualified Steam 
Generator Manufacturermeeting the requirements specified in Clause 3.1.1, and furnish a Deed of 
Joint Undertaking executed byhim, the Qualified Steam Generator Manufacturer meeting the 
requirements specified in Clause 3.1.1ITEM 3.0 of EOI and *the Indian Joint Venture Company 
who meets the requirements stipulated inclause 3.5.1 , ITEM 3.0 of EOI. 
 
WHEREAS M/s .............. (Bidder) is submitting its proposal in response to the aforesaid Invitation 
forBid by the Purchaser forSteam Generator & Auxiliaries Package for TPSII Second 
Expansion(2X660 MW) Neyveli, against the Purchaser's Bidding Documents No. XXXXXX . 
 
*WHEREAS M/s ………………………..…(Bidder) and the M/s ……………………(Qualified Steam 
Generator Manufacturer)…….. as the promoters, have set up a Joint Venture Company  
(M/s……...Name of the JV Company…….) (hereinafter called the "Joint Venture Company/ Indian 
ManufacturingCompany") incorporated in India under the Companies act, for manufacturing of 
supercritical Steam 
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Generator sets meeting the requirements of Clause 3.5.1 of the Qualifying Requirements, ITEM 
3.0of EOI. 
 
AND WHEREAS the Bidder, the Qualified Steam Generator Manufacturer, *The Indian Joint 
Venture 
Company are required to jointly execute and furnish along with the bid an irrevocable Deed of Joint 
Undertaking and be jointly and severally liable and bound unto the Purchaserfor the 
successfulperformance of the contract for the scope related to Steam Generator and auxiliaries for  
TPSII Second Expansion(2X660 MW) Neyveli (As per Annexure-I), fully meeting the stipulated 
technicalrequirements, and Guaranteed parameters and characteristics as per bidding documents, 
in theevent, the Bid is accepted by the Purchaserresulting into a Contract/ Contracts. 
 
AND FURTHER WHEREAS the Bidder, the Qualified Steam Generator Manufacturer, *The 
IndianJoint Venture Company are required to jointly execute and furnish along with the bid an 
irrevocableDeed of Joint Undertaking and be jointly and severally liable and bound unto the 
Purchaserfor thesuccessful implementation of the Phased Manufacturing Program and transfer of 
technology inaccordance with the bidding documents, in the event, the Bid is accepted by the 
Purchaser resultinginto a Contract/ Contracts. 
 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
1. That in consideration of the award of the Contract(s) by the Purchaserto the Contractor, wethe 
Contractor, the Qualified Steam Generator Manufacturer, *The Indian Joint VentureCompany do 
hereby declare and undertake that we shall be jointly and severally responsibleto the Purchaser for 
the execution and successful performance of the contract for the scoperelated to Steam Generator 
and auxiliaries including satisfactory thermal performance ofSteam Generator and its auxiliaries 
and achievement of all guaranteed parameters of all theunits, as specified under the said 
Contract(s) to the satisfaction of the Purchaser. 
 
2. In case of any breach of the Contract(s) committed by the Contractor, we the Qualified 
SteamGenerator Manufacturer, *The Indian Joint Venture Company do hereby undertake, 
declareand confirm that we shall be fully responsible for the successful performance of the 
contractfor the scope related to Steam Generator and auxiliaries, including its satisfactory 
thermalperformance and achievement of all guaranteed parameters, of all the units and undertake 
tocarry out all obligations and responsibilities under this Deed of Joint Undertaking. Further, ifthe 
Purchasersustains any loss or damage on account of any breach of the Contract(s) relatedto any 
or all of the Steam Generators and its auxiliaries, we the Qualified Steam GeneratorManufacturer, 
*The Indian Joint Venture Company, and the Contractor jointly and severallyundertake to promptly 
indemnify and pay such losses/ damages caused to the Purchaseron itswritten demand without 
any demur, reservation, contest or protest in any manner whatsoever. 
Determination of losses/ damages shall be in line with provisions on Limitation of Liability ofthe 
said Contract(s). 
 
2.1 The aggregate liability of the Bidder/Contractor to the Purchaser, whether under the Contract,in 
tort or otherwise, shall not exceed the total Contract Price of Steam Generator & Auxiliaries 
Package for TPS II Second Expansion (2X660 MW), NEYVELI, provided that this limitation shall 
notapply to any obligation of the Contractor to indemnify the Purchaserwith respect to 
patentinfringement as per provisions of bidding documents (relevant clauses of GCC and SCC). 
 
The liability of the Qualified Steam Generator Manufacturer, *The Indian Joint VentureCompany 
hereunder shall, however, be limited to an amount calculated @ 65% of contract priceof Steam 
Generators & Auxiliaries package to be supplied by the Bidder/ Contractor. This is 
withoutprejudice to any right of   Purchaser against the Contractor under the Contract and 
allguarantees. 
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Without prejudice to the joint and several obligations of the Contractor, *The Indian JointVenture 
Company and the Qualified Steam Generator Manufacturer hereunder, the analysis/investigations 
of the non-performance of the equipment manufactured by the Contractor mayinitially be carried 
out by the Contractor within a period of 15 days from the date of referenceof the problem by the 
Purchaser, before the Purchaser approaches the Qualified SteamGenerator Manufacturer for any 
such analysis/ investigation. It shall not be necessary orobligatory for the Purchaserto first proceed 
against the Contractor before proceeding againstthe Qualified Steam Generator Manufacturer, 
*The Indian Joint Venture Company, nor anyextension of time or any relaxation given by the 
Purchaserto the contractor shall prejudice anyright of Purchaser under this Deed of Joint 
Undertaking to proceed against the Qualified SteamGenerator Manufacturer, *The Indian Joint 
Venture Company, and Contractor. 
3. Without prejudice to the generality of the undertaking in para '1' above, the manner ofachieving 
the objectives set forth in para '1' above shall be as follows: 
a) We, the Qualified Steam Generator Manufacturer shall be fully responsible for 
completeengineering, preparation of all designs, design calculations, design 
documents/drawingsand manufacturing drawings for all the lignite fired Steam Generators; 
selection of their auxiliariesand interfacing/ integrating all Steam Generators with their auxiliaries 
so as to ensuresatisfactory, reliable, safe and trouble free performance of all Steam Generators 
andauxiliaries as well as thermal performance meeting all stipulated technical requirementsas well 
as all guaranteed parameters specified in the Contract(s). 
 
b) We, the Qualified Steam Generator Manufacturer shall be specifically responsible forthe 
following: 

(i) Thermal and hydraulic design of lignite fired Steam Generators as well as design 
ofstructural/supporting system, buck-stay system etc. 

(ii) Selection of auxiliaries for all Steam Generators 
(iii) Design of controls, protections and interlocks for all the Steam Generators andtheir 

auxiliaries for their safe and reliable operation as integral units with otherequipments of the 
Main Plant 

(iv) Providing all design data required by the Contractor to carry out design/selection of balance 
equipment/ system for Steam Generators & auxiliaries andfor their proper interfacing and 
integration. 

(v) Providing the design for the beater wheel mills for pulverizing lignite. 
 

Further, we, the Qualified Steam Generator Manufacturer shall extend our qualitysurveillance/ 
supervision/ quality control to the Contractor during manufacture,erection, commissioning and 
performance testing, both at Contractor's works and/ or at Purchaser's project site. Without 
prejudice to the overall responsibilities of the QualifiedSteam Generator Manufacturer for 
successful commissioning and performance of theSteam Generators and auxiliaries, the Qualified 
Steam Generator Manufacturer shalldepute its technical experts from time to time to the 
Contractor's works/ Purchaser'sproject site, as mutually agreed upon between the Purchaserand 
the Contractor inaccordance with the stipulation of the Contracts. 
 
c) We, the Qualified Steam Generator Manufacturer will supply equipment/ 
componentsmanufactured at our works or at our vendor's works as per requirements/ 
schedulespecified in the Contracts. 
 
d) We, the Qualified Steam Generator Manufacturer will be fully responsible for thequality of 
manufacture of all equipments/ main assemblies/ components forincorporation in all the Steam 
Generators and auxiliaries. For the items to bemanufactured by the contractor at his/or his 
vendor's works as per the Qualified SteamGenerator Manufacturer's design, the Qualified Steam 
Generator Manufacturer shallensure completeness and correctness of the design, data, document 
and informationin every detail provided to the Contractor which would result in the same quality of 
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equipment as if manufactured at Qualified Steam Generator Manufacturer's works andshall meet 
Qualified Steam Generator Manufacturer's approval/ acceptance. 
 
e) The Contractor shall be responsible to manufacture portion of the equipment which areto be 
manufactured at its works or its vendor's works as per the Qualified SteamGenerator 
Manufacturer's design and to the Qualified Steam Generator Manufacturer'squality acceptance 
level (to be finalised before Notification of Award). Further, thecontractor shall erect, commission 
and carry out the guarantee tests of all the SteamGenerators and auxiliaries as per the contract in 
accordance with the Qualified SteamGenerator Manufacturer's advice, procedure and guidance. In 
case, there is any needto modify the design/ drawings/ procedure in certain areas, the Contractor 
shall seekspecific approval of Qualified Steam Generator Manufacturer before proceedingfurther. 
 
f) In the event any problem is encountered during design, manufacture, erection, testingand 
commissioning or if the Contractor fails to demonstrate during the guarantee teststhat the Steam 
Generators and auxiliaries meet the guaranteed parameters anddemonstration parameters as 
specified in the Contract, including thermal performanceof Steam Generators and auxiliaries, the 
Qualified Steam Generator Manufacturershall promptly provide all technical assistance/ services/ 
support to analyse andsuggest corrective measures/ modifications to the equipments/ systems of 
all theSteam Generators and auxiliaries under all the Contracts directly to the Purchaser andthe 
Contractor and Qualified Steam Generator Manufacturer shall promptly carry outall corrective 
measures and modifications (as suggested by the Qualified SteamGenerator Manufacturer and 
agreed by the Purchaser) for each of their respectiveequipment / systems supplied by them at their 
own expense. Thereafter, theContractor and the Qualified Steam Generator Manufacturer shall 
demonstrate thesuccessful performance of the Steam Generators and auxiliaries meeting 
theguaranteed parameters and demonstration parameters. 
 
4. We the Contractor, the Qualified Steam Generator Manufacturer, *The Indian Joint 
VentureCompany do hereby declare and undertake that we shall be jointly and severally 
responsibleto the Purchaser for successful implementation of the Phased Manufacturing 
Programspecified in the said Contract(s). 
 
5. We, the Contractor, Qualified Steam Generator Manufacturer, *The Indian Joint 
VentureCompany do jointly hereby undertake, declare and confirm that we shall be fully 
responsiblefor indigenizing the manufacturing of lignite fired supercritical Steam Generator sets in 
India in a phasedmanner in accordance with the Phased Manufacturing Program specified in the 
saidContract(s). 
 
6. We, the Contractor, Qualified Steam Generator Manufacturer, *The Indian Joint 
VentureCompany do jointly hereby undertake, declare and confirm that we shall be fully 
responsiblefor ensuring that transfer of the technological know-how for lignite fired super critical 
Steam Generator (ofthe type, size and rating specified in the Contract(s)) in the form of complete 
transfer of designdossier, design software’s, drawings and documentation and quality system 
manuals istransferred to the Contractor as per the Contract(s). 
 
7. We, the Contractor, Qualified Steam Generator Manufacturer, *The Indian Joint 
VentureCompany do further undertake, declare and confirm that we shall be fully responsible 
forensuring that relevant training is imparted to the personnel of the Indian ManufacturingCompany 
as part of the technology transfer agreement. 
 
8. We, the Contractor, the Qualified Steam Generator Manufacturer, *The Indian Joint 
VentureCompany do hereby undertake and confirm that this Deed of Joint Undertaking shall 
beinitially valid till ninety (90) days beyond the scheduled date of completion of the warranty 
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period of the all the equipment/ component covered under the Contract(s) for SteamGenerator & 
Auxiliaries Package for  TPS II Second Expansion (2X660 MW), NEYVELIawarded to 
theBidder/ Contractor or completion of the Phased Manufacturing Program under the 
Contract(s),whichever occurs later. In case of delay in completion of the warranty period under 
theContract(s) or delay in the completion of the Phased Manufacturing Program beyond 
theaforesaid period, the validity of this Deed of Joint Undertaking shall be extended by suchperiod 
of delay. However, this Deed of Joint Undertaking shall terminate at the latest 24months from the 
scheduled end of warranty period of the last unit under the Contract. 
 
We, the Contractor, the Qualified Steam Generator Manufacturer, *The Indian Joint 
VentureCompany do further undertake and confirm that this Deed of Joint Undertaking shall 
beirrevocable and shall not be revoked till its validity. We further agree that this Deed of 
JointUndertaking shall be without any prejudice to the various liabilities of the Contractor 
includingContract Performance Guaranteeas well as other obligations of the Contractor in terms of 
theContract(s). 
 
9. In case of award, in addition to the Contract Performance Guarantees to be furnished by 
thebidder/Contractor, the on demand Bank Guarantees in favour of the Purchaseras specified 
inQualifying Requirements stipulated at ITEM 3.0 of EOIshall be furnished. 
 
The aforesaid bank guarantees shall be unconditional, irrevocable and initially valid till ninety(90) 
days beyond the scheduled date of Completion of warranty period of all theequipment/ component 
under the Contract(s) or completion of the Phased ManufacturingProgram under the Contract(s), 
whichever occurs later. In case of delay in completion of thewarranty period under the Contract(s) 
or delay in the completion of the PhasedManufacturing Program beyond the aforesaid period, the 
validity of this Bank Guarantee shallbe extended by such period of delay. However, this bank 
guarantee shall terminate at thelatest 27 months from the scheduled end of warranty period of the 
last unit under theContract. The guarantee amount shall be promptly paid to the Purchaseron 
demand withoutany demur, reservation, protest or contest. 
 
10. Any dispute that may arise between the Purchaserand the Contractor or the 
IndianManufacturing Company or the Qualified Steam Generator Manufacturer in connection 
withthis Deed of Joint Undertaking shall be finally settled as per the arbitration procedure/ 
rulesmentioned in the Contract Documents. 
This deed of undertaking shall be construed and interpreted in accordance with the Laws ofIndia. 
 
11. That this Deed of Joint Undertaking shall be operative from the effective date of the Contract. 
IN WITNESS WHEREOF, the Qualified Steam Generator Manufacturer, *The Indian JointVenture 
Company, and the Contractor through their authorised representatives have executedthese 
presents and affixed common seal of their respective companies on the day, month andyear first 
mentioned above. 
 
For M/s ................................ 
(BIDDER/ CONTRACTOR) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
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(Official Address) Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(Qualified Steam Generator Manufacturer) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company ............................. 
*For M/s.................... 
(Indian Joint Venture Company) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
Note: 
i) Power of Attorney of the persons signing on behalf of each of the executants is to 

befurnished by the bidder and attached along with the signed Deed of Joint 
Undertaking. 

ii) *Bidder to strike out, whichever is not applicable. 
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Annexure 1- 
Scope for “Steam Generator & Auxiliaries” package 

 
Scope for steam generator and auxiliaries shall cover the following but not limited, for the purpose of 
Deed of Joint Undertaking (DJU): 

1. Steam Generator(s) complete with all associated auxiliaries including power cycle 
piping/critical steam piping, including Selective Catalytic Reduction system (SCR) 

2. Complete pressure parts, Integral piping, mounting and fittings, Start-up & circulation 
system, including blow down tanks 

3. Air & flue gas system covering complete draft plant including, ducts, dampers, RAPHs& 
SCAPHs, FD & ID and other fans etc.,   

4. Lignite Bunkers and bunker bay structures, Lignite feeders, lignite preparation, drying 
and beater wheel milling and complete Lignite firing system including burners 

5. Fuel oil unloading system (for HFO, LDO), Fuel oil pressurizing system, Complete Fuel 
oil firing system including oil burners & scanners etc. 

6. Bottom ash handling system, including After Burning Grates, Slag Conveyors and allied 
system equipment 

7. Electrostatic Precipitators (ESP), ESP Control Room with passenger Elevator 

8. All structural steel structures for SG and Auxiliaries, including platforms, stairs, galleries, 
walkways, roofing,  piping, valves, supports etc. 

9. Auxiliary Boiler 

10. Piping & other systems including, 
- Auxiliary steam piping 
- Low pressure piping 
- Equipment cooling water system 
- Boiler fill system 
- Aux PRDS 
- Chemical LP Dozing system and oxygenated treatment system 
- Service and potable water System 
- Equipment Cooling Water System 
- Pipe & Cable racks 
- AC & Ventilation System 
- Plant & Instrument Air Systems 

11. Soot blowing system with lances, steam soot blowers, piping, valves, controls etc. 

12. Refractory, Thermal Insulation and Cladding  

13. Vibration Isolation & Spring System 

14. Complete civil & structural works for steam generator & auxiliaries 

15. Complete Electrical systems including Motors of all Auxiliaries, Transformers and Electric 
Actuators etc 

16. Complete control and instrumentation Systems for the steam generator & its auxiliaries 
including protection and burner management system 
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FORM OF DEED OF JOINT UNDERTAKING 
AS PER CLAUSE 3.5.2 AND NOTE 4 TO CLAUSE 3.0, ITEM 3.0 of EOI 

 
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 
DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ CONTRACTOR 
(INDIANCOMPANY WHO HOLDS ATLEAST 51% EQUITY IN THE JOINT VENTURE 
COMPANY), THEQUALIFIED STEAM GENERATOR MANUFACTURER (HOLDING COMPANY 
WHO ALONGWITHITS SUBSIDIARIES MEETS THE REQUIREMENT OF CLAUSE 3.1.1, ITEM 
3.0 of EOI), THE INDIAN JOINT VENTURE COMPANY CREATED FOR MANUFACTURING 
OFSUPERCRITICAL STEAM GENERATOR IN INDIA 
 
The DEED OF JOINT UNDERTAKING executed on this........ day of ...........Two thousand ..... by 
M/s.............................................. a Company incorporated under the Companies Act having 
itsRegistered Office at.........................................(hereinafter called the "Bidder/Contractor", 
whichexpression shall include its successors, administrators, executors and permitted assigns) and 
 
M/s ......................................... a Company registered under …………………………. having 
itsRegistered Office at ........................................ (hereinafter called the "Qualified Steam 
GeneratorManufacturer/ Holding Company", which expression shall include its successors, 
administrators,executors and permitted assigns) and 
 
M/s ......................................... a Company registered in India under the Companies Act of 
Indiahaving its Registered Office at ........................................ for manufacturing of supercritical 
SteamGenerator in India (hereinafter called the "Indian Joint Venture Company/Indian 
ManufacturingCompany", which expression shall include its successors, administrators, executors 
and permittedassigns) and 
 
in favour of NLC INDIA Ltd., a Government of India Enterprise incorporated under the Companies 
Act, having its Registered Office at First Floor, No 8, Mayor Satya Murthy Road, FSD, Egmore 
Complex of Food Corporation of India, Chetpet, Chennai- 600031INDIA (hereinafter called "NLC 
INDIA" or " Purchaser  " which expression shall include itssuccessors, administrators, executors 
and assigns). 
 
WHEREAS, the Purchaserinvited Bids for the Steam Generator & Auxiliaries Package for TPSII 
Second Expansion(2X660 MW) Neyveli (hereinafter referred to as "Plant") vide its Bidding 
Document No.: XXXXXX 
*AND WHEREAS Clause 3.5.2, ITEM 3.0 of EXPRESSION OF INTEREST (EOI) bidding 
documents stipulatesthat the bidder who meets the requirements stipulated in clause 3.5.1, ITEM 
3.0 of EOIasan *Indian Company who holds atleast 51% equity in Joint Venture Company for 
manufacturingsupercritical steam Generator in India shall associate with the Qualified Steam 
Generator Manufacturermeeting the requirements specified in Clause 3.1.1, and furnish a Deed of 
Joint Undertaking executed byhim, the Qualified Steam Generator Manufacturer {who is a holding 
company, singularly orcollectively (along with its subsidiaries) meeting the requirements specified 
in Clause 3.1.1ITEM 3.0ofEOI  and the Indian Joint Venture Company who meets the requirements 
stipulated in clause 3.5.1,ITEM 3.0 of EOI. Further as per note 4 iii) of clause 3.0, ITEM 3.0 of EOI, 
the HoldingCompany, as a Qualified Steam Generator Manufacturer, shall necessarily be part of 
the DJU beingsubmitted by the Bidder. 
 
WHEREAS M/s .............. (Bidder) is submitting its proposal in response to the aforesaid Invitation 
forBid by the Purchaserfor Steam Generator & Auxiliaries Package for TPSII Second 
Expansion(2X660 MW), Neyveli, against the Purchaser's Bidding Documents No. XXXXXX. 
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*WHEREAS M/s ………………………..…(Bidder) and the M/s ……………………(Qualified 
SteamGenerator Manufacturer)…….. as the promoters, have set up a Joint Venture Company  
(M/s……...Name of the JV Company…….) (hereinafter called the "Joint Venture Company/ Indian 
ManufacturingCompany") incorporated in India under the Companies act, for manufacturing of 
supercritical SteamGenerator sets meeting the requirements of Clause 3.5.1 (a) of the Qualifying 
Requirements, Item 4.0of EOI . 
 
AND WHEREAS the Bidder, the Qualified Steam Generator Manufacturer, *The Indian Joint 
VentureCompany are required to jointly execute and furnish along with the bid an irrevocable Deed 
of JointUndertaking and be jointly and severally liable and bound unto the Purchaserfor the 
successfulperformance of the contract for the scope related to Steam Generator and auxiliaries for 
TPSII Second Expansion(2X660 MW) Neyveli (As per Annexure-I), fully meeting the stipulated 
technicalrequirements, and Guaranteed parameters and characteristics as per bidding documents, 
in theevent, the Bid is accepted by the Purchaser resulting into a Contract/ Contracts. 
 
AND FURTHER WHEREAS the Bidder, the Qualified Steam Generator Manufacturer, *The 
IndianJoint Venture Company are required to jointly execute and furnish along with the bid an 
irrevocableDeed of Joint Undertaking and be jointly and severally liable and bound unto the 
Purchaserfor thesuccessful performance of the contract with regard to implementation of the 
Phased ManufacturingProgram and transfer of technology in accordance with the bidding 
documents, in the event, the Bid isaccepted by the Purchaserresulting into a Contract/ Contracts. 
 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
1. That in consideration of the award of the Contract(s) by the Purchaserto the Contractor, wethe 
Contractor, the Qualified Steam Generator Manufacturer, *The Indian Joint VentureCompany do 
hereby declare and undertake that we shall be jointly and severally responsibleto the Purchaser for 
the execution and successful performance of the contract for the scoperelated to Steam Generator 
and auxiliaries including satisfactory thermal performance ofSteam Generator and its auxiliaries 
and achievement of all guaranteed parameters of all theunits, as specified under the said 
Contract(s) to the satisfaction of the Purchaser. 
 
2. In case of any breach of the Contract(s) committed by the Contractor, we the Qualified 
SteamGenerator Manufacturer, *The Indian Joint Venture Company do hereby undertake, 
declareand confirm that we shall be fully responsible for the successful performance of the 
contractfor the scope related to Steam Generator and auxiliaries, including its satisfactory 
thermalperformance and achievement of all guaranteed parameters, of all the units and undertake 
tocarry out all obligations and responsibilities under this Deed of Joint Undertaking. Further, ifthe 
Purchasersustains any loss or damage on account of any breach of the Contract(s) relatedto any 
or all of the Steam Generators and its auxiliaries, we the Qualified Steam GeneratorManufacturer, 
*The Indian Joint Venture Company, and the Contractor jointly and severallyundertake to promptly 
indemnify and pay such losses/ damages caused to the Purchaseron itswritten demand without 
any demur, reservation, contest or protest in any manner whatsoever. 
Determination of losses/ damages shall be in line with provisions on Limitation of Liability ofthe 
said Contract(s). 
 
2.1 The aggregate liability of the Bidder/Contractor to the Purchaser, whether under the Contract,in 
tort or otherwise, shall not exceed the total Contract Price of Steam Generator & Auxiliaries 
Package for TPS II Second Expansion (2X660 MW), NEYVELI, provided that this limitation shall 
notapply to any obligation of the Contractor to indemnify the Purchaserwith respect to 
patentinfringement as per provisions of bidding documents (relevant clauses of GCC and SCC). 
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The liability of *the Qualified Steam Generator Manufacturer, *The Indian Joint VentureCompany 
hereunder shall, however, be limited to an amount calculated @ 65% of contract priceof Steam 
Generators & Auxiliaries package to be supplied by the Bidder/ Contractor. This is 
withoutprejudice to any right of Purchaser against the Contractor under the Contract and 
allguarantees. 
 
Without prejudice to the joint and several obligations of the Contractor, *The Indian JointVenture 
Company and the Qualified Steam Generator Manufacturer hereunder, the analysis/investigations 
of the non-performance of the equipment manufactured by the Contractor mayinitially be carried 
out by the Contractor within a period of 15 days from the date of referenceof the problem by the 
Purchaser, before the Purchaser approaches the Qualified SteamGenerator Manufacturer for any 
such analysis/ investigation. It shall not be necessary orobligatory for the Purchaserto first proceed 
against the Contractor before proceeding againstthe Qualified Steam Generator Manufacturer, 
*The Indian Joint Venture Company, nor anyextension of time or any relaxation given by the 
Purchaser to the contractor shall prejudice any right of Purchaser under this Deed of Joint 
Undertaking to proceed against the Qualified SteamGenerator Manufacturer, *The Indian Joint 
Venture Company, and Contractor. 
 
3. Without prejudice to the generality of the undertaking in para '1' above, the manner ofachieving 
the objectives set forth in para '1' above shall be as follows: 
 
a) We, the Qualified Steam Generator Manufacturer shall be fully responsible for 
completeengineering, preparation of all designs, design calculations, design 
documents/drawingsand manufacturing drawings for all the lignite fired Steam Generators; 
selection of their auxiliariesand interfacing/ integrating all Steam Generators with their auxiliaries 
so as to ensuresatisfactory, reliable, safe and trouble free performance of all Steam Generators 
andauxiliaries as well as thermal performance meeting all stipulated technical requirementsas well 
as all guaranteed parameters specified in the Contract(s). 
 
b) We, the Qualified Steam Generator Manufacturer shall be specifically responsible forthe 
following: 
 

(i) Thermal and hydraulic design of lignite fired Steam Generators as well as design 
ofstructural/supporting system, buck-stay system etc. 

(ii) Selection of auxiliaries for all Steam Generators 
(iii) Design of controls, protections and interlocks for all the Steam Generators andtheir 

auxiliaries for their safe and reliable operation as integral units with otherequipments of 
the Main Plant 

(iv) Providing all design data required by the Contractor to carry out design/selection of 
balance equipment/ system for Steam Generators & auxiliaries andfor their proper 
interfacing and integration. 

(v) Providing the design for the beater wheel mills for pulverizing lignite 
 
Further, we, the Qualified Steam Generator Manufacturer shall extend our qualitysurveillance/ 
supervision/ quality control to the Contractor during manufacture,erection, commissioning and 
performance testing, both at Contractor's works and/ or atPurchaser's project site. Without 
prejudice to the overall responsibilities of the QualifiedSteam Generator Manufacturer for 
successful commissioning and performance of theSteam Generators and auxiliaries, the Qualified 
Steam Generator Manufacturer shalldepute its technical experts from time to time to the 
Contractor's works/ Purchaser’s project site, as mutually agreed upon between the Purchaserand 
the Contractor inaccordance with the stipulation of the Contracts. 
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c) We, the Qualified Steam Generator Manufacturer will supply equipment/ 
componentsmanufactured at our works or at our vendor's works as per requirements/ 
schedulespecified in the Contracts. 
 
d) We, the Qualified Steam Generator Manufacturer will be fully responsible for thequality of 
manufacture of all equipments/ main assemblies/ components forincorporation in all the Steam 
Generators and auxiliaries. For the items to bemanufactured by the contractor at his/or his 
vendor's works as per the Qualified SteamGenerator Manufacturer's design, the Qualified Steam 
Generator Manufacturer shallensure completeness and correctness of the design, data, document 
and informationin every detail provided to the Contractor which would result in the same quality 
ofequipment as if manufactured at Qualified Steam Generator Manufacturer's works andshall meet 
Qualified Steam Generator Manufacturer's approval/ acceptance. 
 
e) The Contractor shall be responsible to manufacture portion of the equipment which areto be 
manufactured at its works or its vendor's works as per the Qualified SteamGenerator 
Manufacturer's design and to the Qualified Steam Generator Manufacturer'squality acceptance 
level (to be finalised before Notification of Award). Further, thecontractor shall erect, commission 
and carry out the guarantee tests of all the SteamGenerators and auxiliaries as per the contract in 
accordance with the Qualified SteamGenerator Manufacturer's advice, procedure and guidance. In 
case, there is any needto modify the design/ drawings/ procedure in certain areas, the Contractor 
shall seekspecific approval of Qualified Steam Generator Manufacturer before proceedingfurther. 
 
f) In the event any problem is encountered during design, manufacture, erection, testingand 
commissioning or if the Contractor fails to demonstrate during the guarantee teststhat the Steam 
Generators and auxiliaries meet the guaranteed parameters anddemonstration parameters as 
specified in the Contract, including thermal performanceof Steam Generators and auxiliaries, the 
Qualified Steam Generator Manufacturershall promptly provide all technical assistance/ services/ 
support to analyse andsuggest corrective measures/ modifications to the equipments/ systems of 
all theSteam Generators and auxiliaries under all the Contracts directly to the Purchaser andthe 
Contractor and Qualified Steam Generator Manufacturer shall promptly carry outall corrective 
measures and modifications (as suggested by the Qualified SteamGenerator Manufacturer and 
agreed by the Purchaser) for each of their respectiveequipment / systems supplied by them at their 
own expense. Thereafter, theContractor and the Qualified Steam Generator Manufacturer shall 
demonstrate thesuccessful performance of the Steam Generators and auxiliaries meeting 
theguaranteed parameters and demonstration parameters. 
 
4. We the Contractor, the Qualified Steam Generator Manufacturer, *The Indian Joint 
VentureCompany do hereby declare and undertake that we shall be jointly and severally 
responsibleto the Purchaser for successful implementation of the Phased Manufacturing 
Programspecified in the said Contract(s). 
 
5. We, the Contractor, Qualified Steam Generator Manufacturer, *The Indian Joint 
VentureCompany do jointly hereby undertake, declare and confirm that we shall be fully 
responsiblefor indigenizing the manufacturing of lignite fired supercritical Steam Generator sets in 
India in a phasedmanner in accordance with the Phased Manufacturing Program specified in the 
saidContract(s). 
 
6. We, the Contractor, Qualified Steam Generator Manufacturer, *The Indian Joint 
VentureCompany do jointly hereby undertake, declare and confirm that we shall be fully 
responsible 
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for ensuring that transfer of the technological know-how for lignite fired super critical Steam 
Generator (ofthe type, size and rating specified in the Contract(s)) in the form of complete transfer 
of designdossier, design software’s, drawings and documentation and quality system manuals 
istransferred to the Contractor as per the Contract(s). 
 
7. We, the Contractor, Qualified Steam Generator Manufacturer, *The Indian Joint 
VentureCompany do further undertake, declare and confirm that we shall be fully responsible 
forensuring that relevant training is imparted to the personnel of the Indian ManufacturingCompany 
as part of the technology transfer agreement. 
 
8. We, the Contractor, the Qualified Steam Generator Manufacturer, *The Indian Joint 
VentureCompany do hereby undertake and confirm that this Deed of Joint Undertaking shall 
beinitially valid till ninety (90) days beyond the scheduled date of completion of the warrantyperiod 
of the all the equipment/ component covered under the Contract(s) for SteamGenerator & 
Auxiliaries Package for  TPS II Second Expansion (2X660 MW), NEYVELIawarded to 
theBidder/ Contractor or completion of the Phased Manufacturing Program under the 
Contract(s),whichever occurs later. In case of delay in completion of the warranty period under 
theContract(s) or delay in the completion of the Phased Manufacturing Program beyond 
theaforesaid period, the validity of this Deed of Joint Undertaking shall be extended by suchperiod 
of delay. However, this Deed of Joint Undertaking shall terminate at the latest 24months from the 
scheduled end of warranty period of the last unit under the Contract. 
 
We, the Contractor, the Qualified Steam Generator Manufacturer, *The Indian Joint 
VentureCompany do further undertake and confirm that this Deed of Joint Undertaking shall 
beirrevocable and shall not be revoked till its validity. We further agree that this Deed of 
JointUndertaking shall be without any prejudice to the various liabilities of the Contractor 
includingContract Performance Guaranteeas well as other obligations of the Contractor in terms of 
theContract(s). 
 
9. In case of award, in addition to the Contract Performance Guarantees to be furnished by 
thebidder/Contractor, the on demand Bank Guarantees in favour of the Purchaseras specified 
inQualifying Requirements stipulated at ITEM 3.0 of EOIshall be furnished. 
 
The aforesaid bank guarantees shall be unconditional, irrevocable and initially valid till ninety(90) 
days beyond the scheduled date of Completion of warranty period of all theequipment/ component 
under the Contract(s) or completion of the Phased ManufacturingProgram under the Contract(s), 
whichever occurs later. In case of delay in completion of thewarranty period under the Contract(s) 
or delay in the completion of the PhasedManufacturing Program beyond the aforesaid period, the 
validity of this Bank Guarantee shallbe extended by such period of delay. However, this bank 
guarantee shall terminate at thelatest 27 months from the scheduled end of warranty period of the 
last unit under theContract. The guarantee amount shall be promptly paid to the Purchaseron 
demand withoutany demur, reservation, protest or contest. 
 
10. Any dispute that may arise between the Purchaserand the Contractor or the 
IndianManufacturing Company or the Qualified Steam Generator Manufacturer in connection 
withthis Deed of Joint Undertaking shall be finally settled as per the arbitration procedure/ 
rulesmentioned in the Contract Documents. 
 
This deed of undertaking shall be construed and interpreted in accordance with the Laws ofIndia. 
 
11. That this Deed of Joint Undertaking shall be operative from the effective date of the Contract. 
 
IN WITNESS WHEREOF, the Qualified Steam Generator Manufacturer, *The Indian JointVenture 
Company, and the Contractor through their authorised representatives have executed 
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these presents and affixed common seal of their respective companies on the day, month andyear 
first mentioned above. 
 
For M/s ................................ 
(BIDDER/ CONTRACTOR) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(Qualified Steam Generator Manufacturer/ 
Holding Company) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company ............................. 
For M/s.................... 
(Indian Subsidiary/Joint Venture 
Company) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
*For M/s ................................ 
(OTHER PROMOTER) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company ............................. 
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Note: 
(i) However, in case the Holding Company anticipates change of management control ofany 
of its subsidiaries lending strength/ experience for fulfilment of requirement ofclause 3.1.1, 
ITEM 3.0 of EOI , the Holding Company shall arrange for signingof DJU and bank 
guarantees from all such subsidiaries lending strength / experience tothe Holding Company 
for fulfilment of requirement of clause 3.1.1, before the change inmanagement control 
actually occurs, in addition to the bank guarantee alreadyfurnished by the Holding 
Company. Such bank guarantees to be furnished by all theentities lending support to the 
Holding Company for fulfilment of requirement of clause3.1.1, ITEM 3.0 of EOI, shall be 
equally divided among them and shallaggregate to 1.0% of the total contract price. 
 
(ii) Power of Attorney of the persons signing on behalf of each of the executants is to 
befurnished by the bidder and attached along with the signed Deed of Joint Undertaking. 
 
(iii) *Bidder to strike out, whichever is not applicable. 
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Annexure 1- 
Scope for “Steam Generator & Auxiliaries” package 

 
Scope for steam generator and auxiliaries shall cover the following but not limited, for the purpose of 
Deed of Joint Undertaking (DJU): 

1. Steam Generator(s) complete with all associated auxiliaries including power cycle 
piping/critical steam piping, including Selective Catalytic Reduction system (SCR) 

2. Complete pressure parts, Integral piping, mounting and fittings, Start-up & circulation 
system, including blow down tanks 

3. Air & flue gas system covering complete draft plant including, ducts, dampers, RAPHs& 
SCAPHs, FD & ID and other fans etc.,   

4. Lignite Bunkers and bunker bay structures, Lignite feeders, lignite preparation, drying 
and beater wheel milling and complete Lignite firing system including burners 

5. Fuel oil unloading system (for HFO, LDO), Fuel oil pressurizing system, Complete Fuel 
oil firing system including oil burners & scanners etc. 

6. Bottom ash handling system, including After Burning Grates, Slag Conveyors and allied 
system equipment 

7. Electrostatic Precipitators (ESP), ESP Control Room with passenger Elevator 

8. All structural steel structures for SG and Auxiliaries, including platforms, stairs, galleries, 
walkways, roofing,  piping, valves, supports etc. 

9. Auxiliary Boiler 

10. Piping & other systems including, 
- Auxiliary steam piping 
- Low pressure piping 
- Equipment cooling water system 
- Boiler fill system 
- Aux PRDS 
- Chemical LP Dozing system and oxygenated treatment system 
- Service and potable water System 
- Equipment Cooling Water System 
- Pipe & Cable racks 
- AC & Ventilation System 
- Plant & Instrument Air Systems 

11. Soot blowing system with lances, steam soot blowers, piping, valves, controls etc. 

12. Refractory, Thermal Insulation and Cladding  

13. Vibration Isolation & Spring System 

14. Complete civil & structural works for steam generator & auxiliaries 

15. Complete Electrical systems including Motors of all Auxiliaries, Transformers and Electric 
Actuators etc 

16. Complete control and instrumentation Systems for the steam generator & its auxiliaries 
including protection and burner management system 

. 
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FORM OF DEED OF JOINT UNDERTAKING 

AS PER CLAUSE 3.5.2 AND NOTE 4 TO CLAUSE 3.0, ITEM 3.0 of EOI 
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 
DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ CONTRACTOR 
(INDIANCOMPANY WHO HOLDS ATLEAST 51% EQUITY IN THE JOINT VENTURE 
COMPANY), THE QUALIFIED STEAM GENERATOR MANUFACTURER (HOLDING COMPANY 
WHOALONGWITHITS SUBSIDIARIES MEETS THE REQUIREMENT OF CLAUSE 3.1.1, ITEM 
3.0 of EOI) AND SUBSIDIARIES OF HOLDING COMPANY LENDING STRENGTH/ 
EXPERIENCE TO THE HOLDING COMPANY, *THE INDIAN JOINT VENTURE COMPANY 
CREATED FORMANUFACTURING OF SUPERCRITICAL STEAM GENERATOR IN INDIA 
 
The DEED OF JOINT UNDERTAKING executed on this........ day of ...........Two thousand ..... by  
M/s.............................................. a Company incorporated under the Companies Act having 
itsRegistered Office at.........................................(hereinafter called the "Bidder/Contractor", 
whichexpression shall include its successors, administrators, executors and permitted assigns) and 
 
M/s ......................................... a Company registered under …………………………. having 
itsRegistered Office at ........................................ (hereinafter called the "Qualified Steam 
GeneratorManufacturer/ Holding Company", which expression shall include its successors, 
administrators,executors and permitted assigns) and 
 
M/s ......................................... a Company registered under …………………….. having its 
RegisteredOffice at ........................................, M/s ......................................... a Company 
registered under…………………….. having its Registered Office at ........................................ and  
M/s......................................... a Company registered under …………………….. having its 
RegisteredOffice at ........................................ (Subsidiary(ies) of the Holding company who are 
lending strength/experience to the holding company for meeting the requirements stipulated in 
clause 3.1.1(A) andhereinafter collectively called the "Subsidiary(ies)", which expression shall 
include its successors,administrators, executors and permitted assigns) and 
 
*M/s ......................................... a Company registered in India under the Companies Act of 
Indiahaving its Registered Office at ........................................ for manufacturing of supercritical 
SteamGenerator in India (hereinafter called the "Indian Joint Venture Company / Indian 
ManufacturingCompany", which expression shall include its successors, administrators, executors 
and permittedassigns) andin favour of NLC INDIA Ltd., a Government of India Enterprise 
incorporated under the Companies Act, having its Registered Office at First Floor, No 8, Mayor 
Satya Murthy Road, FSD, Egmore Complex of Food Corporation of India, Chetpet, Chennai- 600 
031 INDIA (hereinafter called "NLC INDIA" or " Purchaser  " which expression shall include 
itssuccessors, administrators, executors and assigns). 
 
WHEREAS, the Purchaser invited Bids for the Steam Generator & Auxiliaries Package for TPSII 
Second Expansion(2X660 MW) Neyveli (hereinafter referred to as "Plant") vide its Bidding 
Document No. : XXXXXX 
 
*AND WHEREAS Clause 3.5.2, ITEM 3.0 of EXPRESSION OF INTEREST (EOI) 
biddingdocuments stipulatesthat the bidder who meets the requirements stipulated in clause 3.5.1, 
ITEM 3.0 of EOIasan Indian Company who holds atleast 51% equity in Joint Venture Company for 
manufacturingsupercritical steam Generator in India shall associate with the Qualified Steam 
Generator Manufacturermeeting the requirements specified in Clause 3.1.1, and furnish a Deed of 
Joint Undertaking executed byhim, the Qualified Steam Generator Manufacturer {who is a holding 
company, singularly or 
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collectively (along with its subsidiaries) meeting the requirements specified in Clause 3.1.1, Item 
3.0of EOI, Subsidiary(ies) and the Indian Joint Venture Company who meets the requirements 
stipulated in clause 3.5.1, ITEM 3.0 of EOI. Further as per note 4 ii) of clause 3.0, Item3.0 of EOI, 
the Holding Company and all such subsidiaries lending strength / experience to theHolding 
Company shall necessarily be part of the DJU being submitted by the Bidder. 
 
WHEREAS M/s .............. (Bidder) is submitting its proposal in response to the aforesaid Invitation 
forBid by the Purchaserfor Steam Generator & Auxiliaries Package for TPSII Second 
Expansion(2X660 MW) Neyveli, against the Purchaser's Bidding Documents No. XXXXXX. 
 
*WHEREAS M/s ………………………..…(Bidder) and the M/s ……………………(Qualified 
SteamGenerator Manufacturer)…….. as the promoters, have set up a Joint Venture Company  
(M/s……...Name of the JV Company…….) (hereinafter called the "Joint Venture Company/ Indian 
ManufacturingCompany") incorporated in India under the Companies act, for manufacturing of 
supercritical SteamGenerator sets meeting the requirements of Clause 3.5.1 of the Qualifying 
Requirements, ITEM 3.0ofEOI . 
 
AND WHEREAS the Bidder, the Qualified Steam Generator Manufacturer, Subsidiary(ies), 
*TheIndian Joint Venture Company are required to jointly execute and furnish along with the bid 
anirrevocable Deed of Joint Undertaking and be jointly and severally liable and bound unto the 
Purchaser   for the successful performance of the contract for the scope related to Steam 
Generator 
and auxiliaries for TPS II Second Expansion (2X660 MW), NEYVELI(As per Annexure-I), fully 
meeting thestipulated technical requirements, and Guaranteed parameters and characteristics as 
per biddingdocuments, in the event, the Bid is accepted by the Purchaser resulting into a Contract/ 
Contracts. 
 
AND FURTHER WHEREAS the Bidder, the Qualified Steam Generator 
Manufacturer,Subsidiary(ies), *The Indian Joint Venture Company are required to jointly execute 
and furnish alongwith the bid an irrevocable Deed of Joint Undertaking and be jointly and severally 
liable and boundunto the Purchaser for the successful implementation of the Phased 
Manufacturing Program andtransfer of technology in accordance with the bidding documents, in 
the event, the Bid is accepted bythe Purchaser resulting into a Contract/ Contracts. 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
1. That in consideration of the award of the Contract(s) by the Purchaserto the Contractor, wethe 
Contractor, the Qualified Steam Generator Manufacturer, Subsidiary(ies), *The IndianJoint Venture 
Company do hereby declare and undertake that we shall be jointly and severallyresponsible to the 
Purchaser for the execution and successful performance of the contract forthe scope related to 
Steam Generator and auxiliaries including satisfactory thermalperformance of Steam Generator 
and its auxiliaries and achievement of all guaranteedparameters of all the units, as specified under 
the said Contract(s) to the satisfaction of the  Purchaser. 
 
2. In case of any breach of the Contract(s) committed by the Contractor, we the Qualified 
SteamGenerator Manufacturer, Subsidiary(ies), *The Indian Joint Venture Company do 
herebyundertake, declare and confirm that we shall be fully responsible for the 
successfulperformance of the contract for the scope related to Steam Generator and 
auxiliaries,including its satisfactory thermal performance and achievement of all guaranteed 
parameters,of all the units and undertake to carry out all obligations and responsibilities under this 
Deed ofJoint Undertaking. Further, if the Purchasersustains any loss or damage on account of 
anybreach of the Contract(s) related to any or all of the Steam Generators and its auxiliaries, 
wethe Qualified Steam Generator Manufacturer, Subsidiary(ies), *The Indian Joint 
VentureCompany, and the Contractor jointly and severally undertake to promptly indemnify and 
paysuch losses/ damages caused to the Purchaser on its written demand without any 
demur,reservation, contestor protestin any mannerwhatsoever. 
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Determination of losses/ damagesshall be in line with provisions on Limitation of Liability of the 
said Contract(s). 
 
2.1 The aggregate liability of the Bidder/Contractor to the Purchaser, whether under the Contract,in 
tort or otherwise, shall not exceed the total Contract Price of Steam Generator & Auxiliaries 
Package for TPS II Second Expansion (2X660 MW), NEYVELI, provided that this limitation shall 
notapply to any obligation of the Contractor to indemnify the Purchaserwith respect to 
patentinfringement as per provisions of bidding documents (relevant clauses of GCC and SCC). 
 
The liability of *the Qualified Steam Generator Manufacturer, Subsidiary(ies), *The IndianJoint 
Venture Company hereunder shall, however, be limited to an amount calculated @ 65% of 
contract priceof Steam Generators & Auxiliaries package to be supplied by the Bidder/ 
Contractor. This iswithout prejudice to any right of Purchaser against the Contractor under the 
Contract and allguarantees. 
 
Without prejudice to the joint and several obligations of the Contractor, The Indian JointVenture 
Company, Subsidiary(ies) and the Qualified Steam Generator Manufacturerhereunder, the 
analysis/ investigations of the non-performance of the equipmentmanufactured by the Contractor 
may initially be carried out by the Contractor within a period of15 days from the date of reference of 
the problem by the Purchaser, before the Purchaserapproaches the Qualified Steam Generator 
Manufacturer for any such analysis/ investigation. 
 
It shall not be necessary or obligatory for the Purchaser to first proceed against the 
Contractorbefore proceeding against the Qualified Steam Generator Manufacturer, Subsidiary(ies), 
*TheIndian Joint Venture Company, nor any extension of time or any relaxation given by the 
Purchaser   to the contractor shall prejudice any right of  Purchaser   under this Deed of 
JointUndertaking to proceed against the Qualified Steam Generator Manufacturer, 
Subsidiary(ies),*The Indian Joint Venture Company, and Contractor. 
 
3. Without prejudice to the generality of the undertaking in para '1' above, the manner ofachieving 
the objectives set forth in para '1' above shall be as follows: 
 
a) We, the Qualified Steam Generator Manufacturer shall be fully responsible for 
completeengineering, preparation of all designs, design calculations, design 
documents/drawingsand manufacturing drawings for all the lignite fired Steam Generators; 
selection of their auxiliariesand interfacing/ integrating all Steam Generators with their auxiliaries 
so as to ensuresatisfactory, reliable, safe and trouble free performance of all Steam Generators 
andauxiliaries as well as thermal performance meeting all stipulated technical requirementsas well 
as all guaranteed parameters specified in the Contract(s). 
 
b) We, the Qualified Steam Generator Manufacturer shall be specifically responsible forthe 
following: 
(i) Thermal and hydraulic design of lignite fired Steam Generators  as well as design 

ofstructural/supporting system, buck-stay system etc. 
(ii) Selection of auxiliaries for all Steam Generators 
(iii) Design of controls, protections and interlocks for all the Steam Generators andtheir 

auxiliaries for their safe and reliable operation as integral units with otherequipments of the 
Main Plant 

(iv) Providing all design data required by the Contractor to carry out design/selection of balance 
equipment/ system for Steam Generators & auxiliaries andfor their proper interfacing and 
integration. 

(v) Providing the design for the beater wheel mills for pulverizing lignite. 



166 
 

FORM-E3 
Page 4 of 9 

 
Further, we, the Qualified Steam Generator Manufacturer shall extend our qualitysurveillance/ 
supervision/ quality control to the Contractor during manufacture,erection, commissioning and 
performance testing, both at Contractor's works and/ or at Purchaser's project site. Without 
prejudice to the overall responsibilities of the QualifiedSteam Generator Manufacturer for 
successful commissioning and performance of theSteam Generators and auxiliaries, the Qualified 
Steam Generator Manufacturer shalldepute its technical experts from time to time to the 
Contractor's works/ Purchaser'sproject site, as mutually agreed upon between the Purchaserand 
the Contractor inaccordance with the stipulation of the Contracts. 
 
c) We, the Qualified Steam Generator Manufacturer will supply equipment/ 
componentsmanufactured at our works or at our vendor's works as per requirements/ 
schedulespecified in the Contracts. 
 
d) We, the Qualified Steam Generator Manufacturer will be fully responsible for thequality of 
manufacture of all equipments/ main assemblies/ components forincorporation in all the Steam 
Generators and auxiliaries. For the items to bemanufactured by the contractor at his/or his 
vendor's works as per the Qualified SteamGenerator Manufacturer's design, the Qualified Steam 
Generator Manufacturer shallensure completeness and correctness of the design, data, document 
and informationin every detail provided to the Contractor which would result in the same quality 
ofequipment as if manufactured at Qualified Steam Generator Manufacturer's works andshall meet 
Qualified Steam Generator Manufacturer's approval/ acceptance. 
 
e) The Contractor shall be responsible to manufacture portion of the equipment which areto be 
manufactured at its works or its vendor's works as per the Qualified SteamGenerator 
Manufacturer's design and to the Qualified Steam Generator Manufacturer'squality acceptance 
level (to be finalised before Notification of Award). Further, thecontractor shall erect, commission 
and carry out the guarantee tests of all the SteamGenerators and auxiliaries as per the contract in 
accordance with the Qualified SteamGenerator Manufacturer's advice, procedure and guidance. In 
case, there is any needto modify the design/ drawings/ procedure in certain areas, the Contractor 
shall seekspecific approval of Qualified Steam Generator Manufacturer before proceedingfurther. 
 
f) In the event any problem is encountered during design, manufacture, erection, testingand 
commissioning or if the Contractor fails to demonstrate during the guarantee teststhat the Steam 
Generators and auxiliaries meet the guaranteed parameters anddemonstration parameters as 
specified in the Contract, including thermal performanceof Steam Generators and auxiliaries, the 
Qualified Steam Generator Manufacturershall promptly provide all technical assistance/ services/ 
support to analyse andsuggest corrective measures/ modifications to the equipments/ systems of 
all theSteam Generators and auxiliaries under all the Contracts directly to the Purchaser andthe 
Contractor and Qualified Steam Generator Manufacturer shall promptly carry outall corrective 
measures and modifications (as suggested by the Qualified SteamGenerator Manufacturer and 
agreed by the Purchaser) for each of their respectiveequipment / systems supplied by them at their 
own expense. Thereafter, theContractor and the Qualified Steam Generator Manufacturer shall 
demonstrate thesuccessful performance of the Steam Generators and auxiliaries meeting 
theguaranteed parameters and demonstration parameters. 
 
4. We the Contractor, the Qualified Steam Generator Manufacturer, Subsidiary(ies), *The 
IndianJoint Venture Company do hereby declare and undertake that we shall be jointly and 
severallyresponsible to the Purchaser for successful implementation of the Phased 
ManufacturingProgram specified in the said Contract(s). 
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5. We, the Contractor, Qualified Steam Generator Manufacturer, Subsidiary(ies), *The IndianJoint 
Venture Company do jointly hereby undertake, declare and confirm that we shall be 
fullyresponsible for indigenizing the manufacturing of lignite fired supercritical Steam Generator 
sets in Indiain a phased manner in accordance with the Phased Manufacturing Program specified 
in thesaid Contract(s). 
 
6. We, the Contractor, Qualified Steam Generator Manufacturer, Subsidiary(ies), *The IndianJoint 
Venture Company do jointly hereby undertake, declare and confirm that we shall be 
fullyresponsible for ensuring that transfer of the technological know-how for lignite fired super 
critical SteamGenerator (of the type, size and rating specified in the Contract(s)) in the form of 
completetransfer of design dossier, design software’s, drawings and documentation and quality 
systemmanuals is transferred to the Contractor as per the Contract(s). 
 
7. We, the Contractor, Qualified Steam Generator Manufacturer, Subsidiary(ies), *The IndianJoint 
Venture Company do further undertake, declare and confirm that we shall be fullyresponsible for 
ensuring that relevant training is imparted to the personnel of the IndianManufacturing Company as 
part of the technology transfer agreement. 
 
8. We, the Contractor, the Qualified Steam Generator Manufacturer, Subsidiary(ies), *The 
IndianJoint Venture Company do hereby undertake and confirm that this Deed of Joint 
Undertakingshall be initially valid till ninety (90) days beyond the scheduled date of completion of 
thewarranty period of the all the equipment/ component covered under the Contract(s) forSteam 
Generator & Auxiliaries Package for  TPS II Second Expansion (2X660 MW), 
NEYVELIawarded tothe Bidder/ Contractor or completion of the Phased Manufacturing Program 
under theContract(s), whichever occurs later. In case of delay in completion of the warranty 
periodunder the Contract(s) or delay in the completion of the Phased Manufacturing 
Programbeyond the aforesaid period, the validity of this Deed of Joint Undertaking shall be 
extendedby such period of delay. However, this Deed of Joint Undertaking shall terminate at the 
latest24 months from the scheduled end of warranty period of the last unit under the Contract. 
We, the Contractor, the Qualified Steam Generator Manufacturer, Subsidiary(ies), *The IndianJoint 
Venture Company do further undertake and confirm that this Deed of Joint Undertakingshall be 
irrevocable and shall not be revoked till its validity. We further agree that this Deed ofJoint 
Undertaking shall be without any prejudice to the various liabilities of the Contractorincluding 
Contract Performance Guaranteeas well as other obligations of the Contractor interms of the 
Contract(s). 
 
9. In case of award, in addition to the Contract Performance Guarantees to be furnished by 
thebidder/Contractor, the on demand Bank Guarantees in favour of the Purchaseras specified 
inQualifying Requirements stipulated at ITEM 3.0 of EOIshall be furnished. 
The aforesaid bank guarantees shall be unconditional, irrevocable and initially valid till ninety(90) 
days beyond the scheduled date of Completion of warranty period of all theequipment/ component 
under the Contract(s) or completion of the Phased ManufacturingProgram under the Contract(s), 
whichever occurs later. In case of delay in completion of thewarranty period under the Contract(s) 
or delay in the completion of the PhasedManufacturing Program beyond the aforesaid period, the 
validity of this Bank Guarantee shallbe extended by such period of delay. However, this bank 
guarantee shall terminate at thelatest 27 months from the scheduled end of warranty period of the 
last unit under theContract. The guarantee amount shall be promptly paid to the Purchaseron 
demand withoutany demur, reservation, protest or contest. 
 
10. Any dispute that may arise between the Purchaserand the Contractor or the Qualified 
SteamGenerator Manufacturer or Subsidiary(ies) or the Indian Manufacturing Company 
inconnection with this Deed of Joint Undertaking shall be finally settled as per the 
arbitrationprocedure/ rules mentioned in the Contract Documents. 
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This deed of undertaking shall be construed and interpreted in accordance with the Laws ofIndia. 
 
11. That this Deed of Joint Undertaking shall be operative from the effective date of the Contract. 
 
IN WITNESS WHEREOF, the Qualified Steam Generator Manufacturer, Subsidiary(ies), *The 
IndianJoint Venture Companyand the Contractor through their authorised representatives have 
executedthese presents and affixed common seal of their respective companies on the day, month 
and yearfirst mentioned above. 
 
For M/s ................................ 
(BIDDER/CONTRACTOR) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company ............................. 
For M/s.................... 
(Qualified Steam Generator Manufacturer/ 
Holding Company) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
For M/s ................................ 
(SUBSIDIARY 1 OF HOLDING COMPANY) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
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For M/s ................................ 
(SUBSIDIARY 2 OF HOLDING COMPANY) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(SUBSIDIARY 3 OF HOLDING COMPANY) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
*For M/s.................... 
(Indian Manufacturing Company) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
Note: 
(i) However, in case the Holding Company anticipates change of management control ofany 
of its subsidiaries lending strength/ experience for fulfilment of requirement ofclause 3.1.1, 
ITEM 3.0 of EOI, the Holding Company shall arrange for signingof DJU and bank guarantees 
from all such subsidiaries lending strength / experience tothe Holding Company for 
fulfilment of requirement of clause 3.1.1, ITEM 3.0 of EOI 
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before the change in management control actually occurs, in addition to thebank guarantee 
already furnished by the Holding Company. Such bank guarantees tobe furnished by all the 
entities lending support to the Holding Company for fulfilmentof requirement of clause 
3.1.1, ITEM 3.0 of EOI, shall be equally dividedamong them and shall aggregate to 1.0% of 
the total contract price. 
(ii) Power of Attorney of the persons signing on behalf of each of the executants is to 
befurnished by the bidder and attached along with the signed Deed of Joint Undertaking. 
 
(iii) *Bidder to strike out, whichever is not applicable. 
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Annexure 1- 
Scope for “Steam Generator & Auxiliaries” package 

 
Scope for steam generator and auxiliaries shall cover the following but not limited, for the purpose of 
Deed of Joint Undertaking (DJU): 

1. Steam Generator(s) complete with all associated auxiliaries including power cycle 
piping/critical steam piping, including Selective Catalytic Reduction system (SCR) 

2. Complete pressure parts, Integral piping, mounting and fittings, Start-up & circulation 
system, including blow down tanks 

3. Air & flue gas system covering complete draft plant including, ducts, dampers, RAPHs& 
SCAPHs, FD & ID and other fans etc.,   

4. Lignite Bunkers and bunker bay structures, Lignite feeders, lignite preparation, drying 
and beater wheel milling and complete Lignite firing system including burners 

5. Fuel oil unloading system (for HFO, LDO), Fuel oil pressurizing system, Complete Fuel 
oil firing system including oil burners & scanners etc. 

6. Bottom ash handling system, including After Burning Grates, Slag Conveyors and allied 
system equipment 

7. Electrostatic Precipitators (ESP), ESP Control Room with passenger Elevator 

8. All structural steel structures for SG and Auxiliaries, including platforms, stairs, galleries, 
walkways, roofing,  piping, valves, supports etc. 

9. Auxiliary Boiler 

10. Piping & other systems including, 
- Auxiliary steam piping 
- Low pressure piping 
- Equipment cooling water system 
- Boiler fill system 
- Aux PRDS 
- Chemical LP Dozing system and oxygenated treatment system 
- Service and potable water System 
- Equipment Cooling Water System 
- Pipe & Cable racks 
- AC & Ventilation System 
- Plant & Instrument Air Systems 

11. Soot blowing system with lances, steam soot blowers, piping, valves, controls etc. 

12. Refractory, Thermal Insulation and Cladding  

13. Vibration Isolation & Spring System 

14. Complete civil & structural works for steam generator & auxiliaries 

15. Complete Electrical systems including Motors of all Auxiliaries, Transformers and Electric 
Actuators etc 

16. Complete control and instrumentation Systems for the steam generator & its auxiliaries 
including protection and burner management system 
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FORM OF DEED OF JOINT UNDERTAKING 

AS PER CLAUSE 3.5.2, AND NOTE *7 & *8 OF CLAUSE 3.0OF ITEM 3.0 of EOI 
 

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 
 

DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ CONTRACTOR 
(INDIANCOMPANY WHO HOLDS ATLEAST 51% EQUITY IN THE JOINT VENTURE 
COMPANYDIRECTLY OR THROUGH ITS SUBSIDIARY AS PER NOTE 7 OF CLAUSE 3.0), 
*WHOLLYOWNED SUBSIADIARY OF BIDDER AS PER NOTE 7 OF CLAUSE 3.0, *THE INDIAN 
JOINTVENTURE COMPANY CREATED FOR MANUFACTURING OF SUPERCRITICAL 
STEAMGENERATOR IN INDIA, *SUBSIDIARY COMPANY OF ABOVE INDIAN JOINT 
VENTURECOMPANY FOR MANUFACTURING SUPER CRITICAL STEAM GENERATOR IN 
INDIA AS PERNOTE 8 FOR CLAUSE 3.0 AND QUALIFIED STEAM GENERATOR 
MANUFACTURERMEETING THE REQUIREMENT OF CLAUSE 3.1.1ITEM 3.0 of EOI  
 
The DEED OF JOINT UNDERTAKING executed on this........ day of ...........Two thousand ..... by 
M/s.............................................. a Company incorporated under the Companies Act having 
itsRegistered Office at.........................................(hereinafter called the "Bidder/Contractor", 
whichexpression shall include its successors, administrators, executors and permitted assigns) and 
 
*M/s....................................., a Company incorporated under .............................................. having 
itsRegistered Office at ............................................... (hereinafter called the “Wholly owned 
SubsidiaryCompany of Bidder/Contractor”, which expression shall include its successors, 
administrators,executors and permitted assigns) and 
 
M/s ......................................... a Company registered under …………………………. having 
itsRegistered Office at ........................................ (hereinafter called the "Qualified Steam Generator 
Manufacturer", which expression shall include its successors, administrators, executors and 
permittedassigns), and 
 
M/s ......................................... a Company registered in India under the Companies Act of 
Indiahaving its Registered Office at ........................................ for manufacturing of supercritical 
SteamGenerator in India (hereinafter called the "Indian Joint Venture Company / Indian 
ManufacturingCompany", which expression shall include its successors, administrators, executors 
and permittedassigns) andM/s....................................,a Company incorporated 
under............................................ registered for manufacturing of Supercritical Steam Generator in 
India, having its Registered Office at............................................... (hereinafter called the 
“Subsidiary Company of Indian JV Company”,which expression shall include its successors, 
administrators, executors and permitted assigns) and 
in favour of NLC INDIA Ltd., a Government of India Enterprise incorporated under the Companies 
Act, having its Registered Office at First Floor, No 8, Mayor Satya Murthy Road, FSD, Egmore 
Complex of Food Corporation of India, Chetpet, Chennai- 600031 INDIA (hereinafter called "NLC 
INDIA" or " Purchaser  " which expression shall include itssuccessors, administrators, executors 
and assigns). 
 
WHEREAS, the Purchaserinvited Bids for the Steam Generator & Auxiliaries Package for TPSII 
Second Expansion(2X660 MW) Neyveli (hereinafter referred to as "Plant") vide its Bidding 
Document No.: XXXXXX. 
*AND WHEREAS Clause 3.5.2 and note no. *7 of clause 3.0ITEM 3.0 of EXPRESSION OF 
INTEREST (EOI) bidding documents stipulates that the bidder, who meets the requirements 
stipulated in clause 3.5.1,ITEM 3.0 of EOIas an Indian Company who holds atleast 51% equity in 
Joint Venture 
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Company for manufacturing supercritical steam Generator in India shall associate with the 
QualifiedSteam Generator Manufacturer meeting the requirements specified in Clause 3.1.1, and 
furnish a Deed ofJoint Undertaking executed by him, *Wholly owned Subsidiary Company of 
Bidder/Contractor, theQualified Steam Generator Manufacturer meeting the requirements specified 
in Clause 3.1.1 and theIndian Joint Venture Company who meets the requirements stipulated in 
clause 3.5.1 ,ITEM 3.0of EOI. Further as per note 8 of clause 3.0, ITEM 3.0 of EOI, the 
manufacturing may,alternatively, be carried out by another subsidiary registered for manufacturing 
Supercritical SteamGenerator in India of the above Indian subsidiary / JV Company and shall 
necessarily be one of theexecutants of Deed of Joint Undertaking. 
WHEREAS M/s .............. (Bidder) is submitting its proposal in response to the aforesaid Invitation 
forBid by the Purchaserfor Steam Generator & Auxiliaries Package for TPSII Second 
Expansion(2X660 MW) Neyveliagainst the Purchaser's Bidding Documents No. XXXXXX . 
 
*WHEREAS M/s ………………………..…(Bidder), *M/s…………(Wholly Owned Subsidiary 
Companyof the Bidder)………. and M/s ……………………(Qualified Steam Generator 
Manufacturer)…….. asthe promoters, have set up a Joint Venture Company (M/s……... Name of 
the JV Company…….)(hereinafter called the "Joint Venture Company/ Indian Manufacturing 
Company") incorporated inIndia under the Companies act, for manufacturing of supercritical Steam 
Generator sets through M/s.……(Indian JV Company/*Subsidiary of JV Company/)…………, 
meeting the requirements of Clause 3.5.1 (a) of the Qualifying Requirements, ITEM 3.0 of EOI. 
AND WHEREAS the Bidder, the Qualified Steam Generator Manufacturer, *Wholly owned 
SubsidiaryCompany of Bidder/Contractor, *The Indian Joint Venture Company, the *Subsidiary 
Company ofIndian Manufacturing Company are required to jointly execute and furnish along with 
the bid anirrevocable Deed of Joint Undertaking and be jointly and severally liable and bound unto 
the Purchaser   for the successful performance of the contract for the scope related to Steam 
Generatorand auxiliaries  TPS II Second Expansion (2X660 MW), NEYVELI(As per Annexure-I), 
fully meeting thestipulated technical requirements, and Guaranteed parameters and characteristics 
as per biddingdocuments, in the event, the Bid is accepted by the Purchaser resulting into a 
Contract/ Contracts. 
AND FURTHER WHEREAS the Bidder, the Qualified Steam Generator Manufacturer, *Wholly 
ownedSubsidiary Company of Bidder/Contractor, *The Indian Joint Venture Company, the 
*SubsidiaryCompany of Indian Manufacturing Company are required to jointly execute and furnish 
along with thebid an irrevocable Deed of Joint Undertaking and be jointly and severally liable and 
bound unto the Purchaser   for the successful implementation of the Phased Manufacturing 
Program and transfer oftechnology in accordance with the bidding documents, in the event, the Bid 
is accepted by the Purchaser   resulting into a Contract/ Contracts. 
 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
1. That in consideration of the award of the Contract(s) by the Purchaserto the Contractor, wethe 
Contractor, the Qualified Steam Generator Manufacturer, *Wholly owned SubsidiaryCompany of 
Bidder/Contractor, *The Indian Joint Venture Company, the *SubsidiaryCompany of Indian 
Manufacturing Company do hereby declare and undertake that we shallbe jointly and severally 
responsible to the Purchaser for the execution and successfulperformance of the contract for the 
scope related to Steam Generator and auxiliariesincluding satisfactory thermal performance of 
Steam Generator and its auxiliaries andachievement of all guaranteed parameters of all the units, 
as specified under the saidContract(s) to the satisfaction of the Purchaser. 
 
2. In case of any breach of the Contract(s) committed by the Contractor, we the Qualified 
SteamGenerator Manufacturer, *Wholly owned Subsidiary Company of Bidder/Contractor, 
*TheIndian Joint Venture Company, the *Subsidiary Company of Indian Manufacturing Companydo 
hereby undertake, declare and confirm that we shall be fully responsible for the 
successfulperformance of the contract for the scope related to Steam Generator and auxiliaries, 
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including its satisfactory thermal performance and achievement of all guaranteed parameters,of all 
the units and undertake to carry out all obligations and responsibilities under this Deed ofJoint 
Undertaking. Further, if the Purchaser sustains any loss or damage on account of anybreach of the 
Contract(s) related to any or all of the Steam Generators and its auxiliaries, wethe Qualified Steam 
Generator Manufacturer, *Wholly owned Subsidiary Company ofBidder/Contractor, *The Indian 
Joint Venture Company, the *Subsidiary Company of IndianManufacturing Company, and the 
Contractor jointly and severally undertake to promptlyindemnify and pay such losses/ damages 
caused to the Purchaser on its written demandwithout any demur, reservation, contest or protest in 
any manner whatsoever.  
Determinationof losses/ damages shall be in line with provisions on Limitation of Liability of the 
saidContract(s). 
 
2.1 The aggregate liability of the Bidder/Contractor to the Purchaser, whether under the Contract,in 
tort or otherwise, shall not exceed the total Contract Price of Steam Generator & Auxiliaries 
Package for TPS II Second Expansion (2X660 MW), NEYVELI, provided that this limitation shall 
notapply to any obligation of the Contractor to indemnify the Purchaserwith respect to 
patentinfringement as per provisions of bidding documents (relevant clauses of GCC and SCC). 
The liability of *the Qualified Steam Generator Manufacturer, *Wholly owned SubsidiaryCompany 
of Bidder/Contractor, the *Subsidiary Company of Indian Manufacturing Company,*The Indian 
Joint Venture Company hereunder shall, however, be limited to an amountcalculated @ 65% of 
contract priceof Steam Generators & Auxiliaries package to be supplied by the 
Bidder/Contractor. This is without prejudice to any right of Purchaser against the Contractor under 
theContract and all guarantees. 
 
Without prejudice to the joint and several obligations of the Contractor, The Indian JointVenture 
Company, the *Subsidiary Company of Indian Manufacturing Company and theQualified Steam 
Generator Manufacturer, *Wholly owned Subsidiary Company ofBidder/Contractor hereunder, the 
analysis/ investigations of the non-performance of theequipment manufactured by the Contractor 
may initially be carried out by the Contractor withina period of 15 days from the date of reference of 
the problem by the Purchaser, before the  Purchaser approaches the Qualified Steam Generator 
Manufacturer for any such analysis/investigation. It shall not be necessary or obligatory for the 
Purchaserto first proceed againstthe Contractor before proceeding against the Qualified Steam 
Generator Manufacturer, *TheIndian Joint Venture Company, the *Subsidiary Company of Indian 
Manufacturing Company,*Wholly owned Subsidiary Company of Bidder/Contractor, *The Indian 
Joint VentureCompany, the *Subsidiary Company of Indian Manufacturing Company, nor any 
extension oftime or any relaxation given by the Purchaser to the contractor shall prejudice any right 
of Purchaser   under this Deed of Joint Undertaking to proceed against the Qualified 
SteamGenerator Manufacturer, *Wholly owned Subsidiary Company of Bidder/Contractor, 
*TheIndian Joint Venture Company, the *Subsidiary Company of Indian Manufacturing 
Company,and Contractor. 
 
3. Without prejudice to the generality of the undertaking in para '1' above, the manner ofachieving 
the objectives set forth in para '1' above shall be as follows: 
a) We, the Qualified Steam Generator Manufacturer shall be fully responsible for 
completeengineering, preparation of all designs, design calculations, design 
documents/drawingsand manufacturing drawings for all the lignite fired Steam Generators; 
selection of their auxiliariesand interfacing/ integrating all Steam Generators with their auxiliaries 
so as to ensuresatisfactory, reliable, safe and trouble free performance of all Steam Generators 
andauxiliaries as well as thermal performance meeting all stipulated technical requirementsas well 
as all guaranteed parameters specified in the Contract(s). 
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b) We, the Qualified Steam Generator Manufacturer shall be specifically responsible forthe 
following: 

(i) Thermal and hydraulic design of lignite fired Steam Generators as well as design 
ofstructural/supporting system, buck-stay system etc. 

(ii) Selection of auxiliaries for all Steam Generators 
(iii) Design of controls, protections and interlocks for all the Steam Generators andtheir 

auxiliaries for their safe and reliable operation as integral units with otherequipments of the 
Main Plant 

(iv) Providing all design data required by the Contractor to carry out design/selection of balance 
equipment/ system for Steam Generators & auxiliaries andfor their proper interfacing and 
integration. 

(v) Providing the design for the beater wheel mills for pulverizing lignite. 
 
Further, we, the Qualified Steam Generator Manufacturer shall extend our qualitysurveillance/ 
supervision/ quality control to the Contractor during manufacture,erection, commissioning and 
performance testing, both at Contractor's works and/ or at Purchaser's project site. Without 
prejudice to the overall responsibilities of the QualifiedSteam Generator Manufacturer for 
successful commissioning and performance of theSteam Generators and auxiliaries, the Qualified 
Steam Generator Manufacturer shalldepute its technical experts from time to time to the 
Contractor's works/ Purchaser'sproject site, as mutually agreed upon between the Purchaserand 
the Contractor inaccordance with the stipulation of the Contracts. 
 
c) We, the Qualified Steam Generator Manufacturer will supply equipment/ 
componentsmanufactured at our works or at our vendor's works as per requirements/ 
schedulespecified in the Contracts. 
 
d) We, the Qualified Steam Generator Manufacturer will be fully responsible for thequality of 
manufacture of all equipments/ main assemblies/ components forincorporation in all the Steam 
Generators and auxiliaries. For the items to bemanufactured by the contractor at his/or his 
vendor's works as per the Qualified SteamGenerator Manufacturer's design, the Qualified Steam 
Generator Manufacturer shallensure completeness and correctness of the design, data, document 
and informationin every detail provided to the Contractor which would result in the same quality 
ofequipment as if manufactured at Qualified Steam Generator Manufacturer's works andshall meet 
Qualified Steam Generator Manufacturer's approval/ acceptance. 
 
e) The Contractor shall be responsible to manufacture portion of the equipment which areto be 
manufactured at its works or its vendor's works as per the Qualified SteamGenerator 
Manufacturer's design and to the Qualified Steam Generator Manufacturer'squality acceptance 
level (to be finalised before Notification of Award). Further, thecontractor shall erect, commission 
and carry out the guarantee tests of all the SteamGenerators and auxiliaries as per the contract in 
accordance with the Qualified SteamGenerator Manufacturer's advice, procedure and guidance. In 
case, there is any needto modify the design/ drawings/ procedure in certain areas, the Contractor 
shall seekspecific approval of Qualified Steam Generator Manufacturer before proceedingfurther. 
 
f) In the event any problem is encountered during design, manufacture, erection, testingand 
commissioning or if the Contractor fails to demonstrate during the guarantee teststhat the Steam 
Generators and auxiliaries meet the guaranteed parameters anddemonstration parameters as 
specified in the Contract, including thermal performanceof Steam Generators and auxiliaries, the 
Qualified Steam Generator Manufacturershall promptly provide all technical assistance/ services/ 
support to analyse andsuggest corrective measures/ modifications to the equipments/ systems of 
all the 
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Steam Generators and auxiliaries under all the Contracts directly to the Purchaserandthe 
Contractor and Qualified Steam Generator Manufacturer shall promptly carry outall corrective 
measures and modifications (as suggested by the Qualified SteamGenerator Manufacturer and 
agreed by the Purchaser) for each of their respectiveequipment / systems supplied by them at their 
own expense. Thereafter, theContractor and the Qualified Steam Generator Manufacturer shall 
demonstrate thesuccessful performance of the Steam Generators and auxiliaries meeting 
theguaranteed parameters and demonstration parameters. 
 
4. We the Contractor, the Qualified Steam Generator Manufacturer, *Wholly owned 
SubsidiaryCompany of Bidder/Contractor, *The Indian Joint Venture Company, the 
*SubsidiaryCompany of Indian Manufacturing Company do hereby declare and undertake that we 
shallbe jointly and severally responsible to the Purchaser for successful implementation of 
thePhased Manufacturing Program specified in the said Contract(s). 
 
5. We, the Contractor, Qualified Steam Generator Manufacturer, *The Indian Joint 
VentureCompany, the *Subsidiary Company of Indian Manufacturing Company do jointly 
herebyundertake, declare and confirm that we shall be fully responsible for indigenizing 
themanufacturing of lignite fired supercritical Steam Generator sets in India in a phased manner 
inaccordance with the Phased Manufacturing Program specified in the said Contract(s). 
 
6. We, the Contractor, Qualified Steam Generator Manufacturer, *The Indian Joint 
VentureCompany, the *Subsidiary Company of Indian Manufacturing Company do jointly 
herebyundertake, declare and confirm that we shall be fully responsible for ensuring that transfer 
ofthe technological know-how for lignite fired super critical Steam Generator (of the type, size and 
ratingspecified in the Contract(s)) in the form of complete transfer of design dossier, 
designsoftware’s, drawings and documentation and quality system manuals is transferred to 
theContractor as per the Contract(s). 
 
7. We, the Contractor, Qualified Steam Generator Manufacturer, *The Indian Joint 
VentureCompany, the *Subsidiary Company of Indian Manufacturing Company do further 
undertake,declare and confirm that we shall be fully responsible for ensuring that relevant training 
isimparted to the personnel of the Indian Manufacturing Company as part of the technologytransfer 
agreement. 
 
8. We, the Contractor, the Qualified Steam Generator Manufacturer, *Wholly owned 
SubsidiaryCompany of Bidder/Contractor, *The Indian Joint Venture Company, the 
*SubsidiaryCompany of Indian Manufacturing Company do hereby undertake and confirm that this 
Deedof Joint Undertaking shall be initially valid till ninety (90) days beyond the scheduled date 
ofcompletion of the warranty period of the all the equipment/ component covered under 
theContract(s) for Steam Generator & Auxiliaries Package for TPSII Second Expansion 
(2X660 MW), Neyveliawarded to the Bidder/ Contractor or completion of the Phased 
ManufacturingProgram under the Contract(s), whichever occurs later. In case of delay in 
completion of thewarranty period under the Contract(s) or delay in the completion of the 
PhasedManufacturing Program beyond the aforesaid period, the validity of this Deed of 
JointUndertaking shall be extended by such period of delay. However, this Deed of 
JointUndertaking shall terminate at the latest 24 months from the scheduled end of warrantyperiod 
of the last unit under the Contract. We, the Contractor, the Qualified Steam 
GeneratorManufacturer, *Wholly owned Subsidiary Company of Bidder/Contractor, *The Indian 
JointVenture Company, the *Subsidiary Company of Indian Manufacturing Company do 
furtherundertake and confirm that this Deed of Joint Undertaking shall be irrevocable and shall 
notbe revoked till its validity. We further agree that this Deed of Joint Undertaking shall be 
withoutany prejudice to the various liabilities of the Contractor including Contract Performance 
Guarantee  as well as other obligations of the Contractor in terms of the Contract(s). 
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9. In case of award, in addition to the Contract Performance Guarantees to be furnished by 
thebidder/Contractor, the on demand Bank Guarantees in favour of the Purchaseras specified 
inQualifying Requirements stipulated at ITEM 3.0 of EOIshall be furnished. 
 
The aforesaid bank guarantees shall be unconditional, irrevocable and initially valid till ninety(90) 
days beyond the scheduled date of Completion of warranty period of all theequipment/ component 
under the Contract(s) or completion of the Phased ManufacturingProgram under the Contract(s), 
whichever occurs later. In case of delay in completion of thewarranty period under the Contract(s) 
or delay in the completion of the PhasedManufacturing Program beyond the aforesaid period, the 
validity of this Bank Guarantee shallbe extended by such period of delay. However, this bank 
guarantee shall terminate at thelatest 27 months from the scheduled end of warranty period of the 
last unit under theContract. The guarantee amount shall be promptly paid to the Purchaseron 
demand withoutany demur, reservation, protest or contest. 
 
10. Any dispute that may arise between the Purchaserand the Contractor or the 
IndianManufacturing Company or *Wholly owned Subsidiary Company of Bidder/Contractor or 
the*Subsidiary Company of Indian Manufacturing Company or the Qualified Steam 
GeneratorManufacturer in connection with this Deed of Joint Undertaking shall be finally settled as 
perthe arbitration procedure/ rules mentioned in the Contract Documents. 
 
This deed of undertaking shall be construed and interpreted in accordance with the Laws ofIndia. 
 
11. That this Deed of Joint Undertaking shall be operative from the effective date of the Contract. 
 
IN WITNESS WHEREOF, the Qualified Steam Generator Manufacturer, *Wholly ownedSubsidiary 
Company of Bidder/Contractor, *The Indian Joint Venture Company, the*Subsidiary Company of 
Indian Manufacturing Company, and the Contractor through theirauthorised representatives have 
executed these presents and affixed common seal of theirrespective companies on the day, month 
and year first mentioned above. 
 
For M/s ................................ 
(BIDDER/ CONTRACTOR) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(*WHOLLY OWNED SUBSIDIARY OF BIDDER/ CONTRACTOR) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
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Company ............................. 
For M/s ................................ 
(Qualified Steam Generator Manufacturer) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company ............................. 
*For M/s.................... 
(Indian Joint Venture Company) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
For M/s.................... 
(*Subsidiary of Indian Joint Venture 
Company) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
Note:  
1. Power of Attorney of the persons signing on behalf of each of the executants is tobe 
furnished by the bidder and attached along with the signed Deed of JointUndertaking. 
 
2. * Strikeout whichever is not applicable. 
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Annexure 1- 

Scope for “Steam Generator & Auxiliaries” package 
 
Scope for steam generator and auxiliaries shall cover the following but not limited, for the purpose of 
Deed of Joint Undertaking (DJU): 

1. Steam Generator(s) complete with all associated auxiliaries including power cycle 
piping/critical steam piping, including Selective Catalytic Reduction system (SCR) 

2. Complete pressure parts, Integral piping, mounting and fittings, Start-up & circulation 
system, including blow down tanks 

3. Air & flue gas system covering complete draft plant including, ducts, dampers, RAPHs& 
SCAPHs, FD & ID and other fans etc.,   

4. Lignite Bunkers and bunker bay structures, Lignite feeders, lignite preparation, drying 
and beater wheel milling and complete Lignite firing system including burners 

5. Fuel oil unloading system (for HFO, LDO), Fuel oil pressurizing system, Complete Fuel 
oil firing system including oil burners & scanners etc. 

6. Bottom ash handling system, including After Burning Grates, Slag Conveyors and allied 
system equipment 

7. Electrostatic Precipitators (ESP), ESP Control Room with passenger Elevator 

8. All structural steel structures for SG and Auxiliaries, including platforms, stairs, galleries, 
walkways, roofing,  piping, valves, supports etc. 

9. Auxiliary Boiler 

10. Piping & other systems including, 
- Auxiliary steam piping 
- Low pressure piping 
- Equipment cooling water system 
- Boiler fill system 
- Aux PRDS 
- Chemical LP Dozing system and oxygenated treatment system 
- Service and potable water System 
- Equipment Cooling Water System 
- Pipe & Cable racks 
- AC & Ventilation System 
- Plant & Instrument Air Systems 

11. Soot blowing system with lances, steam soot blowers, piping, valves, controls etc. 

12. Refractory, Thermal Insulation and Cladding  

13. Vibration Isolation & Spring System 

14. Complete civil & structural works for steam generator & auxiliaries 

15. Complete Electrical systems including Motors of all Auxiliaries, Transformers and Electric 
Actuators etc 

16. Complete control and instrumentation Systems for the steam generator & its auxiliaries 
including protection and burner management system 
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FORM OF DEED OF JOINT UNDERTAKING 

AS PER CLAUSE 3.5.2 AND NOTE 4 AND NOTE *7 & *8 TOCLAUSE 3.0, ITEM 3.0 of EOI 
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 
DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ CONTRACTOR 
(INDIANCOMPANY WHO HOLDS ATLEAST 51% EQUITY IN THE JOINT VENTURE 
COMPANYDIRECTLY OR THROUGH ITS SUBSIDIARY AS PER NOTE 7 OF CLAUSE 3.0), 
*WHOLLYOWNED SUBSIADIARY OF BIDDER AS PER NOTE 7 OF CLAUSE 3.0, THE INDIAN 
JOINTVENTURE COMPANY MEETING THE REQUIREMENT OF CLAUSE 3.5.1, ITEM 3.0 of 
EOI, *SUBSIDIARY COMPANY OF ABOVE INDIAN SUBSIDIARY/ JOINT VENTURECOMPANY 
FOR MANUFACTURING SUPER CRITICAL STEAM GENERATOR IN INDIA AS PERNOTE 8 
FOR CLAUSE 3.0, QUALIFIED STEAM GENERATOR MANUFACTURER (HOLDINGCOMPANY 
WHO ALONGWITH ITS SUBSIDIARIES MEETS THE REQUIREMENT OF CLAUSE3.1.1, ITEM 
3.0 of EOI) 
 
The DEED OF JOINT UNDERTAKING executed on this........ day of ...........Two thousand ..... by  
M/s.............................................. a Company incorporated under the Companies Act having 
itsRegistered Office at.........................................(hereinafter called the "Bidder/Contractor", 
whichexpression shall include its successors, administrators, executors and permitted assigns) and 
 
*M/s....................................., a Company incorporated under .............................................. having 
itsRegistered Office at ............................................... (hereinafter called the “Wholly owned 
SubsidiaryCompany of Bidder/Contractor”, which expression shall include its successors, 
administrators,executors and permitted assigns) and 
 
M/s ......................................... a Company registered under …………………………. having 
itsRegistered Office at ........................................ (hereinafter called the "Qualified Steam 
GeneratorManufacturer/ Holding Company", which expression shall include its successors, 
administrators,executors and permitted assigns) and 
M/s ......................................... a Company registered under the Companies Act of India having 
itsRegistered Office at ........................................ for manufacturing of supercritical Steam 
Generator in 
India (hereinafter called the "Indian Joint Venture Company / Indian Manufacturing Company", 
which 
expression shall include its successors, administrators, executors and permitted assigns) and 
*M/s............................................., a Company incorporated under .............................................. 
registered for manufacturing of Supercritical Steam Generator in India, having its Registered Office 
at 
............................................... (hereinafter called the “Subsidiary Company of Indian Subsidiary / 
JointVenture Company”, which expression shall include its successors, administrators, executors 
andpermitted assigns) and 
 
in favour of NLC INDIA Ltd., a Government of India Enterprise incorporated under the Companies 
Act, having its Registered Office at First Floor, No 8, Mayor Satya Murthy Road, FSD, Egmore 
Complex of Food Corporation of India, Chetpet, Chennai- 600031 INDIA (hereinafter called "NLC 
INDIA" or " Purchaser  " which expression shall include itssuccessors, administrators, executors 
and assigns). 
WHEREAS, the Purchaserinvited Bids for the Steam Generator & Auxiliaries Package for TPSII 
Second Expansion(2X660 MW) Neyveli (hereinafter referred to as "Plant") vide its Bidding 
Document No.:XXXXXX. 
*AND WHEREAS Clause 3.5.2 and note no.*7 of clause 3.0, ITEM 3.0 of EXPRESSION OF 
INTEREST (EOI) bidding documents stipulates that the bidder who meets the requirements 
stipulated in clause 3.5.1, 



181 
 

FORM-E5 
Page 2 of 8 

 
ITEM 3.0 of EOIas an *Indian Company who holds atleast 51% equity in Joint VentureCompany for 
manufacturing supercritical steam Generator in India shall associate with the QualifiedSteam 
Generator Manufacturer meeting the requirements specified in Clause 3.1.1, and furnish a Deed 
ofJoint Undertaking executed by him, *Wholly owned Subsidiary Company of Bidder/Contractor, 
theQualified Steam Generator Manufacturer {who is a holding company, singularly or collectively 
(alongwith its subsidiaries) meeting the requirements specified in Clause 3.1.1, ITEM 3.0 of EOI 
and theIndian Joint Venture Company who meets the requirements stipulated in clause 3.5.1, 
ITEM 3.0 of EOI. Further as per note 4 iii) of clause 3.0, ITEM 3.0 of EOI, the Holding Company, as 
aQualified Steam Generator Manufacturer, shall necessarily be part of the DJU being submitted by 
theBidder. Further as per note 8 of clause 3.0, ITEM 3.0 of EOI, the manufacturing may, 
alternatively,be carried out by another subsidiary registered for manufacturing Supercritical Steam 
Generator inIndia of the above Indian subsidiary / JV Company and shall necessarily be one of the 
executants ofDeed of Joint Undertaking. 
WHEREAS M/s .............. (Bidder) is submitting its proposal in response to the aforesaid Invitation 
forBid by the Purchaserfor Steam Generator & Auxiliaries Package for TPSII Second 
Expansion(2X660 MW) Neyveli, against the Purchaser's Bidding Documents No. XXXXXX . 
*WHEREAS M/s ………………………..…(Bidder), *M/s…………(Wholly Owned Subsidiary 
Companyof the Bidder)………. and M/s ……………………(Qualified Steam Generator 
Manufacturer)…….. asthe promoters, have set up a Joint Venture Company (M/s……... Name of 
the JV Company…….)(hereinafter called the "Joint Venture Company/ Indian Manufacturing 
Company") incorporated inIndia under the Companies act, for manufacturing of supercritical Steam 
Generator sets through M/s.……(Indian JV Company/*Subsidiary of JV Company/)…………, 
meeting the requirements of Clause 3.5.1 of the Qualifying Requirements, ITEM 3.0 of EOI 
AND WHEREAS the Bidder, *the Wholly owned subsidiary of the Bidder, the Qualified 
SteamGenerator Manufacturer, the Joint Venture Company, *the Subsidiary Company of the JV 
Companyare required to jointly execute and furnish along with the bid an irrevocable Deed of Joint 
Undertakingand be jointly and severally responsible and bound unto the Purchaser for the 
successful performanceof the Contract, fully meeting the stipulated technical requirements, and 
Guaranteed parameters andcharacteristics as per bidding documents, in the event, the Bid is 
accepted by the Purchaser resultinginto a Contract/ Contracts. 
 
AND WHEREAS the Bidder, the Qualified Steam Generator Manufacturer, *Wholly owned 
SubsidiaryCompany of Bidder/Contractor, *The Indian Joint Venture Company, the *Subsidiary 
Company ofIndian Manufacturing Company are required to jointly execute and furnish along with 
the bid anirrevocable Deed of Joint Undertaking and be jointly and severally liable and bound unto 
thePurchaser for the successful performance of the contract for the scope related to Steam 
Generatorand auxiliaries for  TPS II Second Expansion (2X660 MW), NEYVELI(As per 
Annexure-I), fully meeting thestipulated technical requirements, and Guaranteed parameters and 
characteristics as per biddingdocuments, in the event, the Bid is accepted by the Purchaser 
resulting into a Contract/ Contracts. 
 
AND FURTHER WHEREAS the Bidder, the Qualified Steam Generator Manufacturer, *Wholly 
ownedSubsidiary Company of Bidder/Contractor, *The Indian Joint Venture Company, the 
*SubsidiaryCompany of Indian Manufacturing Company are required to jointly execute and furnish 
along with thebid an irrevocable Deed of Joint Undertaking and be jointly and severally liable and 
bound unto thePurchaser   for the successful implementation of the Phased Manufacturing 
Program and transfer oftechnology in accordance with the bidding documents, in the event, the Bid 
is accepted by the Purchaser   resulting into a Contract/ Contracts. 
 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
1. That in consideration of the award of the Contract(s) by the Purchaserto the Contractor, wethe 
Contractor, the Qualified Steam Generator Manufacturer, *Wholly owned Subsidiary 
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Company of Bidder/Contractor, *The Indian Joint Venture Company, the *SubsidiaryCompany of 
Indian Manufacturing Company do hereby declare and undertake that we shallbe jointly and 
severally responsible to the Purchaser for the execution and successfulperformance of the contract 
for the scope related to Steam Generator and auxiliaries includingsatisfactory thermal performance 
of Steam Generator and its auxiliaries and achievement ofall guaranteed parameters of all the 
units, as specified under the said Contract(s) to thesatisfaction of the Purchaser. 
 
2. In case of any breach of the Contract(s) committed by the Contractor, we the Qualified 
SteamGenerator Manufacturer, *Wholly owned Subsidiary Company of Bidder/Contractor, 
*TheIndian Joint Venture Company, the *Subsidiary Company of Indian Manufacturing Companydo 
hereby undertake, declare and confirm that we shall be fully responsible for the 
successfulperformance of the contract for the scope related to Steam Generator and 
auxiliaries,including its satisfactory thermal performance and achievement of all guaranteed 
parameters,of all the units and undertake to carry out all obligations and responsibilities under this 
Deed ofJoint Undertaking. Further, if the Purchaser sustains any loss or damage on account of 
anybreach of the Contract(s) related to any or all of the Steam Generators and its auxiliaries, 
wethe Qualified Steam Generator Manufacturer, *Wholly owned Subsidiary Company 
ofBidder/Contractor, *The Indian Joint Venture Company, the *Subsidiary Company of 
IndianManufacturing Company, and the Contractor jointly and severally undertake to 
promptlyindemnify and pay such losses/ damages caused to the Purchaser on its written 
demandwithout any demur, reservation, contest or protest in any manner whatsoever. 
Determinationof losses/ damages shall be in line with provisions on Limitation of Liability of the 
saidContract(s). 
 
2.1 The aggregate liability of the Bidder/Contractor to the Purchaser, whether under the Contract,in 
tort or otherwise, shall not exceed the total Contract Price of Steam Generator & Auxiliaries 
Package for TPS II Second Expansion (2X660 MW), NEYVELI, provided that this limitation shall 
notapply to any obligation of the Contractor to indemnify the Purchaserwith respect to 
patentinfringement as per provisions of bidding documents (relevant clauses of GCC and SCC). 
The liability of *the Qualified Steam Generator Manufacturer, *Wholly owned SubsidiaryCompany 
of Bidder/Contractor, the *Subsidiary Company of Indian Manufacturing Company,*The Indian 
Joint Venture Company hereunder shall, however, be limited to an amountcalculated @ 65% of 
contract price of Steam Generators & Auxiliaries packageto be supplied by the 
Bidder/Contractor. This is without prejudice to any right of Purchaser against the Contractor under 
theContract and all guarantees. 
 
Without prejudice to the joint and several obligations of the Contractor, The Indian JointVenture 
Company, the *Subsidiary Company of Indian Manufacturing Company and theQualified Steam 
Generator Manufacturer, *Wholly owned Subsidiary Company ofBidder/Contractor hereunder, the 
analysis/ investigations of the non-performance of theequipment manufactured by the Contractor 
may initially be carried out by the Contractor withina period of 15 days from the date of reference of 
the problem by the Purchaser, before the Purchaser   approaches the Qualified Steam Generator 
Manufacturer for any such analysis/investigation. It shall not be necessary or obligatory for the 
Purchaser to first proceed againstthe Contractor before proceeding against the Qualified Steam 
Generator Manufacturer, *TheIndian Joint Venture Company, the *Subsidiary Company of Indian 
Manufacturing Company,*Wholly owned Subsidiary Company of Bidder/Contractor, *The Indian 
Joint VentureCompany, the *Subsidiary Company of Indian Manufacturing Company , nor any 
extension oftime or any relaxation given by the Purchaser to the contractor shall prejudice any right 
of Purchaser   under this Deed of Joint Undertaking to proceed against the Qualified 
SteamGenerator Manufacturer, *Wholly owned Subsidiary Company of Bidder/Contractor, 
*TheIndian Joint Venture Company, the *Subsidiary Company of Indian Manufacturing 
Company,the *OTHER PROMOTER and Contractor. 
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3. Without prejudice to the generality of the undertaking in para '1' above, the manner ofachieving 
the objectives set forth in para '1' above shall be as follows: 
 
a) We, the Qualified Steam Generator Manufacturer shall be fully responsible for 
completeengineering, preparation of all designs, design calculations, design 
documents/drawingsand manufacturing drawings for all the lignite fired Steam Generators; 
selection of their auxiliariesand interfacing/ integrating all Steam Generators with their auxiliaries 
so as to ensuresatisfactory, reliable, safe and trouble free performance of all Steam Generators 
andauxiliaries as well as thermal performance meeting all stipulated technical requirementsas well 
as all guaranteed parameters specified in the Contract(s). 
 
b) We, the Qualified Steam Generator Manufacturer shall be specifically responsible forthe 
following: 

(i) Thermal and hydraulic design of lignite fired Steam Generators as well as design 
ofstructural/supporting system, buck-stay system etc. 

(ii) Selection of auxiliaries for all Steam Generators 
(iii) Design of controls, protections and interlocks for all the Steam Generators andtheir 

auxiliaries for their safe and reliable operation as integral units with otherequipments of 
the Main Plant 

(iv) Providing all design data required by the Contractor to carry out design/selection of 
balance equipment/ system for Steam Generators & auxiliaries andfor their proper 
interfacing and integration. 

(v) Providing the design for the beater wheel mills for pulverizing lignite. 
 

Further, we, the Qualified Steam Generator Manufacturer shall extend our qualitysurveillance/ 
supervision/ quality control to the Contractor during manufacture,erection, commissioning and 
performance testing, both at Contractor's works and/ or at Purchaser's project site. Without 
prejudice to the overall responsibilities of the QualifiedSteam Generator Manufacturer for 
successful commissioning and performance of theSteam Generators and auxiliaries, the Qualified 
Steam Generator Manufacturer shalldepute its technical experts from time to time to the 
Contractor's works/ Purchaser'sproject site, as mutually agreed upon between the Purchaserand 
the Contractor inaccordance with the stipulation of the Contracts. 
 
c) We, the Qualified Steam Generator Manufacturer will supply equipment/ 
componentsmanufactured at our works or at our vendor's works as per requirements/ 
schedulespecified in the Contracts. 
d) We, the Qualified Steam Generator Manufacturer will be fully responsible for thequality of 
manufacture of all equipments/ main assemblies/ components forincorporation in all the Steam 
Generators and auxiliaries. For the items to bemanufactured by the contractor at his/or his 
vendor's works as per the Qualified SteamGenerator Manufacturer's design, the Qualified Steam 
Generator Manufacturer shallensure completeness and correctness of the design, data, document 
and informationin every detail provided to the Contractor which would result in the same quality 
ofequipment as if manufactured at Qualified Steam Generator Manufacturer's works andshall meet 
Qualified Steam Generator Manufacturer's approval/ acceptance. 
 
e) The Contractor shall be responsible to manufacture portion of the equipment which areto be 
manufactured at its works or its vendor's works as per the Qualified SteamGenerator 
Manufacturer's design and to the Qualified Steam Generator Manufacturer'squality acceptance 
level (to be finalised before Notification of Award). Further, thecontractor shall erect, commission 
and carry out the guarantee tests of all the SteamGenerators and auxiliaries as per the contract in 
accordance with the Qualified Steam 
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Generator Manufacturer's advice, procedure and guidance. In case, there is any needto modify the 
design/ drawings/ procedure in certain areas, the Contractor shall seekspecific approval of 
Qualified Steam Generator Manufacturer before proceedingfurther. 
 
f) In the event any problem is encountered during design, manufacture, erection, testingand 
commissioning or if the Contractor fails to demonstrate during the guarantee teststhat the Steam 
Generators and auxiliaries meet the guaranteed parameters anddemonstration parameters as 
specified in the Contract, including thermal performanceof Steam Generators and auxiliaries, the 
Qualified Steam Generator Manufacturershall promptly provide all technical assistance/ services/ 
support to analyse andsuggest corrective measures/ modifications to the equipments/ systems of 
all theSteam Generators and auxiliaries under all the Contracts directly to the Purchaser andthe 
Contractor and Qualified Steam Generator Manufacturer shall promptly carry outall corrective 
measures and modifications (as suggested by the Qualified SteamGenerator Manufacturer and 
agreed by the Purchaser) for each of their respectiveequipment / systems supplied by them at their 
own expense. Thereafter, theContractor and the Qualified Steam Generator Manufacturer shall 
demonstrate thesuccessful performance of the Steam Generators and auxiliaries meeting 
theguaranteed parameters and demonstration parameters. 
 
4. We the Contractor, the Qualified Steam Generator Manufacturer, *Wholly owned 
SubsidiaryCompany of Bidder/Contractor, *The Indian Joint Venture Company, the 
*SubsidiaryCompany of Indian Manufacturing Company do hereby declare and undertake that we 
shallbe jointly and severally responsible to the Purchaser for successful implementation of 
thePhased Manufacturing Program specified in the said Contract(s). 
 
5. We, the Contractor, Qualified Steam Generator Manufacturer, *The Indian Joint 
VentureCompany, the *Subsidiary Company of Indian Manufacturing Company do jointly 
herebyundertake, declare and confirm that we shall be fully responsible for indigenizing 
themanufacturing of lignite fired supercritical Steam Generator sets in India in a phased manner 
inaccordance with the Phased Manufacturing Program specified in the said Contract(s). 
 
6. We, the Contractor, Qualified Steam Generator Manufacturer, *The Indian Joint 
VentureCompany, the *Subsidiary Company of Indian Manufacturing Company do jointly 
herebyundertake, declare and confirm that we shall be fully responsible for ensuring that transfer 
ofthe technological know-how for lignite fired super critical Steam Generator (of the type, size and 
ratingspecified in the Contract(s)) in the form of complete transfer of design dossier, 
designsoftware’s, drawings and documentation and quality system manuals is transferred to 
theContractor as per the Contract(s). 
 
7. We, the Contractor, Qualified Steam Generator Manufacturer, *The Indian Joint 
VentureCompany, the *Subsidiary Company of Indian Manufacturing Company do further 
undertake,declare and confirm that we shall be fully responsible for ensuring that relevant training 
isimparted to the personnel of the Indian Manufacturing Company as part of the technologytransfer 
agreement. 
 
8. We, the Contractor, the Qualified Steam Generator Manufacturer, *Wholly owned 
SubsidiaryCompany of Bidder/Contractor, *The Indian Joint Venture Company, the 
*SubsidiaryCompany of Indian Manufacturing Company do hereby undertake and confirm that this 
Deedof Joint Undertaking shall be initially valid till ninety (90) days beyond the scheduled date 
ofcompletion of the warranty period of the all the equipment/ component covered under 
theContract(s) for Steam Generator & Auxiliaries Package for TPSII Second Expansion 
(2X660 MW) Neyveli awarded to the Bidder/ Contractor or completion of the Phased 
Manufacturing 
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Program under the Contract(s), whichever occurs later. In case of delay in completion of 
thewarranty period under the Contract(s) or delay in the completion of the PhasedManufacturing 
Program beyond the aforesaid period, the validity of this Deed of JointUndertaking shall be 
extended by such period of delay. However, this Deed of JointUndertaking shall terminate at the 
latest 24 months from the scheduled end of warrantyperiod of the last unit under the Contract. We, 
the Contractor, the Qualified Steam GeneratorManufacturer, *Wholly owned Subsidiary Company 
of Bidder/Contractor, *The Indian JointVenture Company, the *Subsidiary Company of Indian 
Manufacturing Company do furtherundertake and confirm that this Deed of Joint Undertaking shall 
be irrevocable and shall notbe revoked till its validity. We further agree that this Deed of Joint 
Undertaking shall be withoutany prejudice to the various liabilities of the Contractor including 
Contract Performance Guarantee  as well as other obligations of the Contractor in terms of the 
Contract(s). 
 
9. In case of award, in addition to the Contract Performance Guarantees to be furnished by 
thebidder/Contractor, the on demand Bank Guarantees in favour of the Purchaseras specified 
inQualifying Requirements stipulated at ITEM 3.0 of EOIshall be furnished. 
 
The aforesaid bank guarantees shall be unconditional, irrevocable and initially valid till ninety(90) 
days beyond the scheduled date of Completion of warranty period of all theequipment/ component 
under the Contract(s) or completion of the Phased ManufacturingProgram under the Contract(s), 
whichever occurs later. In case of delay in completion of thewarranty period under the Contract(s) 
or delay in the completion of the PhasedManufacturing Program beyond the aforesaid period, the 
validity of this Bank Guarantee shallbe extended by such period of delay. However, this bank 
guarantee shall terminate at thelatest 27 months from the scheduled end of warranty period of the 
last unit under theContract. The guarantee amount shall be promptly paid to the Purchaseron 
demand withoutany demur, reservation, protest or contest. 
 
10. Any dispute that may arise between the Purchaserand the Contractor or the 
IndianManufacturing Company or *Wholly owned Subsidiary Company of Bidder/Contractor or 
the*Subsidiary Company of Indian Manufacturing Company or the Qualified Steam 
GeneratorManufacturer in connection with this Deed of Joint Undertaking shall be finally settled as 
perthe arbitration procedure/ rules mentioned in the Contract Documents. 
 
This deed of undertaking shall be construed and interpreted in accordance with the Laws ofIndia. 
 
11. That this Deed of Joint Undertaking shall be operative from the effective date of the Contract. 
IN WITNESS WHEREOF, the Qualified Steam Generator Manufacturer, *Wholly ownedSubsidiary 
Company of Bidder/Contractor, *The Indian Joint Venture Company, the*Subsidiary Company of 
Indian Manufacturing Company, and the Contractor through theirauthorised representatives have 
executed these presents and affixed common seal of theirrespective companies on the day, month 
and year first mentioned above. 
 
For M/s ................................ 
(BIDDER/ CONTRACTOR) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
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(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(*WHOLLY OWNED SUBSIDIARY 
OF BIDDER/ CONTRACTOR) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s.................... 
(*Subsidiary of Joint Venture Company) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
For M/s ................................ 
(Qualified Steam Generator Manufacturer/Holding Company) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company ............................. 
*For M/s.................... 
(Indian Joint Venture Company) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
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Note: 1.  
**However, in case the Holding Company anticipates change of management controlof any 
of its subsidiaries lending strength/ experience for fulfilment of requirement ofclause 3.1.1, 
ITEM 3.0 of EOI, the Holding Company shall arrange forsigning of DJU and bank guarantees 
from all such subsidiaries lending strength /experience to the Holding Company for 
fulfilment of requirement of clause 3.1.1, 
before the change in management control actually occurs, in addition to the bankguarantee 
already furnished by the Holding Company. Such bank guarantees to befurnished by all the 
entities lending support to the Holding Company for fulfilment ofrequirement of clause 
3.1.1, ITEM 3.0 of EOI, shall be equally dividedamong them and shall aggregate to 1.0% of 
the total contract price. 
2. Power of Attorney of the persons signing on behalf of each of the executants is to 
befurnished by the bidder and attached along with the signed Deed of JointUndertaking. 
 
3.* Bidder to strike out, whichever is not applicable. 
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Annexure 1- 

Scope for “Steam Generator & Auxiliaries” package 
 
Scope for steam generator and auxiliaries shall cover the following but not limited, for the purpose of 
Deed of Joint Undertaking (DJU): 

1. Steam Generator(s) complete with all associated auxiliaries including power cycle 
piping/critical steam piping, including Selective Catalytic Reduction system (SCR) 

2. Complete pressure parts, Integral piping, mounting and fittings, Start-up & circulation 
system, including blow down tanks 

3. Air & flue gas system covering complete draft plant including, ducts, dampers, RAPHs& 
SCAPHs, FD & ID and other fans etc.,   

4. Lignite Bunkers and bunker bay structures, Lignite feeders, lignite preparation, drying 
and beater wheel milling and complete Lignite firing system including burners 

5. Fuel oil unloading system (for HFO, LDO), Fuel oil pressurizing system, Complete Fuel 
oil firing system including oil burners & scanners etc. 

6. Bottom ash handling system, including After Burning Grates, Slag Conveyors and allied 
system equipment 

7. Electrostatic Precipitators (ESP), ESP Control Room with passenger Elevator 

8. All structural steel structures for SG and Auxiliaries, including platforms, stairs, galleries, 
walkways, roofing,  piping, valves, supports etc. 

9. Auxiliary Boiler 

10. Piping & other systems including, 
- Auxiliary steam piping 
- Low pressure piping 
- Equipment cooling water system 
- Boiler fill system 
- Aux PRDS 
- Chemical LP Dozing system and oxygenated treatment system 
- Service and potable water System 
- Equipment Cooling Water System 
- Pipe & Cable racks 
- AC & Ventilation System 
- Plant & Instrument Air Systems 

11. Soot blowing system with lances, steam soot blowers, piping, valves, controls etc. 

12. Refractory, Thermal Insulation and Cladding  

13. Vibration Isolation & Spring System 

14. Complete civil & structural works for steam generator & auxiliaries 

15. Complete Electrical systems including Motors of all Auxiliaries, Transformers and Electric 
Actuators etc 

16. Complete control and instrumentation Systems for the steam generator & its auxiliaries 
including protection and burner management system 
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FORM OF DEED OF JOINT UNDERTAKING 

AS PER CLAUSE 3.5.2 AND NOTE 4 AND NOTE *7 & *8 TOCLAUSE 3.0, ITEM 3.0 of EOI 
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 
DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ CONTRACTOR 
(INDIANCOMPANY WHO HOLDS ATLEAST 51% EQUITY IN THE JOINT VENTURE 
COMPANYDIRECTLY OR THROUGH ITS SUBSIDIARY AS PER NOTE 7 OF CLAUSE 3.0), 
*WHOLLYOWNED SUBSIADIARY OF BIDDER AS PER NOTE 7 OF CLAUSE 3.0, THE INDIAN 
JOINTVENTURE COMPANY MEETING THE REQUIREMENT OF CLAUSE 3.5.1, ITEM 3.0 of 
EOI, *SUBSIDIARY COMPANY OF ABOVE INDIAN JOINT VENTURE COMPANY 
FORMANUFACTURING SUPER CRITICAL STEAM GENERATOR IN INDIA AS PER NOTE 8 
FORCLAUSE 3.0, QUALIFIED STEAM GENERATOR MANUFACTURER (HOLDING 
COMPANYWHO ALONGWITH ITS SUBSIDIARIES MEETS THE REQUIREMENT OF CLAUSE 
3.1.1, ITEM 3.0OF EOI), SUBSIDIARIES OF HOLDING COMPANY 
LENDINGSTRENGTH/EXPERIENCE TO THE HOLDING COMPANY, 
 
The DEED OF JOINT UNDERTAKING executed on this........ day of ...........Two thousand ..... by 
M/s 
.............................................. a Company incorporated under the Companies Act having 
itsRegistered Office at.........................................(hereinafter called the "Bidder/Contractor", 
whichexpression shall include its successors, administrators, executors and permitted assigns) and 
 
*M/s....................................., a Company incorporated under .............................................. having 
its 
Registered Office at ............................................... (hereinafter called the “Wholly owned 
SubsidiaryCompany of Bidder/Contractor”, which expression shall include its successors, 
administrators,executors and permitted assigns) and 
 
*M/s............................................., a Company incorporated under .............................................. 
registered for manufacturing of Supercritical Steam Generator in India, having its Registered Office 
at............................................... (hereinafter called the “Subsidiary Company of Indian JV 
Company”,which expression shall include its successors, administrators, executors and permitted 
assigns) and 
 
M/s ......................................... a Company registered under …………………………. having 
itsRegistered Office at ........................................ (hereinafter called the "Qualified Steam 
GeneratorManufacturer/ Holding Company", which expression shall include its successors, 
administrators,executors and permitted assigns) and 
 
M/s ......................................... a Company registered under …………………….. having its 
RegisteredOffice at ........................................, M/s ......................................... a Company 
registered under…………………….. having its Registered Office at ........................................ and 
M/s......................................... a Company registered under …………………….. having its 
RegisteredOffice at ........................................ (Subsidiary(ies) of the Holding company who are 
lending strength/experience to the holding company for meeting the requirements stipulated in 
clause 3.1.1(A) andhereinafter collectively called the "Subsidiary(ies)", which expression shall 
include its successors,administrators, executors and permitted assigns) and 
 
M/s ......................................... a Company registered in India under the Companies Act of 
Indiahaving its Registered Office at ........................................ for manufacturing of supercritical 
SteamGenerator in India (hereinafter called the "Indian Joint Venture Company / Indian 
ManufacturingCompany", which expression shall include its successors, administrators, executors 
and permittedassigns) and 
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in favour of NLC INDIA Ltd., a Government of India Enterprise incorporated under the Companies 
Act, having its Registered Office at First Floor, No 8, Mayor Satya Murthy Road, FSD, Egmore 
Complex of Food Corporation of India, Chetpet, Chennai- 600031 INDIA (hereinafter called "NLC 
INDIA" or " Purchaser  " which expression shall include itssuccessors, administrators, executors 
and assigns). 
 
WHEREAS, the Purchaserinvited Bids for the Steam Generator & Auxiliaries Package for TPSII 
Second Expansion(2X660 MW) Neyveli (hereinafter referred to as "Plant") vide its Bidding 
Document No.: XXXXXX. 
*AND WHEREAS Clause 3.5.2 and note no. *7 of clause 3.0, ITEM 3.0 of EXPRESSION OF 
INTEREST (EOI) bidding documents stipulates that the bidder who meets the requirements 
stipulated in clause 3.5.1,ITEM 3.0 of EOIas an *Indian Company who holds atleast 51% equity in 
Joint VentureCompany for manufacturing supercritical steam Generator in India shall associate 
with the QualifiedSteam Generator Manufacturer meeting the requirements specified in Clause 
3.1.1, and furnish a Deed ofJoint Undertaking executed by him, *Wholly owned Subsidiary 
Company of Bidder/Contractor, theQualified Steam Generator Manufacturer {who is a holding 
company, singularly or collectively (alongwith its subsidiaries) meeting the requirements specified 
in Clause 3.1.1, ITEM 3.0 of EOI and theIndian Joint Venture Company who meets the 
requirements stipulated in clause 3.5.1 , ITEM 3.0of EOI. Further as per note 4 ii) of clause 3.0, 
ITEM 3.0 of EOI, the Holding Company andall such subsidiaries lending strength / experience to 
the Holding Company shall necessarily be partof the DJU being submitted by the Bidder. Further 
as per note 8 of clause 3.0, ITEM 3.0 of EOI, themanufacturing may, alternatively, be carried out 
by another subsidiary registered for manufacturing Supercritical Steam Generator in India of the 
above Indian subsidiary / JV Company and shallnecessarily be one of the executants of Deed of 
Joint Undertaking. 
 
WHEREAS M/s .............. (Bidder) is submitting its proposal in response to the aforesaid Invitation 
forBid by the Purchaserfor Steam Generator & Auxiliaries Package for TPSII Second 
Expansion(2X660 MW) Neyveli, against the Purchaser's Bidding Documents No. XXXXXX. 
 
*WHEREAS M/s ………………………..(Bidder), *M/s…………(Wholly Owned Subsidiary 
Companyof the Bidder)………. and M/s ……………………(Qualified Steam Generator 
Manufacturer)…….. asthe promoters, have set up a Joint Venture Company (M/s……... Name of 
the JV Company…….)(hereinafter called the "Joint Venture Company/ Indian Manufacturing 
Company") incorporated inIndia under the Companies act, for manufacturing of supercritical Steam 
Generator sets through M/s.……(Indian JV Company/*Subsidiary of JV Company/)…………, 
meeting the requirements of Clause 3.5.1 of the Qualifying Requirements, ITEM 3.0 of EOI. 
AND WHEREAS the Bidder, the Qualified Steam Generator Manufacturer, *Wholly owned 
SubsidiaryCompany of Bidder/Contractor, Subsidiary(ies), *The Indian Joint Venture Company, the 
*SubsidiaryCompany of Indian Manufacturing Company are required to jointly execute and furnish 
along with thebid an irrevocable Deed of Joint Undertaking and be jointly and severally liable and 
bound unto the Purchaser   for the successful performance of the contract for the scope related to 
Steam Generatorand auxiliaries for  TPS II Second Expansion (2X660 MW), NEYVELI(As per 
Annexure-I), fully meeting thestipulated technical requirements, and Guaranteed parameters and 
characteristics as per biddingdocuments, in the event, the Bid is accepted by the Purchaser 
resulting into a Contract/ Contracts. 
AND FURTHER WHEREAS the Bidder, the Qualified Steam Generator Manufacturer,*Wholly 
ownedSubsidiary Company of Bidder/Contractor, Subsidiary(ies), *The Indian Joint Venture 
Company, the*Subsidiary Company of Indian Manufacturing Company are required to jointly 
execute and furnishalong with the bid an irrevocable Deed of Joint Undertaking and be jointly and 
severally liable andbound unto the Purchaser for the successful implementation of the Phased 
Manufacturing Programand transfer of technology in accordance with the bidding documents, in 
the event, the Bid isaccepted by the Purchaser resulting into a Contract/ Contracts. 
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NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
 
1. That in consideration of the award of the Contract(s) by the Purchaserto the Contractor, wethe 
Contractor, the Qualified Steam Generator Manufacturer, *Wholly owned SubsidiaryCompany of 
Bidder/Contractor, Subsidiary(ies), *The Indian Joint Venture Company, the*Subsidiary Company 
of Indian Manufacturing Company do hereby declare and undertakethat we shall be jointly and 
severally responsible to the Purchaser for the execution andsuccessful performance of the contract 
for the scope related to Steam Generator andauxiliaries including satisfactory thermal performance 
of Steam Generator and its auxiliariesand achievement of all guaranteed parameters of all the 
units, as specified under the saidContract(s) to the satisfaction of the Purchaser. 
 
2. In case of any breach of the Contract(s) committed by the Contractor, we the Qualified 
SteamGenerator Manufacturer, *Wholly owned Subsidiary Company of 
Bidder/Contractor,Subsidiary(ies), *The Indian Joint Venture Company, the *Subsidiary Company 
of IndianManufacturing Company do hereby undertake, declare and confirm that we shall be 
fullyresponsible for the successful performance of the contract for the scope related to 
SteamGenerator and auxiliaries, including its satisfactory thermal performance and achievement 
ofall guaranteed parameters, of all the units and undertake to carry out all obligations 
andresponsibilities under this Deed of Joint Undertaking. Further, if the Purchaser sustains anyloss 
or damage on account of any breach of the Contract(s) related to any or all of the 
SteamGenerators and its auxiliaries, we the Qualified Steam Generator Manufacturer, 
*Whollyowned Subsidiary Company of Bidder/Contractor, Subsidiary(ies), *The Indian Joint 
VentureCompany, the *Subsidiary Company of Indian Manufacturing Company, and the 
Contractorjointly and severally undertake to promptly indemnify and pay such losses/ damages 
causedto the Purchaser on its written demand without any demur, reservation, contest or protest 
inany manner whatsoever. Determination of losses/ damages shall be in line with provisions on 
Limitation of Liability of the said Contract(s). 
 
2.1 The aggregate liability of the Bidder/Contractor to the Purchaser, whether under the Contract,in 
tort or otherwise, shall not exceed the total Contract Price of Steam Generator & Auxiliaries 
Package for TPS II Second Expansion (2X660 MW), NEYVELI, provided that this limitation shall 
notapply to any obligation of the Contractor to indemnify the Purchaserwith respect to 
patentinfringement as per provisions of bidding documents (relevant clauses of GCC and SCC). 
The liability of the Qualified Steam Generator Manufacturer, *Wholly owned SubsidiaryCompany of 
Bidder/Contractor, Subsidiary(ies), the *Subsidiary Company of IndianManufacturing Company, 
*The Indian Joint Venture Company hereunder shall, however, belimited to an amount calculated 
@ 65% of contract price of Steam Generators & Auxiliaries packageto besupplied by the 
Bidder/ Contractor. This is without prejudice to any right of Purchaser againstthe Contractor under 
the Contract and all guarantees. 
Without prejudice to the joint and several obligations of the Contractor, *The Indian JointVenture 
Company, the *Subsidiary Company of Indian Manufacturing Company and theQualified Steam 
Generator Manufacturer, *Wholly owned Subsidiary Company ofBidder/Contractor, Subsidiary(ies) 
hereunder, the analysis/ investigations of the non-performanceof the equipment manufactured by 
the Contractor may initially be carried out bythe Contractor within a period of 15 days from the date 
of reference of the problem by the Purchaser, before the Purchaser approaches the Qualified 
Steam Generator Manufacturer forany such analysis/ investigation. It shall not be necessary or 
obligatory for the Purchasertofirst proceed against the Contractor before proceeding against the 
Qualified Steam GeneratorManufacturer, *The Indian Subsidiary/Joint Venture Company, the 
*Subsidiary Company ofIndian Manufacturing Company, *Wholly owned Subsidiary Company of 
Bidder/Contractor,Subsidiary(ies), *The Indian Joint Venture Company, the *Subsidiary Company 
of IndianManufacturing Company, nor any extension of time or any relaxation given by the  
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Purchaser to the contractor shall prejudice any right of  Purchaser   under this Deed of Joint 
Undertaking toproceed against the Qualified Steam Generator Manufacturer, *Wholly owned 
SubsidiaryCompany of Bidder/Contractor, Subsidiary(ies), *The Indian Joint Venture Company, 
the*Subsidiary Company of Indian Manufacturing Company, and Contractor. 
 
3. Without prejudice to the generality of the undertaking in para '1' above, the manner ofachieving 
the objectives set forth in para '1' above shall be as follows: 
a) We, the Qualified Steam Generator Manufacturer shall be fully responsible for 
completeengineering, preparation of all designs, design calculations, design 
documents/drawingsand manufacturing drawings for all the lignite fired Steam Generators; 
selection of their auxiliariesand interfacing/ integrating all Steam Generators with their auxiliaries 
so as to ensuresatisfactory, reliable, safe and trouble free performance of all Steam Generators 
andauxiliaries as well as thermal performance meeting all stipulated technical requirementsas well 
as all guaranteed parameters specified in the Contract(s). 
b) We, the Qualified Steam Generator Manufacturer shall be specifically responsible forthe 
following: 

(i) Thermal and hydraulic design of lignite fired Steam Generators as well as design 
ofstructural/supporting system, buckstay system etc. 

(ii) Selection of auxiliaries for all Steam Generators 
(iii) Design of controls, protections and interlocks for all the Steam Generators andtheir 

auxiliaries for their safe and reliable operation as integral units with otherequipments of the 
Main Plant 

(iv) Providing all design data required by the Contractor to carry out design/selection of balance 
equipment/ system for Steam Generators & auxiliaries andfor their proper interfacing and 
integration. 

(v) Providing the design for the beater wheel mills for pulverizing lignite. 
Further, we, the Qualified Steam Generator Manufacturer shall extend our qualitysurveillance/ 
supervision/ quality control to the Contractor during manufacture,erection, commissioning and 
performance testing, both at Contractor's works and/ or at Purchaser's project site. Without 
prejudice to the overall responsibilities of the QualifiedSteam Generator Manufacturer for 
successful commissioning and performance of theSteam Generators and auxiliaries, the Qualified 
Steam Generator Manufacturer shalldepute its technical experts from time to time to the 
Contractor's works/ Purchaser'sproject site, as mutually agreed upon between the Purchaserand 
the Contractor inaccordance with the stipulation of the Contracts. 
 
c) We, the Qualified Steam Generator Manufacturer will supply equipment/ 
componentsmanufactured at our works or at our vendor's works as per requirements/ 
schedulespecified in the Contracts. 
d) We, the Qualified Steam Generator Manufacturer will be fully responsible for thequality of 
manufacture of all equipments/ main assemblies/ components forincorporation in all the Steam 
Generators and auxiliaries. For the items to bemanufactured by the contractor at his/or his 
vendor's works as per the Qualified SteamGenerator Manufacturer's design, the Qualified Steam 
Generator Manufacturer shallensure completeness and correctness of the design, data, document 
and informationin every detail provided to the Contractor which would result in the same quality 
ofequipment as if manufactured at Qualified Steam Generator Manufacturer's works andshall meet 
Qualified Steam Generator Manufacturer's approval/ acceptance. 
 
e) The Contractor shall be responsible to manufacture portion of the equipment which areto be 
manufactured at its works or its vendor's works as per the Qualified Steam 
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Generator Manufacturer's design and to the Qualified Steam Generator Manufacturer'squality 
acceptance level (to be finalised before Notification of Award). Further, thecontractor shall erect, 
commission and carry out the guarantee tests of all the SteamGenerators and auxiliaries as per 
the contract in accordance with the Qualified SteamGenerator Manufacturer's advice, procedure 
and guidance. In case, there is any needto modify the design/ drawings/ procedure in certain 
areas, the Contractor shall seekspecific approval of Qualified Steam Generator Manufacturer 
before proceedingfurther. 
 
f) In the event any problem is encountered during design, manufacture, erection, testingand 
commissioning or if the Contractor fails to demonstrate during the guarantee teststhat the Steam 
Generators and auxiliaries meet the guaranteed parameters anddemonstration parameters as 
specified in the Contract, including thermal performanceof Steam Generators and auxiliaries, the 
Qualified Steam Generator Manufacturershall promptly provide all technical assistance/ services/ 
support to analyse andsuggest corrective measures/ modifications to the equipments/ systems of 
all theSteam Generators and auxiliaries under all the Contracts directly to the Purchaser andthe 
Contractor and Qualified Steam Generator Manufacturer shall promptly carry outall corrective 
measures and modifications (as suggested by the Qualified SteamGenerator Manufacturer and 
agreed by the Purchaser) for each of their respectiveequipment / systems supplied by them at their 
own expense. Thereafter, theContractor and the Qualified Steam Generator Manufacturer shall 
demonstrate thesuccessful performance of the Steam Generators and auxiliaries meeting 
theguaranteed parameters and demonstration parameters. 
 
4. We the Contractor, the Qualified Steam Generator Manufacturer, *Wholly owned 
SubsidiaryCompany of Bidder/Contractor, Subsidiary(ies), *The Indian Joint Venture Company, 
the*Subsidiary Company of Indian Manufacturing Company do hereby declare and undertakethat 
we shall be jointly and severally responsible to the Purchaserfor successfulimplementation of the 
Phased Manufacturing Program specified in the said Contract(s). 
 
5. We, the Contractor, Qualified Steam Generator Manufacturer, *The Indian Joint 
VentureCompany, the *Subsidiary Company of Indian Manufacturing Company do jointly 
herebyundertake, declare and confirm that we shall be fully responsible for indigenizing 
themanufacturing of lignite fired supercritical Steam Generator sets in India in a phased manner 
inaccordance with the Phased Manufacturing Program specified in the said Contract(s). 
 
6. We, the Contractor, Qualified Steam Generator Manufacturer, *The Indian Joint 
VentureCompany, the *Subsidiary Company of Indian Manufacturing Company do jointly 
herebyundertake, declare and confirm that we shall be fully responsible for ensuring that transfer 
ofthe technological know-how for lignite fired super critical Steam Generator (of the type, size and 
ratingspecified in the Contract(s)) in the form of complete transfer of design dossier, 
designsoftware’s, drawings and documentation and quality system manuals is transferred to 
theContractor as per the Contract(s). 
 
7. We, the Contractor, Qualified Steam Generator Manufacturer, *The Indian Joint 
VentureCompany, the *Subsidiary Company of Indian Manufacturing Company do further 
undertake,declare and confirm that we shall be fully responsible for ensuring that relevant training 
isimparted to the personnel of the Indian Manufacturing Company as part of the technologytransfer 
agreement. 
 
8. We, the Contractor, the Qualified Steam Generator Manufacturer, *Wholly owned 
SubsidiaryCompany of Bidder/Contractor, Subsidiary(ies), *The Indian Joint Venture Company, 
the*Subsidiary Company of Indian Manufacturing Company do hereby undertake and confirm 
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that this Deed of Joint Undertaking shall be initially valid till ninety (90) days beyond thescheduled 
date of completion of the warranty period of the all the equipment/ componentcovered under the 
Contract(s) for Steam Generator & Auxiliaries Package for TPSII Second Expansion 
(2X660 MW), Neyveli awarded to the Bidder/ Contractor or completion of the 
PhasedManufacturing Program under the Contract(s), whichever occurs later. In case of delay 
incompletion of the warranty period under the Contract(s) or delay in the completion of thePhased 
Manufacturing Program beyond the aforesaid period, the validity of this Deed of JointUndertaking 
shall be extended by such period of delay. However, this Deed of JointUndertaking shall terminate 
at the latest 24 months from the scheduled end of warrantyperiod of the last unit under the 
Contract. We, the Contractor, the Qualified Steam GeneratorManufacturer, *Wholly owned 
Subsidiary Company of Bidder/Contractor, Subsidiary(ies), *TheIndian Joint Venture Company, the 
*Subsidiary Company of Indian Manufacturing Companydo further undertake and confirm that this 
Deed of Joint Undertaking shall be irrevocable andshall not be revoked till its validity. We further 
agree that this Deed of Joint Undertaking shallbe without any prejudice to the various liabilities of 
the Contractor including Contract Performance Guarantee as well as other obligations of the 
Contractor in terms of theContract(s). 
 
9. In case of award, in addition to the Contract Performance Guarantees to be furnished by 
thebidder/Contractor, the on demand Bank Guarantees in favour of the Purchaseras specified 
inQualifying Requirements stipulated at ITEM 3.0 of EOIshall be furnished. 
 
The aforesaid bank guarantees shall be unconditional, irrevocable and initially valid till ninety(90) 
days beyond the scheduled date of Completion of warranty period of all theequipment/ component 
under the Contract(s) or completion of the Phased ManufacturingProgram under the Contract(s), 
whichever occurs later. In case of delay in completion of thewarranty period under the Contract(s) 
or delay in the completion of the PhasedManufacturing Program beyond the aforesaid period, the 
validity of this Bank Guarantee shallbe extended by such period of delay. However, this bank 
guarantee shall terminate at thelatest 27 months from the scheduled end of warranty period of the 
last unit under theContract. The guarantee amount shall be promptly paid to the Purchaseron 
demand withoutany demur, reservation, protest or contest. 
 
10. Any dispute that may arise between the Purchaserand the Contractor or the 
IndianManufacturing Company or *Wholly owned Subsidiary Company of Bidder/Contractor 
orSubsidiary(ies) or the *Subsidiary Company of Indian Manufacturing Company or the 
QualifiedSteam Generator Manufacturer in connection with this Deed of Joint Undertaking shall 
befinally settled as per the arbitration procedure/ rules mentioned in the Contract Documents. 
 
This deed of undertaking shall be construed and interpreted in accordance with the Laws ofIndia. 
11. That this Deed of Joint Undertaking shall be operative from the effective date of the Contract. 
 
IN WITNESS WHEREOF, the Qualified Steam Generator Manufacturer, *Wholly ownedSubsidiary 
Company of Bidder/Contractor, Subsidiary(ies), *The Indian Joint VentureCompany, the 
*Subsidiary Company of Indian Manufacturing Company, and the Contractorthrough their 
authorised representatives have executed these presents and affixed commonseal of their 
respective companies on the day, month and year first mentioned above. 
 
For M/s ................................ 
(BIDDER/CONTRACTOR) 
WITNESS : 
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1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(*WHOLLY OWNED SUBSIDIARY OF BIDDER/ CONTRACTOR) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(Qualified Steam Generator Manufacturer/Holding Company) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(SUBSIDIARY 1 OF HOLDING COMPANY) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(SUBSIDIARY 2 OF HOLDING COMPANY) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
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(Official Address) Designation............................ 
Common Seal of the 
Company ............................. 
For M/s ................................ 
(SUBSIDIARY 3 OF HOLDING COMPANY) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
*For M/s.................... 
(Indian Joint Venture Company) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
For M/s.................... 
(*Subsidiary of Joint Venture 
Company/Indian Manufacturing company) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
Note:  
1. However, in case the Holding Company anticipates change of management control ofany 
of its subsidiaries lending strength/ experience for fulfilment of requirement ofclause 3.1.1, 
ITEM 3.0 of EOI, the Holding Company shall arrange forsigning of DJU and bank guarantees 
from all such subsidiaries lending strength /experience to the Holding Company for 
fulfilment of requirement of clause 3.1.1,before the change in management control actually 
occurs, in addition to the bankguarantee already furnished by the Holding Company. Such 
bank guarantees to befurnished by all the entities lending support to the Holding Company 
for fulfilment ofrequirement of clause 3.1.1, ITEM 3.0 of EOI, shall be equally dividedamong 
them and shall aggregate to 1.0% of the total contract price. 
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2. Power of Attorney of the persons signing on behalf of each of the executants is to 
befurnished by the bidder and attached along with the signed Deed of JointUndertaking. 
 
3.* Bidder to strike out, whichever is not applicable. 
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Annexure 1- 
Scope for “Steam Generator & Auxiliaries” package 

 
Scope for steam generator and auxiliaries shall cover the following but not limited, for the purpose of 
Deed of Joint Undertaking (DJU): 

1. Steam Generator(s) complete with all associated auxiliaries including power cycle 
piping/critical steam piping, including Selective Catalytic Reduction system (SCR) 

2. Complete pressure parts, Integral piping, mounting and fittings, Start-up & circulation 
system, including blow down tanks 

3. Air & flue gas system covering complete draft plant including, ducts, dampers, RAPHs& 
SCAPHs, FD & ID and other fans etc.,   

4. Lignite Bunkers and bunker bay structures, Lignite feeders, lignite preparation, drying 
and beater wheel milling and complete Lignite firing system including burners 

5. Fuel oil unloading system (for HFO, LDO), Fuel oil pressurizing system, Complete Fuel 
oil firing system including oil burners & scanners etc. 

6. Bottom ash handling system, including After Burning Grates, Slag Conveyors and allied 
system equipment 

7. Electrostatic Precipitators (ESP), ESP Control Room with passenger Elevator 

8. All structural steel structures for SG and Auxiliaries, including platforms, stairs, galleries, 
walkways, roofing,  piping, valves, supports etc. 

9. Auxiliary Boiler 

10. Piping & other systems including, 
- Auxiliary steam piping 
- Low pressure piping 
- Equipment cooling water system 
- Boiler fill system 
- Aux PRDS 
- Chemical LP Dozing system and oxygenated treatment system 
- Service and potable water System 
- Equipment Cooling Water System 
- Pipe & Cable racks 
- AC & Ventilation System 
- Plant & Instrument Air Systems 

11. Soot blowing system with lances, steam soot blowers, piping, valves, controls etc. 

12. Refractory, Thermal Insulation and Cladding  

13. Vibration Isolation & Spring System 

14. Complete civil & structural works for steam generator & auxiliaries 

15. Complete Electrical systems including Motors of all Auxiliaries, Transformers and Electric 
Actuators etc 

16. Complete control and instrumentation Systems for the steam generator & its auxiliaries 
including protection and burner management system 
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FORM OF DEED OF JOINT UNDERTAKING 
AS PER NOTE 5 TO CLAUSE 3.0, ITEM 3.0 of EOI 

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 
 

DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER(SUPERCRITICAL 
STEAMGENERATOR MANUFACTURER) MEETING THE REQUIREMENT OF CLAUSE 3.1.1, 
ITEM 3.0OF EXPRESSION OF INTERESTPARTIALLY AND INTENDING TO QUALIFY AS PER 
NOTE (5) TOCLAUSE NO.3.0, ITEM 3.0 of EXPRESSION OF INTERESTAND THE VARIABLE 
PRESSURE DESIGNTECHNOLOGY OWNER (LICENSOR) MEETING THE REQUIREMENT OF 
NOTE (5) TO CLAUSENO.3.0, ITEM 3.0 of EOI  
 
The DEED OF JOINT UNDERTAKING executed on this .....day of ...........Two thousand ..... by M/s 
.............................................. a Company incorporated under ................................... having 
itsRegistered Office at.........................................(hereinafter called the Technology Owner/ 
Licensor,which expression shall include its successors, administrators, executors and permitted 
assigns), and 
M/s ......................................... a Company registered under the ............................................. 
having 
its Registered Office at ........................................ (hereinafter called the 
"Bidder/Contractor"/Supercritical Steam Generator Manufacturer, which expression shall include its 
successors,administrators, executors and permitted assigns) 
in favour of NLC INDIA Ltd., a Government of India Enterprise incorporated under the Companies 
Act, having its Registered Office at First Floor, No 8, Mayor Satya Murthy Road, FSD, Egmore 
Complex of Food Corporation of India, Chetpet, Chennai- 600031 INDIA (hereinafter called "NLC 
INDIA" or " Purchaser  " which expression shall include itssuccessors, administrators, executors 
and assigns). 
 
WHEREAS, the Purchaserinvited Bids for the Steam Generator & Auxiliaries Package for TPSII 
Second Expansion(2X660 MW) Neyveli (hereinafter referred to as "Plant") vide its Bidding 
Document No.: XXXXXX. 
*AND WHEREAS Note (5) to Clause 3.0, ITEM 3.0 of EXPRESSION OF INTEREST (EOI) bidding 
documentsstipulates that the bidder who meets the requirements stipulated in clause 3.1.1, ITEM 
3.0 of EOI partially shall associate with the Licensor who satisfies the qualification requirements 
specifiedin Note (5) to Clause 3.0, ITEM 3.0 of EOIand furnish a Deed of Joint Undertaking. 
 
WHEREAS M/s .............. (Bidder) is submitting its proposal in response to the aforesaid Invitation 
forBid by the Purchaserfor Steam Generator & Auxiliaries Package for TPSII Second 
Expansion (2X660MW) Neyveli, against the Purchaser's Bidding Documents No. XXXXXX . 
 
AND WHEREAS M/s .............. (Bidder) ……….. meets the requirement of clause 3.1.1, item no. 
3.0of EOI  except that the evaporator in the reference steam generator is not designed for 
variablepressure operation and is designed for constant pressure (Universal Pressure) operation 
only, anddesires to associate with M/s....... (Licensor)………. who is the original technology owner 
and withwhom the bidder has an ongoing license agreement (which covers technology transfer) for 
design,manufacture, sell, use, service of once through variable pressure supercritical steam 
generatortechnology (with evaporator suitable for variable pressure operation in sub-critical and 
supercriticalpressure ranges) and who satisfies the qualification requirements as specified in Note 
(5) to Clause3.0, ITEM 3.0 of EOI. 
AND WHEREAS the Bidder and the Technology Owner are required to jointly execute and 
furnishalong with the bid an irrevocable Deed of Joint Undertaking and be jointly and severally 
liable andbound unto the Purchaserfor the successful performance of the Steam Generators, along  
with anextended warranty of atleast one (01) year over and above what is required as per bidding 
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documents, fully meeting the stipulated technical requirements, and Guaranteed parameters as 
perbidding documents, in the event, the Bid is accepted by the Purchaser resulting into a 
Contract/Contracts. 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
 
1. That in consideration of the award of the Contract(s) by the Purchaserto the Contractor, wethe 
Technology Owner and the Contractor do hereby declare and undertake that we shall bejointly and 
severally responsible to the Purchaser for the successful performance of completeSteam 
Generators, alongwith an extended warranty of atleast one (01) year over and abovewhat is 
required as per bidding documents , including its satisfactory thermal performance ofall the units, 
as specified under the said Contract(s) to the satisfaction of the Purchaser. 
 
2. In case of any breach of the Contract(s) committed by the Contractor, we the TechnologyOwner 
do hereby undertake, declare and confirm that we shall be fully responsible for thesuccessful 
performance of complete Steam Generator, including its satisfactory thermalperformance and 
achievement of guaranteed parameters, of all the units and undertake tocarry out all obligations 
and responsibilities under this Deed of Joint Undertaking. 
 
2.1 The aggregate liability of the Bidder/Contractor to the Purchaser, whether under the Contract,in 
tort or otherwise, shall not exceed the total Contract Price of Steam Generator & Auxiliaries 
Package for TPS II Second Expansion (2X660 MW), NEYVELI, provided that this limitation shall 
notapply to any obligation of the Contractor to indemnify the Purchaserwith respect to 
patentinfringement as per provisions of bidding documents (relevant clauses GCC and of SCC). 
 
The liability of Technology Owner hereunder shall, however, be limited to an amountcalculated  
@ 26 % of contractpriceof Steam Generators & Auxiliaries package to be supplied by the 
Bidder/Contractor. This is without prejudice to any right of Purchaser   against the Contractor under 
theContract and all guarantees. 
 
Without prejudice to the joint and several obligations of the Contractor and the QualifiedSteam 
Generator Manufacturer hereunder, the analysis/investigations of the non-performanceof the 
equipment manufactured by the Contractor may initially be carried out by the Contractorwithin a 
period of 15 days from the date of reference of the problem by the Purchaser, beforethe 
Purchaserapproaches the Technology Owner for any such analysis/ investigation. It shallnot be 
necessary or obligatory for the Purchaserto first proceed against the Contractor beforeproceeding 
against the Technology Owner (with respect to obligations and responsibilities ofthe Technology 
Owner covered under this Deed of Joint Undertaking), nor any extension oftime or any relaxation 
given by the Purchaserto the contractor shall prejudice any right ofPurchaser   under this Deed of 
Joint Undertaking to proceed against the Technology Owner andContractor. 
 
3. Without prejudice to the generality of the undertaking in para '1' above, the manner ofachieving 
the objectives set forth in para '1' above shall be as follows: 
a) We, the Technology Owner shall be fully responsible for design and engineering ofonce through 
thermo dynamic and thermo hydraulic design, furnace, boiler heatingsurface, start up system so as 
to ensure satisfactory, reliable, safe and trouble freeperformance of all Steam Generators. 
 
b) We, the Technology Owner shall be specifically responsible for the following: 

(i) Thermal and hydraulic design of lignite fired Steam Generators. 
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(ii) Evaporator design including flow distribution, temperature 
(iii) Metal temperatures and stresses, static stability and dynamic stability 
(iv) Providing all design data required by the Contractor to carry out design ofsteam water 

separator for their proper interfacing and integration. 
(v) Complete water wall system design, its supporting system and buck-stay design 
(vi) Complete design of start-up drain and circulation system. 

 
c) In the event any problem is encountered during design, manufacture, erection, testingand 
commissioning or if the Contractor fails to demonstrate during the guarantee teststhat the Steam 
Generators meet the guaranteed parameters and demonstrationparameters as specified in the 
Contract, including thermal performance of SteamGenerators, the Technology Owner shall 
promptly provide all technical assistance/services/ support to analyse and suggest corrective 
measures/ modifications to theequipments/ systems of all the Steam Generators under all the 
Contracts directly tothe Purchaser and the Contractor and Technology Owner shall promptly carry 
out allcorrective measures and modifications (as suggested by the Technology Owner andagreed 
by the Purchaser) for each of their respective equipment / systems supplied bythem at their own 
expense. Thereafter, the Contractor and the Technology Owner shalldemonstrate the successful 
performance of the Steam Generators meeting theguaranteed parameters and demonstration 
parameters. 
 
4. We, the Contractor and the Technology Owner do hereby undertake and confirm that thisDeed 
of Joint Undertaking shall be initially valid till one (1) year beyond the scheduled date ofcompletion 
of the warranty period of the all the equipment/ component covered under theContract(s) for 
Steam Generator & Auxiliaries Package for TPSII Second Expansion (2X660 MW) 
Neyveliawarded to the Bidder/ Contractor. In case of delay in completion of the warranty period 
under the Contract(s) beyond the aforesaid period, the validity of this Deed ofJoint Undertaking 
shall be extended by such period of delay. However, this Deed of JointUndertaking shall terminate 
at the latest 36 months from the scheduled end of warrantyperiod of the last unit under the 
Contract. We, the Contractor and the Technology Owner dofurther undertake and confirm that this 
Deed of Joint Undertaking shall be irrevocable andshall not be revoked till its validity. We further 
agree that this Deed of Joint Undertaking shallbe without any prejudice to the various liabilities of 
the Contractor including Contract Performance Guarantee as well as other obligations of the 
Contractor in terms of theContract(s). 
 
5. In case of award, in addition to the Contract Performance Guarantees to be furnished by 
theContractor, the Technology Owner shall furnish as security on demand Performance 
BankGuarantee(s) in favour of the Purchaseras per provisions of the bidding documents. The 
valueof each such Bank Guarantee shall be equal to 0.1% of the contract price and it shall 
beguarantee towards the faithful performance/ compliance of this Deed of Joint Undertaking 
inaccordance with the terms and conditions specified herein. The bank guarantee shall 
beunconditional, irrevocable and initially valid till one (1) year beyond the scheduled date 
ofCompletion of warranty period of all the equipment/ component under the Contract(s) forSteam 
Generator & Auxiliaries Package for  TPS II Second Expansion (2X660 MW), 
NEYVELIawarded tothe Bidder/ Contractor. In case of delay in completion of the warranty period, 
the validityof this Bank Guarantee shall be extended by such period of delay. However, this 
bankguarantee shall terminate at the latest 39 months from the scheduled end of warrantyperiod of 
the last unit under the Contract. The guarantee amount shall be promptly paid to the Purchaser on 
demand without any demur, reservation, protest or contest. 
 
6. Any dispute that may arise between the Purchaserand Contractor or the Technology Owner 
inconnection with this Deed of Joint Undertaking shall be finally settled as per the 
arbitrationprocedure/ rules mentioned in the Contract Documents. 
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This deed of undertaking shall be construed and interpreted in accordance with the Laws ofIndia. 
 
7. That this Deed of joint undertaking shall be operative from the effective date of the Contract. 
 
IN WITNESS WHEREOF, the Bidder and the Licensor through their authorisedrepresentatives, 
have executed these presents and affixed common seal of their respectivecompanies on the day, 
month and year first mentioned above. 
 
For M/s ................................ 
(Bidder/ Contractor) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s.................... 
(Technology Owner/ Licensor) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
 
Note: Power of Attorney of the persons signing on behalf of each of the executants is to 
befurnished by the bidder and attached along with the signed Deed of Joint Undertaking. 
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FORM OF DEED OF JOINT UNDERTAKING 
AS PER NOTE 5 TO CLAUSE 3.0, ITEM 3.0 of EOI 

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 
 

DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER, SUPERCRITICAL 
STEAMGENERATOR MANUFACTURER MEETING THE REQUIREMENT OF CLAUSE 3.1.1, 
ITEM 3.0OFEXPRESSION OF INTERESTPARTIALLY AND INTENDING TO QUALIFY AS PER 
NOTE (5) TO CLAUSENO.3.0, ITEM 3.0 of EXPRESSION OF INTERESTAND THE VARIABLE 
PRESSURE DESIGNTECHNOLOGY OWNER (LICENSOR) MEETING THE REQUIREMENT OF 
NOTE (5) TO CLAUSENO.3.0, ITEM 3.0 of EOI  
 
The DEED OF JOINT UNDERTAKING executed on this .....day of ...........Two thousand ..... by 
M/s.............................................. a Company incorporated under ................................... having 
itsRegistered Office at.........................................(hereinafter called the Bidder/ Contractor, 
whichexpression shall include its successors, administrators, executors and permitted assigns), 
and 
M/s .............................................. a Company incorporated under ................................... having its 
Registered Office at.........................................(hereinafter called the Supercritical Steam Generator 
Manufacturer, which expression shall include its successors, administrators, executors and 
permittedassigns), and 
M/s .............................................. a Company incorporated under ...................................having 
itsRegistered Office at........................................(hereinafter called the "Technology Owner"/ 
"Licensor",which expression shall include its successors, administrators, executors and permitted 
assigns 
 
in favour of NLC INDIA Ltd., a Government of India Enterprise incorporated under the Companies 
Act, having its Registered Office at First Floor, No 8, Mayor Satya Murthy Road, FSD, Egmore 
Complex of Food Corporation of India, Chetpet, Chennai- 600031 INDIA (hereinafter called "NLC 
INDIA" or " Purchaser  " which expression shall include itssuccessors, administrators, executors 
and assigns). 
WHEREAS, the Purchaserinvited Bids for the Steam Generator & Auxiliaries Package for TPSII 
Second Expansion(2X660 MW) Neyveli (hereinafter referred to as "Plant") vide its Bidding 
Document No.: XXXXXX 
AND WHEREAS Note (5) to Clause 3.0, ITEM 3.0 of EXPRESSION OF INTEREST (EOI) bidding 
documentsstipulates that the Bidder and the Supercritical Steam Generator Manufacturer who 
meets therequirements stipulated in clause 3.1.1, ITEM 3.0 of EOIpartially shall associate with the 
Licensor who satisfies the qualification requirements specified in Note (5) to Clause 3.0, ITEM 
3.0of 
EOI and furnish a Deed of Joint Undertaking. 
 
WHEREAS M/s .............. (Bidder) is submitting its proposal in response to the aforesaid Invitation 
forBid by the Purchaserfor Steam Generator & Auxiliaries Package for TPSII Second 
Expansion (2X660 MW), against the Purchaser's Bidding Documents No. XXXXXX. 
 
AND WHEREAS M/s .................(Supercritical Steam Generator Manufacturer) …………. meets 
therequirement of clause 3.1.1, item no. 3.0 of EOI  except that the evaporator in the reference 
steamgenerator is not designed for variable pressure operation and is designed for constant 
pressure(Universal Pressure) operation only, and desires to associate with M/s............. (Licensor) 
……… whois the original technology owner and with whom the Supercritical Steam Generator 
Manufacturer hasan ongoing license agreement (which covers technology transfer) for design, 
manufacture, sell, use,service of once through variable pressure supercritical steam generator 
technology (with evaporatorsuitable for variable pressure operation in sub-critical and supercritical 
pressure ranges) and whosatisfies the qualification requirements as specified in Note (5) to Clause 
3.0, ITEM 3.0 of EOI. 
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AND WHEREAS the Bidder, the Supercritical Steam Generator Manufacturer and the 
TechnologyOwner are required to jointly execute and furnish along with the bid an irrevocable 
Deed of JointUndertaking and be jointly and severally liable and bound unto the Purchaserfor the 
successfulperformance of the Steam Generators, alongwith an extended warranty of atleast one 
(01) year overand above what is required as per bidding documents, fully meeting the stipulated 
technicalrequirements, and Guaranteed parameters as per bidding documents, in the event, the 
Bid isaccepted by the Purchaser resulting into a Contract/ Contracts. 
 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 
1. That in consideration of the award of the Contract(s) by the Purchaserto the Contractor, wethe 
Contractor, Technology Owner and the Supercritical Steam Generator Manufacturer dohereby 
declare and undertake that we shall be jointly and severally responsible to the Purchaser   for the 
successful performance of complete Steam Generators, alongwith anextended warranty of atleast 
one (01) year over and above what is required as per biddingdocuments, including its satisfactory 
thermal performance of all the units, as specified underthe said Contract(s) to the satisfaction of 
the Purchaser. 
 
2. In case of any breach of the Contract(s) committed by the Contractor and the SupercriticalSteam 
Generator Manufacturer, we the Technology Owner do hereby undertake, declare andconfirm that 
we shall be fully responsible for the successful performance of complete SteamGenerator, 
including its satisfactory thermal performance and achievement of guaranteedparameters, of all the 
units and undertake to carry out all obligations and responsibilities underthis Deed of Joint 
Undertaking. 
 
2.1 The aggregate liability of the Bidder/Contractor to the Purchaser, whether under the Contract,in 
tort or otherwise, shall not exceed the total Contract Price of Steam Generator & Auxiliaries 
Package for TPS II Second Expansion (2X660 MW), NEYVELI, provided that this limitation shall 
notapply to any obligation of the Contractor to indemnify the Purchaserwith respect to 
patentinfringement as per provisions of bidding documents (relevant clauses of GCC and SCC). 
 
The liability of the Technology Owner hereunder shall, however, be limited to an amountcalculated 
@ 26 % of contract priceof Steam Generators & Auxiliaries packageto be supplied by the 
Bidder/Contractor. This is without prejudice to any right of Purchaser against the Contractor under 
theContract and all guarantees. 
 
Without prejudice to the joint and several obligations of the Contractor, Supercritical 
SteamGenerator Manufacturer and the Qualified Steam Generator Manufacturer hereunder, 
theanalysis/ investigations of the non-performance of the equipment manufactured by 
theContractor may initially be carried out by the Supercritical Steam Generator Manufacturerwithin 
a period of 15 days from the date of reference of the problem by the Purchaser, beforethe 
Purchaser approaches the Technology Owner for any such analysis/ investigation. It shallnot be 
necessary or obligatory for the Purchaser to first proceed against the Contractor or theSupercritical 
Steam Generator Manufacturer before proceeding against the TechnologyOwner (with respect to 
obligations and responsibilities of the Technology Owner coveredunder this Deed of Joint 
Undertaking), nor any extension of time or any relaxation given by the Purchaser   to the contractor 
shall prejudice any right of  Purchaser   under this Deed of JointUndertaking to proceed against the 
Technology Owner, Supercritical Steam GeneratorManufacturer and the Contractor. 
 
3. Without prejudice to the generality of the undertaking in para '1' above, the manner ofachieving 
the objectives set forth in para '1' above shall be as follows: 
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a) We, the Technology Owner shall be fully responsible for design and engineering ofonce through 
thermodynamic and thermo-hydraulic design, furnace, boiler heatingsurface, start up system so as 
to ensure satisfactory, reliable, safe and trouble-freeperformance of all Steam Generators. 
 
b) We, the Technology Owner shall be specifically responsible for the following: 

(i) Thermal and hydraulic design of lignite fired Steam Generators. 
(ii) Evaporator design including flow distribution, temperature 
(iii) Metal temperatures and stresses, static stability and dynamic stability 
(iv) Providing all design data required by the Contractor to carry out design ofsteam water 

separator for their proper interfacing and integration. 
(v) Complete water wall system design, its supporting system and buck-stay design 
(vi) Complete design of start-up drain and circulation system. 
 

 
c) In the event any problem is encountered during design, manufacture, erection, testingand 
commissioning or if the Contractor and the Supercritical Steam GeneratorManufacturer fails to 
demonstrate during the guarantee tests that the SteamGenerators meet the guaranteed 
parameters and demonstration parameters asspecified in the Contract, including thermal 
performance of Steam Generators, theTechnology Owner shall promptly provide all technical 
assistance/ services/ support toanalyse and suggest corrective measures/ modifications to the 
equipments/ systems ofall the Steam Generators under all the Contracts directly to the Purchaser, 
theSupercritical Steam Generator Manufacturer and the Contractor, and TechnologyOwner shall 
promptly carry out all corrective measures and modifications (assuggested by the Technology 
Owner and agreed by the Purchaser) for each of theirrespective equipment / systems supplied by 
them at their own expense. Thereafter,the Contractor, Supercritical Steam Generator Manufacturer 
and the TechnologyOwner shall demonstrate the successful performance of the Steam 
Generatorsmeeting the guaranteed parameters and demonstration parameters. 
 
4. We, the Contractor, the Supercritical Steam Generator Manufacturer and the TechnologyOwner 
do hereby undertake and confirm that this Deed of Joint Undertaking shall be initiallyvalid till one 
(1) year beyond the scheduled date of completion of the warranty period ofthe all the equipment/ 
component covered under the Contract(s) for Steam Generator & Auxiliaries Package for TPS II 
Second Expansion (2X660 MW), NEYVELIawarded to the Bidder/ Contractor. Incase of delay in 
completion of the warranty period under the Contract(s) beyond theaforesaid period, the validity of 
this Deed of Joint Undertaking shall be extended by suchperiod of delay. However, this Deed of 
Joint Undertaking shall terminate at the latest 36months from the scheduled end of warranty period 
of the last unit under the Contract. 
 
We, the Contractor, the Supercritical Steam Generator Manufacturer and the TechnologyOwner do 
further undertake and confirm that this Deed of Joint Undertaking shall beirrevocable and shall not 
be revoked till its validity. We further agree that this Deed of JointUndertaking shall be without any 
prejudice to the various liabilities of the Contractor includingContract Performance Guaranteeas 
well as other obligations of the Contractor in terms of theContract(s). 
 
5. In case of award, in addition to the Contract Performance Guarantees to be furnished by 
theContractor, the Technology Owner shall furnish as security on demand Performance 
BankGuarantee(s) in favour of the Purchaseras per provisions of the bidding documents. Thevalue 
of each such Bank Guarantee shall be equal to 0.1% of the contract price and it shallbe 
guarantee towards the faithful performance/ compliance of this Deed of Joint Undertakingin 
accordance with the terms and conditions specified herein. The bank guarantee shall be 
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unconditional, irrevocable and initially valid till one (1) year beyond the scheduled date 
ofCompletion of warranty period of all the equipment/ component under the Contract(s) forSteam 
Generator & Auxiliaries Package for  TPS II Second Expansion (2X660 MW), 
NEYVELIawarded tothe Bidder/ Contractor. In case of delay in completion of the warranty period, 
the validityof this Bank Guarantee shall be extended by such period of delay. However, this 
bankguarantee shall terminate at the latest 39 months from the scheduled end of warrantyperiod of 
the last unit under the Contract. The guarantee amount shall be promptly paid to the Purchaser on 
demand without any demur, reservation, protest or contest. 
 
6. Any dispute that may arise between the Purchaserand the Contractor of the Qualified 
SteamGenerator Manufacturer or the Technology Owner in connection with this Deed of 
JointUndertaking shall be finally settled as per the arbitration procedure/ rules mentioned in 
theContract Documents.This deed of undertaking shall be construed and interpreted in accordance 
with the Laws ofIndia. 
 
7. That this Deed of joint undertaking shall be operative from the effective date of the Contract. 
 
IN WITNESS WHEREOF, the Bidder/ Contractor, the Supercritical Steam GeneratorManufacturer 
and the Licensor / Technology Owner through their authorised representatives,have executed 
these presents and affixed common seal of their respective companies on theday, month and year 
first mentioned above. 
 
For M/s ................................ 
(Bidder/ Contractor) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
 
For M/s ................................ 
(Supercritical Steam Generator Manufacturer) 
WITNESS : 
1. ............................. ................................................ 
(Signature of the Authorised 
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Representative) 
......................... Name..................................... 
(Official Address) 
Designation............................ 
Common Seal of the 
Company ............................. 
For M/s.................... 
(Licensor/ Technology Owner) 
WITNESS : 
1. ..................................... ................................................ 
(Signature of the Authorised 
Representative) 
...................................... Name ................................... 
(Official Address) Designation............................ 
Common Seal of the 
Company................................ 
Note: Power of Attorney of the persons signing on behalf of each of the executants is to 
befurnished by the bidder and attached along with the signed Deed of Joint Undertaking. 



Annexure IV- Experience List of Lignite fired Super Critical Boiler by QSGM 
 

Sl 
No 

Name and Address of 
the plant 

Unit 
Rating 
MW 

No 
of 
units 

Type of 
Boiler: 
Tower / 
Two pass/ 
T-Type 

Main 
steam 
Flow 
(TPH) 

Main steam 
pressure at 
superheater 
outlet ksc (a) 

Main steam 
temperature 
at superheater 
outlet Deg C 

Steam 
temperature 
at Reheater 
outlet Deg C 

Feed Water 
temperature at 
Economiser 
Inlet Deg C 

Engineering 
Scope:CE/BE/
DE 

Scope of 
Manufacture, 
Erection & 
Commissioning 

Commissioning 
Date 

             

             

             

             

             

             

             

             
 
 
 
 
Note:  

1. CE-Conceptual Engineering, BE-Basic Engineering, DE-Detail Engineering 
2. Scope of Manufacture, Erection & Commissioning: Manufacture/Got Manufactured, Erected/Supervised erection, Commissioned/Supervised Commissioning 
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