

**Open tender Enquiry E71250007 Dt. 29.04.2025 item  
Erection, Integration and Commissioning of 15 MVA MG  
set with due date 21.05.2025 has been extended upto  
28.05.2025.**