NIT No. PMG/17-18/02
Name of work: Construction of storage sheds in CPS yard in CFFP.

BHARAT HEAVY ELECTRI CALS LIMITED

PROJECT MANAGEMENT GROUP
CFEP, HARIDWAR-249403 (UA)
Phone: 01334-284369, 281347
Email: nkgautam@bhelhwr.co.jrarun_k@bhelhwr.co.in

TENDER NOTICE

Open tenders are invited in sealed envelopes in two parts, i.e., (i) Techno-Commercial Offer and
(i) Price Bid for the under-mentioned works:

Estimated Earnest Period of
Sl. | Tenderno. & Cost Based
No date Name of work on DSR Money work
(Rs.) (months)
2012(lacs)
1 PMG/17-18/02 | Construction of storage  sheds
in CPS yard in CFFP. Rs 60.24 Rs. 06
Lacs 1,20,500/-
Last date for sale of tender document 10.05.2017 up to 4.00 PM
Last date for submission of tender 11.05.2017 up to 2:00 PM
Date of opening of tender (Part -I) 11.05.2017 at 2:00 PM
Place of sale of tender PMG office in factory civil, CFFP, BHEL, Haridwar.
Place of submission/ opening of tender  Tender Room near ADM building, CFFP, BHEL,
Haridwar.
Tender cost Rs 2000/- (Two thousand only) (non -refundable)

For collecting tender documents in person, tenderer will have to submit an application along
with tender cost in the form of Cash receipt to Dy. Manager (PMG). (Cash to be deposited in
BHEL/CFFP Cash Counter in Haridwar)/ online transaction to our SBI bank account no:-
10667995469 so that contractor’'s name appear in our  bank account.

Tender document can also be downloaded from BHEL Hardwar's website
(www.bhelhwr.co.in). In such a case, tenderer will have to submit the tender cost in the form
of demand draft made in favor of Sr. Accounts Officer (Cash), CFFP,BHEL, Haridwar payable
at Haridwar, along with the tender/ online transaction to our SBI bank account no:-
10667995469 so that contractor’'s name appear in our  bank account. .

For detailed NIT and downloading of tender document please visit the website
www.bhelhwr.co.in_. Kindly note that Amendments /Corrigendum, if any, would be
hosted on this website only.

Sr. Engineer
(PMG)/CFFP

Signature & Name of Contractor Date

Account Officer Issui  ng Officer Opening Officer



NIT No. PMG/17-18/02
Name of work: Construction of storage sheds in CPS yard in CFFP.

A. To be submitted with Techno-Commercial Bid

1. Completely filled up Checklist for Tender. 6. Technical Specification of Civil Works
2. Qualifying Criteria & Instruction for Tenderer 7. Format of E-Payment.

3. Tenderer certificate 8. General conditions of contract

4, Special conditions of contract 9. Techno-commercial BOQ

5. Undertaking by Contractor

B. To be submitted with Price Bid

Price bid only.

Signature & Name of Contractor Date

Account Officer Issui ng Officer Opening Officer



NIT No.

PMG/17-18/02

Name of work: Construction of storage sheds in CPS yard in CFFP.

CHECKLIST

Note: Tenderer must fill in the following details and s

enclosures attached against each requirement in the format itself.

hould specify respective

Sr.No. General Information Required (to be filled by the tenderer)
1 Name & address of the tenderer
2 Email ID
3 Phone No. ( office) :
Mobile No. :
FAX No. :
4 Name and designation of the official of the tenderer to
whom all the references shall be made.
Sr. Information regarding Qualifying Criteria (to be filled by
No. the tenderer)
5 Whether EMD submitted (by cash/demand draft) Give details.
6(a) | PF Code No.
6(b) | ESI code No.
6(c) | Service tax Registration No.
6(d) | Labour License No. (If available) or whether willingness to submit valid labour
license within 30 days from the date of issue of letter of intent has been
submitted.
7 Whether financial statement of accounts including tax assessment, audited
balance sheet and profit & loss account for the last 3 financial years have been
submitted.
8 Whether proof of having carried out successfully similar nature of work during
the last 7 years ending date of issue of NIT for this work has been submitted.
Copy of Completion certificate from the original client must be submitted.
*Date of completion of work shall be the relevantd  ate for calculating
experience.
9 In case the tender document has been downloaded from the website then
whether tender cost is submitted along the Techno-commercial offer.
10 Submitted Notarized copy of NSIC Certificate or copy Attested by a Gazetted
Officer (if applicable)
11 Whether acceptance for receiving payment through Electronic Mode has been
submitted. Whether enclosed format of E-Mode duly filled & verified by their
bankers has been submitted along with cancelled cheque.
12 Whether acceptance for opening price bid through reverse auction process is
submitted. [Refer undertaking by the tenderer].
13 Whether complete tender along with supporting documents, duly signed &
stamped by authorized signatory has been submitted.
Signature & Name of Contractor Date
Account Officer Issui ng Officer Opening Officer




NIT No. PMG/17-18/02
Name of work: Construction of storage sheds in CPS yard in CFFP.

QUALIFYING CRITERIA FOR TENDERER

Tenderer should fulfill the following qualifying cr iteria for the above tender:

1 | Tenderer must submit earnest money as specified in the NIT.

2 | Tenderer should submit proof of valid PF code no., ESI code no., Service Tax Registration
no. & Labour License.

After giving undertaking, if the tender fails to submit above documents within 30 days from
the date of issue of LOI, BHEL may forfeit its EMD.

In case less than 20 staff is required, the tenderer should submit an undertaking that they
have less than 20 staff and hence don’t need labour license.

3 | Average Annual financial turnover during the last 3 years ending 31st March of the previous
financial year (i.e. for the financial years 2013-14, 2014-15, 2015-16), should be at least Rs.
30.96 Lacs).

4 Tenderer must submit financial statement of accounts including tax assessment, audited
balance sheet and profit & loss account for the last 3 financial years starting from FY 2013-
14 onwards.

5 | Tenderer should submit proof of having carried out successfully similar nature of work during
last 7 years ending date of issue of NIT for this work.

Similar work means complete building work & fabrication work.
In terms of value, the tenderer must meet either of the following conditions.

a. Three similar completed works costing not less than the amount equal to 40% of the
estimated cost [i.e. (17.92 Lacs of building work without cement & tor st eel or
30.55 Lacs of building work with cement & tor steel ) with (6.17 Lacs of
fabrication work without structural steel or 10.73 Lacs of fabrication work with
structural steel) ], individually. or

b. Two similar completed works costing not less than the amount equal to 50% of the
estimated cost (i.e. (22.41 Lacs of building work without cement & tor st eel or
38.19 Lacs of building work with cement & tor steel ) with (7.71 Lacs of
fabrication work without structural steel or 13.41 Lacs of fabrication work with
structural steel)] , individually. or

c. One similar completed work costing not less than the amount equal to 80% of the
estimated cost (i.e. (35.85 Lacs of building work without cement & tor s teel or
61.12 Lacs of building work with cement & tor steel ) with (12.34 Lacs of
fabrication work without structural steel or 21.46 Lacs of fabrication work with
structural steel)] .

As a proof, completion certificate(s) from the original client(s) must be submitted.

*Date of completion of work shall be the relevantd  ate for calculating experience.

6 | Tenderer must submit tender cost along with Techno-Commercial offer in case tender
document is downloaded from web-site.

7 | Tenderer should confirm his acceptance for receiving payment through Electronic Mode.
Tenderer must submit the enclosed format of E-Mode duly filled & verified by his bankers
along with cancelled cheque.

Note:
« BHEL reserves the right to accept or reject any/all tender(s) without assigning any
reason thereof.

Signature & Name of Contractor Date

Account Officer Issui ng Officer Opening Officer



NIT No. PMG/17-18/02
Name of work: Construction of storage sheds in CPS yard in CFFP.

INSTRUCTIONS FOR TENDERER

1. The bidder along with its associate/ collaborators/ sub-contractors/ sub-vendors/ consultants/ service providers
shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website & shall immediately bring to the
notice of BHEL Management about any fraud or suspected fraud as soon as it comes to their notice.

2. The offer shall be submitted as per the instructions given in tender document. Only one set of tender document
duly signed & stamped on each page by authorized representative of tenderer shall be submitted. Tenderer
should note specifically that all pages of tender document, including the NIT pages for this particular tender shall
be submitted by them (after signing/ stamping on each page) as a part of their offer. Price shall not be mentioned
by them anywhere in the techno-commercial portion of offer. Price shall be mentioned in the relevant price bid
only and submitted in separate sealed envelope. In case of any clarification, bidder may contact this office. No
overwriting / correction in tender documents by tenderer shall be allowed. However if correction is unavoidable,
the same must be signed by authorized signatory.

3. Tender must be submitted in two parts, i.e., (i) Techno-Commercial Bid and (ii) Price Bid. Both the bids i.e.,
“Techno-Commercial Bid” and “Price Bid” must be sealed in separate envelopes.NIT No. and name of the
contractor and name of work must be written on both envelopes. Both the envelopes must be then sealed in
another envelope super scribed with NIT No. , Name of the contractor and name of work.

4. Techno -commercial bid should contain all the documentary p roof pertaining to qualifying criteria,
Annexure-A, signed tender document, General conditi ons of contract, signed bill of quantity, tender co st,
earnest money etc.

5. Price Bid should contain total price for the who le work as quoted by the contractor, nothing above the
quoted rates shall be payable except service tax/GS T as applicable.

6. Rates must be quoted in figures as well as in words

7. On the date of opening of tender, only Techno-Commercial Bid shall be opened. Only those offers/tenderers
which are found suitable based on evaluation of Techno Commercial offers will be eligible for further
consideration for this tender. Intimation regarding opening of price bid will be sent to technically acceptable
parties later on.

8. Earnest money must be kept in the envelope of Techno-Commercial Bid. Bid without requisite earnest money will
not be considered. The earnest money should be in the form of bank draft/ e-payment to be made in favor
of Sr. A. O. (Fin-Cash), BHEL/CFFP, Haridwar payabl e at Haridwar.

9. Tender documents are also available on web site i.e. www.bhelhwr.co.imand the same can be downloaded and
used as tender document for submitting the bid. In case tenderer uses this facility, the cost of tender document as
indicated in the tender notice will have to be deposited by the tenderer along with the Techno- Commercial offer.
Tender cost should be paid separately and not included in the Earnest Money.

10.BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available on www.bhel.com) instead of
opening the sealed envelope price bid, submitted by the bidder. This will be decided after techno-commercial
evaluation. Bidders to give their acceptance with the offer for participation in RA. Non-acceptance to participate in
RA may result in non-consideration of their bids, in case BHEL decides to go for RA.

11. Those bidders who have given their acceptance to participate in Reverse Auction will have to necessarily submit
‘Process compliance form’ (to the designated service provider) as well as ‘online sealed bid’ in the Reverse
Auction. Non-submission of ‘Process compliance form’ or ‘Online sealed bid’ by the agreed bidder(s) will be
considered as tempering of the tender process and will invite action by BHEL as per extant guidelines for
suspension of business dealings with suppliers/contractors (as available on www.bhel.com).

12.The bidders have to necessarily submit online sealed bid less than or equal to their envelope sealed price bid
already submitted to BHEL along with the offer. The envelope sealed price bid of successful L1 bidd  erin RA,

if conducted, shall also be opened after RA and the order will be placed on lower of the two bids (RA
closing price & envelope sealed price) thus obtaine d. The bidder having submitted this offer specifica Iy

Signature & Name of Contractor Date

Account Officer Issui ng Officer Opening Officer



NIT No. PMG/17-18/02
Name of work: Construction of storage sheds in CPS yard in CFFP.

agrees to this condition and undertakes to execute the contract on thus awarded rates.

13.If it is found that L1 bidder has quoted higher in online sealed bid in comparison to envelope sealed bid for any
items(s), the bidder will be issued warning letter to this effect. However, if the same bidder again defaults on this
count in any subsequent tender in the unit, it will be considered as fraud and will invite action by BHEL as per
extant guidelines for suspension of business dealings with suppliers/contractors (as available on www.bhel.com).

14.BHEL reserves the right to accept or reject any or all offer without assigning any reason thereof. Also BHEL shall
not entertain any correspondence from bidders in this matter (except for the refund of EMD).

15.Bidders must visit site/work area and study the job content, facilities available, availability of materials, prevailing
site conditions including law & order situation etc. before quoting for the tender. They may also consult this office
for any clarifications regarding scope of work, facilities available at sites or terms and conditions before submitting
their offers, No additional claim shall be entertained by BHEL in future, on account of non-acquaintance of above.

16. For any clarification regarding tender document, tenderer may contact the undersigned through telephone/ e-mail
before closure of sale of tender document. BHEL shall not be responsible for replying/responding to queries
received after the closure of sale of tender document.

17.1n case any typographical/other clerical error(s) is (are) noticed by the tenderer in the tender document, the same
must be pointed out and got clarified before submission of offer, or else, BHEL's interpretation shall prevail &
shall be binding on the tenderer.

18. Tenderer must submit complete tender document along with all supporting documents required as proof of
meeting the qualifying criteria, duly signed by an authorized signatory.

Thanking you,

For BHARAT HEAVY ELECTRICALS LTD.

Sr. Engineer (PMG)
Contact Details: Tel. No. : 01334-281347, 284369
E-mail: arun_k@bhelhwr.co.in

Signature & Name of Contractor Date

Account Officer Issui ng Officer Opening Officer



NIT No. PMG/17-18/02
Name of work: Construction of storage sheds in CPS yard in CFFP.

TENDERER CERTIFICATE

To,

The Manager (PMG),
BHEL/CFFP,
Haridwar

I/ we hereby offer to carry out the work of Constru ction of storage sheds in CPS vard in
CEEP against NIT No. PMG/17-18/02

I/ we have carefully perused the following document s connected with the above noted
work and agree to abide by the same.

1. CPWD Specifications as amended up to date.

2. CPWD schedule of rates.

3 General and Special conditions of contract of BH  EL, Schedule A, B and C and
tender notice and the bill of quantity (attached he  rewith).

I/ we forward herewith the sum of Rs....................... as earnest money which shall be
refunded should this tender be rejected. I/ we further agree to deposit such sum of money,
which shall make up the requisite security deposit for this work as provided in clause 16 of
BHEL General Condition of the Contract.

I/ we further agree to execute all the works referred to in the said documents upon the terms
and conditions contained or referred to therein and as detailed in schedule ‘A’ and bill of
guantities annexed thereto and to carryout such deviations as may be ordered, vide condition 6
of the BHEL General Conditions of the Contract.

I/ we further agree to refer all disputes as required by clause 60 of the said General Conditions
of Contract, to the sole arbitration of the officer to be appointed by the Executive Director or any
other Officer who is the Administrative Head of CFFP unit of BHEL, Ranipur, Haridwar in his
sole discretion whose decision, shall be final, conclusive and binding on both the parties. The

Arbitrator, so appointed, may from time to time, with the consent of both parties, enlarge the
time for making and publishing the award.

Yours faithfully,

Signature of Contractor with name, seal & date

Signature & Name of Contractor Date

Account Officer Issui ng Officer Opening Officer



NIT No. PMG/17-18/02
Name of work: Construction of storage sheds in CPS yard in CFFP.

SPECIAL CONDITIONS:

1. These special conditions shall be read in conjunction with General Conditions of
contract.

2. Following order of precedence shall be followed for execution of the work:

i) Provisions in Design and Drawings.

ii) Provisions of particular specifications and special conditions, if any.
iii) Provisions as per description of items in the bill of quantities.

iv) CPWD specifications (Vol. | to Vol. 11).

V) Relevant Indian standard Specifications of BIS.

3. Contractors are advised to visit the site to assess and acquaint themselves with the
actual site conditions/working conditions before quoting the rates. After submission of
tender it will be presumed that the tenderer has visited the site of work to see the site
conditions/working conditions and has quoted his rates taking into consideration the site
conditions/working conditions at site.

4, The quoted rates will be for all height, depth, lift, lead, shapes and sizes unless
otherwise mentioned specifically in the description of item.

5. The quoted rates shall be deemed to include cost of pumping or bailing out water from
any source such as subsoil water, rainwater, water from seepage etc.

6. Rates for plastering work shall include cost of making grooves, bands etc. wherever
required and nothing extra shall be paid for the same.

7. Rates quoted for all brick/ concrete work shall be deemed to include making openings
for pipes etc. and making good these with the same specifications as shown in drawings
and/ or as directed by Engineer I/c. No extra payment shall be made to contractor on
this account.

8. Rates for all concrete work shall include for making drip course, moulding grooves etc.
wherever required and nothing extra shall be paid for the same.

9. In case of any discrepancy/ typographical error in the bill of quantity, the relevant item
as per DSR-2012 schedule of rate should be read.

10. Working/ construction drawings shall be supplied to the contractor in phased manner
during construction period to suit the construction schedule.

11. All drawings documents issued to the contractor are property of BHEL and are solely for
the purpose of executing the works under this contract and are to be returned to BHEL
after completion of the work. The contents of the drawings, documents, shall not be
revealed to any persons/ parties not connected with this work.

Signature & Name of Contractor Date

Account Officer Issui ng Officer Opening Officer



NIT No. PMG/17-18/02
Name of work: Construction of storage sheds in CPS yard in CFFP.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

Contractor shall co-ordinate his activities and co-operate with other agencies such as
air-conditioning, electrical and mechanical departments/contractors who will also be
working in the complex.

In case more than one contractor quote the Lowest rates, L-1 Contractor will be decided
through draw of lottery. Lottery shall be drawn between all the Contractors quoting the
lowest rates. Contractor who is declared as the winner in draw of lottery shall be
considered as L-1 contractor of subsequent processing of the tender.

All materials, designs and drawings etc. to be supplied by BHEL to the contractor, must
be asked for well in advance giving reasonable time.

Samples of materials, fittings etc shall be submitted by the contractor and got approved
from the Engineer Incharge before supply in bulk at site of work. The bulk supply shall
strictly confirm to the samples approved. The approved samples shall be kept in the
custody of the Engineer Incharge till the completion of the work. The contractor shall get
samples tested if so demanded by the Engineer-in-charge to comply with the required
specifications. The cost of the samples so submitted and tests so carried out shall be
borne by the contractor.

All material brought to site for the use in the work should be ISI marked, if available in
market. However, all the material used in work shall have to be got approved by the
Engr. 1/C before execution of the work. The contractor may have to furnish test
certificate of all the materials to the satisfaction of department. If required, the material
shall be got tested by the deptt. at CBRI or any other govt. approved agency at the risk
and cost of the contractor.

Materials like cement, steel for reinforcement and structural steel will be supplied free of
cost by BHEL to the contractor unless otherwise specified in the item. The testing of
these materials (to be supplied by BHEL) as and when required will be done by the
contractor at his risk and cost. Transportation of the same from BHEL stores to site of
work shall be arranged by the contractor himself at his own cost and risk.

Before starting the work, contractor has to make a separate store for storing materials
issued to him by BHEL in proper condition as per norms for safe storage.

Scaffolding and shuttering made of steel/ waterproof ply only as per BIS will be
permitted in the work.

Contractor should acquaint himself about the type of work, especially about cut-outs,
steel inserts fixing and placements. Contractor should also take care about fixing of
foundation bolts in pedestals.

Any extra item concerning to the completion of work will have to be executed by the
contractor, as per direction of Engineer Incharge. The competent authority will decide
the rates of such item but on no account the work will be stopped.

Quantities mentioned in bill of quantity may vary on either side as per actual
requirement at site.

Signature & Name of Contractor Date

Account Officer Issui ng Officer Opening Officer



NIT No. PMG/17-18/02
Name of work: Construction of storage sheds in CPS yard in CFFP.

23.

24.

29.

30.

31.

()
(ii)

32.

33.

34.

35.

36.

(@)

For curing separate persons (Bhishti) will be employed by the contractor for all
concreting, brick work and plaster etc. for the periods as per norms.

The contractor shall observe provisions of the Factories Act/ Rules and relevant labour
laws in respect to PF, ESI, working hours, holidays, rest intervals, leaves, minimum
wages, overtime and bonus payment to his employees. Work in second / third shift,
overtime, Sundays or on other declared holidays should be carried out after getting
written permission from Engineer Incharge.

In case of non compliance of any of the labour laws, the contractor shall be responsible
for all the expenses /liability occurring / accruing on BHEL because of this including
expenditure of legal proceedings. All such expenses shall be recoverable from the
contractor from any of his running contracts/security deposit/other dues with BHEL or
from any contract entered with BHEL thereafter.

No mobilization payment etc. will be given to the contractor in advance.

Earnest Money deposited by the tenderer will be forfeited if:

After opening the tender, the tenderer revokes his tender within the validity period
or increases his earlier quoted rates.

The tenderer does not commence the work within the period as per LOI/ contract.
In case the LOI/ contract is silent in this regard then within 10 days after award of
contract.

Earnest Money deposit shall not carry any interest.

Security deposit from successful Tenderer shall have to be deposited before start of the
work. The total amount of Security Deposit will be 5%  of the contract value. EMD of
the successful tenderer shall be converted and adjusted towards the required amount of
Security deposit.

Security deposit shall be released as follows: 50% shall be released alongwith the final
bill and balance 50% shall be released after satisfactory completion of the maintenance
period of the work duly verified by Site Incharge and clearing of all dues. The
maintenance period of the work shall be one year.

Contractor will have to protect BHEL equipment and material from fire hazards or any
other damages or loss. Contractor will keep watch on his employees and he will be
liable for any pilferage/ loss to BHEL due to acts of omission and commission by his
employees. Similarly liability for any compensation to any outsider on account of any act
of omission and commission by the employees deployed by the contractor shall lie
exclusively with him.

PROGRESS OF WORK & PENALTY

The project is time bound and works shall have to be carried out at desired pace
throughout the execution period so as to complete t he work in the stipulated time.

Signature & Name of Contractor Date

Account Officer Issui ng Officer Opening Officer



NIT No. PMG/17-18/02
Name of work: Construction of storage sheds in CPS yard in CFFP.

(b)

37.

38.

39.

40.

41.

42.

44,

45.

46.

47.

48.

49.

For this contractor shall have to sign the bar char t provided for execution of the
whole project within 15 days of issue of LOI.

Progress of work as per signed bar chart shall be reviewed fortnightly. In case
there is shortfall in the value of work done with r espect to fortnightly target, the
contractor shall be given opportunity to cover up t he pending work in subsequent
month in addition to the base monthly target (BMT) set at 36 (a).

Regular meeting (fortnightly or as decided by BHEL) shall be held between BHEL and
contractor to review the issues related to progress, penalty, quality and any other
aspect.

The contractor shall have to deploy sufficient number of skilled, semi-skilled and
unskilled manpower for quality and timely completion of the work.

The bidder may have to produce original document for verification if so decided by
BHEL.

No excuses like hindrance because of jungle, extreme weather conditions, non-
availability of labour and material etc will be entertained for not completing the work in
time.

All necessary precautions with respect to safety at site and environmental aspects and
their impacts shall have to be taken by the contractor for activities performed by his
workers.

For safety in execution of the work, the contractor must ensure that all labour engaged
in the work at site should wear personal protective equipments (PPEs) such as safety
shoes, safety helmet, safety belts, gloves, dust masks, apron and welding glasses etc.
as required for during carrying out the activity. If the contractor requests for issue of
PPEs for use at site, BHEL may consider issuing the same (subject to availability) at
BHEL purchase cost and recovery shall be made from the bills payable.

BHEL shall not be responsible for providing accommodation for contractor or his staff
during the period of contract or subsequent maintenance period.

The gate passes/ tokens to be issued by the CISF UNIT shall have to be returned to the
pass section of CISF after completion of work, failing which recovery at the rate as
applicable shall be made from the contractor.

Period of validity of offer should be 90 days from the date of opening of technical

bid (Part-I).

Contractors are advised to see the site before  quoting rates.
No escalation in cost will be permitted und  er any circumstances.

Rates should be quoted on overall percentage basis for items given in the bill of quantity
and it should be all inclusive except Service Tax/ GST. Service Tax/ GST shall be

Signature & Name of Contractor Date

Account Officer Issui ng Officer Opening Officer



NIT No. PMG/17-18/02
Name of work: Construction of storage sheds in CPS yard in CFFP.

50.

51.

52.

53.

reimbursed as per actual against valid registration by the party and invoice raised by the
party.

BHEL reserves the right to cancel the tender at any stage of tendering till signing of
contract agreement without assigning any reasons thereof. In such an event tender cost
shall not be refunded.

Contractor must sign on all pages and fill up the offer in all respect.
The contractor must clean and clear the site a  fter completion of the work.

SPECIAL CONDITION FOR MSME:

“MSE suppliers can avail the intended benefits only if they submit along with the offer,
attested copies of either EM Il certificate having deemed validity (five years from the date
of issue of acknowledgement in EM Il) or valid NSIC certificate or EM Il certificate along
with attested copy of a CA certificate (Format enclosed at Annexure-B where deemed
validity of EM Il certificate of five years has expired) applicable for the relevant financial
year (latest audited). Date to be reckoned for determining the deemed validity will be the
date of bid opening (Part 1 in case of two part bid). Non submission of such documents
will lead to consideration of their bid at par with other bidders. No benefit shall be
applicable for this enquiry if any deficiencies in the above required documents are not
submitted before price bid opening. If the tender is to be submitted through e-
procurement portal, then the above required documents are to be uploaded on the portal.
Documents should be notarized or attested by a Gazetted officer.”

Signature & Name of Contractor Date

Account Officer Issui ng Officer Opening Officer



NIT No. PMG/17-18/02
Name of work: Construction of storage sheds in CPS yard in CFFP.

ANNEXURE-B
Certificate by Chartered Accountant on letter head
(only for those who are submitting EM-II Certificate)
This is to certify that

(hereinafter referred to as 'company'’) havingeatistered office at............ccccvveveiiiicccccciiiee e,
is registered under MSMED Act 2006, (Entrepreneur emdrandum No (Part-Il)

(Micro/Small)). (Copy enclosed).

Further verified from the Books of Accountatththe investment of the company as per the latest
audited financial year ....................... a&s PISMED Act 2006 is as follows:

1. For Manufacturing Enterprises: Investment in plant and machindiy. original cost excluding land and
building and the items specified by the MinistrySrhall Scale Industries vide its notification N@.8722(E) dated
October 5, 2006 :

2. For Service Enterprises: Investment in equipmenoriginal cost excluding land and building and fiune,
fittings and other items not directly related t@ thervice rendered or as may be notified undeMB®MED Act,
2006:

RS Lacs

(Strike off whichever isnot applicable)
The above investment of Rs......ccoee.n. Lacs is within permissible Ilimit of
RS, LACS fOr .eeemeeeeeiieeiiiiieeea) Micro | Small Gtrike off which is not applicable)

Category under MSMED Act 2006.

The company has been graduated from its origirtelgoay (Micro/ Small)Strike off which is not applicable)
and the date of graduation of such enterprise fitsnoriginal category is............cccuveeeee. (chan/yyyy)
which is within the period of 3 years from the dafegraduation of such enterprise from its original
category as notified vide S.0.No0.3322(E) dated D213 published in the gazette notification dated
04.11.2013 by Ministry of MSME.

Date:

(Signature)
Name-

M ember ship number -

Seal of Chartered Accountant

Signature & Name of Contractor Date

Account Officer Issui ng Officer Opening Officer



NIT No. PMG/17-18/02
Name of work: Construction of storage sheds in CPS yard in CFFP.

UNDERTAKING
(By the contractor)

1. 1/We have carefully perused all the terms and conditions of the tender, NIT including special
conditions mentioned in the tender before quoting the offer and I/we commit to abide by
them in too. I/ we have read BHEL General Conditions of Contract and agree to abide by
the same.

2. I/We certify that all information and documents submitted by me/us are genuine and true to
best of my/our knowledge. If any information/ document submitted by me/us is/are found to
be false/ fake/incorrect at any stage, BHEL has the right to cancel my offer against this
tender and forfeit the EMD submitted by me/us.

3. I/We shall abide by and fulfill the requirement of all the statutory obligations in respect of
EPF, ESI, labour license and all other provisions of labour laws applicable to me/us and
maintain muster roll, payment register and all other registers/ records as applicable and
produce the same to BHEL officials or statutory authorities whenever desired.

4. |/ We shall abide by the Service Tax Act/ Rules as applicable.

5. I/ we shall decide the number of employees to be deployed for execution of the work and
give instruction to my/ our employees. BHEL will have nothing to do or be concerned with
the employment of my/ our employees.

6. I/ we shall provide employment card / identity with photograph duly verified and attested by
me/ us to my/ our employees.

7. 1/ we shall ensure payment of ESI contribution under ESI Act, 1948 and provide ESI
membership card to each of my/ our employees.

8. I/We shall pay minimum wages as applicable from time to time including leave and bonus
with wages to my/ our workers as per rules /act.

9. In case of non-compliance of any of the statutory obligations, labour laws by me/us, l/we
shall be responsible for all expenses/ liability occurring /accruing on BHEL because of this
including all expenditure on legal proceedings. All such expenses shall be recoverable from
any of my / our running contract with BHEL or any contract entered thereafter.

10. I/ we shall maintain valid labour license throughout the period of contract.

11. 1 /We agree your Payment terms of E-mode.

12.1 shall be responsible for any accident of my labour in absence of using any safety /
Environmental measures by them.

13. I/we accept to quote the price bid through Reverse Auction (R/A) as per guidelines available
on www.bhel.com.

14. Details of earnest money enclosed with the offer:

a) Amount: ...
b) (i) Cash ReceiptNo. ...............ocevevvenvenn... Date ..ol
(i) Demand draft NO. ......cccoovevviiiniieinnnn, Date ........cvvneen. Bank ............
Signature & Name of Contractor Date
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1.2

1.3

1.4

15

1.6

1.7

Technical Specification of Civil Works

The work in general shall be carried out as per the CPWD specifications. In addition to
CPWD specifications (latest) under which the contract shall be carried out particular
specifications for various works are as following.

The Contractor shall carry out survey of the work area, at his own cost, setting out the
layout and fixing of alignment of the building in consultation with the Engineer-in-Charge
/ Consultant & proceed further. Any discrepancy between the architectural drawings and
actual layout at site shall be brought to the notice of the Engineer-in-charge/ Consultant.
It shall be responsibility of the Contractor to ensure correct setting out of alignment.
Total station survey instruments only shall be allowed to be used for layout, fixing
boundaries, centre lines, etc., along with theodolites. Nothing extra shall be payable on
this account.

The Contractor shall establish, maintain and assume responsibility for grades, lines,
levels and benchmarks. He shall report any errors or inconsistencies regarding grades,
lines, levels, dimensions etc. to the Engineer-in-Charge before commencing work.
Commencement of work shall be regarded as the Contractor's acceptance of such
grades, lines, levels, and dimensions and no claim shall be entertained at a later date
for any errors found.

If at any time, any error in this regard appears during the progress of the work, the
Contractor shall, at his own expense rectify such error, if so required, to the satisfaction
of the Engineer-in-Charge / Consultant. Nothing extra shall be payable on this account.
Though the site levels are indicated in the drawings the Contractor shall ascertain and
confirm by himself, the site levels with respect to benchmark from the concerned
authorities. The Contractor shall protect and maintain temporary/permanent benchmarks
at the site of work through out the execution of work. These benchmarks shall be got
checked by the Engineer-in-Charge / Consultant or his authorized representatives.
Nothing extra shall be payable on this account.

The work at different stages shall be checked with reference to bench marks maintained
for the said purpose. The cost of carrying out lay outs at all stages including marking of
reference points, center lines of the building etc. including construction/maintenance of
said bench marks shall be deemed to be included in quoted rate. Nothing extra shall be
payable on this account.

The approval by Engineer-in-Charge, of the setting out of the alignment of the building
by the Contractor shall not relieve the Contractor of any of his responsibilities and
obligation to rectify the errors/ defects, if any, which may be found at any stage during
the progress of work or after the completion of the work

The Contractor shall be entirely and exclusively responsible for the horizontal, vertical
and other alignments, the level and correctness of every part of the work and shall
rectify effectively any errors or imperfections therein. Such rectifications shall be carried
out by the Contractor at his own cost to the entire satisfaction of the Engineer-in-
Charge.

Signature & Name of Contractor Date

Account Officer Issui ng Officer Opening Officer



NIT No. PMG/17-18/02
Name of work: Construction of storage sheds in CPS yard in CFFP.

1.8

1.9

2.0

The rates quoted by the Contractor are deemed to be inclusive of site clearance,
removal of slush from PCC etc. setting out work, profile, establishment of reference
bench mark(s), taking spot levels, construction of all safety and protection devices,
barriers, and other preparatory works, working during monsoon, working at all depths,
height and location etc. and any other incidental works required to complete this work.
Nothing extra shall be payable on this account

BHEL Issued Material

All Structural Steel, reinforcement steel and Ordinary Portland cement shall be issued
free of cost at BHEL store. The transportation of material from the store to the site shall
be the responsibility of the contractor and no extra amount shall be payable in this
regard. The contractor shall also return the unused material at the store only for this no
extra shall be payable.

Water & Electricity
Electricity shall be issued free of cost at one point near the site .Any further distribution
shall be done by contractor at his own cost.

Signature & Name of Contractor Date
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AUTHORIZATION LETTER
FOR E - PAYMENT /ELECTRONIC FUNDS TRANSFER (EFT)/RT GS
(PLEASE FILL UP THE FORM IN CAPITAL LETTERS ONLY)

TYPE OF REQEUST CREATE CHANGE

BHEL Vendor / Supplier Code

Company's Name

Address

City

Pin code

State

Contact Person (s)

FAX No.

E-Mail ID.

1. BANK NAME

BANK ADDRESS

BANK TELEPHONE No.

BANK ACCOUNT No.

ACCOUNT TYPE

BANK's BRANCH CODE

Nl o g A W N

BANK SWIFT CODE
(Applicable to EFT Only)

8. ENCLOSE BLANK
CANCELLED CHEQUE

Declaration :

1. | as representative/ Owner of the above named company, hereby
authorize BHEL, CFFP, Ranipur, Hardwar to electronically make payments
to the designated bank account, | hereby certify that the particulars given
above are true, complete and correct.

2. If the transaction is delayed or not effected at all for reasons of
incomplete or incorrect information, | would not hold BHEL/ transferring Bank
responsible.

3. This authority remains in full force untii BHEL, CFFP, Ranipur;
Hardwar receives & acknowledges written notification requesting a change
or cancellation.

4. | have read the contents of the covering letter and agree to discharge
the responsibility expected of me as a participant under E-payment/
EFT/RTGS.

DATE ;

AUTHORISED SIGNATORY

COMPANY SEAL VERIFICATION BY B ANK

Signature & Name of Contractor Date

Account Officer

Issui ng Officer

Opening Officer
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GENERAL CONDITIONS OF CONTRACT

CONTENTS

S.No. | Description S.No. Description

CHAPTER-I 36. Covering of work.

1. | Definitions. 37. Approval of works by stages.

CHAPTER-II (Scope of contract) 38. Execution of work.

2. Heading to the conditions. 39. Responsibility for Building

3. Contract documents. 40. Inspection of works.

4. Deviations. 41. Damage and loss to private property

5. Time. 42. Completion.

6. Stores & Materials 43. Compensation as liguidated damage for delay.

7. Delay and extension of time. 44, Cancellation of contract for corrupt Acts.

8. Patent rights. 45, Cancellation of contract due to insolvency,
assignment etc.

9. Octroi & Other Duties. 46. Cancellation of contract for default

10. Royalties. 47. Termination of contract due to death

11. Plant & Equipment 48. Special power of termination.

12. (a) | Assignment of transfer of contract 49, Fair wage.

13. (b) | Sub contract 50. Site Clearance

14. Laws governing the Contract CHAPTER-IV (Valuation & Payment)

15. Compliance to regulations and byelaws. 51. Record & Measurement

CHAPTER-III (Performance of Contract) 52. Valuation of deviation.

16. Security deposit. 53. Variation of price (Materials)
consequent to Act of legislature

17. Order under the contract. 54. Advance on account.

18. Admission to site. 55. Final bills.

19. Contractors Supervision. 56. Payments of bills.

20. Labour laws to be complied with the | 57. Recovery from the contractor

contractor.

21. Accommodation for labour. 58. Post technical Audit

22. Medical Expenses. 59. Refund of security deposit.

23. Conservancy. 60. Arbitration

24. Nuisance. 61. Implementation of provision of the Apprentice
Act.

25. Water & Electricity 62. Safety & Security.

26. Temporary workshops. 63. Schedule A: List of works & prices

27. Stores & Materials at site. 64. Schedule B: Free issue of stores to the
contractor

28. Tools & Plants on site. 65. Schedule C: Issue of tools & plants to the
contractor

29. Statement of Hire Charges. 66. Annexure A- Work order/ Agreement

30. Precautions against risks 67. Annexure B- Contractor Agreement

31. Notices & Fees. 68. Indemnity Bond

32. Setting out of work & protecting/ 69. Work order/Contract Agreement

maintaining signal & marks

33. Site drainage. 70. Terms and Conditions

34. Excavation relics etc. 71. Precautions & Supplementary
conditions.

35. Foundations. 72. Environmental Conditions.

Signature & Name of Contractor

Date
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(d)

(e)
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(h)

0

CHAPTER-I
DEFINITIONS:

In these general conditions of contract the followi ng terms shall have the meaning hereby
assigned to them except where the context otherwise requires:-

The "CONTRACT" means the documents forming th e tender and acceptance thereof
together with all the documents referred to therein including General and Special conditions

of contract, schedule A, B and C, the CPWD Delhi S chedule of rates 2012 and latest CPWD
specifications as amended upto date and the drawing s. All the documents as applicable
taken together shall be deemed to form one contract and shall be complementary to one
another.

The "TENDER DOCUMENT" means the form of tender as applicable vide Schedule A, B, C
and / or General and Special Conditions of contract , and the specifications and/or drawings
as given to contractors for the purpose of preparin g their tender including “Notice Inviting
Tender”.

The "WORK" means the work described in the t ender documents in individual work order
and/ or accompanying drawings and specifications a s may be issued from time to time to
the contractor by the Engineer-Incharge in writin g the power conferred upon them,
including all modifications or additional works and obligations to be carried out either
at the site or in factory, workshop or any other place as may be essentially required for the
performance of the work.

The “SITE" means the land and/ or other pla ce on into or through which the work is to be
executed under the contract or any adjacent land, part or structure which may be allotted
to or used for the purpose of carrying out the cont ract.

The "CONTRACTOR" means the individual firm  or company whether incorporated or not,
undertaking the work and shall include the legal personal representatives of such
individuals or the person(s) composing the firm or company and the permitted assigns
of such individuals or firm or company.

The abbreviations” SE/ Dy.Mgr/ Mgr./ Sr.Mgr/ DG M/ Sr.DGM" means Senior Engineer/
Deputy Manager/ Manager/ Senior Manager/ Deputy Gen eral Manager/ Sr.Dy.General
Manager respectively who will direct the contract.

The" ENGINEER INCHARGE" means the Engineer/ Sr. Engineer or any other executive
deputed by BHEL to supervise the work or part of th e work on behalf of the First Party.

Accepting authority: As per BHEL Delegation of Power

"APPROVED" means the approval of directions o  f the Sr.Manager/ Manager/ Dy.Manager or

person deputed by them for the particular purpose.

(i) "Bharat Heavy Electricals Limited" hereinafter referred to as BHEL shall mean the
Director / Resident Director/ Project Administrator / Other Administrator or other
Administrative Officers of the said Company includi ng the Project Officer, Manager or
Sr. Engineer authorized to invite tenders and enter into contract for works on behalf of
the Company. BHEL means the Bharat Heavy Electrical s Limited/ CFFP plant of the
said Company at Ranipur, Hardwar.

In the case of percentage rate contract, "Cont  ractor's percentage” shall if the context so
permits means the uniform percentage tendered by th e contractor and accepted by the

Signature & Name of Contractor Date
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Accepting Officer and expression "Contract Rates" s hall refer to rates in the CPWD
schedule of rates 2012 and latest CPWD specificatio  ns as amended upto date, as adjusted
by the said contractor's percentage if any.

(k) The "CONTRACT SUM” means the sum accepted or th e sum calculated in accordance with
the prices accepted in tender and/ or the Contract rate as applicable to the contractor for
the entire execution and full completion of the wor K.

()  The “FINAL SUM" means the actual amount payable under the contract by BHEL to the
contractor for the entire execution and full comple tion of the work.

(m) The "TIME OF COMPLETION" is the date or dates for completion of the work or any part of
the work as set out in or ascertained in accordance with the individual work or the tender
documents or any subsequent amendments thereto.

(n) A “WEEK" means seven days without regard to the number of hours worked in any day in
that week.

(0) A “DAY" means a day of 24 (twenty-four) hours i  rrespective of the number of hours worked
or not worked in that day.

(p) A "WORK DAY" means day other than that prescr  ibed by the Negotiable Instruments Act,
as being a holiday and consists of the number of ho urs of labour as commonly recognized
by good employers in the trade, in the district whe re the work is carried out or as laid in the
BHEL Rules and Regulations.

(q) "DEVIATION ORDER” means any order given by the Engineer -Incharge to effect an
alteration, addition or deduction, which does not r adically affect the scope and nature of the
contract.

(7 "EMERGENCY WORK” means any urgent measures whi  ch in the opinion of the Engineer
Incharge become necessary during the progress of th e work to obviate any risk of accident
or failure or which become necessary for security.

(s) "PROVISIONAL SUM" or "PROVISIONAL LUMPSUM" means a lump sum included by the
BHEL in the work for which details are not availabl e at the time of inviting tender.

() "PROVISIONAL ITEMS” means items for which appr oximate quantities have been included
in the tender documents.

Signature & Name of Contractor Date
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CHAPTER -1l

SCOPE OF CONTRACT
2. HEADING TO THE CONDITIONS:

The heading to these conditions shall  not affect the interpretation thereof. The decision of
BHEL regarding interpretation of any of terms and ¢ onditions set forth in this agreement
shall be final and binding on the contractor

3. CONTRACT DOCUMENTS:

The accepting officer shall furnish to the contractor on demand and at a specified cost,
two copies of the signed drawings and schedule if any, and copies of all the drawings
and specifications on the site and the Engineer in- charge or his representative shall have,
at all reasonable times, access to them.

4, WORKS TO BE CARRIED OUT:
The contractor shall, include all labo ur, materials, tools, plant, equipment & transport

which may be required in preparation for, and in th e entire execution and full completion
of work. Techno-commercial Bid to have prepared in accordance with good practice and

recognized principles & unless otherwise stated the descriptions given therein shall be
held to excluding rate on materials, carriage, and cartage, lead, return of empties,
hoisting, setting, fitting in position and all othe r labour necessary in and for the entire
execution and full completion aforesaid. Any error in description or in quantity in the Bid

or any omission there from shall not vitiate the co ntract or release the contractor from the
execution of the whole or any part of the work comp rised there in accordance to the
drawings and material workmanship but the articles or materials specified may be
obtained from any other firm subject to the prior w ritten approval of the Executive
Director of the First Party.

In case of any discrepancy between Bid , the specification and/ or the drawings, the
Accepting Officer shall be the deciding authority a s to which shall prevail and his decision
shall be final and conclusive. If neither drawings nor specifications contain any mention
of minor details of construction, which in the opin ion of the Accepting Officer are
essentially as are reasonably and obviously and fai rly intended for the satisfactory
completion of the work, whose decision shall be fin al and conclusive. Such details shall
be provided by the contractor without any extra cos t as if they were specifically
mentioned and shall be deemed to be included in the contract. The contractor shall be
deemed to have satisfied himself as to the nature o f site, local facilities of access and all
matters affecting the execution and completion of t he work. No extra charges consequent
on any misunderstanding in these respects or otherw ise will be allowed by the First Party.

5. DEVIATIONS:

The contractor shall not make any alte ration and addition to or omission from the work as
described in the tender documents except in pursuan ce of the written instructions of the
Engineer Incharge. No such DEVIATION from the work  described in the tender documents
shall be valid unless the same has been specificall  y confirmed in writing.

The Accepting Officer may deviate, either by way of addition, deduction to or deletion of
individual item to any extent from the work so desc ribed provided that the contract sum
thereby carried on the whole, by not more than the percentage
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set out in the tender documents. The value, of all additions, deductions to or deletions will
be added, deducted or to deleted from the contract sum. Whenever the Accepting Officer
intends to exercise such a right, his intention sha Il specify the deviations, which are to be

made on the lump sum assessment or the proposed bas is of payment, the extra items
allowed, if any, and the date for completion of ent ire contract. Any objection by the
contractor to any matter consisting the order shall be notified by him in writing to
Engineer Incharge within seven days from the date o f such order, but under no
circumstance shall the work be stopped (unless so o rdered by the Engineer Incharge)

owing to such difference or controversy that may ar ise from such an objection by the
contractor. The Contractor shall be deemed to have accepted the order and the conditions
stated therein. In the event of the contractor fail ing to agree with Engineer Incharge

regarding the terms of proposed deviation, the obje ction shall be referred to the
Accepting Officer or Dy.Manager/ Manager as authori  zed by Accepting Officer whose
decision shall be binding on the contractor.

6. TIME :

Time is the essence of the contract an d is specified in the tender document or in each
individual work order.

As soon as possible after the contract is let or any substantial work order is placed and
before the work is to begin, the Engineer Incharge and the contractor shall (if so required
by the Engineer Incharge) agree a time and progress chart for completion of the work
within the scheduled time. The chart in the work or der shall have the completion date of
the individual items thereof and/ or the contract o r order as a whole. It shall indicate the
forecast of the dates for commencement and completi on of the various processes or
sequences of the work, and shall be amended as may be required by agreement between
Engineer Incharge and contractor writing the limita tions of time imposed in the tender
document or order.

In the absence of any specific time and progress ch  art to be agreed to between the
contractor and Engineer Incharge, the contractor sh all ensure and maintain, uninterrupted
progress of the work such that the entire work shal | be completed within the time imposed
in the tender documents or order and the proportion of work that shall be completed upto
any time in relation to the entire work to be done under the contract or order shall not be
less than the proportion that the time elapsed bear s to the total time of completion
provided in the tender documents or order. The contractor shall suspend the execution
of the work or any part or parts thereof whenever ¢ alled upon in writing by the Engineer
Incharge. The contractor will be allowed an extensi  on of time for completion limited to not
less than the period of suspension but no other cla im in respect for compensation or
otherwise whatsoever will be admitted. Time may al  so be extended to allow for alteration
of work made by the deviation order as may be decid  ed upon by the Engineer Incharge in
consultation with the contractor.

7. STORE AND MATERIALS:

The contractor shall, at his own expen se, supply all stores and material required for the

contract other than those listed in schedule "B" wh ich may be provided by BHEL at the
rates detailed therein subject to their availabilit  y at the place of issue indicated therein.
All stores and materials to be supplied by the cont ractor shall be of the best kind as
described in the specification and the contractor s hall ensure that the stores and
materials so comply with the specifications. The co ntractor shall, at his own expense and
without delay, supply samples of stores and materia Is proposed to be used in the
execution of the work for the approval of Engineer Incharge, who may reject all stores and
materials not corresponding either in quantity or ¢ haracter to the approved samples. The
stores and materials so rejected shall be duly repl aced by the Contractor in time to ensure
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completion of the work as scheduled and the rejecte d stores/ materials shall also be
replaced by him at his own cost and effort.

In case of stores provided under Bill of Quantity, the contractor shall bear the cost of
loading, transporting to site, unloading, storing u nder cover and as required, assembling
and jointing the several parts together as necessar  y and incorporating fixing these stores
and materials in the work including all preparatory work of whatever description that may
be required, and returning empty cases or container s to the place of issue without any
extra charge.

8. DELAY AND EXTENSION OF TIME:

If in the opinion of Engineer Incharge  the work is delayed by any one or more of the

following:

1) By reason of abnormally bad weath er,

2) By reason of serious loss or damage by fire,

3) By reason of Civil commotion, local combination of worker, strike or lockout,
affecting any of the trades employed on the work,

4) By delay on the part of the agency or tradesmen engaged by B.H.E.L./ CFFP in
executing work not performing part of this contract or,

4) Earthquake

5) Floods

6) Busy of nation

7) Riots

8) Non-availability of stores which are responsibil ity of BHEL etc. the same shall be
covered under force majeure.

9) By reason of any other cause, which in the absol ute discretion of the Engineer In
charge is (when he is the accepting officer of the contract) beyond the contractor
control.

When in such case(s) the accepting officer, on reco  mmendation of the Engineer Incharge

(or higher authority) to be specified in this regar d, may make fair and reasonable

extension in the completion date of the individual items of work of the contract as a

whole. Such extension, which will be communicated t o the contractor by the Engineer

Incharge in writing, but shall nevertheless use con stantly his best endeavor to prevent or

make good the delay and shall do all that may be re  asonably required to the satisfaction

of the Engineer Incharge to proceed with the work. The delay caused on this account may
be waived by the Accepting Officer on merit, based on the written request of the
Contractor.

9. PATENT RIGHTS:

The contractor shall fully indemnify BH  EL or the agent servant or employees or BHEL
against any action, claim or proceeding to infringe ment or the use of any patent or design
or any alleged patent or design rights, and shall p  ay any royalties which may be payable
in respect of article or part thereof included in t he contract. In the event of any claims
being made or action against BHEL in respect of any of the matters aforesaid, the
contractor shall immediately be notified thereof fo r taking necessary action provided that
the payment of indemnity shall not apply when such infringement has taken place, in
complying with the specific direction issued by BHE L but the contractor shall pay any
royalties payable in respect of any such use.

10. OCTROI AND OTHER DUTIES:

All charges on account of octroi, term  inal or sales tax and/or other duties on materials
obtained for the work (excluding materials provided by BHEL).
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11. ROYALTIES:
Royalties fixed from time to time as per p revalent local rules will be recovered for
materials, after which the contractor may be allowe d to remove from quarries situated on
land, which is in the charge of BHEL authorities.

12. PLANT & EQUIPMENT:
The contractor, shall at his own expen se, supply all tools plants and equipment (herein
after referred to as T & P) required for the execut  ion of the contract other than those listed
in Bill of quantity, which subject to their availab ility may be given by BHEL on hire basis
to the contractor or issued free for use in executi on of the work, as specified in the tender
documents.

13.a) ASSIGNMENT OR TRANSFER OF CONTRACT:
The contractor shall not without prior written app roval of the accepting officer, assign or
transfer the contract or any part thereof or any sh are, or interest wherein to any other
person. No sum of money which may become payable u nder the contract shall be
payable to any person other than the contractor wit hout prior written approval of
Accepting Officer to the assignment or transfer of such money.

(b) SUB CONTRACT: The contractor shall not sub -contract any portion of the contract
without the prior written approval of the Accepting Officer.

14. LAWS GOVERNING THE CONTRACT:
This contract shall be governed by the  Indian Laws for the time being in force.

15. COMPLIANCE TO REGULATION AND BYE LAWS:
The contractor shall conform to the provisions of any statute relating to the work and
regulations and bye-laws of any local authority and of any water and lighting companies
or undertakings with whom/whose systems the work is proposed to be connected. Before
making any variation from the drawings or specifica tions so as to necessitate for such
connections the contractor shall give notice to Eng ineer Incharge specifying the
variations proposed to be made and the reasons ther eof. Until he has received
instructions from the Engineer Incharge in respect thereof, the contractor required shall
be bound to give all notice by statute regulations or bye-laws as aforesaid and to pay all
fees and taxes payable to any authority in respect thereof.
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CHAPTER-III

PERFORMANCE OF THE CONTRACT

16. SECURITY DEPOSIT:

(a) Security deposit from successful Tenderer shall have to be deposited before start of the
work. The total amount of Security Deposit will be 5% of the contract value. EMD of the
successful tenderer shall be converted and adjusted towards the required amount of
Security deposit.

Security deposit may be furnished in any one of th e following forms:

0] Cash (as permissible under Income Tax Act)

(ii) Pay order, Demand Draft in favor of BHEL.

(iii) Local cheques of scheduled banks, subject to realization

(iv) Securities available from Post Offices such as National Saving Certificates, Kisan Vikas
Patras, etc. (certificates should be held in the na  me of Contractor furnishing the security
and duly pledged in favor of BHEL and discharged on the bank).

(v) Bank Guarantee from Scheduled Banks/ Public Fin  ancial Institution as defined in the
Companies Act subject to a maximum of 50% of total security deposit value. The balance
50% has to be remitted either by cash or in the for ~m of security. The Bank Guarantee
format should have the approval of BHEL.

(vi) Fixed Deposit Receipts issued by scheduled Ban  ks/ Public Financial Institution as defined
in the Companies Act. The FDR should be in the name of contractor, A/c BHEL, duly
discharged on the back.

(vii) Security deposit can also be recovered at the rate of 10% from the running bills. However,
in such cases at least 50% of the security deposit must be deposited before start of work
and balance 50% may be recovered from the running b lls.

(viii)  EMD of the successful Tenderer shall be conv  erted and adjusted against security deposit.

(ix) The security deposit shall not carry any inter est.

NOTE: Acceptance of security deposit against SI.No. (iv) and (vi) above will be subject to
hypothecation or endorsement on the document in fav or of BHEL. However, BHEL will not
be liable or responsible in any manner for the coll ection of interest or renewal of the
documents or in any other matter connected therewit h.

BHEL shall not be responsible for any loss of secur ities or any depreciation in the value
of the securities while in their charge or for any loss of interest thereon.

All compensation or other sums of money payable b y the contractor to BHEL, under the
terms of contract with BHEL, may be deducted from t he security deposit or realized by the
sale of the securities or from the interest arising thereof from any sums which may be due
or may become due to the contractor by BHEL on any account against this contract or
any other contract in BHEL and in the event of his security deposit being reduced by
reason of such deduction or sale as aforesaid the C  ontractor shall within seven days
there from make good in cash as aforesaid any sum o r sums whatsoever against the
contractor, such deduction by which the security de posit has been reduced.
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17. ORDERS UNDER THE CONTRACT:
All orders, notices etc. to be given under the cont ract shall be in writing, typescript or
printed and if sent by registered post to the addre ss given in tender of the contractor,
shall be deemed to have been on the date when in or  dinary course they would have been
delivered to him. The contractor shall carry out wi thout delay all orders given to him.

18. ADMISSION TO SITE:

The contractor shall not enter on (oth  er than for inspection purpose) or take possession

of the site unless permitted to do so by Engineer | ncharge. The portions of the site to be
occupied by the contractor shall be clearly defined and marked on the site plan, and the
contractor will not on any account be allowed to ex tend his operations beyond these
areas.

The contractor shall be provided if ne cessary or required at site, temporary access
thereto and shall modify and maintain the same as r  equired from time to time. He shall
take out and clear away and access route when no lo  nger required, restoring the area to

its original condition. The Engineer Incharge shall have power to execute other works
whether or not connected with the work in contract agreement on the site
contemporaneously with the execution of the origina | work and the contractor shall give

reasonable facilities for this purpose.

BHEL reserves the right of taking over, at any time s any portion of the site which they
may require and the contractor shall at his own exp ense clear such portion forthwith. The
photographs of the site of work or any part therein shall be taken, published or otherwise
circulated with the prior approval of Engineer Inch arge.

No such approval shall, however, exemp t the contractor from complying with any
statutory provision in regard to the taking and pub lication of such photograph. No such
approval shall, however, exempt the contractor or s hall give him the right to entry to the
site at all time. The Engineer Incharge shall have  the power to exclude from the site any
person of the Contractor whose admission thereto ma y in his opinion be undesirable for
any reason whatsoever.

19. CONTRACTORS SUPERVISORS:

The contractor shall either himself supervise the e xecution of the contract or shall appoint
competent agent approved by the Engineer Incharget o act in his stead.

The contractor shall employ such Agent having atleast DEGREE of BACHELOR of
Engineering from a recognized University for contrac t value exceeding rupees ten lacs, or
having at least a diploma in civil engineering from a recognized college for contract value
exceeding Rs.5 Lacs but not exceeding Rs ten Lacs. The employment of any agent as
aforesaid shall not be necessary if the contractor himself is in possession of recognized
technical qualification and is in opinion of the En gineer Incharge, capable of receiving
instructions of the Engineer Incharge and for execu tion of the works to the full
satisfaction of the Engineer Incharge. If the contr  actor fails to appoint a suitable Engineer/
agent as aforesaid, the Engineer Incharge shall hav e full power to suspend the execution
of work and stop payment of any advance that may be come due until such date till a
suitable Engineer/ agent is appointed and the contr  actor shall be held responsible for the
delay caused to the work and no extension of time o n this account shall be given to him
as stipulated in condition mentioned above.
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Orders given to contractor's agent shall be considered to have the same force as if they
had been given to the contractor himself.

The contractor or his accredited agent shall attend whenever required and without making

any claim for doing so, either to the office of the Engineer Incharge or the work site to
receive instructions. The Engineer Incharge shall have full power and without assigning
any reason, to require the contractor immediately a  nd cease to employ in connection with
this contract any agent, servant or employee whose continued employment is, in his
opinion, undesirable. The contractor shall not be a llowed any compensation on this
account.

20. LABOUR LAWS TO BE COMPLIED WITH BY THE CONTRACT OR:

The contractor shall employ labour in sufficient number to maintain the required rate of
progress and of quality required to ensure workmans hip of the degree required by the
specifications and to the satisfaction of the Engin eer In charge.

Contractor shall decide the number of employees to be deployed for execution of the
work awarded to him and he or his authorized repres  entative will be solely entitled to
dictate such workers about the manner of carrying o ut the work as per the prescribed
specifications and quality plan.

Contractor to ensure that the employees deployed in the premises of BHEL are physically
and mentally fit and do not have any criminal recor d. Such employees should possess
requisite  skill, proficiency, qualification, experi ence etc. Contractor to provide
employment card / identity with photograph duly ver ified and attested by the contractor to
his employees. Contractor to indicate the name of t he proprietary/partnership
firm/company, place of work, contract no. and durat ion of validity of card. Contractor will
be responsible for good conduct of his employees. | n case of any misconduct
/misbehavior by any employee, the contractor will r eplace such employee(s) immediately.

BHEL shall have the privities of the contract with the contractor only and will give
instructions to the contractor or his authorized rep resentatives. BHEL will have nothing to
do or be concerned with the employment of employees working for the contractor. The
relationship between BHEL and the contractor will b e that of independent entities and
nothing herein contained will amount to joint ventu re, partnership or an employer
employee relationship.

The contractor shall obtain a valid labour license under the Contract Labour (R&A) Act
1970, and the Contract Labour (Regulation and Aboli  tion) Central Rules 1971, before the
commencement of the work, and continue to have a va lid license until the completion of

work. The contractor shall also abide by the provis ions of the Child Labour (Prohibition

and Regulation) Act 1986. The relevant statutory pr  ovisions of the State Government of
Uttaranchal shall also be applicable in Toto.

The contractor shall observe provisions of the Fac tories Act in respect of working hours,

holidays, rest intervals, leaves and overtime to hi s employees. No work shall be done on
second / third shift, overtime, Sundays or on other declared holidays without written

permission.

Any failure to fulfill this requirement shall attra ct the penal provisions of the Contract
arising out of the resultant non-execution of the w ork.
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Payment of wages:

i) The contractor shall pay to labour employed by h im either directly or through sub-
contractors, in accordance with the provisions of t he Contract Labour
(Regulations and Abolition) Act 1970 and the Contac t Labour (Regulation and
Abolition) Central Rules 1971 or Minimum Wages Act wherever applicable,
including the relevant statutory provisions of the State Government. The
contractor shall ensure payment of wages to the Con tract labour employed by him
latest by 7 " of the following month. The above payments shall b e verified by the
departmental supervisor under his name and designat ion.

i) In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contra ct, the Contractor shall comply
with or cause to be complied with the BHEL’s Contra ctor's Labour Regulations
made by BHEL from time to time or as per the provis ions of the Contract Labour
(Regulations and Abolition) Act 1970 and the Contac t Labour (Regulation and
Abolition) Central Rules 1971 and Minimum Wages Act  wherever applicable.

iii) A) The Engineer Incharge concerned shall have the right to deduct from the
moneys due to the contractor any sum required or es timated to be required for
making good the loss suffered by a worker or workfo rce by reason of non-
fulfillment of the conditions of the contract for t he benefit of the workers, non-

payment of wages or of deductions made from his or their wages which are
not justified by their terms of the contract or non -observance of the
regulations.

B) Under the provisions of Minimum Wages (Central) Rules 1950, the contractor is
bound to allow to the labours directly or indirectl y employed in the works one
day rest for 6 days continuous work and pay wages a t the same rates as for
duty. In the event of default the Engineer Incharge shall have the right to
deduct the sum or sums not paid on account of wages for weekly holidays to
any labour and pay the same to the persons entitled thereto from any money
due to the contractor by the Engineer Incharge conc erned.

iv) The contractor shall duly comply with the provi sions of the Payment of wages Act-
1936, Minimum Wages Act 1948, Employees liability A ct-1938, Workmen's
compensation Act-1923, Industrial Disputes Act 1947 , Maternity Benefits Act 1961,
EPF and MP Act 1952, Payment of Gratuity Act 1972, Income tax Act, Service Tax
Act, Employees State Insurance Act, Payment of Bonu s Act 1967 etc. and the
Contract Labour (Regulations and Abolition) Act 197 0, or the modifications thereof
or any other laws relating thereto and the rules ma  de thereunder from time to time.
a) Contractor must ensure payment of PF, pension du  es under EPF and MP Act

1952 to the RPFC.
b) Contractor must ensure payment of ESI contributi on under ESI Act 1948 and
provide ESI membership No. / Card of each employee.

c) Contractor shall produce proof of deductions as well as remittances of PF,
Pension, ESI contribution, administrative charges e tc. wherever applicable and
shall maintain proper records. Contractor to issue wage slip to his employees.

d) The contractor shall furnish proper returns to t he concerned statutory
authorities like PF etc. and also provide a copy of the same to BHEL.

e) In case of non compliance of any of the labour |  aws e.g. payment of minimum
wages to his employees or remittance of contributio n to the concerned
authorities etc. , the contractor shall be responsi ble for all the expenses
/liability occurring / accruing on BHEL because of this including expenditure of
legal proceedings. All such expanses shall be recov erable from the contractor
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from any of his running contracts/security deposit/ other dues with BHEL or
from any contract entered with BHEL thereafter.

f) Payment of bonus under the Payment of Bonus Act, payment of Gratuity under
the Gratuity Act and retrenchment compensation unde r act will be the sole
responsibility of contractor.

g) Contractor shall pay minimum wages as applicable from time to time including
leave with wages to their workers as per rules /act

h) Contractor will give three National Holidays to his workers.

V) The contractor shall indemnify and keep BHEL ind  emnified against statutory
payments to be made under for due observance of the laws aforesaid as well as
the BHEL contractor’'s Labour Regulations without pr ejudice to his rights to claim
indemnity from his sub-contractors not affecting BH EL under any event or
statutory violation by the contractor.

Vi) The laws aforesaid shall be deemed to be part o f this contact and any breach
thereof shall be deemed to be a breach of the contr  act.

vii) Whatever is the minimum wage for the time bein g, such wage shall be paid by the

contractor to the workmen directly without any inte rvention of jamadar and that
jamadar shall not be entitled to deduct or recover any amount from the minimum
wage payable to the workmen and by way of commissio n or otherwise.

viii) The contractor shall ensure that no amount by way of commission or otherwise is
deducted or recovered by that jamadar from the wage s of workmen engaged by
him in the work premises of BHEL.

iX) All the registers and records shall be preserve  d in original for a period of 3 years
from the passing of final bill and shall be produce d on demand before any officer,
inspector, etc. of the Government/ BHEL.

In respect of all labour directly or indirectly emp loyed in the work for the performance of
the contractor’s part of this contract, the contrac tor shall at his own expenses arrange for
the safety provisions as per BHEL Safety Clause fra  med from time to time and shall at his
own expense provide for all facilities in connectio n therewith. In case the contractor fails
to make arrangement and provide necessary facilitie s aforesaid the Engineer Incharge
shall be at liberty to make arrangement and provide facilities as aforesaid and recover in
full the costs incurred in that behalf from the con tractor.

Should it appear to the Engineer Incharge that the contractor is not properly observing
and complying with the provisions of the BHEL Contr actor's Labour Regulations and
Model Rules and the Contact Labour (Regulation and Abolition) Central Rules 1971, for
the protection of health and sanitary arrangements for the workmen employed by the
contractor, (hereinafter referred as “the said Rules ") the Engineer Incharge shall have the
power to give notice in writing to the contractor r equiring that the said rules be complied
with and the amenities prescribed therein be provid ed to the workmen within a reasonable
time to be specified in the notice. If the contract  or shall fail within the period specified in
the notice to comply with and/observe the said Rule s and to provide the amenities to the
workmen as aforesaid, the Engineer Incharge shall h  ave the power to provide amenities
herein before mentioned at the cost of the contract or.

- The Engineer-Incharge may require the contractor to dismiss or remove from the site of the work
any person or persons in the contractor’'s employee upon the work who may be incompetent or
misconduct himself and the contractor shall forthwith comply with such requirements.
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- It shall be the responsibility of the contractor to see that the building under construction is not
occupied by anybody unauthorizedly during construction, and is handed over to the Engineer-in-
charge with vacant possession of complete building. If such building though completed is
occupied illegally, then the Engineer-in-charge shall have the option to refuse to accept the said
building/ buildings in that position.

However, the Engineer-in-charge, through a notice, may require the contractor to remove the
illegal occupation any time on or before construction and delivery. The contractor will be liable for
all payments to be made under the law and for the observance of the regulations aforesaid
without prejudice to his right to claim indemnity from his subcontractor.

21 ACCOMMODATION FOR LABOUR:

The contractor shall arrange accommodatio n for his work people at his own expense
during the progress of the work. BHEL will not prov ide any accommodation or the place
for accommodation to the contractor.

22 MEDICAL EXPENSES:
The contractor shall arrange all the m  edical expense through ESI or at his own.
23. CONSERVANCY:

The contractor shall at his own expens es, carry out all instructions issued to him by
Engineer Incharge to effect a proper disposal to ni ght soil and other conservation work in
respect of the contractors work people or his emplo yees on the site.

The contractor will bear the cost of a ny charges levied by the local authority for the
execution of such work on his behalf.

24, NUISANCE:
The contractor shall not at any time d 0, cause or permit any nuisance on the site or do
anything which may cause unnecessary disturbance or inconvenience to the owners,
tenants or occupier of other properties near the si te and to the public generally and shall
secure the efficient protection of streams and wate r ways against pollution.

25. WATER & ELECTRICITY:

Water and electricity shall be supplied to the contractor by the department subject to the
following conditions:-

i)  Water charge @ Rs 1/ 100 shall be recovered on g ross amount of work done.

ii) Electricity shall be provided free of cost.

iii) Contractor shall make his/ their own arrangeme  nt of water/ electricity connection and
laying of pipelines/ connection from existing main of source of supply as directed by
Engineer Incharge.

iv) Department do not guaranty to maintain uninterrupte d supply of water/ electricity and
it will be incumbent on the contractor to make alte rnative arrangement for proper
supply of the same at his/ their own cost in the ev  ent of any break down in the
government water/ electricity mains so that the pro gress of his/ their work is not held
up for the want of the same. No claim of damage or refund will be entertained on
account of such break down

26. TEMPORARY WORKSHOPS STORES etc.:
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The contractor shall, during the progress of work, provide, erect and maintain at his own
expense all necessary temporary work-shops, stores, offices etc. required for the proper
and efficient execution of work. The planning, sit  ting and execution of these buildings/
works shall have the approval of the Engineer Incha rge and the contractor shall at all
times keep them tidy in a clean and sanitary condit  ion to the entire satisfaction of the
Engineer In-charge.

27. STORES AND MATERIALS ON SITE:

All stores and materials for the work are  to be deposited by the contractor only in places
to be indicated by the Engineer Incharge, where in accordance with the contract,
stipulations certain stores and materials (for inco rporation in the work) are to be issued to
the contractor by BHEL as detailed.

Under schedule "B" such items will be so issued o nly to the extent required for the actual

completion of the work as stipulated in the contrac t. The decision of Dy.Manager/ GM
regarding the quantities to be issued as above shal | be final and binding on the
contractor. For any excess quantities consumed on t he work, the cost will be recovered
from the contractor at punitive rates, which will b e as mentioned in Schedule “B”.

As regard issue of material and stores t 0 be issued to the contractor by BHEL, the

contractor shall give the Engineer in-charge reason able notice in writing of his
requirement of such stores/ materials and on the ap  proval of his demand being notified to

him, he shall make immediate arrangement for drawin g the same. Such stores and
materials shall be transported by the contractor at his own expense direct from the place

of issue to the site of work with the prior written approval, obtained from the Engineer
Incharge to take them to a store or work shop or el  se where. BHEL officers connected
with the contract shall have the power at any time to inspect and examine any stores or at

any factory or workshop or other place where materi al intended to be used in or on the
workshop, or other places such stores or materials are being fabricated or manufactured,

or at any place where the same are lying and the co  ntractor shall give necessary facilities

for such inspection and examination.

The Engineer Incharge shall be entitled to have tests made of any stores or materials
supplied by the contractor who shall provide at his own expense all facilities which the
Engineer Incharge may require for this purpose. If at the discretion of Engineer Incharge,
independent expert is employed to make any such tes ts, his charges shall be borne by the
contractor only, if the test disclosed that the sai d stores or materials are not in
accordance with the provisions of the contract.

Should the Engineer Incharge consider at any time during the construction or
reconstruction or prior to the expiry of the mainte nance period that the stores or materials
provided by the contractor are unsound or of a qual ity inferior to the constructed or
otherwise and not in accordance with the contract ( in respect whereof the decision of the
Engineer Incharge shall be final and conclusive). T  he contractor shall on demand in
writing from the Engineer Incharge specifying the s tores or materials complained or
notwithstanding that the same may have been inadver  tently passed, certified and paid for,
forthwith remove the stores or materials so specifi ed and provide other proper and
suitable stores or materials at his own expense to the entire satisfaction of Engineer
Incharge and in the event of his failing to do so w ithin a period to be specified by
Engineer Incharge in his demand aforesaid, the Engi  neer Incharge may replace with
others, the stores or materials complained of, att  he risk and expense in all respect of the
contractor.
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The liability of the contractor under this conditio n shall not extend beyond the
maintenance period aforesaid except as regard store s or materials, which the Engineer
Incharge shall have previously given, notice to the contractor to replace that.
(Maintenance period for any work under this organiz ~ ation will be TWELVE MONTHS from
the date of actual completion of the particular wor k and handing over to BHEL in the case
of building works and SIX MONTHS for all other work  s.).

All stores and materials brought to the site sh all become and remain the properties of
BHEL and shall not be removed from the site without the prior written approval of the
Engineer Incharge. However when the work is finally completed, the contractor shall at his
own expense forthwith remove from the site surplus stores and materials originally
supplied by him and upon such removal the same shal | revert and become the property of
the fixing in the work and which after making due a llowance for the reasonable wear and
tear/ or waste have not on completion of the works been so incorporated or fixed, shall be
returned by the contractor at his own expense to th e place of issue.

Credit for surplus stores and/ or material returned by the contractor to BHEL will be given
to him at a price, based on the prevailing market r  ate but not exceeding that at which the
said stores and materials were originally issued to him but due consideration shall be

given to the allowance claimed by BHEL, in respect of any depreciation or damage
suffered by the stores and / or materials while in the custody of the contractor regarding
which the decision of Engineer Incharge shall be fi nal and conclusive.

If in the opinion of the Engineer Incharge (which w ill be final and conclusive) any stores
supplied by the BHEL have either during progress of work or after completion of work but
under the custody of the contractor, become damaged to such an extent that they cannot
be usefully utilized either in the same work or in o ther work, the Engineer Incharge shall
not accept the stores and in the event of his so re  jecting, the contractor shall be charged
for the said stores at a rate fixed by the acceptin g officer. The contractor shall not be
entitled to any claim whatsoever on this account.

28. TOOLS AND PLANTS ON SITE:
All tools, plants and equipment brought to site sha Il become the property of the BHEL and
shall not be removed from the site without the prio r written approval of the Engineer
Incharge. When the work is finally completed or co  ntract is terminated for reasons other
than the default of the contractor, the contractor shall forthwith remove from the site all
tools, plants and equipment (other than those as ma  y have been provided by BHEL) and
upon such removal the same shall become the propert vy of the contractor.

29. STATEMENT OF HIRE CHARGES:
A monthly detailed statement of the hire charges in curred in respect of BHEL tools,
plants, equipment etc. shall be given to the contra  ctor by the Engineer Incharge.

30. PRECAUTIONS AGAINST RISK:
The contractor shall be responsible for providing a t his own expense, for all precautions
to prevent loss or damage from any and all risk and to minimize the amount of any such
loss or damage and for necessary steps to be taken for the said purpose until the works
have been handed over complete in all respecttoth e Engineer In-charge.
The contractor shall provide all watchmen necessary for the protection of site, the work,
the materials, tools, plants, equipment and anythin g else lying in the site during the
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progress of work. He shall solely be responsible fo r and shall take all responsible and
proper steps for protecting, securing and watching all and/ or about the work and the site
which may be dangerous to any person whatsoever.

31. NOTICES AND FEES:
The contractor shall give all notices required by a ny statutory provisions or by the
regulations and/ or bye-laws or any local authority and/ or of any public service, company
or authority affected by the work or with those sys tems if the same are or will be
contracted. The contractor shall pay and indemnify BHEL against any fees and charges
demandable by law under such Acts, Regulations and/ or bye-laws in respect of the work
and shall make and supply all drawings and plans re  quired in connection with any such
notice.

32. SETTING OUT OF THE WORK & PROTECTING/ MAINTAINI NG SIGNALS & MARKS:
The Engineer Incharge shall supply dimensions, d  rawings, levels and other information
necessary to enable the contractor to set out the w  ork. The contractor shall at his own
expense setout accurately according to the drawings , figures and dimensions there, on all
the work in the contract and any extras or addition s thereto and shall be solely
responsible for their being so set out and executed
All bench marks, pegs, signals on surf ace, alignment stones, mile stones and all similar
marks whether putting by BHEL authorities for the p urpose of checking the contractor's
work in the tenure of the contractor, be put under the care of the contractor who shall, at
his own expense take all proper and responsible pre  cautions and care to preserve and
maintain them in their true position. In the event of these marks being disturbed or
obliterated by accident or due to any other cause w  hatsoever the same may, if deemed
necessary, be replaced by the Dy. Manager/ DGM tot he contractor's expense and the cost
thereof deducted from any money thereon or/ afterb ~ ecoming due to the contractor.
Where requested by the contractor, the level mark, center line and chainage pegs
corresponding to those as shown on the drawings, wi Il be pointed out to the contractor
on the ground but all bench marks or chainage pegs additional to these shown on the
drawing shall be provided by the contractor at his expense.

33. SITE DRAINAGE:
All water that may accumulate on the site during th e progress of the work or in trenches
and excavations shall be removed by the contractor to the entire satisfaction of the
Engineer Incharge at his own expense.

34. EXCAVATION RELICS etc.:
Material of any kinds obtained from ex cavation on the site shall remain the property of
BHEL and shall be disposed off as the Engineer Inch  arge directs.
All gold, silver, oil and other materials of any de  scription and all precious stones, coins,
treasures, relics, antiquities and other similar it ems which may be found on at/upon the
site shall be the property of the BHEL.

35. FOUNDATIONS:
The contractor shall not lay any found ation until the excavations for the same have been
examined and approved in writing by the Engineer In  charge.
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36. COVERING OF WORK:

The contractor shall give reasonable notices in writing to the Engineer Incharge whenever
any work is to be permanently covered or canceled, whether by earth or other means so
that it can finally be inspected or measured if nec  essary. In default of doing so the
contractor shall, if required by the Engineer Incha  rge uncover such work at his own
expense.

37. APPROVAL OF WORKS BY STAGES:

All work embracing more than one proce ss shall be subject to examination and approval
at each stage and the contractor shall give due not ice in writing to the Engineer Incharge
when each stage is ready. In default of such notic e being received, the Engineer Incharge
shall be entitled to approve the quality and extent thereof at any time he may choose and
in the event of any dispute, the decision of the En  gineer Incharge thereon shall be final
and conclusive.

38. EXECUTION OF WORK:

The work shall be executed in a workma n like manner and to the satisfaction in all respec  t
of the Engineer Incharge. The Engineer Incharge wil | communicate or confirm his
instruction to the contractor in respect of the exe cution of the work in a " WORK SITE
ORDER BOOK " maintained at his office and the contr  actor shall visit this office, daily and

shall conform receipt of such instructions by signi ng the relevant entries in this book.
Such entries will rank as order notices in writing within the intent and meaning of these
conditions.

39. RESPONSIBILITY FOR BUILDINGS:

In the event of any building or part o f any building being handed over to the contractor for
execution of work thereto under provisions of the ¢ ontract, he shall give a written receipt
for all fixtures, glasses etc. and shall be require  d to make good at his own expense all
damage resulting from whatsoever cause while in his charge and on completion of the
work to deliver up the said building or part thereo f in a clean stage complete in every
particular to the entire satisfaction of the Engine er Incharge.

40. INSPECTION OF WORKS:

BHEL Officers concerned with the contr  act shall have power at any time in respect and
examine any part of the work and the contractor sha |l provide such facilities as may be
required for such inspection and examination. Shoul d the Engineer Incharge consider at
any time during the construction or reconstruction or prior to the expiry of maintenance
period, that any work has been executed with unsoun d, imperfect or unskilled
workmanship or of a quality inferior to that contra cted for or not otherwise in accordance

with the contract, in respect whereof the decision of the Engineer Incharge shall be final
and conclusive. The contractor shall on demand in w riting from the Engineer Incharge
specifying the fault notwithstanding that the same may have been inadvertently passed,
certified and paid for, forthwith rectify or remove and reconstruct, the work so specified,

in whole or in part as the case may be, require at his own risk and expense to the entire
satisfaction of Engineer Incharge, who may acceptt  he work at reduced rate if deemed fit.
However, the liability of the contractor under this condition shall not extend beyond the
maintenance period except as regard workmanship, wh ich the Engineer Incharge should
have previously given notice to the contractor to r ectify.
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41. DAMAGE AND LOSS TO PRIVATE PROPERTY AND INJURY TO WORKS:
The contractor shall at his own expens e reinstate and make good to the satisfaction of th
Engineer Incharge and pay compensation for any inju ry, loss or damage caused to any
property or right whatsoever including property or/ and rights of BHEL (or agent
/servants/any outsider or employees of BHEL) and th e injury, loss or damage arising out
of or in any way in connection with the execution o r purported execution of the contract
and further the contractor shall indemnify BHEL, ag ainst all claims enforceable against
BHEL) or which would be so enforceable against BH EL were BHEL a private person in
respect of any such injury (including injury resul ting in death, loss or damage to any
person whatsoever or property, including all claims which may arise under Workman's
Compensation Act or otherwise.

42. COMPLETION:
The works shall be completed to the entire satisfac  tion of the Engineer In-charge and in
accordance with contractor's forecast of time and p rogress where operative and that, all
unused stores and materials, tools, plant, equipmen t, temporary buildings and things
shall be removed and the site and work cleared of r  ubbish and all waste material and
delivered up clean and tidy to the satisfactions of the Engineer In-charge at the
contractor's expense on or before the scheduled dat e of completion. BHEL shall have
power to take over from the contractor from time to time such section of work as have
been completed to the satisfaction of the Engineer In-charge. The Engineer Incharge shall
certify to the state of the work at the end of the maintenance period where applicable.

43. COMPENSATION AS LIQUIDATED DAMAGES FOR DELAY:
If the contractor fails to complete and clear the s ite on or before the scheduled date of
completion or does not achieve the progress as seto ut under the caption "TIME " in
clause 6 of these General Conditions, he shall with  out prejudice to any other right or
remedy on BHEL on account of such breach, be liable to pay as compensation as
liquidated damage an amount equal to 0.50 percentag e of the contract sum for every week
of extension sought beyond the scheduled date of co mpletion as shown in schedule " A"
of the contract provided always that the
total amount of compensation as liquidated damages to be paid under this condition shall
not exceed 10% of the contract sum. Such amount may be adjusted or setoff against any
sum payable to the contractor under this or any oth er contract. In case any penalty is to
be levied at any stage during the progress of work, reference be made to the clause as
mentioned in special condition of tender.

44, CANCELLATION OF CONTRACT FOR CORRUPT ACTS:
The Accepting Officer, whose decision shall be final and conclusive, shall without
prejudice to any other right or remedy which shall have accrued or shall accrue there
after, BHEL cancel the contract if any of the follo  wing cases and the contractor shall be
liable to pay to BHEL for any loss or damage relati  ng from any such cancellation to the
same extent as provided in the case of cancellation of defaults.
If the contractor---
(a) offer to give or agree to give to any person in BHEL service, any gift or consideration
of any kind as an inducement or reward for doing or forbearing to do for having done or
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for borne to do any act in relation to obtaining or execution of this or any other contract
for BHEL service.
OR

(b) enter into a contract with BHEL in connection with which commission has been
paid or agreed to be paid by him or with his kno  wledge, unless the particulars of any
such commission and the terms of payment thereof have previously been disclosed in
writing to the Accepting Officer.

OR

(c) Obtain a contract with BHEL as a result of ring tendering or by non-bearing methods or
competitive tendering without first disclosing th e fact in writing to the Accepting Officer.

OR
(d) Steel or misuse of any property of BHEL either by himself or through his workmen
within his knowledge or convince.

45. CANCELLATION OF CONTRACT DUE TO INSOLVENCY, ASS IGNMENT OR TRANSFER OR
SUB-LETTING OF CONTRACT.

The Accepting Officer, without prejudi  ce to any other right or remedy, which shall have
accrued or shall accrue thereafter to BHEL, shall c ancel the contract in any of the
following cases.

If the contractor -----

(a) being an individual or if a firm, or any partner thereof shall at any time to be adjudged
bankrupt or having a receiving order or order for administration of his estate made
against him or shall take any proceedings for lig uidation or composition under any
Bankruptcy Act for the time being enforce or mak e any connivance or assignment or
makes unauthorized or illegal arrangement for the benefit of his creditors or propose to
do so, or if any application be made under any ba  nkruptcy and for the time being in force
for the sequestration of his estate or if a trust deed be granted by him on behalf of his
creditors,

OR

(b) being a company, shall pass a resolution or the court shall make an order for the
liquidation of its affairs, or a receiver or Mana ger on behalf of the debenture holders
shall be appointed or circumstances shall arise which entitle the court of debenture
holders to appoint a receiver or Manager.

OR
(c) assigns, sublets or attempts to assign, tra  nsfer or sublet any portion of the work without
the prior written approval of the Accepting Office r.

Whenever the Accepting Officer exercis es his authority to cancel the contract under this
condition, he may complete the work by any means at the contractor's risk and expense,
provided that, in the event of the cost of completi on (as certified by Engineer Incharge,

which is final and conclusive) being less than the contract cost the advantage shall
accrue to the BHEL, and that if the cost of complet ion exceeds the money due to the
contractor under the contract, the contractor shall either pay the excess amount ordered
by the Engineer Incharge or the same shall be recov  ered from the contractor by other
means.

In case BHEL completes the work under  the provisions of this condition, the cost of such
completion to be taken into account in determining the excess cost to be charged to the
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contractor under this condition shall consist of th e cost of materials purchased and/ or
labour provided by BHEL with an addition of such pe rcentage to cover superintendence
and establishment charges as may be decided by the DGM / GM, whose decision shall be
final and conclusive.

46. CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTOR'S
DEFAULT:

If the contractor—

(a) makes default in commencing the work within a reasonable time from the date of
handing over of the site and continues in that stat e after a reasonable notice from the
Engineer Incharge.

OR

(b) in the opinion of the Engineer Incharge at  any time, whether before or after the date or
extended date for completion, makes default in pr  oceeding with the work with due
diligence and continues in that state after reasona ble notice from Engineer Incharge.

OR

(c) fails to complete the work, without prejudi ce to any other right or remedy which shall

have accrued, or shall accrue thereafter to BHEL ¢ ontract.
OR

(d) fails to comply with any of the terms and co  nditions of the contract after reasonable

notice in writing with order properly issued.
OR

(e) fails to complete the work , work order, an d items of work with individual dates for
completion and clear the site on or before the dat e of completion, or if fails to achieve the
conditions of contract., the Accepting Officer, m ay without prejudice to any other right or
remedy which shall have accrued or shall accrue the  reafter or do only such work order or
items of work in default from the contract at the e  xpense and cost of the contractor.
Whenever the Accepting Officer exercises his author ity to cancel the contract as a whole
or in part under this condition, he may complete th e work as a whole or part to under this
contract, the contractor shall either pay the exces s amount ordered by Engineer Incharge
or the same shall be recovered from the contractor by other means.

In case of BHEL completes the work or any part ther  eof under the provisions of this
condition, the cost of such completion to be taken into account in determining the excess
cost to be charged to the contractor under this con dition, shall consist of the materials
purchased and/ or labour provided by BHEL withana  ddition of
such percentage to cover superintendence and establ ishment charges as may be
decided by the HOD (PMG) whose decision shall be final and conclusive.
In the event of termination of contract for any re ason whatsoever, the contractor shall
withdraw all his employees from the establishment o f BHEL. In case contractor decides to
terminate services of his employees he should settl e all terminal dues including
retrenchment compensation.

47. TERMINATION OF CONTRACT DUE TO DEATH :
Without prejudice to any of the rights or remedies under this contract, if the contractor
dies, the Accepting Officer shall have the option o f terminating the contract without
compensation to the contractor authorized survivors.

48. SPECIAL POWERS OF TERMINATION:
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If at any time after the acceptance of the tender, BHEL shall for any reason whatsoever
not require the whole or any part of the work, to b e carried out, the Engineer Incharge
shall give notice in writing of the fact to the con tractor, who shall have no claim to any
payment of compensation or otherwise, howsoever on account of any profit or advantage
which he might have derived from the execution of t he work in full but which he did not
derive in consequence of the foreclosing of the wor k.

The contractor shall be paid at contra ct rates for the full amount of the work executed
including such additional work i.e., cleaning of si te etc. as may be rendered necessary by
the said foreclosing. He shall also be allowed ar  easonable

payment (as decided by the Accepting O fficer) for any expenses sustained on account of
labour and material collected but which could not b e utilized on the work as verified by
the Engineer Incharge but the contractor shall not have any claim for compensation on
account of any alterations having been made in th e original specifications, drawings,
designs and instructions involving and curtailment of the work as originally
contemplated.

49. FAIR WAGE:
Refer clause 20 of General terms and conditions  of Contract

50. Site Clearance :
The contractor shall clear/clean the site after com  pletion of work before submitting the
payment of final bill.
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CHAPTER -IV

VALUATION AND PAYMENT
51. RECORDS AND MEASUREMENTS:

All items having a financial value sha Il be entered in the BHEL Measurement book so that
a complete record is obtained on all work performed under the contract.

Measurement shall be carried out as pe r unit mentioned in the bill of quantity (price-bid ).

The measurements shall be taken jointly by any pe  rson or persons duly authorized on the
part of the BHEL and the contractor.

The Engineer Incharge shall give reaso nable notice in writing to the contractor of
appointments for measurements.

The contractor shall without extra charge, provide assistance with appliance and other
things necessary for measurements.

The contractor shall bear all the cost of measureme nt of his work.

Measurements shall be entered in the B HEL measurement book and signed and dated by

both parties each day on the site on completion of measurement. If the contractor objects

to any of the measurement recorded on behalf of BHE L in the Measurement Book or
against the item or items objected to, and such not e shall be signed and dated by both
parties engaged in taking the measurements.

If as a result of such objection it be comes necessary to remeasure the work wholly or in
part, the expense of such measurement shall be born e by the party requiring the
measurement to be retaken provided that net error f  ound by this re-measurement amount
to less than 5 % (five percent) of the value asrec  orded by the first measurement.

If the contractor’s representative fails to attend when required, the Engineer-in-Charge
shall have power to proceed by himself to take meas  urements, and in that case these
measurements shall be accepted by the contractor as final.

The contractor shall once in every mont h, submit to the Engineer with a copy to the
concerned Engineer Incharge details of his claims f or the work done by him upto and
including the previous month which are not covered by his contract agreement in any of
the following respects: -

(a) Deviation from the item and specificatio  n provided in the contract documents.

(b) Extraitems / new items of the work.

(c) Quantities in excess of those provided i  n the contract agreement.

(d) Items in respect of which rates have not been settled, in addition furnish a clear
certificate to the effect that the claims submitte d by him as aforesaid cover all his claims
and that no further claims shall be raised by him in respect of the work done upto and
including the period under report :-
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52. VALUATION OF DEVIATION:

Rates for deviated items or new items of work wil | be fixed as follows.

Q) For any items of the work required to be carri  ed out after the contract has been awarded
and which is not covered by contractor schedule but is covered by CPWD Schedule in
force, the rates payable for such a fresh item will be derived from CPWD Schedule by the
method of proportion as follows.

(@) In the same proportion to the rate in CPWD S chedule of rates as the tendered rate,
for the nearest analogous item of work in contracto r schedule bears to the rates for
that particular analogous item of work in CPWD Sche  dule of rates.

If a single appropriate analogous item of work is not available in both schedules
(contractor & CPWD Schedule) then the method of pro  portion will be applied to the
nearest analogous group of items available.

In both the schedules referred to and for which ord ers are placed on the contractor
i.e. in the same proportion as the total tendered ¢ ost of that particular group of items
(the sum of the production of the tendered rates an d the quantities for which orders
are placed) bears to the total cost of the same ite ms and quantities at the CPWD
Schedule of rates.

(b) If even an appropriate analogous group of it ems or items are not available in
contractors schedule and CPWD Schedule, then the me  thod of proportion will be
applied to all these items of the whole work, which are available in both the
schedule and for which orders have been placed ont  he contractor i.e. in the same
proportion as the cost of all these of work (the su m of the products of the tendered
rates and the quantities for which the orders place d bears to the total cost of the
same items and quantities at the CPWD rates).

2) If any work not covered by any of the foregoin g is ordered on the contractor, the basis of
payment shall be decided by the Accepting Officer w hose decision shall be final and
conclusive and binding on the parties.

The selection of analogous items or an  alogous group of items referred to above shall be
done by the Engineer Incharge, where the rates for deviated items or new items of work
can be derived by the selection of different analog ous items or analogous group of items
the lowest of the all such derived rates shallbet  aken as the correct rate.

In case of the contractor for which th e Dy. Manager/ DGM is the Accepting Officer, all
disputes regarding the settlement of rates of devia  ted or new items of work shall be
referred to the DGM/ GM whose decision shall be fin  al and conclusive.

53. VARIATION OF PRICE (MATERIALS) CONSEQUENTION TO AN ACT OF LEGISLATURE:
No escalation in cost will be permitted under an  y circumstances.

54. ADVANCE ON ACCOUNT:

No payment shall be made for work estimated to ¢ ost less than Rupee Twenty Thousand
till and after the certificate of completion given by the competent authority.
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In the case of work, estimated to cost, more tha n Rupees Twenty Thousand, the
contractor may at intervals of not less than one mo nth or as otherwise provided for in the

contract documents, counting from the date in which order to commence work is given by

Engineer Incharge submit claims on BHEL forms for p ayment of advances on account of
work done and of materials delivered in connection with the contract.

The contractor shall be paid in respect of such claims to the extent approved and passed
by the Sr. Engineer subject to a maximum of 90% of the value of the work actually
executed on site, provided the work has been execut  ed to the satisfaction of the Engineer
Incharge. The certificate of the Engineer Incharge, regarding such approval and passing
of the same payable, shall be final and conclusive against the contractor. After the full

amount of security deposit is made up through the 1 0% deduction from "On Account" bill,

100% payment of all subsequent bills may be made to the contractor.

The contractor may also be paid during the progr  ess of the work 75% of the value of any
materials which are in the opinion of the Engineer- in-charge is in accordance with the
contract and are actually required for incorporatio n in the work and which have
reasonably been brought to the site in connection w ith and are adequately stored and/ or
protected against damage from weather or other caus e, but which have not at the time of
payment of the advance been incorporated in the wor k. Payment of such advances,
however, shall be purely at the discretion of the E ~ ngineer Incharge provided always that
payment shall not be made under the periodical cert ificates in respect of perishable
materials like, lime, cement, timber, sand, stone a  ggregates etc.

Any sum from the contractor on account of Tools and Plant, Stores, or any other items
provided by BHEL shall be deducted from the respect ive advances.

The Engineer Incharge shall from time to time ce  rtify the sums payable to the contractor
after retaining the reserves. Any certificate in re  lation to work done or materials delivered
may be modified or corrected by any subsequent cert ificate or by the final certificate and
no certificate of the Engineer Incharge supporting any advance payment shall be
conclusive evidence that any work or materials to w hich it relates are in accordance with
the contract.

All such intermediate payments shall be regarded as advance against the final payment
only and shall not be considered as an admission of the due performance of the contract
or any part thereof in any respect of the accruing of any claim whatsoever, such
intermediate payment shall not conclude, determine or affect in any way the powers of the
Engineer Incharge as to the final settlement and ad  justment of the accounts or otherwise
or in any way vary or affect the Contract.

55. FINAL BILLS:

As soon as possible after the completi  on of the work to the satisfaction of the Engineer-
in-charge, the contractor shall forward a certified final account on BHEL forms in
duplicate. It shall be accompanied with all abstrac  ts, vouchers etc. in support thereof and
shall be prepared, in the manner prescribed by the Engineer Incharge. No claims will be
entertained after the receipt of the final bills.

The contractor shall be entitled to be paid the final sum less the value of payments
already made on account subject to certification to the final bill by the Sr. Engineer. No
charge shall be allowed to the contractor on accoun t of the preparation of the final bills.
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56. PAYMENTS OF BILLS:
The payment of final bill will be made  only after successful proving. All payments to be
made to the contractor under this contract shall be through Electronic transfer (E-Mode)
within 30 days after the certification by the Engin eer In charge & submission of clear bill.

57. RECOVERY FROM THE CONTRACTOR:
Whenever under the contract any sum of  money shall be recoverable from or payable to
the contractor, the same may be deducted from any s  um then due or which at any time
thereafter may become due to the contractor under t  he contract or under any other
contract with BHEL or from his security deposit, or he shall pay the claim on demand.

58. POST TECHNICAL AUDIT OF WORK & BILLS:
BHEL reserves the right to carry out a post payment audit and technical examination of
the work and bill including all supporting vouchers , abstracts etc. and to enforce recovery
of any sums becoming due as a result thereof in the manner provided into the
proceedings sub-paragraph provided, however, that n o such recovery shall be enforced
after three years of passing the final bills.

59. REFUND OF SECURITY DEPOSIT:
After expiration of the maintenance period, provi ded always that the contractor shall first
have been paid final bill and have rendered a "No D emand" certificate, the security
deposit mentioned in condition 16 above shall be re  funded to the contractor as follows:
50% shall be released alongwith the final bill and balance 50% shall be released after
satisfactory completion of the maintenance period of the work duly verified by Site
Incharge. The maintenance period of work is one year from the date of actual completion
of work.

60. ARBITRATION:
All disputes between the parties to th e contract arising out of or relating to the contra ctor
other than those for which the decision of the Engi neer Incharge / Accepting Officer or
any other person is by the contract expressed to be final and conclusive, shall after
written notice by either party to the contract, the other party be referred to the sole
arbitration of DGM/Dy. Manager or any other officer of BHEL in his sole discretion unless
the parties otherwise agree, such reference shall n ot take place until after the
completion, alleged completion or abandonment of th e work or the determination of the
contract. The venue of arbitration proceedings will be at Hardwar. The arbitrator shall
have the power to extend, from time to time, the ti me for making his award with the
consent of the parties. The award of the Arbitrator shall be final, conclusive and binding
on both the parties to the contract. Any matter ari sing out of or in connection with the
agreement shall be under jurisdiction of Hardwar co urt.
The Administrative Head of HEEP/ CFFP Unit of BHEL, Hardwar, shall appoint the
Arbitrator. No person other than a person so appoin ted shall act as Arbitrator.

61 IMPLEMENTATION OF PROVISION OF THE APPRENTICE ACT:
Contractor shall comply with the provisions of Appr entice Act-1961, and the Rules and
Orders issued thereunder from time to time. If he f  ails to do so his failure will be a breach
of the contract and the Accepting Authority may, in his discretion
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cancel the contract. The contractor shall also be |  iable for any pecuniary liability arising
on account of any violation by him of the provision of the Act.

62 SAFETY AND SECURITY:

a. The contractor shall ensure proper safety of all the workmen, materials, plant and
belonging to him or to BHEL or to others, working a t or near the site. The contractor shall
also be responsible for provision of all safety not ices and safety equipment required both
by the relevant legislation and the Engineer-in-cha  rge as he may deem necessary.

b. The contractor shall adopt adequate safety measu  res and use of protective clothing by all
the workmen at site whether engaged or not in actua | of work or supervision thereof. The
contractor shall ensure that the workmen on site, u se safety belt, gloves, helmets, masks
etc. as are necessary for their safety.

c. The contractor shall be responsible for safety a  rrangements of all equipment used in
connection with the execution of the work and shall ensure employment of only trained
person to operate the equipment. Only tested equip  ment, tools, wires, ropes etc. shall be
used and shall periodically be tested to the satisf  action of the BHEL. All test certificates
shall be made available to the BHEL at site as and  when required.

d. The contractor shall ensure provision and mainte nance of lights, guards, fencing with
gates and watching when and where necessary or requ ired by the BHEL or by any one
duly constituted authority for the protection of th e work and / or for the safety and
convenience of the public or others.

e. The contractor shall take adequate safety precau tions for prevention of accidents at site.
The contractor shall also ensure that their employe es / workmen comply with the
statutory safety rules and regulations as and also those laid down by BHEL from time to
time.

f.  The contractor shall provide at his cost necessa ry watch and ward force as may be
approved by the BHEL to ensure security and safety of all buildings, structures,
equipments and materials under their custody at the site of work.

g. The contractor shall abide by all security regul ations at site by the BHEL from time to
time. The contractor shall provide identify badges to their personnel and workmen, which
must be properly displayed by them at site.

h. In order to facilitate issue of exit gate permit s by the BHEL for materials and equipments
either during execution or the maintenance period, the CONTRACTOR shall submit to the
BHEL list of construction / erection equipment etc . and / or other materials that shall be
taken by them inside the site from time to time. Su  ch movement of materials, equipment,
tools, tackles etc. shall be subject to certificati on by the Engineer Incharge.

i. The contractor and his personnel / workmen shall be subject to security check by BHEL's
own security force or Central Industrial Security F orce if engaged by the BHEL for the
overall protection of the project.

j-  The contractor shall not allow any visitors on t he works except with the written
permission of the BHEL.
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k.

From the commencement to the completion of work, the contractor shall take full
responsibility for the care of the work, constructi onal plant and equipment and all
temporary works and in case any damage or loss shal | happen to the work, constructional
plant and equipment or to plant temporary work from any cause whatsoever, the
contractor shall at his own cost replace or repair and make good the same.

The contractor will notify well in advance to th e Engineer-in-charge of his intention to
bring to site any container filled with liquid or g aseous fuel explosive or petroleum
substance or such chemicals, which may involve haza rds. The Engineer-in-charge shall
have the right to prescribe the conditions under wh ich such containers are to be stored,
handled and used during the performance of the work s and the contractor shall strictly
adhere to and comply with such instructions. The En gineer-in-charge shall have to right at
his sole discretion to inspect any such container o r such construction plant / equipment,
for which material in the container is required to be used and if in his opinion, its use is
not safe, he may forbid its use. No claim due to su  ch prohibition shall be entertained by
BHEL nor shall BHEL entertain any claim of the cont ractor towards additional safety
provisions/ conditions to be provided for/ construc ted as per Engineer Incharge
instructions compliance to statutory in respect of such conditions will be the sole
responsibility of the contractor.

Further any such decision of the Engineer Inchar  ge shall not in any way absolve the
contractor of his responsibilities for safety provi sions and in case, use of such a
container or entry thereof into the site area is fo rbidden by Engineer Incharge without any
cost implications to BHEL or extension of work sche dule.

Where it is necessary to provide and/ or store p  etroleum products or petroleum mixtures

and explosive, the contractor shall be responsible for carrying out such provision and / or

storage in accordance with the rules and regulation s laid down in Petroleum Act 1934,
Explosives Act 1948 and Petroleum and Calcium Carbi  de Manual published by the Chief
Inspector of Explosives of India. All such storage shall have prior approval of the
Engineer-in-charge. In case, any approval is necess ary from the Chief Inspector
(Explosives) or other statutory authorities, the co ntractor shall be responsible for
obtaining the same.

All equipment used in construction & erection by the contractor shall meet Indian/
International Standards and where such standards do not exists, contractor shall ensure
these to be absolutely safe. All equipment shall be strictly operated and maintained by the
contractor in accordance with manufacturer’s operat ion manual and safety instructions
and as per guide lines/ rules of BHEL in this regar  d.

Periodical examination and all tests for all lif  ting/ hoisting equipment and tackles shall be
carried out in accordance with the relevant provisi ons of Factories Act 1948, Indian
Electricity Rules 1910 and associated Law/ Rules in force from time to time. A register of
such examinations and tests shall be promptly produ ced as and when desired by
Engineer-in-charge or Safety Officer.

Contractor shall provide suitable safety equipme nt of prescribed standard to all
employees and workmen according to the need at his own cost as may be directed by
Engineer-in-charge who will also have the right to examine these safety equipments to
determine their suitability, reliability, acceptabi lity and adoptability.

The contractor shall provide safe working condit ions to all workmen and employees at the
site including safe means of access, railings, stai rs, ladders,
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s. Scaffolding, safety belts etc. the scaffoldings shall be erected under the control and
supervision of an experienced and competent person.
The contractor shall not interfere with or disturb electric fuses, wiring and other electrical

equipment belonging to BHEL or other contractors un der any circumstances whatsoever,
unless specially permitted in writing by BHEL to ha ndle such fuses, wiring or electrical
equipment.

Before the contractor connects any electrical appli ances to any plug or socket belonging

to the other contractor or BHEL, he shall:

i) Satisfy the Engineer-in-charge that the applianc e is in good working condition.

ii) Inform the Engineer-in-charge of the maximum cu  rrent rating voltage and phases of
the appliances.

iii) Obtain permission of the Engineer-in-charge de  tailing the sockets to which h the
appliances may be connected.

The Engineer-in-charge will not grant permission to connect until he is satisfied that:

i) The appliance is in good condition and is fitted with a suitable plug.

i) The appliance is fitted with suitable cable hav  ing two earth conductors, one of which
shall be an earthed metal sheet surrounding the cor  es.

iii) No electrical cable in use by the contractor w ill be disturbed without prior permission.
No weight of any description will be imposed on any cable and no ladder or similar
equipment will rest against or attached to it.

iv) No repair work shall be carried out on any live equipment, the equipment must be
declared safe by the Engineer-in-charge and a permi t to work shall be issued by
Engineer-in-charge before any repair work is carrie  d out by the contractor. While

working on electric lines/ equipment whether alive or dead suitable type and sufficient
quantity of tools will have to be provided by contr actor to electricians/ workmen/
officers.

t. The contractor shall employ necessary number of qualified full time electricians/ electrical
supervisors to maintain his temporary electrical in stallations.

u. In case any accident occurs during the construct ion/ erection or other associated
activities undertaken by the contractor thereby cau sing any minor or major or fatal injury
to his employees due to reason whatsoever, it shall be the responsibility of the contractor
to promptly inform the same to BHEL Engineer-Inchar ge in prescribed from. The
contractor will be responsible for all pecuniary li ability if any under such circumstances.

v. The Engineer-Incharge and Safety Officer shallh  ave the right at his sole discretion to stop
the work, if in his opinion, the work is being carr ied out in such a way that it may cause
accidents and endanger the safety of the person and  / or property and/ or equipments. In

such cases, the contractor shall also be informed i n writing about the nature of hazards
and possible injury/ accident and he shall remove t he shortcomings promptly. The
contractor after stopping the specific work can, if felt necessary, appeal against the order

of stoppage of work to the respective General Manag  er within 3 days of such stoppage of
work and decision of GM in this respect shall be co nclusive and binding on the
contractor.

w. Notwithstanding anything contrary to this, in th e event of his workmen, the contractor
shall be required to fill Injury Report and submit to the Shop Manager/ Engineer Incharge

of BHEL immediately and ensure due compliance of Wo  rkmen Compensation Act 1923
and Rules made thereunder.
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X. The contractor shall not be entitled to any dama  ges/ compensation for stoppage of work
due to safety reasons as provided above and the per iod of such stoppage of work will not
necessarily be taken as an extension of time for co  mpletion of work and will not be the
ground for waiver of levy of liquidated damages.

y. The contractor shall follow and comply with all BHEL safety rules, relevant provision of
applicable law pertaining to the safety of workmen, plant and equipment as may be
prescribed from time to time without any demur prot est or contest or reservation. In case
of any unconformity between statutory requirement a nd BHEL Safety Rules referred
above, the later shall be binding on the contractor unless the statutory provisions are
more stringent.

z. If the contractor fails in providing safe working environment as per the statutory
requirements and / or BHEL Safety Rules or continue to work even after being instructed
to stop the work by Engineer-in-charge or Safety Of  ficer as provided above, the contractor
shall promptly pay to BHEL, on demand, compensation at the rate of Rs. 500/- per day or
part thereof till instructions are complied with an d so certified by Engineer-in-charge /
Safety Officer. However, in case of accident taking place causing death/ injury to any
individual the statutory provisions shall apply in addition to compensation mentioned in
this para; and the contractor will be solely liable on account of this.

Signature & Name of Contractor Date

Account Officer Issui ng Officer Opening Officer
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SCHEDULE- A

Price Bid

63. LIST OF WORKSAND PRICES

Details and quantities of each item of work shown in the “bill of quantities” attached
hereto are only approximate. They are given as a guide for the purpose of tendering
only and are liable to variation and alteration at the discretion of the competent
authority. The work under each item as executed shall be measured and priced at the
corresponding rate quoted by the contractor in the “BILL OF QUANTITIES” attached
hereto:

S.No. | Description of work Total amount of work/ supplies Period of
completion

In figures | In words

As per BOQ attached .
(Rates in Price Bid Only)

Signature & Name of Contractor Date
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SCHEDULE- B

MATERIAL SUPPLIED BY BHEL (Free of cost)

64. In case of free issue of stores to the contac  tor, the punitive rate will be 100% more than
the rate mentioned below.
S. ITEM OF UNIT RATE PLACE REMARKS
No. | STORES Rs. OF ISSUE
1. CEMENT Bag of | 328.50/- In case of free issue of cement and
50 kg BHEL steel the issue rates of steel and
2. TOR STEEL MT 28,000/- Stores cement shown here are for the
3. | STRUCTURAL MT | 30,000/- purpose of determining the
STEEL punitive rates as per Clause '

A. It will be responsibility of the contractor to submit his demand for stores in writing at least Ten
days in advance of the actual requirement.

B. Issue of all stores is subject to their availability at the place of issue noted above. The contractor
shall not be entitled to any claim or compensation for non-supply of stores under any
circumstances.

C. The material will be issued only during working hours. The contractor shall have to transport
them to the site of work at their own cost as soon as these are issued to them.

D. Recovery of stores issued to the contractor will be made for the difference in gross quantity
issued and net measured quantity of finished work.

E. The materials if issued will be random sizes and length as stocked by BHEL & the cost of all
cuttings/ conversions & fabrications as well as wastage should be borne by the contractor.

F. Wastage and off-cuts will be the property of BHEL and the Contractor will be responsible for their
removal from the site of work from time to time. Wastage materials will not be allowed to
accumulate at the site of work.

G. All wastages shall have to be accounted for to the satisfaction of the Engineer Incharge.

H. Contractor shall from time to time, render proper account of materials issued to him by BHEL. If

he fails to do so, no further issue of materials will be made to him and shall be held responsible
for any delay in execution of work, which may accrue, on this account.

All surplus materials which are not returned in good conditions to BHEL Stores as also quantities
shall be charged for at punitive rates which will be 100% (hundred percent) more than the rates
mentioned above. The decision of the Engineer Incharge as to the excess of the actual
requirement shall be final, conclusive and binding on the contractor.

Variations/wastage permissible on theoretical quant ities of materials issued by BHEL

S. No DESCRIPTION PERMISSIBLE VARIATION

1. Cement for works with estimated cost put to tender | 3% plus / minus
not more than Rs. 5.0 Lacs

2. Cement for works with estimated cost put to tender | 2% plus / minus
more than Rs. 5.0 Lacs

3. Steel reinforcements and structural steel sections for | 2% plus only & nil on minus
each diameter, section and category side

Signature & Name of Contractor Date
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SCHEDULE-C

65. ISSUE OF TOOLS & PLANTS TO THE CONTRACTOR

SNO. PARTICULARS BHEL CREW HIRE CHARGES

REMARKS

Supplied Unit / per bag

As per CPWD applicable Delhi Schedule of Rates

a. Machinery shall not be allowed to work overtime without the written approval / permission of

Engineer Incharge.

b. All coolies, watchmen etc. required in addition to the BHEL crew mentioned in Column 3 shall

be arranged for by the Contractor at his own expens  es.
c. The issue of tools and plants is subject to thei r availability.

d. The above rates are applicable on per day basis  (one day consisting 8.00 Hrs. or part thereof.)
Utilization of these equipments for 8.00 Hrs. or par  t thereof will be treated as one day.
e. These rates are applicable for utilization of eq  uipments in the Factory premises including

Township only.

Signature & Name of Contractor

Date

Account Officer Issui ng Officer Opening Officer
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66. Work Order /Agreement Form Annexure-A

BHARAT HEAVY ELECTRICALS LIMITED
CFFP, RANIPUR, HARDWAR -249403

Work Order /Agreement
To,
M/s
Work order / Agreement No.- ........ IPMG/17-18/ Dt—--------mom -
Dear Sir (s),
In response to your offer Dt. --------------- , we are pleased to accept the same for carrying out the following
work as per design, drawing & specifications provided in our tender enquiry No.
............................... Dt.--------------------& the terms and conditions printed enclosed.
Name of work
Allocation of budget
Schedule of Work
= The above work amounting to Rs. only will be executed as perrateso f

agreement.
= Stores and T & P will be issued as per provisions o f schedules/ terms & conditions attached
with the tender.

= The work will be started from date--------------- a nd will be completed within ----------------- months
i.e. by Dt. .

= Earnest Money of Rs.------------------ deposited vi de

= Balance Security of RS.---------------- deposited vi de --

You are requested to kindly return the original cop y signed at the space provided.

FINANCIAL CONCURRENCE NO. ---- - --- -
DATED -

For and on behalf of BHEL, CFFP, Hardwar

BHEL - Executive

| /we agree to execute the above mentioned work as per designs, drawings and specifications given in
your tender inquiry number as above and on the terms & conditions stipulated overleaf/ enclosed.

Name M/s

Address-----------e----

Signature & Name of Contractor Date

Account Officer Issui ng Officer Opening Officer



NIT No. PMG/17-18/02
Name of work: Construction of storage sheds in CPS yard in CFFP.

67. Contract Agreement Form Annexure-B

Contract Agreement

This agreement made this day the................ day of ... (month) 2017 (year) between Bharat
Heavy Electricals Limited, CFFP, Hardwar, having its registered office at BHEL House, Siri Fort, New
Delhi  -110049 (hereinafter called the First Party) of one part and M/s
................................................................................. (Hereinafter called the contractor) of
second part. The contract will commence on ............ (Date) and will remain valid for a period of
.......... months till ......... (Date). The parties reserve the right to extend the contract on mutually agreed

terms and conditions.
Whereas the First party is desirous of executing " ..o

of work) at BHEL, Ranipur, Hardwar, more particularly described in the Schedule including Drawings
and Specifications mentioned in the tender.

Whereas in pursuance of the said contractor’s tender being accepted, the First Party has decided to give
the aforesaid work to the said contractor and whereas the said contractor has agreed to execute the said
work subject to the conditions herein contained in these presents and the works shown upon the said
drawing and specifications at the approved rates embodied in the Schedule 'A’, ‘B’ and bill of quantities
attached herewith (hereinafter referred as said contract schedule).

And whereas the said contractor has deposited requisite Earnest Money and shall further deposit
requisite money towards security deposit as per clause 16 of General Conditions of contract and the
same will be refunded to the contractor in accordance with clause 61 of General Conditions of contract.
Now these presents witness that in consideration of the said contract schedule as also of agreement of
good and faithful service to be rendered and performed by the contractor in execution of the said work,
subject to the stipulation hereinafter expressed.

1. That the said contractor will perform the aforesaid work subject to the conditions contained in the
General & Special conditions of contract and the contract documents attached herewith as also as
indicated in the contract documents including the said contract schedules, specifications and
drawings attached and also such other drawings and instructions as may from time-to-time be given
by the First Party, and that the said contractor shall be deemed to have carefully examined the
General & Special conditions of contract, specifications, schedules, drawings, as aforesaid and
related documents, if any, and also to have satisfied himself as to the nature & character of the
work to be executed.

2. That at the end of each calendar month or as specified in the contract documents commencing from
the date when the contractor commences the work, the First Party will pay to the said contractor,
during the progress of the said work at the approved rates as per Schedule 'A" and bill of quantities
attached hereto, a sum as determined by the parties in respect of the work executed by the
contractor during the month provided that 10% deduction from each running bill as per clause 16 of
the General Condition of Contract attached here shall be made till requisite amount of money
towards security deposit is deposited. In all other respect as to the mode of payment the parties
hereto shall be governed by clause 56 of the General condition of Contract with effect from the date
on which the said contract commences / commenced the work.

Signature & Name of Contractor Date
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3.

10.

That in all cases of compensation for delays and extension of time, the parties here to shall be
governed by the clause 6,7,44 and 57 respectively of BHEL General Conditions of the contract
attached herewith.

That whenever under this contract or to any other contract, any sum of money shall be recoverable
from or payable by the contractor, the sum may be deducted in the manner as set out in clause 57
of the General Conditions of contract as aforesaid.

That all charges on account of Octroi, Terminal or Sales Tax or other Duties on materials obtained
for the work (excluding materials provided by the First Party) shall be borne by the said contractor.

That all orders, notices etc. to be given under the Contract by the First Party shall be in writing,
typescript or printed and if sent by registered post to the address given in the tender of the
contractor, shall be deemed to have been served on the date when in the ordinary course they
would have been delivered to him.

The First Party reserves the right to call for clarifications and interact with the contractor on
technical and functional aspects of the works at his discretion. However, if any instruction is to be
issued to the Contractor, the same shall be issued through the Engineer Incharge.

That the expenses of completing and stamping the agreement shall be borne by the contractor.

That the expression of BHEL wherever occurring means Bharat Heavy Electricals Limited, or
Owner wherever occurring refer to the First Party, if not mentioned to that effect.

In witness whereof, the parties have respectively set their signatures in the presence of:

WITNESS

2. Date.

For and on behalf of
M/s Bharat Heavy Electricals Limited
CFFP, Ranipur , Hardwar

Signature & Name of Contractor Date

Account Officer Issui ng Officer Opening Officer
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68.

INDEMNITY BOND

Note: To be typed on Non-Judicial Stamp paper of Rs.100/-

In consideration of the fact that M/s Bharat Heavy Electricals Ltd., Ranipur Hardwar allowed me to
dispense from taking a policy to protect against risks in respect of fires, Burglary, Earthquake, Tempest
Flood & Civil war in respect of

Being constructed / executed under the agreement/ work order No.
Dated ------------------ I/We hereby indemnity M/s Bharat Heavy Electricals Ltd. , Ranipur Hardwar against
any losses that might arise in respect of the said work under the contract agreement mentioned above on
account of any of the risks mentioned above & this Indemnity Bond will be valid & binding upon me/ us
till the said work is complete & handed — over satisfactory conditions to M/s Bharat Heavy Electricals Ltd.
, Ranipur ( Hardwar) by me/ us.

CONTRACTOR

WITNESS

Signature & Name of Contractor Date

Account Officer Issui ng Officer Opening Officer
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WORK ORDER /CONTRACT AGREEMENT

NO. /PMG/2017-18 Dated :

Note: To be typed on Non-Judicial Stamp paper of Rs.100/-

The original Contract Agreement containing from one to ----------- (Typed/ cyclostyled) page &

also an Indemnity Bond on a Non- judicial stamp of Rs. 100.00 only between M/s Bharat Heavy

Electricals Ltd., Ranipur (Hardwar) (Herein after called the first party) &

(Herein after called the

Second party) for the work “
(Name of work) is enclosed herewith.
Date of start: - Date of completion:-

For & on behalf of BHEL/CFFP:
Ranipur, Hardwar

CONTRACTOR Dy. MANAGER (PMG)
WITNESS
Signature & Name of Contractor Date

Account Officer Issui ng Officer Opening Officer
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70.

TERMS AND CONDITIONS

1. The work to be carried out under this Work order/ agreement except as otherwise provided
includes all Labour, materials, T&P which are required in execution and completion of work
in manner provided by BHEL, Hardwar (Herein after called BHEL).

2. All charges on account of octroi, terminal of Sales Tax excise and other duties royalty etc,
on materials brought at site for execution of work (excluding materials provided by BHEL

free or on payment) shall be borne by the contractor.

3. Security deposit shall be released as follows: 50% shall be released alongwith the Final bill
and balance 50% shall be released after satisfactory completion of the maintenance period of
the work duly verified by Site In-charge and clearing of all dues. The maintenance period of
work shall be 6 months in case of routine maintenance works, one year in case of composite
building construction works/ capital works and Pest Control works.

4. No work under this work shall be assigned or sub- let without the previous written approval
of BHEL.

5. Contractor shall commence work from and shall complete in all respect
By .

6. Sr. Engineer/ Dy. Manager/ Manager In-charge/ DGM shall have the right to reject the material
brought at site for incorporation in the work if does not conform to the specifications of
sample approved.

7. The Contractor shall be responsible for care and safe custody of BHEL's property like
materials, tools and plants etc. entrusted to hum and if necessary arrange insurance at his
own expenses.

8. Material of any kinds found from excavation on the site shall remain the property of BHEL
and shall disposed off as the Sr. Engineer/ Dy. Manager/ Manager In-charge/ DGM may direct.

9. The Contractor shall identify BHEL against all claims arising out of his negligence of
misconduct in the execution of this Work order/ agreement.

10. The Contractor shall be responsible to make good and remedy at his own excises any defect
which may develop or may be noticed within the maintenance period stipulated in clause 3
above.

11. BHEL shall be entitled to recover any payment made on behalf of the contractor under any
law or otherwise.

12. Engineer/ Sr. Engineer/ Dy. Manager/ Manager In-charge shall have the right to stop the
work at any stage or at any time giving the contractor seven day notice in writing and the
measurement of the work shall be made by the Engineer/ Sr. Engineer/ Dy. Manager/
Manager In- charge or his authorized representative at any time after giving the notice of the
time to the contractor. When payment is made to the contractor based on such measurement
he shall have no further claim against BHEL.

13. The general condition of contractor BHEL shall apply to this work order/ agreement to extent,
they are not inconsistent with any of the conditions stipulated herein.

14. If at any time any question dispute of different of materials connected with this work order/
agreement should arise the same shall be referred to the arbitration of a person to be
nominated in this behalf by the general Manager. BHEL, Hardwar and the decision of the
arbitrator shall be final and binding on the parties subject to aforesaid the arbitration act 1940
and the rules there under any statutory modifications thereof for the time being in the force
shall be deemed to apply to the arbitration providing under this clause.

Signature & Name of Contractor Date

Account Officer Issui ng Officer Opening Officer
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71.

Precautions to be followed by the Contractors

1. Paint should not fall on the floor/ land. If it falls, it should be cleaned and wiped immediately
With cotton jute and put into waste bins provided at the nearest location. All used/ empty paint
/ varnish containers should be immediately taken away from the factory.

2. White wash/ color wash residue should be put into waste bins provided at the nearest location
and not in the drains/ land.

3. The acid should not fall on the ground while taking it to the toilets. If it falls, it should be
diluted with water and cleaned. The Contractor should ensure that their labour handles the acid
carefully to avoid bodily harm. If by accident acid falls on the body, the person concerned
should be immediately washed with water and then should be taken for the medical aid.

4. The Contractor should ensure that handling and application instructions issued by the
manufacturer of anti- termite/ rodent/ wood preservative chemicals are carried and
followed by their working staff.

5. The building rubbish should not be left at site and should be filled in low lying areas specified
by Engineer I/C. PVC tiles and plastic waste should be put into waste bins provided at the
nearest location.

6. Contractor should ensure that oil does not get spilled on the land while removing the oil from

drains. If oil gets spilled, it should be cleaned and wiped with cotton jute. This cotton jute
should be disposed off to nearest waste bins.

Supplementary Special Conditions:-

1. Running bills against work contractors shall be submitted to the finance for payment within 15
days from the date of measurement, unless there is some problem which shall be supported by
a documents in this regard. Finance will process such bills for payment within 20 days after
receiving the bills in finance.

2. Final bills against work contractors shall be submitted to finance within two months from date
of actual completion of work or within one month from date of measurement whichever is
earlier, unless there is some problem which shall be supported by a document in this regard.
Finance will process such bills for payment within one month after receiving the bills in
Finance.

Signature & Name of Contractor Date
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72.

Environmental Conditions to be followed by the Cont ractor

Contractor shall ensure that there is no adverse impact on environment due to his/ her activities and
services. For this the contractor.

1.

2.

10

11.

Shall prevent leakage from water/ air connections provided to him.
Shall ensure that water/ air connections are closed tightly, when not in use.
Switch off lights and other electrical equipments/ appliances, when not use.

Shall segregate wastes generated at site and ensure disposal of different type of wastes
in an environmentally safe manner as per the direction of engineer In-charge.

Shall not throw any waste material which has resale value can be recycled. Such waste
shall be deposited in BHEL's disposal store through the department.

Shall not burn or incinerate any waste/ material.

Shall ensure not to cause noise pollution due to his/ her activities & services, as far as
reasonably practicable.

Paint should not fall on the floor/ land. If it falls, it should be cleaned and wiped
immediately with cotton jute and put into waste bins provided at the nearest location.
All used/ empty paint/ varnish containers should be immediately taken away from the
factory.

White wash / color wash residue should be put into waste bins provided at the nearest
location and not in the drains/ land.

The acid should not fall on the ground while taking it to the toilets. If it falls, it should be diluted
with water and cleaned. The contractor should ensure that their labour handles the acid carefully
to avoid bodily harm. If by accident acid fails on the body, the person concerned should be

immediately washed with water and then should be taken for the medical aid.

The contractor should ensure that handling and application instructions issued by the
manufacturer of anti-termite/ rodent/ wood preservation chemicals are carried and followed by
their working staff.

12. The building rubbish should not be left at site and should be filled in low lying areas specified
be Engineer I/C. PVC tiles and plastic waste should be put into waste bins provided at the
nearest location.

13. Contractor should ensure that oil does not get spilled on the land while removing the
oil from drains. If oil gets spilled, it should be cleaned and wiped with cotton jute.

This cotton jute should be disposed off to the nearest waste bins.
Signature & Name of Contractor Date

Account Officer Issui ng Officer Opening Officer
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SAFETY RULES

[These rules should be read in conjunction with the safety and security
requirements given at S.No. 62 of General condition s of contract]

A. BHEL SAFETY CODE

1.

Suitable scaffolds shall be provided for workmen for all work that cannot safety be done
from the ground, or from solid construction except such short period of work as can be
done safety from ladder when a ladder is used a extra mazdoor shall be engaged for
holding the ladder and if the ladder is used for carrying materials as well suitable
footholds and handholds shall be provided on the ladder and the ladder shall be given an
inclination not steeper than ¥4to 1 (1/2 horizontal and 1 vertical).

Scaffolding or staging more than 3.2 meters above the ground or floor swing or
suspended from an overhead support or erected with stationary support, shall have
guard rail properly attached, bolted braced and otherwise secured at least 1 meter high
above the floor or platform of such scaffolding or staging and extending along the entire
length of the outside and ends there of with only such opening as may be necessary for
the delivery of materials such scaffolding or staging shall be so fastened as to prevent it
from swing from the building or structure.

Working platform, gangways and stairways shall be so constructed that they do not sag
unduly or unequally and it height of a platform or gangway or stairway s more than 3.25
meters above ground level or floor level it shall be closely boarded have adequate width
and be suitably fenced, as described in 2 above.

Every opening in floor of a building or in a working platform shall be provided with
suitable means to prevent fall of persons or materials by providing suitable fencing or
railing with a minimum height of 1 meter.

Safe means of access shall be provided to all working platform and other working places.
Every ladder shall be securely fixed, no portable single ladder shall be over 9 meters in
length. Width between side rails in a rung ladder shall in no case be less than 30 cm for
ladders up to ad including 3 meters in length, For longer ladder this width shall be
increased by at least 6 mm for each additional 30 cm of length. Uniform step spacing
shall not exceed 30 cm.

Adequate precautions hall be taken to prevent danger from electrical equipment. No
materials on any of the sites shall be so stacked or placed as to cause danger or
inconvenience to any person or the public. The contractor shall provide all necessary
fending and light to protect public from the accident and shall be bound to bear expenses
of defense of every suit-action or other proceeding at law that may be brought by any
person for injury sustained owing to neglect of the above precautions and pay any
damages and cost which may be awarded in any such suit, action or proceeding to any
such person or which may with the consent of the contractor be paid to compromise any
claim by such person.

Excavation and Trenching

All trenches 1.5 meters or more in dept, shall at all time be supplied with at least one
adder for each 30 m length or fraction there of ladder shall be extended from bottom of

Signature & Name of Contractor Date
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trench to at least 1 mete above surface of the ground. Sides of the trench 1.5 meters or
more in depth shall be stepped back to give suitable stopper securely held by timber
bracing so as to avoid the danger of sides collapsing excavated materials shall not be
placed within 1.5 meters of the edge of trench of half no depth of trench, whichever is
more. Cutting shall be from top to bottom under no circumstances shall under mining or
under- cutting be done.

7. Demolition :
Before any demolition work is commenced and also during the progress of work

a) Allroads and open areas adjustment to the work site shall be closed or suitable
protected.

b) No electric cable or apparatus which is liable to be a secure of danger over cable
or apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to person employed from the
risk of fire or explosion or flooding no floor, or roof or other part of building shall
be so overloaded with debris or materials as to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-
charge shall be available for use of person employed on the site and maintain in a
condition suitable for immediate use and the contractor shall take adequate steps to
ensure proper use of equipment by those concerned.

a) Workers employed on mixing asphalaltic materials cement and lime mortar
concrete shall be provided with protective footwear and protective gloves.

b) Those engaged in handling any material which is injurious to the eye shall be
provided with protective goggles.

c) Those engaged in welding work shall be provided with welder’s protective eye
shields.

d) Stone breaker shall be protective goggles and protective clothing and seated at
sufficiently safe intervals.

e) When workers are employed in sewers and manholes which are in use, the
contactor shall ensure that manhole covers are opened and manholes and
ventilator at least for an hour before the workers are allowed to get into their
manholes so opened shall be cordoned off with suitable railing and provide with
warning signals or boards to prevent accident to public.

i) No paint containing lead or lead products shall be except in the form of paste or
readymade paint.
i) Suitable face masks shall be supplied for use by workers when paint applied |
in the form of spray or surface having lead paint is dry rubbed and scrapped.

iii)  The contactor shall not employ men below the age of 18 and women on the work
of painting with products containing lead in any form. Whenever men above the
age of 18 are employed on the work of lead painting the following precaution
shall be taken.

No paint containing lead or lead products shall be used except in the form of
paste of readymade paint.

Suitable face masks shall be supplied for use by workers when paint is applied
in the form of spray or surface having lead paint is dry rubbed and scraped.

Overalls shall be supplied by the contractor to workmen and adequate facilities
shall be provided to enable working painters to wash during or cessation of work.

Signature & Name of Contractor Date
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10

a)

b)

c)

d)

13.

14

When work is done near any place where is risk of drawing all necessary equipment shall be
provided and kept ready for use and all necessary steps taken for prompt reuse of any person in
danger and adequate provision made for prompt first aid treatment of all injuries likely to be
sustained during the during the course of the work.

Use of hoisting machine ad tackles including their attachments, anchorage and support shall
conform to the following:

i) These shall be of good mechanical construction, sound materials and adequate strength
and free from defects and shall be kept in good working order.

ii) Every rope used in hoisting or lowering materials or as means of suspension shall be
of durable quality and adequate strength and free from defects.

Every crane driver of hoisting appliance operator shall be properly qualified and no person under
the age of 21 yrs shall be in charge of any hoisting machine including any scaffolding winch or
give signals to operator.

In case of every hoisting machine and or every chain, ring, hook, shackle swivel and pull block
used in hoisting or lowering as means of suspension safe working lead shall be ascertained by
adequate means. Every hoisting machine and all gear referred to above shall have the safe
working load plainly marked there on in case of a hoisting machine having a variable safe
working load, each safe working load at the condition under which it is applicable shall be clearly
indicated. No party of any machine or gear referred to above in this paragraph shall be loaded by
the safe working load except for the purpose of testing.

In case of department machine, safe working load shall be notified by the Engineer-in-charge. As
regards contractor's machine the contractor shall notify safe working load of each machine to the
engineer-in-charge whenever the brings t to site of work and get it verified by the Engineer-in-
charge.

Motors, gearing, transmission electric wiring and other dangerous parts of hoisting appliances
shall be provided with efficient, safeguards, hoisting appliances shall be provided with such
means as will reduce to the minimum risk of accident descent of load. Adequate precaution shall
be taken to reduce to the minimum risk of any part of a suspended load becoming accidentally
displaced. When workers are employed on electrical installations which are already energized
insulating mats, working apparel such as gloves, sleeves and boots as may be necessary shall
be provided. Workers shall not wear any rings watches, carry keys or other materials which are
good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described here in shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is use. Adequate washing facilities shall be provided at or near the places of work.

These safety provision shall be brought to the notice of all concerned & displayed on a notice

board at prominent place at the work spot, persons responsible for ensuring compliance with the
safety code shall be named thereon by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precaution,
arrangement made by the contractor shall be open to inspection by the Engineer-in-charge or
his representation and the inspecting officers is defined in the contractor’s Labour Regulations.

Signature & Name of Contractor Date
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B. GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WOR K SITES DURING
EXECUTION.

The following safety measures should be strictly adhered to during execution of works at
sites.

=

Providing the working platform with toe-board and handrail for continuous working at

heights.

2. Providing safety belt and lifeline at all times for men working at heights.

3. Providing dust or fume respirator in places where dust and fume concentration exists.

4. Providing ogles and welding screens.

5. Providing acid and alkali poof rubber gloves for handling acids, alkali and chemicals,
which are corrosive.

6. Providing rubber gloves for working on electrical works.

7. Ensuring proper lashing f the components while being transported in vehicles.

8. The vehicles must have side supports or have body to support the materials conveyed.

9. The materials should not be allowed to extend or overflow the sides of vehicles.

10. Materials should not be allowed to overhang from the rear edge of the body of the
vehicle

11. Driver of the vehicle must possess license.

12. Vehicle must not be overloaded prescribed limits.

13. Red flags and lights for parts projecting from the body of the vehicle must be provided.

14. The speed restrictions within the factory must be strictly adhered to.

15. The gas cylinders must always be handled on trolleys or kept tied down not in use. The
should never be rolled as Roller for conveying.

16. Cylinders should not used without regulators.

17. All excavations may be barricaded and red belts/lamps must be provided.

18. All electrical connections must be properly earthed.

19. No work should be taken up for execution inside shop floor, with out obtaining necessary
work permit.

20. Providing helmet for high level work.

21. The contractor should maintain a register regarding the driver license particulars.

22. All personnel protective equipments (PPE) conform to standard specification as per the

details given in the code of conduct.

(i) Safety helmets confirming to 1S-2925:1984
(ii) Safety Belts confirming to 1S-3521:1983
(iii) Safety Shoes confirming 1S-1989:1978
(iv) Eye and face protection devices confirming to 1S-8520:1977 & 1S-8940:1978
(v) Hand and body protective devices confirming to 1S-2573:1975
1S-6994:1973
IS-8807:1978
[S-8519:1977
Contractor including the subcontractors, agents and labors engaged on work are required to
scrupulously adhere to the safety regulations, safety precautions and measures. Any violation
thereof will invite punitive action being taken against them. Also contractors with frequent
violations of safety regulations will not entrusted with further work in this organization.

General :

All tools, tackles, lifting appliances, material handling equipment’s scaffolds, cradles, safety nets,
ladders, and equipment etc., used by the contactor shall be of safe design and construction.
These shall be tested and certificate of fithess obtained, before putting them to use and from time

Signature & Name of Contractor Date
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NIT No. PMG/17-18/02
Name of work: Construction of storage sheds in CPS yard in CFFP.

to time as instructed by authorized BHEL official who shall have the right to ban the use of any

item.

C. SAFETY PRECAUTION TO BE OBSERVED WHILE TRANSPORA TING MATERIALS

Vehicle

1.

Vehicle carrying materials should have proper registration documents and

must be produced on demand by our security staff.

2.
3.

The light on right side i.e. over the driver’s cabin shall be in working condition.
Both the head light as well as park lamps must be in working condition.

Movement of Vehicle

1. The vehicle should not travel at more than 20 KMPH in our premises.

2. The driver of the vehicle must possess heavy duty license and produce on
demand by the Security Staff.

3. Vehicles carrying inflammable liquids in the tanks containers should have
grinding chain or the tank container should be coated with insulating material s
to avoid static electricity.

4. Inroad junction, speed breaker and Railway crossing the speed should be
lowered and vehicles should proceed cautiously.

5. The driving should be “keep to the left” at all places.

6. The vehicles should not park on the road which could obstruct the vehicular
traffic.

7. No person other than driver should be allowed to sit or stand on the price mover
or trailer.

8. The vehicle should pass only through the approved routs. Short cuts should be
forbidden.

9. There must be a safe distance behind another moving truck.

10. The driver should avoid making quick starts, jerk stop or quick turns at
excessive speed.

11. 1 Shipping

1. Strong side supports should be provided on both sides of the trailer. The side
supports should be fixed in such a way that it cannot be removed even
temporarily.

2. Adequate packing must be given for easy slinging operations. The packing
materials should be good enough to withstand the load.

3. The stacking of loads on the truck should be evenly placed. The load should not
be heaped together or dumped over the chassis.

4. The load on the truck should not be beyond its standard capacity. The carrying
capacity must be clearly marked on the trailers also.

5. The loaded materials should be fastened tightly with “WIRE ROPE". Manila rope
or coir rope should not at all be used. There must be side packing such as gunny
or rubber tyre between the sharp edges of the job and wire rope in order to avoid
cut in the wire rope.

6. There must be minimum two fastening and it should be more in case of lengthier
loads.

7. The wire rope should be in sound condition i.e. there should not be links knots or
bristles etc.

8. The wire rope ends should be clamped with ‘U clamps.

9. The loose pieces should be bundled before loading on the truck.

Signature & Name of Contractor Date
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NIT No. PMG/17-18/02
Name of work: Construction of storage sheds in CPS yard in CFFP.

\Y) General

10.

11.

12.
13.

There must be red flags or red lamps for the lengthy loads which extend beyond
chassis.

The materials should not be stacked too high to avoid hitting against live electric
lines.

The load should not be overhanging more than 0.9 meters from the end of body
While transporting the scraps, there must be wire net cover to prevent falling of
Scrap.

The vehicles should not move directly inside the production building in case the
materials are to be unloaded there. But the vehicles should be parked outside the
building and the driver should ascertain the passage as well as the unloading points,
with the help of the shop offices. This will avoid the congestion of blocking of traffic in
the gangway.

*kkkkhkkk *kkkkkk
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NIT No. PMG/17-18/02
Name of work: Construction of storage sheds in CPS

yard in CFFP.

TECHNO-COMMERCIAL BOQ

OFFICE OF MANAGER (PMG)

CFFP ,B.H.E.L. RANIPUR HARDWAR

\l,\lvztplﬂf of Construction of storage sheds in CPS yard in CFFP. Date of opening:
BOQ Value: Rs. 60.24 Lacs NIT NO.PMG/17-18/02

Earnest Money: Rs. 1,20,500/-

Time of comp.- 06 months
Tender Cost: Rs. 2000/-

BILL OF QUANTITY [BASED ON DSR-2012]

Sl.No

DESCRIPTION OF ITEMS

QTY.

UNIT RATE | AMOUNT

1

Cartage of material by mechanical transport including
loading and unloading and stacking: Lime Moorum Bld
Rubbish upto 1 Km

(S..NO.1.1.1 (i), P-62)

335

CuUM 66.23 22187.05

Cartage of material by mechanical transport including
loading and unloading and stacking: Earth upto 1 km
lead.

(S.I.NO. 1.1.2,(ii) P-62 )

810

CUM 82.78 67051.80

Earth work in surface excavation not exceeding 30 cm in
depth but exceeding 1.5 m in width as well as 10 sgm on
plan including disposal of excavated earth upto 50 m and
lift upto 1.5 m, disposed soil to be levelled and neatly
dressed : ALL KINDS OF SOIL

(S..NO.2.1.1, P-72)

35

100SQM | 3786.95 132543.25

Earth work in excavation by mechanical means
(Hydraulic excavator) / manual means over areas
(exceeding 30cm in depth. 1.5 m in width as well as 10
sgm on plan) including disposal of excavated earth, lead
upto 50m and lift upto 1.5m, disposed earth to be
levelled and neatly dressed.

(SI No. 2.6.1, P- 72)

100

CuM 129.35 12935.00

Filling available excavated earth (excluding rock) in
trenches, plinth, sides of foundations etc. in layers not
exceeding 20cm in depth, consolidating each deposited
layer by ramming and watering, lead up to 50 m and lift
upto 1.5 m.

990

CuM 83.80 82962.00

(S.I.NO. 2.25, P- 75)

Clearing jungle including uprooting of rank vegetation,
grass, brush wood, trees and saplings of girth upto 30
cm measured at a height of 1m above ground level and
removal of rubbish upto a distance of 50 m outside the
periphery of the area cleared.

(S.I.NO. 2.31, P- 75)

20

100SQM | 482.00 9640.00

Providing and laying in position cement concrete of
specified grade excluding the cost of centering and
shuttering - All work up to plinth level : 1:4:8 (1 Cement :
4 coarse sand : 8 graded stone aggregate 40 mm
nominal size) Cement shall be issued free of cost at

300

CuM 2606.03 781809.00

Signature & Name of Contractor
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NIT No. PMG/17-18/02
Name of work: Construction of storage sheds in CPS

yard in CFFP.

BHEL stores.

(S..N0.4.1.8,P-85) - (S.I.N0.4.1.8,P-392) code 367 p9

Providing and laying in position specified grade of
reinforced cement concrete, excluding the cost of
centering, shuttering, finishing and reinforcement - Al
work up to plinth level: 1:2:4 (1 cement : 2 coarse sand :
4 graded stone aggregate 20 mm nominal size) Cement
shall be issued free of cost at BHEL stores.

600

(S..No. 5.1.3, P-96) - (S..N0.5.1.3,P-395)

CUM

2845.50

1707300.00

Reinforced cement concrete work in walls (any
thickness), including attached pilasters, buttresses, plinth
and string courses, fillets, columns, pillars, piers,
abutments, posts and struts etc. up to floor five level,
excluding cost of centering, shuttering, finishing and
reinforcement :1:2:4 (1 cement : 2 coarse sand : 4
graded stone aggregate 20 mm nominal size)

25

(S.I.No. 5.2.3, P-96) - (S.1.N0.5.2.3,P-395)

CuM

3486.40

87160.00

10

Centering and shuttering including strutting, propping etc.

and removal of form for : Foundations, footings, bases of
columns, etc. for mass concrete

210

(S.I. No. 5.9.1, P-97)

SQM

166.90

35049.00

11

Centering and shuttering including strutting, propping etc.

and removal of form for : Walls (any thickness) including
attached pilasters, buttresses, plinth and string courses
etc.

230

(S.I. No. 5.9.2, P-97)

SQM

285.15

65584.50

12

Centering and shuttering including strutting, propping etc.

and removal of form for : Foundations, footings, bases of
columns, etc. . for mass concrete: Edges of slabs and
breaks in floors and walls: Under 20 cm wide

1400

(S.I. No. 5.9.16.1, P-97)

METRE

99.45

139230.00

13

Steel reinforcement for R.C.C. work including
straightening, cutting, bending, placing in position and
binding all complete upto plinth level. Thermo-
Mechanically Treated bars

50000

(S.l. No. 5.22.6, P-99) - (SI.No. 5.22.6, P-17) code 1005

KG

9.98

499000.00

14

Brick work with common burnt clay modular bricks of
class designation 7.5 in foundation and plinth in: Cement
Mortar 1:6 (1 cement : 6 coarse sand). Cement shall be
issued free of cost at BHEL stores.

15

(SI No.6.1.2, P-109) - (SI N0.6.1.2, P-397) code 367 p9

CuM

2953.58

44303.70

15

Brick work with common burnt clay F.P.S. (non modular)
bricks of class designation 7.5 in superstructure above
plinth level up to floor V level in all shapes and sizes in :
Cement mortar 1:6 (1 cement : 6 coarse sand) Cement
shall be issued free of cost at BHEL stores.

120

(SI N0.6.1.2, P-109) - (SI No.6.1.2, P-397) code 367 p9

CuM

3513.18

421581.60

16

Structural steel work riveted, bolted or welded in built up

38000
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NIT No. PMG/17-18/02
Name of work: Construction of storage sheds in CPS

yard in CFFP.

sections, trusses and framed work, including cutting,
hoisting, fixing in position and applying a priming coat of
approved steel primer all complete. Structural steel shall
be issued free of cost at BHEL stores.

(SI No0.10.2, P-179) - (SI No.10.2, P-17) code 1007

17

12 mm cement plaster of mix : 1:4 (1 cement: 4 coarse
sand) Cement shall be issued free of cost at BHEL
stores.

800

(S.l. No. 13.1.1, P- 222) (Sl No.13.1.1 P-409)code367p9

SQM

91.73

73384.00

18

15 mm cement plaster of mix : 1:4 (1 cement: 4 coarse
sand) Cement shall be issued free of cost at BHEL
stores.

500

(S.l. No. 13.2.1, P- 222) <(SI N0.13.2.1 P-409)code367p9

SQM

105.37

52685.00

19

Providing and applying plaster of paris putty of 2 mm
thickness over plastered surface to prepare the surface
even and smooth complete.

400

(S.I. No. 13.26, P-224)

SQM

83.80

33520.00

20

Distempering with oil bound washable distemper of
approved brand and manufacture to give an even shade
: New work (two or more coats) over and including water
thinkable priming coat with cement primer

450

(S.I. No. 13.41.1, P-225)

SQM

66.70

30015.00

21

Finishing walls with Acrylic Smooth exterior paint of
required shade : New work (Two or more coat applied @
1.67 Itr/10 sgm over and including priming coat of
exterior primer applied @ 2.20 kg/ 10 sgm)

1000

(S.I. No. 13.46.1, P-225)

SQM

67.50

67500.00

22

Painting with synthetic enamel paint of approved brand
and manufacture of required colour to give an even
shade: Two or more coats on new work over an under
coat of suitable shade with ordinary paint of approved
brand and manufacture

1500

(SI No. 13.62.1. P-227)

SQM

78.80

118200.00

23

Demolishing cement concrete manually/ by mechanical
means including disposal of material within 50 metres
lead as per direction of Engineer-in—charge: Nominal
concrete 1:3:6 or richer mix (i/c equivalent design mix)

15

(S.I.NO. 15.2.1, P- 248)

CuUM

671.05

10065.75

24

Demolishing R.C.C. work manually/ by mechanical
means including stacking of steel bars and disposal of
unserviceable material within 50 metres lead as per
direction of Engineer - in- charge.

15

(S.I.NO. 15.3, P- 248)

CUuM

978.95

14684.25

25

Demolishing brick work manually/ by mechanical means
including stacking of serviceable material and disposal of
unserviceable material within 50 metres lead as per
direction of Engineer-in-charge.

130

(S.I.NO. 15.7.4, P-248)

CuM

566.60

73658.00

26

Dismantling steel work in single sections including

3000

KG

0.65

1950.00
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NIT No. PMG/17-18/02
Name of work: Construction of storage sheds in CPS

yard in CFFP.

dismembering and stacking within 50 metres lead in:
Channels, angles, tees and flats

(S.I. NO. 15.17.2, P-249)

27

Dismantling steel work in built up sections in angles,
tees, flats and channels including all gusset plates, bolts,
nuts, cutting rivets, welding etc. including dismembering
and stacking within 50metres lead.

10000

KG

155

15500.00

(S.I.NO. 15.18, P-249)

28

Dismantling roofing including ridges, hips, valleys and
gutters etc., and stacking the material within 50 metres
lead of : Asbestos sheet

1000

KG

21.60

21600.00

(S.I. NO. 15.28.2, P-250)

29

Fencing with angle iron post placed at required distance
embedded in cement concrete blocks, every 15th post,
last but one end post and corner post shall be strutted on
both sides and end post on one side only and provided
with horizontal lines and two diagonals interwoven with
horizontal wires, of barbed wire weighing 9.38 kg per
100 m (minimum), between the two posts fitted and fixed
with G.I. staples, turn buckles etc. complete. (Cost of
posts, struts, earth work and concrete work to be paid for
separately). Payment to be made per metre cost of total
length of barbed wire used. With G.I. barbed wire

1500

METRE

11.60

17400.00

(S.I. NO. 16.18.1, P-264)

TOTAL VALUE FOR

ITEMS

DSR-2012 ‘A’

52,89,818.90

WORKED OUT ITEMS ‘B’

Supply & fixing of profiled sheeting 1000-1020 mm cover
width 28-30 mm length 5 to 6 crests manufactured out of
hi tensile Aluminum Zinc alloy coated high Tensile steel
sheets ( AZ 150 gsm , Aluminum Zinc alloy metallic
coating on both side , 550 MPa yield stress). The
minimum basic material thickness (BMT) should be 0.47
mm and TCT should be 0.50 mm. The sheets shall have
wide pans with required nos. of small stiffening ribs for
effective water shedding and special male/female ends
with full return legs on side laps for purlin support. the
male end of the sheet shall have anti-capillary flute at
side laps to prevent leakages. The sheet shall be fixed
by means of Galvanized steel self-drilling selftapping
fasteners [12-14x55 with EPDM seals]. The sheets shall
be supplied in lengths maximum up to 6-12 mtrs. long to
suit site dimensions.

1500

SQM

444.60

666900.00

Supplying and fixing flashings, cappings, ridges, barge
boards, expansion joints pieces, corner pieces, louvers
of width less than 0.5 m etc. required as per site
conditions, manufactured out of hi tensile Aluminum Zinc
alloy coated high Tensile steel sheets (AZ 150 gsm ,
Aluminum Zinc alloy metallic coating on both side , 550

120

SQM

560.00

67200.00
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NIT No. PMG/17-18/02
Name of work: Construction of storage sheds in CPS yard in CFFP.

MPa yield stress). The minimum basic material thickness
(BMT) should be 0.47 mm and TCT should be 0.50 mm.
The sheet shall be fixed by means of Galvanized steel
self-drilling selftapping fasteners with integrated EPDM
seal and nylon caps or with rivets as per the direction of
engineer in charge and shall be complete in all respect.
Mode of measurement: Area of flashings sheets shall be
measured separately. Full area of the flashing will be
considered for payment under this item irrespective of
overlap with roofing or wall cladding sheets.

Unit of measurement: Square meter (sqm)

TOTAL VALUE FOR WORKED OUT IETMS ‘B’

7,34,100.00

TOTAL BOQ VALUE ‘A+ B’

60,23,918.90

I/ We hereby quote following price for the whole work as given in the BOQ for the above work.

Total quoted price (in figures):  XXXXXXXXXXXX_ XXXXXXX XXXXXXXXX X.

Total quoted price (in words):  XXXXXXXXXXXXXXXXXX XX XXXXXXXXX.
The quoted rates should be all inclusive except service tax/ GST.

Note: Please don’t quote your rate here

Signature & Name of Contractor Date
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NIT No. PMG/17-18/02
Name of work: Construction of storage sheds in CPS yard in CFFP.

PRICE BID

[PLACE THE PRICE BID IN A SEPARATE ENVELOPE AND MAR K IT AS PRICE BID]

OFFICE OF MANAGER (PMG)

CFFP ,B.H.E.L. RANIPUR HARDWAR

\ll\lvg:r(_e of Construction of storage sheds in CPSyardin C  FFP. Date of opening:
BOQ Value: Rs. 60.24 Lacs NIT NO.PMG/17-18/02

Earnest Money: Rs. 1,20,500/-

Time of comp.- 06 months
Tender Cost: Rs. 2000/-

BILL OF QUANTITY [BASED ON DSR-2012]

Sl.No

DESCRIPTION OF ITEMS QTY. UNIT RATE | AMOUNT

1

Cartage of material by mechanical transport including
loading and unloading and stacking: Lime Moorum Bld

Rubbish upto 1 Km 335 CuM 66.23 22187.05

(S..NO.1.1.1 (i), P-62)

Cartage of material by mechanical transport including
loading and unloading and stacking: Earth upto 1 km

810 CuM 82.78 67051.80
lead.

(S.I.NO. 1.1.2,(ii) P-62)

Earth work in surface excavation not exceeding 30 cm in
depth but exceeding 1.5 m in width as well as 10 sgm on
plan including disposal of excavated earth upto 50 m and
lift upto 1.5 m, disposed soil to be levelled and neatly
dressed : ALL KINDS OF SOIL

35 100SQM | 3786.95 132543.25

(S.I.NO.2.1.1, P- 72)

Earth work in excavation by mechanical means
(Hydraulic excavator) / manual means over areas
(exceeding 30cm in depth. 1.5 m in width as well as 10
sgm on plan) including disposal of excavated earth, lead 100 CUM 129.35 12935.00
upto 50m and lift upto 1.5m, disposed earth to be
levelled and neatly dressed.

(SI No. 2.6.1, P- 72)

Filling available excavated earth (excluding rock) in
trenches, plinth, sides of foundations etc. in layers not
exceeding 20cm in depth, consolidating each deposited 990 CUM 83.80 82962.00
layer by ramming and watering, lead up to 50 m and lift
upto 1.5 m.

(S.I.NO. 2.25, P- 75)

Clearing jungle including uprooting of rank vegetation,
grass, brush wood, trees and saplings of girth upto 30
cm measured at a height of 1m above ground level and
removal of rubbish upto a distance of 50 m outside the
periphery of the area cleared.

20 100SQM | 482.00 9640.00

(S.I.NO. 2.31, P- 75)

Providing and laying in position cement concrete of

specified grade excluding the cost of centering and 300 CUM | 2606.03 781809.00

Signature & Name of Contractor Date
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NIT No. PMG/17-18/02
Name of work: Construction of storage sheds in CPS

yard in CFFP.

shuttering - All work up to plinth level : 1:4:8 (1 Cement :
4 coarse sand : 8 graded stone aggregate 40 mm
nominal size) Cement shall be issued free of cost at
BHEL stores.

(S.1.N0.4.1.8,P-85) - (S.I.N0.4.1.8,P-392) code 367 p9

Providing and laying in position specified grade of
reinforced cement concrete, excluding the cost of
centering, shuttering, finishing and reinforcement - Al
work up to plinth level: 1:2:4 (1 cement : 2 coarse sand :
4 graded stone aggregate 20 mm nominal size) Cement
shall be issued free of cost at BHEL stores.

600

(S..No. 5.1.3, P-96) - (S..N0.5.1.3,P-395)

CuM

2845.50

1707300.00

Reinforced cement concrete work in walls (any
thickness), including attached pilasters, buttresses, plinth
and string courses, fillets, columns, pillars, piers,
abutments, posts and struts etc. up to floor five level,
excluding cost of centering, shuttering, finishing and
reinforcement :1:2:4 (1 cement : 2 coarse sand : 4
graded stone aggregate 20 mm nominal size)

25

(S.I.No. 5.2.3, P-96) - (S.I.N0.5.2.3,P-395)

CuUM

3486.40

87160.00

10

Centering and shuttering including strutting, propping etc.

and removal of form for : Foundations, footings, bases of
columns, etc. for mass concrete

210

(S.I. No. 5.9.1, P-97)

SQM

166.90

35049.00

11

Centering and shuttering including strutting, propping etc.

and removal of form for : Walls (any thickness) including
attached pilasters, buttresses, plinth and string courses
etc.

230

(S.I. No. 5.9.2, P-97)

SQM

285.15

65584.50

12

Centering and shuttering including strutting, propping etc.

and removal of form for : Foundations, footings, bases of
columns, etc. . for mass concrete: Edges of slabs and
breaks in floors and walls: Under 20 cm wide

1400

(S.I. No. 5.9.16.1, P-97)

METRE

99.45

139230.00

13

Steel reinforcement for R.C.C. work including
straightening, cutting, bending, placing in position and
binding all complete upto plinth level. Thermo-
Mechanically Treated bars

50000

(S.I. No. 5.22.6, P-99) - (SI.No. 5.22.6, P-17) code 1005

KG

9.98

499000.00

14

Brick work with common burnt clay modular bricks of
class designation 7.5 in foundation and plinth in: Cement
Mortar 1:6 (1 cement : 6 coarse sand). Cement shall be
issued free of cost at BHEL stores.

15

(SI N0.6.1.2, P-109) - (SI No0.6.1.2, P-397) code 367 p9

CuUM

2953.58

44303.70

15

Brick work with common burnt clay F.P.S. (non modular)
bricks of class designation 7.5 in superstructure above
plinth level up to floor V level in all shapes and sizes in :
Cement mortar 1:6 (1 cement : 6 coarse sand) Cement
shall be issued free of cost at BHEL stores.

120
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NIT No. PMG/17-18/02
Name of work: Construction of storage sheds in CPS

yard in CFFP.

(SI No.6.1.2, P-109) - (SI No.6.1.2, P-397) code 367 p9

16

Structural steel work riveted, bolted or welded in built up
sections, trusses and framed work, including cutting,
hoisting, fixing in position and applying a priming coat of
approved steel primer all complete. Structural steel shall
be issued free of cost at BHEL stores.

38000

(SI N0.10.2, P-179) - (SI No0.10.2, P-17) code 1007

KG

17.14

651320.00

17

12 mm cement plaster of mix : 1:4 (1 cement: 4 coarse
sand) Cement shall be issued free of cost at BHEL
stores.

800

(S.. No. 13.1.1, P- 222) -(SI N0.13.1.1 P-409)code367p9

SQM

91.73

73384.00

18

15 mm cement plaster of mix : 1:4 (1 cement: 4 coarse
sand) Cement shall be issued free of cost at BHEL
stores.

500

(S.. No. 13.2.1, P- 222) -(SI N0.13.2.1 P-409)code367p9

SQM

105.37

52685.00

19

Providing and applying plaster of paris putty of 2 mm
thickness over plastered surface to prepare the surface
even and smooth complete.

400

(S.I. No. 13.26, P-224)

SQM

83.80

33520.00

20

Distempering with oil bound washable distemper of
approved brand and manufacture to give an even shade
: New work (two or more coats) over and including water
thinkable priming coat with cement primer

450

(S.I. No. 13.41.1, P-225)

SQM

66.70

30015.00

21

Finishing walls with Acrylic Smooth exterior paint of
required shade : New work (Two or more coat applied @
1.67 Itr/10 sgm over and including priming coat of
exterior primer applied @ 2.20 kg/ 10 sgm)

1000

(S.I. No. 13.46.1, P-225)

SQM

67.50

67500.00

22

Painting with synthetic enamel paint of approved brand
and manufacture of required colour to give an even
shade: Two or more coats on new work over an under
coat of suitable shade with ordinary paint of approved
brand and manufacture

1500

(SI No. 13.62.1. P-227)

SQM

78.80

118200.00

23

Demolishing cement concrete manually/ by mechanical
means including disposal of material within 50 metres
lead as per direction of Engineer-in—charge: Nominal
concrete 1:3:6 or richer mix (i/c equivalent design mix)

15

(S.I.NO. 15.2.1, P- 248)

CuUM

671.05

10065.75

24

Demolishing R.C.C. work manually/ by mechanical
means including stacking of steel bars and disposal of
unserviceable material within 50 metres lead as per
direction of Engineer - in- charge.

15

(S.I.NO. 15.3, P- 248)

CuM

978.95

14684.25

25

Demolishing brick work manually/ by mechanical means
including stacking of serviceable material and disposal of
unserviceable material within 50 metres lead as per

130

Signature & Name of Contractor

Account Officer Issui ng Officer

CUM

Opening Officer

566.60

Date

73658.00




NIT No. PMG/17-18/02
Name of work: Construction of storage sheds in CPS

yard in CFFP.

direction of Engineer-in-charge.

(S.I.NO. 15.7.4, P-248)

26

Dismantling steel work in single sections including
dismembering and stacking within 50 metres lead in:
Channels, angles, tees and flats

3000

KG

0.65

1950.00

(S.I1. NO. 15.17.2, P-249)

27

Dismantling steel work in built up sections in angles,
tees, flats and channels including all gusset plates, bolts,
nuts, cutting rivets, welding etc. including dismembering
and stacking within 50metres lead.

10000

KG

155

15500.00

( S.I.NO. 15.18, P-249)

28

Dismantling roofing including ridges, hips, valleys and
gutters etc., and stacking the material within 50 metres
lead of : Asbestos sheet

1000

KG

21.60

21600.00

(S.I1. NO. 15.28.2, P-250)

29

Fencing with angle iron post placed at required distance
embedded in cement concrete blocks, every 15th post,
last but one end post and corner post shall be strutted on
both sides and end post on one side only and provided
with horizontal lines and two diagonals interwoven with
horizontal wires, of barbed wire weighing 9.38 kg per
100 m (minimum), between the two posts fitted and fixed
with G.I. staples, turn buckles etc. complete. (Cost of
posts, struts, earth work and concrete work to be paid for
separately). Payment to be made per metre cost of total
length of barbed wire used. With G.I. barbed wire

1500

METRE

11.60

17400.00

(S.I. NO. 16.18.1, P-264)

TOTAL VALUE FOR

ITEMS

DSR-2012 ‘A’

52,89,818.90

WORKED OUT ITEMS ‘B’

Supply & fixing of profiled sheeting 1000-1020 mm cover
width 28-30 mm length 5 to 6 crests manufactured out of
hi tensile Aluminum Zinc alloy coated high Tensile steel
sheets ( AZ 150 gsm , Aluminum Zinc alloy metallic
coating on both side , 550 MPa yield stress). The
minimum basic material thickness (BMT) should be 0.47
mm and TCT should be 0.50 mm. The sheets shall have
wide pans with required nos. of small stiffening ribs for
effective water shedding and special male/female ends
with full return legs on side laps for purlin support. the
male end of the sheet shall have anti-capillary flute at
side laps to prevent leakages. The sheet shall be fixed
by means of Galvanized steel self-drilling selftapping
fasteners [12-14x55 with EPDM seals]. The sheets shall
be supplied in lengths maximum up to 6-12 mtrs. long to
suit site dimensions.

1500

SQM

444.60

666900.00

Supplying and fixing flashings, cappings, ridges, barge
boards, expansion joints pieces, corner pieces, louvers
of width less than 0.5 m etc. required as per site

120

SQM

560.00

67200.00

Signature & Name of Contractor

Account Officer Issui ng Officer

Date

Opening Officer




NIT No. PMG/17-18/02
Name of work: Construction of storage sheds in CPS

yard in CFFP.

conditions, manufactured out of hi tensile Aluminum Zinc
alloy coated high Tensile steel sheets ( AZ 150 gsm ,
Aluminum Zinc alloy metallic coating on both side , 550
MPa yield stress). The minimum basic material thickness
(BMT) should be 0.47 mm and TCT should be 0.50 mm.
The sheet shall be fixed by means of Galvanized steel
self-drilling selftapping fasteners with integrated EPDM
seal and nylon caps or with rivets as per the direction of
engineer in charge and shall be complete in all respect.
Mode of measurement: Area of flashings sheets shall be
measured separately. Full area of the flashing will be
considered for payment under this item irrespective of
overlap with roofing or wall cladding sheets.

Unit of measurement: Square meter (sgm)

TOTAL VALUE FOR WORKED OUT IETMS ‘B’ | 7,34,100.00

TOTAL BOQ VALUE ‘A+ B’ |60,23,918.90

Total quoted price (in figures):
Total q uoted price (in words):

I/ We hereby quote following price for the whole work as

given in the BOQ for the above work.

The quoted rates should be all inclusive except service tax/ GST.

[PLACE THE PRICE BID IN A SEPARATE

ENVELOPE AND MAR KIT

AS PRICE BID]

Signature & Name of Contractor

Account Officer Issui ng Officer

Date

Opening Officer




