Bharat Heavy Electricals Ltd
Electronics Division
Mysore Road, Bangalore - 560 026

Tender Document for the work of:

JOB CONTRACT FOR FIRE FIGHTING
SERVICES INSIDE THE FACTORY PREMISES

Technical bid Opening Date: 28-11-2014

This Tender Document Contains ...46... Pages

Part - | Technical cum commercial bid ...03....Pages
General Conditions of contract  ...40....Pages

Total..89.... Pages

Part - II Price Bid ...02... Pages

Note: 1)Part - I: To be submitted in a separate sealed cover.
2)Part - II: To be submitted in a separate sealed cover.

3) Cost of Tender document of Rs.1000/- and Earnest Money
Deposit of Rs.40,000 in the form of DD in favour of BHEL-
EDN should be submitted in a separate sealed cover. Tenders
will be liable for rejection if the above DDs are not submitted.

4) Part-1, Part-1I, Tender Cost & EMD sealed covers should be
put in outer envelope and super scribing the Name of work
and Name & Address of the Tenderer.
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BHARAT HEAVY ELECTRICALS LIMITED, ELECTRONICS DIVISION
MYSORE ROAD, BANGALORE-560026

DEPT : FACTORY SERVICES/CIVIL
TENDER ENQUIRY NO. BHE/315/14/2673/07 DATE: 07-11-2014

01.

02.

03.

04.

05.

06.

07.

08.

PART-I
TECHNICAL-CUM-COMMERCIAL BID
(To be furnished by the Bidders)

NAME OF THE WORK : JOB CONTRACT FOR FIRE FIGHTING SERVICES
INSIDE THE FACTORY PREMISES
APPROXIMATE ESTT.COST RS. : Rs.19.00 lakhs
STIPULATION PERIOD : 12 Months
NAME OF THE CONTRACTOR © e eeeeteeeteeeetneeeteeeetaeenaeetaeeennatnaatnatanaeennsan———aann
ADDRESS
(A) OFFICE © et eeeteneettueeettttaneeta—eantttnetanttantannstarerneennnn
TEL.PH NO/E-MAIL et teeeeeeetteeeaeeeeneeeneetnetenaataaetaeeaaeanaeenasenans
(B) RESIDENCE et teeeeeeeeeeteeeeneeeeneeeneeetaetneaanaaetnaeranaeaaaatnaeannans
TEL.PH NO D eeeeeeettereeeeeeneetaetean—ta.ttatantttaetanstantaansanne
QUALIFICATION D eeeteeetteeeteeeeneetaetean—ta.taatantttattanttrnsannesanne
STAFF STRENGTH :
(A) TECHNICAL D eeeeteeeeneeetaeeeanereanaeetattantetnettanteaatansetnesennsans
(B) GENERAL et teeeeeeeeeteeeeneeeeneeeeneeeneeeaneaan—aanaerenaaaaaarenaaennns
PLANT/EQUIPMENTS © NA

09.IN CASE OF TENDER DOCUMENT

DOWNLOADED FROM WEBSITE,

THE RELEVANT TENDER DOCUMENT

FEE OF Rs.1000/- IN THE FORM OF DD

IN FAVOUR OF BHEL EDN, BANGALORE

SHALL BE SUBMITTED ALONGWITH TECHNICAL BID

& FURNISH THE DETAILS

CONTRACTOR EMPLOYER



11.

12.

13.

10. a) SCOPE OF WORK

(As per schedule of items)

b)ACCEPT TO EXECUTE IN TOTAL

EMD PARTICULARS
(A) CASH
(B) DEMAND DRAFT

ACCEPTANCE
(A) DRAWINGS
(B) DESIGNS

BHEL’S PAYMENT TERMS

: UNDERSTOOD / NOT UNDERSTOOD

: YES/NO

. NA
- NA

: ACCEPTABLE /NOT ACCEPTABLE

14. Whether agreeable to make necessary © YES/NO
Statutory payments as per BHEL EDN terms

15. Constitution of Firm . Individual / Sole Proprietorship Concern /

Partnership Firm / Public Ltd. Company/
Private Ltd. Company

16. Electronic Funds Transfer (EFT) form enclosed . Please fill up the form (Annexure I11)

ESSENTIAL CRITERIAS :
1. Experience of having successfully completed similar works during last 7 years
from the date of tender notice should be either of the following :
a) Three similar completed works each costing not less than an amount equal to
40% of estimated value mentioned against each work in the tender notice

OR
b) Two similar completed works each costing not less than an amount equal to
50% estimated value mentioned against each work in the tender notice.

OR
¢) One similar completed works each costing not less than an amount equal to
80% estimated value mentioned against each work in the tender notice.

2. Latest Bankers Solvency Certificate from Nationalized/ Scheduled Bank
issued not earlier than 12 months from the final date of Tender submission
for value not less than 10% of the estimated cost mentioned in the notice.

3. Average annual financial turn over during the last 3 years, ending 31 March
of the previous financial year, should be 30% to the estimated cost as
mentioned against each work in this notice.

Note: Offers of the Tenderers not meeting the above requirements are liable to
be rejected.
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Documents required to be submitted
1)Copy of PAN/GIR No. Registration Certificate issued by Income
Tax Authority
2) Certificate of TIN Number
3) Service Tax Registration Certificate
4) Registration Certificate with ESI/PF Authority
5) Income Tax Returns for last Three years
6) Bank Statement for last Six months
7) Overdraft facilities available with the agencies
8) Balance Sheet and Profit & Loss Account for the last Five years
9) Annual Turnover for the last Five years duly certified by auditor
10) Details of works carried out during the last 7 years in any
Government/Public Sector Unit/Large Private Organizations with
Certificate
11) Work on hand (Required for bid capacity also)
12) Registration with BHEL/KPWD/CPWD/other organization if any

Special Conditions :
1) Successful Bidder should have their business office/Branch office at Bangalore
with adequate Administrative/Technical staff.

1) Bidders should require to study the prevailing Market trend of materials /
labourers/other relevant requirement before quote and submit the competitive
price.

11i1) The bidders should furnish “Site Inspection Certificate” in Annexure 1V
enclosed herewith.

Iv) The bidders should carry out preliminary survey at proposed site before

submission of offer to ensure the rate quoted for the relevant schedule of items
are correct.
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Phone: 26998370
26998409

Bharat Heavy Electricals Limited

ELECTRONICS DIVISION
MYSORE ROAD, BANGALORE - 560 026.

FS - CIVIL DEPT.

NOTICE INVITING TENDERS

1. TENDER NUMBER

2. NAME OF WORK

3. COMPLETION TIME

4. ESTIMATED COST

5. EARNEST MONEY DEPOSIT

6. LAST DATE AND TIME FOR
THE SUBMISSION OF DULY
FILLED INTENDER DOCUMENT

7. PLACE OF SUBMISSION OF
TENDER DOCUMENT

8. DATE AND TIME FOR
TENDER OPENING

CONTRACTOR

: BHE/315/14/2673/07, DATE: 07-11-2014

: JOB CONTRACT FOR FIRE FIGHTING

SERVICES INSIDE FACTORY PREMISES

12 MONTHS

: APPROX. Rs.19.00 lakhs

Rs. 40,000,/

BEFORE 1.00 PMON 28-11-2014

AT THE RECEPTION

TENDER BOX / FACTORY SERVICE
BHEL / ELECTRONICS DIVISION
MYSORE ROAD,BANGALORE - 560 026.

AT 1.15P.MON 28-11-2014

EMPLOYER

NOTE: The Tenderer shall return the duly filled in Tender document after affixing signature on

all pages.
ISSUED TO CONTRACTOR:



-2-

Bharat Heavy Electricals Limited
ELECTRONICS DIVISION
MYSORE ROAD, BANGALORE - 560 026.

INSTRUCTION TO TENDERERS

1. Sealed Tender for the above noted work are hereby invited from
Contractors experienced in works of similar kind and magnitude.

2. Tenders should be addressed to the AGM/FS-CIVIL Electronics Division,
Bharat Heavy Electricals Limited, Mysore road, Bangalore - 560 026 in two
separate sealed cover for “Technical cum Commercial Bid” and Price Bid
duly superscripted and put in a outer envelop, superscribing the Name of
Work and Name and Address of the Tenderer.

2.1 The local address of the Contractors, the name of the person to whom all
the correspondence are to be addressed should be indicated, with
telephone number (both office and residence) and E-mail reference.

3. All entries in tender documents should be in one ink. Eraser and over
writing are not permitted. All cancellation and insertion should be duly
signed by tenderer concerned with proper indication of the name
designation and address of the person signing.

4, Tenderers shall fill in all the required particular in the blank space provided
for this purpose in the tender documents and also sign in each and every
page of the tender document including the drawings attached there to

before submitting tender.
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Unit rate should be quoted in figures as well as in words in Indian Currency
only i.e. Rupees and Paise with reference to each item and for the items
shown in the attached schedule. These rates shall be for the finished work at
site. The rate shall include all taxes and duties payable an account of Octroi,
Sales Tax, tax on work contract etc., etc., and also expenses towards PF and
ESI contributions. Amount of each item and total on each sheet as also the
grand total amount of the whole contract shall be filled by the tenderers.

In case the rate quoted in figures differs from those quoted in the words, the
lower of the rates will be taken as the tendered rate and shall be binding on the
tenderer. In case of arithmetical errors between Rate and amount or any
summation error, Rate (which shall be written in words) will be considered as
the basis for computing the Total offered value.

In quoting rates, the tenderer are advised to take into account all factors
including any fluctuations in market rates. No claim for enhanced rates will
be entertained on this account after acceptance of the tender or during the
currency of the contract.

The rate to be quoted by the tenderer shall be firm and shall cover and
include all statutory levies such as “Octroi, sales tax, excise duty etc., arising
from Act passed by Parliament or State Legislature and rules framed there -
under. The rates shall further be deemed to include statutory levies arising
from such Acts, Central or State, which may come into force, subsequent to
submission of tenders. The tenderer shall note that no claim for
enhancement rates, on the ground that existing statutory levies have been
increased, or that new statutory levies have come into effect after tender, or
on any other ground, will be entertained on any account. Service Tax to be

quoted separately in schedule part-II.
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A
9 (a) The rate quoted in the tender shall remain valid for a period of
‘THREE MONTHS’ from the date of opening tender.

(b) Tenderer shall not increase their quoted rates, once the tenderer has
submitted his quotation and during execution of contract in case his
tender is accepted.

(c) The rates quoted should be inclusive of all taxes arising on the
transaction. If BHEL is required to discharge the liability of any taxes
on the transaction like TDS(IT), TDS(WCT), service tax under Reverse
charge mechanism or any other similar taxes, which is or becomes
payable by BHEL, the same shall be deducted from the bills of the
contractor.

10  Quantities shown in the schedule are only approximate and are liable to
variation without entitling the Contractors to any compensation, provided
the total value of the contract does not vary by more than 20% (Twenty
percent).

11  Before tendering, the tenderer are advised to inspect the site of work and its
environments and be well acquainted with the actual working and other
prevailing conditions, position of material and labour. They should be well
versed with BHEL General Conditions of Contract instruction to the
tenderers, drawing and specification and all other documents, which form
part of the agreement to be entered into subsequent award of work. The
tenderer should be specially note that it is tenderers responsibility to
provide any items which is not specifically mentioned in the specifications
and drawing, but which is necessary to complete the work.

12. Details and quantities of each item of work shown in the bill of quantities
attached here to only approximate. They are given as a guide for the
purpose of tendering only and are liable for variation and alteration at the
discretion of the competent authority. The work under each item as
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executed shall be measured and price at the corresponding rates to be quoted by
the Contractor in the bill of quantities attached hereto.

GENERAL INSTRUCTIONS
1. The scope of work and details are enclosed.
2. The Contractor has to indicate his rates both in words & figures, the lowest
of the two will be reckoned & binding in schedule.
3. EMD
3.1 Earnest Money Deposit Receipt should be enclosed along with the
Technical Bid. When the work is awarded to lowest tenderer this will be
adjusted against the security deposit payable by the contractor. This EMD
(Earnest Money Deposit) shall be in the form of demand draft from any
nationalized bank or from a scheduled bank drawn in favour of Bharat
Heavy Electrical Ltd., Electronics Division, Mysore Road Bangalore-560026
3.2 EMD given by the Tenderer will be forfeited as per Tender Documents if
i) After opening the Tender, the Tenderer revoked his Tender within the
validity period or increases his earlier quoted rates.
ii) The Tenderer does not commence the work within the period as per LOI
/Contract .In case the LOI/ contract is silent regarding such period then
within 15 days after award of contract.
iii) EMD given by all unsuccessful Tenderers shall be refunded normally
within fifteen days of acceptance of award of contract.
3.3 EMD shall not carry any interest.
3.4 MSE suppliers can avail the intended benefits only if they submit along
with the offer, attested copies of either EM II certificate having deemed
validity(Five years from the date of issue of acknowledgement in EM II) or
valid NSIC certificate or EM II certificate along with attested copy of a CA
certificate(Format enclosed at Annexure -1 where deemed validity of EM II
certificate of five years has expired) applicable for the relevant financial
year(latest audited). Date to be reckoned for determining the deemed
validity will be the date of bid opening(Part 1 incase of two part bid). Non
submission of such documents will lead to consideration of their bid at par
with other bidders. No benefits shall be applicable for this enquiry if any
deficiency in the above required documents are not submitted before price
bid opening. If the tender is to be submitted through e-procurement portal,
then the above required documents are to be uploaded on the portal.
Documents should be notarized or attested by a Gazetted officer.
4 Security Deposit:
4.1 Security Deposit should be collected from the successful tenderer. The rate of
Security Deposit will be as below :
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Up to Rs. 10 lakhs : 10%
Above Rs. 10lakhs : Rs.1lakh + 7.5% of the amount
Upto to Rs.50 lakhs Exceeding Rs.10 lakhs
Above Rs.50 lakhs : Rs.4 lakhs + 5% of the amount
Exceeding Rs.50 lakhs
The security deposit should be collected before start of the work by the
contractors.

4.2 Security Deposit may be furnished in any one of the following forms :
i) Cash (as permissible under the income Tax Act).

ii)Pay order, demand draft in favour of BHEL.

iii)Local cheques of scheduled banks, subject to realization.

iv)Securities available from Post Offices such as National Saving Certificates,
KisanVikas Patras etc.,(Certificate should be held in the name of contractor
furnishing the security and duly pledged in favour of BHEL and discharged on
the back)

v) Bank Guarantee from scheduled Banks/Public financial Institutions as defined
in the companies Act subject to a maximum of 50% of the total security deposit
value. The balance 50% has to be remitted either by cash or in the other form of
security. The Bank Guarantee format should have the approval of BHEL.

vi) Fixed Deposit Receipt issued by scheduled Banks/Public Financial Institutions
as defined in the Companies Act. The FDR should be in the name of the
contractor, A/C BHEL, duly discharged on the back.

vii)Security Deposit can also be recovered at the rate of 10% from the running
bills. However in such cases at least 50% of the Security Deposit should be
collected before start of the work and balance 50% may be recovered from the
running bills.

viii) EMD of the successful tenderer shall be converted and adjusted against the
Security Deposit.

ix) The Security Deposit shall not carry any interest.
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NOTE: Accepting of Security Deposit against S1.No. (iv) and (vi) above will be
subject to hypothecation or endorsement on the documents in favour of
BHEL. However, BHEL will not be liable or responsible in any manner for
the collection of interest or renewal of the documents or in any other matter
connected therewith.

x) Security Deposit shall not be refunded to the contractor except in accordance
with terms of contract.

xi) The Head of Unit may waive the Security Deposit in respect of Public Sector
Undertakings particularly on reciprocal basis.

5.The management of BHEL shall have the right to withhold payment of, or make
recoveries from claims due to the contractor in respect of any loss or damage
caused or occasioned in respect of the properties of BHEL under the terms and
conditions of this arrangement or any payment necessitated due to the
infringement of any statutory obligations by the contractor.

6. The contractor shall not transfer or submit the work to any one without the
prior written approval of BHEL. The contractor shall either by himself or through
a competent agent approved by BHEL authorities, perform the said work.

7. The contractor or his authorized agent approved by BHEL shall be in
attendance in BHEL premises during all working hours for supervising the work.
For any negligence of the service employed by the contractor or for any loss or
damage caused or occasioned by himself, his agents or workmen in respect of the
property of BHEL, the contractor shall be personally responsible and shall make
good the loss forthwith.
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8.The rate quoted are firm for the entire period of contract and are inclusive of all
taxes, duties, statutory levies whether Central or State and are not subject to any
revision. No increase in rates or extra payment will be allowed on any account.
Increase in costs due to levy of new statutory levies under the Central or State Act
or enhancement of such existing levies, wages, Ex-gratia, PF etc. due to on
statutory ground time to time subsequent to tendering, shall be met by
contractor. Service tax to be quoted separately in schedule part-II.

9. Whenever under the contract any sum of money shall be recovered from or
payable by the contractor, the same shall be paid by the contractor on demand
such amount may also be deducted from any sum due or from any sum which at
any time thereafter becomes due to the contractor under his contract or under
any other contract or from his security deposit, in respect of this work or in
respect of any other work.

10. If the management of BHEL engages workers complete any part or whole of
the work as per this contract for any period due to failure of the contract or to
engage adequate number of workers. He has to reimburse to the management of
BHEL, the extra cost involved on this account. The extra cost of engaging such
workmen by BHEL will be reckoned at the rate of as per MINIMUM WAGES OF
BHEL for purpose of recovery from the contractor.

11. All items of work done shall be entered in a register daily so that complete
record is obtained of all work performed under this arrangement, and signed and
dated by both parties viz., persons authorized for and on behalf of BHEL and the
contractor or his agent approved by the company each day on completion of work.

12.Without prejudice to any rights or remedies under this agreement if the
contractor dies, the BHEL authorities shall have the right to terminate this
agreement without any liability whatsoever as regards to enlistment of the work
for the balance contract period after the death of the contractor.
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13.If any controversy regarding performance of any item of work is there it has to
be settled before signing on the register by parties on the same day. No objection
will be entertained after the contractor/his supervisor has signed in the register.

14.The contractor shall ensure payment of prescribed minimum wages of BHEL as
may be notified and applicable from time to time which shall be obtained by him
from the concerned officials of BHEL or statutory minimum wages, which is
higher. The contractor shall disburse the wages in the presence of the company’s
representatives and obtain their signature in the payment register on or before
7th of every month, if it falls on Sunday/Holiday, payment shall be made on
previous day.

15.The minimum wages of BHEL(Basic+VDA) may get revised periodically at least
once in a year. Therefore, the contractor may please quote their rate taking into
account future changes in rate during the contract period.

16. The trends of changes of Basic+VDA as per the Minimum wages of BHEL at an
interval of six months during the last 1 year is given below:

Wages per day
Category 01/04/2013to | 01/10/2013to From
30/09/2013 31/03/2014 01/04/2014
SKW Rs,329.49 Rs.340.12 Rs.362.03
HSW Rs.348.08 Rs.358.71 Rs.380.62

Any increase in DA notified will be made applicable in BHEL, hence such increase
should be paid over & above the rates of wages shown above under SKW
Rs.362.03 & HSW Rs.380.62. Therefore, the Tenderer shall anticipate the increase
in DA and take that into account for quoting the rate.

17. Further if any benefits to be given to your worker as per BHEL instructions,
the same will be communicated and such further benefits will be reimbursed to
you on proof of payment to them.
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18. The tenderer shall take notice that workmen engaged under this
contract shall be provided with distinct Uniforms to be worn by his
employees all the time during their work in BHEL premises and Safety
materials / gadgets for safe operation and expenses towards the Uniform
and Safety materials/gadgets shall be fully borne by the Contractor.

19.The rates of wages should be quoted inclusive of ESI & PF. Exact amount of
wages remitted to ESI & PF authorities in respect of workmen engaged for the
above and the details of amounts remitted towards their PF & ESI for each month
to be enclosed.

20.The contractor shall apply & obtain license under the Contract Labour (R&A)
Act 1970 and comply with the relevant provision of this Act, in respect of the
labour employed by him for executing this contract. The contractor shall furnish
necessary returns to the authority through the principal Employer.

21.The contractor shall comply with the provisions of the Payment of Wages Act
1936, Minimum Wages Act 1948, Employee’s Compensation Act 1923 and other
statutory law relating thereto and made thereunder from time to time.

22. The contractor shall also pay an additional amount at the rates of Rs. 1600.00
for Skilled Labour and Rs. 1800.00 for Highly-skilled Labour to his laborers
deployed for the work according to their skill levels and as applicable.

23.The contractor shall comply with the provisions of the Factories Act,1948 and
Rules thereof, Employer’s Liability Act 1938, Industrial Disputes Act 1947 & other
Acts Central or States, that may be applicable to him. He shall be liable to pay all
such sum or sums that may become payable as contribution, compensation,
penalty, fine or otherwise, which the provision of the said acts, to or on behalf of
any workmen employed by the contractor by an authority empowered under the
relevant Act. Any cost incurred by the Management of BHEL in connection with
any claim or proceedings under the said Acts or in respect of loss, injury or
improper performance of this contract by the contractor, his workmen, servant
and any money which may become payable to the management of BHEL as
aforesaid shall be deemed to be deductible by the management of BHEL from any
money due or accruing to the contractor or may be recovered by the management
of BHEL from the contractor in any other manner.
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24. The contractor should take independent code numbers under EPF Act 1952
and ESI Act 1948 and shall cover his workmen under the Employees Provident
Fund schemes and Employees State Insurance Act 1948 and show proof of
payment of subscriptions/contributions to the concerned authorities. Both in
respect of ESI/EPF the contractor shall obtain necessary declaration forms from
his employees and obtain individual insurance and PF number and shall furnish to
the company necessary proofs for having made remittance of ESI & PF
contributions in respect of all contract labourers engaged by him.

25. As regards Employees State Insurance Act, the contractor shall submit
Photostat copies of the challans of remittance of the contributions (both the
employees contributions and his own contribution thereon) to the ESI
Corporation in respect of the employees engaged in BHEL by him for this work for
the relevant period before any payment is released by BHEL.

26. As regards the Employees Provident Fund and Miscellaneous Provision Act
1952 and rules and regulations and schemes framed thereunder, he shall be liable
to pay employees contribution under the Act in respect of all labour employed by
him for the execution of the contract. Further, he shall indicate the code number
obtained by him from the Regional Provident Fund Commissioner to H.R.
Department, EDN, BHEL and produce the Photostat copy of the challan receipt of
monthly remittance of the contractor. The Final Bills/SD of the Contractor will be
released only on production of ‘NO DUE CERTIFICATE' from the Regional
Provident Fund Commissioner. He shall also furnish such returns as are required
to be sent to the appropriate authorities under the Act to BHEL for its records as
principal Employer.

27.The BHEL General Conditions of Contract shall also apply to this work except
to the extent modified in these conditions. The contractor shall become
conversant and agree with the terms and conditions of the GCC available in BHEL
EDN and acquaint himself with provisions thereof to the satisfaction.

28.The management of BHEL shall be at liberty to terminate the contract by
issuing a month’s notice to the contractor without assigning any reason what so
ever. As regards unsatisfactory performance or noncompliance with any of the
terms & conditions of the contract by the contractor, the management of the BHEL
shall have the right to terminate the contract forthwith without notice &
rearrange the balance work through other agencies at the risk & cost of the
contractor & under such circumstances, the security deposit paid by the
contractor shall stand forfeited.
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29. Tenderers shall submit an up-to-date solvency certificates, from their bankers
(scheduled Bank) & up-to-date Income Tax Clearance Certificate & work
experience certificate.

30.The contractor shall follow such Act, rules &regulations of the State/Central
Govt that are in force & that may be framed from time to time. BHEL shall not be
responsible for any infringement of the various statues in force by the contractor.

31.The contractor shall take, at his own cost the necessary license, permits or
authorisations in respect of this work. The expenses in completing the formalities
in executing the agreement including execution on stamp paper will also be met
by the contractor.

32.Any additional items of work not covered by the contractor or change in the
frequency of cleaning work in excess of 110% of the agreed area or frequency has
to be carried out by the contractor at a rate agreed by mutual discussion between
the contractor and BHEL.

33.STATUTORY DEDUCTION towards INCOME TAX will be made as per Rules.
Income Tax will be deducted in every monthly bills payable to contractor.

34. In case the rates quoted in figures differ from those quoted in words, the lower
will be taken as the Tendered rate and shall be binding on the Tenderers. The
lowest price bid (L1) shall be arrived based on the total amount for all the
activities under the “Schedule” i.e. Part 2.

35. In quoting their rates, the Tenderers are advised to take into account all
factors as explained. No claim for enhanced rates on account of increase of DA etc
will be entertained after acceptance of the Tender or during the contract period of
1 year.

36.The rates to be quoted by the Tenderer shall be firm and shall cover and
include all statutory levies and contribution such as ESI,PF, Bonus @8.33% etc.
payable by the contractor for the workers he may deploy to carry out the job.
(Under various enactments passed by Parliament or the by the State legislature
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and Rules framed thereunder). The rates shall further be deemed to include
statutory levies arising from such Acts, Central or State, which may be come into
force, subsequent to submission of Tender. The Tenderer shall note that no claim
for enhancement of rates on the ground that existing statutory levies have been
increased or those new statutory levies have come into effect after submission of
Tender, or on any other ground, will be entertained. Service Tax should be
quoted separately in the schedule part-II.

37.The rates quoted in the Tender shall remain valid for a period of Three months
from the date of opening of the Tender.

38. Tenderer shall not increase their quoted rates, once the Tenderer has
submitted his quotation and during execution of the contract, in case his Tender is
accepted.

39. Before submission of Tender, the Tenderers are necessarily advised to inspect
the site of work and its environment and be well acquainted with the actual
working and other prevailing conditions including various best practices adopted
by BHEL with respect to position of the materials and labour. Prebid meeting
deliberating aspects involved in job contract can be arranged on request to
ensure proper understanding by the Tenderers who wish to participate or the
prospective Bidders may seek necessary clarification on any matter related to
this Tender from the concerned BHEL official before submitting the Tender. They
should be well versed with BHEL General Conditions of Contract, Instructions to
Tenderers, specifications and all other documents, which form part of the
Agreement to be entered into subsequent to award of work. The Tenderer shall
specifically mentioned in this specification but which is necessary to complete the
work.

40.The contractor has to pay Travelling Allowance @ Rs.30/- per day, Attendance
Bonus @ Rs.10/ per day, washing allowance @ Rs.75/- per month to the workers.
The quoted rate shall be inclusive of all the above allowances.

41. REVERSE AUCTION/PRICE BID OPENING:

e BHEL reserves the right to go for reverse auction at any point of time before
opening of Price Bid

¢ Bids with non-acceptance of reverse auction will be liable for rejection.

e Opening of Price Bid at discretion of BHEL.

e BHEL shall be at liberty to cancel the tender at any time, before ordering,
without assigning any reason.
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BHARAT HEAVY ELECTICALS LIMITED
ELECTRONICS DIVISION
MYSORE ROAD, BANGALORE-560 026

GENERAL CONDITIONS OF CONTRACT

It is hereby agreed by me / us that the BHEL General Conditions of
Contract Including subsequent amendments / additions / deletions to clauses
if any, and conditions pertaining the settlement of disputes by Arbitration form an
integral part of the tender documents and that the tender submitted by me/ us is

subject to the aforesaid BHEL General Conditions of Contract which has been read

and accepted by me/us.
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ANNEXURE'C’
CLAUSE 20 OF GENERAL CONDITIONS OF CONTRACT LABOUR

The Contractor shall employ labour in sufficient numbers either directly or
through sub-contractors to maintain the required date of progress and of
quality to ensure workmanship of the degree specified in the contract and to
the satisfaction of the Engineer-in-charge. The contractor shall not employ in
connection with the works any person who has not completed his eighteen
years of age.

The contractor shall furnish to the Engineer-in-charge at the intervals
specified by him, A distribution return of the number and description by
trades of the work people employed on the works. The Contractor shall also
submit on the 4th and 19t or every month to the Engineer-in-charge a true
statement showing in respect of the second half of the preceding month and
the first half of the current month (I) the accidents that occurred during the
said fortnight showing the circumstances under which they happened and the
extent of damage and injury caused by them and (ii) the number of female
workers who have been allowed maternity benefits as provided in the
maternity benefit Act, 1961 or Rules made there under and the amount paid
to them.

The contractor shall pay to labour employed by him either directly or
through sub-contractors wages not less than fair wages as defined in the
contractors Labour Regulations.

The Contractor shall in respect of labour employed by him either directly or
through sub-Contractors comply with or causes to be complied with
contractors labour Regulations in regard to all matters provided therein.

The Contractors shall comply with the provisions of the payment of wages
Act, 1936,MinimumWages Act, 1948, Workmen’s Compensation Act 1923,
Industrial Disputes Act, 1947, Maternity Benefit Act 1961 or any
modifications there of or any other law relating thereto and rules made there
under from time to time.
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The Contractors shall be liable to pay his contribution and the employees’
contribution of the State Insurance Scheme in respect of all labour employed by
him for the execution of the contract, in accordance with the provision of “The
Employees’, State Insurance Act, 1948”, as amended from time to time. The
Contractors shall apply to the ESI Authorities, get himself registered with them
and obtain a code Number. He shall pay the remittances under his code Number
only.

The Contractor shall be liable to pay his contribution and the Employees’
contribution towards PF as per Provident Fund Rules and Regulations in respect
of all labour employed by him for the execution of the contract. The contractor
shall apply to the PF Authorities, get himself registered and obtain a code number
from them. He shall pay the remittances towards PF under his code Number only.

The Engineer-in —charge shall on a report having been made by an Inspecting
Officer as defined in the Contractors Labour Regulations have the power to deduct
from the moneys due to the Contractor any sum required or estimated to be
required for making good the loss suffered by a worker or workers by  reason of
non fulfillment of the conditions of the contract for the benefit of workers, non -
payment of wages or of deductions made from him or their wages which are not
justified by the terms of the contract of non observance of the said contractor’s
Labour Regulations.

The Contractors shall indemnify the BHEL against any paymentto be
made under and for observance of the Regulation aforesaid without prejudice to
his right to claim indemnity from this sub-contractors.

In the event of the contractor committing a default or breach of any of the
provisions of the aforesaid contractors Labour Regulations, as amended from time
to time or furnishing any information or submitting or filling any
form/Register/Slip under the provisions of these Regulations which is materially
incorrect then on the report of the Inspecting Officers as defined in the
Contractors Labour Regulations, the contractor shall without prejudice to any
other liability pay to the BHEL a sum not exceeding Rs.50/- as liquidated damages
for every default breach or furnishing, making, submitting, filling.
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Materially incorrect statement as may be fixed by the Engineer-in-chare and
in the event of the contractor’s default continuing in this respect, the liquidated
damages may be enhanced to Rs.50/-per day for each day of default subject to
maximum percent of the estimated cost of works put to tender . The contractor
shall defend the case by himself any action brought in by such Government
Agencies for non-compliance of any Labour Regulations and / or reimburse the
expense incurred by BHEL in this regard.

The Engineer -in-charge shall deduct such amount from bills or security
deposit of the contractor and credit the same to the welfare fund constituted
under Regulations. The decisions of the Engineer-in-charge in this respect shall be
final and binding.

MODEL RULES FOR LABOUR WELFARE

The Contractor shall at his own expense comply with or cause to be
complied with model Rules for Labour Welfare as appended to these conditions or
rules framed by Government from time to time for the protection of health and for
making sanitary arrangements for workers employed directly or indirectly on the
works, In case the Contractors fails to make arrangements as aforesaid the
Engineer-in-charge shall be entitled do so and recover the cost thereof from the

contractor.
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SAFETY CODE

RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF
SAFETY OF MEN, EQUIPMENT, MATERIAL AND ENVIRONMENT

.Before commencing the work, contractor submit a “SAFETY PLAN” to the
authorised BHEL Official. The ‘SAFETY PLAN’ shall indicate in detail the
measure that would be taken by the contractor to ensure safety of men,
equipment, material and environment during execution of the work. The plan
shall take care to satisfy all requirements specified hereunder. The
contractor shall submit Safety Plan along with his offer. During negotiations
before placing of work order and during execution of the contract BHEL shall
have right to review and suggest modification in the Safety Plan. Contractor
shall abide by BHEL decision in this respect.
The contractor shall take all necessary safety precautions and arrange for
appropriate appliances as per direction of BHEL or its authorised officials to
prevent loss of human lives, injuries to personnel engaged, and damage to
property and environment.
The contractor shall provide to its work force and ensure the use of the
following personal protective equipment as found necessary and as directed
by the authorised BHEL officials: -

Safety Helmets conforming to 1S-2925: 1984.

Safety Belts conforming to [S-3521: 1983.

Safety Shoes conforming to IS-1989: 1978.

Eye and Face protection devices conforming to IS -8520:1977 and
[S-8940: 1978.
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(v) Hand and body protection devices conforming to:
[S-2573: 1975
[S-6994: 1973
[S-8807: 1978
[S-8519: 1977
All tools, tackles, lifting appliances, material handling equipment scaffolds,
cradles, safety nets, ladders, equipment’s etc. used by the contractor shall be of
safe design and construction. These shall be tested and certificate of fitness
obtained before putting them to use and from time to time as instructed by

authorised BHEL official who shall have the right to ban the use of any item.

All electrical equipment’s, connections and wiring for constructions power, its
distribution and use shall conform to the requirement of the Indian Electricity Act
and Rules. Only electricians licensed by the appropriate statutory authority shall
be employed by the contractor to carry out all types of electrical works. All
electrical appliances including portable electric tools used by the contractor shall
have safe plugging system to source of power and be appropriately earthed. The
contractor shall not use any hand lamp energized by electric power with supply
voltage of more than 24 volts. For work in confined space lighting shall be
arranged with power sources of not more than 24 volts.

The Contractor shall adopt all fire safety measures as laid down in the “Code for
fire Safety at Construction Sites” issued by the Safety Department of the
Construction Management (HQ) of BHEL and as per directions of the authorised
BHEL officia. A copy of the above referred “Code of Fire Safety at the
Construction Sites” shall be made available by BHEL to the contractor for
reference, on demand by the contractor, during tendering stage itself.
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Where it becomes necessary to provide and/or store petroleum Products,
explosives, chemicals and liquid or gaseous fuel or any other substance that may
cause fire or explosion, the contractor shall be responsible for carrying out such
provisions and/or storage in accordance with the rules and regulations laid down
in the relevant government acts, such as Petroleum Act, Explosives Act, Petroleum
and Carbides of Calcium Manual of the Chief Controller of Explosives, Govt. of
India. etc., Prior approval to the authorised BHEL official at the site shall also be
taken by the contractor in all such matters.

The contractor shall arrange at his cost (wherever not specified)
appropriate illumination at all work spots for safe working when natural daylight
may not be adequate for clear visibility.

The contractor shall be held responsible for any violation of statutory
regulations local, state or central and BHEL instructions, that may endanger safety
of men, equipment, material and environment in his scope of work or another
contractor’s or agency’s. Cost of damages if any, to life and property arising out of
such violation of statutory regulations and BHEL instructions shall be borne by
the contractor.

In case of a fatal or disabling injury accident to any person at construction
sites due to the lapses by the contractor, the victim and/or his/her dependents
shall be compensated by the contractor as per statutory requirements. However,
if considered necessary, BHEL shall have the right to impose appropriate financial
penalty on the contractor and recover the same from payments due to the
contractor for suitably compensating the victim and/or his/her dependents.
Before imposing any such penalty, appropriate enquiry shall be held by BHEL
giving opportunity to the contractor to present his case.

In case of any damage to property by the contractor, BHEL shall have the
right to recover cost of such damages from payments from payments due to the
contractor after holding an appropriate enquiry.

In case of any delay in the completion of a job due to mishaps attributable to
lapses buy the contractor, BHEL shall have to recover cost of such delay from
payments due to the contractor, after notifying suitably and giving him
opportunity to present his case.
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If the contractor fails to improve the standards of safety in its operation to
the satisfaction of BHEL after being given a reasonable opportunity to do so;
and/or if the contractor fails to take appropriate safety precautions or to provide
necessary safety devices and equipment or to carry out instructions regarding
safety issued by the authorised BHEL official, BHEL shall have the right to take
corrective steps at the risk and cost of the contractor after giving a notice of not

less than seven days indicating the steps that would be taken by BHEL.

The contractor shall submit report of all accidents, fires and property
damage, dangerous occurrence to the authorised BHEL official immediately after
such occurrence, but in any case not later than twelve hours of the occurrence.
Such reports shall be furnished in the manner prescribed by BHEL. In addition,
the contractor to the authorised BHEL official shall also submit periodic reports

on safety from time to time as prescribed.

Before commencing the work, the contractor shall appoint/nominate a
responsible officer to supervise implementation of all safety measures and liaison

with his counterpart of BHEL.

If safety record of the contractor in execution of the awarded job is to the
satisfaction of Safety Department of BHEL, issue of an appropriate certificate to
recognize the safety performance of the contractor may be considered by BHEL

after completion the job.
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Additional Conditions

1

10.

The Contractor has to maintain day to day records/log books as per
various regulations as directed by the Engineer-in-charge.

The Contractor shall carry out all associated works assigned by the
Engineer-in-Charge from time to time.

The Contractor has to issue ESI card to all Contract labourers engaged
by them for this work, immediately on getting Work Order.

Failure to employ adequate no. of persons resulting in the suffering of
work will be considered as breach of the terms and conditions under
this agreement & will entail termination of the contract forthwith and
rearrangement of the work through other agencies, at the risk and
cost of contractor.

The contractor should carry out the work as per the directions and
instructions given by the management of BHEL from time to time in
writing and failure to do so shall amount to termination forthwith.

The persons employed by the Contractor, shall be free from all types
of diseases.

The contractor shall use consumable materials, if any, supplied by
BHEL.

The contractor shall use necessary quantity of materials required for
the work from time to time as directed by the Engineer-in-charge.

The workmen of the contractor shall wear the specified uniforms and
suitable badges have to be provided by the contractor. The company
is not responsible for any loss or damage to the contractor equipment
used for the contracted work.
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14.

15.

16.

17.

18.

w23 ..

As and when unforeseen or miscellaneous work arises, the contractor
will have to carry such works with their existing workmen.

Minimum staff will have to be deployed in various shifts as directed by
Engineer-in-charge.

Contractor is also required to pay Minimum Ex-gratia @ 8.33% to the
labourers engaged for this work as per rules.

The contractor is also required to make monthly payment to the
labourers on 7th of every month engaged by them on their own
without linking the receipt of payment from BHEL. If 7th falls on
Sunday/Holiday, then payment has to be made on previous day.

National & festival holidays (i.e. 11 days per year) are paid holidays &
Earned leave of 15 days per year for all employees engaged for this
contract shall be paid as per Factories Act /Minimum Wages Act.

The contractor has to provide entry passes with photo for all the
contractor’s labourers/supervisory staff working in the factory. The
same will be sealed and issued by the security dept. of BHEL.

Contractor will be fully responsible for the good conduct of his
employees deployed to execute the work. In case of any
misconduct/misbehavior by any employee, the contractor will replace
such employee(s) immediately.

Contractor shall ensure that the employees deployed in the premises
of BHEL are physically and mentally fit and do not have any criminal
records. If any employees deployed under the contract is found not
compliant of these conditions, shall be removed from BHEL premises
immediately and suitable substitute shall be made available by the
Contractor. Such employees should possess requisite skill, proficiency,
experience etc. to carry out the work.
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Contractor will ensure that the job is executed through his employees
on his rolls only and under no circumstances the contractor will
deploy any casual employees to carry out the job nor shall sub
contract the job without prior written permission from BHEL.

STATUTORY COST FIXED CHARGES

1.Wages
2.Attendance Bonus @ Rs.10/-per day
3.Travelling Allowance @ Rs.30/- per day
4.Washing Allowance @ Rs.75/- per month
5.Adhoc Allowance @Rs.1600/- per month for Skilled Worker
@Rs.1800/- per month for Highly-Skilled Worker
6.Add PF @ 12%
7.Add ESI @ 4.75%
8.Add Ex-Gratia @ 8.33%
9.P.F.Admn.Charges @ 1.61%
10.Wages for EL 15 days per labour per annum
11.Wages for NH & FH 11 days per labour per annum
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Uniform and safety material to be issued by the Contractor for his labourers
engaged
SL. No.| Description of item \ \
1 Supply & stitching of
Uniform Terricot (2 Pants 4 Two Pairs for each
2 Shirts for each worker)
2 Shoes, Warrior from
Liberty with Two pairs of | One Pair for each
Socks
3 Gum Boots Full acid/alkali
Proof non-glazed with One Pair for each
Lining
4 Hand Gloves PVC
Acid/Alkali proof Heavy

duty cotton lining inside Two Pairs for each
16"

5 Hand Gloves - Cotton Khaki
Dull 16” Dazzle stitch Three pairs for each
Universal

6 Respiratory Mask 2 NOS for each

7 Safety spectacles Goggles
With ‘0’ power toughened 1 NO for each
glass, movable side shield

8 Cotton overcoat Polyester
earl steel grey length 45” 1 NO for each
shoulder 22” and Sleeve 22

9 Lifebuoy soap 1 No. to each labour

every month for 12 months
10 Belt, Cap, Side Liner, Polish| 1 No. to each

Note: The brand and specification should be approved by the Engineer-in-charge.

APPROXIMATE MANPOWER REQUIRED:

SUPERVISER ; HIGH SKILLED WORKER 1
TECHNICIAN ; SKILLED WORKER 7
ON ROLL 8
SUBSTITUTE 1

9

TOTAL
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MODEL RULES FOR LABOUR WELFARE

1. Contractor’s Obligations

Contractor shall deploy the required nos. of workmen for execution of the work
awarded to him and he or his authorized representative will be solely entitled to
instruct such workers about the manner in which the awarded work is to be
carried out as per the prescribed specifications and as directed by Engineer-in-
charge. The contractor shall be fully responsible for the work awarded to him and
fulfill following obligations.

1.1 Contractor shall depute his workmen as per the details given in scope of work.
The work shall be executed as per work instructions and to the satisfaction of
Engineer-in-charge.

1.2 Contractor shall ensure that the employees deployed in the premises of BHEL
are physically and mentally fit and do not have any criminal records. Such
employees should possess requisite skill, proficiency, experience etc. to carry out
the work.

1.3 Contractor shall maintain appropriate records of his employees deployed to
carry out the job.

1.4 Contractor shall provide employment card/identity card with photograph duly
verified and attested by the contractor to his employees deployed to execute the
work. Contractor shall also indicate the name of the proprietary/partnership
form/company, place of work, contact number and duration of validity of the card
etc. in such identity card.

1.5 Contractor will be fully responsible for the good conduct of his employees
deployed to execute the work. In case of any misconduct/misbehavior by any
employee, the contractor will replace such employee(s) immediately.

1.6 Contractor will ensure that the job is executed through his employees on his
rolls only and under no circumstances the contractor will deploy any casual
employees to carry out the job; nor shall sub-contract the job without prior
written permission from BHEL.
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1.7Contractor will keep watch on his employees and he will be liable for any
pilferage /loss to BHEL due to acts of omission and commission by his employees.
Similarly for any compensation to outsiders and his employees on account of any
act of omission and commission by the employees deployed by the contractor
shall lie exclusively with contractor.

1.8Contractor shall ensure that all precautions are taken for safety of his
employees. The contractor shall be responsible for enforcing all safety regulations
as applicable inside the factory, while undertaking the work tendered. The
contractor shall be responsible for enforcing all safety regulations as applicable
on his workmen and shall strictly ensure wearing of safety equipment by them
inside the factory. Notwithstanding that BHEL may provide hand gloves &
consumables, material handling equipment etc. wherever required, the contractor
shall be responsible for their wearing of the safety equipment/gadgets.

1.9The contractor has to provide his workmen uniform distinct different from
BHEL employees. The uniform should have logo of the contractors firm/company.
The uniform shall be always ensured to be in neat, tidy and wearable condition.

1.10 In the event of termination of contract for any reason whatsoever, the
contractor shall withdraw all his employees and his equipment’s, if any from the
establishment of BHEL.

1.11 The Contractor should have their own valid ESI registration Code Number
prior to the commencement of contract

1.12 BHEL will provide materials for repairs wherever applicable and agreeable.

However, it will be the responsibility of the contractor to ensure that materials to
be available for repairs.
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2.CONTRACTOR’S STATUTORY LIABILITY

2.1 All statutory requirements under Minimum Wages Act 1948, Payment of
Wages Act 1936, Workmen Compensation Act 1923, EPF& MP Act 1952, Payment
of Gratuity Act 1972, ESI Act 1948, the Contract Labour (R&A) Act 1970, Payment
of Bonus Act 1965, Income Tax Act 1961, Maternity Benefit Act 1961, Service Tax
Rules and all other applicable Acts and rules shall be complied with by the
contractor.

2.2 Contractor shall comply with all statutory requirements, Rules, Regulations and
Notifications issued from time to time by the concerned authorities in relation to
employment of his employees.

2.3 In case, the contractor fails to make payment of wages to his employees or
remittance of contribution to the concerned authorities & a claim is made against
BHEL for whatsoever reason, the security deposit/other dues/running bills under
the contract can be utilized by BHEL to discharge the liability of the contractor.

2.4 Contractor shall indemnify BHEL against all claims and losses if it suffers under
various labour laws, statues or any civil or criminal law in connection with employees
deployed by him.

2.5 The contractor shall furnish to the Engineer-in-charge at the intervals
specified by him, a distribution returns showing the number and description, by
trades of the work, people employed on the works. The contractor shall also
submit on the 4% and 19th of every month to the Engineer-in-charge a true
statement showing in respect of the second half of the preceding month and the
first half the current month.

(i) The accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage
and injury caused by them and

(ii) The number of female workers who have been allowed maternity
benefits as provided in the maternity benefits as provided in the
Maternity Benefit Act, 1961 or Rules made there under and the
amount paid to them.
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2.6 The liability for any compensation on account of injury sustained by an
Employee of the contractor will be exclusively that of the contractor, as BHEL is
not the employer for him.

2.7 The Engineer-in-charge shall, on a report having been made by the inspecting
Officer as defined in the Contractor’s Labour Regulations, have the power to
deduct from the moneys due to the contractor, any sum required or estimated to
be required for making good the loss suffered by a worker or workers by reason
of non-fulfillment of the conditions of the contract for the benefit of workers, non-
payment of wages or of deductions made from his or their wages which are not
justified by the terms of the contract or for non-observance of the said Contract
Labour Regulations.

2.13 Contractor shall obtain necessary insurance cover at his own cost to mitigate
any risk of accidents, losses, damages etc. BHEL shall not be responsible for any
losses, damages to the contractor or to his employees.

2.14 Contractor should ensure that the employees allowed entering BHEL
premises shall be covered under independent code numbers/exemptions under
EPF & MP Act 1952 and ESI Act 1948.

2.15 Payment of bonus under the payment of Bonus Act, payment of gratuity
under the Gratuity Act, and retrenchment compensation under ID Act will be the
sole responsibility of the contractor.

2.16 Over and above the daily wages rate, the contractor shall make payment to
his employees deployed under this contract towards leave with wages also.

2.17 Contractor shall observe provisions of Factories Act in respect of working
hours, holidays, rest intervals, leave and overtime to his employees who may be
deployed in BHEL premises. No work shall be done on second/third shift,
overtime, Sundays or on other declared holidays without written permission
from BHEL.

2.19All the Contractors will have to produce documentary evidence of being a
Income Tax Assessee. Income Tax Permanent Account No (IT PAN No) and Tax
Deduction Account No (TAN) or Income Tax Clearance Certificate (ITCC)
shall be produced.
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3.GENERAL TERMS & CONDITIONS :

Engineer-in-charge shall give overall instructions to the contractor or his

authorised representative for the jobs to be carried out. BHEL will have nothing

or be concerned with the employment of employees working for the contractor. The
relationship between BHEL and the contractor will be that of independent entites and
nothing herein contained will amount to joint venture, partnership or on employer-
employee relationship. Supervision of work shall be done by the contractor/his
authorized Supervisor exclusive for this work only.

3.1The contractor shall maintain regular contact with the designated Engineer-in-
charge of BHEL and will interact on matters relating to the work awarded under
this contract.

3.2 In case the contractor does not carry out the contractual /statutory obligations
or the services rendered by him are found to be unsatisfactory, BHEL shall bring

the same to his notice and he will be obliged to discharge the obligations and rectify
the deficiency/anomaly within three days time failing which, BHEL reserves the
right to terminate the contract without assigning any reason whatsoever. In such
an event, no damages will be payable for short closure of the contract.

3.3 The decision of BHEL regarding interpretation of any terms and conditions
set forth in this agreement shall be final and binding on the contractor.

3.4The contractor shall commence the work immediately on receipt of the order.
The parties reserve the right to extend the contract on mutually agreed terms and
conditions.

3.5 Penalty at the rate of 0.5% per week will be levied , upto a maximum of 10% of the

unexecuted portion of contract value; for the delay in execution of work.
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CLAUSE 58 OF GENERAL CONDITIONS OF CONTRACT
ARBITRATION:

Except where otherwise provided for in the contract all questions and
disputes relating to the meaning of the specifications, designs, drawings and
instructions herein before mentioned as to the quality of workmanship or
materials used on the work or as to any other question, claim, right, matter or
thing whatsoever in any way arising out of or relating to the contract, designs,
drawings, specifications, estimates, instructions, orders or these conditions or
otherwise concerning the works, or the execution or failure to execute the
same whether arising during the progress of the work or after the completion
or abandonment thereof shall be referred to the sole arbitration of the
Executive Director/General Manager of BHEL and if the Executive
Director/General Manager is unable or unwilling to act to the sole Arbitration
of some other person appointed by the Executive Director / General
manager willing to act as such Arbitrator. There will be no objection if the
arbitrator so appointed is an employer of BHEL or an employer of any other
unit of BHEL and that he had to deal with the matters to which the contract
relates and that in the course of its duties as such he had expressed views on
all or any of the matters in dispute or difference. The Arbitrator to whom the
matter is originally referred being transferred or vacating his office or being
unable to act for any reason, such Executive Director / General Manager as
aforesaid at the time of such transfer vacation of office or inability to act, shall
appoint another person to act as arbitrator in accordance with the terms of the
contract. Such person shall be entitled to proceed with the reference from the
stage at which it was left by his predecessor. It is also a term of this contract
that no person other than a person appointed by such Executive
Director/General Manager or an employee appointed as arbitrator as
aforesaid should act as arbitrator and the arbitrator shall give reasons for the
award.
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Subject as aforesaid the provision of the Arbitration and Conciliation Act, 1996
or any statutory modification or re-enactment thereof and the rules made there
under and for the time being in force shall apply to the arbitration proceeding
under this clause. It is a term of a contract that the party invoking arbitration
shall specify the depute or disputes to be referred to arbitration under this
clause together with the amount or amounts claimed in respect of each such
dispute.

The arbitrator(s) may from time to time with consent of the parties extend
the time, for making the publishing the award. The work under the contract
shall, if reasonably possible, continue during the arbitration proceeding and
no payment due or payable to the contractor shall be withheld on account of
such proceedings. The arbitrator shall be deemed to have entered on the
reference on the date he issued notice to both the parties fixing the date of the
hearing. The arbitrator shall give a separate speaking award in respect of each
dispute or difference referred to him.

The venue of arbitration shall be such place as may be fixed by the arbitrator

in his sole discretion. The award of the arbitrator shall be final, conclusive and
binding on all parties to this contract.
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HEALTH, SAFETY & ENVIRONMENTAL POLICY
The Management is committed to be an environmentally sound company
in its activities, products, services and to provide safe and healthy working
environment covering its employees, products & services as an integral part
of business performance through :

= Compliance with applicable Legislation and Regulation
= Setting objectives and targets to eliminate/control/minimise
environmental pollution, risks due to Occupational Health and Safety

Hazards.

* Promotion of activities for conservation of resources by environmental
management with focus on oil, electrical energy and chemicals.

* Enhancement of Environmental, Safety and Occupational Health
awareness amongst employees, customers, suppliers, contractors by

proactive communication.

= Regular evaluation and pro-active measures for prevention & control of
environmental pollution/accidents/occupational diseases.

= Appropriate training of employees and interested parties on Health,
Safety & Environmental (HSE) aspects.

* Formulation and maintenance of HSE Management Programs for
continual improvement.

» Periodic review & audit of HSE Management System to ensure its
continuing suitability, adequacy and effectiveness.

» Communication of HSE Policy to all employees and interested parties.

» (Co-operation with concerned agencies/regulatory bodies engaged in
HSE activities.
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Anoexyre - |
Certificate by Chartered Accountant on letter head

This Is to Certify that M/S ... .
(hereinafter referred to as ‘company’) having its  registered office at
is registered under MSMED Act 2006, (Entrepreneur

Memorandum No (Part-il) dtd:

Further verified from the Books of Accounts that the investment of the company as per the
latest audited financial year ... as per MSMED Act 2006 is as follows:

1 mwmmmhplmmd machinery (e ofgnal cost
exchodng and and the Bems speciiod by he Mnstry of Small Scale Industries vide s
mmco:m Octoder 5, 2008 :

Rs. Lacs

2. For Service Enterprises: Investment in equipment (ordgnel cost excludng land and bullding and

funiture, Sings and other Boms Not drecy rolated 10 the SANVioe MN30ed O 88 May be NoNed under the MSMED

Act, 2000
Rs. Lacs
(Strike off whichever is not applicable)
The above Investment oOf RS inb@CS Is  within  permissible limit of
Rs Lacs for Mcro / Small (Strike off which s not applicable)
Category under MSMED Act 2006.

Or

The company has been graduated from its original category (Micro/ Small) (Strike off which is not
applicable) and the date of graduation of such enterprise from its original category Is ...
(dd/mm/yyyy) which is within the period of 3 years from the date of graduation of such
enterprise from its original category as notified vide S.0. No. 3322(€E) dated 01.11.2013 published
in the gazette notification dated 04.11.2013 by Ministry of MSME.
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ANNEXURE-II
GUIDELINES FOR REVERSE AUCTION PROCEDURE
Against this enquiry for the subject items/system with detailed scope of supply as per enquiry

specifications, BHEL-EDN proposes to resort to “REVERSE AUCTION PROCEDURE” i.e.,
ONLINE BIDDING ON NETWORK, before finalizing the purchase order on technically
competent bidders as per the guidelines given below:

1.

2.

Reverse auction procedure shall be applicable for 2 part bid tenders only.

For the proposed reverse auction, technically and commercially acceptable bidders only shall be
eligible to participate, BHEL will engage the services of a service provider, having network all
over the world. The online bidding can be done from the vendor’s respective offices on their
computers with internet facility or at any of the cyber café, for which services provider’s
representative will provide all necessary training and assistance before commencement of on
line bidding. Training is free of cost.

Vendors have to fax the compliance from in the prescribed format (provided by Service
provider) before start of reverse auction. Without this, Reverse Auction will not be started.
Delay in fixing the above will lead to disqualification.

BHEL will send the Auto formulated EXCEL sheet which will help to arrive at “Total Cost to
BHEL” like Basic Materials Cost, Packing & forwarding charges, Excise duty, Sales tax/VAT,
Freight charges, Insurance (by BHEL), Service Tax for Service,(-) ED disclaimer if any, loading
factors (for non-compliance to BHEL standard Commercial terms & conditions) for each of the
vendor to enable them to fill-in the price and keep it ready for keying in during the auction.

Reverse Auction will be conducted on mutually agreed schedule and time.

After Reveres Auction is conducted, successful bidder has to FAX the filled- in Excel sheet
showing the final value accepted in Reveres Auction with breakup of each element as indicated
in SI No.4 above to the service provider within 48 hours of auction without fail.

Note: No Charges are allowed in rate of excise Duty, Sales Tax, Freight, Insurance, Service
Tax and Loading factors after auction is completed.

After the reveres auction is conducted, the bidder whose price is lowest (total cost to BHEL,
after considering all factors as per enquiry including loading factors for deviations to BHEL
standard Commercial Terms & conditions), BHEL will process the tender as per BHEL
purchase norms. Purchase order will be issued without loading factors for deviations.

Note: BHEL will also reserve the right to open the sealed price offer submitted by the

vendors for comparison purpose, if deemed necessary, without any intimation to the
technically and commercially accepted bidders.

CONTRACTOR EMPLOYER
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In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the Price
Bids and Price impacts (if any) already. Submitted and available with BHEL shall only be
opened as per BHEL’s standard practice without seeking anymore price impacts on account of
BHEL not going for Reverse Auction. Hence please quote your best lowest price in first instant
itself.

Training by service provider will be given only for the subsequent reverse auction. Training will

not be given for a company which has already taken training for the FIRST REVERSE

AUCTION conducted by BHEL-EDN, Bangalore.

Activities involved in Reverse Auction:

a) BHEL will inform the vendor in writing, the Service provider’s information to enable them
to contact & get trained. Along with above information Business rules/policy also will be
sent.

b) Vendors have to contact Service provider and send Compliance from for having understood
Reverse Auction procedure and ready for auction.

c) BHEL will sent the Auto formulated Excel sheet (blank format without prices) as mentioned
in SI No.4 above to the respective vendors.

d) Vendors have to fill-in the Excel sheet (provided by BHEL) including loading factors and
get ready for reverse auction.

e) Date & Time of reverse Auction and Website address will be intimated by Service provider.

f) Bid decrement will be indicated in the website after the Sealed bid is over and before start of
Reverse auction.

g) Vendors will be have to key-in the “Total cost to BHEL” (as worked out in the Excel sheet
mentioned in Sl No.4 above) in the “Sealed Bid” of the Reverse Auction within specified
time duration of 20 to 30 minutes. After “Sealed Bid” auction, the lowest bidders value or
BHEL’s start bid price will be the starting bid value for the commencement of Reverse
auction(English Reverse).

h) At the end of Reverse auction time (English Reverse), the lowest bidder will be known on
the network.

i) Successful bidder has to fax filled-in EXCEL sheet showing the final value accepted in the
Reverse auction with breakup of each component within 48 hours of completion of the
Reverse Auction without altering any of the terms to the service provider. Any alterations
will be taken as sabotaging the tender process and will invite disqualification of vendor to
conduct business with BHEL for the period of 2 Years.

j) The loading factors for non-conformance to BHEL standard commercial terms are only for
arriving at lowest bidder. In the event of purchase order, same will be issued without
Loading factor values indicated in EXCEL sheet. We repeat PO, will be issued for scope of
Supply + Packing & Forwarding charges if any, Excise duty, Sales tax, Service tax for
service and Freight Insurance. Insurance will be to BHEL account.

This tender BHEL-EDN Proposes to resort to (Reverse Auction Procedure) that is online
bidding on network to finalize the tender on technically and commercially Competent VVendor.

CONTRACTOR EMPLOYER
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ANNEXURE 111
ELECTRONIC FUNDS TRANSFER (EFT) OR
PAYLINK DIRECT CREDIT FORM
Please Fill Up the form in CAPITAL LETTERS only:
TYPE OF REQUEST (Tick one): CREATE CHANGE:

BHEL Vendor/Supplier Code:

Company Name:

Permanent account Number(PAN):

Address:

PINCODE STATE

City:

Contact Person(s) |
Telephone No:
Fax No:

E-Mail-Id:

1.Bank Name:

2.Bank Address:

3.Bank Telephone No:

4Bank Account no:

5.Account Type: Saving/Cash Credit
6.9Digit Code Number of Bank and
branch

Appearing on MICR cheque issued by
Bank

7.Bank Swift Code (applicable for EFT only)
8.Bank IFSC Code(applicable for RTGS)
9.Bank IFSC Code (applicable for NEFT)

CONTRACTOR EMPLOYER
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| here certify that the particulars given above are true, correct and complete and
that I, as a representative for the above named Company, hereby authorize BHEL,EDN,
Bangalore to electronically deposit payments to the designated bank account. If the
transaction is delayed or not effected at all for reasons of incomplete or incorrect
information, | would not hold BHEL/Transferring Bank responsible. This authority
remains in full force until BHEL - EDN Bangalore receives written notification
requesting a change or cancellation.
| have read the contents of the covering letter and agree to discharge the responsibility
expected of me as a participant under ECS/EFT.

Date:

Authorized Signatory:

Designation: Telephone No. with STD
Code

Company seal BANK CERTIFICATE

We certify that has an Account No with us and we

confirm that the
bank details given above are correct as per our records.

Date:
Place:

Signature

Please return completed from along with a blank cancelled cheque or photocopy thereof
to:

Bharat Heavy Electricals Ltd.,

Attn:

Electronics Division, Mysore Road,

BANGALORE -560026

CONTRACTOR EMPLOYER
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ANNEXURE IV

Ref.
Date:

SITE INSPECTION CERTIFICATE

................................................................... had inspected the
proposed construction /site thoroughly and understood the scope of works to be
carried out in line with construction drawings / designs / data / Bill of
guantities/schedule of items /specifications as brought out in the Tender as

desires by BHEL.
Agreeable to all Terms & Conditions of Contract and assure to complete the

work within the stipulation time frame.

Signature of the contractor

Name :
Seal

CONTRACTOR EMPLOYER
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ANNEXURE V

For emergency contact, the details of contact persons of the Contractor such as
their telephone numbers/mobile shall be furnished to Fire Officer.

Before starting Daily / Weekly /monthly maintenance/attending breakdown calls,
your personnel should report to our Fire Officer/ staff and take concurrence from
them.

Your supervisory staff should know the TAC Rules.

Your Supervisory staff and other staff should know the basic principles of theory
of all types of fire and they should know how to put off the fire by using the
appropriate fire extinguishers. In case of fire immediately they must attend the
fire calls and extinguish the fire with the help of Fire staff and other fire
volunteers/employees.

Your staff should be fully familiar with the BHEL fire fighting equipment for
maintenance, using them during emergency and train others.

Your staff should wear uniform and shoes without fail.

You shall arrange to provide minimum of Six (06) technicians (Skilled
Worker) every day for 365 days (two technicians in each shift) and One (01)
Supervisor (Highly Skilled Worker) to be employed on all BHEL-EDN
factory working days. You have to maintain attendance and take the
signature.

CONTRACTOR EMPLOYER
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Scope and Responsibility

A Maintenance of the firefighting systems and installations in good
condition and efficient working order at all times with the requirement
specified in Fire Protection Manual of Tariff Advisory Committee. (TAC)

DAILY CHECKS

1. Inspect the water flow in the hydrant line by opening the control valve which are
planned for PMI

2. Clean pump house equipment including pipelines

Daily checking of Static Water tanks

e Main Electrical pumps to be started.

e Any defects noticed on the above, it should be informed to Fire Officer and set
right the same.

e Water level to be checked (visual inspection) in the static water tanks,
If water level is less than standard marking in the water tank report to the BHEL
Fire Officer.

Monthly checking

e Main diesel pump to be started automatically when pressure drops to 2.5 kg
/sq.cm/35 PSI.

e Any defects noticed on the above, it should be informed to Fire Officer and set
right the same.

e Audit to be carried out as per the check list and report to be submitted to Fire
Officer.

CONTRACTOR EMPLOYER
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Audit check points are as follows:-
e Sl. No. of the hydrant.
Condition of the painting
Glass condition
Door, handle and key position
Male cap with chain
Lugs condition
Control Valve
Rubber washer condition
2 hoses condition (once in 6 months hose
performance test to be conducted)
Branch pipe
e Water flow

Quarterly Checks

¢ In addition to the monthly checking points Diesel and Engine oil to be checked
Half Yearly (6 Months Once)

e Painting of hydrant posts and boxes to be carried out as per the instructions of Fire
Officer when required.

e Hydrant hoses to be washed with mild soap and water , dry hose by natural
ventilation in the hoist, re-roll and keep them in the boxes.(record to be maintained)

e Examine couplings and avoid dropping couplings.

B Ensuring availability of “Round the Clock Firefighting Service”.

Attending Fire Calls

In case of any fire call from office / shop / other locations immediately attend such
fire calls and extinguish the fire by using the right type of fire extinguishers. To use
the fire extinguishers necessary training classes to be attended.

Lift Calls

In case of any Lift call from office / shop / other locations immediately attend Lift
calls and open the lift door by using the manual operation key which is kept near the
lifts. To use / know the operation of opening and closing of lift doors necessary
training classes to be attended.

Other Calls

In addition to those mentioned above, all emergency calls to be attended e.qg.
leakage of Gas, oil, air, water etc. and assist Fire Brigade personnel and also to

CONTRACTOR EMPLOYER
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attend other duties as may be assigned by the Inspector/ Fire Services, Fire Officer,
Safety Officers connected to fire safety activity.

Essential Requirement of personnel through the Contractor

1. Supervisor
e Must be Diploma / Degree holder
e Must go round the factory every day and check all the firefighting
equipment, its position, cleanliness, due dates, leakage if any, plan for
maintenance as per check list and schedule, record in the register, visit to
critical fire prone machine areas, welding areas for immediately informing
concerned regarding any lacunae.

e Shall plan for rotation of staff, shift changes, weekly off, reliever arrangements.

e Shall submit a Daily report.

2. Technicians

Must be SSLC/ ITI qualified
Must have- training at Fire Institutes / 1-2 years Industrial experience.
Shall have knowledge of Fire Hydrant system and extinguishers.

Must be ready to come to attend any emergency calls during holidays,

Sundays, night time etc..
e Shall assist FES staff during firefighting by switching on pumps, holding
branch pipes, open and close control valves etc.

Man Power distribution

Sl | Designation Responsible for Shift to be attended
No
01 | Engineer /| Over all responsible for the above activity | General shift
Supervisor 1 No
02 | Technician for fire | Responsible for complete maintenance of
Hydrant  system, | Fire hydrant systems, attend fire calls, false
Foam units, hose | calls, lift calls, conduct visual check daily,
reels, pump house, | cleaning of complete Pump house at main | I SHIFT ; 2NOS
Sluice Valves, complex and including pumps, pipelines | Il SHIFT ; 2NOS
carryout PMI once in a month as per check | Il SHIFT ;2 NOS
list, the cylinders once in 3 months, prepare
PMI report and submit.
Technician for all | Responsible for complete maintenance of
type of portable fire | extinguishers, attend fire calls, false calls,
extinguishers (CO2, | lift calls, conduct visual check daily,
DCP, FOAM, | cleaning of complete FAS including
Water CO2, ABC | cylinders, carryout PMI once in a month as
per check list, Weigh the cylinders once in
3 months, prepare PMI report and submit.
CONTRACTOR EMPLOYER
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As
FIRE on Maintenance . HP | Refilling/change
SL.NO. EQUIPMENT | June | Schedule Cleaning Test | of spares Remarks
2014
Fire (_Qty.
Extinguisher NOS.
Daily, 3
1 CO2 Type Quarterly allotted On need basis
i years
quantity
1.1 3 kgs 191
1.2 4.5 kgs 100
1.3 6.8 kgs 81
1.4 22.5 kgs 3
: 3
2 DCP Type Quarterly Daily years 5 years
2.1 5kg 89
2.2. 10 kgs 48
2.3 22.5 kgs 1
2.4 50 kgs 3
2.5 70 kgs 1
: 3
3 FOAM Type Half yearly | Daily years 2 years
3.1 9 ltrs 73
3.2 50 Itrs 4
33 | Foam 2
monitors
Water CO, . 3
4 Type Half yearly | Daily years 1 years
4.1 9ITS 153
4.2 50 LTS 4
5 ABC
1 KGS 42
2 KGS 50
5 KGS 250
CONTRACTOR EMPLOYER
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As and
6 | Fire Hydrants 52 | Monthly | Daily when
required
7 | Hydrant Hoses | 250 | M | paily |3
yearly years
8 | Branch Pipes 60 Half
yearly
. As and
9 Static water 2 Daily 2 years when
tanks )
required
10 | Foam Monitor 3 Monthly
11 | Water Monitor |6 Monthly
12 | Trolly Monitor | 2 Monthly
13 | Fire Blankets 2 Monthly | Daily
14 | Fire Buckets 200 | AT | paily
yearly
15 Breathing 1 Monthly | Daily 5 As and
apparatus years | when used
16 | Helmets 8 Monthly | Monthly | - - -

This work instruction applies to Supervisors and Technicians of
contractor. It contains basic rules on maintenance and protecting
the Firefighting equipment. - Fire detection.

CONTRACTOR

EMPLOYER
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PLAN FOR MAINTENANCE EACH EQUIPIMENT

Sl | Type of Qty Maintenance | Daily
No | Equipment (Nos.) schedule maintenance Remarks
1 Fire Hydrant 100 Oncein 3
System - months
5 Fire Hydrant 950 Oncein 3
Hoses months
3 Discharge 100 Oncein 3
Nozzles months
Static water Daily visual . .
4 tanks 2 check Daily Visual check
5 Sluice Valves 19 3 months
6 First Aid hose 5 Monthly
reels
Emergency
7 Exits 20 Monthly
8 Fire Blankets 2 Monthly
9 | Fire Buckets 200 Monthly
CO2 Type fire .
10 | extinguisher 100 Once In 3
months
4.5 kg
Oncein 3
11 | 22.5kg 3 months
DCP Type fire Oncein 3
12 o
extinguisher months
5 kg capacity 89
10 kg capacity | 46
22.5 kg
. 1
capacity
50 kg capacity | 3
70 kg capacity
Foam type fire Oncein 3
13 o
extinguishers months
9 Itrs capacity | 73
50 Itrs capacity | 4
14 Water CO2 153 Oncein 3
Type months
. Oncein 3
15 | Signage boards months
16 Breathing 1
apparatus

CONTRACTOR

EMPLOYER
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1. DEFINITIONS

In these general conditions of contract, the following terms shall have the meaning hereby assigned to them
except where the context otherwise requires:

The “CONTRACT” means the documents forming the tender and acceptance thereof , together with all the
document referred therein including general and Special Conditions of Contract, Schedules ‘A’, ‘B, ‘C’, ‘D’,
‘E’ and/or General Summary attached to the form of tender, the Karnataka P.W.D. Schedule of Rates as
amended up to 1979-80 the specifications and the Drawings. All these documents as applicable taken together
shall be deemed to form one contract and shall be complementary to one another.

The “TENDER DOCUMENTS”’ means the form of tender, the applicable schedules ‘A’, ‘B’,’C’, ‘D’, ‘E’
and/or General and Special conditions of contract and the specifications and / or drawings as given to
contractors on payment for the purpose of preparing their tenders

The ‘WORK’ means the work described in the tender documents, in individual work orders and/or
accompanying drawings and specifications as may be issued from time to the Contractor by the Senior Engineer
(Civil) deputy manager (projects) or the Engineer- in- charge within the powers conferred upon them, including
all modified or additional works and obligations to be carried out either at the site or at any Factory workshop or
other place as required for the performance of the contract.

The “‘SITE”” means the land and /or other places on, in, into or through which the work is to be executed
under the contract or any adjacent land , path or street which may be allotted to or used for the purpose of
carrying out the contract.

The ““CONTRACTOR’’ means the individual, firm or company, whether incorporated or not, undertaking the
work and shall include the legal personal representatives of such individuals or the persons composing the firm
or company, or the successors of the firm or Company and the permitted assigns of such individual or the firm
or company.

The abbreviations DGM/P, Sr. M/P, S.E/C means Dy. General Manager /Projects, Senior Manager / Projects,
and Senior Engineer / Civil respectively, who direct the contact and the letters E/C means Engineer / Civil in-
charge of the particular work pertaining to the contract.

The “Engineer — in — charge” means the Engineer / Civil deputed by Senior / Civil to supervise the work, or part
of the work.

“APPROVED” and “DIRECTED” means the approval or direction of the DGM/P. Sr. M/P, or S.E/C. or person
deputed by them for the particular purpose.

“BHARAT HEAVY ELECTRICALS LIMITED” hereinafter referred to as BHEL SHALL mean the board of
directors, Resident Director, General Manager/ Project Administrator or other Administrative Officers, of the
said company including the project officer, Sr. Manager / Projects, or Senior Engineer / Civil, Engineer/ Civil
authorized to invite tenders and enter into the contracts for works on behalf of “Bharat Heavy Electrical
Limited”, Unit: Electronics Division, Mysore Road, Bangalore — 26.

In the case of lump sum contracts, CONTRACTOR’S PERCENTAGE” means the percentage offered by the
contractor as addition to or deduction from the cost of buildings, or other works listed in schedule, ‘A’ to
provide a lump sum quotation for performance of the contract inclusive of all extra costs, profit, establishment
charges, carriage, insurance etc., complete.

In the case of percentage rate contracts, “Contractor’s percentage” shall, if the context so permits, mean the
uniform percentage tendered by the contractor and accepted by the Accepting Officer, and the expression
“CONTRACT RATE” shall likewise mean the rates in the K.P.W.D. schedule of rate as amended up to
1979 - 80 as adjusted by the said Contractor’s percentage, if any.
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q)

The “CONTRACTOR SUM” means the sum accepted, or the sum calculated in accordance with the prices
accepted in the tender and / or the contract rates as payable to the Contractor for the entire execution and full
completion of the work.

The “FINAL SUM” means the actual amount payable under the contract by BHEL, to the Contractor for the
entire execution and full completion of the work.

The “DATE OF COMPLETION?” is the date or dates for completion of the whole or any part of the work as set
out in or ascertained in accordance with the individual work orders or the tender documents, or any subsequent
agreed amendment thereto.

A “WEEK” means seven days without regard to the number of hours worked or not worked in any day in that
week.

A”DAY” means a day of 24 (Twenty four) hours irrespective of number of hours worked or not in that day A
“WORKING DAY” means any day other than that prescribed by the Negotiable instruments ACT as being a
holiday, consists of the number of hours of labour as commonly recognized by good employers in the trade in
the District where the work is carried out or as laid down in the BHEL Regulation.

“DEVIATION ORDER” means any an order given by the Senior Engineer/Civil or Engineer-in-charge to effect
an alteration, addition or deduction, which does not radically affect the scope of nature of the contract.
“EMERGNCY WORK” means any urgent measures Which, in the opinion of the Engineer-in-charge, become
necessary during the progress of the work to obviate any risk of accident or failure or which become necessary
for security.

“PROVISIONAL SUM” or “PROVISIONAL LUMPSUM” means a lump-sum include by the BHEL in the
tender documents and represent the estimated value of work for which details are not available at the time of
inviting the tender.

“PROVISIONAL ITEMS” means items for which approximate quantities have been included in the tender
documents.

“DAY WORK?” means on item of work requiring the employment of labour with or without materials as the
case may be, which, in the opinion of the Senior Engineer /Civil-in-charge, is not capable of being evaluated by
the accepted methods of measurement or assessment and is paid for on the basis of the actual labour and
materials utilised on the particular item of work referred to.




CHAPTER-II
SCOPE OF CONTRACT

HEADING TO THE CONTRACT
The heading to these conditions shall not affect the interpretation thereof

CONTRACT DOCUMENTS:

The accepting officers shall furnish to the Contractor on demand “FREE OF COST” three copies of signed
Drawing and one copy of the signed agreement comprising of preamble to Agreement, General and Special
Specifications, Schedules ‘A’ ‘B> ‘C’ ‘D’ and ‘D’ etc., (but excluding General Conditions of Contract and
Drawing) and three copies of all further drawings issued during the progress of work.

However, for any additional copies of the agreement or drawings required by the Contractor, the same will be
supplied on payment the Specified Cost.

The contractor shall keep one copy of all the drawings and of the specifications on the site and the Engineer-in-
charge or his representative shall at all reasonable times have access to them.

WORK TO BE CAREED OUT :

The Contract shall, expect as provide under Schedules ‘B’ and ‘C’ include all labour , materials, tools, plant ,
equipment and transport which may be required in preparation for , and in the execution and full completion of
the work. Schedule ‘A’ shall be deemed to have been prepared in accordance with good practice and recognized
principles and unless otherwise stated , the descriptions given therein shall be held to include waste on
materials, carriage and cartage, lead ,return of empties , hosting, setting, fitting in position and all other labour
necessary in and for the entire execution and full completion aforesaid. Any error in description or quantity in
Schedule ‘A’ or any omission there from shall not vitiate the Contract or release the Contractor from the
execution of the whole or any part of the work comprised therein according to the drawings and specifications,
or from any of his obligations under the contract. The insertion of the name of any firm of suppliers in the
Tender Document is for the purpose of obtaining a particular class or quantity of materials or workmanship but
the articles or materials specified may be obtained from any other firm subject to the prior written approval of
the Senior Engineer / Civil / Engineer/Civil.

In the case of a discrepancy between Schedule ‘A’ the Specifications and/or the drawings, the accepting officer
shall be the sole deciding authority as to which shall prevail and his decision shall be final and conclusive. If
neither drawings nor specifications contain any mention of minor details of construction, which in the opinion
of the Accepting Officer whose decision shall be final and conclusive, are responsible and obvious and fairly
intended for the satisfactory completion of the work, such details shall be provide by the Contractor without any
extra cost as if they were specially mentioned and shall be deemed to be included in the contract.

The Contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of access and
all matters affecting the execution and completion of the work. No extra charges consequent on any
misunderstanding in this respect or otherwise will be allowed.

PROVISIONAL ITEMS:

The full amount of provisional lump-sum and the value annexed to each provisional item inserted in the Tender
documents shall be deducted from the contract sum and the value of work ordered and executed there under
shall be ascertained by measurement or valuation as for deviations.

No work under these items is to be begun without instructions in writing from the Engineer- in —charge.

The extend of quantities or items described as “ provisional “ shall not be held to guarantee or limit the amount
and description of the work to be executed by the Contractor either respect of the item concerned or the work as
a whole.
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No addition or deduction shall be made by the Contractor to the amount of the provisional lump-sums as
included in the tender documents.

DEVIATIONS:

The contractor shall not make any alteration to or omission from the work as described in the tender documents
except in pursuance of the written instruction of the Engineer —in charge. No such deviation from the work
described in the tender documents shall be valid unless the same has been specifically confirmed and accepted
by the Accepting Officer in writing and incorporated in the contract.

The accepting Officer may deviate, either by way of addition or deduction, from the work so described,
provided that the contractor sum be not thereby varied on the whole by more than the percentage set out in the
tender documents. The value of all additions and deductions will be added to, or deducted from the contract
sum. Whenever the Accepting Officer intends to exercise such a right, his intention shall specify the deviation
which are to be made, the lump-sum assessment or the proposed basis of payment, the extra time allowed, if,
any and the date for completion of the entire contract.

Any objection by the Contractor to any matter concerning the order shall be notified by him in writing to the
Senior Engineer (Civil) / Engineer-in-charge within SEVEN DAYS from the date of such order, but under no
circumstances shall the work be stopped (unless so order by the Senior Engineer/Civil /E/C owing to differences
or controversy that may arise from such an objection. In the absence of such a notification of objection, by the
contractor, he will be deemed to have accepted the ordered and the conditions stated therein. In the event of the
contractor, failing to agree with the Senior Engineer/ Civil /E/C regarding the terms of the proposed deviation,
the objection shall e referred to the DGM/P/Sr.M/P, whose decision shall be final, conclusive and binding on
the Contractor.

TIME:
Time is the essence of the contract and is specified in the tender document or in each individual work order.

As soon as possible after the contract is let or any substantial work order is placed and before work under it is
begun, the Senior Engineer/Civil or Engineer-in-charge and the contractor shall (if so required by the Sr. E/C)
agree to a time and Progress chart. The chart shall be prepared direct relation to the time stated in the tender
documents or the Work Order for the completion of the individual items thereof, and/or the contract or Orders a
whole. It shall indicate the forecast of the dates for the commencement and completion of the various trade
processes or sequences of the work, and shall be amended as may be required by agreement between the Sr. E/C
or Engineer-in-charge, and the contractor within the limitation of the time imposed in the tender documents or
ORDER.

In the absence of any specific Time and Progress Chart to be agreed to between the Contractor and the Sr. E/C.
or Engineer —in-charge, the contractor shall ensure and maintain uninterrupted progress of the work such that
the entire work shall be completed within the time imposed in the tender document or order and that the
proportion of work completed up to any time in relation to the entire work to be done under the Contract or
Order shall not be less than the proportion that the time elapsed bears to total time of completion provided in the
tender Document or Order.

The Contractor shall suspend the execution of the work, or any part or parts there of whenever called upon in
writing by the Engineer —in —charge to be so, and shall not resume work there on unit so directed in writing by
the Engineer —in —charge. The Contractor will be allowed an allowed an extension of time for completion not
less than the period of suspension but no other claim in this respect for completion or otherwise how so ever
will be admitted. This may also be extended to allow for alteration of work made by the deviation order.

STORES AND MATERIALS:

The contractor shall, at his own expense , supply all stores and materials required for the contract, other than
those listed in Schedule ‘B’ which may be provided by Bharat Heavy Electricals Limited at the rates detailed
therein subject to their availability at the place of issue indicated therein. All stores and materials to be supplied
by the Contractor shall be of the best kind as described in the Specifications and the Contractor shall,
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if required by the Engineer —in- charge furnish him with proof to his satisfaction that the store and materials so
comply with the specifications.

The contractor shall, at his own expanse and without delay, supply samples of stores and materials proposed to
be used in the execution of the work for the approval of the Engineer-in charge, who may reject all stores and
materials not corresponding either in quality or character to the approved samples.

In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost of loading, transporting to
site, unloading, storing under cover as required, assembling & jointing the several parts together as necessary
and incorporating & fixing these stores & materials in the work, including all preparatory work of whatever
description that may be required, and closing, preparing, loading and returning empty cases or containers to the
place of issue without any extra charges.

DELAY AND EXTENSION OF TIME:

If, in the opinion of senior Engineer/Civil/engineer/Civil the work is delayed:
i) by reason of abnormally bad weather, or

i) by reason of serious loss or damage by fire, or

iii) by reason of civil commotion, local combination of workmen, strike or lockout, affecting any of the
trades employed on the work, or

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing work not forming part
of this contract, or

V) by reason of any other cause which in the absolute discretion of the Sr. M/P. Sr. E/C. or E/C is (when
he is the Accepting Officer of the Contract) beyond the contractors control, then in any such case, the
Accepting Officer, on the recommendation of the Sr. E/C., E/C (or higher authority) may make fair and
reasonable extension in the completion dates of the individual items of work or the contract as a whole.
Such extension which will be communicated to the contractor by the Sr. E/C. /E/C. in writing shall be
final and binding on the contractor. No other claim in this respect for compensation or otherwise
howsoever is admissible. Upon the happening of any such event causing delay, the contractor shall
immediately give notice thereof in writing to the Sr. E/C/E/C but shall do all that may reasonably be
required to the satisfaction of the Sr. E/C/E/C to proceed with the work.

PATENT RIGHTS:

The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL, against any action,
claim or proceeding relating to infringement or the use of any patent or design or any alleged patent or design
rights, and shall pay any royalties which may be payable in respect of any article/ or part thereof included in the
contract.

In the event of any claims being made or action brought against BHEL, or any agent, or servant or employee of
BHEL., in respect of any of the matters aforesaid, the contractor shall not apply when such increment has taken
place in complying with the specific directions issued by the BHEL but the contractor shall pay any royalties
payable in respect of any such use.

OCTROI AND OTHER DUTIES:

All charges on account of Octroi, Terminal or Sales Tax and / or other duties on materials obtained for the work
(excluding materials provided by BHEL, on payment) shall be borne by the contractor.
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ROYALTIES:

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the
contractor may be allowed to remove from quarries situated on land which is in charge of the BHEL,
authorities.

PLANT AND EQUIPMENT:

The contractor, shall at his own expanses, supply all tools, plant and equipment (herein-after referred to as
T & P) required for the execution of the contract, as specified in the tender documents.

ASSIGNMENT OR TRANSFER OF CONTRACT:

The contract shall not, without the prior written approval of the Accepting Officer, assign or transfer the
contract or any part thereof, or any share, or interest therein to any other person. No sum of money which may
become payable under the contract shall be payable to any person other than the contractor unless the prior
written approval of the Accepting Officer to the assignment or transfer of such money is given.

a) SUB-CONTRACT:

The contractor shall not sub-let any portion of the contract without the prior written approval of the Accepting
Officer

COMPLIANCE TO REGULATION AND BYE-LAWS :

The contractor shall conform to the provisions of any statute relating to the work and regulations and bye-law of
any local authority and water and of any water and lighting Companies or Under takings with those systems the
works is proposed to be connected. He shall before making any variation from the drawings or the specification
that may be necessitated for such connection give the Senior Engineer /civil /E/C notice, specifying the
variation proposed to be made and the reason therefore and shall not vary out any such variation until he has
received instructions from the Senior Engineer/ Civil /E/C in respect thereof. The contractor shall be bound to
give all notices required by statute regulations or bye-laws as aforesaid and to pay all fees and taxes payable to
any authority in respect thereof.




CHAPTER-III

PERFORMANCE OF THE CONTRACT

16. SECURITY DEPOSIT

Upon acceptance of the tender, the successful tenderer shall remit the security deposit with Bharat Heavy
Electricals Ltd within the time as specified in the Letter of Intent.

The rate of Security Deposit will be as below:

Up to Rs.10 Lakhs 10%

Above Rs. 10 Lakhs up to Rs.50lakhs Rs .1 Lakhs + 7.5% of the amount

exceeding Rs. 10 Lakhs
Above Rs.50 Lakhs Rs. 4 Lakhs + 5% of the amount
exceeding Rs. 50 Lakhs

The contractor should submit the Security Deposit before the start of the work.

i)
i)
i)

iv)

v)

Vi)

vii)

viii)
iX)

Cash (as permissible under the income Tax Act).

Pay order, demand draft in favour of BHEL.

Local cheques of scheduled banks, subject to realization.

Securities available from Post Offices such as National Saving Certificates, Kisan Vikas Patras
etc.,

(Certificate should be held in the name of contractor furnishing the security and duly pledged in
favour of BHEL and discharged on the back)

Bank Guarantee from scheduled Banks/Public financial Institutions as defined in the companies
Act subject to a maximum of 50% of the total security deposit value. The balance 50% has to be
remitted either by cash or in the other form of security. The Bank Guarantee format should have
the approval of BHEL.

Fixed Deposit Receipt issued by scheduled Banks/Public Financial Institutions as defined in the
Companies Act. The FDR should be in the name of the contractor, A/C BHEL, duly discharged on
the back.

Security Deposit can also be recovered at the rate of 10% from the running bills. However in such
cases at least 50% of the Security Deposit should be collected before start of the work and balance
50% may be recovered from the running bills.

EMD of the successful tenderer shall be converted and adjusted against the Security Deposit.
The Security Deposit shall not carry any interest.

NOTE: Accepting of Security Deposit against SI. No. (iv) and (vi) above will be subject to
hypothecation or endorsement on the documents in favour on BHEL. However, BHEL will
not be liable or responsible in any manner for the collection of interest or renewal of the
documents or in any other matter connected therewith.

For extra items of work and deviated quantities, security deposit will be recovered at 10%
of the value of deviated amount. The security deposit will be released as stipulated under
clause 16(1V) of GCC.

17. ORDERS UNDER THE CONTRACT:

All orders, notices etc. to be given under the contract shall be in writing, type script of printed and if sent by
registered post to the address given in the tender of the contractor , shall be deemed to have been served on
the date when in the ordinary course they would have been delivered to him.

The contractor shall carry out without delay all orders given to him.



18. ADMISSION TO SITE:

The contractor shall not enter on (other than inspection purposes) or take possession of the site unless
permitted to do so by the Senior Engineer/Civil/E/C. The portion of the site to be occupied by the Contractor
will be clearly defined and marked on the site plan, and the contractor will on no account be allowed to extend
his operations beyond these areas.

The Contractor shall provide, if necessary, or required at the site, temporary access thereto and shall alter,
modify and maintain the same as required from time to time. He shall take out and clear away the access route
when no longer required restoring the area to its original conditions.

The Senior Engineer/Civil/E/C shall have power to execute other works (whether or not connected with the
work in the contract agreement) in the site contemporaneously with the execution of the original work and
contractor shall give reasonable facilities for this purpose.

BHEL, reserves the right of taking over, at any time, and portion of the site which they may require and the
contractor shall at his own expense clear such portion forthwith. No photographs of the site or of the work or
any part thereof shall be taken, published or otherwise circulated, without the prior approval of the Senior
Engineer/Civil/E/C.

No such approval shall however exempt the contractor from complying with any statutory provisions in regard
to the taking and publication of such photographs.

BHEL officials connected with the contract shall have the right of entry to the site at all times.

Senior Engineer/Civil/E/C shall have the power to exclude from the site any person whose admission thereto
may, in his opinion, be undesirable for any reason whatsoever.

19. CONTRACTOR’S SUPERVISION:

The Contractor shall either himself supervise the execution of the Contract or shall appoint a competent Agent
approved by the senior Engineer/Civil/E/C to act in his stead.

The contractor shall employ on Engineer/Agent having at least a ‘Degree of Bachelor of Civil Engineering’
from a recognised University/on any work with a Contract value exceeding rupees two lakhs and having at
least a ‘Diploma in Civil Engineering’ from a recognised college on work with a contract value exceeding Rs.
50,000/- but not exceeding rupees two lakhs.

The employment of an Engineer/Agent as aforesaid, the Senior Engineer/Civil/E/C capable possession of a
recognised technical qualification and is in opinion of the Senior Engineer/Civil/E/C capable of receiving
instructions of the Engineer-in-charge and of executing the work to the satisfaction of the Engineer-in-charge.

If the contractor fails to appoint a suitable Engineer/Agent as aforesaid, the Senior Engineer/Civil/E/C shall
have full powers to suspend the execution of work and stop payment of any advances that may have become
due until such date as a suitable Engineer/Agent is appointed and the contractor shall be held responsible for
the delay caused to the work and no extension of time on this account shall be given to him as stipulated in
condition (9) above.

Orders given to the contractors Agent/Engineer shall be considered to have the same force as if they had been
given to the contractor himself.

The contractor or his agent shall be in attendance at the site during all working hours and shall superintended
the execution of work with such additional assistance in each trade as the Senior Engineer/Civil/E/C may
consider necessary.
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The contractor or his accredited agent shall attend, when required and without making any claim for doing so,
either the Office of the Engineer-in-charge or the work-site to receive instructions.

The Senior Engineer/Civil/E/C shall have full powers, and without assigning any reason, to require the
contractor immediately to cease to employ in connection with this contract any agent, servant or employee
whose continued employment is, in his opinion, undesirable.

The contractor shall not be allowed any compensation on this account.

20. LABOUR:

The contractor shall employ labour in sufficient numbers either directly or through sub-contractors to maintain
the required date of progress and of quality to ensure workmanship of the degree specified in the contract and
to the satisfaction of the Engineer-in-charge. The contractor shall not employ in connection with the works any
person who has not completed his fifteen years of age.

The contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a distribution return of
the number and description by trades of the work people employed on the works. The contractor shall also
submit on the 4" and 19" of every month to the Engineer-in charge a true statement showing in respect of the
second half of the preceding month and the first half of the current month (i) the accident that occurred during
the said fortnight showing the circumstances under which they happened and the extent of damage and injury
caused by them and (ii) the number of female workers who have been allowed maternity benefit as provided in
the maternity benefit Act, 1961 or Rules made there under and the amount paid to them.

The contractor shall pay to labour employed by him either directly or through sub-contractors wages not less
than fair wages as defined in the contractor’s labour regulations.

The contractor shall in respect of labour employed by him either directly or through sub-contractors comply
with or cause to be complied with contractors Labour Regulations in regard to all matters provided therein.

The contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum Wages Act,
1948, Employers Liability Act 1938. Workman’s Compensation Act, 1923, industrial Disputes Act, 1947,
Maternity Benefit Act, 1961 and Mines Act 1952 or any other law relating thereto and rules and there under
from time to time.

The contractor shall be liable to pay his contribution and the employees’ contribution to the State Insurance
Scheme in respect of all labour employed by him for the execution of the contract, in accordance with the
provision “The Employees” State Insurance Act, 1948” as amended from time to time. In case the contractor
fails to submit full details of his account of labour employed and the contribution payable, the Engineer-in-
charge shall recover from the running bills of contractor an account of contribution as assessed by him. The
amount so recovered shall be adjusted against the actual contribution payable for employees’ State Insurance.

The Engineer-in-charge shall on a report having been made by an inspecting Officer as defined in the
contractors labour regulations have the power to deduct from the moneys due to the Contractor any sum
required or estimated to be required for making good the loss suffered by a workers by reason of non-
fulfillment of the conditions of the contract for the benefit of workers, non-payment of wages or of deductions
made from his or their wages which are not justified by the terms of the contract or non-observance of the
contractors labour Regulations.

The contractor shall indemnify the BHEL against any payments to be made under for observances of the
Regulations aforesaid without prejudice to his right to claim indemnify from this sub-contractors.

In the event o the Contractor committing a default or breach of any of the provisions of the aforesaid
Contractors Labour Regulations, as amended from time to time or furnishing any information or submitting or
filling any form/Resister/Slip under the provisions of these regulations which is materially incorrect then on
the report of the Inspecting Officers as defined in the Contractors Labour Regulation, the contractor shall
without prejudice to any other liability pay to the BHEL a sum not exceeding to Rs.50/- as liquidated damages
for every default breach or furnishing, making, submitting, filling materially incorrect statement as may be
fixed by the Engineer-in-charge and in the event of the contractors default continuing in this respect, the
liquidated damages may be enhanced to Rs. 50/- per day for each day of default subject to a maximum percent
of the estimated cost of woks put to tender.
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The Engineer-in-charge shall deduct such amount from bills or security deposit of the contractors and credit
the same to the Welfare fund constituted under Regulations. The decision of the Engineer-in-charge in this
respect shall be final and binding.

MODEL RULES FOR LABOUR WELFARE:

The contractor shall at his own expense comply with or cause to be complied with model Rules for Labour
Welfare as appended to these conditions as rules framed by Government from time to time for the protection of
health and for making sanitary arrangements for workers employed directly or indirectly or the works. In case
the contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and
recover the cost thereof form the Contractor.

SAFETY CODE:

The contractor shall at his own expense arrange for the safety provisions as appended to these conditions or as
required by the Engineer-in-charge, in respect of all labour directly or indirectly employed for performance of
the works and shall provide all facilities in connection therewith. In case the contractor fails to make
arrangements and provide necessary facilities as aforesaid, the Engineer-in-charge shall be entitled to do so
and recover the cost thereof from the contractor.

Failure to comply with model Rules for Labour Welfare, Safety Code, or of the provisions relating to report on
accidents and to grand of maternity benefits to female workers shall make the Contractor liable to pay to the
BHEL as liquidated damages an amount not exceeding Rs 50/- for each default or materially incorrect
statement. The decision of the Engineer-in-charge in such matters based on reports from the Inspecting
Officers as defined in the contractors Labour Regulation as appended to these conditions shall be final and
binding and deductions for recovery of such liquidated damages may be made from any amount payable to the
Contractor.

WATER :

The contractor shall allow in his tender and provide at his cost all water required for the work or his employees
on the work, together with all pipes and fittings or other means that may be necessary or required to ensure a
proper and ample supply of water for all purpose connected with the work.

In the event of a provision existing in the Tender documents for supply of water on payment by Bharat Heavy
Electricals Limited, water will be supplied from the BHEL supply System, or other sources at any points fixed
by the Senior Engineer/Civil on the site of work. The contractor shall make necessary arrangement for lifting,
pumping, carrying or conveying the water as required at his own cost. The levy of water charges to be borne
by the Contractor in such case shall be specifically mentioned in the Tender documents.

22. TEMPORARY WORKSHOPS, STORES ETC :

23.

The Contractor shall, during the progress of the work provide, erect and maintain at his own expanses all
necessary temporary workshops, store, offices etc., required for the proper and efficient execution of the work.
The planning, sitting and erection of these bldgs. shall have the approval of the Engineer-in-charge and the
Contractor shall at all times them tidy and in a clean and sanitary condition to the entire satisfaction of the
Engineer-in-charge.

On compilation of the work all such temporary buildings shall be cleared away and the site restored and left in
a clean and tidy condition to the entire satisfaction of the Engineer-in-charge.

STORES AND MATERIALS ON SITE :

All stores and materials required for the work are to be deposited by the Contractor only in places to be
indicated by the Engineer-in-charge.
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Where in accordance with the contract stipulations certain Stores and Materials 9for incorporation in the work)
are to be issued to the Contractor by the BHEL as detailed under Schedule ‘E’ such times will be so issued
only to the extent required for the actual completion of the work as stipulated in the Contract. The decision of
the Senior Engineer/Civil/E/C regarding the quantities to be issued as above shall be final and binding on the
Contractor. For any excess quantities consumed on the work their cost will be recovered from the Contractor at
punitive rates which will be 100% (hundred percent) more than the issue rates of the BHEL.

In regard to the materials and stores which may be issued to the contractor by BHEL the Contractor shall give
the Engineer-in-charge reasonable notice in writing of his requirements of such stores and materials and on the
approval of his demand being notified to him, he shall make immediate arrangements for drawing the same.
Such stores and materials shall be transported by Contractor at his own expanses direct from the place of issue
to the site of the work, unless prior written approval is obtained from the Engineer-in-charge to take them to a
store or workshop elsewhere.

The Contractor shall have to build a weather-proof shed for the storage of cement required for 15 days
consumption of the work.

BHEL officers connected with the Contract shall have the power at any time to inspect and examine any stores
or materials indented to be used in or on the work, whether on the site or at any place where the same are lying
and the contractor shall give necessary facilities for such inspection and examination.

The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by the
Contractor who shall provide at his own expanse all facilities which the Engineer-in-charge may require for
this purpose. If at the discretion of the Engineer-in-charge an independent expert is employed to make any
such tests his charges shall be borne by the contractor only if the test discloses that the said stores or materials
are not in accordance with the provisions of the contract.

Should the Senior Engineer/Civil/E/C consider at any time during the construction or re-construction, on prior
to the expiry of the ‘MAINTENANCE PERIOD?’, that the stores or materials provided by the Contractor are
unsound or of a quality inferior to that contract for, or otherwise not in-accordance with the Contract, (in
respect whereof the decision of the Senior Engineer/Civil/E/C shall be final and conclusive) the contractor
shall on demand, in writing from the Sr. E/C. E/C specifying the stores or materials complained of, not
withstanding that the same may have been inadvertently passed, certified and paid for, forthwith remove the
stores or materials so specified and provide other proper and suitable store or materials at his own expanse; to
the entire satisfaction of the Sr. E/C. E/C and in the event of his failing to do so within a period to be specified
by the Sr. E/C. E/C in his demand aforesaid, the Sr. E/C.E/C may replace within others the stores or materials
complained of at the risk and expanse in all respects of the Contractor. The liability of the contractor under this
condition shall not extend beyond the maintenance period aforesaid except as regards stores or materials,
which the Sr. E/C.E/C shall have previously given notice of to the contractor to replace. (Maintenance period
for any work under this organization will be six months from the date of actual completion of the particular
work and handing over to BHEL).

All stores and materials brought to the site shall become and remains the property of BHEL and shall not be
removed from the site without the prior written approval if the Senior Engineer/Civil/E/C. However, when the
work is finally completed the Contractor shall at his own expanse forthwith remove from the site all surplus
stores and materials originally supplied by him and upon such removal; the same shall rest in and become the
property of contractor. All BHEL stores and materials issued to Contractor for incorporation or fixing in the
work and which, making due allowance for reasonable wear and tear/or waste, have not on completion of the
work been so incorporated of fixed, shall be returned by the Contractor at his own expanse to the place of
issue.

Credit for surplus and/or materials returned by the contractor to BHEL will be given to him at a price based on
the prevailing market rate but not exceeding that at which the said stores and materials were originally issued
to him but due consideration shall be given to the allowance claimed by BHEL in respect of any depreciation
or damages suffered by the stores and/or materials whilst in the custody of the contractor regarding which the
decision of Sr. E/C/E/C shall be final and conclusive.
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If, in the opinion of the Sr. E/C/E/C (which shall be final and conclusive) any stores supplied by BHEL have
either during currency of the work or after completion of the work whilst under the custody of the contractor,
become damaged to such an extent that they cannot be usefully utilized, either in the same work or in other
works, the Sr. E/C.E/C shall not accept the stores and in the extent of his rejecting , the Contractor shall be
charged for the said stores at a rate fixed by the Accepting Officer. The Contractor shall not be entitled to any
claim what-so-ever on this account.

DEFECTS LIABILYTY PERIOD:

the contractor shall be responsible to make good and remedy at his own expenses within such period as may be
stipulated by the Engineer-in-charge, any defect which may develop or may be noticed before the expiry of the
maintenance period of six months hereto from the certified date of completion and intimation f which has been
sent to the contractor within seven days of the expiry of the said period by a letter sent by hand delivery or by
registered post.

TOOLS AND PLANT ON SITE :

All tools, plant and equipment brought to the site shall become the property of BHEL and shall not be removed
from the site without the prior written approval of the Senior Engineer/Civil/E/C. When the work is finally
completed or the Contractor is determined for reasons other than the defaults of the contract, he shall forthwith
remove from the site all tools, plants, equipment etc., (other than those as may have been provided by BHEL)
and upon such removal, the same shall revert in, and become the property of the contractor.

STATEMENT OF HIRE CHARGES :

Monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment etc., shall
be given to the contractor by the Engineer-in-charge.

PRECAUTIONS AGAINST RISKS :

The contractor shall be responsible for providing at his own expense, for all precautions to prevent loss or
damage from any and all risks and to minimize the amount of any such loss or damage and for the necessary
steps to be taken for the said purpose until the works have been handed over complete in all respect to the
Engineer-in-charge.

The contractor shall provide all watchmen necessary, for the protection of the site, the work, the materials, the
tools, plant, equipment and anything else lying on the site during the progress of the work. He shall solely be
responsible for and shall take all reasonable and proper steps for protecting, securing , lighting and watching
all places on or about the work and the site which may be dangerous to any person whom so ever.

27. NOTICES AND FEES :

28.

The contractor shall give all notices required by any statutory provision or by the regulations and/ or bye-laws
of any local authority and / or of any Public Service, Company or Authority affected by the work or with
whose system the same area or will be connected. The contractor shall pay and indemnify BHEL against any
fees and charges, demandable by law under such Acts, Regulations and/ or bye-laws in respect of the work and
shall make and supply all drawings and plans required in connection with any such notice.

SETTING OUT OF THE WORKS AND PROTECTIVE AND MAINTAINING SIGNALS AND
WORKS :

The engineer-in-charge shall supply dimensioned drawing, levels and other information necessary to enable
the contractor to set out the work. The contractor shall at his own expense set out accurately according to the
drawing and figured dimension thereon, all the work comprised in the contract and any extras or additions
thereto and shall be solely responsible for their being so set out the executed.
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All bench marks, pegs, signals, on the surface, alignment stones, milestones and all similar marks weather put
in by BHEL Authority for the purpose of checking the contractors work or in the nature of permanent survey
marks will during the tender of the contract, be under the care of the contractor who shall, at his own expense,
take all proper and reasonable precautions and care to preserve and maintain them in their true position. In
event of these marks being disturbed or obliterated by accident or due to any other cause whatsoever, the same
may, if deemed necessary to replaced by the Sr.E/C/. E/C at contractors expense and the cost thereof deducted
from any money than or thereafter becoming due to the contractor.

Where requested by the contractor, the level marks center line and chainage pegs corresponding to those
shown on the drawing will be pointed out to the contractor on the ground but all bench marks or chainage pegs
additional to those shown on the drawing will be set out by BHEL authorities.

29. SITE DRAINAGE :

All water that may accumulate on the site during the process of the work, or in trenches and excavations shall
be removed to the entire satisfaction of the Engineer-in-charge and at Contractors expense.

30. EXCAVATIONS, RELICS ETC :

Material of any kind obtained from excavation on the site shall remain the property of BHEL and shall be
disposed off as the Engineer-in-charge directs.

All gold, silver, oil and other materials of any description and all precious stones, coins, treasured, relics,
antiquities and other similar items which may be found in or upon the site shall be the property of Bharat
Heavy Electricals Limited and Contractor shall duly preserve the same to the satisfaction of the BHEL and
shall from time to time deliver the same to such person or person as the Bharat Heavy Electricals Limited, may
appoint to receive the same.

31. FOUNDATIONS :

The contractor shall not lay any foundations until the excavations for the same have been examined and
approved in writing by the Engineer-in-charge.

32. COVERING-IN WORK :

The contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any work is to be
permanently covered up or concealed, whether by earth or other means so that it can finally be inspected or
measured, if necessary. In default of so doing, the contractor shall, if required by the Engineer-in-charge
uncover such work at his own expense.

33. APPROVL OF WORKS BY STAGES :

All work embracing more than one process shall be subject to examination and approval at each stage thereof
and the contractor shall give due notice in writing to the Engineer-in-charge when each stage is ready. In
default of such notice being received, the Engineer-in-charge shall be entitled to approve the quality and extent
thereof at any time he may choose and in the event of any dispute, the decision of the Senior Engineer/Civil
thereon shall be final and conclusive.

34. EXECUTION OF THE WORK :

The work shall be executed in a workman-like manner and to the satisfaction in all respects of the Engineer-in-
charge.

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect to the
execution of the work in a “work Site Order Book” maintained at his office and contractor shall visit this office
daily and shall confirm receipt of such instructions by signing the relevant entries in this book. Such entries
will rank as order or notices in writing within the intent and meaning of these conditions.
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DAY WORK :
No day-work shall be performed without the prior written instructions of the Accepting Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered to be
executed by day-work and shall deliver to the Senior Engineer/Civil-in-charge/E/C within two days of end of
each pay-week return in duplicate giving full detailed accounts of labour and materials for that pay week. One
copy of each of these returns, if found correct, will be certified by the Engineer-in-charge and returned to the
contractor and must be produced at the time of adjustment of accounts.

An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of materials for
day-work and the contractor will be furnished with a receipt signed by the Engineer-in-charge specifying the
description, quantities weight or measurement (as the case may be) of the articles approved, reference will be
made in this receipt in the return aforesaid and the receipt itself is to be produced in support of the Contractors
bill.

In the case of Lump-sum contracts, the rates to be changed and the percentage addition for profit and
establishment charges, etc, will be agreed upon between the Accepting Officer and the Contractor prior to the
execution of the work.

INSPECTION OF THE WORK :

BHEL Offers concerned with the Contractor shall have power at any time to inspect and examine any part of
the work and the contractor shall give such facilities as may be required to given for such inspection and
examination.

Should E/C/E/C consider at any time during the expiry of maintenance period, that any work has been
executed with unsound, imperfect or unskilled workmanship or of quality inferior to that contracted for or not
otherwise in accordance with contract [in respect whereof the decision of the sir. E/C. shall be final and
conclusive] the contractor shall, on demand in writing from the Sr. E/C.E/C specifying the fault
notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith rectify or
remove and reconstruct the work of specified, in whole or in part as the case may be require at his own
expense to the entire satisfaction of the Sr. E/C. E/C in his demand aforesaid, the Sr. E/C. may carry out the
work by other means at the risk and expense in all respect of the contractor. However, the liability of the
contractor under this condition shall not extend beyond the maintenance period except as regard workmanship
which the Sr. E/C .E/C shall have previously given notice of to contractor to rectify.

37. RESPONSIBILITY FOR BUILDING :

In the event of any building ,or part of any building being handed over to the Contractor for the execution of
work thereto under the provisions of the Contract, he shall give a written receipt for all fixtures, glass etc., and
he shall be required make good at his own expense all damages resulting any cause whatsoever while in his
charge and on completion of the work to deliver up the said building or part thereof a clean state complete in
every particular to the entire satisfaction of the Engineer-in-charge.

38. INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, TEMPEST, FLOODS,

EARTHQUAKE, RIOT AND AGAINST DAMAGE BY AIR-CRAFT.

The contractor shall, within one month after the date of acceptance of the contract, insure the work against loss

and damaggq h an insurance office
o vlte o CLAUSE 38 - DELETED [ aesitbe e
for such ins the work as certified

by the Senior Engineer/Civil/E/C.
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If the contractor fails to comply with the terms of this condition that the Accepting Officer may insure the

work and ma ctor or may at his
discretion ref| ed with the terms
o e cortt CLAUSE 38 - DELETED

Such insuran mit or bar to the
liability and ed by the Senior
Engineer/Civ

In case of su shall be received

and may be retained by the BHEL until the work is ’fihallly completed and shall then be credited to the
contractor in the final statement of accounts in the event of his contract not having been previously cancelled
under these conditions.

39. DAMAGE AND LOSS TO PRIVATE PROPERTY & INJURY TO WORKMAN :

The contractor shall at his own expense reinstate and make good to the satisfaction of the Sr. E/C/E/C and pay
compensation for any injury, loss or damage occasioned to any property or rights whatever including property
and rights of BHEL, (or Agents, servants or employees of BHEL) the injury loss or damage arising out of or in
any way in-connection with the execution of purported execution of the contract and further the contractor
shall indemnify BHEL against all claims enforceable against BHEL (or any agent, servant or employee of
BHEL or which would b so enforceable against BHEL) where a private person , in respect of any such injury
(including injury resulting in death loss or damage to any person) whosoever or property, including all claims
which may arise under the workman’s Compensation Act or otherwise.

40. COMPLETION:

41.

The works shall be competed to the entire satisfaction of the Engineer-in-charge and in accordance with the
Contractors forecast of Time and Progress where operative, and all unused stores and materials, tools plant,
equipment, temporary buildings, and things shall be removed and the site and cleared of rubbish and all waste
materials and delivered up clean and tidy to the satisfaction of the Engineer-in-charge at the Contractors
expense on/or before the Scheduled date of completion.

The BHEL shall have power to take over from the Contractor from time to time such sections of the work as
have been competed to the satisfaction of the Engineer-in-charge.

The Senior Engineer /Civil/E/C shall certify to the Contractor the date on which the work is completed and the
state thereof.

The Senior Engineer/Civil/E/C shall also certify, to the Contractor the state of the work at the end of the
maintenance period, where applicable.

COMPENSATION FOR DELAY:

If the contractor fails to maintain the required progress in terms of condition 7 or to complete the work and
clear the site on or before the contracted or extended the period of completion, he shall, without prejudice to
any other right or remedy of the BHEL on account of such breach, pay as agreed compensation an amount
calculated as stipulated below or such smaller amount as may be fixed by the BHEL on the contract value of
the work for every week that the progress remains below that specified in condition 7 or that the work remains
incomplete.
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This will also apply to items or a group of items for which separate period of completion has been specified.

For this purpose the term ‘contract value’ shall be the value at contract rates of the work as ordered.

a) completion period (as originally stipulated)

not exceeding 6 months. ... @ 1 percent per week
b) Completion period (as originally stipulated)

Exceeding 6 months and not exceeding 2 years......... @ 1/ 2 percent per week
c) Completion period (as originally stipulated)

exceeding2 years ... @ 1/ 4 percent per week

Provided always that the total amount of compensation for delay to be paid under condition shall not exceed the
under noted percentage of the contract value or of the contract value of the item of group of items of work for
which a separate period of completion is given :

b) completion period (as originally stipulated)

not exceeding 6 months. ... @ 10 percent per week
b) Completion period (as originally stipulated)

Exceeding 6 months and not exceeding 2 years......... @ 71/2 percent per week
c) Completion period (as originally stipulated)

Exceeding 2 years @ 5 percent per week

The amount of compensation may be adjusted or set off against any sum payable to the Contractor under this or
any other contract with the BHEL.

LAWS GOVERNING THE CONTRACT :
This contract shall be governed by the Indian Laws for the time being in force.
CANCELLATION OF CONTRACT FOR CORRUPT ACTS::

The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice to any other right
or remedy which shall have accrued or shall accrue thereafter to Bharat Heavy Electricals Limited, cancel the
contract in any of the following cases and the contractor shall be liable to make payment to BHEL for any loss
or damage resulting from any such cancellation to the same extent as provided in the case of cancellation for
default.

If the contract shall:

a) Offer or give or agree to give to any person in BHEL, service any gift or consideration of any kind
as an inducement or reward for doing or forbearing to do or for having done or forborne to do any
act in relation to the obtaining or execution of this or any other contract for BHEL service,

OR

b) Enter into a contract with BHEL in connection with which commission has been paid or agreed to
be paid by him or with his knowledge, unless the particulars of any such commission and the
terms of payment thereof have previously been disclosed in writing to the Accepting Officer,

OR

c) Obtain a contract with BHEL as a result of RING tendering or by non-bonafide methods of

competitive tendering without first disclosing the fact in writing to the Accepting Officer.
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CANCELLATION OF CONTRACT FOR INSOLVENCY, ASSIGNMENT OR TRANSFER OR SUB
LETTING OF CONTRACT :

The Accepting Officer, without prejudice to any other right or remedy which shall have accrued or shall accrue
thereafter to BHEL shall cancel the contract in any of the following cases:-

If the contractor:

a) Being an individual, or if a firm any partner thereof, shall at any time be adjusted bankrupt or have a
receiving order or orders for administration of his Estate made against him of shall take any proceeding,
for liquidation or composition under Bankruptcy Act for the time being in force or make any conveyance
or assignment of his effects of composition or arrangements for the benefit of his creditor or purport to do
so, or if any application be made under any Bankruptcy Act for the time being in force for the
sequestration of his estate or if a trust deed be granted by him on behalf of his creditor;

OR

b) Being a company, shall pass a resolution or the court shall make an order for the liquidation of its affairs,
or a Receiver or a Manager or behalf of the departures holders shall be appointed or circumstances shall
arise which entitle the court or debenture holders to appoint a Receiver or Manager;

OR

c) Assigns, transfers, sub-let or attempt to assign transfer or sub-let any portion of the work without the prior

return approval of the Accepting Officer.

Whenever the Accepting Officer exercise his authority to cancel the contract under this condition he may
complete the work by any means at the contractor risk and expense provided always that in the event of the cost
of completion (as certified by Sr. E/C/E/C which is the final and conclusive ) being less than the contract cost,
the advantage shall accrue to the BHEL and that if the cost of completion exceeds the moneys due to the
contractor under the contract, the contractor shall either pay the excess amount ordered by Sr. E/C/E/C or the
same shall be recovered from the contractor by other means.

In case of BHEL completes the work under the provisions of this condition of cost of such completion to be
taken into account in determining the excess cost to be charged to the contractor under this condition shall
consist of this cost of material purchased and /or labour provided by the BHEL with an addition of such
percentage to cover superintendence and establishment charges as may be decided by the Sr. Manager (P) Sr.
E/C/E/C whose decision shall be final and conclusive.

CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTORS DEFAULT :
If the contractor;

a) Makes default in commencing the work within reasonable time form date of handing over of the site and
continuous in that state after a reasonable notice from senior/Engineer /Civil E/C;

OR

b) In the opinion of the Sr. E/C/E/C at any time, whether before or after the date or extended date for
completion, make default in proceeding with the work, with due diligence and continues in that state after
a reasonable notice from Sr.E/C/E/C.

c) Fails of comply with any of terms and conditions of the contract or after reasonable notice in writing with
orders properly issued there under :

d) Fails to complete the work, work order and items of work with individual dates for completion and clear
the site on or before the date of completion, or fails to achieve the progress as set out under clause 7 of
these General Conditions of Contract.
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The Accepting Officer may, without prejudice to any other rights or remedies which shall have accrued or shall
accrue thereafter to BHEL cancel the contract as a whole or in part thereof or only such work order or items of
work in default from the contract. Whenever the Accepting Officer exercises his authority to cancel the contract
as a whole or in part under this condition he may complete the work at the contractor risk and cost, provided
always that in the events of the cost of completion (has certified by Sr. E/C/E/C which is final and conclusive )
being less than the contract cost, the advantage shall accrue to the BHEL if the cost of the excess amount
ordered by Sr. M.P./Sr. E/C/E/C or the same shall be received from the contractor by other means.

In case of BHEL completes the work or any part thereof under the provisions of this condition the cost of such
completion to be taken into account in determining the excess cost to be charged to the contractor under this
condition shall consist of the cost of the material purchased and /or labour provided by the BHEL with an
addition of such percentage to cover superintendence and establishment charges as may be decided by the Sr.
M.P. /Sr. E/C/E/C. whose decision shall be final and conclusive.

TERMINATION OF CONTRACT OF DEATH :

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, Accepting Officer
shall have the opinion of terminating the contract without compensation to the contractor.

SPECIAL POWER OF DETERMINATION:

If at any time after the Acceptance of the tender, BHEL shall for any reason whatsoever not required the whole
or any part of the work, to be carried out, the Sr. M.P./Sr. E/C/E/C shall give notice in writing of the fact to the
contractor who shall have no claim to any payment of compensation or otherwise howsoever on account of any
profit or advantage which he might have derived from the execution of the work in full but which he did not
derive in consequence of the force closing of the work.

He shall be paid at Contact rate, for the full amount of the work executed including such additional works, e.g.
clearing of site, etc., as may be rendered necessary by the said fore-closing. He shall also be allowed
reasonable payment (as decided by the Accepting Officer) for any expenses sustained on account of labour and
materials collected but which could not be utilised on the work, as verified the Sr. E/C Neither shall the
contractor has any claim for compensation on account of any alterations having been made in the original
specifications drawings, designs and instructions, involving any curtailment of the work as originally
contemplated.

FAIR WAGE :

a) The Contractor shall pay not less than the ‘Fair Wage’ to labourers engaged by him on the work.
‘Fair Wage’ means wage whether for time or piece work notified at the time of inviting tenders for the
work and where such wages have not been notified, the wages prescribed by the Sr.
Manager/Projects/Sr.E/C/E/C for the stations at which the work is done.

b) The contractor shall, notwithstanding the provision of any contract to the contrary, cause to be paid a ‘Fair
Wage’ to labourers indirectly engaged on the work, including any labour engaged by his sub-contractors
in connection with the said wok, as if the labourers had been directly employed by him.

c) Inrespect of all labours directly or indirectly employed on the work for the performance of the contractors
part of this Agreement, the contractor shall comply with or cause to be complied with the BHEL
contractor’s labour Regulations (appended hereto as Annexure ‘A’ to these conditions) in regard to
payment of wages, wage period, deductions from wages, recovery of wages, not paid and deductions,
unauthorisedly made, maintenance of wage book, wage slips, publication of scale of wages and other
terms of employment, inspection and submission of periodical returns and all other matters of a like
nature.
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d) The Senior Engineer /Civil/E/C concerned shall have the right to deduct from the moneys due to the

€)

Contractor any sum required or estimated to be required for making good the loss suffered by a worker or
workers by reason of non-fulfillment of the condition of the contract for the benefit of the workers, non-
payment of wags or of deductions made from this or their wages which are not justified by the terms of
the contract or non-observance of the regulations.

Vis-a-vis BHEL the Contractor shall be liable primarily for all payments to be made under the contract
and for the observances of the Regulations aforesaid without prejudice to his right to claim indemnity
from his sub-contractor’s.

The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a breach of this contract.
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CHAPTER-IV

VALUATION AND PAYMENT

49. RECORDS AND MEASUREMENTS :

All items having a financial value shall be entered in the BHEL Measurement Book so that a complete record
is obtained of all works performed under the contract.

Building etc. priced in schedule ‘A’ as a unit lump-sum will be entered by number at the unit lump-sum.
Work carried out for agreed lump-sums will be described and similarly recorded.

Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that required to
ascertain the financial liability of BHEL under the contract.

Work which fails to be measured in detail shall be measured physically, without reference to any local custom
that may obtain excepting where it may otherwise be directed | the tender documents. The measurements shall
be taken jointly by any person duly authorised on the part of the BHEL and by the contractor. The Engineer-in-
charge shall give reasonable notice in writing to the Contractor of appointment for measurement.

The contractor shall, without extra charge, provide assistance with appliances and other things necessary for
measurement.

The Contractor shall bear all the cost of measurement of his work.

Measurement shall be entered in the BHEL Measurement book and signed and dated by both parties each day
at the site on completion of measurement. If the contractor objects to any of the measurement recorded on
behalf of the BHEL a note that effect will be made in the BHEL measurement book or against the item or
items objected to; and such note shall be signed and dated by both the parties engaged in taking the
measurement.

If, as a result of such objection, it becomes necessary to re-measure the work wholly or in part, the expense of
such re-measurement shall be borne by the party requiring the, measurement to be re-taken provided that a net
error is found by this re-measurement to amount to less than 5% (five percent) of the value as recorded by the
first measurement. But, where the net errors amount to 5% and ever of the said value, then the cost is to be
borne by the other party. If any case, of the net value of errors found exceeds Rs. 500/- the expense of re-
measurement is to be borne by the other party.

If the Contractors representative fails to attend when required, the Engineer-in-charge shall have power to
proceed by himself to take measurements and in that case these measurements shall be accepted by the
Contractor as final.
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The contractor shall, once every month submit to the Senior Engineer/Civil/E/C with a copy to the Sr.
M/P/details of his claims for the work done by him up to and including the previous months which are not
covered by his contract Agreement in any of the following respects.

a) Deviation from the items and Specifications provided in the contract documents.

b) Extra items/New items of work.

c) Quantities in excess of those provided in the contract schedule.

d) Items in respect of which rates have not been settled. He should, in addition, furnish a clear

certificate to the effect that the claims submitted by him as aforesaid cover all his claims and that
no further claims shall be raised by him in respect of the work done upto and including the period
under report.

50. VALUATION OF DEVIATIONS :

Rate for deviated items of work will be fixed as follows:

a)

b)

c)

For any item of wok required to be carried out after the contract has been awarded and which is not covered
by Contractors Schedule but is covered by K.P.W.D. schedule of rates the rate payable for such a fresh item
will be derived from K.P.W.D. Schedule by the method of proportion as follows:

IN the same proportion to the rate in K.P.W.D. Schedule of Rates as the tendered rate for the nearest
analogous items of work in Contractors Schedule bears to the rate for the particular analogous item or wok
in K.P.W.D. schedule of Rates.

If a single appropriate analogous item of work is not available in both Schedule Contractor’s and K.P.W.D.
Schedule then the method of proportion will be applied to the nearest analogous group of items available in
both the Schedules referred i.e. in the same proportion as the total tendered cost of that particular group of
items (the sum of the products of the tendered rates and the quantities for which orders are placed) bears to
the total cost of the same items and quantities at the K.P.W.D.Schedule of Rates.

If even an appropriate analogous group of items is not available in Contractor’s Schedule and K.P.W.D.
Schedule, then the methods of proportion will be applied to all those items of the whole work, which are
available in both the Schedules and for which orders have been placed on the Contractor, i.e., In the same
proportion as the total cost of all these items of work (the sum of the products of the tendered rates and the
quantities for which orders are placed) bears to the total cost of the same items and quantities at the
K.P.W.D. Schedule of Rates.

If any work not covered by any of the foregoing is ordered on the Contractor, the basis of payment shall be
decided by the Accepting Officer whose decision shall be final and conclusive and binding on the parties.

The selection of analogous item or analogue group of items referred to above shall be done by the Sr.
E/C./E/C. Where the rates for deviated items or new items of work can be derived by the selection of
different analogous items or analogous group of items, the lowest of all such derived rates shall be taken as
the correct rate.

In the case of the contracts for which the Sr. E/C.,E/C is the Accepting Officer, all disputes regarding the
settlement of rates of deviated or new items of work shall to the Sr. M/P. whose decision shall be final and
conclusive.
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REIMBURSEMENT/REFUND ON VARIATION IN PRICE, MATERIALS :

In after submission of the tender and/or during the progress of the works, the price of any materials (not being a
material supplied from the BHEL, stores in accordance with the Conditions of the Contract) is increased or
decreased by an Act of Legislature (Central or state) and /or any notification there under or on account of new
duties or levies such as Octroi or on account of increase or decrease in such duties affecting the price of
materials required for incorporation in the works or the price of any item to be incorporated in the works and
made from materials of which the price has increased or decreased as aforesaid and the Contractor has
thereupon to pay in respect of such material or item a price which is higher or lower than the price of that
material or item as prevailing immediately before the passing of such Act or levying, increasing/decreasing of
such duty, the BHEL., shall in case of increase in price or the duty reimburse the Contractor the increase in
price or additional increased duty paid by the Contractor and in case of decrease | price, the BHEL shall be
entitled to a refund of the reduction in duty. Provide however no reimbursement or refund shall be made if the
increase /decrease is not more than plus 10% of the said price, the reimbursement or refund shall be made only
on the excess over 10% provided always that any such increase shall not payable if, in the opinion of the Sr.
M/P whose decision shall be final and conclusive the increase is attributable to the delay in the execution of the
contract within the control of the Contract, or that any such increase has become operative after the
contracted/or extended date completion of the work or items of work in question.

The Contractor shall, for the propose of this condition, keep such books of account and other document as are
necessary to show the account of any increase claimed or any reduction available and shall allow inspection of
the same by any duly authorised representative of the BHEL and further shall at the request of the Sr, E/C/E/C.
furnish for verification such other information of the Sr. E/C/E/C may require.

The contractor shall within a reasonable time of his becoming aware of any alteration in the prices of any such
materials, give notice thereof in writing to the Sr. E/C.E/C stating that the rate is submitted in pursuance to this
condition together with all information relating thereto which he may be in a position to supply.

ADVANCES ON ACCOUNT :

No payment shall be made for work estimated to cost less than Rupees One Thousand till after the whole of the
work shall have been completed and a certificate of completion given by the Competent authority.

In the case of work estimated to cost more than Rupees One Thousand the contractor may at intervals of not less
than one month or as otherwise provided for in the Contract documents, counting from the date on which order
to the commence work given by Sr. E/C.E/C submit claims on BHEL forms for payment of advance on account
of work done and of materials delivered in connection with the Contract.

The Contractor shall be paid in respect of such claims to the extent approved and passed by the Sr. E/C.E/C
subject a maximum of 90% o the value of the work actually executed in site provided the work has been
executed to the satisfaction of the Engineer-in-charge. The certificate of the Sr. E/C. E/C regarding such
approval and passing of the sums so payable shall be final and conclusive against the Contractor.

“After the full amount of Security Deposit is made up through the 10% deductions from ‘On Account’
bills, 100% of all subsequent bills may be made to the Contractor”.

The Contractor may also be paid during the progress of the work 75% of the value of any materials which are in
the opinion of the Engineer-in-charge in accordance with contract, and are actually required for incorporation in
the work and which have reasonably been brought to the site in-connection therewith and are adequate stored
an/or protected against damage by weather or other causes, but which have not at the time of payment of the
advance been incorporated in the work. Payment of such advances however shall be purely at the discretion of
the Sr. M/P/Sr.E/C.,/EIC provided always that payments shall not be made under these periodical certificates in
respect of perishable materials like lime, cement, timber, sand kankar etc.

Any sums/due from the Contractor on account of tools and plant, stores or any other items provided by BHEL
shall be deducted from the respective advances.

The Senior Engineer/Civil/E/C shall from time to time certify the sums payable to the Contractor after retaining
the reserves.
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Any certificate relating to work done or materials delivered may be modified or corrected by any subsequent
interim certificate or by the final certificate and no certificate of the Sr. E/C/E/C supporting an advance payment
shall itself be conclusive evidence that any work or materials to which it relates are in accordance with the
contract. All such intermediate payments shall be regarded as advances against the final payment only and shall
not be considered as an admission of the due performance of the contract or any part thereof in respect or the
accruing of any claim whatsoever. Such intermediate payments shall not conclude, determine or effect in any
way the powers of the Sr. E/C/E/C as to the final settlement and adjustment of the account or otherwise, or in
any way vary or affect the Contract.

FINAL BILL :

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the contractor
shall forward a certified final account on BHEL forms, in duplicate. It shall be accompanied by all abstracts,
vouchers etc., in support thereof and shall be prepared in the manner prescribed by the Senior Engineer
/Civil/E/C. No claim will be entertained after the receipt of the final bill.

The contractor shall be entitled to be paid the final sum less the value of payments already made on account,
subject to certification of the final bill by the Sr. E/C/E/C any sums due from the contractor on account Tools
and plant, Stores or any other items provided by BHEL not yet recovered from the contractor shall be deducted
from the final sum aforesaid.

No charge shall be allowed to the contractor on account of the preparation of the final bill.
PAY MENT OF BILLS:

All payments to be made to the Contractor under this contract shall be by “Crossed Cheque” marked
“A/C payee only” (within a reasonable time after the certification by the Sr. E/C/E/C at

....................... located in the station where either the work is executed or service rendered or at their branch
nearest to the station where the Office of the Senior Engineer/Civil/E/C is located.)

RECOVERY FROM CONTRACTOR :

Whenever under the contract any sum of money shall be recoverable from or payable by the contractor the same
may be deducted from any sum then due or which at any time thereafter may become due to the contractor
under the contract or under any other contract with BHEL of from his Security Deposit or he shall pay the claim
on demand.

POST TECHNICAL AUDIT OF WORK AND BILLS:

BHEL reserve the right to carry out a post-payment audit and technical examination of the work and final bill
including all supporting vouchers, abstract etc., and to enforce recovery of any sums becoming due as a result
thereof in the manner provided in the proceeding sub-paragraph’s provided however that no such recovery shall
be enforced after three years of passing the final bill.

REFUND OF SECURITY DEPOSIT :

50% of the Security Deposit mentioned in condition 16 above, may be refunded to the contractor in respect all
contract on completion of work and after payment of final bill and the balance 50% on expiry of the
maintenance period, (Described under clause 23) provided the contractor shall have rendered a “No Demand
Certificate.” In case of works where maintenance period is not involved 100% of the security deposit may be
refunded after payment of final bill provided that the contractor shall have rendered a “No Demand Certificate.”
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58. ARBITRATION:

Except where otherwise provided for in the contract all question and disputes relating to the meaning of the
specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship
or materials used on the work or has been other questions, claim, right, matter or thing whatsoever in any way
arising out of or relating to the contract, design, drawing, specification, estimate, instruction, orders or these
conditions or otherwise concerning the works of the execution of failure to execute the same whether arising
during the program of the work or after the completion or abandonment thereof shall be referred to the sole
arbitration of the Managing Director/Chief Engineer of BHEL and if the Managing Director/Chief Engineer is
enable or unwilling to Act, to a sole arbitration of some other person appointed by the Managing
Director/General Manager/Chief Engineer, willing to Act s such arbitrator. The cases referred to arbitration
shall be other than those for which the decision of the Sr. M/P./D.C.E/Sr.E/C. is expressed in the contract to be
final and conclusive. There will be no objection if the arbitrator so appointed is an employee of BHEL and that
he had deal with the matters to which the contracts relates and that in the course of his duties such he had
expressed views of on all or any of the matters in dispute or difference. The arbitrator to whom to matter is
originally referred being transferred by vacating his office or being enable to act for any reason, such Managing
Director/ General Manager/Chief Engineer as aforesaid at the time of such transfer, vacation of office or
inability to act, shall account another person to act as arbitrator in accordance with the terms of the contract,
such person shall be entitled to proceed with the reference from the state at which it was left by his predecessor.

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or re-enactment
thereof and the rules made there under and for the time being in force shall apply to the arbitration proceeding
under this clause.

It is a term of contract that the party involving arbitration shall specify the dispute or disputes to be referred to
arbitration under this clause together with the amount or amounts claimed in respect of each such dispute.

The arbitrator (s) may from time to time with consent of the parties enlarge the time, for making and publishing
the awards.

The work under the contract shall, if reasonable possible, continue during the arbitration proceedings and no
payment due to payable to the contractor shall be withheld on account of such proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he issue notice to both the parties
fixing the date of the first hearing.

The Arbitrator shall give a separate award in respect of each dispute or difference refereed to him.
The venue of arbitration shall be such place as may be fixed by the arbitration in his sole discretion.

The award of the arbitrator shall be final, conclusive and binding all parties to this contract.
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ANNEXURE- ‘A’
BHEL CONTRACTOR’S LABOUR REGULATIONS.
(See condition 20)

1. DEFINITION:

In these regulations, unless otherwise expressed or indicated, the following words and expressions shall have
the meaning hereby assigned to them.

a) “Labour” means workers employed by a contractor directly or indirectly through a sub-contractor, or by an
agent on his behalf on a payment not exceeding Rs. 500/- per month.

b) “Fair Wage” means wages, which shall include wages for weekly day of rest and other allowances,
whether for time or piece work, after taking in to consideration prevailing market rates for similar
employment in the neighborhood but shall not be less than the minimum rates of wages fixed under the
Minimum wages Act.

c) “Contractor” for the purpose of these Regulations shall include on agent or sub-contractor employing
labour on the wok taken on contractor.

d) “Inspecting Officer” means any Labour Enforcement Officer or Assistant Labour Commissioner of the
Chief Labour Commissioner’s organisation.

e) “Form” means a form appended to these Regulations.

2. NOTICE OF COMMENCEMENT:

The contractor shall, within seven days of commencement of the work, furnish in writing to the Inspecting
Officer of the area concerned the following information, with copy to the Engineer- in charge.

a) Name and situation of the work.

b) Contractor’s name and address.

c) Particulars of the Department for which the work is undertaken.

d) Name and address of the sub-contractors as and when they are pointed.
e) Commencement and probable duration of the work.

f)  Number of workers employed and likely to be employed.

g) ‘Fair Wages’ for different categories of workers.

3. 1) Number of hours which shall constitute a normal working day. The number of hours which shall constitute
a normal working day for an adult shall be NINE hours. The working day of an adult worker shall be so
arranged that of intervals, if any for rest it shall not spread over more than 12 hours on any day, when an adult
worker is made to work for more than NINE hours on any day or for more than 48 hours in any week he shall in
respect of overtime work, be paid wages at double the ordinary rate of wages.

I1) Weekly day of rest: Every worker shall be given a weekly day of rest, which shall

be fixed and notified at least 10 days in advance. A worker shall not be required or allowed to work on the
weekly rest day unless he has or will have a substitution rest day, on one of the five days immediately before or
after the rest day, provided that no substitution shall be made which will result in the worker working for more
than 10 days consecutively without a rest day for a whole day.

Where in accordance with the foregoing provisions a worker works on the rest day and has been given a
substituted rest day he shall be paid wages for the work done on the weekly rest day at the overtime rate of
wages.

NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the worker is entitled to.



4.

26

DISPLAY OF NOTICE REGARDING WAGES, WEEKLY DAY OFF REST ETC.

The Contractor shall before he commences his work on contract display and correctly maintain and continue to
display and correctly maintain in a clean legible condition in conspicuous places on the works, notice in English
and in the local Indian languages, spoken by majority of workers, giving the rate of fair wages, the hours of
work for which such wages are payable, the weekly rest days workers are entitled to and name and address of
the Inspecting Officer. The Contractor shall send a copy of each of such notice to the Inspecting Officers and
the Engineer’s in charge.

FIXATION OF WAGE PEIODS:

The contractor shall fix wage periods in respect of which wages shall be payable. No wage period shall
normally exceed one work.

PAYMENT OF WAGES:

i) Wages due to every worker shall be paid to him direct. All wages shall be paid in current coins or currency
or in both.

i) Wages of every worker employed on the contractor shall be paid where the wages period is one week,

within three days from the end of the wage period, and in any other case before the expiry of the 7th day or
10™ day from the end of the wage period according as the number of workers does not exceed 1,000 in
exceeds 1000.

iii) When employment of any worker is terminated by or on behalf of the contractor, the wages earned by him
shall be paid before expiry of the day succeeding the one on which his employment is terminated.

iv) Payment of wages shall be made at the work site on a working day except when the work is completed
before expiry of the wage period, in which case final payment shall be made at the work site within 48
hours of the wage period, in which case final payment shall be made at the work site within 48 hours of the
last working day and during normal working time.

Note:

The term “working day” means a day on which the work, on which labour is employed, is in progress.
REGISTER OF WORKMEN:

A register of workmen shall be maintained in the form appended to these regulations and kept at the work site
or as near to it as possible, and the relevant particulars of every work men shall be entered therein within 3 days
of his employment.

EMPLOYMENT CARD:

The contractor shall issue an employment card in the form appended to these regulations to each worker on the
day of work or entry into his employment. If a worker has already any such card with him issued by the
previous employer the contractor shall merely endorse that employment card with relevant entries. On
termination of employment the employment card shall again be endorsed by the contractor and returned to the
worker.
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REGISTER OF WAGES ETC:

i) A register of wages- cum-muster roll in the form appended to these regulations shall be maintained and
kept at the work site or as near to it as possible.

ii) A wage slip in the form appended to these regulations shall be issued to every worker employed by the
contractor at least a day prior to disbursement of wages.

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES:

i)  Wages of worker shall be paid to him without any deductions of any kind except the following:

a) Fines.

b) Deductions for absence from duty, i.e. from the place or the places where by the terms office employment
is required to work. The amount of deduction shall be in proportion to the period for which he was absent.

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, or for
less of money which he is required to account for, where such damage or loss is directly attributable to his
neglect or default ;

d) Deduction for recovery of advances or for adjustment of over payment of wages. Advances granted shall be
entered in a register ; and

e) Any other deduction which the BHEL may from time to time allow.

i) No fines shall be imposed on a worker save in respect of such acts and omissions on his part as have been
approved by the chief Labour Commissioner.

iii) No fines shall be imposed on a worker and no deductions for damage for loss shall be made from his wages
until the worker has been given an opportunity of showing — cause against such fines or deductions.

iv) The total amount of fines which may be imposed in any one wage period on a worker shall not exceed an
amount equal to three Paise in rupee of the wages payable to him in respect of that wage period.

v) No fine imposed on a worker shall be recovered from him in installments, or after expiry of sixty days from
the date on which it was imposed. Every fine shall be deemed to have been imposed on the day of the act or
omission in respect which it was imposed.

vi) The contractor shall maintain both in English and the local Indian language a list, approved by the Chief
labour Commissioner, clearly stating the acts and omissions for which penalty or fine may be imposed on a
workman and display it in good condition a conspicuous place on the work site.

vii) The contractor shall maintain a register of deductions for damage or loss in the forms appended to these
regulations which should be kept at the place of work.

a) Full particulars of the labourers who met with the accident.

b) Sex.

c) Age.

d) Rates of wages.

e) Nature of accident and cause of accident.

f)  Time and date of accident.

g) Date and time when admitted in hospital.

h) Date of discharge from the hospital.

i) Period of treatment and result of treatment.

j)  Percentage of loss of earning capacity and disability as assessed by Medical officer.

k) Claim required to be paid under Workmen Compensation Act.
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[) Date of payment of compensation.
m) Amount paid with details of the person to whom the same was paid.
n) Authority by whom the compensation was assessed.

0) Remarks.

REGISTER OF ACCIDENTS:

The contractor shall maintain a register of accidents in such form as may be convenient at the work place but
the same shall include the following particulars :-

PRESERVATION OF REGISTERS:

The register of workmen and the Register of wages-Cum-Muster Roll required to be maintained under these
Regulations shall be preserved for 3 years after the date on which the last entry is made therein.

ENFORCEMENT:

The Inspecting Officer shall either on his own motion or on a complaint received by him carry out
investigations and send a report to the Engineer-in-charge specifying the amount representing / workers dues
and amount of penalty to be imposed on the contractor for breath of these regulations, that have to be recovered
from the contractor, indicating full details of the recoveries proposed and the reasons, there for. It shall be
obligatory of the part of the Engineer-in-charge on receipt of such a report to deduct such amounts from
payments due to the contractor.

DISPOSAL OF AMOUNTS RECOVERED FROM THE CONTRACTORS:

The engineer in charge shall arrange payment to workers concerned within 45 days from receipt of a report
from the Inspecting Officer except in cases where the contractor had made an appeal under regulation, 16 of
these regulations. In cases where there is an appeal, payment of worker dues would be arranged by the Engineer
in charge, wherever such payments arise, within 30 days from the date of receipt of the decision of the Regional
Labour Commissioner (RLC).

WELFARE FUND:

All moneys that are recovered by the Engineer-in-charge by way of workers due which could not be disbursed
to workers within the time-limit prescribed above, due to reasons such as where about or workers not being
known, death of a worker, etc., and also amounts recovered as penalty, shall be credited a fund to be kept under
the custody or BHEL for such benefits and welfare of work man employed by the contractors.

APPEAL AGAINST DECISION OF INSPECTING OFFICER:

Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision to the Regional
Labour Commissioner concerned within 30 days from the date of decision, forwarding simultaneously a copy of
his appeal to the Engineer-in-charge. The decision of the Regional Labour Commissioner Shall be final and
binding upon the contractor and the work men.

REPRESNTATION OF PARTIES:

i) A workmen shall be entitled to be represented in any investigation or enquiry under these Regulations by
an officer of a registered trade union of which the said trade union is affiliated or where the work man is
not a member of any registered trade union, by an officer of a registered trade union, connected with, or
any other workmen employed in, the industry in which the worker is employed.
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ii) A contractor shall be entitled to be represented in any investigation of enquiry under these Regulation by an
officer of an association of contractors of which he is member or by an officer of a Federation of
associations of contractors to which the said association is affiliated or where the contractor is not a
member of any association of employers, connected with, or by any other employer engaged in the industry
in which the contractor is engaged.

iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under
these Regulations.

INSPECTION OF BOOKS AND OTHER DOCUMENTS:

The contractor shall allow Inspection of the registers and other documents prescribed under these regulations by
inspecting officers and the Engineer-in-charge or his authorized representative at any time and by the worker or
his agent on receipt of due notice at convenient time.

INTERPRETATION ETC:

On any question as to the application, interpretation or effect of these Regulations, the decision of the Chief
Labour Commissioner or Deputy Chief Labour Commissioner (Central) shall be final and binding.

AMENDMENTS:

Central Government may, some time to time, add to or amend the Contractors Labour Regulations and issue
such directions as it may consider necessary for the proper implementation of the Contractors Labour
Regulations for the purpose of removing any difficulty which may arise in the administration thereof, based on
which the BHEL Contractors Labour Regulation here in contained shall be subject to revision.

BHEL SAFETY CODE (See condition 20)

i)  Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the ground,
or from solid construction except such short period work as can be done safely from ladders. When a ladder
is used one extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying
materials as well, suitable footholds and handholds shall be provided on the ladder and the ladder shall be
given an inclination not steeper than % to 1 (1/4 horizontal and 1 vertical).

ii) Scaffolding or staging more than 3.25 meters above the ground or floor, swing or suspended from an
overhead support or erected with stationery support, shall have a guard rail properly attached, bolted,
braced and otherwise secured at least 1 meter high above the floor or platform of such scaffolding or
staging and extending along with the entire length of the outside and ends thereof with only such openings
as may be necessary for the delivery or materials, such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.

iii) Working platform, gangways and stairways shall be so constructed that they do not sag unduly or
unequally, and if height of a platform or gangway or stairway is more than 3.25 meters above ground level
it shall be closely boarded, have adequate width and be suitably fenced, as described in 2 above.

iv) Every opening in floor of a building or in a working platform shall be provided with suitable means to
prevent fall of persons or materials by providing suitable fencing or failing with a minimum height of 1
meter.

v) Safe means of access shall be provided to all working platform and other working places, every ladder shall
be securely fixed. No portable single ladder shall be over 9 meters in length. Width between side rails in a
rung ladder shall in no case be less than 30cm. For ladders up to and including 3 meters in length. Uniform
step spacing shall not exceed 30 cm.
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Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of the
sites shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The
contractor shall provide all necessary fencing and lights to protect public from accidents and shall be bound to
bear expenses of defense of every suit action or other proceedings at law that may be brought by any person for
injury sustaining owing to every suit action or other proceedings at law that may be brought by any person for
injury sustaining owing to neglect of the above precautions, and pay any damages and costs which may be
awarded in any such suit, action or proceedings to any such person or which may with the consent of the
contractor be paid to compromise any claim by any such person.

EXCAVATION AND TRENCHING:

All trenches, 1.5 meters or more in depth, shall at all times be supplied with at least one ladder for each 30 m
length or fraction thereof. Ladder shall to be extended from bottom of trench to at least, 1 meter above surface
of the ground. Sides of a trench 1.5 meters or more in depth shall be stepped back to give suitable slope, or
securely held by timber bracing, so as to avoid the danger of sides collapsing. Excavated materials shall not be
placed within 1.5 meters of the edge of trench or half the depth of trench, whichever is more. Cutting shall be
done from top to bottom. Under no circumstances shall undermining or undercutting be done.

DEMOLITION:
Before any demolition work is commenced and also during the process of the work.
a) All roads and open areas adjacent to the work site shall either be enclosed or suitably protected;

b) No electric cable or apparatus which is liable to be source of danger over a cable or apparatus used by
operator shall remain electrically charged.

c) All present steps shall be taken to prevent danger to persons employed, from risk or fire or explosion or No
floor, roof or other part of a building shall be so overloaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-charge shall be available for
use of persons employed on the site and maintained in a condition suitable for immediate use and the contractor
shall take adequate steps to ensure proper use of equipment by those concerned.

a) Workers employed on mixing asphaltic materials cement and lime mortars/concrete shall be provided with
protective footwear and protective goggles.

b) Those engaged in handling any materials which is injurious to the eye shall be provided with protective
goggles.

c) Those engaged in welding works shall be provided with welder’s protective eye shields.

d) Store breaker shall be provided with protective goggles and protective clothing and seated at sufficiently
safe intervals.

e) When workers are employed in sewer and manholes which are in use, the contractor shall ensure that
manholes covers are opened and manholes are ventilated at least for an hour before workers are allowed to
get in to them. Manholes so opened shall be cordoned off with suitable railing and provided with warning
signals or boards to prevent accident to public.

f)  The contractor shall not employ men below the age of 18 and women on the work of painting with products
containing lead in any form. Wherever men above the age of 18 or employed on the work of lead painting
the following precautions shall be taken.

i)  No paint containing lead or lead products shall be used except in the form of paste or readymade paint.

ii) Suitable face masks shall be supplied by the contractor for use by workers when paint is applied in the form
of spray or a surface having lead paint is dry rubbed and scrapped.

iii) Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be provided to enable
working painters to wash during and cessation of work.
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When work is done near any where there is risk of drowning, all necessary equipment shall be provided and
kept ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate
provision made for prompt first aid treatment of all injuries likely to be sustained during the course of the work.

Use of hoisting machine and tackles including their attachments, encourage and supports shall conform to the
following:

i)

i)

These shall be of good mechanical construction, sound material an adequate strength and  free from
defects and adequate strength, and free from defects.

Every rope used in hoisting or lowering materials or as a means of suspension shall be durable quality and
adequate strength, and free from defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age
of 21 years shall be in-charge of any hoisting machine including any scaffolding winch or give signals to
operator.

In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block used in
hoisting, or lowering or as means of suspension safe working load shall be ascertained by adequate means.
Every hoisting machine and all gear referred to above shall have the safe working load plainly marked
thereon. In case of a hoisting machine having a variable safe working load, each safe working load, and the
conditions under which it is applicable shall be clearly indicated. No part of any machine or any gear
referred to above in this paragraph shall be loaded beyond the safe working load except for the purpose of
testing.

In case of departmental machine, safe working load shall be notified by the Engineer-in-charge. As regards
contractors machines the contractor shall notify safe working load of each machine to the Engineer-in-
charge wherever he brings it to site of work and get it verified by the Engineer-in-charge.

Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances shall be
provided with efficient safeguards, hoisting appliances shall be provided with such means as will reduce to
the minimum risk of accidental descent of load. Adequate precautions shall be taken to reduce to the
minimum risk of any part of a suspended load becoming accidentally displaced. When workers are
employed on electrical installations which are already energised, insulating mats, working apparel such as
gloves, sleeves, and boots, as may be necessary shall be provided. Workers shall not wear any rings;
watches carry keys or other materials which are good conductors of electrically.

All scaffolding, ladders and other safety devices mentioned or described herein shall be maintained in a
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate
washing facilities shall be provided at or near the places of work.

These safety provisions shall be brought to the notice of all concerned by display on a notice board at a
prominent place at the work spot. Persons responsible for ensuring compliance with the safety code shall be
named there on by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions, arrangements
made by the contractor shall be open to inspection by the Engineer-in-charge or his representative and the
inspection officers as defined in the contractor’s Labour Regulations.

Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the operation of any
other Act or Rule in force.



FORM OF REGISTER OF WORKMEN

(Regulation 7)

(i) Name and address of the CONrACIOT:. ... . ...\ttt e,

(if) Number and date of the contract agreement/work order:............covviuiiiiiiiiiiiiiiiineeeenen,

(iif) Name and address of the department awarding the CONtract:...............ooeriueiiiniiiiiiiiineninnnn.

(iv) Nature of the contract and location of the work:.............oooiiii

(V) Duration 0f the CONIACE:. ... .ttt e e e e e e
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FORM OF EMPLOYMENT CARD
(Regulation 8)

Particulars of next of kin (wife/husband and children, if any, or/dependent next of kin in case of the worker has
no wife/husband or child):

NI e e
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N.B: For the worker employed at one time one piece-work basis and at another on daily wages, relevant entries in respect of each type of
employment should be made separately.



FORM OF WAGE SLIP
(REGULATION 9)

(i) Name Of the COMTIACTOT. .. ... .ttt et e e e
() R 4 T T TP
1. Name of the workers with
father’s/husband’s Name
2. Nature of employment
3. Wage period
4. Rate of wages payable
5. Total attendance/unit of
Work done
6.  Dates on which overtime
worked.
7. Overtime wages.
8.  Gross Wages, payable
9.  Total deductions (indicating
nature of deduction).
10. Net Wages Payable

CONTRACTOR’S SIGNATURE/
THUMB IMPRESSION.

EMPLOYEES SIGNATURE/
THUMB IMPRESSION.
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FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL
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Nature of the contract and location of the Work:. ... ..o i
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No. & Date of the contract agreement/Work order:....... ...
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Name and address of the CONIraCtOr:. ... .....o.oiiit i e,
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FORM OF REGISTER OF
DEDUCTIONS FOR DAMAGE OR LOSS CAUSED TO THE BHEL BY

THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS.

(Regulation No. 10 (vii).
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FORM OF REGISTER OF FINES (REGULATIONS No. 10 (VII)
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PART-II - PRICE BID

(To be submitted in a separate sealed cover)

NAME OF WORK: JOB CONTRACT FOR
FIRE FIGHTING SERVICES INSIDE THE

FACTORY PREMISES

No. of Pages: 2 No.

CONTRACTOR EMPLOYER



2

SCHEDULE

Name of work : Job Contract for Fire Fighting Services inside the
Factory premises

Rate/per month Total

Description Unit Qty (in figs & words) Rs.
Rs. Ps.

Annual

Maintenance

Contract for Fire | Lumpsum 12
Fighting Services per Months
installed at our month

Factory premises,
works details are

as per Annexure-
V enclosed

Total RUPEES INWOIAS & .. .o e

........................................................................................

Contractor should quote separately for service tax as given under

Service Tax To be quoted in percentage:

CONTRACTOR EMPLOYER



