

TD-106. - 2 Rev. No. : 00 Form No. :		PRODUCT STANDARD HYDERABAD GT ENGINEERING	Prod. Std. No. : GT14051
			Rev. No. 00
			Page : 1 of 3

SPECIFICATION FOR SERVICES OF TRUCK MOUNTED BOOM CRANE

1.0 Scope

This specification covers the scope of services to be provided by the **Truck Mounted Boom Crane [TM Boom Crane]** supplier.

2.0 Site Information

Refer Variant Table.

3.0 Scope of the Work

Vendor to quote item wise price for following services (at clause 3.1, 3.2, 3.3 & 3.4) as applicable. In case of the specific service not applicable for offered model of crane, the vendor shall specifically indicate the same in his offer.

- 3.1 Supervision of Erection and Commissioning (if applicable) of the TM Boom Crane supplied/ to be supplied against BHEL PO/PR as indicated in variant table. The vendor shall consider duration of this work is 15 Working days at Calabar, Nigeria site to a Maximum of two visits (Excluding onward & return days).

Any other services that are required for proper installation and safe reliable operation of the TM Boom Crane shall be identified and provided by the Supplier.

- 3.2 On site Performance testing at 125 % of full load. Performance test procedure shall be submitted by Vendor for BHEL approval.
- 3.3 On site operator training at Calabar Nigeria, of one-week duration (on per diem Basis) if required by BHEL/Cross River State, Nigeria (Customer).
- 3.4 Operation and maintenance training at Manufacturer's works, for two man-weeks duration (on per diem Basis) if required by BHEL/Cross River State, Nigeria (Customer).

Note: For onsite services at Calabar Nigeria, following is applicable:

- a) VISA processing, To & Fro Air Tickets, Insurance, Accommodation, Food, Local travel & medical aid will be arranged by BHEL.

COPYRIGHT AND CONFIDENTIAL
 The information on this document is the property of BHARAT HEAVY ELECTRICALS LIMITED.
 It must not be used directly or indirectly in any way detrimental to the interest of the company.

Ref. Doc

May 10 11:08 2019

Printed by : SANJAY KUMAR-HTE3033 / 1893904 on 10-05-19 13:03:12

This Drawing is printed from Engineering Digital Archive System (EDAS).
 Electronic Signatures are not legally required.

RESTRICTED USE



4.0 Vendor Quotation to include the following

- 4.1 Vendor to quote per day charges separately. These charges will come into effect, if stay is extended beyond the stipulated 15 Working days limit.
- 4.2 Payment (on actuals) will be released based on site certification.

VARIANT TABLE

Var. No.	Project Site Information	Type of Service	Duration	Service PR No.	Remarks
1.	Fr-5, Calabar, Nigeria The site is situated in Calabar, Cross River State Nigeria. Nearest City: Calabar, Nigeria Nearest Airport: Calabar Nearest Port: TINCAN/APAPA Rainy Season: June- September	Supervision of Erection and Commissioning at site and any other services as recommended by Crane Supplier	15 Working days at Calabar, Nigeria site to a Maximum of two visits (Excluding onward & return days)	1600018016/10	
2.		On site Performance testing at 125 % of full load	4 Working days at Calabar, Nigeria site to a Maximum of two visits (Excluding onward & return days)	1600018016/20	
3.		On site operator training	One Week duration	1600018016/30	
4.		Operation and maintenance training at Manufacturer's works	Two man weeks	1600018016/40	

COPYRIGHT AND CONFIDENTIAL

The information on this document is the property of BHARAT HEAVY ELECTRICALS LIMITED. It must not be used directly or indirectly in any way detrimental to the interest of the company.

Ref. Doc

RESTRICTED USE



May Fri 10 11:08 2019

Printed by : SANJAY KUMAR-HTE3033 / 1893904 on 10-05-19 13:03:12

This Drawing is printed from Engineering Digital Archive System (EDAS). Electronic Signatures are not legally required.

TD-106. - 2 Rev. No. : 00 Form No. : 	PRODUCT STANDARD HYDERABAD GT ENGINEERING			Prod. Std. No. : GT14051	
				Rev. No. 00	
				Page : 3 of 3	
COPYRIGHT AND CONFIDENTIAL The information on this document is the property of BHARAT HEAVY ELECTRICALS LIMITED. It must not be used directly or indirectly in any way detrimental to the interest of the company.	<u>RECORD OF REVISIONS</u>				
	Rev. No.	Date	Revision Details	Revised By	Approved By
	00	09.05.2019	First made.	SK	ECS
	Ref. Doc				