

## BHEL PSSR CONTRACTS DEPARTMENT

## DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01.07.17 TO 31.07.17

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publicatn of NIT	Type of Bidding (Single/ Two) Bid System	Last date of receipt of tender	Nos.of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated L1	Contract No. & Date	Name of contractor	Value of contract (RS)	Scheduled date of completion of supplies	Reason for Single Tender
SCT 1669	Dismantling of 3 nos Closed-Storage Shed at JITPL Jindal Site, Angul, Transportation and Re-Erection of 3 nos Closed Storage Shed at 1 x 800MW Dr Narla Tatarao Thermal Power Station, Stage V, Vijayawada, AP	OT	13-05-17	TWO	06-06-17	4	1.M/s B.S.Construction 2.M/s CHEMIN Controls & Instrumentation Pvt.Ltd. 3.M/s Pressmach Infrastructure Pvt. Ltd.	1.M/s Namitha Constructions	Yes	SCT 1669 Dt. 1.7.17	M/s B.S.Construction	35,65,000/-	5 Months	Not Applicable
SCT 1677	Erection, Testing & commissioning and Trial Operation, and restoration of the plant at SLIP STREAM SCR PILOT PROJECT, 500 MW, Unit – 2, Simhadri Super Thermal Power Plant, NTPC Limited, Vishakapatnam, Andhra Pradesh State.	LT	13-06-17	TWO	23-06-17	2	1.M/S Brothers Engineering and Erectors Ltd. 2.M/s Akash Engineering Services	Nil	Yes	SCT 1677 Dt. 1.7.17	M/s Akash Engineering Services	65,00,000/-	34 Months	Not Applicable
SCT 1663	Erection, Testing, Commissioning of Control & Instrumentation Systems, that includes Handling of materials at BHEL/ Client Stores/ Storage Yard, Transportation to site of work, Supply and Application of Final Painting at 1x800 Kothagudam Thermal Power Station, Stage-VII, unit-12, Telangana	OT	09-05-17	TWO	23-05-17	13	1.M/s Vasavi Electro Systems Pvt. Ltd. 2.M/s CHEMIN Controls & Instrumentation Pvt. Ltd. 3.M/s KSL Technocrats 4.M/s Powertronix Engineering Pvt. Ltd. 5.M/s ENTECH Projects Pvt. Ltd.	1.M/s Autotrical 2.M/s Instech Systems & Automation 3.M/s Nuvotronix Energy Systems India Pvt. Ltd. 4.M/s PRV Copnstructions Pvt. Ltd. 5.M/s Vadim Infrastructure Pvt. Ltd.	Yes	SCT 1663 Dt.7.7.17	M/s KSL Technocrats	36700000/-	15 Months	Not Applicable

## BHEL PSSR CONTRACTS DEPARTMENT

## DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01.07.17 TO 31.07.17

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publicatn of NIT	Type of Bidding (Single/ Two) Bid System	Last date of receipt of tender	Nos.of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated L1	Contract No. & Date	Name of contractor	Value of contract (RS)	Scheduled date of completion of supplies	Reason for Single Tender
SCT 1635	Development of Storage Yard, Construction of Customer Office, Mess Building & other Site Enabling Civil works at 2 x 800MW Uppur Thermal Power Station, Ramanathapuram Dist., Tamil Nadu	OT	15-04-17	TWO	05-05-17	3	1.M/s R.Devarasan 2.M/s J.K.Constructions	1.M/s Bharatiya Construction.	Yes	SCT 1635 Dt.13.7.17	M/s J.K.Constructions	4,90,50,000/-	4 Months	Not Applicable
SCT 1650	Supply, Erection and Commissioning of Construction Power Supply under Package-A and maintenance of the same under Package-B at 2 X 800 MW Uppur Thermal Power Project, Ramanathapuram District, Tamil Nadu	OT	07-01-17	TWO	27-01-17	4	1.M/s KSL Techocrats 2.M/s Vadim Infrastructure Pvt. Ltd. 3.M/s Essen Instrumentation & Electricals 4.M/s PRV Constructions Pvt. Ltd	NIL	Yes	SCT 1650 Dt.26.7.17	M/s PRV Constructions Pvt. Ltd.	1,46,00,000/-	9 Months	Not Applicable
SCT 1671	Design, Manufacturing, Supply and Erection of new pre-fabricated type site office building- 2 nos. (excluding foundation) at Uppur Thermal Power Station, Ramanathapuram, Tamil Nadu	OT	06-06-17	TWO	27-06-17	6	1.M/s Chemin Controls and Instrumentation Pvt.Ltd. 2.M/s Creators Interiors and Engineers Pvt. Ltd. 3.M/s G.K.Roofings India Pvt. Ltd. 4.M/s Pressmach Infrastructure Pvt. Ltd. 5.M/s Techo Fab 6.M/s Tinny Craft	NIL	Yes	SCT 1671 Dt.28.7.17	M/s Techno Fab	1,18,66,670	5 Months	Not Applicable
SCT 1665	Design, Manufacturing, Supply and Erection of new pre-fabricated type closed storage sheds (excluding foundation) at Uppur Thermal Power Station, Ramanathapuram, Tamil Nadu	OT	16-05-17	TWO	05-06-17	4	1.M/s Chemin Controls and Instrumentation Pvt.Ltd. 2.M/s Creators Interiors and Engineers Pvt. Ltd. 3.M/s Pressmach Infrastructure Pvt. Ltd. 4.M/s Techo Fab	NIL	Yes	SCT 1665 Dt.31.7.17	M/s Techno Fab	1,33,59,818	6 Months	Not Applicable