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TENDER SPECIFICATIONS 

 

TENDER NO: CE/ES/2012-13/02/HIL-LAPANGA/SU    DATED: 12/07/2012 

 

 

 

WORK OF “UNLOADING OF CONTROL AND INSTRUMENTATION MATERIALS 

DELIVERED BY ROAD TRANSPORT, SHIFTING / ARRANGING / STACKING IN BHEL 

STORES, OPENING OF BOXES / VERIFICATION,  HANDLING & ISSUING OF 

MATERIALS AND MAINTAINING STORE RECORDS FOR 6X150 MW CAPTIVE POWER 

PLANT AT HINDALCO INDUSTRIES LTD. (HIL),  LAPANGA - ODISHA” 

 

 

 

PART I – TECHNICAL BID 

 

 

 

BHARAT HEAVY ELECTRICALS LIMITED 

(A GOVT. OF INDIA UNDERTAKING) 

EXTERNAL SERVICES DEPT 

ELECTRONICS DIVISION 

POST BOX NO 2606 

MYSORE ROAD, BANGALORE – 560026 
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BHARAT HEAVY ELECTRICALS LIMITED 

(A GOVT. OF INDIA UNDERTAKING) 

ELECTRONICS DIVISION, POST BOX NO 2606 

MYSORE ROAD, BANGALORE – 560026 

 

Phone: +91-80-26989126 / 26998657     Fax:  +91-80-26989222 

Email ID : jagadeesan@bheledn.co.in                               +91-80-26989217 

 

EXTERNAL SERVICES DEPARTMENT 

TENDER NO: CE/ES/2012-13/02/HIL-LAPANGA/SU dated 12.07.2012 

 

 

IMPORTANT NOTE 

VENDORS APPLYING FOR THIS TENDER ARE ADVISED TO CHECK AND ENSURE 

COMPLETION OF ALL PAGES IN TENDER DOCUMENT AND REPORT ANY 

DISCREPANCY NOTICED FOR TIMELY CORRECTIVE ACTION, IF ANY, TO THE 

ISSUING AUTHORITY BEFORE THE BIDS ARE SUBMITTED. PRINTED COPY OF 

TENDER DOCUMENT COMPLETE IN ALL RESPECTS MUST BE SUBMITTED BACK 

AS PART OF THE BID WITHOUT WHICH THE SAME IS LIABLE TO BE REJECTED BY 

BHEL. 
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BHARAT HEAVY ELECTRICALS LIMITED 

(A GOVT. OF INDIA UNDERTAKING) 

ELECTRONICS DIVISION, POST BOX NO 2606 

MYSORE ROAD, BANGALORE – 560026 

Phone: +91-80-26989126 / 26998657    Fax:  +91-8026989222 

Email: extservices@bheledn.co.in                                                                 +91-8026989217 

TENDER NOTICE-WEBPAGE 

TENDER NOTIFICATION 

BHEL – ELECTRONICS DIVISION, BANGALORE. 

TENDER REFERENCE TENDER NO: CE/ES/2012-13/02/HIL-LAPANGA/SU  

Dated: 12.07.2012 

JOB RECEIPT & UNLOADING OF C&I MATERIALS FOR 6X150 MW 

UNITS AND PROVIDING MANPOWER ASSISTANCE FOR STORES 

& OFFICE WORK. 

PROJECT SITE BHEL EDN SITE OFFICE, HIL ADITYA ALUMINIUM, LAPANGA, 

DIST: SAMBALPUR, ODISHA -768 212. 

TENDER TYPE OPEN TENDER ( TWO PART BID ) 

ESTIMATED VALUE RS. 25,00,000 /- APPROXIMATELY ( RUPEES TWENTY FIVE 

LAKHS ONLY) 

EMD RS. 60,000/ /-  ( RUPEES SIXTY THOUSAND ONLY ) 

DOCUMENT CHARGES RS. 2000 /- ( RUPEES TWO THOUSAND ONLY ) 

PLEASE VISIT WEBSITE 

FOR DOWNLOADING 

COMPLETE TENDER 

DOCUMENTS 

www.bheledn.com, www.bhel.com 

DUE DATE & TIME 03-08-2012    1400 HRS 

ISSUED BY: SR.DGM / EXTERNAL SERVICES 

 

mailto:extservices@bheledn.co.in
http://www.bheledn.com/
http://www.bhel.com/
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DETAILED TENDER NOTICE 

Sealed Tenders (Two Part) are invited from the contractors fulfilling qualifying requirements 

for the WORK OF “UNLOADING OF CONTROL AND INSTRUMENTATION MATERIALS 

DELIVERED BY ROAD TRANSPORT, SHIFTING / ARRANGING / STACKING IN BHEL 

STORES, OPENING OF BOXES / VERIFICATION, HANDLING & ISSUING OF 

MATERIALS AND MAINTAINING STORE RECORDS FOR 6X150 MW CAPTIVE POWER 

PLANT AT HINDALCO INDUSTRIES LTD. (HIL), LAPANGA - ODISHA” 

 QUALIFYING REQUIREMENTS: 

Bidders who wish to participate should full fill following „Qualifying Requirements‟ 

1. Tenderers who wish to participate should have executed similar nature of work of unloading of 

power plant C&I / Electrical materials and providing manpower assistance for stores / office 

work in power projects / Industrial Captive power projects / Hydro projects during last seven 

years. 

2. Tenderers who wish to participate should have carried out, during last seven years: 

a. One single work of similar nature in power plant / industrial unit. 

b. Tenderer should also have an average annual turnover of minimum Rs.5 Lakhs (Rupees 

Five Lakhs only) during preceding three years (2008-2009, 2009-2010 & 2010-2011). 

Tenderer shall submit Documents in support of above. 

Bidders with unsatisfactory past performance in any project are liable to be rejected. The 

decision of BHEL is final in this matter. 

Notes: 

1) The tender documents comprise of following: 

a. Technical Bid – Tender Notice, Procedure for submission of Tender, Project Synopsis, 

General Instructions to tenderers, General Terms & Conditions (GCC), Special 

Conditions of Contract (SCC) and Annexure – I to IV. 

b. Price Bid – Annexure – V Rate Schedule, Format for Refund of Security Deposit and 

Format for Declaration to be given along with Final Bill 

2) Tender Documents with complete details are hosted on BHEL‟s web page www.bhel.com and in 

www.bheledn.com. Bidder(s) intending to participate may download the tender document from 

http://www.bhel.com/
http://www.bheledn.com/
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the web site. Bidder(s) downloading the tender documents from the web site, shall remit Rs.2000 

/- (Rupees Two thousand only) in the form of crossed demand draft (non-refundable), in favour 

of BHEL, Bangalore along with their offer. 

3) Tenders must be submitted to the undersigned at the address given latest by 1400 Hrs. 

03/08/2012. Tenders received after the due date & time shall be liable to be summarily rejected. 

4) Earnest Money Deposit (EMD): Refundable, Non-interest bearing EMD of Rs.60,000/- (Rupees 

Sixty Thousand only) shall be deposited by Account Payee pay order „OR‟ Demand Draft in 

favour of “Bharat Heavy Electricals Limited” payable at Bangalore. Those Bidders who have 

already deposited „One Time EMD‟ of Rs.2, 00,000/- with BHEL EDN, Bangalore need not 

submit EMD with the present Tender. However, details of deposits made will be provided. 

5) Tenders not accompanied with Full Earnest Money Deposit, as indicated above, will not be 

considered. 

6) All Corrigenda, addenda, amendments and clarifications to this Tender will be hosted in these 

web pages only. Bidders shall keep themselves updated with all such amendments. 

7) BHEL reserves the right to accept or reject any or all tenders without assigning any reason 

whatsoever. 

8) BHEL takes no responsibility for any delay/loss of documents or correspondences sent by 

courier/post. 

9) Bids, once submitted, shall not be returned. 

10) Undisclosed rebate/discount shall not be accepted after bid opening. 

DGM (ES) 

Address to which tender to be submitted 

SR.DEPUTY GENERAL MANAGER (EXTERNAL SERVICES) 

ES DEPT. (BUILDING NO: 01 NEB FIFTH FLOOR) 

BHARAT HEAVY ELECTRICALS LIMITED 

ELECTRONICS DIVISION, P.B.NO.2606, MYSORE ROAD, 

BANGALORE – 560 026. 

 Email ID: jagadeesan@bheledn.co.in  
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PROCEDURE FOR SUBMISSION OF SEALED TENDERS 

The bidders must submit their tenders as required in two parts in separate sealed covers prominently 

super scribed as Part – I Technical Bid and Part – II Price Bid also indicating on each of the cover 

Tender Specification No, Due Date and Time as mentioned in Tender Notice. 

TECHNICAL BID (COVER – I) 

Except Price Bid Part – II, complete set of Tender document consisting of General conditions of 

Contract, “Technical specifications & special Terms and conditions” (Part – I) issued by BHEL shall 

be enclosed in Part – I  Technical Bid only. All schedules, data sheets and details called for in the 

specifications shall also be submitted along with Technical Bid. All details / Data / Schedules 

including offer letter duly signed and stamped are to be submitted in duplicate (Refer General 

Instruction to Tenderers Clause No.7) 

PRICE BID (COVER – II) 

Tenderers may please note that Price Bid is to be submitted only in original printed copy of Tender 

i.e. Price Bid (Part – II) hosted in webpages (www.bheledn.com, www.bhel.com) by BHEL and no 

duplicate copy of same is required. 

These Two separate covers i.e. Cover – I & II shall together be enclosed in a third Envelope (Cover – 

III) along with Earnest Money Deposit (EMD) and this sealed cover shall be super scribed with 

Tender Specification No., Due Date, Time and submitted to officer inviting tender as indicated in 

tender notice on or before Due Date as indicated. 

 

The tender (Part –I) will be opened on the due date at 1430 hours at the address mentioned below. 

SR.DEPUTY GENERAL MANAGER (EXTERNAL SERVICES) 

ES DEPT. (BUILDING NO: 01 NEB FIFTH FLOOR) 

BHARAT HEAVY ELECTRICALS LIMITED 

ELECTRONICS DIVISION, P.B.NO.2606, MYSORE ROAD, 

BANGALORE – 560 026. 

 Email ID: jagadeesan@bheledn.co.in  

http://www.bheledn.com/
http://www.bhel.com/
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PROJECT SYNOPSIS 

HINDALCO Industries Limited is setting up 6X150 MW Captive Power Plants at ADITYA 

Aluminium Smelter unit at Lapanga, Dist. Sambalpur, ODISHA -768 212. The Plant is coming up 

between Sambalpur and Jharsuguda at Lapanga distance 30 Km from Sambalpur and 20 Km from 

Jharsuguda, and on the eastern periphery of Hirakud Reservoir.  

 

BHEL EDN, Bangalore has been awarded the work of supply, material receipt, storage preservation, 

erection, testing and commissioning of (6X150 MW) Instrumentation and Control Package by HIL 

Aditya Aluminium Unit at Lapanga.  

 

The site is connected by Odessa State Highway No.10 which connects Sambalpur to Jharsuguda. The 

site is also connected by the SER Division of Indian Railways. 

Map Showing the Project Site and approach details. 
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SECTION-II  

General Instructions to Tenderers 

1. This tender specification as a whole, furnishing all the details and other documents as required in 

the following pages, shall be duly signed and sent in a sealed cover (In Duplicate) super scribing 

the name of work as given in the tender notice. 

2. The tender shall be addressed to: OFFICER INVITNG TENDER AS INDICATED IN THE 

TENDER NOTICE. 

3. Tenders submitted by post shall be sent as “REGISTERED/SPEED/ COURIER POST” and shall 

be posted with due allowance for any postal delay. The tenders received after the Due Date and 

Time of opening, are liable to be rejected. 

4. Tenders shall be opened at the Time and Date as specified in the tender notice in the presence of 

such of those tenderers or their authorised representatives who may be present. 

5. The tenderers shall closely peruse all the clauses indicated in the Tender Documents before 

quoting. Should the tenderer have any doubt about the meaning of any portion of the Tender 

Specifications or find discrepancies / omission in the drawings or the tender documents issued 

are incomplete or shall require clarification on any of the technical aspect, scope of work etc., 

he/she shall at once contact the authority inviting the tender for clarification before the 

submission of the tender. 

6. Before Tendering the Tenderers are advised to inspect the site of work and the environments and 

be acquainted with the actual working and other prevalent conditions, facilities available, 

position of material and labour. No claim will be entertained later on grounds of lack of 

knowledge. 

7. Tenderer must fill up all the schedules and furnish all the required information as per the 

instruction given in various sections of the tender specification. Each and every page of the 

Tender Specification must be SIGNED, STAMPED AND SUBMITTED ALONG WITH THE 

OFFER by the tenderer in token of complete acceptance thereof. The information furnished shall 

be complete by itself. 

8. The Tenderer shall quote the rates in English Language and international numerals. These rates 

shall be entered in figures as well as in words. In case of difference in rates between words and 

figures THE LESSER OF THE TWO will be treated as valid rate. For the purpose of tender, the 

metric system of units shall be used. 
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9. All entries in the tender shall either be typed or be written in ink. Erasure and over writings are 

not permitted and may render such tenders liable to summary rejection. All cancellations and 

insertions shall be duly attested by the tenderer. 

10. Qualifications of TENDERERS: Only Tenderers who have previous experience in the work of 

this nature and description detailed in this tender specification are expected to quote for this 

work. Offers from tenderers who do not have proven and established experience in the field are 

not likely to be considered. 

11. DATA TO BE ENCLOSED: Full information shall be given by the tenderer in respect of the 

following. Non submission of this information may lead to rejection of the offer. 

11.1. FINANCIAL STATUS: Financial viability as per porforma enclosed at ANNEXURE – 

A.  

11.2. INCOME TAX CERTIFICATES: A Certificate from Income tax clearance from the 

appropriate authority in the forms prescribed therefore duly indicating annual turnover. 

These certificates shall be valid for one year from the date of issue or for the period 

prescribed therein for all tenders submitted during the period. 

11.3. PREVIOUS EXPERIENCE: A Statement giving particulars (duly supported by 

documentary evidence) of the various service rendered in progress for each similar 

works by the tenderer indicating the particulars and value of each work, the site 

location, the duration, date of completion etc., strictly as per proforma enclosed at 

ANNEXURE – B.  

11.4. ORGANISATION CHART: The organization pattern that are totally available with him 

and that will be employed by the tenderer for this work in the form of month wise and 

category wise deployment plan as per proforma enclosed at ANNEXURE – C.  

11.5. An attested copy of the Power of Attorney, in case the tender is signed by an individual 

other than the sole Proprietor, shall be attached. 

11.6. IN CASE OF AN INDIVIDUAL: His full name, experience, address and nature of 

business. 

OR 

IN CASE OF PARTNERSHIP FIRMS: The names of all the partners with addresses 

and their experience. A copy of the partnership deed / instrument of Partnership duly 

certified by a Notary Public shall be enclosed. 
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OR 

IN CASE OF COMPANIES: Date and place of registration including date of 

commencement certificate in case of public companies and the nature of business 

carried or by the Company. Certified copies of memorandum and Articles of 

Association are also to be furnished. Also indicate names, addresses and experience of 

the Directors. 

11.7. A list of tools and tackles (including cranes, tractor, trailers etc., wherever applicable) 

that the tenderer is having and those that will be deployed on this job as per proforma 

enclosed at ANNEXURE – D.  

11.8. Analysis of Unit Rate Quoted as per proforma enclosed at ANNEXURE – E.  

11.9. Declaration sheet as per proforma enclosed at ANNEXURE – F.  

11.10. IN ADDITION TO THE ABOVE, the particulars required elsewhere in tender 

documents. 

11.11. Checklist and schedule of general particulars duly filled in, signed and stamped as per 

ANNEXURE – G.  

Note: In terms of clauses 11.1 to 11.11 above, all the data required to be enclosed with 

the tender need to be furnished neatly typed, signed and stamped in the given formats 

only (in the form of separate sheets) failing which the tender may be considered as 

incomplete and is liable for rejection. Documentary proofs wherever necessary also 

need to be enclosed. 

12. EARNEST MONEY DEPOSIT: Every tender must be accompanied by the prescribed amount of 

Earnest Money Deposit in any one of the following forms. 

Note: Bank Guarantee, Cheques, Currency Notes, Money orders or Postal orders will not be 

accepted. 

12.1. Cheque, Pay order or Demand Draft in favour of Bharat Heavy Electricals Limited, 

Bangalore. 

12.2. Tenders received without Earnest Money in full in the manner prescribed above will not 

be considered. 

12.3. The Earnest Money Deposit of the successful tenderer will be retained towards part of 

Security Deposit. 
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12.4. In the case of unsuccessful renderers, the Earnest Money will be refunded normally 

within fifteen days of acceptance of award of work by the successful tenderer. 

12.5. BHEL reserves the right of forfeiture of Earnest Money Deposit in case the successful 

tenderer. 

12.5.1. After opening of Tender, revokes his tender within the validity period or 

increases his earlier quoted rates. 

12.5.2. Does not commence the work within the period as per LOI/Contract. In case the 

LOI/Contract is silent in this regard then within 15 days after award of contract. 

12.6. EMD shall not carry any interest. 

12.7. Tenderers, who so ever desires, may deposit one time Earnest Money Deposit of Rs. 

200,000/- in cash (As permissible under Income Tax Act) /DD/pay order only with the 

cashier of BHEL. Tenderers, who furnish one time EMD as above, will not be required 

to furnish EMD time and again along with their tenders submitted to BHEL/EDN. 

However they will be required to indicate the cash receipt date if one time EMD in all 

their tenders. 

13. AUTHORISATION AND ATTESTATION: Tenders shall be signed by persons duly authorised 

/ empowered to do so. Certified copies of such authority and relevant documents shall be 

submitted along with the tenders. 

14. VALIDITY OF OFFER: THE OFFER SHALL BE KEPT OPEN FOR ACCEPTANCE FOR A 

MINIMUM PERIOD OF THEREE MONTHS FROM THE DATE OF OPENING OF 

TENDERS. In case Bharat heavy Electricals Limited calls for negotiations, such negotiations 

shall not amount to cancellation or withdrawal of the original offer which shall be binding on the 

tenderers. 

15. EXECUTION OF CONTRACT: The successful tenderer‟s responsibility under this contract 

commences from the date of issue of the Letter of Intent by Bharat heavy Electricals Limited. 

The successful tenderers shall be required to execute an agreement in the prescribed form as per 

ANNEXURE – I with the BHEL within a reasonable time (30 DAYS) after the acceptance of 

his/her tender and in any case before submitting the first bill for Payment. 

16. SECURITY DEPOSIT: Upon acceptance of tender, the successful tenderer must deposit the 

required amount of security deposit plus service tax as applicable within the time specified in the 

Letter of Intent for satisfactory completion of work. 
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16.1 The Total amount of Security Deposit shall be as follows: 

16.1.1 In case of work costing upto 10 lakhs: 10% of the contract value. 

16.1.2 In case of work costing above Rs.10 lakhs and upto Rs.50 lakhs: Rs One lakh + 

7.5% of the amount exceeding Rs.10 lakhs. 

16.1.3 In case of work costing more than Rs.50 lakhs: 4 Lakhs+5% of the amount 

exceeding Rs.50 Lakhs. 

16.2 The Security Deposit will be deposited within 15 days from the date of issue of Letter 

of Intent but before start of work in any one of the following forms:-  

16.2.1 The Security Deposit as indicated in the Letter of Intent in cash (As permissible 

under Income Tax Act). 

16.2.2 Pay order, Demand Draft in favour of BHEL. 

16.2.3 Local cheques of scheduled banks, subject to realization. 

16.2.4 Securities available from Post Offices such as National Savings Certificates, 

Kisan Vikas Patras etc. (Certificates should be held in the name of Contractor 

furnishing the security and duly pledged in favour of BHEL and discharged on 

the back) 

16.2.5 Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined 

in the Companies Act subject to a maximum of 50% of the total security deposit 

value. The Bank Guarantee format should have the approval of BHEL. 

16.2.6 Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions 

as defined in the Companies Act. The FDR should be in the name of the 

contractor, A/C BHEL, duly discharged on the back. 

16.2.7 Security deposit can also be recovered at the rate of 10% from the running bills. 

However in such cases at least 50% of the Security Deposit should be 

DEPOSITED before start of the work and the balance 50% may be recovered 

from the running bills. 

16.2.8 EMD of the successful tenderer shall be converted and adjusted against the 

security deposit. 

16.3 The Security deposit shall not carry any interest. 



TENDER NO: CE/ES/2012-13/02/HIL-LAPANGA/SU    DATED: 12/07/2012                              Page 14 of 73 

 

 

NOTE:   Acceptance of Security Deposit against Sl.No (16.2.4) and (16.2.6) above will 

be subject to hypothecation or endorsement on the documents in favour of BHEL. 

However, BHEL will not be liable or responsible in any manner for the collection of 

interest or renewal of the documents or in any other matter connected therewith. 

16.4 Security deposit shall not be refunded to the contractor except in accordance with the 

terms of the contract. 

16.5 The validity of the Bank Guarantee furnished towards Security Deposit under (16.2.5) 

above shall be up to the period of completion of work as stipulated in the Letter of 

Intent + 1 month and the same will be kept valid by proper renewal till the satisfactory 

completion of the Guarantee period. 

16.6 If the value of the work done at any time exceeds the accepted agreement value, the 

Security Deposit shall be correspondingly enhanced and the extra Security Deposit shall 

be immediately deposited by the Contractor or recovered from payments due to 

him/her. 

16.7 Failure to deposit the Security Deposit within the stipulated time, may lead to forfeiture 

of Earnest Money Deposit and Cancellation of the award of work. 

16.8 In any part of Security Deposit of the Contractor is held in the form of approved 

securities, it shall be kept transferred in the name of Bharat Heavy Electricals Limited, 

in such a manner that the same can be realised fully without referring to the contractor. 

BHEL shall not be responsible for any depreciation in the value of the Security while in 

BHEL‟s custody or for any loss of interest thereon. 

16.9 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and 

penalties in the event of contractor‟s failure to fulfil any of the contractual obligations 

or in the event of termination of contract as per terms and conditions of contract. BHEL 

reserves the right to set off the security Deposit, against any claims of any other 

contracts with BHEL. 

16.10 RETURN OF SECURITY DEPOSIT: If the contractor fully performs and completes 

the work in all respects to the entire satisfaction of BHEL and presents an absolute “No 

Demand Certificate” in the prescribed form (refer page 71 & 72)  and returns properties 

belonging to BHEL taken, borrowed or hired by him/her for carrying out the said 

works, half the amount of security Deposit will be released to the contractor after 

deducting all costs, expenses and other amounts that are to be paid to BHEL under this 
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or other contracts entered into with contractor. It may be noted that in no case the 

Security Deposit shall be refunded / released prior to passing of final bill. Balance half 

of the amount of Security Deposit will be released only after SIX months from release 

of first 50% of Security Deposit. 

Note: All the BGs are to be submitted as per BHEL/EDN proforma. 

17. No Interest shall be payable by BHEL on Earnest Money Deposit, Security Deposit or on any 

moneys due to the contractor. 

 

18. REJECTION OF TENDER AND OTHER CONDITIONS: 

18.1. The acceptance of Tender will rest with BHEL which does not bind itself to accept the 

lowest tender or any tender and reserves to itself full rights for the following without 

assigning any reasons whatsoever. 

18.1.1. To reject any or all of the tenders. 

18.1.2. To split up the work amongst two or more Tenderers. 

18.1.3. To award the work in part. 

18.1.4. In either of the contingencies stated in (18.1.2) and (18.1.3) above to modify the 

time for completion suitably 

18.2. Conditional and un-witnessed tenders, tenders containing absurd or unworkable rates 

and amounts, tenders which are incomplete or otherwise considered defective and 

tenders not in accordance with the tender conditions, specifications, etc., are liable to be 

rejected. 

18.3. If a tenderer expires after the submission of his tender or after the acceptance of his 

tender, BHEL may at its discretion, cancel such tender.  If a partner of a firm expires 

after the submission of the tender or after the acceptance of the tender, BHEL may 

cancel such tender at its discretion unless the firm retains its character. 

18.4. BHEL will not be bound by any Power of Attorney granted by the tenderer or by 

changes in the composition of the firm made subsequent to the execution of the 

contract.  BHEL may, however, recognise such Power of Attorney and changes after 

obtaining proper legal advice, the cost of which will be chargeable to the contractor 

concerned. 
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18.5. If the tenderer deliberately gives wrong information in his tender, BHEL reserves the 

right to reject such tender at any stage or to cancel the contract, if awarded and forfeit 

the Earnest Money/Security Deposit/any other moneys due. 

18.6. Canvassing in any form in connection with the tender is strictly prohibited and the 

tenders submitted by the contractor who resorts to canvassing are liable to be rejected. 

18.7. Should a tenderer or contractor or in the case of a firm or Company of contractors/one 

or more of its Partners/shareholders/Directors have a relation or relations employed in 

BHEL, the authority inviting tender shall be informed to the fact along with the offer, 

failing this BHEL may, at its sole discretion reject the tender or cancel the contract and 

forfeit the Earnest Money/Security Deposit. 

18.8. The successful tender should not sub-contract the part or complete work detailed in the 

tender specification without written permission of BHEL.  The tenderer is solely 

responsible to BHEL for the work awarded to him. 

18.9. NO DEVIATIONS to the tender conditions will normally be accepted.  However, if the 

tenderer insists for certain deviations to the conditions, financial implication thereof 

shall be loaded to the quoted price for evaluating the tenderer‟s offer. 
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SECTION-II 

GENERAL TERMS AND CONDITIONS 

19 The following terms and expressions shall have the meaning hereby assigned to them except 

where the context otherwise requires. 

19.01 BHEL (or B.H.E.Ltd.) shall mean Bharat Heavy Electricals Limited, a Company 

registered under the Indian Companies Act, 1956, with its Registered Office at BHEL 

HOUSE, SIRI FORT, NEW DELHI-110049 or its authorised officers or its Engineer or 

other employees authorised to deal with any matters with which these persons are 

concerned, on its behalf. 

19.02 „GENERAL MANAGER‟ shall mean the Officer in Administrative charge of the 

contracting Unit of BHEL. 

19.03 „ENGINEER‟ or „ENGINEER-IN-CHARGE‟ shall mean Engineer deputed by BHEL.  

The terms include Sr. Deputy General Manager, Deputy General Manager, Construction 

Manager, Resident Manager, Site Engineer, Resident Engineer and Assistant Site 

Engineer of BHEL at the site as well as the officers in charge at Head Office. 

19.04 „SITE‟ shall mean the place or places at which the plants/equipments are to be 

unloaded/stored/erected and services are to be performed as per the specifications of 

this Tender. 

19.05 „CLIENTS OF BHEL‟ or „CUSTOMER‟ shall mean the project authorities to whom 

BHEL is supplying the equipment. 

19.06 „CONTRACTOR‟ shall mean the individual, firm or company who enters into contract 

with BHEL and shall include their executors, administrators, successors and permitted 

assigns. 

19.07 „CONTRACT‟ or „CONTRACT DOCUMENT‟ shall mean and include the agreement, 

the work order, the accepted appendices of rates, Schedules of Quantities, if any, 

General Conditions of Contract, Special Conditions of Contract, Instructions to 

Tenderers, the drawings, the technical specifications, the special specifications, if any, 

the tender terms stipulated by the tenderer in the tender documents or subsequent letters 

shall not form part of the Contract unless specifically accepted in writing by BHEL in 

the Letter of Intent and incorporated in the Agreement. 
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19.08 „GENERAL CONDITIONS OF CONTRACT‟ shall mean the „Instructions to 

Tenderers‟ and „General Conditions of Contract‟ pertaining to the work detailed. 

19.09 „TENDER SPECIFICATIONS‟ shall mean the Special Conditions, Technical 

Specifications, appendices, Site information and drawings pertaining to the work for 

which the tenderers are required to submit their offer.  Individual Specifications 

Number will be assigned to each tender specification. 

19.10 „TENDER DOCUMENTS‟ shall mean the General Conditions of Contract (19.08) and 

Tender Specifications (19.09). 

19.11 „LETTER OF INTENT‟ shall mean the intimation by a letter/telegram/telex/fax to the 

tenderer that the tender has been accepted in accordance with provisions contained in 

the letter.  The responsibility of the contractor commences from the date of issue of this 

letter and all the terms and conditions of contract are applicable from this date. 

19.12 „COMPLETION TIME‟ shall mean the period by date specified in the Letter of Intent 

or date mutually agreed upon for handing over the Store/godown to BHEL after due 

material reconciliation which are found acceptable by the Engineer being of required 

quantity and conforming to the Material Verification Register. 

19.13 „PLANT‟ shall mean and connote the entire assembly of the plant and equipment 

covered by the Contract. 

19.14 „EQUIPMENT‟ shall mean all equipments, machineries, materials, structural, electrical 

and other components of the plant covered by the Contract. 

19.15 „TESTS‟ shall mean and include such test or tests to be carried out by the contractor as 

are prescribed in the Contract or considered necessary by BHEL in order to ascertain 

the quality, workmanship, performance and efficiency of the contracted work or part 

thereof. 

19.16 „APPROVED‟,‟DIRECTED‟ or „INSTRUCTED‟ shall mean approved, directed or 

instructed by BHEL. 

19.17 „WORK‟ or „CONTRACT WORK‟ shall mean and include supply of all categories of 

labour, specified consumables, tools and tackles required for complete and satisfactory 

site transportation, handling, stacking, storing of the equipment to the entire satisfaction 

of BHEL. 
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19.18 „SINGULAR‟ and „PLURAL‟ etc.  Words carrying singular number shall also include 

plural and vice versa where the context so requires.  Words importing masculine gender 

shall be taken to include the feminine gender and words importing persons shall include 

any Company or Association or Body of Individuals, whether incorporated or not. 

19.19 „HEADINGS‟ The headings in these General Conditions are solely for the purpose of 

facilitating reference and shall not be deemed to be part thereof or be taken into 

consideration in the interpretation or construction thereof or the contract. 

19.20 „MONTH‟ shall mean calendar month. 

19.21 „WRITING‟ shall include any manuscript, typed, written or printed statement under the 

signature or seal as the case may be. 

20 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION: The Contract shall be 

governed by the Law for the time being in force in the Republic of India.  The Civil Court at 

Bangalore having ordinary Original Civil Jurisdiction shall alone have exclusive jurisdiction in 

regard to all claims in respect of this contract. 

21 ISSUE OF NOTICE The Contractor shall furnish to the Engineer, the name, designation and 

address of his authorised representative and all complaints, notices, communications and 

references shall be deemed to have been duly given to the Contractor, if delivered to the 

Contractor or his authorised representative or left at or posted to the address either of the 

contractor or his authorised representative shall be deemed to have been so given in the case of 

posting on the day on which they would have reached such address in the ordinary course of post 

or at which they were so delivered or left. 

22 USE OF LAND No land belonging to BHEL or its customer under temporary possession of 

BHEL shall be occupied by the Contractor without the written permission of BHEL. 

23 COMMENCEMENTS AND COMPLETION OF WORK 

23.01 The contractor shall commence the work within the time indicated in the Letter of 

Intent and shall proceed with the same with due expedition without delay. 

23.02 If the successful tenderer fails to commence the work within the stipulated time, BHEL, 

at its sole discretion, will have the right to cancel the contract.  His Earnest Money 

and/or Security Deposit will stand forfeited without any further reference to him 

without prejudice to any and all of BHEL‟s other rights and remedies in this regard. 

23.03 All the works shall be carried out under the direction and to the satisfaction of BHEL. 
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23.04 The unloaded / stored C&I materials or Service provided or work performed under the 

Contract, as the case may be, shall be taken over when it has been completed in all 

respects. 

 

24 MEASUREMENTS OF WORK AND MODE OF PAYMENT 

24.01 All payments due to the contractor shall be made by „Account Payee‟ Cheques or EFT. 

24.02 For progress/running bill payments, the contractor shall present detailed measurement 

sheets in TRIPLICATE duly indicating all relevant details based on documents and 

connected drawings for the work done during the month/period under different 

categories in line with terms of payment as per Letter of Intent.  The basis of arriving at 

the quantities/weights shall be the relevant documents (LR copy / Waybill / Invoice / 

Packing List).  These measurement sheets shall be prepared jointly with Engineer and 

signed by both the parties. 

24.03 These measurement sheets will be checked by the Engineer and quantities and 

percentages eligible for payment under different groups shall be decided by him.  The 

abstract of quantities and percentages so arrived at based on the terms of payment shall 

be entered in the Measurement Book and signed by both the parties. 

24.04 Based on the above quantities, contractor shall prepare the bills in the prescribed 

proforma and work out the financial value.  These will be entered in the Measurement 

Book and signed by both the parties.  Payment shall be made by BHEL after effecting 

the recoveries due from the contractor. 

24.05 All recoveries due from the contractor for the month/period shall be effected in full 

from corresponding running bills unless specific approval from Competent authority is 

obtained to the contrary. 

24.06 Measurement shall be restricted to that quantity for which it is required to ascertain the 

financial liability of BHEL under this contract. 

24.07 Measurement shall be taken jointly by persons duly authorised by BHEL and the 

Contractor. 

24.08 The Contractor shall bear the expenditure involved, if any, in making the measurements 

in the work.  The Contractor shall, without extra cost to BHEL, provide all the 

assistance with appliances and other things necessary for measurement. 
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24.09 If, at any time due to any reason whatsoever, it becomes necessary to re-measure the 

work done, in full or in part, the expenses towards such remeasurement shall be borne 

by the Contractor. 

24.10 Passing of bills covered by such measurements does not amount to acceptance by 

BHEL of the completion of the work measured.  Any left out work has to be completed 

by the Contractor, as directed. 

24.11 Final measurement bill shall be prepared in the proforma prescribed for the purpose, 

based on the certificate issued by the Engineer that the entire work as stipulated in the 

tender specifications has been completed in all respects to the entire satisfaction of 

BHEL.  The Contractor shall give unqualified „No Claim‟ and „No Demand‟ 

certificates.  All the tools and tackles loaned to him should be returned in condition 

satisfactory to BHEL.  The abstract of final quantities and financial values shall also be 

entered in the Measurement Book and signed by both the parties.  The final bill shall be 

paid within a reasonable time after completion of the work.  After the payment of final 

bill, only the guarantee obligation percentage value shall remain unpaid which shall be 

released in accordance with clause 32. 

25 RIGHTS OF BHEL 

BHEL reserves to itself the following rights in respect of this contract without entitling 

the contractor to any compensation. 

25.01 To get the work done through another agency at the risk and cost of the contractor, in 

the event of poor progress or the contractor‟s inability to progress the work for 

completion as stipulated in the contract, poor quality of work, persistent disregard of 

instructions of BHEL, assignment, transfer, subletting of the contractual obligations etc. 

and to claim/recover compensation for such losses from the contractor including 

BHEL‟s supervision charges and overheads from Security Deposit/other dues. 

25.02 To withdraw any portion of work and/or to restrict/alter quantum of work as indicated 

in the contract during the progress of work and get it done through another agency 

and/or by the departmental labour to suit BHEL‟s commitments to its customer or in 

case BHEL decides to advance the completion due to other emergent reasons/BHEL‟s 

obligation to its customer. 
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25.03 To terminate the contract after due notice and forfeit the Security Deposit and recover 

the loss sustained in getting the balance work done through other agencies in addition to 

liquidated damages in the event of: 

25.03.1 Contractor‟s continued poor progress. 

25.03.2 Withdrawal from or abandonment of the work before completion of the work. 

25.03.3 Corrupt act of the contractor. 

25.03.4 Insolvency of the contractor. 

25.03.5 Persistent disregard of the instructions of BHEL. 

25.03.6 Assignment, transfer, subletting of the contract work without BHEL‟s written 

permission. 

25.03.7 Non-fulfilment of any contractual obligations. 

25.04 To recover any moneys due from the Contractor from out of any moneys due to the 

Contractor under this or any other Contract or from the Security Deposit. 

25.05 To claim compensation for losses sustained including BHEL‟s supervision charges and 

overheads in case of termination of contract and to levy liquidated damages for delay in 

completion of work, at the rate of ½% of the contract value per week of delay or part 

thereof subject to a ceiling of 10% of the contract value. 

25.06 To determine the Contract or to restrict the quantum of work and pay for the portion of 

work done in case BHEL‟s contract with its customer is terminated for any reason. 

25.07 To effect recoveries from any amounts due to the contractor under this or any other 

contract or in any other form the moneys which BHEL is forced to pay to anybody due 

to contractor‟s failure to fulfil any of his obligations. 

25.08 To restrict or increase the quantity and nature of work to suit site requirements, since 

the tender specification is based on preliminary documents and quantities furnished 

therein are indicative and approximate and the rates quoted shall not be subject to 

revision. 

25.09 To deploy BHEL‟s skilled and semiskilled workmen in case of emergency/poor 

progress/deficiency in skill on the part of the employees of the contractor and to recover 

the expenditure on account of the same from the moneys due to the contractor. 
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25.10 While every endeavour will be made by BHEL to this end, BHEL cannot guarantee 

uninterrupted work due to conditions beyond its control.  The Contractor will not be 

entitled to any compensation/extra payment on this account. 

25.11 In the event of any dispute of technical nature, the decision of BHEL shall be final and 

binding on the Contractor. 

 

26 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LOCAL LAWS, EMPLOYMENT 

OF WORKERS, ETC. 

The following are the responsibilities of the Contractor in respect of observance of local laws, 

employment of personnel, payment of taxes etc.: 

26.1 As far as possible, unskilled workers shall be engaged from the local areas in which the 

work is being executed. 

26.2 The contractor at all times during the continuance of this contract, shall in all his 

dealings with the local labour for the time being employed on or in connection with the 

work, has due regard to all local festivals, religious and other customs. 

26.3 The contractor shall comply with all State and Central Laws, Statutory Rules, 

Regulations, etc., such as the payment of wages Act, The Minimum Wages Act, The 

workmen‟s Compensation Act, The Employer‟s Liability Act, The industrial Disputes 

Act, The Employees‟ Provident Fund Act, Employees‟ State Insurance Scheme, the 

Contract Labour (Regulations and Abolition Act, 1970) and other Acts, Rules and 

Regulations for labour as may be enacted by the Government during the tenure of the 

Contract and having force or jurisdiction at site.  The contractor shall give to the local 

Governing Body, Police and other concerned Authorities all such notice as may be 

required under law. 

26.4 The Contractor, in the event of his engaging 20 (Twenty) or more workmen, will obtain 

independent license under the Contract Labour (Regulations and Abolition Act, 1970) 

from the concerned authorities based on the certificate (Form-V) issued by the principal 

employer/customer. 

26.5 The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalty, 

commissions or other charges which may be liveable on account of any of his 

operations connected with this contract.  In case BHEL is forced to make any such 
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payment, BHEL shall recover the same from the contractor either from moneys due to 

him or otherwise as deemed fit. 

26.6 The contractor shall be responsible for the provision of health and sanitary 

arrangements more particularly described in the Contract Labour (Regulations and 

Abolition Act, 1970) and safety precautions as may be required for safe and satisfactory 

execution of the contract. 

26.7 The contractor shall be responsible for proper accommodation including adequate 

medical facilities for the personnel employed by him. 

26.8 The contractor shall be responsible for the proper behaviour and observance of all 

regulations by the staff employed by him. 

26.9 The contractor shall ensure that no damage is caused to any person/property of other 

parties working at site.  If any such damage is caused, it shall be the responsibility of 

the contractor to make good the losses and compensate them. 

26.10 All the properties/equipment/components of BHEL/its customer loaned with or without 

deposit, to the contractor shall remain the properties of BHEL/its customer.  The 

contractor shall use such properties for the purpose of execution of this contract.  All 

such properties/ equipment/components shall be taken to be in good condition unless 

notified to the contrary by the contractor within 48 hours.  The contractor shall return 

them in good condition as and when required by BHEL/its customer.  In case of non-

return, loss, damage, repairs etc., the cost thereof, as may be fixed by the Engineer, will 

be recovered from the contractor. 

26.11  It shall not be obligatory on the part of BHEL to supply any tools and tackles or 

materials other than those specifically agreed to be given by BHEL.  However, 

depending upon availability/possibility, BHEL/its customer‟s equipment and other 

materials may be made available to the contractor on payment of hire charges as fixed 

by them, subject to the conditions laid down by BHEL/its customer from time to time.  

Unless paid in advance, such hire and other charges shall be recovered from out of dues 

to the contractor of security deposit in one instalment. 

26.12 The contractor shall fully indemnify and keep indemnified BHEL/its customer against 

all claims of whatever nature arising during the course of execution of this contract. 

26.13  In case the contractor is required to undertake any work outside the scope of this 

contract, the amount payable shall be as may be mutually agreed upon. 
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26.14 Any delay in completion of works or non-achievement of periodical targets, due to 

reasons attributable to the contractor, will have to be compensated by the contractor 

either by increased manpower and resources or by working extra hours or more than 

one shift at no extra cost to BHEL. 

26.15 The contractor shall execute the work under the conditions usual to such power plant 

construction and in conjunction with numerous other operations at site. The contractor 

and his personnel shall cooperate and coordinate with other agencies at project site and 

proceed in a manner that shall help in the progress of work at site as a whole. 

26.16 The contractor will be directly responsible for payment of wages to his workmen. A 

pay-roll sheet giving details of all payments made to the workmen duly signed by the 

contractor‟s representative should be furnished to BHEL, if called so for. 

26.17 In case of any class of work for which there is no specification laid down in the 

contract, such work shall be carried out in accordance with the instructions and 

requirements of the Engineer. 

26.18 No levy, payment or charges made or imposed shall be impeached by reason of any 

clerical error or by reason of any mistake in the amount levied, demanded or charged. 

26.19 No idle labour charges will be admissible in the event of any stoppage of work resulting 

in the contractor‟s workmen being rendered idle due to any reason at any time. 

26.20 The contractor shall take all reasonable care to protect the materials and the work till 

such time the plant / equipment has been taken over by BHEL / its customer. 

26.21 Contractor shall not stop work or abandon the site for whatsoever reason or dispute, 

excepting for force majeure conditions. All problems / disputes shall be separately 

discussed and settled without affecting the progress of work. Stoppage or abandonment 

of work, other than under force majeure conditions, shall be treated as breach of work 

of contract and dealt with accordingly. 

26.22 The contractor shall keep the area of work clean and shall remove the debris etc. while 

executing day-to-day work. Upon completion of work, the contractor shall remove from 

the vicinity of work, all scrap, packing materials, rubbish, unused and other materials 

and deposit them in places specified by the Engineer. The contractor will also demolish 

all the hutments, sheds, offices, etc. constructed and used by him/her shall clean the 

debris. In the event of his failure to do so, the same will be arranged to be done by the 

Engineer and the expenses recovered from the contractor. 



TENDER NO: CE/ES/2012-13/02/HIL-LAPANGA/SU    DATED: 12/07/2012                              Page 26 of 73 

 

 

26.23 The contractor shall execute the work in the most substantial and workmen like manner 

in the stipulated time. Accuracy of work and timely execution shall be essence of this 

contract. The contractor shall be responsible to ensure that the quality, assembly and 

workmanship conform to the dimensions and clearance given in the drawings and / or 

as per the instructions of the Engineer. 

26.24 The contractor shall furnish fortnightly labour deployment report indicating the 

classification and number of workmen engaged, date wise and category wise. Besides, 

the contractor shall also furnish progress reports on work at regular intervals as required 

by the Engineer. 

27. Responsibilities of contractor in respect of safety of men equipment, material and environment. 

27.1 All safety rules and codes applied by BHEL and its customer at site shall be observed 

by the contractor and his workmen without exception. The Contractor shall be 

responsible for the safety of the equipment / material and work to be performed by him 

and shall maintain all lights, fencing guards, sign etc. or other protections necessary for 

the purpose. Contractor shall also take such additional precautions as may be indicated 

from time to time by the Engineer, with a view to prevent pilferage, accidents, fire 

hazards etc. Suitable number of clerical staff, watch and ward, store keepers to take care 

of equipment, materials, constructions tools and tackles shall be posted at site by the 

contractor till the completion of the work under this contract. The contractor shall 

arrange for such safety devices as are necessary for this type of work and carry out the 

requisite site tests for handling equipment, lifting tools, tackles etc. as per usual 

standards and practices. 

27.2 The contractor shall provide to its work force and ensure the use of the following 

personal protective equipment as found necessary and as directed by the authorized 

BHEL officials. 

27.2.1. Safety Helmets conforming to IS-2925 

27.2.2. Safety Belts conforming to IS-3521 

27.2.3. Safety shoes conforming to IS-1989 

27.2.4. Eye & Face Protection devices conforming to IS-8520 and IS-8940 

27.2.5. Hand & Body protection devices conforming to IS-2573, IS-6994, IS-8807 & 

IS-8519 
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27.3 All tools, tackles lifting appliances, material handling equipment, scaffolds, cradles, 

safety nets, ladders, equipment etc. used by the contractor shall be of safe design and 

construction. These shall be tested and certificate of fitness obtained before putting 

them to use and from time to time as instructed by authorized BHEL official who shall 

have the right to ban the use of any item. 

27.4 All electrical equipment, connections and wiring for construction power, its distribution 

and use shall conform to the requirements of Indian Electricity Act and Rules. Only 

electricians licensed by the appropriate statutory authority shall be employed by the 

contractor to carry out all types of electrical works. All electrical appliances including 

portable electric tools used by contractor shall have safe plugging system to source of 

power and be appropriately earthed. 

27.5 The contractor shall not use any hand lamp energized by electric power with supply 

voltage of more than 24 volts. For work in confined spaces, lighting shall be arranged 

with power source of not more than 24 volts. 

27.6 Where it becomes necessary to provide and/or store petroleum products, explosives, 

chemicals and liquid or gaseous fuel or any other substance that may cause fire or 

explosion, the contactor shall be responsible for carrying out such provision and/or 

storage in accordance with the rules and regulations laid down in the relevant 

Government Acts, such as Petroleum Act, Explosive Act, Petroleum and Carbides of 

Calcium Manual of the Chief controller of Explosives, Government of India etc. Prior 

approval of the authorized BHEL official at the site shall also be taken by the contractor 

in all such matters. 

27.7 The contractor shall arrange at his cost (wherever not specified) appropriate 

illumination at all work spots for safe working, when natural daylight may not be 

adequate for clear visibility. 

27.8 In case of a fatal or disabling injury/accident to any person at construction sites due to 

lapses by the contractor, the victim and/or his/her dependents shall be compensated by 

the contractor as per statutory requirements.  However, if considered necessary, BHEL 

shall have the right to impose appropriate financial penalty on the contractor and 

recover the same from payments due to the contractor for suitably compensating the 

victim and/or his/her dependents.  Before imposing any such penalty, appropriate 

enquiry shall be held by BHEL giving opportunity to the contractor to present his case. 
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27.9 In case of any damage to property due to lapses by the contractor, BHEL shall have the 

right to recover the cost of such damages from the payments due to the contractor after 

holding an appropriate enquiry. 

27.10 In case of any delay in the completion of a job due to mishaps attributable to lapses by 

the contractor, BHEL shall have the right to recover cost of such delay from the 

payments due to the contractor, after notifying the contractor suitably and giving him 

opportunity to present his case. 

27.11 If the contractor fails to improve the standards of safety in its operation to the 

satisfaction of BHEL after being given reasonable opportunity to do so and/or if the 

contractor fails to take appropriate safety precautions or to provide necessary safety 

devices and equipment or to carry out instructions regarding safety issued by the 

authorized BHEL official, BHEL shall have the right to take the corrective steps at the 

risk and cost of the contractor after giving a notice of not less than seven days 

indicating the steps that would be taken by BHEL. 

27.12 The contractor shall submit report of all accidents, fires, property damage and 

dangerous occurrence, but in any case not later than 12 hours of the occurrence.  Such 

reports shall be furnished in the manner prescribed by BHEL.  In addition, periodic 

reports on safety shall also be submitted by contractor to the authorized BHEL official 

from time to time as prescribed. 

27.13 During the course of shifting, verification, and restacking, the scrap lumbers with 

protruding nails, sharp edges etc., and all other packing material debris including 

combustible scrap shall be kept cleared from working areas, passage ways and in and 

around store area. 

27.14 Cylinders shall be moved by tilting and rolling them on their bottom edges.  They shall 

not be intentionally dropped, struck or permitted to strike each other violently.  When 

cylinders are transported by powered vehicles, they shall be secured in a vertical 

position. 

27.15 The contractor shall be responsible for the safe storage of his radioactive sources.   

27.16 All the contractor‟s supervisory personnel and sufficient number of workers shall be 

trained for fire fighting and shall be assigned specific fire protection duties.  Enough 

number of such trained personnel must be available during the tenure of the contract. 
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27.17 Contractor shall provide enough fire protecting equipment of the types and numbers at 

his office, stores, erection site, other temporary structures, labour colony area etc.  

Access to such fire protection equipment shall be easy and kept open at all times.  

Compliance of the above requirement under fire protection shall in no way relieve the 

contractor of any of his responsibility and liabilities to fire accident occurring.  In the 

event fire safety measures are not to BHEL‟s satisfaction, BHEL shall have option to 

provide the same and recover the cost plus incidentals from contractor‟s bills and/or 

impose penalty as deemed fit by the Engineer. 

27.18 Before commencing the work, the contractor shall appoint/nominate a responsible 

officer to supervise implementation of all safety measures and liaison with his 

counterpart of BHEL. 

27.19 If safety record of the contractor in execution of the awarded job is to the satisfaction of 

Safety Department of BHEL, issue of an appropriate certificate to recognize the safety 

performance of the contractor may be considered by BHEL after completion of the job. 

28 CONSEQUENCES OF CANCELLATION 

28.1 Whenever BHEL exercise its authority to terminate the contract/withdraw a portion of 

work under clause 25, the work may be got completed by any other means at the 

contractor‟s risk and cost provided that in the event of the cost of completion (as 

certified by the Engineer which shall be final and binding on the contractor) being less 

that the contract value, the advantage shall accrue to BHEL.  If the cost of completion 

exceeds the moneys due to the contractor under the contract, the contractor shall either 

pay the excess amount demanded by BHEL or the same shall be recovered from the 

contractor.  This will be in addition to the forfeiture of Security Deposit and recovery of 

liquidated damages as per relevant clauses.  

28.2 In case BHEL completes the work under the provisions of this clause, the cost of such 

completion to be taken into account for determining the excess cost to be charged to the 

contractor shall consist of cost of materials purchased and/or labour provided by BHEL 

with an addition of such percentage to cover supervision and establishment charges as 

may be decided by BHEL. 

29 INSURANCE 

29.1 BHEL/its customer shall arrange for insuring the materials/property of BHEL/its 

customer covering the risks during transit, storage, erection and commissioning. 



TENDER NO: CE/ES/2012-13/02/HIL-LAPANGA/SU    DATED: 12/07/2012                              Page 30 of 73 

 

 

29.2 IT SHALL BE THE SOLE RESPONSIBILITY OF THE CONTRACTOR TO INSURE HIS 

WORKMEN AGAINST RISKS OF ACCIDENTS AND INJURY WHILE AT WORK AS 

REQUIRED BY THE RELEVANT RULES AND TO PAY COMPENSATION, IF ANY, TO 

THEM AS PER WORKMEN’S COMPENSATION ACT.  THE CONTRACTOR SHALL 

ALSO INSURE HIS STAFF AGAINST ACCIDENTS.  THE WORK WILL BE CARRIED 

OUT IN A PROTECTED AREA AND ALL THE RULES AND REGULATIONS OF 

BHEL/ITS CLIENT IN THE PROJECT AREA WHICH IS IN FORCE FROM TIME TO 

TIME WILL BE FOLLOWED BY THE CONTRACTOR. 

29.3 If due to negligence and/or non-observance of safety and other precautions, any 

accident/injury occurs to any other persons/public, the contractor shall pay necessary 

compensation and other expenses, if so decided by the appropriate authority. 

29.4 The contractor will take necessary precautions and due care to protect the material, 

while in his custody from any damage/loss till the same is taken over by BHEL or 

customer.  For lodging/processing of insurance claim the contractor will submit 

necessary documents.  BHEL will reserve the right to recover the loss from the 

contractor, in case the damage/loss is due to carelessness/negligence on the part of the 

contractor.  In case of any theft of material under contractor‟s custody, matter shall be 

reported to police by the contractor immediately and copy of FIR and subsequently 

police investigation report shall be submitted to BHEL for taking up with insurance. 

29.5 If due to negligence/carelessness on the part of the contractor, any material/equipment 

gets damaged, the contractor shall submit necessary documents for lodging insurance 

claims as required by BHEL Engineer.  BHEL shall however reserve the right to 

recover deductible franchise and also unsettled portion of insurance claim amount from 

the contractor. 

29.6 If due to negligence/carelessness on the part of the contractor, any surrounding 

properties also get damaged, the contractor shall submit necessary documents for 

lodging insurance claims as required by BHEL Engineer.  BHEL shall however reserves 

the right to recover deductible franchise and to unsettled portion of insurance claim 

amount from the contractor. 

29.7 The contractor may note that BHEL T&Ps/IMTEs are not insured.  The Contractor will 

take necessary precautions and due care to protect the same while in his custody from 

any damage/loss till the same is handed over back to BHEL.  In case the damage/loss is 

due to carelessness/negligence on the part of the contractor, the Contractor is liable to 
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get them repair/replaced immediately and in case of his failure to do so within a 

reasonable time, BHEL will reserve the right to recover the loss from the contractor. 

30 STRIKES AND LOCKOUTS 

30.1 The contractor will be solely responsible for all disputes and other issues connected 

with his workmen.   In the event of contractors workmen resorting to strike or the 

contractor resorting to lockout and if the strike or lockout so declared is not settled 

within a period of one month, BHEL shall have the right to get the work executed by 

employing its own men or through other agencies or both.  The cost incurred by BHEL 

in this regard shall be recovered from the contractor. 

30.2 For any purpose whatsoever, the employees of the contractor shall not be deemed to be 

in the employment of BHEL. 

31 FORCE MAJEURE 

31.1 The following shall amount to force majeure conditions.  Acts of God, Act of any 

Government, War, Sabotage, Riots, Civil Commotion, Police Action, Revolution, 

Flood, Fire, Cyclone, Earthquake and Epidemic and other similar causes over which the 

contractor has no control. 

31.2 If the contractor suffers delay in the due execution of the contract, due to delays caused 

by force majeure conditions, as defined above, the agreed time for completion of the 

work covered by this contract shall be extended by a period of time equal to the period 

of delay, provided that on the occurrence of any such contingency, the contractor 

immediately reports to BHEL in writing the causes for the delay but the Contractor 

shall not be eligible for any compensation on this account. 

32 GUARANTEE.   Even though the work (work of unloading and assistance to site Office) will be 

carried out under the supervision of the Engineer, the contractor will be responsible for the 

quality of the workmanship, and shall rectify, free of cost to BHEL, all defects arising out of 

faulty workmanship within the time specified by Engineer, BHEL may proceed to undertake the 

repairs of such defective works at the contractor‟s risk and cost, without prejudice to any other 

rights and recover the same from out of any moneys payable to the contractor or by other legal 

means. 
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33 ARBITRATION 

33.1 Except where otherwise provided for in this contract, all questions and disputes relating 

to the meaning of the terms and conditions and instructions herein before mentioned 

and as to the completion of work/services, has been other questions, claim, right, matter 

of things whatsoever in any way arising out of or relating to the contract, instructions, 

orders or these conditions or otherwise concerning the works or the execution or failure 

to execute the same, whether arising during the schedule of work or after the 

completion or abandonment thereof, shall be referred to the sole arbitration of the 

Additional General Manager of External Services Department of BHEL, Electronics 

Division(AGM/ES) and if the Additional General Manager is unable or unwilling to 

Act, to the sole arbitration of some other person appointed by the Executive Director, 

BHEL-Electronics Division, willing to Act as such arbitrator. 

33.2 There will be no objection for the Purchaser if the arbitrator so appointed is an 

employee of BHEL and that he had to deal with the matters to which the contract relates 

and that in the course of his duties as such he had expressed views on all or any of the 

matters in dispute or difference.  The arbitrator to whom the matter is originally referred 

being transferred by vacating his office or being unable to act for any reason, such 

Additional General Manager as aforesaid at the time of such transfer, vacation of office 

or inability to act, shall appoint another person to act as arbitrator in accordance with 

terms of the contract, such person shall be entitled to proceed with the reference from 

the state at which it was left by his predecessor. 

33.3 Subject as aforesaid the provisions of the Arbitration and Conciliation Act, 1996 of 

India or any statutory modification or re-enactment thereof and the rules made there 

under and for the time being in force shall apply to the arbitration proceedings under 

this clause.  It is a term of contract that the party initiating arbitration shall specify the 

dispute or disputes to be referred to arbitration under this clause together with the 

amount or amounts claimed in respect of each such dispute.  The venue for the 

arbitration shall be Bangalore, India.  The award of the arbitrator shall be final, 

conclusive and binding on all parties to this contract. 
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ANNEXURE – A 

FINACIAL VIABLILITY 

1. Owner’s Capital in the business (in case of 

partnership, please mention percentage 

shares and amounts.) 

2. Quantum of business done during last 

three financial years 

a. Rs.  

b. Rs. 

c. Rs. 

3. Value of fixed Assets of the business in the 

last three years 

a. Rs.  

b. Rs. 

c. Rs. 

4. Guarantee limits (in any) enjoyed by the 

firm. 

5. Over draft limits (in any) enjoyed by the 

firm 

6. Please enclose audited profit and loss 

account and balance sheet for last 3 years 

(indicated no. of sheets). 

7. Certificate from Scheduled Bank to prove 

Contractor’s financial capacity to 

undertake the work duly indicating the 

financial limits the tenderer enjoys. 

Note: All the above documents should be duly certified by auditors/Bank as may be 

applicable 
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ANNEXURE-B 

ANALYSIS OF SIMILAR JOBS EXECUTED / IN PROGRESS 

S.No Agency by whom 

awarded 

Location of 

project 

Capacity & 

Unit nos. 

Scope of work Date of 

award 

Contract Value 

1 2 3 4 5 6 7 

 

 

%age of 

work 

completed 

and due 

date for 

completion 

Date of 

completion 

if job is 

already 

over 

No of 

Skilled / 

Unskilled 

workers 

deployed 

at peak 

No. of 

Engineers & 

Supervisors 

deployed at 

peak 

Details of major T&P 

like Hydra, Hydraulic 

Jack and Hand Trolley 

supplied 

Consumables by whom 

By 

Contractor 

By other 

Agency 

By 

contractor 

By other 

Agency 

8 9 10 11 12 13 14 15 

 

 

 

       (Signature of the Tenderer with Stamp) 
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ANNEXURE-C 

MONTHWISE MANPOWER DEPLOYMENT PLAN 

 

S.No Category 

 

No.of persons available 

on roll of the organisation 

Month 

(Indicative No. of Persons to be in each month) 

1
st
 2

nd
 3

rd
 4

th
 and so 

1. 

2. 

3. 

 

 

       

Total 
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ANNEXURE-D 

(A) STATUS OF TOOLS & PLANTS 

S.No Name of 

Equipment 

Quantity 

owned 

Registration 

No. wherever 

applicable 

Documents 

enclosed for proof 

of ownership 

Present 

location 

Quantity proposed 

to be deployed for 

this job 

1 2 3 4 5 6 7 

 

(B) MONTHWISE T&P DEPLOYMENT PLAN 

S.No Description of T&P Month 

(Indicative No. of Persons to be in each month) 

1
st
 2

nd
 3

rd
 4

th
 and so on 

1. 

2. 

3. 

      

Total 

 

 

       (Signature of the Tenderer with Stamp) 
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ANNEXURE-E 

ANALYSIS OF UNIT RATE QUOTED 

 

S.NO DESCRIPTION 

 

PERCENTAGE OF THE 

UNIT RATE QUOTED 

REMARKS 

1. 

2. 

3. 

4. 

 

5. 

6. 

Salary/Wages For Staff & Workers 

Consumables 

Depreciation & Maintenance for T&P 

Depreciation and Administration   

Expenses of site 

Over Heads 

Profit 

  

 

 

       (Signature of the Tenderer with Stamp) 
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ANNEXURE-F 

DECLARATION SHEET 

(Preferably on Letter head) 

 

I,………………………………………………………………………hereby certify that, all the 

information and data furnished by me with regard to this Tender Specification 

No…………………………………………………………… are true and complete to the best of 

knowledge. I have gone through the specification, conditions and stipulations in detail and agree to 

comply with the requirements and intent of specification. 

I, further certify that I am the duly authorized representative of the under mentioned tenderer and a 

valid power of attorney to this effect is also enclosed. 

Tenderer‟s Name and Address 

 

 

 

 

Authorised Representative‟s Signature with Name and Address 
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ANNEXURE-G 

CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS 

Note: Tenderers are requested to fill in the following details and no column should be left blank. 

1 Name and Address of the Tenderer : 

 

 

 

2 Telegraphic/Telex Address : 

 

3 Phone No. (Office) / Fax No. : 

 

4 Name & designation of the officials 

of the tenderer to whom all the 

references shall be made  

: 

 

 

 

5 Tenderer’s Proposal No. & date : 

 

6 Whether EMD submitted (By cash / 

Pay order / Bank Draft) 

:Yes /No 

7 Validity of offer / rates quotes for 

Three months from the date of 

opening of Tender 

:Yes /No 

8 Financial status as per Clause 11.1 

(in the format as per Annexure-A) 

:Yes /No 

9 Income tax Clearance Certificate 

as per clause 11.2 

:Yes /No 

10 Details of Experience as per clause 

11.3 (in the format as per 

Annexure-B) 

:Yes /No 

11 Month wise & Category wise 

manpower deployment plan as per 

Clause 11.4 (in the format as per 

Annexure-C) 

:Yes /No 

12 Attested copy of power of attorney :Yes /No 
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as per clause 11.5 

13 Details about type of the firm as 

per clause 11.6 

:Yes /No 

14 Status of T&P and month wise 

deployment plan as per clause 11.7 

(in the format as per Annexure-D) 

:Yes /No 

15 Analysis of unit rate quoted a per 

clause 11.8 (in the format as per 

Annexure-E) 

:Yes /No 

16 Declaration sheet as per clause 

11.9 (in the format as per 

Annexure-F) 

:Yes /No 

 

 

Date: _________________ 

       (Signature of the Tenderer with Stamp) 

WITNESS 

(Signatures with Full Particulars) 

1. 

 

2. 
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ANNEXURE-H 

BANK GUARANTEE FOR SECURITY DEPOSIT 

B.G.NO.         Date: 

The deed of Guarantee made this ………………….. day of …………………… 2012 by 

…………………………….(Bank) hereinafter called the “The Guarantor” (which expression shall 

unless repugnant to the context or meaning thereof be deemed to include its successors and assigns) in 

favour of M/s Bharat Heavy Electrical Limited ( A Govt. of India undertaking) a company 

incorporated under the Companies Act, 1956, having its registered office at BHEL House, Siri Fort, 

Asiad, New Delhi – 1100049 through its unit at Electronics Division, P.B. No. 2606, Mysore Road, 

Bangalore – 560026 hereinafter called “The Company” (which expression shall unless repugnant to 

the context or meaning thereof by deemed to include its successors and assigns) WHEREAS 

………………………………………(hereinafter referred to as “The Contractor”) have entered into a 

contract arising out of Letter of Intent no. ………………………………………….. DT 

………………… (hereinafter referred to as “The Contract”) for the contract work of 

………………………………………………………………. with the company. 

AND WHEREAS the contract inter-alia provides that the contractor shall furnish to the company a 

sum of Rs…………………..(Rupees…………………………………………..) towards security 

deposit for due and faithful performance of the contract in the form and manner specified therein. 

AND WHEREAS the contractor has approached the Guarantor and in consideration of the 

arrangement arrived at between the contractor and the Guarantor, the Guarantor has agreed to give the 

Guarantee as hereinafter mentioned in favour of the company. 

The Guarantor do hereby guarantee to the company the due and faithful performance, observance or 

discharge of the Contract by the contractor and further unconditionally and irrevocably undertake to 

pay to the Company without demur and merely on a demand, to the extent of 

Rs…………………..(Rupees………………………………) against any claim by the company on 

them for any loss, damage, costs, charges and expenses caused to or suffered by the company by 

reasons of the contractor making any default in the performance, observance or discharge of the terms 

conditions, stipulations or undertakings or any of them as contained in contract. 

The decision of the company whether any default has occurred or has been committed by the 

contractor in the performance, observance or discharge of any of the terms, conditions, stipulations or 

undertakings or any one of them as contained in the contract and/or as to the extent of loss, damage, 

costs, charges and expenses caused to or suffered by the company by reason of the contractor making 

any default in the performance, observance or discharge of any of the terms, conditions, stipulations or 
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undertakings or any one of them shall be conclusive and binding on the Guarantor irrespective of the 

fact whether the contractor admits or denies the default or questions the correctness of any demand 

made by the company in any court, Tribunal or Arbitration proceedings or before any other Authority. 

The Company shall have the fullest liberty without affecting in any way the liability of the Guarantor 

under this Guarantee, from time to time to vary any of the terms and conditions of the contract or 

extent time of performance by the contractor or to postpone for any time and from time to time any of 

the powers exercisable by it against the contractor and either enforce or forebear from enforcing any of 

the terms and conditions governing the contract or securities available to the company and the 

Guarantor shall not be released from its liability under these presents by any exercise by the company 

of the liberty with reference to the matters aforesaid or by reasons of time being given to the contractor 

or any other forbearance, act or commission on the part of the company or any indulgence by the 

company to the contractor or any other matter or thing whatsoever which under the law relating to 

sureties would, but for this provision have the effect of so releasing the Guarantor from its liability 

under this guarantee. 

The Guarantor further agrees that the Guarantee herein contained shall remain in full force and effect 

during the period that would be taken for the performance of the contract and its claim satisfied or 

discharged and till the company certifies that the terms and conditions of the contract have fully and 

properly carried out by the contractor and accordingly discharges this Guarantee, subject however, that 

the company shall have no claim under this Guarantee after………………………………..i.e. (the 

present date of validity of Bank Guarantee unless the date of validity of this Bank Guarantee is further 

extended from time to time, as the case may be) unless a notice of the claim under this Guarantee has 

been served on the Guarantor before the expiry of the said period in which case the shall be 

enforceable against the Guarantor notwithstanding the fact that the same is enforced after the expiry of 

the said period. 

The Guarantor undertakes not to revoke this Guarantee during the period it is in force except with the 

previous consent of the Company in writing and agrees that any liquidation or winding up or 

insolvency or dissolution or any change in the constitution of the contractor or the Guarantor shall not 

discharge the Guarantor‟s liability hereunder. 

It shall not be necessary for the company to proceed against the contractor before proceeding against 

the Guarantor and the Guarantee herein contained shall be enforceable against them notwithstanding 

any security which the company may have obtained or obtain from the Contractor shall at time when 

proceedings are taken against the Guarantor hereunder be outstanding or unrealized. 
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Notwithstanding anything contained herein before, our liability under the Guarantee is restricted to 

Rs………………………… (Rupees………………………………………………..) Our Guarantee 

shall remain in force upto ………………………………. Unless a claim in writing is lodged with us 

within a period of 3 (three) months from the date of expiry of the guarantee i.e., upto and 

including………………. Any claim or dispute arising under the terms of these documents shall only 

be enforced or settled in the courts of Bangalore only. 

The Guarantor hereby declares that it has power to execute this guarantee and the document has full 

powers to do so on behalf of the Guarantor. 

In witness whereof the……………………………………………..(Bank) has hereunto set and 

subscribed its hand the day, month and year first, above written. 

Signed for and on behalf of the Bank 

Signatory No………………………. 

 

Witnesses 

1. Name & Address 

 

 

2. Name & Address 

 

 

Notes: 

1. The above BG shall be executed on the non-judicial stamp papers of adequate value 

procured in the name of the bank in the state where the bank is located. 

2. The BG is required to be sent by the executing bank directly to BHEL at the address 

where tender is submitted / accepted under seal cover. 
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List of Member Banks 

1.  State Bank of India 

CAG Branch, 10
th
 Floor,  

Vijaya Building,  

Barakhamba Road,  

New Delhi – 110001. 

 

8.  Deutsche Bank,  

Tolstoy marg,  

New Delhi – 110001.  

2.  Canara Bank,  

74 Janpath,  

New Delhi – 110001. 

 

9.  Citi Bank N A 

Jeevan Vihar Building, 

Sansad Mrg, 

New Delhi – 110001. 

 

3.  Punjab National Bank, 

74, Janpath, 

New Delhi – 110001. 

 

10.  Standard Chartered Bank, 

H2 Block, Connaught Place, 

New Delhi – 110001. 

 

4.  State Bank of Hyderabad, 

Surya Kiran Building,  

K.G. Marg, 

New Delhi – 110001. 

 

11.  ICICI Bank Ltd., 

ICICI Tower, 

Bisham Pitamah Marg, 

Pragati Vihar, 

New Delhi – 110001. 

 

5.  State Bank of Mysore, 

Antriksh Bhawan, K.G. Marg, 

New Delhi – 110001. 

 

12.  IDBI Bank Ltd, 

19, K.G. Marg, 

Surya Kiran Building, 

New Delhi – 110001. 

 

6.  State Bank of Mysore, 

Industrial Finance Branch, 

18, Ramanashree Arcade, 

M.G. Road, Bangalore – 560001. 

 

13.  HSBC Ltd, 

ECE House, 

28, K.G. Marg, 

New Delhi – 110001. 

 

7.  State Nank of Travancore, 

Travancore House, IF Branch, 

K.G. Marg, 

New Delhi – 110001. 

 

14.  Bank of Baroda, 

Corporate Banking Branch, 

11
th
 Floor, BOB Building, 

Sansad Marg, 

New Delhi – 110001. 

 

BGs From any other branches of above mentioned banks are acceptable 
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SECTION: III 

SPECIAL CONDITIONS OF CONTRACT 

34. GENERAL SCOPE OF WORKS 

34.1. BHEL has been awarded the work of Design, Manufacture, supply, installation, erection 

& commissioning of BTG Package for 6x150MW Units at HIL Aluminium Aditya, 

Lapanga (Odessa) project.  The equipments consist of Control and Instrumentation 

System equipments, along with the associated auxiliaries.  These materials will be 

supplied from our manufacturing unit at Bangalore as well as our vendors located both 

in the country and abroad.  The scope of work under this tender consists of taking 

delivery of materials and other equipment‟s from Trucks, unloading and shifting of 

these materials to their designated locations. Stacking.  Also assistance to be provided 

to BHEL site for verification material issue for erection contractor, record keeping 

handing over of spares to customer, material reconciliation.  The delivery of these 

materials will be inside the project campus by road transport. 

34.2. The contractor is to use his own equipments like suitable cranes (or arrange the material 

handling cranes) and other material handling equipment including all necessary Tools & 

Plant required for the above work. 

34.3. Approximate quantity to be handled is indicated in the rate schedule.  It may be noted 

that the list of materials to be handled is also given separately for the purpose of 

understanding the type of materials to be handled.  The unloading is to be normally 

carried out at BHEL stores.  However in certain cases BHEL Engineer may instruct the 

contractor to unload the materials at any place within the plant premises.  The quoted 

rate shall remain valid for this work also. 

Some of the material has already been received at site.  Shifting, Stacking, relocating 

verification etc. of these materials to be carried on the instructions of BHEL 

ENGINEER. 

After the stacking/verification, the materials may need to be restacked / shifted within 

the storage area as per the instructions of the Engineer.  The activity of restacking shall 

be applicable and payable only if the materials need to be shifted and restacked to 

different location with the help of as per the instruction of BHEL Engineer.  The 

contractor will have to carry out the instructions of the BHEL Engineer and will be paid 

as per item No 2 of the Rate Schedule for this restacking work. 
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Quantities mentioned in the rate schedule are approximate only and liable for variation 

due to change of scope of work/variation in schedule of quantities, changes in design 

etc.  The contractor has to handle whatever actual materials are dispatched for the 

project irrespective of any variations and payments shall be released for the actual gross 

tonnage handled.  The quantities indicated against each item may vary to any extent and 

no compensation will be payable in variation of Individual quantity or overall quantity. 

Tenderers are required to take above into account while quoting the unit rates quoted as 

per Rate Schedule so as to take care of such variation during execution stage.  The 

Gross weight as indicated in the packing slip will be considered for payment purpose.  

In case the details of the weight is not available, the BHEL Engineer will refer other 

documents like drawings/dispatch documents to arrive at the weight of the 

consignment.  The decision of BHEL Engineer is final and binding on the contractor.  

The manpower as required for the work of unloading and stacking (Sr. No. 1 &2) of 

rate schedule) is to be arranged by the contractor depending upon the work load.  

However a minimum of 2 No‟s are to be retained for the first 10 months.  The 

additional manpower whenever needed is to be arranged immediately. 

34.4. The contractor under this contract shall also provide services of (Refer Rate Schedule 

Sr. No. 3&4) 

34.4.1. Qualified computer operators capable of operating computer and familiar with 

MS Office, MS Excel/other similar packages available at site office work for 

total 24 man months. 

34.4.2. Qualified workers for maintaining store transactions material issue etc. for a 

total 48 man months. 

34.4.3. Unskilled workers for working in Site office & Field Hostel/Quarters for a total 

72 man months.  Persons so deployed shall have to work in extended hours 

whenever required. 

Workmen provided as per the above provisions shall be experienced in the 

nature of work for which they are deployed. 

The services of manpower provided under 34.4. is for exclusive use of BHEL 

Site.  These shall not be utilized for contractors work under 1&2 of rate 

schedule. 
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In case the work performance of the manpower provided under 34.2 is not 

satisfactory, BHEL Engineer may seek replacement.  The contractor shall 

replace the manpower within 7 days from the date of intimation.  Decision of 

BHEL Engineer is final & binding on the contractor. 

34.5 Annexure-I along with the rate schedule attached gives the general idea about the 

weights and dimensions of some major components/equipments to be handled by the 

contractor.  The weights and dimensions shown are approximate and are liable to vary.  

No increase in quoted/accepted rates/prices shall be allowed due to change in weights 

and dimensions of the equipment/materials. 

34.6 It shall be the responsibility of the contractor to keep in touch with Engineer at site and 

find out arrival of road consignments. 

34.7 The contractor has to ensure the unloading and removal of materials from unloading 

places within the permitted time.  He has to ensure that the area is kept free and avoid 

jamming. 

34.8 The materials unloaded, shall be shifted to project stores/storage yard and properly 

stacked immediately as per the instructions of BHEL Engineer. 

34.9 Any discrepancy/shortage/damage found in the consignment after taking delivery from 

the carriers after giving clear receipt would be the responsibility of the contractor and 

the amount liable to be lost by BHEL on such accounts is recoverable from the 

contractor. 

34.10 In case of apparent damages/shortages in consignments/packing noticed by the 

contractor, such cases shall be brought to the notice of BHEL and cleared only with 

their consent/approval. 

34.11 It would be responsibility of the contractor to examine the packages, consignments, etc. 

on arrival and bring to the notice of carriers and BHEL Authorities regarding 

loss/damages, if any, observed in the consignments proposed to be taken delivery of.  

Before taking delivery, particularly of consignments in „smalls‟, the weight of the 

package shall be checked with the invoiced weight/contents of the packages and any 

discrepancy shall be reported immediately to BHEL/carriers. 

34.12 In all the cases of loss/damages the contractor will take open delivery from the carriers.  

They shall forward such Open Delivery Certificates (ODC) to the Engineer immediately 
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after retiring such consignments.  BHEL reserves right to claim losses, if any, accrued 

to BHEL in the event of contractor‟s non-compliance to above. 

34.13 If cases/packages arrive short or in a damaged condition or show even the slightest sign 

of having been tampered with, open delivery should be insisted upon and a 

shortage/damage certificate obtained from Carriers representative. 

34.14 In case of short delivery and non-delivery, immediate notice of loss shall be filed with 

the carriers at places of dispatch and destination through BHEL authorities at site. 

34.15 BHEL reserves the right to recover from the contractor any loss which arises out of 

undue delay/discrepancy/shortage/damage or any other cause during transit between the 

Railway Station/ Railway sidings Road/carriers godowns/weigh bridges and BHEL 

storage yards/store sheds/project site or during stacking, when the custody of the 

equipment is with the contractor. 

34.16 Unloading from Lorries, at storage area/work site stacking and stacking shall be done in 

the presence of or as per the directions of BHEL representative. 

34.17 Since, the trucks/trailers are expected to arrive during any time of the day/night, the 

contractor shall have his workmen round the clock at site as well as other places as 

required to unload the materials. 

34.18 Consignments coming on Sundays and Holidays are also required to be handled by the 

contractor promptly.  It will be the responsibility of the contractor to contact the site 

Engineer/his authorized representative of BHEL at their residence, if required, and 

obtain instructions to make suitable arrangements. 

34.19 The detention charges, if any, in the event of delay in unloading from the carrier, will be 

to contractor‟s account. 

34.20 It shall be the responsibility of the contractor, to provide all necessary facilities to open 

the packages, in the presence of the Engineer, verifying their contents, re-packing 

wherever and whenever necessary, properly stacking them as may be directed by the 

Engineer.  These works should be so done so as to facilitate proper handling, periodical 

verification of materials, receipt position, stock taking etc.  The contractor shall have 

experienced persons at site who can maintain the records of 

dispatch/receipt/stacking/verification/shortage/damage/missing items etc. 
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34.21 All materials shall be stored at least 6” above ground level by use of concrete/wooden 

sleepers or on steel frames.  No material shall be left to remain on ground at any time.  

Materials shall not be stacked in low-lying areas, where they are likely to get flooded 

during rains.  Wooden sleepers /concrete blocks/steel frames and tarpaulins for this 

purpose wherever deemed necessary shall be issued by BHEL free of charges.  

However these items shall be stacked / stored properly at a location(s) specified by 

BHEL when not in use.  The contractor is expected to use these most judiciously.  In 

case it is observed that the contractor is not utilizing these optimally, he could be asked 

to restack the same at his cost. 

34.22 The material/equipment requiring indoor storage will be handled and stacked inside the 

storage shed (provided by BHEL) by the contractor using own material equipment like 

Hydra crane. 

34.23 For checking/verification of the components/packages with packing slips 

GR/LWB/PWB/RR etc., sufficient experienced persons and other facilities shall be 

provided by the contractor as and when required by the Engineer. 

34.24 Stacking of the material shall be done as per the instructions and to the satisfaction of 

the Engineer.  The materials shall be so stacked that the same should facilitate easy 

handling.  In the event of any improper stacking BHEL may ask the contractor to re-

stack the material properly or failing which BHEL may get the job done by any other 

agency at the risk and cost of the Contractor. 

34.25 The contractor shall execute the work in the most substantial and workman like manner.  

The stores shall be handled with care and diligence.  Any loss to BHEL due to 

contractor‟s lapse/negligence shall have to be made good by the contractor. 

34.26 In case contractor is not able to unload, transport, stack the material at a pre-determined 

area, as per direction of the Engineer for any reason whatsoever (including non-

availability of crane, tractor trailer and other T&P etc.) BHEL shall be at liberty to get 

the work done by engaging other agency/equipment/T&P etc. at the risk and cost of the 

contractor. 

34.27 If the contractor or his workmen shall break, deface injure or destroy any part of a 

building, road, kerb, fenced enclosures, water pipes, cables, drains, electric or telephone 

posts or wires, trees, stored components or any other property or to any part of erected 

equipment etc., the contractor shall make the same good at his cost or in default the 

Engineer may cause the same to be made good by other workmen/agency or by other 
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means and deduct the expense (of which the BHEL Engineer‟s decision is final) from 

any sum that may be then or at any time thereafter become due to the contractor or from 

his security deposit or any other money due. 

34.28 It shall be the responsibility of the contractor to keep the storage areas (closed/semi-

closed/open) in neat and tidy conditions.  Any vegetation like grass, bushes, etc. shall 

be cut periodically in open storage area & removed as per requirement & instructions of 

BHEL Engineer within the contractual value.  All surplus/unusable packing materials 

shall be removed and deposited at location(s) specified by BHEL within the project 

premises. 

34.29 For any exigencies during execution of the contract, the contractor shall have to depute 

his personnel for collection/delivery of any material meant for site from/to out station if 

desired and instructed by the Engineer.  The contractor will however be reimbursed 

expenses incurred for such work for person deputed. 

34.30 Health, Safety & Environment management (HSE) 

34.30.1. BHEL EDN is ISO 9001-2000, ISO 14001-1996, OHSAS 18001-1999, ISO 

27001 and SA-8000 certified company.  Quality of work, to customer‟s 

satisfaction and system requirements is the essence of these certifications.  The 

contractor in all respects will organize his work, systems, environment, process 

control documentation, tools, plant, inspection, measuring and testing 

equipments etc. as per instructions of BHEL engineer.  The contractor will be 

responsible for Health, Safety & Environment management (HSE) at site for 

the activities to be carried out by them in accordance with requirements given 

under section I (a) of GCC and elsewhere in this tender document.  The 

Contractor shall be fully responsible for accidents caused due to him or his 

agents or workmen‟s negligence or carelessness in regard to the observance of 

the safety requirements and shall be liable to pay compensation for injuries.  It 

may be noted that non-compliance to HSE requirements will result in penal 

action.  In case of violations of safety requirements, the contractor shall be 

liable for a penalty of Rs. 200/- for the first violation and Rs. 500/- for each 

subsequent violation.  For serious lapses, as decided by BHEL Engineer, fines 

upto RS. 5000/- at a time can be imposed.  The amount towards penalties as 

above will be deducted from running bills of the Contractor. The amount so 

collected above will be utilized for supporting the safety activities at site.  The 

decision of BHEL on above will be final and binding on the Contractor. 
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34.30.2. Contractor shall arrange for following provisions of HSE; 1.  Contractor has to 

maintain contact with local/nearest hospital having ambulance facility, 

scanning & other ultra-modern medical facilities required during emergency. 2. 

Contractor has to ensure pre-employment medical check for all staff & 

workers. 3. Contractor has to ensure that adequate First Aid facilities are 

available at work site. 

34.30.3. Besides provision with regard to SAFETY under Clause 27 of GCC, the 

contractor will be responsible for Health, Safety & Environment management 

at site for the materials handling activities to be carried out by them in 

accordance with requirements given under section I (a) of GCC of this 

document.  The contractor shall continuously take special care to ensure the 

safety and prevention of human and equipment accidents and maintain good 

sanitary conditions in and around the site.  All the work and plant operation 

must be carried out in the safest possible manner.  The Engineer reserves the 

right to stop any process which, in the Engineer‟s opinion, is being performed 

dangerously.  In this case the contractor must immediately adhere the requisite 

safety precautions and any delays attributed to the work stoppage on this 

account shall not affect the agreed contractual finishing dates. 

Some of the common safety rules to be followed during working are as follows: 

- No outsider is allowed to enter construction area without permission.  Nobody 

is allowed to enter at construction site without Safety Shoe.  Never enter work 

area without Safety helmet & chin strap in place.  No climbing/working 

allowed without proper safety belt above 2m height.  Do not exceed the speed 

limit of vehicles 25kmph within premises.  No debris obstacles allowed on the 

roads & passages. Maintain record of all accidents / incidents.  All 

accidents/incidents need to be reported to site In-charge & also need to be 

investigated (formats & procedure should be finalized).  Do not walk on 

pipelines or false ceiling.  Maintain good Housekeeping at work site.  No 

photography/Videography allowed without permission.  Site Safety training to 

be imparted to all workers & plan to be made to cover each and every worker 

for this training.  Tools box talk (5-15 minutes) by supervisor prior to 

commencement of any job on safety and housekeeping.  All safety equipment 

must be International standards & checked by safety officer before use.  LPG 

cylinders not allowed for gas cutting.  Good Housekeeping, Separate waste bins 

to be used for flammable & non-flammable material.  Safety awareness 
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programs for workers by display of boards, posters, competitions, talks etc.  

Deployment of safety supervisors for every 250 workers and part thereof at 

work site.  Display of list of First Aid trained persons.  Testing certificates for 

lifting tools & tackle and inspection at regular intervals, besides thorough 

inspection prior using the same.  Provision & maintenance of fire extinguishers 

at construction site & material stores.  Display of emergency telephone 

numbers at various locations.  Checking of tags of equipments like grinding 

machine, welding machine, gas cutting set etc., by supervisors before use. 

34.30.4. The contractor shall comply with following towards social Accountability ;( a) 

the contractor shall not employ any employee less than 15 years of age in 

pursuant to ILO convention.  If any child labour were found to have been 

engaged, the contractor shall be levied with expenses of bearing his education 

expenditure which will include stipend to substantiate appropriate education or 

employ any other member of family enabling to bear the child education 

expenditure.  (b) The contractor shall not engage Forced/Bonded Labour and 

shall abide by abolition of Bonded Labour System (Abolition) Act, 1976.  (c) 

The contractor shall maintain Health &safety requirement as stipulated in the 

contract and contract Labour (Regulation & Abolition) Act, 1970.  (d) The 

contractor shall abide by UN convention w.r.t Human Rights and shall be liable 

for Decimation/Corporal punishment for failure in meeting with relevant 

requirements.  (e) The contractor shall abide the requirement of contract Labour 

(Regulation & Abolition) Act, 1970 for working hours.  (f) The Contractor 

shall abide by the statutory requirement of Minimum Wages Act 1948, 

payment of Wages Act 1936.  (g)  The Contractor shall arrange potable 

drinking water to its employees &workers. 

35. TOOLS AND PLANTS 

35.1 All T&Ps, which are required for successful and timely execution of the work covered 

within the scope of this tender, shall be arranged and provided by the contractor at his 

own cost in working condition.  In the event of the failure of contractor to bring 

necessary and sufficient T&Ps, BHEL will be at liberty to arrange the same at the risk 

and cost of contractor including transportation cost of same from any of BHEL 

site/place and hire charges as applicable shall be deducted from contractor‟s bill.  

Decision of BHEL in this regard shall be final and binding on contractor. 
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35.2 All necessary lifting tackles, tools, wires ropes/slings of suitable capacities, distribution 

boards, wire ropes, hoses etc. including temporary air/water/electrical connections etc. 

required for his operation, shall have to be arranged by the contractor at his own cost 

and in sufficient numbers.  Availability of Fitness certificates of all T&Ps and tools and 

tackles is essential before being put to use.  All such equipments shall be approved by 

the Engineer, before these are actually used for the works.  However such approvals 

shall not relieve the contractor of his responsibilities Cranes and transport vehicles 

which will be normally required to be deployed by the contractor for the execution of 

this work is indicated in the Annexure-III.  All the material handling equipment of the 

contractor shall have valid permit renewable from time to time for operation in working 

areas/project sites etc. and transportation in respective states.  All supervision and 

labour required for maintenance and attending breakdowns shall be arranged by the 

contractor at his own cost. 

35.3 Consolidation of ground and arrangement of sleepers/sand bag filling etc. for safe 

operation/movement of equipment including cranes/trailers etc. shall be the 

responsibility of the contractor at his cost. 

35.4 Contractor shall ensure deployment of serviced and healthy T&Ps including cranes, 

lifting tackles, wire rope, Manila rope, winches and slings etc.  History card and 

maintenance records for major T&Ps will be maintained by the contractor and will be 

made available to BHEL Engineer for inspection as and when required.  Identification 

for such T&Ps will be done as per BHEL Engineer‟s advice. 

35.5 BHEL shall have lien on all T&Ps & other equipment of the contractor brought to the 

site for the purpose off execution of contract.  BHEL shall continue to hold the lien on 

all such items throughout the period of contract.  The contractor and/or his Sub-

contractors, without the prior written approval of the Engineer, shall not remove any 

material or equipment brought to the site. 

35.6 The month wise T&P deployment plan to be submitted as per format (at Annexure-D to 

General Conditions of Contract) is only to assess the capability as well as understanding 

of the contractor to execute the work.  It shall be the contractor‟s responsibility to 

deploy the required T&Ps, for timely and successful completion of the job, to any 

extent over and above those indicated in the above deployment plan (including those 

which are not covered in the plan submitted) without any compensation on this account. 
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35.7 Under this contract, the contractor shall deploy all the Tools and Plant required to 

completing the works for the total period of the contract including the extended period 

within the accepted rates. 

36. LABOUR & SUPERVISORY STAFF 

42.1 The contractor shall engage experienced supervisory staff and especially skilled labour 

e.g. Riggers crane-operators, Khalasis, etc. for works under this contract. 

42.2 The supervisory staff employed by the contractor shall ensure proper out-turn of work 

and discipline on the part of the labour put on the job.  The contractor in general shall 

ensure that the works are carried out in a safe and proper manner and in coordination 

with the staff of Railways and staff employed directly by BHEL or other contractors of 

BHEL or BHEL‟s client/other agency. 

42.3 It shall be the responsibility of the contractor to ensure safe lifting of the equipment 

taking due precautions to avoid any accident and damage to other equipment and 

personnel.  The Contractor shall be liable for all accidents, damages etc. to personnel 

and equipment etc. during the execution of the work. 

42.4 The work shall be executed under the usual conditions like rain, insufficient space, and 

improper approach roads etc. affecting major power plant construction and in 

conjunction with numerous other operations at site.  The contractor and his personnel 

shall cooperate with other personnel.  The contractor will coordinate his work with 

others and proceed in a manner that shall not delay or hinder the progress of work as a 

whole. 

42.5 The month wise manpower deployment plan to be submitted as per format (at 

Annexure-C of General Conditions of Contract) is only to assess the capability as well 

as understanding of the contractor to execute the work.  It shall be the contractor‟s 

responsibility to deploy the required manpower, for timely and successful completion of 

the job, to any extent over and above those indicated in the above deployment plan 

(including those which are not covered in the plan submitted) without any 

compensation on this account.  The contractor shall identify separate persons at site for 

quality control and safety. 

37. FACILITIES TO BE PROVIDED BY BHEL/CONTRACTOR 

37.1 BHEL shall provide limited open space for office free of rental charge.  It is the 

responsibility of the contractor to construct sheds, provide all utilities like electricity, 
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drinking water etc., as a part of his scope of work within the accepted rates.  Electricity 

for office will be provided at one point as decided by BHEL.  Further distribution will 

have to be made by the contractor at their own cost.  The electricity shall be provided 

on free of cost basis to the contractor.  Meter for electricity will have to be provided by 

the Contractor at his own cost. 

37.2 Contractor shall be responsible for providing all necessary facilities like residential 

accommodation, transport, electricity, water, medical facilities etc. as required under 

various labour laws and statutory rules and regulations framed there under to the 

personnel employed by him. 

37.3 On completion of work or as and when required by BHEL, all the temporary buildings, 

structures etc. in plant and in labour colony shall be dismantled and levelled and debris 

shall be removed as per instruction of BHEL by the contractor at his cost.  In the event 

of his failure to do so, it will be got done at his risk and cost, and expenses incurred 

shall be re-covered from the contractor along with prevailing overhead.  The decision of 

BHEL Engineer in this regard shall be final. 

38. TIME SCHEDULE 

38.1 The contractor is required to commence the work within 10 days from the date of issue 

of letter of intent (LOI) unless BHEL decides to fix any other later date.  However, 

BHEL Engineer will certify the actual date of start of work after adequate mobilization 

of manpower, material handling equipment and other T&P by the contractor. 

38.2 Materials as covered within the scope of this tender are likely to be received in stages 

up to 10 months from the actual date of start of work.  The contract period shall be 

considered as 24 (Twenty Four) months from the actual date of start of work.  Most of 

the Material unloading work is expected to be completed in ten months‟ time.  

Manpower requirement (under Sr. No.3 &4of rate schedule) is for a total period of 24 

months. If the completion of work as detailed in these specifications gets delayed 

beyond the end of contract period (for the delay not attributable to the contractor), then 

depending on the balance works, BHEL at its discretion may extend the contract on 

existing terms and conditions for a period of six months.  The manpower and T&P 

deployment required during extended period will be mutually discussed & finalised the 

scope of work under this contract is deemed to be completed, when so certified by the 

Engineer. 
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38.3 In case the work is completed before the contractual period of 24 months, BHEL at its 

discretion will close the contract and no compensation is payable to contractor. 

39. TAXES, DUTIES AND OCTROI CHARGES 

39.1 TDS under income Tax, sales Tax, VAT and surcharge etc., if any, shall be deducted at 

prevailing rates on gross invoice value from the running bills unless Exemption 

Certificate from appropriate Authority/authorities is furnished. 

39.2 Price quoted shall be FIRM and valid throughout the contract period inclusive of all 

taxes, duties except Service Tax.  The service tax, as legally liveable &payable by the 

contractor under the provisions of applicable law/act, shall be paid by BHEL as per 

contractor‟s bill.  However, contractor shall have to submit proof of service Tax 

deposited by them immediately after the deposit but not later than the next bill 

submitted after the due date of deposit.   The contractor shall furnish proof of Service 

Tax registration with Central Excise Division covering the services covered under this 

contract.  Registration should also bear endorsement for the premises from where the 

billing shall be done by contractor on BHEL for this project. 

40.  TERMS OF PAYMENT 

40.1 The „Engineer‟ will certify regarding the actual work executed in the measurement 

books and bills, which shall be accepted by the contractor in measurement book. 

40.2 Contractor shall also submit bills for the work completed under the specification, once 

in a month detailing work done during the month.  The format for billing shall be 

approved by BHEL before raising invoices. 

40.3 Shortage/damage reports on BHEL‟s standard materials management forms to be 

submitted. 

40.4 Subject to any deduction which BHEL may be authorized to make under the contract, 

the contractor on the certificate of the Engineer at site is entitled for payment as 

explained hereunder: 

40.5 FOR ITEM NO 1 to 4 OF RATE SCHEDULE 

40.5.1. For Sr.No.1&2 OF RATES SCHEDULE: 90% (Ninety per cent) payment of 

the executed quantities (prorate) along with the service tax (if applicable) on 

invoice value shall be released after the materials are unloaded, shifted & 
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stacked at project stores/open yard and verified as per LR/LWB/box packing 

slip subject to furnishing of following information along with the bill: 

1. Material unloading quantity of material for each consignment.  2. Shortage 

report/open delivery taken with respect to RR/LWB, if any and acceptance 

thereof by transporters, in respect of above shortage/open delivery.  Weights 

duly certified by the Engineer. 

40.5.2. For the Sr.No.2 of RATE SCHEDULE, the details of material 

relocated/restacked on the instructions of BHEL Engineer and the weights to be 

indicated. 

40.5.3. Balance 10% payment shall be released (Prorate) along with the final bill to be 

submitted at the end of completion of contract. 

40.5.4. For Sr.No.3&4 OF RATES SCHEDULE:  90% (Ninety per cent) payment of 

the executed quantities (prorate) shall be released on submission of bills along 

with the attendance duly certified by BHEL Engineer.  

40.5.5. Balance 10% (Ten Per cent) payment shall be released along with the final bill 

to be submitted at the end of completion of contract. 

40.5.6. The payment for the first running bill will be released only after production of 

copies of following 

-PF Registration/Membership certificate 

-Workmen compensation insurance policy 

-Labour licence if applicable (form V till Licence is issued) 

 

 

41. RATE SCHEDULE 

41.1 Contractor shall fully understand equipment description and scope of work before 

quoting.  The scope of work and responsibility of the contractor as mentioned under 

these specifications shall be covered within the quoted rates. 
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41.2 The tenderer shall quote the rates as per the rate schedule only; in part II Price bid 

(Original).  Conditional price bids or price bids with any deviation/clarification etc. are 

liable to be rejected.  No cutting/erasures/over writing shall be done. 

41.3 Quantities mentioned in the rate schedules are approximate only and liable for variation 

due to change of scope of work/variation in schedule of quantities, changes in design 

etc.  The contractor has to handle whatever actual materials are dispatched for the 

project irrespective of any variations and payments shall be released for the actual gross 

tonnage handled.  The quantities indicated against each item may vary to any extent and 

no compensation will be payable in variation of individual quantity or overall value.  

The contractor will not be eligible for any compensation. 

41.4 The tenderers are required to quote for all the items of the rate schedule. 

42. INSTRUCTIONS TO TENDERERS 

42.1 Offers received without data/ information required to be submitted under tender 

clauses-11.1 to 11.11 are liable to be rejected.  Documentary evidences should duly 

support all these data/information. 

42.2 No deviations to the tender conditions will normally be accepted. 

42.3 The tenderer are advised to actually visit the site and fully acquaint themselves with site 

conditions, transportation routes, various distances, facilities, Local taxes, toll charges 

and levels, local labour minimum wages & prevailing wage agreements at site, quantum 

of work etc., before quoting their rates for this work.  BHEL shall not be responsible in 

any way for non-familiarization of site conditions. 

42.4 Once the tenderer has quoted for the work, it is implied that he has ascertained various 

site conditions, transportation routes and distances, etc. as per above clause.  No claim 

whatsoever will be entertained by BHEL on any such account. 

42.5 The contractor in the event of this work awarded to him, shall post an authorized, 

responsible person who should hold a valid power of attorney. 

42.6 For the purpose of the contract, any order or instruction of the Engineer or his duly 

authorized representative shall be communicated to the contractor‟s representative at 

site office and the same will be deemed to have been communicated to the contractor at 

his legal address. 

43. PERFORMANCE GUARANTEE:  
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43.1 Irrespective of provisions in tender elsewhere, in view of nature of work, performance 

guarantee is not required under this contract. 

44. OTHERS: 

44.1 Security Deposit: - The contractor shall submit Security Deposit within 15 days from 

the date of issue of LOI as per clause no.16.2 of the General Conditions of Contract 

(GCC).  In case the contractor opts to furnish Bank Guarantee as a part of Security 

Deposit, the BG shall be issued as per the Performa enclosed as per Annexure H of the 

GCC and also that the BG should be issued preferably through any of the Member 

Banks listed on page no.44 of the GCC; for BG through any other Nationalized Bank 

(Not covered in the list of Member Banks of GCC), the discretion of its acceptance 

shall lie solely with BHEL. 

44.2 In case of any contradiction between General Condition of Contract (GCC) and Special 

Conditions of Contract (SCC), the latter shall prevail. 

44.3 The tenderer shall specifically confirm that he has inspected the site of work and 

acquired full knowledge and information about the site conditions, wage structure, 

Industrial climate, total work involved and will not raise claim of any nature due to lack 

of knowledge of site condition.  He will also confirm that local taxation laws at the site 

have been clearly understood by him. 

44.4 The price Bids of only those bidders will be opened who will be qualified for the 

subject job on the basis of pre-qualification evaluation/Techno commercial bids.  BHEL 

reserves the right to reject the bidders with unsatisfactory past performance in the 

execution of a contract.  BHEL‟s decision in this regard shall be final & binding. 

44.5 Unsolicited rebate/discount shall not be accepted after bid opening. 

44.6 INSURANCE: Besides provisions under clause no.29.0 of GCC regarding insurance, 

the following shall also be applicable.  The contractor shall also take care of the same 

while submitting their offer. 

44.6.1. Insurance for all materials pertaining to the Contractor (T&Ps, Construction 

Materials etc.) during transit, storage and during construction shall be in his 

(Contractor‟s) scope. 

44.6.2. The Contractor shall provide insurance cover to all persons employed/engaged 

by him throughout the period of Contract, including the extended period, if any. 
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ANNEXURE-I 

GENERAL IDEA OF MATERIALS TO BE HANDLED 

The Information given below is very tentative. Only a few of the typical components are listed below 

to give a general idea to the bidder. The size indicated below is only approximate and are liable to 

vary. 

Note: It may be noted that the above list is to give only a general idea for tenderer‟s information about 

the weights and dimensions of some major components / equipment. The weights and dimensions 

shown are approximate and are liable to vary. No increase in quoted / accepted rates / prices shall 

be allowed due to change in weights and dimensions of the equipment / material. 



TENDER NO: CE/ES/2012-13/02/HIL-LAPANGA/SU    DATED: 12/07/2012                              Page 61 of 73 

 

 

 

S.  

No. 
DESCRIPTION 

Quantity WEIGHT in Kg 

Remarks 
Single Total Unit 

One 

Unit 
Six Unit 

1 BHEL DDC PANELS - 264 NO. 44 264 500   132000   

2 BHEL - NETWORK PANELS-2 NO. PER UNIT 2 12 500 1000 6000   

3 BHEL DDC PANELS FOR ASH POND - 2 NO.   2 500 1000 1000   

4 WORK STATIONS - 10 NO.   10 20   200   

5 PRINTERS - A4 SIZE 3 NO.   3 25   200   

  PRINTERS - A3 SIZE - 1 NO.   1         

6 LVS - 1  SET     1000 1000 6000   

7 MASTER SLAVE CLOCK SYSTREM - 1 SET   1 1000 1000 6000   

8 SLAVE CLOCKS - 2 NO.   2 25 50 300   

9 CCTV-IMPORTED CAMERAS     NA 2140 2140   

10 

CCTV-PANELS - 10 NO. ( 6 CONTROL ROOMS 

AND OFFSITE AREAS)   10 350 350 3500   

11 CCTV - JB, INTER CONNECTION CABLES, ETC     NA 1650 10000   

12 CCTV - CABLES - 22KM    

2200

0 500 

1100

0 66000   

13 

CONTROL DESK MATERIALS - MODULAR DESK, 

CHAIRS, TABLES ETC.       2000 12000   

14 G.I. RIGID CONDUIT -3MTR X 67 BUNDLES      10 670 4020   

15 

PA SYSTEM - HANDSETS STATIONS, LOUD 

SPEAKERS       NA 15000   

16 IMPULSE PIPES - CS       

1500

0 90000   

17 IMPULSE PIPE -SS,AS       3500 21000   

18 GLOBE VALVES       120 720   

19 CONDENSATE POTS       1100 6600   

20 IMPULSE PIPE FITTINGS - 855 kg.     855 1000 6000   

21 VMS-IMPORTED ITEMS     250 250 1500   

22 VMS - PANEL     500 500 3000   

23 SOX / NOX, ALL FG ANALYSER,        1000 6000   

24 OXYGEN ANALYSER,      500 500 3000   

  CABLE ACCESSORIES             

25 a) JUNCTION BOX- 100 NO. EACH 4 KG.   100   400 2400   

26 b) CJC BOX- 50 NO. EACH 4 KG.   50   200 1200   

27 c) CABLE TRAYS EACH 7 KG.       

1559

0 93540   

28 d) CABLE  GLANDS & LUGS       1000 6000   

  CABLE             

29 a)INSTRUMENTATION CABLE - 100 KM    

1000

00 500 

5000

0 300000   
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S.  

No. 
DESCRIPTION 

Quantity WEIGHT in Kg Remarks 

Single Total Unit 
One 

Unit 
Six Unit 

 

31 c) T/C EXTENSION CABLE - 10 KM    

1000

0 600 6000 36000   

32 d) LT POWER CABLE - 10 KM    

1000

0 800 8000 48000   

33 UTP CABLE - TOTAL 3400 MTR.   3400 15 32 194   

34 OPTIC FIBER CABLES & ACCESSORIES     700 

2000

0 120000   

  FIELD INSTRUMENTS             

35 SWAS- 5 NO.  PANELS & ACCESSORIES -     2500 2500 15000   

36 SWAS CHILLER UNIT - COMMON     1500   1500   

37 MCV - 6 NO.             

38 FLOW ELEMENT - 3 NO.     25 75 450   

39 LEVEL INDICATORS - 2 NO.     0.5 1 6   

40 LEVEL GAUGES - 6 NO.     5 30 180   

41 LEVEL SWITCHES     7       

42 PRESSURE INDICATORS - 13 NO.     0.5 6.5 39   

43 PRESSURE GAUGES - 190 NO.     2 380 2280   

44 PRESSURE SWITCHES - 1 NO.     5 5 30   

45 TEMP. GAUGES     4       

46 ULTx - 14 NO.             

47 TEMP. GAUGES - 60 NO.     4 240 1440   

48 TEMP. SCANNERS - 1 NO.     10 10 60   

49 E/P CONVERTERS     2 50 300   

50 AIR FILTER REGULATORS     2 50 300   

51 COPPER TUBES &BRASS FITTINGS     25 25 150   

52 SS TUBE & SS FITTINGS       100 600   

53 PRESSURE TRANSMITTERS - 41 NO.     10 410 2460   

54 PH TRANSMITTERS - 6 NO.     1 1 6   

55 FLOW TRANSMITTERS - 7 NO. + 5 NO.     10 120 720   

56 DP TRANSMITTERS - 22 NO.     10 220 1320   

57 LEVEL TRANSMITTERS - 10 NO. + 3 NO.     10 130 780   

  TRANSMITTERS             

58 

a) ELECTRONIC TRANSMITTERS- 200 NO. EACH 

10 KG.       2000 12000   

59 

b) GUIDED WAVE RADAR TRANSMITTERS - 12 

NO. EACH 30 KG.       360 2160   

60 

c) ULTRASONIC TRANSMITTERS - 20 NO. EACH 5 

KG.       100 600   

61 

d) TEMPERATURE TRANSMITTERS - 500 N0. 

EACH 0.5 KG.       250 1500   
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S.  

No. 
DESCRIPTION 

Quantity WEIGHT in Kg Remarks 

Single Total Unit 
One 

Unit 
Six Unit 

 62 THERMOWELLS - 11 NO.     10 110 660  

63 TEMP. INDICATORS - 115 NO.     1 115 690  

64 RTD WITH THERMO WELLS - 36 NO.     12 432 2592   

65 THERMO COUPLES - K TYPE FLANGED             

66 THERMOCOUPLES - K-TYPE FLEXIBLE             

67 THERMO COUPLES - R TYPE             

68 

THERMOCOUPLES WITH THERMOWELLS FOR 

PIPE APPLICATION             

                

69 

HAND HELD HART COMMUNICATOR - 5 NO. 

EACH 3 KG.       15 90   

70 

HAND HELD HART CALIBRATOR - 5 NO. EACH 

3KG.       15 90   

  UPS             

71 a) UPS WITH ACDB - 4 NO. EACH 250 KG.       1000 6000   

72 b) ACDB             

73 c) BATTERIES FOR UPS       

1200

0 72000   

74 d) SPARES FOR UPS             

  LAB ITEMS             

75  LAB ITEMS (ELECTRICAL)       2000 2000   

                

76  HMS PANELS        1000 6000   

77  ALARM ANNUNCIATION SYSTEM         0   

78 

STRUCTURAL STEEL ( ANGLE, CHANNEL, 

PLATES) 8000 

4800

0   8000 48000   

  TOTAL WEIGHT IN KGs.         1263517   

 

Customer supplied Cables to be laid by BHEL-EDN: 

S. NO. ITEM DETAILS QUANTITY UNIT WEIGHT 

PER 

UNIT( in 

KG) 

TOTAL 

WEIGHT  

( in KG) 

CONTROL CABLES 

1. 2CX2.5 Sq. mm Str. /YWY 50 KM 500 25000 



TENDER NO: CE/ES/2012-13/02/HIL-LAPANGA/SU    DATED: 12/07/2012                              Page 64 of 73 

 

 

(P)/FRLS 

2. 5CX2.5 Sq. mm Str. /YWY 

(P)/FRLS 

80 KM 500 40000 

3. 7CX2.5 Sq. mm Str. /YWY 

(P)/FRLS 

110 KM 500 55000 

4. 12CX2.5 Sq. mm Str. /YWY 

(P)/FRLS 

2 KM 500 1000 

5. 5CX4 Sq. mm Str. /YWY (P)/FRLS 5 KM 500 2500 

INSTRUMENTATION CABLES 

1. 1PX1.0 Sq. mm Str. /YWY 

(P)/FRLS 

155 KM 500 77500 

2. 2PX1.0 Sq. mm Str. /YWY 

(P)/FRLS 

105 KM 500 52500 

3. 3PX1.0 Sq. mm Str. /YWY 

(P)/FRLS 

300 KM 500 150000 

4. 4PX1.0 Sq. mm Str. /YWY 

(P)/FRLS 

360 KM 500 180000 

5. 6PX1.0 Sq. mm Str. /YWY 

(P)/FRLS 

170 KM 500 85000 

6. 12PX1.0 Sq. mm Str. /YWY 

(P)/FRLS 

90 KM 500 45000 

7. 24PX1.0 Sq. mm Str. /YWY 

(P)/FRLS 

15 KM 500 75000 
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8. 1PcX1.0 Sq. mm Str. /YWY 

(P)/FRLS 

22 KM 500 11000 

9. 6PcX1.0 Sq. mm Str. /YWY 

(P)/FRLS 

6 KM 500 3000 

10. 12PcX1.0 Sq. mm Str. /YWY 

(P)/FRLS 

8 KM 500 4000 

TOTAL WEIGHT (Including both Control & Instrumentation Cables) 806500 
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ANNEXURE – II 

INDICATIVE LIST OF MAJOR T&PS TO BE ARRANGED BY CONTRACTOR FOR 

EXECUTION OF TENDERED WORKS 

 

S.NO EQUIPTMENT / CAPACITY QTY. 

1. HYDRA 8 MT 1 

2. HAND TROLLEY 1 

3. SLINGS UPTO 10 MT CAPACITY AS REQD. 

4. HYDRAULIC JACKS AS REQD. 

5. CHAIN PULLEY BLOCKS 5T & 10 T 1 NO. EACH 

 

Notes: 

The above list specifies only major T&Ps (may not be complete) to be deployed by the 

contractor and is based on minimum requirement. All additional / other tools and plants 

including suitable capacity D shackles, slings, mechanical jacks etc., which are required for 

satisfactory & timely completion of work shall also be deployed by the contractor within 

finally accepted rate / price. 



TENDER NO: CE/ES/2012-13/02/HIL-LAPANGA/SU    DATED: 12/07/2012                              Page 67 of 73 

 

 

ANNEXURE – III 

CERTIFICATE OF DECLARATION  

(Preferably on Letter head) 

FOR CONFIRMING THE KNOWLEDGE OF SITE CONDITIONS. 

 

We……………………………………………………………..hereby declare and confirm that we 

have visited the project site under the subject namely……………………………………………. and 

acquired full knowledge and information about the site conditions, wage structure, Industrial climate 

and total work involved. We further confirm that the above information is true and correct and we will 

not raise any claim of any nature due to lack of site condition. 

Tenderers Name and Address 

 

       (Signature of the Tenderer with Stamp) 

Place: 

Date: 
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ANNEXURE – IV 

NON – DISCLOSURE AGREEMENT MEMORANDUM OF UNDERSTANDING 

 

BHEL EDN is committed to information security Management System as per Information Security 

Policy. 

M/s ……………………………………………….providing…………………………………service to 

BHEL EDN Bangalore hereby undertake to comply with the following in line with Information 

Security Policy of BHEL EDN: 

-Maintain Confidentiality of Documents & Information which shall be used during the 

execution of the contract. 

-The Documents & Information shall not be revealed to or shared with third party who shall 

not be in the business interest of BHEL EDN. 
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FOR OFFICE USE ONLY      ORIGINAL COPY 

NOT FOR PUBLICATION      TENDERER‟S COPY 

 

TENDER SPECFICATIONS 

 

TENDER NO: CE/ES/2012-13/02/HIL-LAPANGA/SU    DATED: 12/07/2012 

 

 

 

WORK OF “WORK OF “UNLOADING OF CONTROL AND INSTRUMENTATION 

MATERIALS DELIVERED BY ROAD TRANSPORT, SHIFTING / ARRANGING / 

STACKING IN BHEL STORES, OPENING OF BOXES / VERIFICATION,  HANDLING & 

ISSUING OF MATERIALS AND MAINTAINING STORE RECORDS FOR 6X150 MW 

CAPTIVE POWER PLANT AT HINDALCO INDUSTRIES LTD. (HIL),  LAPANGA - 

ODISHA” 

 

 

PART II – PRICE BID 

 

 

 

BHARAT HEAVY ELECTRICALS LIMITED 

(A GOVT. OF INDIA UNDERTAKING) 

EXTERNAL SERVICES DEPT 

ELECTRONICS DIVISION 

POST BOX NO 2606 

MYSORE ROAD, BANGALORE – 560026 
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ANNEXURE-V 

RATE SCHEDULE 

Sr.

No 

ITEM Details Quantity UNIT Rate in 

Rs. 

Amount in 

Rs. 

Amount in words 

1 Unloading of Materials at 

BHEL Stores in the Lapanga 

plant premises  

1300 MT    

2 Stacking / Rearranging of 

Materials. Work to be carried 

out only on instructions of 

BHEL Engineer 

1000 MT    

3 Providing the Services of 

Supervisor Exclusive for BHEL 

EDN site - 1 No at office 

24 

 

Man 

Months 

   

4 Providing the services of 

helpers - 1No at Office, 1 No at 

Guest House, 3 No’s at Stores 

for exclusively for BHEL EDN 

site. 

120 Man 

Months 

 

   

 Total Amount in Rs.      

Notes: 

1. Rate in Rupees per MT for entire scope of work as defined in this tender specification in 

respect of all items from Trucks/Trailers and other vehicles directly coming to site /store 

sheds / storage yard. (Sr.No.1 of Rate Schedule) Approx. tonnage to be handled 1300 MT 

2. Rate in Rupees per MT for Restacking of Material in the Stores Area (Sr.No.02 of rate 

schedule) Approx. tonnage to be handled 1000MT 

3. These Rates shall be entered in figures as well as in words. In case of difference in rates 

between words and figures THE LESSER OF THE TWO will be treated as valid rate. 

4. Quantity is indicative only. Rate shall be valid for any upward or downward revision without 

any limit.  

 

 

SIGNATURE & SEAL OF TENDERER 
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FORMAT FOR CLAIM FOR REFUND OF SECURITY DEPOSIT 

 

Ref:          Date: 

1. Name of Contract    : 

2. W.O. No & Date    : 

3. Contract Agreement & Date   : 

4. Name of the work undertaken   : 

5. Date of Commencement of Work   : 

6. Date of Completion of work   : 

7. Period of maintenance    : 

8. Date of which Final bill was paid  : 

9. Last date of making good the defect during 

maintenance period    

  : 

10. Expenditure incurred by BHEL during the  

maintenance period, if any recoverable  

 : 

11. Date on which security Deposit falls due as per 

contract     

  : 

12. Amount deposited or recovered   : 

13. Less Amount recoverable (with details)  : 

13.01 Amount Spent by BHEL on  : 

13.02 Payment made on behalf of contractor : 

13.03 Court dues / penalties / compensation : 

13.04 Other recoveries for services  : 

13.05 Security Deposit released with final bills : 

14. Net Amount recommended for release (12-13) : 
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CERTIFICATE TO BE FURNISHED BY CONTRACTOR 

I / We have no claim of demand outstanding against BHEL, Bangalore 560026 for the work done or 

materials supplied or on any account arising out or connected with the work order mentioned above 

and the payment of this bill shall in full & final settlement of all my/our claims and demands 

including the deposits in respect of the contract agreement referred to 

Date:         Signature of Contractor 

 

CERTIFICATE TO BE FURNISHED BY ENGINEER 

Certified that  

  The payment recommended for release is in order and that there are no demands other than 

those included in the claim outstanding from the contract. 

  The maintenance period as per the contract agreement is over and the contractor has carried 

out the works required to be carried out by him during the period of maintenance to our satisfaction 

and all expenses incurred by the company on carrying out such works have been included for 

adjustment. 

  All other objections raised so far have been settled. 

  A note of refund of security deposit has been made in the measurement book and contract 

agreement / work order. 

Date:         Signature of Engineer 

FOR USE OF ACCOUNTS DEPARTMENT 

Passed for Rs…………/- (Rupees__________________________________________only) 

Accountant        Accounts officer 

 

ACKNOWLEDGEMENT BY THE CONTRACTOR 

Received Rs…………/- (Rupees__________________________________________only) in full and 

final settlement of my / our claim. 

Date:        Signature of Engineer 
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FORMAT OF DECLARATION (ON CONTRACTOR‟S LETTER HEAD) TO BE GIVEN 

WITH FINAL BILL 

Ref:          Date: 

To: 

BHEL - Electronics Division,  

PB.No.2606, Mysore Road  

Bangalore – 560026 

 

Dear Sir / Madam 

 

Ref: Your W.O NO………………………………………….. Date: …………. 

 

This is to certify that  

1. We have made full & final payment (Retrenchment Compensation, One month notice / notice 

pay in lieu thereof, payment for un availed portion of EL etc. as applicable) to all our workers 

and as on today nothing is pending / payable to any worker on account of wage & other 

benefits. 

2. We have complied with relevant provisions of employees provident fund and misc. provisions 

Act 1952 and rules made there under and we have deposited up to date PF contribution under 

PF code No:………………………………………….. 

3. No one was injured / died due to accident during the period of contract in the execution of the 

work and hence no compensation payment is applicable. 

4. No labour payment is pending with us. 

5. We hereby certify that the work was completed in accordance with terms and conditions of 

the said work order / award letter and all the particulars as declared above are true to the 

best of my knowledge & belief. 

6. That in case principal employer ……………………………….. is held responsible / liable to pay 

any amount/penalty charge by an order of the court, arbitrator or authority due to acts or 

omissions of the contractor M/s …………………………………….hereby undertakes to 

indemnify the principal employer to deduct that amount from our bills payable by you in any 

other contract. 

7. No other claims against this contract / work order will be made 

by………………………………………… on BHEL Bangalore. 

 

Thanking You,       

Yours Sincerely 

       Signature of the Contractor 


