
                                                 
                                                                                                                                                                                           Page 1 of 2 

                               PAINTING SCHEDULE FOR EQUIPMENTS OF LUBE OIL SYSTEM   
 (FGD SYSTEM) 

 
 

                              
 

S.No. Item 
description 

Surface 
Prep. 

Painting Schedule  Colour 
Shade/ 
Surface area 
(m2) 

Primer Min. 
DFT 
(μ) 

Intermediate Min. 
DFT 
(μ) 

Finish Min. 
DFT(μ
)  

Total 
DFT 
(μ) 

01 MOP/AOP/EOP 
 

SA 2 ½  As per supplier standard 120-
140 

RAL 9002 

02 Motor for 
AOP/MOP and 
EOP 

SA 2 ½ As per supplier standard 110-
130 

RAL7032 

04 Lube Oil Tank SA 2 ½ 
(External) 

Chemical 

resistant 

epoxide 

priming 

paint 

140   Chemical 

resistant 

epoxide 

finishing 

paint 

35 175-
200 

RAL 9002 

05 Duplex Filter SA 2 ½ As per supplier standard 120-
140 

RAL 9002 

06 Accumulator SA 2 ½ As per supplier standard 120-
140 

RAL 9002 

07 Lube Oil cooler SA 2 ½ As per supplier standard 120-
140 

RAL 9002 

 

Note: For all other items not covered in above list, painting shall be as per BHEL standard practice. 


