URT 2 Solfdeded fofics, A

BHARAT HEAVY ELECTRICALS LIMITED, BHOPAL

TRANSFORMER SERVICES DEPARTMENT
Phone: +91-755-2502686, 3651, 3195 E-mail: txx.bpl@bhel.in

TENDER NOTICE NO. TXX/TN/2019-20/13 DATED 30/11/2019

Sub.: Receipt, unloading of accessories and erection, oil filling for short circuit testing and
after completion of test, draining of oil, dismantling and loading of accessories
including oil drums on truck for 1 No x 100 MVA 3 phase 400/11.5/11.5 kV Station
Transformer at CPRI Bangalore.

Dear Sir(s),

Sealed tenders are invited for carrying out the subject work. The tender submission and opening details are as
follows:

» DATE & TIME OF RECEIPT OF THE TENDER: 13/12/2019 Till 11.00 Hrs.
» DATE & TIME OF TENDER OPENING: 13/12/2019 after 14.00 Hrs.

* PLACE OF TENDER SUBMISSION: “GREEN COLOURED WORKS CONTRACT TENDER BOX”
placed in Tender Room, Administrative Building, Ground Floor, BHEL, Bhopal — 462 022.

The details of the work shall be as per the Scope of Work (Clause No. 4.0). Prices are to be submitted as
Price-bid format (Annexure-1 & Il). The other conditions and details of tender are as follows:

1. PROJECT:
SHORT CIRCUIT TEST AT CPRI BANGALORE.

2, DETAILS OF EQUIPMENTS:

(A)  1No X100 MVA, 3 phase 400/11.5/11.5 KV ST.

3. APPROXIMATE SHIPPING WEIGHT & DIMENSIONS OF MAJOR PARTS:

Sl. No. | Description 100 MVA ST
i Shipping Weight transformer tank 125 Tons
li Weight of Accessories 40 Tons
iii Quantity of oil 67 KL
iv Dimension of transformer tank L-8250, W- , H- 4400 mm
v 420 KV, HV Bushing Dimensions L-6210 mm, Wt. 1500 Kg
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4. SCOPE OF WORK:

01 No. BHEL Bhopal Make 100 MVA, 3 phase, 400/11.5/11.5 kV ST is being sent to CPRI Bangalore for short
circuit test. It is required to make the transformers ready for Short circuit testing at CPRI Bangalore. The scope
of work shall broadly comprise of the following:

4.1 RECEIPT & UNLOADING OF All ACCESSORIES AND ERECTION WORK OF ST:

This activity will involve the following work:

411 Receipt & Unloading:

1. Receipt and unloading of essential accessories required for short circuit testing like bushings, turrets,

conservator & pipes and units mounting A-frame, insulating oil etc of Transformer under this contract
has to be handle by contractor at CPRI Bangalore site.

2. Checking of N2 pressure in main tank and maintaining it at 0.20 Kg/cm2 with pure and dry Nitrogen

NOTE:

gas of dryness not less than (-) 60 °C dew point before start of erection. Dew point measurement of
nitrogen filled Main tank prior to start of its erection and maintain the record.

> Unloading of all accessories including oil drums has to be done by contractor.

> Shifting of transformer upto common Assembly Area will be done on Trailor by
Transporter.

4.1.2 Unpacking of accessories

1.

Contractor has to unpack all the accessories in proper way, so that the packing material can be re-
use for packing of materials.

Responsibility of safe storage of packing materials like wooden cases, wrapping materials in good
conditions lies with E&C Contractor.

4.1.3 Erection of transformer:

1.

Before starting erection activities of ST on Trailer, cleaning of accessories including turrets & main
tank shall be carried out at site.

Shifting of all accessories conservators, pipe works, turrets, bushings etc to erection site.

Internal inspection of the Main tank to find out and rectify transportation damageé (if any). Before
starting internal inspection following T&P should be available at site with calibration certificates.

a) Potable Dew point meter prefer Vaisla Make.
b)  Dry air generator plant with dehumidifier having online digital dew point meter
and capable of generating dry air of dew point not less than (-) 60 °C.

Erection / Assembly of equalizing pipe, oil conservator, turrets, bushings, Buchholz pipe work and
PRVs of transformer has to be done on Trailor at common assembly area of testing lab.

Dry air from portable unit or pressurized cylinder shall be pumped in Transformer tank throughout
erection/ exposure during erection period. Contractor will have to ensure that their workmen take
utmost care during erection to safeguard and avoid ingress of dust, dirt or any foreign material in
the Transformer.
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6. Carrying out pressure testing on completely assembled Transformer by filling N2 up to pressure of
0.2 Kg/cm?and arresting leakages (if any) to ensure leakage free assembly.

NOTE:

> EOT Crane is available in the service bay of CPRI premises and the same shall be
made available to the contractor for erection of turrets & bushings to the extent
possible on no charge basis.

> At test bay Hydra may be required for conservator erection or other contingencies
has to be done by contractor.

4.1.3 DRYOUT & OIL CIRCULATION:

N2 DRYOUT CYCLES

This activity will involve the following work:

1.

After the erection of all accessories and successful leakage testing, the job is subjected to
dryout cycles by Potable high vacuum machine. Vacuum pulling from entire job and
maintaining a vacuum of less than 1.0 Torr for a minimum period of 72 Hrs. For measurement
of vacuum MclLeod gauge/digital gauge has to be arrange by contractor. All necessary
arrangement like hose pipe of required length as per site condition for vacuum pulling
has to be arrange by contractor.

After completion of vacuum cycle of 72 hrs, the vacuum break is achieved by nitrogen gas
purging till the pressure of 0.2 Kg/cm2 is achieved and maintaining minimum period of 24hrs.

After completion of 24 hrs with nitrogen gas pressure, the dew point of gas filled in the tank is
measured and noted for record.

The vacuum for 72 hrs and nitrogen gas purging for 24hrs becomes one cycle of dryout cycle.
Second cycle comprises of 48 Hrs of vacuum cycle followed by 24 hrs of Nitrogen shall be
executed after completion of First Cycle.

Minimum 2 dryout cycles shall be carried out till desired dew point of main tank is achieved as
per BHEL requirement under this scope.

In the above dryout cycles, Dry Nitrogen gas cylinders (-60°C dew point or better, purity
99.999% or better) shall be required for N2 purging. Contractor has to produce the test
report of each dry nitrogen cylinders.

4.1.4 OIL PREPARATION, OIL FILLING, HOT OIL CIRCULATION:

This activity will involve the following work:

1.

2.

Sample testing of oil from drums (15 drums randomly selected from the supplied lot) shall be
required to be carried out for BDV & PPM before pouring into storage tank at site.

The Contractor has to arrange adequate size oil storage tank as per capacity of main tank to
ensure oil filling in the main tank without interruption. Oil filling in the main tank shall not be
permitted without preparation of complete oil. In the event of single storage tank of the
required capacity is not available then complete oil should preferably be contained in not more
than two storage tanks (each 60kL and 10 kL).Oil storage tanks must have oil level
indicator and breather arrangement filled with new silica gel .

After filling of oil in the storage tank and completion of oil filtration, oil testing for BDV &
moisture shall be required to be carried out before filling in main tank. Party has to arrange
calibrated BDV & PPM kit at site.

Filling of Transformer main tank, other accessories and complete assembly with prepared and
tested oil under vacuum up to desired level. The required oil tanks, filter machine (Ultra
High Vacuum type oil treatment plant preferably minimum 10000 liters OR 12000 liters
per hour or more), hose pipes of required length as per site condition and other
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accessories shall be under the purview of the contractor. Transformer oil filter machine
must have new filter for oil processing.

5. Hot oil circulation process has to be carried out and maintaining temperature in tank up to
55°c for not less than 72 hrs to achieve desired insulation parameters of oil
(BDV>70KV&PPM=<5). IR value has to be regularly recorded during the complete drying out
process.

NOTE:

> Itis mandatory to arrange following machines / T&Ps at CPRI Bangalore site before
commencement of work as short circuit testing is time bound activity.

a) Two storage tanks of 2X30 kL or 60KL+10KL or equivalent to 70kL only.
b) Calibrated BDV & PPM Kkit.

c) Dry Nitrogen gas cylinders.

d) Dry air generator plant .

e) Dew point meter.

f) 10kl or 12kl filter machine.

g) McLeod gauges.

Contractor has to arrange T&P within seven days after receiving formal information for
mobilization at site.

If any T&P mention in scope of work are not arranged with in stipulated time
by contactor, then BHEL reserves right to arrange the T&P at risk & cost of contractor.
Amount incurred in arrangement the T&P / facility at site shall be deducted with
overhead charges (as per BHEL norms) from contractor bills.

Contract awarded is liable for termination for any contravention of statutory provisions
or any other reasons / non deployment of mention machinery /T&Ps without assigning
any explanation or notice to the Contractor.
» Shifting of Transformer upto test bed in HVTR Area for short circuit test will be done by
Transporter on Trailor.

4.2 FINAL PREPRATION OF TRANSFORMER FOR SHORT CIRCUIT TEST:

4.2.1 After completion of erection, oil filled transformer is to be made ready in all respect and hand over to
CPRI for Dynamic Short Circuit test. The contractor will have to ensure venting of air, opening of valves
etc.

NOTE:
» ALL LV test to be carried out on transformer before, during and after the Short
Circuit test are in the scope of CPRI Bangalore.

4.3 DRAINING OF OIL AND DISMANTLING OF TRANSFORMER:

4.3.1 After completion of short circuit test on transformer, the oil shall be drained out and transferred back
into oil drums and all the oil filled drums should be seal and have to be loaded into the trucks for
transportation back BHEL Bhopal. Above work shall be responsibility of contractor however transportation
of oil drums from site to BHEL Bhopal shall be organized by BHEL.

4.3.2 Contractor has to dismantle the HV/LV/ Neutral Bushings, all turrets, pipe support, oil conservator
etc.

4.3.3 After completion of dismantling of all accessories and drained out of oil from main tank then
contractor has filling positive pressure of N2 Gas inside the main tank of transformer.
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4.4 PACKING & LOADING OF ALL ACCESSORIES OF TRANSFORMER:

5.0

5.1

5.2

5.3

54

5.5

5.6

5.7

4.4.1 All the accessories have to be dismantled, re-packed into its original casing and loaded on trucks by
the contractor & transportation of packed accessories from site to Bhopal shall be organized by BHEL.

NOTE:

» EOT Crane is available in the service bay of CPRI premises and the same shall be
made available to the contractor for dismantling of turrets & bushings to the extent
possible on no charge basis.

> Loading of all accessories including oil drums has to be done by contractor.

FACILITIES AND OTHER REQUIREMENTS AT SITE:

The facilities available at site and other requirements to be adhered at site while executing the work
shall be as follows:

Contractor shall appoint a well-qualified, knowledgeable and experienced Engineer/Supervisor to
lead/guide E&C activities at site. While day to day management of the site and supervision of the
works shall be the responsibility of Contractor's Engineer-In-charge/authorized representative, he will
report to BHEL executive to assist him to discharge the overall responsibility of the execution of the
project. He will have to regularly interact with BHEL and customer officials and appraise them on all
aspects/developments at site.

The contractor will have to appraise BHEL officials on the progress of activities on site on daily basis
and shall send the written progress report by email/fax to BHEL on weekly basis or as required by
them.

Contractor is responsible to employ required number of skilled/semi-skilled and unskilled workmen as
per site requirements to complete the entire project as per schedule.

Contractor will have to ensure that the Health, Safety and Environment (HSE) requirements are
clearly understood and faithfully implemented at all levels at site. They will have to ensure
adequate safety precautions at site as per the various statutes and shall be entirely
responsible for the complete safety of their workmen/employees at the site. Necessary
Personal Protection Equipment’s (PPE’s) (such as Helmets, Goggles, safety Belts, Gloves, First
aid box etc.) shall be provided to the worker/staff as per requirement during erection work.

On award of contract, site documents as mentioned below shall be collected compiled, arranged by

contractor from customer.

i) Particulars of each employee employed by Contractor before start of work.

ii) Lorry receipt certificate of equipment, accessories received at site.

i) Material verification and material receipt certificate.

iv) Site opening certificate.

v) Completion certificate

vi) Intimation of insurance claim on account of transit damage or erection damage must be obtained
from site duly signed by customer & contractors on behalf of BHEL.

vii) Site closing certificate.

Further any other document required as per contract for installation services portion must also be

obtained/ furnished to customer for fulfillment of contractual commitment.

All the instruments/equipment’s required for erection, throughout E&C period shall be arranged by the
contractor. All the instruments to be used shall be of reputed make and shall have valid calibration
certificate.

Construction supply at one point will be provided by BHEL/Customer on free of cost basis. However,
the contractor will have to arrange for Energy meter and required cable to tap the power supply
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from the point/distribution board provided at site by customer. All further distribution point of
utilization as required shall also be contractor’s responsibility.

5.8 In the event of halt in work for whatsoever reason, if the BHEL requires for demobilization of the T&P
from the site and re-deployment as per requirement then Contractor has to do so after receipt of such
information from BHEL in writing and hence, Contractor shall keep the provision for 1 (one) time
mobilization and re-deployment in their scope for such contingencies

5.9 The Contractor will have to adhere and follow all the local rules and statutory requirements and as
given in Annexure-lV, V, VI.

6.0 TERMS OF PAYMENT:

The payment shall be made to the contractor in lump sum amount after successful completion
of all the activities as per the Scope of Work mentioned above. An activity completion certificate
endorsed by BHEL person shall be required to be attached with the bill to be raised.

Sl.no. | Details of activities as per Scope of Work Break-up of Price (in %)
1.0 After completion of activities as mentioned in 25
) clause 4.1 to 4.2 of scope of work above.
20 After completion of activities as mentioned in 25
) clause 4.3 of scope of work above.
3.0 After completion of activities as mentioned in 25
’ clause 4.4 of scope of work above.
Moblization of T&Ps and Kits as mention in clause
4.0 25
11.0
Total 100%

All the payment shall be made as per BHEL norms and is subject to deduction of Security
Deposit and Income Tax at source as per the applicable rules. Security Deposit recovered shall only
be refunded after 3 months of successful completion of contract. Payment shall be released
normally, within 60 days (45 days For MSME) after submission of the bills (Measurement book),
with meeting all formalities in advance. All payments shall be released through electronic-pay mode
only.

6.1 The Contractor has to submit the following documents with every bill:

i) Wage sheet of manpower deployed,

ii) Workmen insurance policy,

iii) PF deposit challan

iv) Activity completion certificate endorsed by BHEL representative and duly filled check list of
each stage (Check list will be issued at the time of work order)

All the payment shall be made as per BHEL norms and is subject to deduction of Security Deposit
and Income Tax at source as per the applicable rules. Security Deposit recovered shall only be
refunded after completion of three month of work (as mentioned in clause 7.0 below).

6.2 HSN code /SAC, rate of tax under GST and Applicable GST (IGST, CGST/SGST/UT/GST) and GSTIN shall
be clearly mentioned by the bidder on invoice.

6.3 GST portion of the invoice shall be released only upon:

a) Allinvoices raised by contractors /vendors must be GST complaint Tax invoices as per GST invoices rules.

b) Contractor declaring such invoices in his GSTR-1 or any modified return as notified by government.

c) Receipt of good /services and tax invoices by BHEL and

d) Confirmation of payment of GST thereon by contractor on GSTN portal.

e) Alternatively, Contractor has to submit BG of appropriate value which shall be valid at least one month after
the confirmation of date of payment of GST by contractor on GSTN portal and receipt of Tax invoice and
receipt of services, whichever is later. Contractor has to give an undertaking in this regard.
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f)  Contractor has to give an undertaking to BHEL that they have declared invoice in his return and paying

GST within timeline prescribed for availing ITC by BHEL.

Payment to Contractor for GST portion will be released only after completion of above activity and on availment
of ITC by BHEL.

6.4 In case GST credit is delayed/denied to BHEL due to non/delayed receipt of services /goods and /or tax

invoices or expiry of the timeline prescribed in GST law for availing such ITC, or any other reasons not
attributable to BHEL, GST amount shall be recoverable from contractor along with interest levied /leviable on
BHEL.

6.5 Reverse Charge under GST

6.5.1 In respect of services, reverse charge liability shall arise at the earliest of date of payment to service

provider or 60 days from the date of issue of invoice by service provider. Contractor has to submit bill for
payment within 30 days from the date of invoice. Any interest or penalty implications attributable to the
contractor shall be recovered from them.

6.5.2 Any GST liability arising on BHEL under reverse charge before actual receipt of goods and /or invoice

thereof would be subject to recovery of interest leviable for the period between the date of such liability and
actual date of eligibility of ITC based on receipt of goods, receipt of invoices and other condition specified in
GST Law.

6.6 Penalty

6.6.1 Penalty if chargeable from suppliers/ contractors as per NIT, applicable GST will be charged in addition to

the same.

6.7 Tax Deduction at sources

6.7.1 TDS as per extent provisions of the GST Law shall be deducted from supplier/contractor bill.

7.0

71

7.2

7.3

8.0

SCHEDULE OF WORK (COMPLETION PERIOD) :

The completion time for transformers shall be one months from receipt of the transformers &
accessories at CPRI Bangalore site or completion of SC testing of transformers after 15 days,
whichever is later. The site receipt date shall be taken as start date for the work. Tentative schedule of
transformer is end of November2019. Provision of three months is kept for transportation and one
month for erection, the maximum completion of entire work shall be end of March’2020. Hence
completion time shall be end of March’2020 or one month from receipt of the last consignment or
accessories of the transformer at CPRI Bangalore (Whichever is later).

Contractor will have to mobilse resources to site within a week time after receipt of communication from
BHEL Officials regarding commencement of work at CPRI Bangalore

PENALTY: Penalty @ 0.5% per week subject to maximum of 10% of the contract price shall be levied

for the delay in completion of work on account of non-mobilization of activities at Contractor’s part. GST
on penalty shall be charged in extra.

EXTRA WORK:

The total work content envisaged in the tender and as mentioned in the scope of work (Clause 4.0) is to
be undertaken on lump sum basis and accordingly the contract price of work order only will be
admissible. However, under exigencies which may arise due to unforeseen problems during erection,
failure of equipment’s or any other reasons, additional work may be required to be undertaken, which is
not covered in the scope of work. BHEL will then ask the contactor to carry out such optional activities;
a prior consent will be required from BHEL authorized official before undertaking any such optional
activities.

The applicable rates for extra work / activities have been fixed by BHEL as a percentage of awarded
rates of that particular Transformer/ Reactor in question. The bidders are required to quote for their
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lump-sum price for undertaking E&C of Transformer/ Reactor in price schedule (Annexure-l) only. After
finalization of tender, the awarded price of one transformer/ reactor (Unit Rate) shall be multiplied with
respective percentages of optional activity to derive price in Rupees of that activity.

The applicable rates of each Extra Activities are mentioned in Annexure-ll (Rates of Extra work/
Activities).

9.0) MANDATORY REQUIREMENT FOR CONSIDERING THE OFFER:

9.1 QUALIFYING CRITERIA: Only those parties who fulfill the following eligibility criteria shall be considered for
participating in the tender:

9.1.1 Average Annual financial turnover during the last 3 years, ending 31st March of the previous financial
year, should be at least Rs 2.13 Lakhs. The bidders will have to furnish documents of audited annual
accounts (balance sheets, profit loss accounts) in support of their firm meeting the above criteria. In
case documents of last financial year are not available, provisional certificate by auditor will required.

9.1.2 Experience of having successfully completed similar works during last 7 years ending last day of month
previous to the one in which applications are invited should be either of the following:

a. One similar completed work costing not less than the amount equal to Rs 5.68 Lakhs.

b.  Two similar completed works costing not less thanct):?a amount 3.55 Lakhs.

c. Three similar completed works costing not less tha??he amount equal 2.84 Lakhs.
Similar works means erection, testing & commissioning of 400kV or higher class Transformers /
Reactors. The parties will have to furnish documents ( Copy of WO/LOA shall be directly issued in the
name of bidder from OEM or utilities and no sub-contract issued by any of the agency shall be
admissible and Work Completion Certificate/MOM) in support of their firm meeting anyone of the above
criteria.

9.2  Permanent Income tax account number (PAN) and GSTIN number.

9.3  Copy of Permanent Provident Account Number.

9.4  The contractor shall possess valid Electrical License of 400KV or above.

9.5  All the workmen deployed at site shall be covered under workmen compeﬁsation insurance. The
insurance policy will have to be taken after award of work its copy shall be submitted on award of
contract. An undertaking in this regards will have to be given along with the offer.

9.6 Documentary proof for depositing tender fees Rs 500/ by e-payment system as the procedure
illustrated in clause 3.2 of annexure-lIl.GST on tender fee shall be extra.

9.7  Earnest Money Deposit as per Annexure-lll/Clause 3.0

9.8 A “No Deviation Certificate” in the prescribed format as per Annexure-VIl will have to be compulsorily
attached with the offer.

10)  Following Facilities Provided by CPRI at Bangalore site:
> Crane is available free of cost to contactor for erection of HV/LV Bushings.
> All testing equipment for LV test will be provided free of cost. LV test to be carried out on

transformer before, during and after the Short Circuit test are in the scope of CPRI Bangalore.

11)  Following T&Ps need to arrange by contractor at CPRI Bangalore Site:
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Storage tanks of 2X30 KL or 60KL+10KL or equivalent to 70kL only.
Hydra for accessories unloading & handling of materials.
Calibrated BDV & PPM kit.

Dry Nitrogen gas cylinders.

10KL or 12KL filter machine.

Dry air generator plant.

Dew point meter.

McLeod gauges.

V V V V VYV VYV V V V

Hose pipes of required length as per site condition.

Contractor has to arrange T&P within seven days after receiving formal information for
mobilization at site.

If any T&P mention in scope of work are not arranged with in stipulated time by contactor,
then BHEL reserves right to arrange the T&P at risk & cost of contractor. Amount incurred
in arrangement the T&P / facility at site shall be deducted with overhead charges (as per
BHEL norms) from contractor bills.

Contract awarded is liable for termination for any contravention of statutory provisions or
any other reasons / non deployment of mention machinery /T&Ps without assigning any
explanation or notice to the Contractor.

The price schedule format, rates of optional activities, Terms and Conditions stipulating tendering procedure, EMD,
Security Deposit, General Conditions of Contract, Special Conditions of Contract, Instructions to Contractor Code
for Safety Management at Sites, Statutory Liabilities of the Contractor, No deviation format, Organizational
information are enclosed in Annexure-l to VIII. The tenderer is advised to study these annexures and put up
signature with seal as acceptance of various clauses.

For and on behalf of BHEL Bhopal,

(Dy. General Manager/TXX)

Enclosures: Annexure-l to Annexure-VIIl, as above
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ANNEXURE-I
PRICE SCHEDULE

TENDER NOTICE NO. TXX/TN/2019-20/13 DATED: 30.11.2019

Equipment: 1 No. X 100 MVA, 400/ 11.5-11.5 kV, 3-Phase Station Transformer

Scope: Receipt, unloading of accessories and erection, oil filling for short circuit testing and after
completion of test, draining of oil, dismantling and loading of accessories including oil drums on
truck for 1 No x 100 MVA 3 phase 400/11.5/11.5 kV Station Transformer at CPRI Bangalore.

UNIT PRICE aty TOTAL PRICE
Sl. DETAILS OF WORK (exclusive o_f taxes and (n (exclusive of taxes and
No. duties) Nos.) duties)
(InRs.) ’ (InRs.)
A B C D E=CxD
Price for 100 MVA 3 phase 400/11.5/11.5 kV
Station Transformer, as per entire scope of 1
W | workclausmaUoftender 000 | 00000 ONn€) | oo,
(Quoted price to be exclusive of GST)

2.0 | TOTAL PRICE IN WORDS :

Note:

1) Applicable GST shall be paid extra.Any loss of tax credit due to the reason attributable to contractor

shall be recovered from them along with interest.

2) The offer will be evaluated on the basis of total lump-sum price quoted above in Row “1.0”. The quoted
rate shall remain firm throughout the contract period and no variation/escalation what so ever
during the contract period shall be allowed.

3) The unpriced Price Bid mentioning “Quoted” against above rates shall be submitted in the offer along
with the signed copy of the NIT with all the Annexures.

4) Bid should be free from correction, overwriting, using corrective fluid etc. Any interlineation, cutting,
erasure or overwriting shall be valid only if they are attested under full signature of person signing the bid
else the bid shall be liable for rejection. The firm should take care to fill up the rate, it should be legible
and should be in the price bid provided with tender documents or else the bid shall be liable for rejection.
No claim of confusion, unawareness etc shall be entertained after opening of bids.

5) In case final price quoted by two or more than two parties are same in price bid then rate negotiation
processes will be follow with all L1 parties and work will be awarded to lowest rate offer by party in
negotiation. BHEL's decision in such situations shall be final and binding.

(Signature & seal of Bidder)

Page No. 10 of 24




RATES OF EXTRA WORK / ACTIVITIES

TENDER NOTICE NO. TXX/TN/2019-20/13

DATED:

Equipment: 1 No. X 100 MVA, 400/ 11.5-11.5 kV, 3-Phase Station Transformer

ANNEXURE-II

30.11.2019

Scope: Receipt, unloading of accessories and erection, oil filling for short circuit testing and after
completion of test, draining of oil, dismantling and loading of accessories including oil drums on
truck for 1 No x 100 MVA 3 phase 400/11.5/11.5 kV Station Transformer at CPRI Bangalore.

Rate in % of
Sl. No. DETAILS OF ACTIVITY/WORK UNIT quoted rate
1 Long Boom Crane suitable for Bushing Erection % of(S:rotHegulr?)ate 0.30%
. . . : % of Quoted Rate &
2 High Vacuum Filter Machine of capacity 6000 LPH or more (Per Day) 0.50%
. . % of Quoted Rate 5
3 Oil Storage tank of capacity 20 KL or more (Per Day ) 0.30%
Supply of heaters for heating the transformer up to 5
4 60°C under N2 filled condition and enclosure for % ?_fu?T:JOt:SrSate 4.00%
controlling the heat loss P
5 Supply of Labor for repair/ rectification/ modification, % of Quoted Rate (per 0.05%
additional work man day) e
; % of Quoted Rate (per o
6 Supply of N2 Cylinder cylinder) 0.1%
7 Unloading / loading of transformer from trailer or % of Quoted Rate 12%
on trailer
Dragging of transformer to testing area on rail % of Quoted Rate o
8 P 0.1%
er meter

(Signature & seal of Bidder)
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ANNEXURE-III
TERMS AND CONDITIONS

TENDER NOTICE NO. TXX/TN/2019-20/13 DATED: 30/11/2019

1.0

1.1

1.2

1.3

1.4

1.5

1.6

1.7

2.0

2.1

DEFINITIONS:

The following terms and expressions shall have the meaning hereby assigned to them, except where the
context otherwise requires:

‘BHEL’ shall mean Bharat Heavy Electricals Limited, a Company registered under the Indian Companies Act,
1956 with its Registered Office at BHEL House, Siri Fort, New Delhi, Pin-110049 through its office at Piplani,
Bhopal — 462022 or its authorized Officers or its Engineers or other employees authorized to deal with any
matters with which these persons are concerned on its behalf.

‘CONTRACTOR' or ‘FIRM’ shall mean the individual, firm or Company providing the services and shall include
their executors, administrators, successors and permitted assigns.

‘CONTRACT’ or ‘CONTRACT DOCUMENT shall mean and include guidelines and declarations of the
registration, the General Terms & Conditions and Statutory Compliances, schedules of quantities, accepted
appendices of rates, if any, technical specifications, special specifications, if any, Letter of Intent, agreement &
the work order, issued by BHEL. Any conditions or terms stipulated by the bidder in the tender documents or
subsequent letters shall not form part of the Contract unless specifically accepted in writing by BHEL and
incorporated in the work order.

‘TENDER DOCUMENTS'’ shall mean Instruction to Tenderers, General Terms & Conditions, Special
Conditions, Tender Specifications including drawings and any other documents issued to the bidder against
invitation of bid.

‘LETTER OF INTENT ‘shall mean the intimation by a letter / email / fax to the bidder that the tender has been
accepted in accordance with provision contained in that letter. The responsibility of the Contractor commences
from the date of issue of this letter and all the terms and conditions of Contract are applicable from this date.

‘APPROVED, DIRECTED or INSTRUCTED’ shall mean approved, directed or instructed by BHEL concerned
authorities.

‘WORK' or ‘CONTRACT WORK'’ shall mean and include the work to be done in relevant work category by the
firm or as specified in the Tender documents.

TENDERING PROCEDURE :

The tender shall be accepted and processed as follows:
The Tender shall be submitted in TWO PARTS, as described below:
PART-l: (TECHNO-COMMERCIAL BID) : This part shall consist of the following

i) EMD of amount, equivalent to value as per Annexure-1ll/Clause No. 3.0 below, drawn in favor of “Bharat
Heavy Electricals Limited” payable at Bhopal shall be enclosed. In the absence of submission of EMD,
the offer will be summarily rejected.

ii) Tender Fees of Rs. 500/- in favor of “Bharat Heavy Electricals Limited” shall be accepted through
electronic-Mode only in favor of BHEL as detailed in Annexure-lll/clause 2.9 —below. In the absence of
submission of same, the offer will be rejected. GST shall be extra.

iii) Techno-commercial offer comprising of:

a) Confirmation of Scope of Work, Supporting documents for qualification criteria and other clauses as
applicable etc.

b)  Un-priced copy of PRICE FORMAT. The un-priced copy of the Price bid format shall be the same as
the Price bid but without the Prices. All the quoted Prices/Rates etc. shall be replaced with the word
‘QUOTED” or ‘Q’, in the un-priced copy.
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22

2.3

24

2.5

26

2.7

2.8

2.9

PART-II: (PRICE BID)

i) Format containing PRICES only (to be furnished in the enclosed Price Schedule format only). Prices
shall be quoted in Indian Rupees only. Price Bid should not contain any technical details and/or Commercial
Terms & Conditions as the same are supposed to be contained in PART-I only so that the same can be
evaluated before opening of Price Bid(s).

i) Price bids of only techno-commercially short listed vendors will be opened.

iy The above two bids (Part-l and Part-ll) shall be enclosed in a sealed envelope and shall have tenderer’s
distinctive seal and shall be super-scribed with the TENDER REF. NO and DUE DATE.

The Tender shall be addressed to the following:
To,

THE TENDER ROOM (‘GREEN COLOURED WORKS CONTRACT TENDER BOX’)
ADMINISTRATIVE BUILDING, GROUND FLOOR,

BHARAT HEAVY ELECTRICALS LTD,

P.O. PIPLANI, BHOPAL (M.P.) Pin-462022.

The tender shall be dropped in the above stipulated tender box positively before 11.00 hrs on the due date
(as mentioned above). It will be bidder's responsibility to ensure submission of tender in the designated
“Green Coloured Works Contract Tender Box” before expiry of due date and time. Any tender which is
received after 11.00 Hrs on the due date and subsequently shall not be considered and will be returned to
the sender. No explanation/ reasoning for late submission/receipt of tender will be entertained.

In case, Bidders wants to deputing their representative at BHEL Bhopal for dropping their offer in the tender
box then bidder has to obtain security gate pass for reaching at tender box. In such case, bidders shall have to
send personal details to BHEL at least one day in advance for obtaining security gate pass.

Bidders may note that the PART-I: (TECHNO-COMMERCIAL BID) of the tender shall be opened in tender
room of BHEL Bhopal on tender due date after 14.00 hrs in presence of those tenderer's who choose to be
present. PART-II (PRICE BID) of only those bidders whose offers will be techno-commercially short listed after
scrutiny will be opened later.

The tenderer is advised to satisfy themselves for work environments & be acquainted with the actual working
and other prevalent conditions regarding organizing resources to various sites across the country prior to
submission of tender. No claim will be entertained later on grounds of lack of knowledge.

In case of any query/doubt on the tender specifications, bidder can contact the concerned authority for
clarification before tender submission. No modification/ deviation w.r.t. any clause, terms & conditions etc shall
be acceptable after opening of tender.

Cost of the Tender documents is Rs. 500/- (Rupees Five Hundred only) & GST rate as applicable shall
be extra, shall be accepted through electronic-Mode only in favor of BHEL (NEFT/RTGS/Net Banking/POS/SB
Collect etc.). The procedure of tender fee deposit is given in Clause 5.0 below. Tender received without
remittance of tender cost will not be considered & will be rejected.

3.0 EARNEST MONEY DEPOSIT (EMD) :

3.1

Earnest Money Deposit will be as per the tender documents. EMD is to be paid by each tenderer for securing
fulfillment of any obligation in terms of NIT.

Rates of EMD shall be as under:
3.1.1 For works / services: Rs 14,200/-

The bidder can also opt for submission of one time EMD of Rs. 5 Lakhs which will qualify him to
participate in all other tenders.
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‘3.2 MODES OF DEPOSIT:

EMD shall be accepted through Electronic-Mode only in favor of BHEL (NEFT/RTGS/Net Banking/POS/SB Collect
etc.). The procedure of EMD deposit is given in Clause 5.0 below. EMD can also be accepted in the form of FDR
issued by Schedule Banks/ Public Financial Institutions as defined in the Companies Act (FDR should be in the
name of the Contractor, a/c BHEL.In case total EMD amount is more than to Rs. 2 Lakhs, the amount in excess of
Rs. 2.0 Lakhs may also be accepted in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in
such cases shall be valid for at least six months.

3.3 FORFEITURE OF EMD :
EMD of the Tenderer shall be forfeited as per NIT conditions, if:

i) After opening of the tender and within the offer validity period, the Tenderer revokes his tender or makes
any modification in his tender which is not acceptable to BHEL.

ii)  The contractor fails to deposit the required Security Deposit or commence the work within the period as per
LOI / Contract.

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the provisions of
extant “Guidelines on Suspension of business dealings with Suppliers / contractors” and forfeited / released
based on the action as determined under these guidelines.

3.4 EMD given by all unsuccessful tenderer shall be refunded.
3.5 EMD shall not carry any interest.
3.6 EMD of the successful Bidder shall be converted and adjusted against the security deposit and

shall be refunded after the expiry of the warranty period / défects liability period as applicable.

4.0 SECURITY DEPOSIT (SD) :

The Security Deposit means the security provided by the Contractor towards fulfillment of any obligations in
terms of the provisions of the contract.

4.1 The total amount of Security Deposit will be 5% of the contract value. EMD of the successful Bidder shall be
converted and adjusted towards the required Security Deposit.

4.2 MODES OF DEPOSIT :

The balance amount to make up the required Security Deposit (SD) of 5% of the contract value may be
accepted in the following forms:

i) SD shall be accepted through electronic-Mode only in favor of BHEL (NEFT/RTGS/Net
Banking/POS/SB Collect etc.). The procedure of SD deposit is given in Clause 5.0 below.

ii) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the Companies
Act. The Bank Guarantee Format should have the approval of BHEL

iii) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in the
Companies Act (FDR should be in the name of the contractor, A/c BHEL).

iv) Securities available from Indian Post Offices such as National Savings Certificates, Kisan Vikas
Patras etc. (held in the name of the Contractor furnishing the security and duly endorsed /
hypothecated / pledged, as applicable in favour of BHEL).

Note: Acceptance of Security Deposit against SI. no. (iii) and (iv) above will be subject to hypothecation or
endorsement on the documents in favour of BHEL. However, BHEL will not be liable or responsible in any
manner for the collection of interest or renewal of the documents or in any other matter connected therewith.

4.3 COLLECTION OF SECURITY :
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5.0

6.0

6.1

6.2

6.3

6.4

i) At least 50% of the required Security Deposit, including the EMD, should be collected before start
of the work. Balance of the Security Deposit can be collected by deducting 10% of the gross
amount progressively from each of the running bills of the Contractor till the total amount of the
required Security Deposit is collected.

i) If the value of work order at any time exceeds the contract value, the amount of Security Deposit
shall be correspondingly enhanced and the additional Security Deposit shall be immediately
deposited by the contractor or recovered from payment/s due to the contractor.

iiil) The recoveries made from running bills (cash deductions towards SD amount) can be released
against submission of equivalent Bank Guarantee in acceptable form, but only once, before
completion of work.

iv) EMD of the successful tenderer shall be converted and adjusted against the security Deposit

V) Security Deposit shall be released to the contractor upon fulfillment of contractual obligations as per
the terms of contract.

vi) The Security deposit shall not carry any interest.

PROCEDURE OF DEPOSITING EMD/SD/TENDER FEE

EMD/SD/ Tender Fee will be accepted only in electronic Mode, which can be deposited on line through following
link as mentioned below:

https://www.bhelbpl.co.in/gcins/iccs.htm.

The procedure of depositing EMD/SD/Tender Fee is below:

a. For depositing amount online, depositor has to open SB- collect through Online E-Payment option available
on Internet (www.bhelbpl.co.in under caption new link).

b. After reading the instruction for depositing the amount; EMD & Tender Fee amount shall be deposited. EMD
and Tender Fee may please be deposit together under EMD module where the EMD & Tender Fee both
are applicable.

c. After the successful payment DU No. shall be generated from the banking system.

d. After depositing the amount, Depositor has to fill Deposit slip available on Internet (www.bhelbpl.co.in under
caption new link) by selecting required Enquiry number. Tender Fee and EMD may please be enter
separately.

e. As and when credit received in BHEL account, automatic mail sent to the depositor.

Note: - After submitting the Deposit Slip a control number will be generated through system which can be used
for getting print out from the system, Bidder’s has to submit this printout of deposit slip along with their offer.

GENERAL CONDITIONS OF CONTRACT

Bidders may note that only the cases in which the work has been awarded directly by
manufacturer/utility/Importer of transformer/reactor shall be considered and all other works, which has been
sub-let by another contractor, will not be accepted for qualifying in the tender as per NIT Clause 9.0.

The agencies which are currently under hold/ban/suspension of business dealing with BHEL and
communicated thereof shall not be considered in this tender.

The tenderer has to confirm all clauses of as mentioned above, Deviations, if any, have to be recorded
clearly, against the respective serial number. All the documents of the tender shall be signed by tenderer on
every page and sent with the offer.

Offers will be evaluated on the basis of total lump sum price at each site as per schedule of prices.
The breakup of price (in percentage as mentioned in “Terms of payment”) is for the purpose of payment
after successful completion of each activity by the contractor. All the quoted prices shall be exclusive of
taxes & duties as may be applicable
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6.5
6.6
6.7

68
6.9

6.10

6.11

6.12

6.13

For the Extra Work / Activities, the applicable rates are mentioned in Annexure-ll-Rates of Extra Work/
Activities. These rates are mentioned against each activity as a percentage of total Contract price of one
Station Transformer mentioned in price schedule (Annexure-I).

The offer should be valid for minimum of 90 days from the date of opening the bid.

The bidders shall be required to submit furnish their organizational information in the format attached
herewith as Annexure-VIII.

Over Run charges ( ORC ) is not applicable .

If the tenderer attaches any other conditions in the offer, than due to its implications prices may be loaded
to the quoted price during evaluation.

All tender papers dully filled in and signed by the tenderer must be returned with the offer as proof of the
acceptance of the conditions of the Contract.

Official Secret Act: The firm shall give an undertaking under the official secret Act for maintaining sécrecy
of the drawings, documents or other records connected with the work given to them. The firm shall return all
the drawings/documents given to them.

Mode of Communications: Generally, all communications, references etc. shall be delivered through email,
fax or given to the authorized supervisor. It will be undertaken that the firm has read and understood the
message, within 3 days of the delivery, even if they have not received / not opened/ having any problems
on their side. Firm shall communicate their change of authorized supervisor, email address in advance.

All communications shall be made by/addressed to on behalf of BHEL by following officer or his authorized
representatives. Any change will be informed time to time.

Addl. General Manager, Transformer Service Department, Bharat Heavy Electricals Ltd, P.O. Piplani,
Bhopal (M.P.) Pin-462022, Tel./Fax : 0755-2503651/2500485, Email : txx@bhel.in.

7.0 SPECIAL CONDITIONS OF CONTRACT:

The tender shall be governed by general conditions which are as follows:

7.1

7.2

7.3

7.4

7.5

7.6

7.7
7.8

BHEL does not bind themselves to award the work to lowest tenderer or any other bidder. It will be it
sole discretion to process or cancel the tender and no reason/explanation shall be given for their decision.

The tenderer should engage only those workers for the works, which are covered under their P.F. & ES.I
Registration, Payment of premium for P.F., PAN No. & E.S.I. of engaged workers shall be the responsibility
of the contractor and they should submit documentary proof of the same to BHEL.

The prices shall be firm and final and shall be quoted strictly in the price-bid format provided in the Annexure-
I. Applicable Service Tax shall be paid extra against proof of their deposition in the accounts of government.

The Contractor shall follow all the statutory compliances and all the prevailing Industrial / Labour laws/ Govt.
laws, statutory safety clauses as amended from time to time including as per Annexure-IV to VI.

If any urgent work (in respect whereof the decision of the BHEL shall be final and binding) becomes
necessary, the Contractor shall execute the same as may be directed. '

The firm shall ensure that no damage is caused to any person/any existing work/property of BHEL/other
parties working inside the customer premises. If any such damage is caused, it shall be the responsibility of
the firm to make good the losses and compensate the affected parties at his own cost.

The Contractor shall not sublet, transfer or assign the whole or any part of the work under the Contract.

The decision of BHEL regarding interpretation of any terms and conditions set forth in the Agreement shall
be final and binding on the Contractor. In case the Contractor does not carry out the Contractual/statutory
obligations or the services rendered by him are found to be unsatisfactory, it will be brought to HIS notice first
to rectify the deficiency/ anomaly within (15) days failing which BHEL reserves the right to impose the penalty
maximum 10% of the Contract price in the and/or terminate the Contract without assigning any reason
whatsoever. In such an event, no damages will be payable for short closure of the Contract.
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7.9

7.10

7.1

7.12

7.13

7.14

7.18

7.16

Without prejudice to the aforesaid clause, BHEL reserves its right to terminate the Contract without assigning
any reason thereof by giving 30 days’ notice in writing to the Contractor.

The cancellation of Contract may be either for whole or part of the Contract at BHEL’s option. In the event of
termination of Contract in whole or part BHEL may procure upon such terms and in such manner as deemed
appropriate, supplies or services similar to those so terminated and the Contractor shall be liable to BHEL for
any excess costs for such similar supplies or services provided that the Contractor shall continue
the performance of this Contract to the extent not terminated under the provisions of this clause.

All disputes arising in connection with the Contract shall be settled by mutual consultation. If no agreement is
reached the dispute shall be settled in accordance with the provisions of the Arbitration and Conciliation Act,
1996 and the rules made there under. The dispute shall be referred for arbitration to any arbitrator to be
appointed by the Head of the Unit. The award of the arbitrator shall be final and binding on both the
Parties. The venue of the Arbitration shall be Bhopal in India. The Award to be given by the Arbitration shall
be a speaking award. All questions, disputes, differences arising under, out of or in connection with this
Contract shall be to the exclusive jurisdiction of Hon'ble Court of Madhya Pradesh.

The firm will be required to sign a Contract with BHEL on a proper Non-judicial stamp paper, in a prescribed
format before start of work. The cost towards agreement shall be borne by the firm.

The bidder will have to ensure before submission of his bids, that adequate manpower and resources are
available at his disposable to be deployed at site in the above given time frame. The final work schedule may
vary depending on the prevalent site conditions and customer requirements and may be revised for early
completion of respective activities/readiness of charging during the course of execution. These revised
targets shall be informed to Contractor by BHEL time to time. Accordingly, Contractor has to meet such
targets set out by the customer/BHEL by augmenting their resources. The Contractor shall have to work in
parallel at more than one Transformer/Reactor as may be required during execution of work to meet the
targets for readiness of charging set out by the customer and informed by BHEL to Contractor time to time.

In the event of schedule is delayed for the reason beyond Contactor's control, the Contractor shall keep the
provision for continuing the work upto one year beyond above completion period if so considered by BHEL
for time extension of Contract Agreement. In such case, the rates as quoted in Price Schedule will be
applicable for the extended period.

BHEL may also increase/decrease the quantity of equipment’s/items included in the work content. Pro-rata
rates shall be paid to the Contractor for the same.

RIGHTS OF BHEL:

BHEL reserves to itself, the following rights without entitling the Contractor to any compensation: -

Resorting to any, some, all of the actions like Contract termination, recovering the dues/ losses from the
Security Deposit and the Contract amount, forfeiting the Security Deposit, getting the work done through

other agencies at the cost of the Contractor, cancellation of registration, banning the business with BHEL etc.,
in any event of the followings:

a) Contractor’s repeated poor performance, withdrawal from or abandonment of the work, except in force
majeure conditions.

b) Serious lapse in performance, Persistence disregard of the BHEL instructions.

9 Insolvency of the Contractor.

d) Assignment, transfer, subletting of the Contract work without BHEL’s written permission.

€) Non-fulfillment of any Contractual obligations or obligations under the law.

7.17 FORCE MAJEURE:

The following shall amount to force majeure conditions: Acts of God, act of any Government, War, sabotage,
riots, civil commotion, police action, flood, fire, cyclone, earthquake, epidemic and other similar causes over
which, no Contractor has any control. In such cases, firm shall resume their operations after reasonable and
mutually agreed time.
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i)

i)

ANNEXURE- IV

INSTRUCTIONS TO CONTRACTOR

TENDER NOTICE NO. TXX/TN/2019-20/13 DATED: 30/11/2019

1.

BHEL shall have the privity of the Contract with the Contractor only and will give instructions to the Contractor
or his authorized representative. BHEL will have nothing to do or be concerned with the employment of
employees working for the Contractor. The relationship between BHEL and the Contractor will be that of
independent entities and nothing herein contained will amount to joint venture, partnership or an employer-
employee relationship.

2. The Contractor shall maintain regular contact with the designated employee(s) of BHEL and will interact on
matters relating to the work awarded under this Contract.

3. Contractor will ensure that the job is executed through his employees on his rolls and under no circumstances
the Contractor will deploy any casual employee to carry out the job nor shall sub-Contract the job without prior
written permission.

4. Contractor shall observe Provisions of the relevant labour law in respect of working hours, holidays, rest
intervals, leave and overtime to his employee. .

5. Contractor shall obtain Police Verification of all his workers.

6. Contractor shall submit following Certificate for each Contract separately.

‘It is certified that PF challans of the amount --------e-emeeeeeeee pertains to my workers whose names are
appearing in the wage sheet of the month ---------—eeeeee and these workers are engaged in
--- (type of work) against work order no. in (name of department).

Signature of Contractor

PAYMENT OF WAGES

Contractor shall be responsible for making payment of wages through Bank/Cheque before expiry of 7 days
from the last day of wage period and to ensure disbursement of wages and shall record under his signature at
the end of entries in the Register of wages in the following form. :

“Certified that the amount shown in column no. .......... has been paid to the workers concerned in my
presence on date .............. attime.............. ?

In case Contractor fails to make payment of wages to his employees or remittance of contribution to the
concerned authorities, the security deposit /other dues under the Contract can be utilized by BHEL to
discharge the liability of the Contractor.

SAFETY AND DISCIPLINARY ACTION

1.

Contractor shall ensure that his employee do not indulge in any unsafe or hazardous practices. They use
safety equipment such as safety belts, safety shoes, goggles, helmet and masks where use of such equipment
is required in day-to-day operations. All such safety gadgets will be provided by the Contractor failing which
BHEL will provide safety equipment to such Contractor employees and cost of which including overheads as
deemed fit shall be recovered from Contractor bills/dues. Contractor shall fully indemnify BHEL against any
claim for damages for injury to person or property resulting from such accidents.:

Contractor to ensure that employee deployed in the premises is physically and mentally fit and do not have any
criminal record.

Contractor will be responsible for good conduct of his employees. In case of misconduct, Contractor shall take
prompt disciplinary action as per "Model Standing Orders" on the advise of Contracting officer.

The Contractor has to provide a distinct uniform different from BHEL employees. The Uniform should have
logo of the Contractors firm / company. The uniform shall be kept in neat, tidy and wearable condition.
Wherever necessary, the Cap shall be integral part of the uniform.
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7.

BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of life / permanent
disability due to an accident which is attributable to the negligence of contractor, agency or firm or any of its
employees as detailed below.

a)

b)

c)

d)

Victim: Any person who suffers permanent disablement or dies in an accident as defined below.

Accident: Any death or permanent disability resulting solely and directly from any unintended and
unforeseen injurious occurrence caused during the manufacturing/ operation and works incidental thereto at
BHEL factories/ offices and precincts thereof, project execution, erection and commissioning, services,
repairs and maintenance, trouble shooting, serving, overhaul, renovation and retrofitting, trial operation,
performance guarantee testing undertaken by the company or during any works / during working at BHEL
Units/ Offices/ townships and premises/ Project Sites.

Compensation in respect of each of the victims:

(i) In the event of death or permanent disability resulting from Loss of both limbs: Rs. 10,00,000/- (Rs.
Ten Lakh)
(i) In the event of other permanent disability: Rs. 7,00,000/- (Rs. Seven Lakh)

Permanent Disablement: A disablement that is classified as a permanent total disablement under the
proviso to Section 2 (1) of the Employee’s Compensation Act, 1923.”

Contract awarded is liable for termination for any contravention of statutory provisions or any other reasons
without assigning any explanation or notice to the Contractor.

Contractor shall fully comply provisions of various applicable labour laws.

RECORDS & INFORMATION TO BE FURNISHED BY CONTRACTOR

1.

Contractor shall maintain neatly, completely and legibly registers, records, reports and returns for inspection by
various authorities at short notice.

Contractor shall submit the details of work awarded to him by other departments indicating work order No.,
nature of work and maximum number of workers employed etc.

Contractor shall provide information as required in respect of all his employees employed by him to enable the
Contract operating division to monitor compliance of P.F./ESI and also to enable him to furnish information to
Ministry and Labour deptt. as may be required.

Contractor shall provide full particulars of each employee employed by him before start of the work and from
time to time. He will also endorse a copy of returns furnished by him to the Labour Department under the
Contract Labour (Regulation and Abolition) Act 1970.

COMPLIANCE OF STATUTORY PROVISIONS

Contractor shall fully comply various labour laws and other enactments as applicable for such Contracts.

Contract Labour (R&A) Act 1970 and rules 1971.

Payment of Wages Act.

Minimum Wages act 1948, M.P. Rules 1958

Employees State Insurance Act 1948, Rules and regulations 1950
Employees Provident Fund Act 1952 and Pension Scheme 1995
Workmen’s Compensation Act 1923

Maternity Benefit Act 1961

Equal Emolument Act 1976

Payment of Bonus Act 1963

Inter State Migrant Act.

STATUTORY INSTRUCTIONS TO CONTRACTOR

STATUTORY REGISTRATIONS AND CLEARANCES

Contractor shall commence the work only after obtaining:

1.
2.

Labour License (If applicable)
Provident fund code no.
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3. ESlcode no
4. Registration no.
5. Notice of commencement in Form 6-A & Maintain Register of workers Form 13.

CONTRACTOR SHALL ENSURE FOLLOWING WHILE EXECUTING CONTRACT

. Employment card as per rule no 76 of Contract labour (Regulation & Abolition) MP rules, 1973

. Appointment letter to his employees.

. Annual leave with wages including EL, CL, National Holiday & Festival holiday.

. Leave record register.

. Shall engage only adult workers who have attained the age of 18.

. Obtain insurance cover for his employees/ equipment’s, tools etc & third party insurance coverage at his
own cost.

8. Remit Provident fund contributions in prescribed 3A & BA forms

9. ESI contributions in Form 6

10. Submit challans of PF & ESI contributions every month.

11. Provide Personal protective equipment’s for his employees

12. Distribute wage slip each month to his employees,

13. Ensure payment as per minimum wages act, 1948,.

14. Preferably Uniform to labours different from BHEL employees

15. Submit employee and employer contribution as per Shram Kalyan Nidhi Adhiniyam 1982.

NorbhWN

ON COMPLETION OF WORK: Submission of PF & inspection report

CONCILIATION PROCEEDINGS UNDER THE BHEL CONCILIATION SCHEME, 2018

The Parties agree that if at any time (whether before, during or after the arbitral or judicial proceedings), any
Disputes (which term shall mean and include any dispute, difference, question or disagreement arising in
connection with construction, meaning, operation, effect, interpretation or breach of the agreement, contract or
the Memorandum of Understanding (delete whichever is inapplicable), which the Parties are unable to settle
mutually), arise inter-se the Parties, the same may, be referred by either party to Conciliation to be conducted

through Independent Experts Committee to be appointed by competent authority of BHEL from the BHEL Panel
of Conciliators.
Notes:

1.No serving or a retired employee of BHEL/Administrative Ministry of BHEL shall be included in the
BHEL Panel of Conciliators.

2.Any other person(s) can be appointed as Conciliator(s) who is/are mutually agreeable to both the
parties from outside the BHEL Panel of Conciliators. '
The proceedings of Conciliation shall broadly be governed by 7.11 of the Arbitration and Conciliation Act 1996 or
any statutory modification thereof and as provided in Annexure to this SCC.

(The Conciliation Proceedings hereunder, supersede the relevant terms & conditions given in “Special Terms &
Conditions and Statutory Compliances” or any other Tender document, where ever applicable).
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ANNEXURE -V

CODE FOR SAFETY MANAGEMENT AT SITES

TENDER NOTICE NO. TXX/TN/2019-20/13 DATED: 30/11/2019

It may please be noted that the following practices are to be observed during execution the work:

GUIDELINES FOR SAFE WORK PRACTICES

Personal Protective Equipment: Provision & use of personal protective equipment conforming to Indian or
equivalent standards to all employees of BHEL & its sub-contractors working at sites shall be ensured as
specified below:

Safety Helmets Conforming to IS: 2925 shall be worn by all at sites where there is any possibility of any object
falling from overhead.

Safety Belts (Type 2) Conforming to I1S: 3521 shall be used with the life line properly tied, by any person who is
required to work at an elevated location from where there is possibility of fall of the person by more than two
meters.

Person who might be exposed to any hazards to his eyes & face during the course of his work shall use 2.1.3
Eye & Face Protection Device Conforming to IS: 8940 or 8520.

Ear protection Device Conforming to IS: 6229 shall be used by any person exposed to excessive noise in his
work.

Hand & Body Protection Devices IS: 2573 or 6994 or 8519 or 8807 as applicable shall be used by a person who
might be exposed to the possibility of Injury to his hand or body while executing a particular task.

Foot Protection Devices: Safety shoes or good quality covered shoes, depending on the degree of hazard one
is likely to be exposed to, shall be worn by persons engaged at servicing sites.

HOUSE KEEPING

Materials, equipment's etc. shall not be placed or left work area so as to obstruct safe movement of people or
cause any other mishap.

Work places & passageways that are slippery due to oil, water etc. shall be cleaned up or strewn with sand/
similar substance.

Action shall be taken to discourage the practice of throwing materials/ equipment’s for elevated locations to
lower levels. '

ILLUMINATION

Adequate & suitable artificial lighting shall be provided at all work places and their approaches.

Lamps shall be protected by suitable guards where necessary to prevent danger, if the lamp breaks.

Hand-held lamps shall be powered by either 24V supply or dry cells.

Emergency lighting provisions for night work shall be made to minimize danger in case of power failure.

Insertion of electrical wires directly into socket holes without proper plug top for drawing power shall not be
allowed.

Proper earthing & insulation of all temporary electrical lines laid for servicing jobs shall be ensured.

FIRE HAZARDS/ ACCIDENTS AND THEIR CONTROL

BHEL employees should ensure that first aid fire- fighting equipment, arranged by customer, is available in the
vicinity of work place.

Arrangements shall be made to contain sparks generated during welding, cutting or other operations and sparks
shall not be allowed to fall down on combustible materials, if any, kept below.

Every scaffold shall be of safe design for the purpose for which it is to be used and shall be of safe and sound
constructions and maintained in good conditions.

Switching off of power supply to welding machines etc. shall be ensured during non-working period.

Rolling & dragging gas cylinder shall be allowed but suitably designed cage system shall be sued for lifting of
gas cylinders to elevated work locations and also for lowering them.

FIRST AID

BHEL/ sub-contractor shall be required to maintain a first aid box with essential items. The box shall be
available for use at all hours of work.
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ANNEXURE - VI

STATUTORY LIABILITIES OF THE CONTRACTOR

TENDER NOTICE NO. TXX/TN/2019-20/13 DATED: 30/11/2019

All statutory requirement under Minimum Wages Act 1948, Payment of Wages Act 1936, Workmen
Compensation Act 1923, EPF & MP Act 1952, Payment of Gratuity Act 1972, ESI Act 1948, Contract Labour
(R&A) Act 1970, Payment of Bonus Act 1965, Income Tax Act, Service Tax Act and all other applicable Act etc
shall be complied by the Contractor

Contractor shall comply with all statutory requirement, rules, regulations & notification etc in relation to
employees issued from time to time by the concerned authorities

Contractor shall ensure payment of statutory prescribed minimum wages as applicable from time to time in the
presence of authorized representative of BHEL and maintain proper records of their timely disbursement. These
records need to be preserved for a minimum period of at least 3 years and should be made available even after
the contract is over for any verification by statutory / BHEL authority

Contractor to provide PF Pass Book to his employees ensure payment of PF, EDLI, pension dues under EPF
and MP Act 1952 to the RPFC :

Contractor shall ensure payment of ESI contributions under ESI Act 1948, and provide ESI membership no. of
each employee

Contractor shall produce proof of deductions as well as remittance of PF, EDLI, Pension, ESI contribution,
administrative charges etc where ever applicable and shall maintain proper records

Contractor shall furnish proper returns to the concerned statutory authorities

Contractor shall be solely responsible for non-payment, delayed payment of wages, contribution under EPF &
MP Act, ESI Act etc.

In case the Contractor fails to make payment of wages to his employees or remittance of contribution to the
concerned authorities, the security deposit / other dues under the contract can be utilized by BHEL to discharge
the liability of the contractor

Payment of bonus under Bonus Act, payment of gratuity under Gratuity Act and retrenchment compensation
under Act will be sole responsibility of the Contractor

Over & above the daily wage rate, payment shall be made for leave with wages

Contractor shall observe provisions of the Factories Act in respect of working hours, holidays, rest intervals,
leave & overtime to his employees. No work shall be done on second / third shift, overtime, Sundays or on other
declared holidays without written permission

In case a contractor employs women as employee, he will discharge his obligation under law in respect of such
women workers such as prohibition of engaging them during night hours, prohibition of employing them for more
than 9 hours per day, provision of créche facility, grant of maternity leave as per rules etc

Contractor shall be responsible for making payment of wages before expiry of 7 days from the last day of wage
period and to ensure disbursement of wages in the presence of the authorized representative of the contract
operating division & HR representative who shall record under his signature to the end of entries in the register
of wages and give certificate to this effect which shall be enclosed with the bill for claiming payment

In case the Contractor fails to make payment to his employees within the stipulated date / time, security deposit
can be utilized for payment of wages etc. In case of such an eventuality the Contractor shall replenish such an
amount immediately

Contractor shall indemnify BHEL against all claims and losses under various statues or any civil or criminal law
in connection with the employees deployed by him

The contractor shall issue all the necessary Personal Protective Equipment’s (PPEs) to all his workmen involved
in the job. The liability for any compensation on account of any injury sustained by an employee of the
contractor shall be exclusively of the Contractor

Contractor to obtain insurance cover for his employees / equipment, tools & tackles etc and take third party risk
insurance coverage at his own cost. BHEL shall not be responsible for any loss, damage, pilferage of his
property under employees

Contractor should have independent code numbers under EPF & MP Act 1952 and ESI Act 1948 Service Tax
and shall cover his employees under the said codes

Contractor to obtain license under CL(R&A) Act 1970

Adherence to all local, state and central legislation on safety measures as applicable to the work at site shall be
ensured.

This document may be treated as a part of the NITs and your acceptance of these requirements will be essential
for qualifying to work as our sub-contractor.
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ANNEXURE-VII

FORMAT FOR
“NO DEVIATION CERTIFICATE”

TENDER NOTICE NO. TXX/TN/2019-20/13 DATED: 30/11/2019

NO DEVIATION CERTIFICATE

This is to certify that our offer is exactly in line with your Tender Enquiry No.
. This is to expressly certify that we have read all the clauses of tender and

our offer contains no deviation either Technical or Commercial in either direct or indirect form.

Signed By :

Name

Designation

Organization

Date & Place

Phone/Fax/Email

Stamp & Seal

(Signature & seal of Bidder)
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ORGANIZATIONAL INFORMATION

TENDER NOTICE NO. TXX/TN/2019-20/13

ANNEXURE-VIII

DATED: 30/11/2019

Sl Description Bidder’s Information

1 Bidder's Name, Full Address / Pin Code

5 Name(s) of Contact Person(s) Mobile No(s). of authorized
signatory of bid document

3 Tel. No. / Fax No./ e-mail

4 Bid Ref. No. & Date

5 Type of Company (Limited Company / Private Company /
Co-Operative Society / Partnership Firm / Proprietorship)

6 Year of establishment, Company Registration No. & date

/ Director / Partner / Owner/ Proprietor Information
Approved as erection Contractor for any other reputed

8 Transformer Manufacturers in ABB / Siemens / Alstom /
CGL /BHEL / NTPC / POWERGRID / Central / State Govt.
Agency/PSU

9 Income Tax PAN

10 | GSTIN Tax Registration No.

11 | Service Tax Registration No.

12 | PF Registration No.

13 | Electrical Contractor License No. & Validity

Attach list the T&Ps and testing instruments owned by the bidder along with copy of PO.
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