Bharat Heavy Electricals Limited o v 3T Tel. : +91(0) 891 668 1334/1345
Heavy Plates & Vessels Plant E-mail : yvrrao@bhel.in &
Visakhapatnam — 530 012, nsatishkumar@bhel.in
Andhra Pradesh, INDIA.

INVITATION TO TENDER

Ref: OPS/OS/AMC/2019-20/22/032 Date: 27.07.2019

Sub: AMC for Upkeep Maintenance in the premises M/s. BHEL-HPVP, Visakhapatnam for a period of
one year - Reg.

Sealed tenders are invited under two bid system, Techno-Commercial Bid (Part-1) and Price
Bid (Part-1l) from the reputed and experienced contractors with sound technical and financial capability
for the subject work.

ESTIMATE LAST DATE
sg' NAME OF THE WORK VALUE 'EMD C%E;TSST FOR RECEIPT
: Rs. S OF TENDER
AMC for Upkeep Maintenance in the 19.60 19.08.2019
01 | premises M/s BHEL-HPVP, Lall<hs 39,300/-* | One Year up to
Visakhapatnam for a period of one year 14.00 Hrs.

* Micro & Small Enterprises (MSEs) are eligible for exemption of EMD as per clause no. 1.16
Annexure — Il

1.0 ELIGIBILITY CRITERIA:

I) Average annual turnover of the contractor duly certified by a practitioner chartered accountant
during the last 3 years ending 315 March 2018 should be at least 30% of the estimated value. (i.e.
Rs. 5.88 Lakhs).

Tenderer should enclose EPF, ESI, PAN, GSTIN New registration no., Income tax returns for last
three years (AY 2016-17, 2017-18 & 2018-19) and Profit & Loss account and Balance Sheet
certified by the Practicing Chartered Accountant for the last 3 years.

II) The Contractor should have experience of completing similar works during the last 7 years ending
30" June 2019 as given below: -

(@) Three similar completed works costing not less than the amount equal to 40% of the estimated
value (i.e. Rs. 7.84 Lakhs each)
OR
(b) Two similar completed works costing not less than the amount equal to 50% of the estimated value.
(i.e. Rs. 9.80 Lakhs each)
OR
(c) One similar completed work costing not less than the amount equal to 80% of the estimated value.
(i.e. Rs. 15.68 Lakhs)

Work orders & Job Completion Certificates from the customer shall be enclosed in support of
successful and satisfactory completion of the orders.

Note: Similar work means Upkeep, Sanitation and maintenance works on regular contract basis
for State / Central Govt. / undertakings or private firms.

) The works executed in the own name of the tenderer will only be considered for eligibility criteria.

2.0 SCOPE OF THE WORK:

Work is to be carried out as per Scope of Work (Annexure-l), Special conditions of contract
(Annexure-Il) and Schedule of Quantities.
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Ref: OPS/OS/AMC/2019-20/22/032 Date: 27.07.2019

3.0 LOCATION OF WORK:

3.1 The subject work is to be carried out in the premises of BHEL, Heavy Plates & Vessels Plant
(HPVP) Unit, Visakhapatnam, Andhra Pradesh.

3.2 The intending tenderers are advised to visit the above place, note down the entry procedures,
safety requirements, work permit system etc. and satisfy themselves of all conditions prevailing
there before submission of their tenders.

4.0 EARNEST MONEY DEPOSIT:

I. The tenderer shall submit EMD for ¥39,300/- (Rupees Thirty-Nine Thousand Three Hundred)
in the following forms only: -

a) Cash Deposit as permissible under the extant Income Tax Act (before tender opening).
b) Electronic Fund Transfer credited in BHEL account (before tender opening).

c) Banker's Cheque/ Pay Order/ Demand Draft, in favour of BHEL, Visakhapatnam (along with
offer)

[I. EMD by the tenderer will be forfeited as per NIT conditions, if:
a) After opening the tender and within the offer validity period, the tenderer revokes his tender
or makes any modification in his tender which is not acceptable to BHEL.

b) The contractor fails to deposit the required security deposit or commence the work within the
period as per LOI/ Contract.

c) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under
the provisions of extant “Guidelines on Suspension of business dealings with suppliers/
contractors” and forfeited/ released based on the action as determined under these
guidelines.

[ll. EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award
of work.

IV. EMD shall not carry any interest.
V. EMD of successful tenderer will be retained as part of Security Deposit.

Note: Micro & Small Enterprises (MSEs) are eligible for exemption of EMD as per clause no. 1.16
Annexure — 1.

5.0 CONTRACT PERIOD:

Contract shall be valid for a period of one year from the date of work order or intimation from civil
township dept., whichever is later.

6.0 SECURITY DEPOSIT:

Security Deposit shall be collected from the successful tenderer as per clause 1.10 of Annexure — Il

7.0 INCOME TAX:

Income tax as per statutory requirement will be deducted on each payment made to the contractor
and TDS certificate will be issued to this effect.

8.0 TDS ON GST:

TDS on GST amount as per statutory requirement as applicable will be deducted on each payment
made to the contractor. Present TDS on GST is 2%.
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Ref: OPS/OS/AMC/2019-20/22/032 Date: 27.07.2019

9.0 PAYMENTS TO THE WORKERS:

Payment to the workers is to be made through bank by way of online transfer to their individual
accounts by 10th of every month. Necessary proof is to be submitted along with monthly bill.

10.0PAYMENT TERMS:

Bill payments will be arranged within 30 days from the date of submission of bill or 15 days from
the date of clearance of the statutory compliance by IR Department whichever is later.

Bills (RA/Final Bill) to be submitted to engineer-in-charge along with following documents:

A. RABIll

a) Invoice

b) Job completion certificate issued by the Engineer-in-charge/ Attendance certified by
indenting dept.

c) Proof of payment to workers through Bank with Individual Account Numbers.

d) Proof of PF payment with detailed calculation sheet of contributions certified by IR dept.,

e) Proof of ESI payment with detailed calculation sheet of contributions certified by IR dept.

f)  Proof of GST payment as per Annexure - GST.

g) RTGS form

h) WAM 06 duly filled & signed

i)  For any reduction in the Invoice value, Credit Note (under GST Act) to be issued by
vendor and vice versa.

B. Final Bill

a) Invoice

b) Job completion certificate issued by the engineer-in-Incharge / Attendance certified by
indenting dept.

c) Proof of payment to workers through Bank with Individual Account Numbers.

d) Proof of PF payment with detailed calculation sheet of contributions certified by IR dept.,

e) Proof of ESI payment with detailed calculation sheet of contributions certified by IR dept.

f)  Proof of GST payment as per Annexure - GST.

g) RTGS form

h) WAM 07 duly filled & signed

i) For any reduction in the Invoice value, Credit Note (under GST Act) to be issued by
vendor and vice versa.

i) In case of release of security deposit, WAM-10 to be filled and submitted.

k) All bills including Final PVC Bill, Rate Revision bill etc., if applicable, to be submitted
along with the Final bill (in WAM-7 format)

Note: Final bill means last month bill for service contracts. In case of works, final bill means bill for
finally executed quantity.

11.0WAGES TO THE CONTRACT WORKERS:

The Contractor shall pay the minimum wages to the contract labour as notified by the HR dept. of
BHEL — HPVP, Visakhapatnam from time to time. The applicable minimum wages for this contract
is enclosed at Annexure — V.

12.0 PRICE SCHEDULE, TAXES & DUTIES:

a. Prices shall be quoted in the price schedule attached to the tender for the complete scope of
work.
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Ref: OPS/OS/AMC/2019-20/22/032 Date: 27.07.2019

b. The quoted prices shall be inclusive of all applicable taxes & duties as applicable as on due
date of tender submission except GST. GST as applicable shall be payable by vendor & the
same will be reimbursed as per Annexure - GST.

c. In addition to existing taxes, any new taxes imposed by Central/ State Govt. shall be payable by
the contractor and same shall be reimbursed on submission of relevant documents/proof of
payment.

d. In case, any new tax is imposed instead of existing tax, difference of the amount shall be
reimbursed/ recovered on submission of documentary evidence.

e. Any new tax is imposed by Central/ State Govt. or there is any variation in taxes after expiry of
delivery / contract period, the same shall be borne by contractor only.

f. All terms & conditions of the contract in respect of taxes & duties are subject to new taxation
laws introduced time to time by Govt. and terms & conditions will deemed to be modified in
accordance with the provisions of New Laws (i.e., GST).

g. Bid should be free from correction, overwriting, using corrective fluid etc. Any interlineation,
cutting erasure or overwriting shall be valid only if they are attested under full signature(s) of
person(s) signing the bid else bid shall be liable for rejection.

All overwriting/cutting, etc. will be numbered by bid opening officials and announced during bid
opening.

h. All rates shall be quoted in the tender format only.

13.0 REVERSE AUCTION:

BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available on
www.bhel.com) instead of opening the sealed envelope price bid, submitted by the bidder. This
will be decided after techno-commercial evaluation. Bidders have to give their acceptance with
the offer for participation in RA. Non-acceptance to participate in RA may result in non-
consideration of their bids, in case BHEL decides to go for RA.

Those bidders who have given their acceptance to participate in Reverse Auction will have to
necessarily submit ‘Process compliance form’ (to the designated service provider) as well as
‘Online sealed bid’ in the Reverse Auction. Non-submission of ‘Process compliance form’ or
‘Online sealed bid’ by the agreed bidder(s) will be considered as tampering of the tender process
and will invite action by BHEL as per extant guidelines for suspension of business dealings with
suppliers/ contractors (as available on www.bhel.com).

The bidders have to necessarily submit online sealed bid less than or equal to their envelope
sealed price bid already submitted to BHEL along with the offer. The envelope sealed price bid of
successful L1 bidder in RA, if conducted, shall also be opened after RA and the order will be
placed on lower of the two bids (RA closing price & envelope sealed price) thus obtained. The
bidder having submitted this offer specifically agrees to this condition and undertakes to execute
the contract on thus awarded rates.

If it is found that L1 bidder has quoted higher in online sealed bid in comparison to envelope
sealed bid for any item(s), the bidder will be issued a warning letter to this effect. However, if the
same bidder again defaults on this count in any subsequent tender in the unit, it will be
considered as fraud and will invite action by BHEL as per extant guidelines for suspension of
business dealings with suppliers/ contractors (as available on www.bhel.com).

As a reminder to the bidders, system will flash following message (in RED Color) during the
course of ‘online sealed bid’:
“Bidders shall submit online sealed bid less than or equal to their envelope sealed bid already
submitted to BHEL.
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Ref: OPS/OS/AMC/2019-20/22/032 Date: 27.07.2019

14.0COMPENSATION IN CASES OF DEATH / PERMENENT INCAPACITATION OF PERSON DUE
TO UNINTENDED [/ UNFORESEEN OCCURENCES DURING MANUFACTURING /[
OPERATION AND WORK AT BHEL FACTORIES / OFFICES:

BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of life /
permanent disability due to an accident which is attributable to the negligence of contractor,
agency or firm or any of its employees as detailed below.

a) Victim: Any person who suffers permanent disability or dies in an accident as defined below.

b) Accident: Any death or permanent disability resulting solely and directly from any unintended
and unforeseen injurious occurrence caused during the manufacturing / operation and works
incidental thereto at BHEL factories / offices and precincts thereof, project execution, erection
and commissioning, services, repairs and maintenance, trouble shooting, servicing, overhaul,
renovation and retrofitting, trail operation, performance guarantee testing undertaken by
company or during any works/during working at BHEL units/offices/townships and
premises/project sites.

¢) Compensation in respect of each of the victims:

(i) In the event of death or permanent disability resulting from Loss of both limbs:
Rs 10,00,000/- (Rs. Ten Lakhs)

(ii) In the event of other Permanent disability: Rs 7,00,000/- (Rs. Seven Lakhs)

d) Permanent Displacement: A displacement that is classified as a permanent total disablement
under the provision to Section 2(l) of the Employees Compensation Act, 1923”.

15.0 VALIDITY OF OFFER:

The offer shall be valid for a period of 3 months from the last date for tender submission.
16.0 RISK PURCHASE:

In case the contractor fails to execute the work due to any reason, BHEL reserves the right
to get the same completed through some other party at the risk & cost of the contractor
and any additional expenditure incurred due to the same shall be charged to the
contractor.

17.0GENERAL:

17.1 Bidders shall confirm their acceptance to all the terms & conditions of the tender enquiry.

Deviations to the tender conditions are not acceptable and BHEL-HPVP reserves the right to reject
such offers which do not meet Technical / Commercial requirements without any / further
correspondence.

Bids not accompanied with requisite EMD, late / delayed bids, incomplete / conditional offers, bids
not conforming to the terms & conditions specified in the tender documents are liable for rejection.

17.2 BHEL reserves the right to modify or cancel or short close the tender at any stage at its
discretion without assigning any reason thereof.

17.3 The bidders shall study the Tender documents and all other relevant documents in detail for
understanding the scope of work involved in various items before submission of offers.

For any clarifications required on this tender document, scope of work etc., the bidders shall
depute their authorized representatives to HPVP, Visakhapatnam with prior intimation to get
clarifications from concerned authorities.

17.4 DGM (Civil) shall be the Engineer-in-charge for herein after referred to as such in the tender.
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Ref

: OPS/OS/AMC/2019-20/22/032 Date: 27.07.2019

17.5 Lowest offer need not be the rate acceptable to BHEL-HPVP. BHEL-HPVP reserves the right for

negotiation with the L1 bidder/s or opts for Reverse Auction as per applicable guidelines.

17.6 The following documents (enclosed) shall form part of the contract including this Notice Inviting

Tender: -
PART - |: TECHNO COMMERCIAL BID

a) Scope of Work . Annexure — |

b) Special Conditions of contract : Annexure — I

¢) General Conditions of contract (Works/Service) - Annexure — I
d) Rules & Regulations for Operation . Annexure — IV
e) Minimum Wages as per BHEL-HPVP HR dept. Circular . Annexure —V

f) Acceptance to the tender terms & conditions : Annexure — VI
g) Contractor Information : Annexure — VII
h) Check List : Annexure — VIII

PART - II: PRICE BID

i) Price Bid (Schedule of items and Bill of Quantities) : Annexure — IX

18.0 TENDER SUBMISSION:
18.1 The Bid shall be submitted in two parts.

Note:

Part-1: Techno-Commercial Bid shall be placed in one cover along with the following documents :

() Earnest Money Deposit of 39,300/-.

(i) Income tax returns for last 3 year, Profit & Loss account and Balance Sheet certified by the
Practicing Chartered Accountant for the last 3 years

(iif) Copy of P.F. Registration Certificate.

(iv) Copy of E.S.I Registration Certificate.

(v) Experience Certificates in line with eligibility criteria

(vi) Copy of GSTIN Registration Certificate.

(vii) Copy of PAN.

Part-Il: Price Bid in the prescribed format shall be placed in another separate cover.

All pages of tender documents and the various supporting documents enclosed by the
bidder should be signed on all pages with seal.

Both covers containing Part — | & Part — Il bids shall be placed in another bigger size envelope
duly super scribing the Tender No. & Subject on the envelope.

18.2 The tender completed in all respects shall be dropped in the Outsourcing Tender Box kept at

reception counter, ADM building latest by 14.00 Hrs. on 19.08.2019.

Bidder may also send their offers by Post to “Outsourcing Tender Box, Adm. Building, BHEL -
HPVP, Visakhapatnam — 530012".

Last date for receipt of tenders is 19.08.2019 up to 14.00 hrs. BHEL-HPVP is not responsible for
any postal or other delays in submission of offers.

Offers received in any other form will not be accepted.

18.3 Submission of offer by a tenderer implies that all the tender documents were read by the tenderer

and the tenderer is aware of the scope and specifications of the work, site condition, local
conditions and rates at which stores, tools and plant, free / chargeable materials etc., will be
issued to him by BHEL - HPVP and other factors having bearing on the execution of the work.
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Ref: OPS/OS/AMC/2019-20/22/032 Date: 27.07.2019

19.0 OPENING OF TENDERS:

Techno-commercial Bids will be opened on 19.08.2019 at 14.00 Hrs. at Customer Cell, Adm.
Building, BHEL- HPVP. The bidders may depute their representatives at the time of opening. The
price bid of the technically qualified bidders will also be opened in the presence of representatives
of the bidders and the date & time of opening of price bids will be intimated later. In case of
reverse auction, the date of conducting reverse auction will be intimated in advance at appropriate
time.

If bids are not accompanied by requisite Earnest Money Deposit / Relevant MSME
Registration Certificate / NSIC Registration Certificate along with Part— | (Techno-
Commercial Bid), then Part-ll (Price Bid) will not be considered for opening.

20.0 For this procurement, Public Procurement (Preference to Make in India), Order 2017 dated
15.06.2017 & 28.05.2018 and subsequent orders issued by the respective Nodal Ministry shall be
applicable even if issued after issue of this NIT but before finalization of contract / POMWO against
this NIT

In the event of any Nodal Ministry prescribing higher or lower percentage of purchase preference
and / or local content in respect of this procurement, same shall be applicable.

Yours Faithfully,
For BHARAT HEAVY ELECTRICALS LIMITED,

N - Sofilan ks’

Manager (OS) -y )OT, 2019
AT FHTTN SATISH KUMAR
EC ENE EEr e oer (Quisourcingy

" ey, FreEna/HPVP-BHEL,
v azrH/Visakhapatnam-530-04

o



ANNEXURE - |

Ref: OPS/OS/AMC/2019-20/22/032 Date: 27.07.2019

SCOPE OF WORK

1. Daily Sweeping and cleaning including wet swabbing of all the floors of the buildings, bath
rooms latrines and urinals in the building as mentioned in annexure — Il before 8.00 AM on every
working day and cleaning of wash basins, water closets etc., in such buildings, cleaning and
dusting including cobwebs of all inside walls and the ceilings in the buildings.

2. Daily sweeping of area in and around the buildings, roads parks drains etc.

3. Collection and removal of rubbish / garbage by tractor, lorry or any other mechanical system
only, including dry leaves, waste papers, waste packing cases and any other waste materials
daily from the buildings and other surroundings areas and cleaning of dustbins dumping the
same in the areas allotted for this purpose by BHEL-HPVP. Tractor / Lorry along with driver to
be supplied by the contractor. The driver should have the authorized heavy vehicle license
holder. Fuel for the tractor will be contractor's scope only and have to be borne by the
contractor.

4. Cleaning and washing all glass showcases, glass doors, window panels, glass louvers, Venetian
blinds in the building once in a fortnight.

5. Removal of animal carcasses and burying the same in the specific areas with disinfectants.
6. Keeping free choking all drains, sewage pipelines etc., inside BHEL-HPVP premises.

a) Whenever excavation of trenches, pits of tanks arises in case of jam of septic lavatory tanks
or concerned tanks or manholes that has to be carried out by BHEL-HPVP only.

b) The labour deployed for the above work shall attend daily and report Civil Maintenance
Department and on their instructions they shall attend for the work in HPVP premises only.
Under no circumstances, they will work at any place other than HPVP premises.

7. General cleaning of the entire area and buildings as per annexure — Il and also carrying out any
other incidental work as may be entrusted by BHEL-HPVP authorities for the Up-keep and

maintenance purpose.

8. Cleaning toilets with phenyl and cleaning powder using Naphthalene ball (minimum 3 Nos.) in 1
urinal once in week.
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ANNEXURE - |

Ref: OPS/OS/AMC/2019-20/22/032 Date: 27.07.2019

SCOPE OF WORK
20

ALL AREAS, ROADS BUILDINGS IN THE BHEL-HPVP PREMISES FOR UP-KEEP AND
MAINTENANCE

1.

©oNoGM®WDN

e
N O

13.
14.
15.
16.
17.
18.

19.
20.

All the surrounding area of 1,192 Quarters (Type | to V)

a) Parks

b) Play Grounds

¢) Paths, Roads and Drains
d) Scooter & Car Sheds

e) Bus Shelters.

Mortuary

Union Office

Township Administration Office

Shopping Center near English Medium School
Shopping Center near Type | Quarters

Sandy area

Vegetable Market

Electrical Sub-station

. Security Posts
. Dormitory
. Open Air Theatre

a) Community Center (old)
b) Community Center (new)
¢) Community Shed at Thunglam Gate

Milk Booths

Tailoring School

All the surrounding areas of above mentioned buildings

All the surrounding areas of Schools, Pan Shops, LPG Gas Store, Flour Mill and SBI etc
Cleaning garbage form HPVP premises

Up-keep and Maintenance of HPVP premises, Lavatory chokes, clearance and connected
works etc.

Any area other than the above as required by Civil Administration.

All the roads in HPVP premises.

SIGNATURE OF THE TENDERER WITH SEAL




ANNEXURE -1
Ref: OPS/OS/AMC/2019-20/22/032 Date: 27.07.2019

SPECIAL CONDITIONS OF CONTRACT

1. These conditions should be read in conjunction with general conditions of contract of BHEL,
Visakhapatnam — 530012

2. The contractor shall ensure that only male laborers are physically fit to perform the job in the
shop floor areas etc., and same shall be engaged for the above activities.

3. All the workmen must have ID cards while on duty.

4. The item rate offered shall provide for the complete cost towards labour, supervision,
overheads, profits & all other incidentals etc., complete. The rate quoted shall not include
GST. However, the GST as applicable shall be paid by contractor and same shall be claimed
along with monthly bills by submitting the proof of payment as per Annexure — GST.

5. The contractor is responsible for cleaning and washing as required, all glass showcases, glass
doors and window panes, glass louvers, Venetian blinds in the office buildings once in a
fortnight.

6. The contractor is responsible to remove animal /birds carcasses whenever required. Such
carcasses should be removed within one hour and should be buried in the specified area with
disinfectants.

7. The contractor is responsible to keep all office building drains, gutters, sewage pipeline etc.,
outside and inside the company premises free from choking.

8. The contractor has to normally work in “A* shift i.e. 06:00 to 14:30 hours. However, if
department has any special works, the contractor has to detain the workmen for carrying out
the jobs mentioned in schedule during “G” shift i.e. 08:00 to 16:30 hours or “B” shift i.e. 14:30 to
23:00 hours or “C” shift i.e. 23:00 to 06:00 hours on all working days and also on Public
Holidays and Sundays.

9. The contractor is responsible to make arrangement for daily sweeping and cleaning including
wet swabbing of all the floors of the building, bathrooms, latrines and urinals in the building as
mentioned in the Annexure — | by 08:00 AM on every working day and cleaning of wash basins,
water closets etc., in such buildings, cleaning and de-dusting including cobwebs on all inside
walls and ceiling in the buildings.

10. The contractor is responsible to make daily arrangements for sweeping of areas in and around
the buildings, roads, paths, drains, Building roof tops. The contractor is responsible to collect
and remove steel scrap/rubbish/garbage such as dry leaves, waste paper, waste packing
cases and such other cases etc., daily from and around the buildings and areas and dustbins
and disposal of the same as per the directions of In-charge and as mentioned in the Annexure-
| and dump the same in area (s) allotted for this purpose by the company.

11. The contractor is responsible to maintain a register on a day-to-day basis in connection with
the work of sweeping, cleaning and de-dusting of all the buildings floor areas as mentioned in
the Annexure — | and should get the signature at place / location as proof that such place /
location had been swept, swabbed, and dusted etc.

12. The contractor is responsible for general cleanliness of the entire areas and buildings. Any
other incidental work for the Up-keep and Maintenance shall be carried out by the contractor as
directed by the sanitation officer of the company at no extra cost.

13. Any fittings found not in order which needs maintenance situated in the toilets, should be
brought to the notice of the Sanitation officer of the company for rectification.
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ANNEXURE -1

Ref: OPS/OS/AMC/2019-20/22/032 Date: 27.07.2019

14.

15.

16.

17.

18.

19.

20.
21.

22.

23.

24,

25.

26.

27.
28.
29.

SPECIAL CONDITIONS OF CONTRACT
n2:

BHEL will provide the cleaning and swabbing materials like disinfectants, detergents,
Naphthalene balls etc.

Contractor will provide Coconut brooms, Hill Brooms, Cotton Floor Mops with bamboo
sticks, Bamboo Baskets and other tools needed for the cleaning, sweeping, swabbing
and dusting work.

For cleaning of the toilets phenyl & cleaning powder should be used. Naphthalene balls
minimum 3 Nos. and one urinal cube should be used once in a week.

The Contractor has to maintain the Tractor and Trailer in good condition and ensure that they
are not badly handled and not over loaded.

The contractor has to maintain a register in which detailed trip descriptions are to be
maintained and duly certified by the concerned departmental supervisors.

Breakdown of tractor or tipper does not entitle the contractor for any claim for idle wages etc.,
but will be permitted to have more trips on the subsequent days to clear the backlog even
beyond the normal working hours.

It is also not obligatory to the department to provide work for any minimum trips on each day.

Turning, borings or any other scrap if required by the department to be weighed before
disposal to dumping yard, the same is to be carried out by the contractor at the weigh bridge
situated in the factory premises.

Contractor shall be responsible for deploying the required manpower. In the event of shortfall,
he should make alternative arrangement. The contractor shall be solely responsible for the
behavior of the labour engaged by him. The contractor should ensure that there are no
industrial relation problems due to the labour engaged by him.

The contractor is required to submit his bill once in a month to the company for releasing
payment for the work done in the previous month latest by 7" of each month. The contractor
should enclose proof of payment of wages to his labour and remittance of PF & ESI in respect
of his labour along with the bill. Proportionate deduction from the monthly bills will be made
towards liability of the contractor for payment of terminal benefits to his labour. The amount so
deducted will be refunded to the contractor subject to production of proof of payment of
terminal benefits to his labour at the end of the contract period.

The contractor shall pay the wages to his employees in the presence of the authorized
representative of BHEL and obtain necessary endorsement to that effect on the acquaintance
register.

The contractor shall not employ any anti-social or undesired persons in the contract work and if
any such persons are pointed out by BHEL, they shall be removed forthwith.

The expenses for executing the contract, purchase of non-judicial stamp paper etc., shall be
borne by the contractor.

The contractor shall strictly adhere to various labour laws in force.
The works will be governed by the BHEL General Conditions of Contract in force.

Adequate labour is to be deployed daily for carrying out all the works as indicated in the
SOOR.
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ANNEXURE -1

Ref: OPS/OS/AMC/2019-20/22/032 Date: 27.07.2019

30.

31.

32.

33.

34.

35.

36.

37.

38.

39.

40.

41.

42.
43.

44,
45,

SPECIAL CONDITIONS OF CONTRACT
3

The contractor shall follow norms of BHEL-HPVP security system for movement of men &
materials within the complex including bio-metric system.

The workmen to be deployed by the contractor shall adhere to the safety / security rules and
regulations of the Company and any person who is found to be violating the security / safety
rules of the company shall be replaced immediately at the cost of the contractor.

Water and electrical energy as required for the work will be provided by BHEL at free of cost at
the locations wherever possible. Subsequent arrangement, if required, is in the scope of
contractor.

The contractor shall carry out health performance test at his own cost for all the
workmen engaged in the work through a registered medical practitioner and produce
certificate on demand.

If any of the workers employed by the contractor is found to indulge in acts subversive of
discipline, the same will be brought to the knowledge of the contractor and he shall arrange
for replacement of such personnel.

Usually, working hours are limited to day time only. In emergency cases to carryout works
on Sundays, Holidays and during nights, it may be done so with the specific prior permission of
BHEL. In such case, it is to be carried out in the presence of BHEL officials or their authorized
persons.

The contractor has to carry out all the works on all days except Sundays and BHEL holidays
under normal circumstances. However, sweeping of all shop floors has to be done in
Sundays and BHEL holidays, as required.

Contractor/ Authorized representative must be present at site to supervise the activities on
day-to-day basis and for giving necessary instructions regarding the work to be carried out.
As the work areas are scatter, contractor should provide bi-cycle to his site supervisor for
effective supervision of the day to day activities.

The contractor shall maintain registers for entering the details of cleaning done in each bay /
building and obtain the signature from the concerned officials daily the work carried out.

All the tools, tackles and safety items (like Safety Shoes/Rubber Shoes, Goggles, Safety
Jacket, Helmet, Gloves, Masks & Apron etc.) will be under the scope of the contractor.

The contractor has to carry out the work in production shops without affecting the day-to-
day production activities.

LD/Penalty clause for this contract is applicable as per BHEL General Conditions of
Contract in force.

The decision of Engineer-in-charge for this contract shall be final and binding on the contract.

In all matters of disputes, the decision of the Engineer-in-charge of works, HPVP-BHEL,
Visakhapatnam-12 shall be final and binding on the Contractor.

The Contractor has to execute any other work as per the requirement/direction of in-charge.

Since the work involves different agencies, contractor should co-ordinate with other agencies to
plan the work and ensure the progress of work as directed.

Contd...4
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47.

48.

49.

50.

SPECIAL CONDITIONS OF CONTRACT
4 3
In respect of material supplied if used in excess by the contractor over the requirements as

determined by the Engineer-in-Charge recovery shall be made from the contractor’s bills at the
rates fixed by the department.

The contractor shall maintain the account of all materials supplied by BHEL, Visakhapatnam
and this should be available at site for inspection and for verification.

All the rates include all depths / heights and leads / lifts including work at all level unless
otherwise specified.

Contractor should produce labour license & insurance to cover accidental risk of all categories
of workmen under the workmen compensation Act etc.

All tools, plants and materials brought inside the campus should be registered at the security
gate while bringing inside. No gate pass will be given to take back the above on completion of
work if the contractor fails to show the security department’s certification that the material has
been brought inside.

SIGNATURE OF THE TENDERER WITH SEAL
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1.1.

i)

1.2.
1.2.1
122

1.2.3

1.2.4

1.2.5

CHAPTER -1

GENERAL INSTRUCTION TO TENDERERS
DESPATCH INSTRUCTION;

The General Conditions of Contract form part of the Tender specifications. All pages of the tender
documents shall be duly signed, stamped and submitted along with the offer in token of complete
acceptance thereof. The information furnished shall be complete by itself. The tenderer is required to
furnish all the details and other documents as required in the following pages.

Tenderers are advised to study all the tender documents carefully. Any submission of tender by the
tenderer shall be deemed to have been done after careful study and examination of the tender
documents and with the full understanding of the implications thereof. Should the tenderers have any
doubt about the meaning of any portion of the Tender Specification or find discrepancies or omissions in
the drawings or the tender documents issued are incomplete or shall require clarification on any of the
technical aspect, the scope of work etc., they shall at once, contact the authority inviting the tender well in
time (so as not to affect last date of submission) for clarification before the submission of the tender.
Tenderer’s request for clarifications shall be with reference to Sections and Clause numbers given in the
tender documents. The specifications and terms and conditions shall be deemed to have been accepted
by the tenderer in his offer. Non compliance with any of the requirements and instructions of the tender
enquiry may result in the rejection of the tender.

Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT. This integrity pact shall
be issued as part of the Tender documents and shall be returned by the bidder along with Techno-
commercial bid duly filled, signed and stamped by the authorized signatory who signs the bid. Only those
vendors / bidders who have entered into such an IP with BHEL shall be considered qualified to
participate in the bidding. Entering into this pact shall be a preliminary qualification

SUBMISSION OF TENDERS:
The tenderers must submit their tenders as per instructions in the NIT

Tenders submitted by post shall be sent by ‘REGISTERED POST ACKNOWLEDGEMENT DUE / by
COURIER’ and shall be posted with due allowance for any postal/courier delays. BHEL takes no
responsibility for delay, loss or non-receipt of tenders sent by post/courier. The tenders received after
the specified time of their submission are treated as ‘Late Tenders’ and shall not be considered

under any circumstances. Offers received by Fax/Email/lnternet shall be considered as per terms of
NIT.

Tenders shall be opened by authorised Officers of BHEL at the place, time and date as specified in the
NIT, in the presence of such of those tenderers or their authorised representatives who may be present

Tenderers whose bids are found techno commercially qualified shall be informed the date and time of
opening of the Price Bids and such Tenderers may depute their representatives to witness the opening of
the price bids. BHEL'’s decision in this regard shall be final and binding.

Before submission of Offer, the tenderers are advised to inspect the site of work and the environments
and be well acquainted with the actual working and other prevalent conditions, facilities available,
position of material and labour, means of transport and access to Site, accommodation, etc. No claim will
be entertained later on the grounds of lack of knowledge of any of these conditions.
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1.3. LANGUAGE:

1.3.1 The tenderer shall quote the rates in English language and international numerals. These rates shall be
entered in figures as well as in words.  For the purpose of the tenders, the metric system of units shall
be used.

1.3.2 All entries in the tender shall either be typed or written legibly in ink. Erasing and over-writing is not
permitted and may render such tenders liable for rejection. All cancellations and insertions shall be duly
attested by the tenderer.

1.4  PRICE DISCREPANCY:

1.4.1 Conventional (Manual) Price Bid opening: In the case of price bid opening without resorting to Reverse

vi)

Auction, if there are differences between the rates given by the tenderer in words and figures or in
amount worked out by him, the following procedure for evaluation and award shall be followed:

When there is a difference between the rates in figures and in words, the rates which corresponds to the
amounts worked out by the contractor, shall be taken as correct

When the amount of an item is not worked out by the contractor or it does not correspond with the rate
written either in figure or in words, then the rate quoted by the contractor in words shall be taken as
correct

When the rate quoted by the contractor in figures and words tallies but the amount is not worked out
correctly, the rate quoted by the contractor shall be taken as correct and not the amount.

In case of lump sum price, if there is any difference between the amount in figures and in words, the
amount quoted by the bidder in words shall be taken as correct.

In case of omission in quoting any rate for one or more items, the evaluation shall be done considering
the highest quoted rate obtained against the respective items by other tenderers for the subject tender. If
the tenderer becomes L-1, the notional rates for the omission items shall be the lowest rates quoted for
the respective items by the other tenderers against the respective omission items for the subject job and
the ‘Total quoted price (loaded for omissions)’ shall be arrived at. However, the overall price remaining
the same as quoted originally, the rates for all the items in the ‘Total quoted price (loaded for omissions)’
shall be reduced item wise in proportion to the ratio of ‘Original’ total price and the ‘Total quoted price
(loaded for omissions)”.

The ‘Final Total Amount’ shall be arrived at after considering the amounts worked out in line with /' to ‘iv’
above.

1.4.2 Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to execute the work

i)

as per overall price offered by him during the Reverse Auction process. In case of omission of rates, the
procedure shall be as per ‘Guidelines for Reverse Auction’ enclosed.

QUALIFICATION OF TENDERERS:

Only tenderers who have previous experience in the work of the nature and description detailed in the
Notice Inviting Tender and/or tender specification are expected to quote for this work duly detailing their
experience along with offer.

Offers from tenderers who do not have proven and established experience in the field shall not be
considered

Offers from tenderers who are under suspension (banned) by any Unit/Region/Division of BHEL shall not
be considered.
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iv)

1.6.

i)

vi)

1.7.

i)

Offers from tenderers who do not comply with the latest guidelines of Ministry/Commissions of Govt. of
India shall not be considered.

EVALUATION OF BIDS:

Techno-commercial Bids submitted by the tenderer will be opened first and evaluated for fulfilling the Pre
Qualification criteria and other conditions in NIT/Tender documents, based on documentary evidences
submitted along with the offer

In case the same qualifying experience is claimed by more than one agency, then the agency who has
executed the work as per documentary evidence submitted shall only be qualified. Scope of qualifying
work should be totally with the agency who has executed and in case it is only labour + consumables
without T&P, then the responsibility of execution is assigned to the first agency and not to the agency
who has executed only as labour supply contractor. Further, BHEL reserves the right to ask for further
proofs including submission of TDS certificates for the said job

In case the qualifying experience is claimed by private organizations based on Work Order and
completion certificates from another private organization, BHEL reserves the right to ask for further
proofs including submission of TDS certificates for the said job

Assessing Bidder Capacity for executing the current tender shall be as per Notice Inviting Tender

Price Bids of shortlisted bidders shall only be opened either through the conventional price bid opening or
through electronic Reverse Auction, at the discretion of BHEL

Price Bids of unqualified bidders shall not be opened. After release of Letter of Intent / Work Order, the
un-opened bids (including price bids) shall be returned to respective bidder along with reasons for not
opening the bid.

DATA TO BE ENCLOSED:

Full information shall be given by the tenderer in respect of the following. Non-submission of this
information may lead to rejection of the offer.

INCOME TAX PERMANENT ACCOUNT NUMBER

Certified copies of Permanent Account Numbers as allotted by Income Tax Department for the
Company/Firm/Individual Partners, etc. shall be furnished along with tender.

GSTIN REGISTRATION NUMBER

Certified copies of GSTIN Numbers for the Company/Firm/Individual Partners, etc. shall be furnished
along with tender

ORGANIZATION CHART

The organization chart of the tenderer's organization, including the names, addresses and contact
information of the Directors/Partners shall be furnished along with the offer.

An attested copy of the Power of Attorney, in case the tender is signed by an individual other than the
sole proprietor

IN CASE OF INDIVIDUAL TENDERER:

His / her full name, address and place & nature of business.
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v)  IN CASE OF PARTNERSHIP FIRM

The names of all the partners and their addresses, A copy of the partnership deed/instrument of
partnership dully certified by the Notary Public shall be enclosed.

vi)  IN CASE OF COMPANIES:

a. Date and place of registration including date of commencement certificate in case of Public Companies
(certified copies of Memorandum and articles of Association are also to be furnished).

b. Nature of business carried on by the Company and the provisions of the Memorandum relating thereof.

1.8. AUTHORISATION AND ATTESTATION:

Tenders shall be signed by a person duly authorized/empowered to do so. An attested copy of the
Power of Attorney, in case the tender is signed by an individual other than the sole proprietor shall be
submitted along with the tenders

1.9. EARNEST MONEY DEPOSIT:

1.9.1 Every tender must be accompanied by the prescribed amount of Earnest Money Deposit (EMD) in the
manner described herein.

a) Cash Deposit as permissible under the extant Income Tax Act (before tender opening).
b) Electronic Fund Transfer credited in BHEL account (before tender opening).
c) Banker's Cheque/ Pay Order/ Demand Draft, in favour of BHEL, Visakhapatnam along with offer

In case total EMD amount is more than 20 Lakh, the amount in excess of %20 lakhs may be accepted in
the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be valid for
at least six months.

1.9.2 EMD by the tenderer will be forfeited as per NIT conditions, if:

a) After opening the tender and within the offer validity period, the tenderer revokes his tender or makes any
modification in his tender which is not acceptable to BHEL.

b) The contractor fails to deposit the required security deposit or commence the work within the period as
per LOI/ Contract.

c) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the
provisions of extant “Guidelines on Suspension of business dealings with suppliers/ contractors” and
forfeited/ released based on the action as determined under these guidelines.

1.9.3 EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award of work.
1.9.4 EMD shall not carry any interest.
1.9.5 EMD of successful tenderer will be retained as part of Security Deposit.

1.10. SECURITY DEPOSIT:

A. Security deposit means the security provided by the contractor towards fulfillment of any obligations in
terms of the provisions of the contract.

B. The total amount of the security deposit will be 5% of the contract value. EMD of the successful tenderer
shall be converted and adjusted towards the required amount of Security deposit.
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C.

D.

E.

1.10.1

1.10.2

Modes of Deposit:

The balance amount to make up the required Security Deposit of 5% of the contract value may be
accepted in the following forms:

a) Cash (as permissible under the extant Income Tax Act)

b) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic Fund
Transfer in favour of BHEL.

c) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the company’s act.
The bank guarantee format should have the approval of BHEL.

d) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the
company’s act (FDR should be in the name of the contractor, a/c BHEL.

e) Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas Patras
etc. (held in the name of Contractor furnishing the security and duly endorsed/ hypothecated/ pledged,
as applicable, in favour of BHEL)

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the
documents or in any other matter connected therewith)

Collection of Security deposit:

At least 50% of the required security deposit, including the EMD, should be submitted before start of the
work. Balance security deposit can be collected by deducting 10% of the gross amount progressively from
each of the running bills of the contractor till the total amount of the required security deposit is collected.

If the value of work done at any time exceeds the contract value, the amount of Security Deposit shall be
correspondingly enhanced and the additional Security Deposit shall be immediately deposited by the
Contractor or recovered from payment/s due to the Contractor.

The recoveries made from running bills (cash deduction towards balance SD amount) can be released
against submission of equivalent Bank Guarantee in acceptable form, but only once, before completion of
work, with the approval of the authority competent to award the work.

(Note: In case of (a) small value contracts not exceeding ¥20 Lakh or (b) SAS jobs, work can be started
before the required Security Deposit is collected. However, payment can be released only after collection/
recovery of initial 50% Security Deposit).

Security deposit shall be released to the contractor upon fulfilment of contractual obligations as per the
terms of the contract.

The security deposit shall not carry any interest.

The validity of Bank Guarantees towards Security Deposit shall be initially up to the completion period as
stipulated in the Letter of Intent/Award + 3 months, and the same shall be kept valid by proper renewal till
the acceptance of Final Bills of the Contractor, by BHEL

BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and penalties in the
event of the Contractor’s failure to fulfill any of the contractual obligations or in the event of termination of
contract as per terms and conditions of contract. BHEL reserves the right to set off the Security Deposit
against any claims of other contracts with BHEL.




Ref: OPS/OS/AMC/2019-20/22/032, Date: 27.07.2019 ANNEXURE - Il

Bharat Heavy Electricals Limited
Heavy Plates & Vessels Plant, Visakhapatnam

GENERAL CONDITIONS OF CONTRACT (Works / Services) ‘ PAGE 8 OF 30

1.11.

112,

vi)

vii)

1.13.

1.14.

1.15.

RETURN OF SECURITY DEPOSIT:

Security Deposit shall be refunded/Bank Guarantee(s) released to the Contractor along with the ‘Final
Bill' after deducting all expenses/ other amounts due to BHEL under the contract / other contracts entered
into with them by BHEL.

BANK GUARANTEE:

Where ever Bank Guarantees are to be furnished/ submitted by the contractor, the following shall be
complied with

Bank Guarantees shall be from Scheduled Banks/ Public Financial Institutions as recommended by
BHEL time to time.

The Bank Guarantees shall be as per prescribed formats of BHEL.

It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for the required
period (subject to a minimum period of six months), as per the advice of BHEL Engineer-in-charge/ Site
Engineer / Construction Manager. BHEL shall not be liable for issue of any reminders regarding expiry of
the Bank Guarantees.

In case extension/further extensions of any Bank Guarantees are not required, the bidders shall ensure
that the same is explicitly endorsed by the Engineer-in-charge/ Construction Manager and submitted to
the BHEL Visakhapatnam.

In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the right to invoke
the same by informing the concerned Bank in writing, without any advance notice/communication to the
concerned bidder.

Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, only through
an amendment in an appropriate non judicial stamp paper.

The Original Bank Guarantee shall be sent directly by the Bank to BHEL under Registered Post
(Acknowledgement Due), addressed to the Finance Bills, BHEL, HPVP, Visakhapatnam — 530012

VALIDITY OF OFFER:

The rates in the Tender shall be kept open for acceptance for a minimum period of SIX MONTHS from
latest due date of offer submission (including extension, if any). In case BHEL (Bharat Heavy Electricals
Ltd) calls for negotiations, such negotiations shall not amount to cancellation or withdrawal of the original
offer which shall be binding on the tenderers.

EXECUTION OF CONTRACT AGREEMENT:

The successful tenderer’s responsibility under this contract commences from the date of issue of the
Letter of Intent / Work Order by Bharat Heavy Electricals Limited. The Tenderer shall submit an
unqualified acceptance to the Letter of Intent/Work order within the period stipulated therein.

The successful tenderer shall be required to execute an agreement in the prescribed form, with BHEL,
within a reasonable time after the acceptance of the Letter of Intent/Work Order, and in any case before
releasing the first running bill. The contract agreement shall be signed by a person duly
authorized/empowered by the tenderer. The expenses for preparation of agreement document shall be
borne by Contractor.

REJECTION OF TENDER AND OTHER CONDITIONS:

1.15.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest tender or any

tender and reserves to itself full rights for the following without assigning any reasons whatsoever:
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1.15.2

1.15.3

1.15.4

1.15.5

1.15.6

1.15.7

1.15.8

1.15.9

a. To reject any or all of the tenders.

b. To split up the work amongst two or more tenderers as per NIT
To award the work in part if specified in NIT

. In case of either of the contingencies stated in (b) and (c) above, the time for completion as stipulated
in the tender shall be applicable.

Conditional tenders, unsolicited tenders, tender which are incomplete or not in the form specified or
defective or have been materially altered or not in accordance with the tender conditions, specifications
etc., are liable to be rejected.

o ©

Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with BHEL or
tenderer under suspension (hold/banning /delisted) by any unit / region / division of BHEL or tenderers Who
do not comply with the latest guidelines of Ministry/ Commissions of Govt. of India. BHEL reserves the
right to reject a bidder in case it is observed that they are overloaded and may not be in a position to
execute this job’. The decision of BHEL will be final in this regard.

If a tenderer who is a proprietor expires after the submission of his tender or after the acceptance of his
tender, BHEL may at their discretion, cancel such tender. If a partner of a firm expires after the
submission of tender or after the acceptance of the tender, BHEL may then cancel such tender at their
discretion, unless the firm retains its character.

BHEL will not be bound by any Power of Attorney granted by changes in the composition of the firm
made subsequent to the execution of the contract. They may, however, recognise such power of
Attorney and changes after obtaining proper legal advice, the cost of which will be chargeable to the
contractor concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to reject such
tender at any stage or to cancel the contract if awarded and forfeit the Earnest Money/Security
Deposit/any other money due.

Canvassing in any form in connection with the tenders submitted by the Tenderer shall make his offer
liable to rejection.

In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has any relative
or relation employed in BHEL, the authority inviting the Tender shall be informed of the fact as per
specified format, along with the Offer. Failing to do so, BHEL may, at its sole discretion, reject the tender
or cancel the contract and forfeit the Earnest Money/Security Deposit.

1.15.9 The successful tenderer should not sub-contract part or complete work detailed in the tender
specification undertaken by him without written permission of BHEL's Construction Manager/ Site-in-
charge/ Engineer -in-charge. The tenderer is solely responsible to BHEL for the work awarded to him.

1.15.10 1.15.10 The Tender submitted by a techno commercially qualified tenderer shall become the property of

BHEL who shall be under no obligation to return the same to the bidder. However unopened price bids
and late tenders shall be returned to the bidders.

1.15.11 1.15.11 Unsolicited discount received after the due date and time of Bid Submission shall not be

considered for evaluation. However, if the party who has submitted the unsolicited discount/rebate
becomes the L-I party, then the awarded price i.e. contract value shall be worked out after considering
the discount so offered.

1.15.12 1.15.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the tender

irrespective of whether the tender is accepted or not.
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1.16. EMD EXEMPTION FOR MSME VENDORS:

MSE suppliers can avail the intended benefits only if they submit along with the offer, attested copies of
either EM |l certificate in similar works having deemed validity (five years from the date of issue of
acknowledgement in EM I1) or valid NSIC certificate or EM Il certificate along with attested copy of a CA
certificate (Format enclosed at annexure-A where deemed validity of EM Il certificate of five years has
expired) applicable for the relevant financial year (latest audited). Date to be reckoned for determining the
deemed validity will be the date of bid opening (Part 1 in case of two part bid). Non submission of such
documents will lead to consideration of their bid at par with other bidders. No benefits shall be applicable
for this enquiry if any deficiencies in the above required documents are not submitted before price bid
opening. Documents should be notarized or attested by a Gazetted officer”.

1.17. FRAUD PREVENTION POLICY:

“The bidder along with its associate/collaborators/sub-contractors/sub-vendors/consultants/ service
providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website
http://www.bhel.com and shall immediately bring to the notice of BHEL management about any fraud or
suspected fraud as soon as it comes to their notice”.
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CHAPTER-II

IDEFINITIONS:

In these general conditions of contract, the following terms shall have the meaning hereby assigned to them
except where the context otherwise requires: -

(@) The "CONTRACT" means the documents forming the tender and acceptance thereof together with all the
documents referred to therein including General and Special conditions of contract, CPWD specifications Vol. |
to VII as amended up to date and the drawings. All the documents as applicable taken together shall be
deemed to form one contract and shall be complementary to one another.

(b) The "TENDER DOCUMENT" means the form of tender as applicable General and Special Conditions of
contract, and the specifications and/or drawings as given to contractors for the purpose of preparing their
tender including “Notice Inviting Tender”.

(c) The "WORK" means the work described in the tender documents in individual work order and/ or
accompanying drawings and specifications as may be issued from time to time to the contractor by the
Engineer-in-charge in writing the power conferred upon them, including all modifications or additional works
and obligations to be carried out either at the site or in factory, workshop or any other place as may be
essentially required for the performance of the work.

(d) The "SITE" means the land and/ or other place on into or through which the work is to be executed under the
contract or any adjacent land, part or structure which may be allotted to or used for the purpose of carrying out
the contract.

(e) The "CONTRACTOR" means the individual firm or company whether incorporated or not, undertaking the
work and shall include the legal personal representatives of such individuals or the person(s) composing the
firm or company and the permitted assigns of such individuals or firm or company.

(f) The abbreviations” SE/ Dy. Mgr/ Mgr./ Sr. Mgr/ DGM/ Sr. DGM/ AGM/ GM" means Senior Engineer/ Deputy
Manager/ Manager/ Senior Manager/ Deputy General Manager/ Sr. Dy. General Manager / Additional General
Manager / General Manager respectively who will direct the contract.

(9) The “ENGINEER-IN-CHARGE" means the Engineer/ Sr. Engineer or any other executive deputed by BHEL to
supervise the work or part of the work on behalf of the First Party.

(h) Accepting authority: As per BHEL Delegation of Power

(i) “APPROVED" means the approval of directions of the Sr. Manager/ Manager/ Dy. Manager or person deputed
by them for the particular purpose.

"Bharat Heavy Electricals Limited" hereinafter referred to as BHEL shall mean the Head of the contracting /
Outsourcing department / Other Administrator or other Administrative Officers of the said Company including
the Engineer-in-charge, Sr. Manager or other executive deputed by BHEL is authorized to invite tenders and
enter into contract for works on behalf of the Company. BHEL means the Bharat Heavy Electricals Limited/
HPVP plant of the said Company at Visakhapatnam.

(i) In the case of percentage rate contract, "Contractor's percentage” shall if the context so permits means the
uniform percentage tendered by the contractor and accepted by the Accepting Officer and expression
"Contract Rates" shall refer to rates in the Schedule of Quantities & Rates (SOQR).

(k) The "CONTRACT SUM” means the sum accepted or the sum calculated in accordance with the prices
accepted in tender and/ or the Contract rate as applicable to the contractor for the entire execution and full
completion of the work.

(I) The "FINAL SUM" means the actual amount payable under the contract by BHEL to the contractor for the
entire execution and full completion of the work.

(m) The "TIME OF COMPLETION" is the date or dates for completion of the work or any part of the work as set
out in or ascertained in accordance with the individual work or the tender documents or any subsequent
amendments thereto.
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2.2

2.3

24

n) A"WEEK" means seven days without regard to the number of hours worked in any day in that week.

(o) A"DAY" means a day of 24 (twenty-four) hours irrespective of the number of hours worked or not worked in
that day.

(p) A "WORK DAY" means day other than that prescribed by the Negotiable Instruments Act, as being a
holiday and consists of the number of hours of labour as commonly recognized by good employers in the
trade, in the district where the work is carried out or as laid in the BHEL Rules and Regulations.

(q) “DEVIATION ORDER” means any order given by the Engineer-in-charge to effect an alteration, addition or
deduction, which does not radically affect the scope and nature of the contract.

() “EMERGENCY WORK " means any urgent measures which in the opinion of the Engineer-in-charge
become necessary during the progress of the work to obviate any risk of accident or failure or which
become necessary for security.

(s) “PROVISIONAL SUM" or "PROVISIONAL LUMPSUM" means a lump sum included by the BHEL in the
work for which details are not available at the time of inviting tender.

(t) “PROVISIONAL ITEMS” means items for which approximate quantities have been included in the tender
documents.

SCOPE OF WORK

HEADING OF THE CONDITIONS:

The heading to these conditions shall not affect the interpretation thereof. The decision of BHEL regarding
interpretation of any of terms and conditions set forth in this agreement shall be final and binding on the
contractor

CONTRACT DOCUMENTS:

The accepting officer shall furnish to the contractor on demand, two copies of the signed drawings and
schedule, and copies of all other relevant documents and specifications and the Engineer in- charge or his
representative shall have, at all reasonable times, access to them.

WORKS TO BE CARRIED OUT:

The contractor shall, except as provided under schedule include all labour, materials, tools, plant, equipment &
transport which may be required in preparation for, and in the entire execution and full completion of work.
Schedule shall be deemed to have prepared in accordance with good practice and recognized principles &
unless otherwise stated the descriptions given therein shall be held to include rate on materials, carriage, and
cartage, lead, return of empties, hoisting, setting, fitting in position and all other labour necessary in and for the
entire execution and full completion aforesaid. Any error in description or in quantity in schedule or any
omission there from shall not vitiate the contract or release the contractor from the execution of the whole or
any part of the work comprised there in accordance to the drawings and material workmanship but the articles
or materials specified may be obtained from any other firm subject to the prior written approval of the Unit Head
of the First Party.

In case of any discrepancy between schedule, the specification and/ or the drawings, the Accepting Officer
shall be the deciding authority as to which shall prevail and his decision shall be final and conclusive. If neither
drawings nor specifications contain any mention of minor details of construction, which in the opinion of the
Accepting Officer are essentially as are reasonably and obviously and fairly intended for the satisfactory
completion of the work, whose decision shall be final and conclusive. Such details shall be provided by the
contractor without any extra cost as if they were specifically mentioned and shall be deemed to be included in
the contract. The contractor shall be deemed to have satisfied himself as to the nature of site, local facilities of
access and all matters affecting the execution and completion of the work. No extra charges consequent on
any misunderstanding in these respects or otherwise will be allowed by the First Party.
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2.5

2.6

2.7

DEVIATIONS:

The contractor shall not make any alteration and addition to or omission from the work as described in the
tender documents except in pursuance of the written instructions of the Engineer-in-charge. No such
DEVIATION from the work described in the tender documents shall be valid unless the same has been
specifically confirmed in writing.

The Accepting Officer may deviate, either by way of addition or deduction from the work so described provided
that the contract sum thereby carried on the whole, by not more than the percentage set out in the tender
documents. The value, of all additions and deductions will be added to or deducted from the contract sum.
Whenever the Accepting Officer intends to exercise such a right, his intention shall specify the deviations,
which are to be made on the lump sum assessment or the proposed basis of payment, the extra items allowed,
if any, and the date for completion of entire contract. Any objection by the contractor to any matter consisting
the order shall be notified by him in writing to Engineer-in-charge within seven days from the date of such order,
but under no circumstance shall the work be stopped (unless so ordered by the Engineer-in-charge) owing to
such difference or controversy that may arise from such an objection by the contractor. The Contractor shall be
deemed to have accepted the order and the conditions stated therein. In the event of the contractor failing to
agree with Engineer-in-charge regarding the terms of proposed deviation, the objection shall be referred to the
Accepting Officer or officer authorized by Accepting Officer whose decision shall be binding on the contractor.

TIME:
Time is the essence of the contract and is specified in the tender document or in each individual work order.

As soon as possible after the contract is let or any substantial work order is placed and before the work is to
begin, the Engineer-in-charge and the contractor shall (if so required by the Engineer-in-charge) agree a time
and progress chart for completion of the work within the scheduled time. The chart in the work order shall have
the completion date of the individual items thereof and/ or the contract or order as a whole. It shall indicate the
forecast of the dates for commencement and completion of the various processes or sequences of the work,
and shall be amended as may be required by agreement between Engineer-in-charge and contractor writing
the limitations of time imposed in the tender document or order.

In the absence of any specific time and progress chart to be agreed to between the contractor and Engineer-in-
charge, the contractor shall ensure and maintain, uninterrupted progress of the work such that the entire work
shall be completed within the time imposed in the tender documents or order and the proportion of work that
shall be completed up to any time in relation to the entire work to be done under the contract or order shall not
be less than the proportion that the time elapsed bears to the total time of completion provided in the tender
documents or order. The contractor shall suspend the execution of the work or any part or parts thereof
whenever called upon in writing by the Engineer-in-charge. The contractor will be allowed an extension of time
for completion limited to not less than the period of suspension but no other claim in respect for compensation
or otherwise whatsoever will be admitted. Time may also be extended to allow for alteration of work made by
the deviation order as may be decided upon by the Engineer-in-charge in consultation with the contractor.

STORE AND MATERIALS:

The contractor shall, at his own expense, supply all stores and material required for the contract other than free
issue materials provided by BHEL at the rates detailed therein subject to their availability at the place of issue
indicated therein. All stores and materials to be supplied by the contractor shall be of the best kind as described
in the specification and the contractor shall ensure that the stores and materials so comply with the
specifications. The contractor shall, at his own expense and without delay, supply samples of stores and
materials proposed to be used in the execution of the work for the approval of Engineer-in-charge, who may
reject all stores and materials not corresponding either in quantity or character to the approved samples. The
stores and materials so rejected shall be duly replaced by the Contractor in time to ensure completion of the
work as scheduled and the rejected stores/ materials shall also be replaced by him at his own cost and effort.

In case of stores and material provided by BHEL, the contractor shall bear the cost of loading, transporting to
site, unloading, storing under cover and as required, assembling and jointing the several parts together as
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2.10

2.11

212

necessary and incorporating fixing these stores and materials in the work including all preparatory work of
whatever description that may be required, and returning empty cases or containers to the place of issue
without any extra charge.

DELAY AND TIME EXTENSION:
If in the opinion of Engineer-in-charge the work is delayed by any one or more of the following:

1) By reason of abnormally bad weather,
2) By reason of serious loss or damage by fire,

3) By reason of civil commotion, local combination of worker, strike or lockout, affecting any of the trades
employed on the work,

4) By delay on the part of the agency or tradesmen engaged by B.H.E.L./ HPVP in executing work not
performing part of this contractor,

5) Earthquake & floods

6) Busy of nation

7) Riots

8) Non-availability of stores which are responsibility of BHEL etc. the same shall be covered under force
majeure.

9) Any Other Reason.

By reason of any other cause, which in the absolute discretion of the Engineer-in-charge (when he is the
accepting officer of the contract), is beyond the contractor control. When in such case(s) the accepting
officer, on recommendation of the Engineer-in-charge (or higher authority) to be specified in this regard, may
make fair and reasonable extension in the completion date of the individual items of work of the contract as
a whole. Such extension, which will be communicated to the contractor by the Engineer-in-charge in writing,
but shall nevertheless use constantly his best endeavour to prevent or make good the delay and shall do all
that may be reasonably required to the satisfaction of the Engineer-in-charge to proceed with the work. The
delay caused on this account may be waived by the Accepting Officer on merit, based on the written request
of the Contractor.

PATENT RIGHTS:

The contractor shall fully indemnify BHEL or the agent servant or employees or BHEL against any action, claim
or proceeding to infringement or the use of any patent or design or any alleged patent or design rights, and
shall pay any royalties which may be payable in respect of article or part thereof included in the contract. In the
event of any claims being made or action against BHEL in respect of any of the matters aforesaid, the
contractor shall immediately be notified thereof for taking necessary action provided that the payment of
indemnity shall not apply when such infringement has taken place, in complying with the specific direction
issued by BHEL but the contractor shall pay any royalties payable in respect of any such use.

TAXES & DUTIES:

All charges on account of taxes and/or duties on materials obtained for the work (excluding materials provided
by BHEL) shall be as per Notice of Inviting tender.

ROYALTIES:

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, after which the
contractor may be allowed to remove from quarries situated on land, which is in the charge of BHEL authorities.

PLANT:

The contractor, shall at his own expense, supply all tools plants and equipment (herein after referred to as T &
P) required for the execution of the contract, as specified in the tender documents.
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2.14

2.15

2.16
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2.18

ASSIGNMENT OR TRANSFER OF CONTRACT:

The contractor shall not without prior written approval of the accepting officer, assign or transfer the contract or
any part thereof or any share, or interest wherein to any other person. No sum of money which may become
payable under the contract shall be payable to any person other than the contractor without prior written
approval of Accepting Officer to the assignment or transfer of such money.

SUB CONTRACT: The contractor shall not sub-contract any portion of the contract without the prior written
approval of the Accepting Officer.

LAWS GOVERNING THE CONTRACT:

BHEL reserves the right to take penal action as deemed fit if any information provided by the vender /
contractor is found to be incorrect. This contract shall be governed by the Indian Laws for the time being in
force.

COMPLIANCE TO REGULATION AND BYE LAWS:

The contractor shall conform to the provisions of any statute relating to the work and regulations and bye-laws
of any local authority and of any water and lighting companies or undertakings with whom/whose systems the
work is proposed to be connected. Before making any variation from the drawings or specifications so as to
necessitate for such connections the contractor shall give notice to Engineer-in-charge specifying the variations
proposed to be made and the reasons thereof. Until he has received instructions from the Engineer-in-charge in
respect thereof, the contractor required shall be bound to give all notice by statute regulations or bye-laws as
aforesaid and to pay all fees and taxes payable to any authority in respect thereof.

PERFORMANCE OF THE CONTRACT
ORDERS UNDER THE CONTRACT:

All orders, notices etc. to be given under the contract shall be in writing, typescript or printed and if sent by
registered post to the address given in tender of the contractor, shall be deemed to have been on the date
when in ordinary course they would have been delivered to him. The contractor shall carry out without delay all
orders given to him.

ADMISSION TO THE SITE:

The contractor shall not enter on (other than for inspection purpose) or take possession of the site unless
permitted to do so by Engineer-in-charge. The portions of the site to be occupied by the contractor shall be
clearly defined and marked on the site plan, and the contractor will not on any account be allowed to extend his
operations beyond these areas.

The contractor shall be provided if necessary or required at site, temporary access thereto and shall modify and
maintain the same as required from time to time. He shall take out and clear away and access route when no
longer required, restoring the area to its original condition. The Engineer-in-charge shall have power to execute
other works whether or not connected with the work in contract agreement on the site contemporaneously with
the execution of the original work and the contractor shall give reasonable facilities for this purpose.

BHEL reserves the right of taking over, at any times any portion of the site which they may require and the
contractor shall at his own expense clear such portion forthwith. The photographs of the site of work or any part
therein shall be taken, published or otherwise circulated with the prior approval of Engineer-in-charge.

No such approval shall, however, exempt the contractor from complying with any statutory provision in regard
to the taking and publication of such photograph. No such approval shall, however, exempt the contractor or
shall give him the right to entry to the site at all time. The Engineer-in-charge shall have the power to exclude
from the site any person of the Contractor whose admission thereto may in his opinion be undesirable for any
reason whatsoever.

CONTRACTORS SUPERVISORS:

The contractor shall either himself supervise the execution of the contract or shall appoint competent agent
approved by the Engineer-in-charge to act in his stead.
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2.19

The contractor shall employ such Agent having at least DEGREE of BACHELOR of Engineering from a
recognized University for contract value exceeding rupees ten lacs, or having at least a diploma in engineering
from a recognized college for contract value exceeding Rs.5 lacs but not exceeding Rs ten lacs. The
employment of any agent as aforesaid shall not be necessary if the contractor himself is in possession of
recognized technical qualification and is in opinion of the Engineer-in-charge, capable of receiving instructions
of the Engineer-in-charge and for execution of the works to the full satisfaction of the Engineer-in-charge. If the
contractor fails to appoint a suitable Engineer/ agent as aforesaid, the Engineer-in-charge shall have full power
to suspend the execution of work and stop payment of any advance that may become due until such date till a
suitable Engineer/ agent is appointed and the contractor shall be held responsible for the delay caused to the
work and no extension of time on this account shall be given to him as stipulated in condition mentioned above.

Orders given to contractor's agent shall be considered to have the same force as if they had been given to the
contractor himself.

The contractor or his accredited agent shall attend whenever required and without making any claim for doing
so, either to the office of the Engineer-in-charge or the work site to receive instructions. The Engineer-in-charge
shall have full power and without assigning any reason, to require the contractor immediately and cease to
employ in connection with this contract any agent, servant or employee whose continued employment is, in his
opinion, undesirable. The contractor shall not be allowed any compensation on this account.

LABOUR LAWS TO BE COMPLIED WITH BY THE CONTRACTOR:

The contractor shall employ labour in sufficient number to maintain the required rate of progress and of quality
required to ensure workmanship of the degree required by the specifications and to the satisfaction of the
Engineer-in-charge.

Contractor shall decide the number of employees to be deployed for execution of the work awarded to him and
he or his authorized representative will be solely entitled to dictate such workers about the manner of carrying
out the work as per the prescribed specifications and quality plan.

Contractor to ensure that the employees deployed in the premises of BHEL are physically and mentally fit and
do not have any criminal record. Such employees should possess requisite skill, proficiency, qualification,
experience etc. Contractor to provide employment card / identity with photograph duly verified and attested by
the contractor to his employees. Contractor to indicate the name of the proprietary/ partnership firm/ company,
place of work, contract no. and duration of validity of card. Contractor will be responsible for good conduct of
his employees. In case of any misconduct / misbehaviour by any employee, the contractor will replace such
employee(s) immediately.

BHEL shall have the privity of the contract with the contractor only and will give instructions to the contractor or
his authorized representatives. BHEL will have nothing to do or be concerned with the employment of
employees working for the contractor. The relationship between BHEL and the contractor will be that of
independent entities and nothing herein contained will amount to joint venture, partnership or an employer
employee relationship.

The contractor shall obtain a valid labour licence under the Contract Labour (R&A) Act 1970, and the Contract
Labour (Regulation and Abolition) Central Rules 1971, before the commencement of the work, and continue to
have a valid licence until the completion of work. The contractor shall also abide by the provisions of the Child
Labour (Prohibition and Regulation) Act 1986. The relevant statutory provisions of the State Government of
Andhra Pradesh shall also be applicable in toto. The contractor shall observe provisions of the Factories Act in
respect of working hours, holidays, rest intervals, leaves and overtime to his employees. No work shall be done
on second/ third shift, overtime, Sundays or on other declared holidays without written permission from BHEL.

Any failure to fulfil this requirement shall attract the penal provisions of the Contract arising out of the resultant
non-execution of the work.

Payment of wages:

. The contractor shall pay to labour employed by him either directly or through sub-contractors, in accordance

with the provisions of the Contract Labour (Regulations and Abolition) Act 1970 and the Contact Labour
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(Regulation and Abolition) Central Rules 1971 or Minimum Wages Act wherever applicable, including the
relevant statutory provisions of the State Government. The contractor shall ensure payment of wages to the
Contract labour employed by him latest by 7th of the following month. The above payments shall be verified by
the departmental supervisor under his name and designation.

Il In respect of all labour directly or indirectly employed in the works for performance of the contractor’s part of
this contract, the Contractor shall comply with or cause to be complied with the BHEL’s Contractor's Labour
Regulations made by BHEL from time to time or as per the provisions of the Contract Labour (Regulations and
Abolition) Act 1970 and the Contact Labour (Regulation and Abolition) Central Rules 1971 and Minimum
Wages Act wherever applicable.

lll. (A) The Engineer-in-charge concerned shall have the right to deduct from the moneys due to the contractor
any sum required or estimated to be required for making good the loss suffered by a worker or workforce
by reason of non-fulfilment of the conditions of the contract for the benefit of the workers, non-payment of
wages or of deductions made from his or their wages which are not justified by their terms of the contract
or non-observance of the regulations.

B) Under the provisions of Minimum Wages (Central) Rules 1950, the contractor is bound to allow to the
labours directly or indirectly employed in the works one-day rest for 6 days continuous work and pay
wages at the same rates as for duty. In the event of default, the Engineer-in-charge shall have the right to
deduct the sum or sums not paid on account of wages for weekly holidays to any labour and pay the same
to the persons entitled thereto from any money due to the contractor by the Engineer-in-charge
concerned.

IV. The contractor shall duly comply with the provisions of the Payment of wages Act-1936, Minimum Wages Act
1948, Employees liability Act-1938, Workmen’s compensation Act-1923, Industrial Disputes Act 1947,
Maternity Benefits Act 1961, EPF and MP Act 1952, Payment of Gratuity Act 1972, Income tax Act, Service
Tax Act, Employees State Insurance Act, Payment of Bonus Act 1967 etc. and the Contract Labour
(Regulations and Abolition) Act 1970, or the modifications thereof or any other laws relating thereto and the
rules made there under from time to time.

a) Contractor must ensure payment of PF, pension dues under EPF and MP Act 1952 to the RPFC.

b) Contractor must ensure payment of ESI contribution under ESI Act 1948 and provide ESI membership No. /
Card of each employee.

c) Contractor shall produce proof of deductions as well as remittances of PF, Pension, ESI contribution;
administrative charges etc. wherever applicable and shall maintain proper records. Contractor to issue
wage slip to his employees.

d) The contractor shall furnish proper returns to the concerned statutory authorities like PF etc. and also
provide a copy of the same to BHEL.

e) In case of non compliance of any of the labour laws e.g. payment of minimum wages to his employees or
remittance of contribution to the concerned authorities etc., the contractor shall be responsible for all the
expenses /liability occurring/ accruing on BHEL because of this including expenditure of legal proceedings.
All such expenses shall be recoverable from the contractor from any of his running contracts / security
deposit / other dues with BHEL or from any contract entered with BHEL thereafter.

f) Payment of bonus under the Payment of Bonus Act, payment of Gratuity under the Gratuity Act and
retrenchment compensation under act will be the sole responsibility of contractor.

g) Contractor shall pay minimum wages as applicable from time to time including leave with wages to their
workers as per rules /act.

h) Contractor will give three National Holidays to his workers.

V. The contractor shall indemnify and keep BHEL indemnified against statutory payments to be made under for
due observance of the laws aforesaid as well as the BHEL contractor’'s Labour Regulations without prejudice
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to his rights to claim indemnity from his sub-contractors not affecting BHEL under any event or statutory
violation by the contractor.

VI. The laws aforesaid shall be deemed to be part of this contact and any breach thereof shall be deemed to be a
breach of the contract.

VII. Whatever is the minimum wage for the time being, such wage shall be paid by the contractor to the workmen
directly without any intervention of jamadar and that jamadar shall not be entitled to deduct or recover any
amount from the minimum wage payable to the workmen and by way of commission or otherwise.

VIII. The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered by
that jamadar from the wages of workmen engaged by him in the work premises of BHEL.

IX. All the registers and records shall be preserved in original for a period of 3 years from the passing of final bill
and shall be produced on demand before any officer, inspector, etc. of the Government/ BHEL.

In respect of all labours directly or indirectly employed in the work of the performance of the contractor’s part
of the contract, the contractor shall its own expenses arrange for the safety provisions as per BHEL safety
clause framed from time to time and shall its own expense provide for all facilities in connection therewith. In
case the contractor fails to make arrangement and provide necessary facilities aforesaid the Engineer-in-
charge shall be at liberty to make arrangement and provide facilities as aforesaid and recover in full the costs
incurred in that behalf from the contractor.

Should it appear to the Engineer-in-charge that the contractor is not properly observing and complying with the
provisions of the BHEL Contractor’s Labour Regulations and Model Rules and the Contact Labour (Regulation
and Abolition) Central Rules 1971, for the protection of health and sanitary arrangements for the workmen
employed by the contractor, (hereinafter referred as “the said Rules”) the Engineer-in-charge shall have the
power to give notice in writing to the contractor requiring that the said rules be complied with and the amenities
prescribed therein be provided to the workmen within a reasonable time to be specified in the notice. If the
contractor shall fail within the period specified in the notice to comply with and/observe the said Rules and to
provide the amenities to the workmen as aforesaid, the Engineer-in-charge shall have the power to provide
amenities herein before mentioned at the cost of the contractor.

The Engineer-In charge may require the contractor to dismiss or remove from the site of the work any person
or persons in the contractor's employee upon the work who may be incompetent or misconduct himself and
the contractor shall forthwith comply with such requirements.

It shall be the responsibility of the contractor to see that the building under construction is not occupied by
anybody unauthorized during construction, and is handed over to the Engineer-in-charge with vacant
possession of complete building. If such building though completed is occupied illegally, then the Engineer-in-
charge shall have the option to refuse to accept the said building/ buildings in that position.

However, the Engineer-in-charge, through a notice, may require the contractor to remove the illegal
occupation any time on or before construction and delivery. The contractor will be liable for all payments to be
made under the law and for the observance of the regulations aforesaid without prejudice to his right to claim
indemnity from his subcontractor.

2.20 ACCOMMODATION FOR LABOUR:

The contractor shall during the progress of the work, provide, erect and maintain at his own expense and
approved standards and scales, all necessary temporary living and sanitary accommodation required for his
work people on the site, in connection with the execution of the work and also arrange for supply of wholesome
drinking water for his work people.

The planning, sitting, layout and erection of these temporary buildings shall be approved by the Engineer-in-
charge and the whole of such temporary accommodation shall at all times during the progress of the work be
kept tidy and in clean sanitary conditions to the entire satisfaction of the Engineer-in-charge and at the
contractor's expenses. The contractor shall confirm generally to the sanitary requirements of the local medical
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2.22

2.23

2.24

2.25

2.26

and health authority and at all times with such precautions that may be necessary to prevent soil pollution of the
site.

On completion of the work all such temporary buildings shall be cleaned away, all rubbish burnt, excrete or
other disposal pits or trenches filled and effectively sealed off and the whole of the site left clean and tidy to the
entire satisfaction of the Engineer-in-charge and at the contractor’s expense.

ANTI MALARIAL PRECAUTION:

The contractor shall at his own expenses, conform to all anti-malarial instruction given to him by the Engineer-
in-charge including filling up of borrow pits, if any.

CONSERVANCY:

The contractor shall at his own expenses, carry out all instructions issued to him by Engineer-in-charge to effect
a proper disposal to night soil and other conservation work in respect of the contractors work people or his
employees on the site.

The contractor will bear the cost of any charges levied by the local authority for the execution of such work on
his behalf.

NUISANCE:

The contractor shall not at any time do, cause or permit any nuisance on the site or do anything which may
cause unnecessary disturbance or inconvenience to the owners, tenants or occupier of other properties near
the site and to the public generally and shall secure the efficient protection of streams and water ways against
pollution.

WATER & ELECTRICITY:
Water and electricity shall be supplied to the contractor by the department subject to the following conditions:

i) One/ two source of supply of water/ electricity points, to be decided by Engineer-in-charge, shall be provided
by BHEL. However, contractor shall have to make their own arrangement for laying of pipelines/ connection
from the main source of supply for working at site.

i) Department do not guarantee to maintain uninterrupted supply of water/ electricity and it will be incumbent on
the contractor to make alternative arrangement for proper supply of the same at their own cost in the event
of any break down in the government water/ electricity mains so that the progress of work is not held up for
the want of the same. No claim of damage or refund will be entertained on account of such break down.

iii) In case of non-availability of above facilities at work place, contractor has to make his own arrangements at
his cost or as mentioned in the NIT.

TEMPORARY WORKSHOPS STORES etc.:

The contractor shall, during the progress of work, provide, erect and maintain at his own expense all necessary
temporary work-shops, stores, offices etc. required for the proper and efficient execution of work. The planning,
sitting and execution of these buildings/ works shall have the approval of the Engineer-in-charge and the
contractor shall at all times keep them tidy in a clean and sanitary condition to the entire satisfaction of the
Engineer In-charge.

STORES AND MATERIALS ON SITE:

All stores and materials for the work are to be deposited by the contractor only in places to be indicated by the
Engineer-in-charge, where in accordance with the contract, stipulations certain stores and materials (for
incorporation in the work) are to be issued to the contractor by BHEL as detailed.

BHEL free issue items will be so issued only to the extent required for the actual completion of the work as
stipulated in the contract. The decision of Engineer-in-Charge / Head of the department regarding the quantities
to be issued as above shall be final and binding on the contractor. For any excess quantities consumed on the
work, the cost will be recovered from the contractor at punitive rates, which will be as mentioned in Schedule
‘B”.
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As regard issue of material and stores to be issued to the contractor by BHEL, the contractor shall give the
Engineer-in-charge reasonable notice in writing of his requirement of such stores/ materials and on the
approval of his demand being notified to him, he shall make immediate arrangement for drawing the same.
Such stores and materials shall be transported by the contractor at his own expense direct from the place of
issue to the site of work with the prior written approval, obtained from the Engineer-in-charge to take them to a
store or work shop or elsewhere. BHEL officers connected with the contract shall have the power at any time to
inspect and examine any stores or at any factory or workshop or other place where material intended to be
used in or on the workshop, or other places such stores or materials are being fabricated or manufactured, or at
any place where the same are lying and the contractor shall give necessary facilities for such inspection and
examination.

The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by the
contractor who shall provide at his own expense all facilities which the Engineer-in-charge may require for this
purpose. If at the discretion of Engineer-in-charge, independent expert is employed to make any such test, his
charges shall be borne by the contractor only, if the test disclosed that the said stores or materials are not in
accordance with the provisions of the contract.

Should the Engineer-in-charge consider at any time during the construction or reconstruction or prior to the
expiry of the maintenance period that the stores or materials provided by the contractor are unsound or of a
quality inferior to the constructed or otherwise and not in accordance with the contract (in respect whereof the
decision of the Engineer-in-charge shall be final and conclusive). The contractor shall on demand in writing
from the Engineer-in-charge specifying the stores or materials complained or notwithstanding that the same
may have been inadvertently passed, certified and paid for, forthwith remove the stores or materials so
specified and provide other proper and suitable stores or materials at his own expense to the entire satisfaction
of Engineer-in-charge and in the event of his failing to do so within a period to be specified by Engineer-in-
charge in his demand aforesaid, the Engineer-in-charge may replace with others, the stores or materials
complained of, at the risk and expense in all respect of the contractor.

The liability of the contractor under this condition shall not extend beyond the maintenance period aforesaid
except as regard stores or materials, which the Engineer-in-charge shall have previously given, notice to the
contractor to replace that. (Maintenance period for any work under this organization will be TWELVE MONTHS
from the date of actual completion of the particular work and handing over to BHEL in the case of building
works and SIX MONTHS for all other works.).

All stores and materials brought to the site shall become and remains the property of BHEL and shall not be
removed from the site without the prior written approval of the Engineer-in-charge. However, when the work is
finally completed, the contractor shall at his own expense forthwith remove from the site surplus stores and
materials originally supplied by him and upon such removal the same shall revert and become the property of
the fixing in the work and which after making due allowance for the reasonable wear and tear/ or waste have
not on completion of the works been so incorporated or fixed, shall be returned by the contractor at his own
expense to the place of issue.

Credit for surplus stores and/ or material returned by the contractor to BHEL will be given to him at a price,
based on the prevailing market rate but not exceeding that at which the said stores and materials were
originally issued to him but due consideration shall be given to the allowance claimed by BHEL, in respect of
any depreciation or damage suffered by the stores and / or materials while in the custody of the contractor
regarding which the decision of Engineer-in-charge shall be final and conclusive.

If in the opinion of the Engineer-in-charge(which will be final and conclusive) any stores supplied by the BHEL
have either during progress of work or after completion of work but under the custody of the contractor, become
damaged to such an extent that they cannot be usefully utilized either in the same work or in other work, the
Engineer-in-charge shall not accept the stores and in the event of his so rejecting, the contractor shall be
charged for the said stores at a rate fixed by the accepting officer. The contractor shall not be entitled to any
claim whatsoever on this account.
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TOOLS AND PLANTS ON SITE:

All tools, plants and equipment brought to site shall become the property of the BHEL and shall not be removed
from the site without the prior written approval of the Engineer-in-charge. When the work is finally completed or
contract is terminated for reasons other than the default of the contractor, the contractor shall forthwith remove
from the site all tools, plants and equipments (other than those as may have been provided by BHEL) and upon
such removal the same shall become the property of the contractor.

STATEMENT OF HIRE CHARGES:

A monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment etc. shall
be given to the contractor by the Engineer-in-charge.

PRECAUTIONS AGAINST RISK:

The contractor shall be responsible for providing at his own expense, for all precautions to prevent loss or
damage from any and all risk and to minimize the amount of any such loss or damage and for necessary steps
to be taken for the said purpose until the works have been handed over complete in all respect to the Engineer
In-charge.

The contractor shall provide all watchmen necessary for the protection of site, the work, the materials, tools,
plants, equipment and anything else lying in the site during the progress of work. He shall solely be responsible
for and shall take all responsible and proper steps for protecting, securing and watching all and/ or about the
work and the site which may be dangerous to any person whatsoever.

NOTICES AND FEES:

The contractor shall give all notices required by any statutory provisions or by the regulations and/ or bye-laws
or any local authority and/ or of any public service, company or authority affected by the work or with those
systems if the same are or will be contracted. The contractor shall pay and indemnify BHEL against any fees
and charges demandable by law under such Acts, Regulations and/ or bye-laws in respect of the work and
shall make and supply all drawings and plans required in connection with any such notice.

SETTING OUT OF THE WORK & PROTECTING/ MAINTAINING SIGNALS & MARKS:

The Engineer-in-charge shall supply dimensions, drawings, levels and other information necessary to enable
the contractor to set out the work. The contractor shall at his own expense set out accurately according to the
drawings, figures and dimensions there, on all the work in the contract and any extras or additions thereto and
shall be solely responsible for their being so set out and executed. All bench marks, pegs, signals on surface,
alignment stones, mile stones and all similar marks whether putting by BHEL authorities for the purpose of
checking the contractor's work in the tenure of the contractor, be put under the care of the contractor who shall,
at his own expense take all proper and responsible precautions and care to preserve and maintain them in their
true position. In the event of these marks being disturbed or obliterated by accident or due to any other cause
whatsoever the same may, if deemed necessary, be replaced by the Engineer-in-charge / Head of the
department to the contractor's expense and the cost thereof deducted from any money thereon or/ after
becoming due to the contractor.

Where requested by the contractor, the level mark, centre line and chain age pegs corresponding to those as
shown on the drawings, will be pointed out to the contractor on the ground but all bench marks or chain age
pegs additional to these shown on the drawing shall be provided by the contractor at his expense.

SITE DRAINAGE:

All water that may accumulate on the site during the progress of the work or in trenches and excavations shall
be removed by the contractor to the entire satisfaction of the Engineer-in-charge at his own expense.

EXCAVATION RELICS etc.:

Material of any kinds obtained from excavation on the site shall remain the property of BHEL and shall be
disposed off as the Engineer-in-charge directs. All gold, silver, oil and other materials of any description and all
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precious stones, coins, treasures, relics, antiquities and other similar items which may be found on at/upon the
site shall be the property of the BHEL.

FOUNDATIONS:

The contractor shall not lay any foundation until the excavations for the same have been examined and
approved in writing by the Engineer-in-charge.

COVERING OF WORK:

The contractor shall give reasonable notices in writing to the Engineer-in-charge whenever any work is to be
permanently covered or cancelled, whether by earth or other means so that it can finally be inspected or
measured if necessary. In default of doing so the contractor shall, if required by the Engineer-in-charge uncover
such work at his own expense.

APPROVAL OF WORKS BY STAGES:

All work embracing more than one process shall be subject to examination and approval at each stage and the
contractor shall give due notice in writing to the Engineer-in-charge when each stage is ready. In default of
such notice being received, the Engineer-in-charge shall be entitled to approve the quality and extent thereof at
any time he may choose and in the event of any dispute, the decision of the Engineer-in-charge thereon shall
be final and conclusive.

EXECUTION OF WORK:

The work shall be executed in a workman like manner and to the satisfaction in all respect of the Engineer-in-
charge. The Engineer-in-charge will communicate or confirm his instruction to the contractor in respect of the
execution of the work in a “WORK SITE ORDER BOOK " maintained at his office and the contractor shall visit
this office, daily and shall conform receipt of such instructions by signing the relevant entries in this book. Such
entries will rank as order notices in writing within the intent and meaning of these conditions.

RESPONSIBILITY FOR BUILDINGS:

In the event of any building or part of any building being handed over to the contractor for execution of work
thereto under provisions of the contract, he shall give a written receipt for all fixtures, glasses etc. and shall be
required to make good at his own expense all damage resulting from whatsoever cause while in his charge and
on completion of the work to deliver up the said building or part thereof in a clean stage complete in every
particular to the entire satisfaction of the Engineer-in-charge.

INSPECTION OF WORKS:

BHEL Officers / BHEL representatives concerned with the contract shall have power at any time in respect and
examine any part of the work and the contractor shall provide such facilities as may be required for such
inspection and examination. Should the Engineer-in-charge consider at any time during the construction or
reconstruction or prior to the expiry of maintenance period, that any work has been executed with unsound,
imperfect or unskilled workmanship or of a quality inferior to that contracted for or not otherwise in accordance
with the contract, in respect whereof the decision of the Engineer-in-charge shall be final and conclusive. The
contractor shall on demand in writing from the Engineer-in-charge specifying the fault notwithstanding that the
same may have been inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct,
the work so specified, in whole or in part as the case may be, require at his own risk and expense to the entire
satisfaction of Engineer-in-charge, who may accept the work at reduced rate if deemed fit. However, the liability
of the contractor under this condition shall not extend beyond the maintenance period except as regard
workmanship, which the Engineer-in-charge should have previously given notice to the contractor to rectify.

DAMAGE AND LOSS TO PRIVATE PROPERTY AND INJURY TO WORKS:

The contractor shall at his own expense reinstate and make good to the satisfaction of the Engineer-in-charge
and pay compensation for any injury, loss or damage caused to any property or right what so ever including
property or/ and rights of BHEL (or agent /servants/any outsider or employees of BHEL) and the injury, loss or
damage arising out of or in any way in connection with the execution or purported execution of the contract and
further the contractor shall indemnify BHEL, against all claims enforceable against BHEL) or which would be so
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2.44

enforceable against BHEL were BHEL a private person in respect of any such injury (including injury resulting
in death, loss or damage to any person whatsoever or property, including all claims which may arise under
Workman's Compensation Act or otherwise.

COMPLETION:

The works shall be completed to the entire satisfaction of the Engineer In-charge and in accordance with
contractor's forecast of time and progress where operative and that, all unused stores and materials, tools,
plant, equipment, temporary buildings and things shall be removed and the site and work cleared of rubbish
and all waste material and delivered up clean and tidy to the satisfactions of the Engineer-in-charge at the
contractor's expense on or before the scheduled date of completion. BHEL shall have power to take over from
the contractor from time to time such section of work as have been completed to the satisfaction of the
Engineer In-charge. The Engineer-in-charge shall certify to the state of the work at the end of the maintenance
period where applicable.

COMPENSATION AS LIQUIDATED DAMAGES FOR DELAY:

If the contractor fails to complete and clear the site on or before the scheduled date of completion or does not
achieve the progress as set out under the caption "TIME " in clause 2.6 of these General Conditions, he shall
without prejudice to any other right or remedy on BHEL on account of such breach, be liable to pay as
compensation as liquidated damage an amount equal to 0.50 percentage of the total contract sum for every
week (7 days) of extension sought beyond the scheduled date of completion of the contract provided always
that the total amount of compensation as liquidated damages to be paid under this condition shall not exceed
10% of the contract sum. Such amount may be adjusted or set off against any sum payable to the contractor
under this or any other contract. If delay is for 8 days, it will be counted as delay for 2 weeks for liquidated
damages. In case any penalty is to be levied at any stage during the progress of work, reference shall be made
to the clause as mentioned in special condition of tender.

CANCELLATION OF CONTRACT FOR CORRUPT ACTS:

The Accepting Officer, whose decision shall be final and conclusive, shall without prejudice to any other right or
remedy which shall have accrued or shall accrue thereafter, BHEL cancel the contract if any of the following
cases and the contractor shall be liable to pay to BHEL for any loss or damage relating from any such
cancellation to the same extent as provided in the case of cancellation of defaults.

If the contractor---

a) Offer to give or agree to give to any person in BHEL service, any gift or consideration of any kind as an
inducement or reward for doing or forbearing to do for having done or for borne to do any act in relation to
obtaining or execution of this or any other contract for BHEL service

OR

b) Enter into a contract with BHEL in connection with which commission has been paid or agreed to be paid by
him or with his knowledge, unless the particulars of any such commission and the terms of payment thereof
have previously been disclosed in writing to the Accepting Officer.

OR

c) Obtain a contract with BHEL as a result of ring tendering or by non-bearing methods or competitive tendering
without first disclosing the fact in writing to the Accepting Officer.

OR

d) Steel or misuse of any property of BHEL either by himself or through his workmen within his knowledge or
convince.

CANCELLATION OF CONTRACT DUE TO INSOLVENCY, ASSIGNMENT OR TRANSFER OR
SUBLETTING OF CONTRACT:

The Accepting Officer, without prejudice to any other right or remedy, which shall have accrued or shall accrue
thereafter to BHEL, shall cancel the contract in any of the following cases:
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If the contractor ----—-

a) Being an individual or if a firm, or any partner thereof shall at any time to be adjudged bankrupt or having a
receiving order or order for administration of his estate made against him or shall take any proceedings for
liquidation or composition under any Bankruptcy Act for the time being enforce or make any connivance or
assignment or makes unauthorized or illegal arrangement for the benefit of his creditors or propose to do so,
or if any application be made under any bankruptcy and for the time being in force for the sequestration of
his estate or if a trust deed be granted by him on behalf of his creditors,

OR

b) Being a company, shall pass a resolution or the court shall make an order for the liquidation of its affairs, or
a receiver or Manager on behalf of the debenture holders shall be appointed or circumstances shall arise
which entitle the court of debenture holders to appoint a receiver or Manager.

OR

¢) Assigns, sublets or attempts to assign, transfer or sublet any portion of the work without the prior written
approval of the Accepting Officer,

Whenever the Accepting Officer exercises his authority to cancel the contract under this condition, he may
complete the work by any means at the contractor's risk and expense, provided that, in the event of the cost of
completion (as certified by Engineer-in-charge, which is final and conclusive) being less than the contract cost
the advantage shall accrue to the BHEL, and that if the cost of completion exceeds the money due to the
contractor under the contract, the contractor shall either pay the excess amount ordered by the Engineer-in-
charge or the same shall be recovered from the contractor by other means

In case BHEL completes the work under the provisions of this condition, the cost of such completion to be
taken into account in determining the excess cost to be charged to the contractor under this condition shall
consist of the cost of materials purchased and/ or labour provided by BHEL with an addition of such percentage
to cover superintendence and establishment charges as may be decided by the DGM / GM, whose decision
shall be final and conclusive.

2.45 CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTOR'S DEFAULT:
If the contractor—

a) Makes default in commencing the work within a reasonable time from the date of handing over of the site
and continues in that state after a reasonable notice from the Engineer-in-charge.

OR

b) In the opinion of the Engineer-in-charge at any time, whether before or after the date or extended date for
completion, makes default in proceeding with the work with due diligence and continues in that state after
reasonable notice from Engineer-in-charge.

OR

¢) Fails to complete the work, without prejudice to any other right or remedy which shall have accrued, or shall
accrue thereafter to BHEL contract.

OR

d) Fails to comply with any of the terms and conditions of the contract after reasonable notice in writing with
order properly issued.

OR

e) Fails to complete the work, work order, and items of work with individual dates for completion and clear the
site on or before the date of completion, or if fails to achieve the conditions of contract, the Accepting Officer,
may without prejudice to any other right or remedy which shall have accrued or shall accrue thereafter or do
only such work order or items of work in default from the contract at the expense and cost of the contractor.
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Whenever the Accepting Officer exercises his authority to cancel the contract as a whole or in part under this
condition, he may complete the work as a whole or part to under this contract, the contractor shall either pay
the excess amount ordered by Engineer-in-charge or the same shall be recovered from the contractor by other
means.

In case of BHEL completes the work or any part thereof under the provisions of this condition, the cost of such
completion to be taken into account in determining the excess cost to be charged to the contractor under this
condition, shall consist of the materials purchased and/ or labour provided by BHEL with an addition of such
percentage to cover superintendence and establishment charges as may be decided by the DGM whose
decision shall be final and conclusive.

In the event of termination of contract for any reason whatsoever, the contractor shall withdraw all his
employees from the establishment of BHEL. In case contractor decides to terminate services of his employees
he should settle all terminal dues including retrenchment compensation.

TERMINATION OF CONTRACT DUE TO DEATH:

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Accepting
Officer shall have the option of terminating the contract without compensation to the contractor authorized
survivors.

SPECIAL POWERS OF TERMINATION:

If at any time after the acceptance of the tender, BHEL shall for any reason whatsoever not require the whole or
any part of the work, to be carried out, the Engineer-in-charge shall give notice in writing of the fact to the
contractor, who shall have no claim to any payment of compensation or otherwise, howsoever on account of
any profit or advantage which he might have derived from the execution of the work in full but which he did not
derive in consequence of the foreclosing of the work.

The contractor shall be paid at contract rates for the full amount of the work executed including such additional
work i.e., cleaning of site etc. as may be rendered necessary by the said foreclosing. He shall also be allowed a
reasonable payment (as decided by the Accepting Officer) for any expenses sustained on account of labour
and material collected but which could not be utilized on the work as verified by the Engineer-in-charge but the
contractor shall not have any claim for compensation on account of any alterations having been made in the
original specifications, drawings, designs and instructions involving and curtailment of the work as originally
contemplated.

FAIR WAGE:
Refer clause 2.19 of General terms and conditions of Contract.
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CHAPTER-III
VALUATION AND PAYMENT

RECORDS AND MEASUREMENTS:

All items having a financial value shall be entered in the BHEL Measurement book so that a complete record is
obtained on all work performed under the contract.

Measurement shall be carried out as per unit mentioned in the bill of quantity (price-bid).

The measurements shall be taken jointly by any person or persons duly authorized on the part of the BHEL and
the contractor.

The Engineer-in-charge shall give reasonable notice in writing to the contractor of appointments for
measurements.

The contractor shall without extra charge, provide assistance with appliance and other things necessary for
measurements.

The contractor shall bear all the cost of measurement of his work.

Measurements shall be entered in the BHEL measurement book and signed and dated by both parties each
day on the site on completion of measurement. If the contractor objects to any of the measurement recorded on
behalf of BHEL in the Measurement Book or against the item or items objected to, and such note shall be
signed and dated by both parties engaged in taking the measurements.

If as a result of such objection it becomes necessary to remeasure the work wholly or in part, the expense of
such measurement shall be borne by the party requiring the measurement to be retaken provided that net error
found by this remeasurement amount to less than 5 % (five percent) of the value as recorded by the first
measurement.

If the contractor’s representative fails to attend when required, the Engineer-in-Charge shall have power to
proceed by himself to take measurements, and in that case these measurements shall be accepted by the
contractor as final.

The contractor shall once in every month, submit to the Engineer with a copy to the concerned Engineer-in-
charge details of his claims for the work done by him up to and including the previous month which are not
covered by his contract agreement in any of the following respects: -

a) Deviation from the item and specification provided in the contract documents.
b) Extra items / new items of the work.
¢) Quantities in excess of those provided in the contract agreement.

)

d) Items in respect of which rates have not been settled, in addition furnish a clear certificate to the effect that
the claims submitted by him as aforesaid cover all his claims and that no further claims shall be raised by
him in respect of the work done up to and including the period under report.

FINAL BILLS:

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the
contractor shall forward a certified final account on BHEL forms in duplicate. It shall be accompanied with all
abstracts; vouchers etc. in support thereof and shall be prepared, in the manner prescribed by the Engineer-in-
charge. No claims will be entertained after the receipt of the final bills.

The contractor shall be entitled to be paid the final sum less the value of payments already made on account
subject to certification to the final bill by the Engineer-in-Charge. No charge shall be allowed to the contractor
on account of the preparation of the final bills.
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PAYMENTS OF BILLS:

The payment of final bill will be made only after successful proving. All payments to be made to the contractor
under this contract shall be through online payment i.e., RTGS/ NEFT within a reasonable time after the
certification by the Engineer-in-charge.

RECOVERY FROM THE CONTRACTOR:

Whenever under the contract any sum of money shall be recoverable from or payable to the contractor, the
same may be deducted from any sum then due or which at any time thereafter may become due to the
contractor under the contract or under any other contract with BHEL or from his security deposit, or he shall pay
the claim on demand.

POST TECHNICAL AUDIT OF WORK & BILLS:

BHEL reserves the right to carry out a post payment audit and technical examination of the work and bill
including all supporting vouchers, abstracts etc. and to enforce recovery of any sums becoming due as a result
thereof in the manner provided into the proceedings sub-paragraph provided, however, that no such recovery
shall be enforced after three years of passing the final bills.

REFUND OF SECURITY DEPOSIT:

After expiration of the maintenance period, provided always that the contractor shall first have been paid final
bill and have rendered a "No Demand" certificate, the security deposit mentioned shall be released after
satisfactory completion of the maintenance period of the work duly verified by Site-in-charge. The maintenance
period of work is 3 months from the date of actual completion of work.

ARBITRATION:

All disputes between the parties to the contract arising out of or relating to the contractor other than those for
which the decision of the Engineer-in-charge/ Accepting Officer or any other person is by the contract
expressed to be final and conclusive, shall after written notice by either party to the contract, the other party be
referred to the sole arbitration of Unit Head or any other officer of BHEL in his sole discretion unless the parties
otherwise agree, such reference shall not take place until after the completion, alleged completion or
abandonment of the work or the determination of the contract. The venue of arbitration proceedings will be at
Visakhapatnam. The arbitrator shall have the power to extend, from time to time, the time for making his award
with the consent of the parties. The award of the Arbitrator shall be final, conclusive and binding on both the
parties to the contract. Any matter arising out of or in connection with the agreement shall be under jurisdiction
of Visakhapatnam court. The Head of HPVP Unit of BHEL, Visakhapatnam shall appoint the Arbitrator. No
person other than a person so appointed shall act as Arbitrator.

IMPLEMENTATION OF PROVISION OF THE APPRENTICE ACT:

Contractor shall comply with the provisions of Apprentice Act-1961, and the Rules and Orders issued there
under from time to time. If he fails to do so his failure will be a breach of the contract and the Accepting
Authority may, in his discretion cancel the contract. The contractor shall also be liable for any pecuniary liability
arising on account of any violation by him of the provision of the Act.

3.9 SAFETY AND SECURITY:

1. BHEL reserves the right to take penal action as deemed fit if any information provided by the vender /
contractor is found to be incorrect.

2. Other safety related conditions:

a) The contractor shall ensure proper safety of all the workmen, materials, plant and belonging to him or to
BHEL or to others, working at or near the site. The contractor shall also be responsible for provision of all
safety notices and safety equipment required both by the relevant legislation and the Engineer-in-charge as
he may deem necessary.
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b) The contractor shall adopt adequate safety measures and use of protective clothing by all the workmen at
site/work place whether engaged or not in actual of work or supervision thereof. The contractor shall ensure
that the workmen on site use safety belt, gloves, helmets, masks etc. as are necessary for their safety.

¢) The contractor shall be responsible for safety arrangements of all equipment used in connection with the
execution of the work and shall ensure employment of only trained person to operate the equipment. Only
tested equipment, tools, wires, ropes etc. shall be used and shall periodically be tested to the satisfaction of
the BHEL. All test certificates shall be made available to the BHEL at site as and when required.

d) The contractor shall ensure provision and maintenance of lights, guards, fencing with gates and watching
when and where necessary or required by the BHEL or by any one duly constituted authority for the
protection of the work and / or for the safety and convenience of the public or others.

e) The contractor shall take adequate safety precautions for prevention of accidents at site. The contractor shall
also ensure that their employees / workmen comply with the statutory safety rules and regulations as and
also those laid down by BHEL from time to time.

f) The contractor shall provide at his cost necessary watch and ward force as may be approved by the BHEL to
ensure security and safety of all buildings, structures, equipments and materials under their custody at the
site of work.

g) The contractor shall abide by all security regulations at site by the BHEL from time to time. The contractor
shall provide identify badges to their personnel and workmen, which must be properly displayed by them at
site.

h) In order to facilitate issue of exit gate permits by the BHEL for materials and equipments either during
execution or the maintenance period, the CONTRACTOR shall submit to the BHEL list of construction /
erection equipment etc. and / or other materials that shall be taken by them inside the site from time to time.
Such movement of materials, equipment, tools, tackles etc. shall be subject to certification by the Engineer-
in-charge.

i) The contractor and his personnel / workmen shall be subject to security check by BHEL's own security force
or Central Industrial Security Force if engaged by the BHEL for the overall protection of the project.

j) The contractor shall not allow any visitors on the works except with the written permission of the BHEL.

k) From the commencement to the completion of work, the contractor shall take full responsibility for the care of
the work, constructional plant and equipment and all temporary works and in case any damage or loss shall
happen to the work, constructional plant and equipment or to plant temporary work from any cause
whatsoever, the contractor shall at his own cost replace or repair and make good the same.

I) The contractor will notify well in advance to the Engineer-in-charge of his intention to bring to site any
container filled with liquid or gaseous fuel explosive or petroleum substance or such chemicals, which may
involve hazards. The Engineer-in-charge shall have the right to prescribe the conditions under which such
containers are to be stored, handled and used during the performance of the works and the contractor shall
strictly adhere to and comply with such instructions. The Engineer-in-charge shall have to right at his sole
discretion to inspect any such container or such construction plant / equipment, for which material in the
container is required to be used and if in his opinion, its use is not safe, he may forbid its use. No claim due
to such prohibition shall be entertained by BHEL nor shall BHEL entertain any claim of the contractor
towards additional safety provisions/ conditions to be provided for/ constructed as per Engineer-in-charge
instructions compliance to statutory in respect of such conditions will be the sole responsibility of the
contractor.

m) Further any such decision of the Engineer-in-charge shall not in any way absolve the contractor of his

responsibilities for safety provisions and in case, use of such a container or entry thereof into the site area is
forbidden by Engineer-in-charge without any cost implications to BHEL or extension of work schedule.

n) Where it is necessary to provide and/ or store petroleum products or petroleum mixtures and explosive, the
contractor shall be responsible for carrying out such provision and / or storage in accordance with the rules
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and regulations laid down in Petroleum Act 1934, Explosives Act 1948 and Petroleum and Calcium Carbide
Manual published by the Chief Inspector of Explosives of India. All such storage shall have prior approval of
the Engineer-in-charge. In case, any approval is necessary from the Chief Inspector (Explosives) or other
statutory authorities, the contractor shall be responsible for obtaining the same.

o) All equipment used in construction & erection by the contractor shall meet Indian/ International Standards
and where such standards do not exist, contractor shall ensure these to be absolutely safe. All equipment
shall be strictly operated and maintained by the contractor in accordance with manufacturer's operation
manual and safety instructions and as per guide lines/ rules of BHEL in this regard.

p) Periodical examination and all tests for all lifting/ hoisting equipment and tackles shall be carried out in
accordance with the relevant provisions of Factories Act 1948, Indian Electricity Rules 1910 and associated
Law/ Rules in force from time to time. A register of such examinations and tests shall be promptly produced
as and when desired by Engineer-in-charge or Safety Officer.

q) Contractor shall provide suitable safety equipment of prescribed standard to all employees and workmen
according to the need at his own cost as may be directed by Engineer-in-charge who will also have the right
to examine these safety equipments to determine their suitability, reliability, acceptability and adoptability.

r) The contractor shall provide safe working conditions to all workmen and employees at the site including safe
means of access, railings, stairs, ladders, scaffolding, safety belts etc. the scaffoldings shall be erected
under the control and supervision of an experienced and competent person.

s) The contractor shall not interfere with or disturb electric fuses, wiring and other electrical equipment
belonging to BHEL or other contractors under any circumstances whatsoever, unless specially permitted in
writing by BHEL to handle such fuses, wiring or electrical equipment.

Before the contractor connects any electrical appliances to any plug or socket belonging to the other
contractor or BHEL, he shall:

i) Satisfy the Engineer-in-charge that the appliance is in good working condition.
i) Inform the Engineer-in-charge of the maximum current rating voltage and phases of the appliances.

i) Obtain permission of the Engineer-in-charge detailing the sockets to which the appliances may be
connected.

The Engineer-in-charge will not grant permission to connect until he is satisfied that:
i) The appliance is in good condition and is fitted with a suitable plug.

i) The appliance is fitted with suitable cable having two earth conductors, one of which shall be an earthed
metal sheet surrounding the cores.

i) No electrical cable in use by the contractor will be disturbed without prior permission. No weight of any
description will be imposed on any cable and no ladder or similar equipment will rest against or attached
to it.

iv) No repair work shall be carried out on any live equipment, the equipment must be declared safe by the
Engineer-in-charge and a permit to work shall be issued by Engineer-in-charge before any repair work is
carried out by the contractor. While working on electric lines/ equipment whether alive or dead suitable
type and sufficient quantity of tools will have to be provided by contractor to electricians/ workmen/
officers.

t) The contractor shall employ necessary number of qualified full time electricians/ electrical supervisors to
maintain his temporary electrical installations.

u) In case any accident occurs during the construction/ erection or other associated activities undertaken by
the contractor thereby causing any minor or major or fatal injury to his employees due to reason whatsoever,
it shall be the responsibility of the contractor to promptly inform the same to BHEL Engineer-in-charge in
prescribed from. The contractor will be responsible for all pecuniary liability if any under such circumstances.
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v) The Engineer-In charge and Safety Officer shall have the right at his sole discretion to stop the work, if in his
opinion, the work is being carried out in such a way that it may cause accidents and endanger the safety of
the person and/ or property and/ or equipments. In such cases, the contractor shall also be informed in
writing about the nature of hazards and possible injury/ accident and he shall remove the shortcomings
promptly. The contractor after stopping the specific work can, if felt necessary, appeal against the order of
stoppage of work to the respective General Manager within 3 days of such stoppage of work and decision of
GM in this respect shall be conclusive and binding on the contractor.

w) Notwithstanding anything contrary to this, in the event of his workmen, the contractor shall be required to fill
Injury Report and submit to the Shop Manager/ Engineer-in-charge of BHEL immediately and ensure due
compliance of Workmen Compensation Act 1923 and Rules made there under.

x) The contractor shall not be entitled to any damages/ compensation for stoppage of work due to safety
reasons as provided above and the period of such stoppage of work will not necessarily be taken as an
extension of time for completion of work and will not be the ground for waiver of levy of liquidated damages.

y) The contractor shall follow and comply with all BHEL safety rules, relevant provision of applicable law
pertaining to the safety of workmen, plant and equipment as may be prescribed from time to time without
any demur protest or contest or reservation. In case of any unconformity between statutory requirement and
BHEL Safety Rules referred above, the later shall be binding on the contractor unless the statutory
provisions are more stringent.

z) If the contractor fails in providing safe working environment as per the statutory requirements and / or BHEL
Safety Rules or continue to work even after being instructed to stop the work by Engineer-in-charge or
Safety Officer as provided above, the contractor shall promptly pay to BHEL, on demand, compensation at
the rate of Rs. 500/- per day or part thereof till instructions are complied with and so certified by Engineer-in-
charge/ Safety Officer. However, in case of accident taking place causing death/ injury to any individual the
statutory provisions shall apply in addition to compensation mentioned in this para; and the contractor will be
solely liable on account of this.

* k% %




ANNEXURE-IV

Ref: OPS/OS/AMC/2019-20/22/032 Date: 27.07.2019
RULES AND REGULATIONS FOR OPERATION

1. The quoted prices shall be fixed & firm without any escalation during the entire period of contract
and till completion of the work. The Contractor shall pay the minimum wages to the contract
labour as notified by the HR dept. of BHEL — HPVP, Visakhapatham from time to time. The
present rate of minimum wages is enclosed at Annexure — V.

2. The contractor shall pay the wages for the Weekly day of rest and also on Public Holidays being
observed by the company.

3. The contract should cover all his labour under ESI scheme to provide Medical facilities and also
insurance to cover accidental benefits as specified in the relevant acts.

4. Contractors should have individual P.F. codes. In the absence of the individual P.F Code No.
within 30 days of L.O.l, the contract will be treated as cancelled. The contractor should cover the
workers under Provident Fund Act and make necessary deposits with the PF Commissioner as
per statutory regulations.

5. The contractor should pay the amount towards Bonus, Retrenchment compensation and
Encashment of non-availed earned leave to his workmen on completion of the contract and
submit proof of such payment along with final bill.

6. The contractor should make his own arrangement for providing TEA / BREAKFAST / MEALS
etc., to the labour engaged by him and BHEL, Visakhapatnam shall not issue any subsidized
coupons for this purpose.

7. The contractor shall provide identity cards to the labour engaged by him, which will be produced
by them on demand to officers or other staff of the company. The company’s security personnel
shall have the right to check the persons of contractor's employees while going out of office
premises and there shall be no cause or grouse on this account either form the contactor or his
employees.

8. The contractor shall be responsible for any loss or damage caused to properties belonging to the
company by any of the contractor's employees or staff by theft or otherwise and the contractor
shall indemnify to the company the value of such properties on demand on that behalf.

9. The contractor shall be responsible to ensure that his employees follow safety rules & regulations
as per statutory regulations and also instructions of the company. The company will have the
right to object to any unsafe practice and the contractor will abide by the directions of the
company in this regard. The contractor shall provide all necessary safety appliances (Safety
Jacket, Safety Shoe, Helmet, Gloves, Masks are must for all workers and the other appliances as
per the need & requirement of the work) to his laborers and shall be solely responsible for the
same.

10. The contractor shall maintain register of accidents and intimate about the occurrence of any
kind of accidents and circumstances leading to the accident to the In-charge (Safety) and In-
charge (Civil) of the company.

11. The contractor shall not employ Sub-Contractor without the prior approval of the company.

12. The contractor shall maintain the following registers in the prescribed manner under the statute
and shall ensure availability of up-to-date records near the work place.
(a) Muster Roll
(b) Muster Roll-Cum Wage Register
(c) Register of Over Time
Contd....2
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13.

14.

15.

16.

17.

18.

19.

RULES AND REGULATIONS FOR OPERATION
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(d) Register of Fines
(e) Register of Advances
(f) Register of Deductions
(g) To issue Employment Card to the Workmen
(h) To issue Wage Slip
(i) In case of termination of employment, the contractor shall issue service certificate

The agreement / contract shall remain in force for a period of 12 Months from the issue of LOI
or unless determined earlier without notice at the option of the company or happening of any of
the circumstances mentioned below.

a. If the contactor fails or neglects to render the said services or any of them to the
satisfaction of BHEL, Visakhapatham or if the contractor commits breach of any of the
rules and regulations.

b. If the business of the contractor is wound up or dissolved or if any receiver is appointed
or attachment is levied in respect of any of his properties and assets.

The contract can be terminated with One (1) Month notice in writing on either side without
assigning any reason whatsoever.

Notwithstanding any contrary provision herein contained this agreement may be renewed at the
option of the company for any further period on the same terms and conditions as herein
contained except the rate mutually agreed on such renewal and on the exercise of such option
of the company and contractor shall immediately enter into a renewed agreement with the
company in writing.

The right hereunder and / or this agreement cannot be assigned or otherwise transferred by the
contractor to any person or persons or any corporation whatsoever without the written prior
approval of the company.

The contractor shall take necessary license in respect of his trade / business and the contractor
shall be personally liable in respect of this agreement. The contractor shall hold valid license as
per the contract labour (Regulation & Abolition) act for engagement of labour.

The contractor shall at his own costs, if required under the statutory obligations, effect
necessary insurance in respect of the said staff, materials and other personnel of persons to be
employed by the contractor in connection with his rendering of the aforesaid service to the
company and shall comply with the provisions of Andhra Pradesh Shops & Establishment Act,
Contract Labour (regulation & abolition) Act. Payment of wages Act, Minimum Wages Act, ESI
Act, Employees provident Fund (Family Pension Fund) Act. 1972, Bonus Act if applicable to
them and shall keep the company indemnified from all Act or omissions, faults, breaches and /
or any claims, demands, liabilities, actions, proceedings, cost, charges, loss injuries, and
expenses for which the company may be put or involved as a result of the contractor’s failure to
fulfill any of the obligations herein and / or statures and / or any bye-laws or rules framed there
under or any of them.

During the contract period, no reimbursements whatsoever will be made to the contractor over
and above the rate quoted by the contractor and agreed to by the company for all the items.

Contd....3
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20.

21.
22.

23.

24.
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The contractor shall intimate to the Sr. Manager (IR) / IR Department officials in writing about
the payment days during a month and the wages for the workmen shall be paid in the presence
of the representatives of the concerned department and obtain the signature of the department
representative in the wages register.

No wage period shall exceed one month.

The contractor shall exhibit a notice at his work place indicating rate of wages, hours of work,
wage period, date of payment of wages, name and address of Inspector having jurisdiction.
This notice is required to be exhibited in English and also in local languages.

The contractor shall be responsible to follow the various laws applicable to his workers such as
contract labour (Regulations & Abolition) Act, Minimum Wages Act, Payment of Wages Act,
Payment of Bonus Act, Provident fund Act, Employees State Insurance Act, etc. and the rules
made there under from time to time.

Any dispute arising out of the contract will be referred to the Unit Head whose decision is final
and binding on both the parties.

SIGNATURE OF THE TENDERER WITH SEAL
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ANNEXURE-V

Date: 27.07.2019

MINIMUM WAGES & STATUTORY BENEFITS INCLUDING BHEL ADDITIONAL AMOUNT
PAYABLE TO THE CONTRACT LABOUR AS NOTIFIED BY THE HR DEPT. OF BHEL — HPVP,
VISAKHAPATNAM W.E.F. 01.04.2019

NSC') Description Unskilled ssljlrlneld Skilled
1 Minimum Wage 453.28 532.16 636.13
2 PF 58.92 69.18 82.69
3 ESI @ 4.75% 21.53 25.27 30.21
4 Bonus @ 8.33% 37.75 44.32 52.98
5 Leave Wages (18 days / Year) 26.15 30.70 36.69
6 Terminal Benefit for (15 days/ year) 21..79 25.58 30.58
7 Holidays for 10 days per year 14.52 17.05 20.38

TOTAL 633.94 744.26 889.66

SIGNATURE OF TENDERER WITH SEAL
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Ref: OPS/OS/AMC/2019-20/22/032 Date: 27.07.2019

Sub: AMC for Upkeep Maintenance in the premises M/s. BHEL-HPVP, Visakhapatnam for a period
of one year — Reg.

ACCEPTANCE TO TENDER TERMS & CONDITIONS

I / We hereby confirm that the Tender documents, all Annexures etc. have been
studied in detail and we have fully understood the scope of work.

I / We accept to all the Terms and Conditions of the Tender Enquiry and the prices
guoted are in accordance with the same.

| / We accept to offer valid for a period of 3 months from the last date for tender
submission.

| / We give our acceptance to participate in Reverse Auction in case BHEL decides to
go for reverse auction for this tender.

Tender documents duly signed on all the pages by the Owner / authorized
representative of the bidder are attached herewith.

SIGNATURE OF THE TENDERER WITH SEAL
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ANNEXURE- VII

Date: 27.07.2019

CONTRACTOR INFORMATION

SI. No. Particulars To be Filled by Bidder

01. Name of the Contractor
Nature of Firm / Concern
(Proprietor/Partnership/Pvt.
Limited/Public Ltd.)

02. .
Note: In case of partnership concern,
please enclose photo copies of the
partnership deed

03. Full address

04. Name of the Proprietor/Partner
Name of the Person(s) and

05. designation authorized for signing
the contract/dealing with BHEL

06. Telephone No. of the firm

07. Fax No.

08. Mobile No.

09. E-mail ID

09 Organizational structure with name

' and designation
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ANNEXURE- VIII

Date: 27.07.2019

CHECK LIST
Sl . Document Enclosed
No. Particulars (Yes / No) Document No
01. | Name of the Contractor
02. | Tender Document Signed & Stamped
03. | Earnest Money Deposit (EMD)
04. | PF Registration Certificate
05. | ESI Registration Certificate
06. | GSTIN Registration Certificate
07. | PAN Number
08. | Income Tax Returns for last 3 years
Profit & Loss account and Balance Sheet
09. | certified by the Practicing Chartered
Accountant for the last 3 years
Work orders & Job Completion
10. | Certificates in similar works as
mentioned in eligibility criteria.
MSE Registration Documents, if
applicable
EM Il certificate having deemed
validity (5 years from date of issue of
acknowledgement in EM Il) or
11. | valid NSIC certificate or
EM Il certificate along with attested
copy of a CA certificate (Format
enclosed at Annexure-A where
deemed validity of EM Il certificate of
five years has expired)




ANNEXURE- A

CERTIFICATE BY CHARTERED ACCOUNTANT ON LETTER HEAD

ThiS IS T0 Certify that M/S. . .
(hereinafter referred to as ‘company’) having its registered office at ....................l
........................................................................... is registered under MSMED Act 2006,
(Entrepreneur Memorandum NO (Part-I) ... dated
............................ ,Category: ........cooeeeiiiiiiiiiiiiiiiiceee e (Miicro/Small). (Copy enclosed).

Further verified from the Books of Accounts that the investment of the company as per
the latest audited financial year ..., as per MSMED Act 2006 is as follows:

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost
excluding land and building and the items specified by the Ministry of small scale industries
vide its notification N0.S.0.1722(E) dated October 5, 2006:

T Lakh

2. For Service Enterprises: Investment in equipment (original cost excluding land and building
and Furniture, fittings and other items not directly related to the service rendered or as may
be notified under the MSMED Act, 2006:

The above investment of ..., Lakh is within permissible limit of
T Lakh for ..o Micro/ Small
(strike off which is not applicable) Category under MSMED Act 2006.

Or

The company has been graduated from its original category (Micro/ Small) (Strike off which is
not applicable) and the date of graduation of such enterprise from its original category is
................... (dd/mm/yyyy) Which is within the period of 3 years from the date of graduation
of such enterprise from its original category as notified vide S.O. No. 3322(E) dated
01.11.2013 published in the gazette notification dated 04.11.2013 by Ministry of MSME.

Date:

(Signature)

Name -

Membership Number —

Seal of Chartered Accountant



ANNEXURE- B

ACCEPTANCEFOR ELECTRONIC FUND TRANSFER / RTGS / NEFT TRANSFER

NAME & ADDRESS OF THE SUPPLIER

01 / SUBCONTRACTOR

VENDOR CODE ASSIGNED BY

02 BHEL,HPVP LTD

DETAILS OF BANK ACCOUNT

03 | NAME & ADDRESS OF THE BANK

04 | NAME OF THE BRANCH

05 | BRANCH CODE

06 | MICR CODE

07 | ACCOUNT NUMBER

08 | TYPE OF ACCOUNT

09 | BENEFICIARY’S NAME

10 | IFSC CODE OF THE BRANCH

11 | EMAIL ID

12 | TELEPHONE / MOBILE NUMBER

CERTIFICATE
| / We here by agree to receive the payments due from M/s Bharat Heavy Electricals Ltd., by the
National Electronic Fund Transfer / or RTGS Transfer mode by credit to my / our above mentioned
Bank account. |/ We also agree that payments made to the above mentioned account are a valid
discharge of the liability of M/s Bharat Heavy Electricals Ltd. | / We also agree to bear the
applicable Bank charges for the above mode of transfer. A copy of the cheque leaf/ cancelled
cheque leaf of the above account is sent herewith.

(Authorized Signatories with Name & Seal)

BANKER’S CERTIFICATION

We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that
the account number of

name of account holder), the signature of authorized signatory and the MICR and IFSC codes of our
branch mentioned above are correct.

Place: Bank Manager / Officer
Date: Signature with Bank stamp and Name seal

FORWARDED TO ACCOUNTS DEPARTMENT / CASH SECTION

We confirm the above details are verified with the records available with us

Signature of BHEL Official with name & seal
Operating the contract / Services



10.

ANNEXURE- GST

GST COMPLIANCE FOR INDIGENOUS SUPPLIERS / CONTRACTORS

In Response to Tenders for Indigenous supplier will be entertained only if the vendor has a valid
GSTIN which should be clearly mentioned in the offer. If any specific exemption is available, a
declaration with due supporting documents need to be furnished for considering the offer.

Supplier shall mention their GSTIN in all their invoices and invoices shall be in the format as
specified/prescribed under GST laws. Invoices shall necessarily contain Invoice number (in case of
multiple numbering system is being followed for billing like SAP invoice no, commercial invoice no
etc., then the Invoice No which is linked/uploaded in GSTN network shall be clearly indicated), item
description as per PO, Quantity, Rate, Value, applicable taxes with nomenclature (like IGST, SGST,
CGST & UTGST) separately, HSN/ SAC Code, etc.

All invoices shall bear the HSN Code for each item separately (Harmonized System of
Nomenclature)/ SAC code (Services Accounting Code).

A declaration to the effect that all invoice particulars are/were uploaded in the GSTN network/ portal
& all tax liability as per GST rules and regulations have been and will be discharged, shall be
mentioned in the invoice. If not mentioned in the invoice, a separate declaration shall be submitted
as per the requirement of BHEL.

All documents like Test Certificate, LR copy, Guarantee/Warrantee certificate, work completion
certificate, any other document mentioned in PO, shall be sent along with the vehicle/consignment
where ever applicable. For all consignments received within the calendar month, input credit will be
availed within that month in line with monthly returns filing cycle. In case of any discrepancy in the
document or non-submission of documents mentioned in the PO, then BHEL will not be able to
accept or account the material, in such case availing of tax credit will be deferred to next month or
so.

In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case of any
shortages or rejection in the supply, then BHEL will not be able to avail the tax credit and will notify
the supplier of the same. Supplier has to rectify the data discrepancy in the GSTN portal or issue
credit note (details to be uploaded in GSTN portal) for the shortages or rejections in the suppliers,
within the calendar month notified by BHEL.

For any such delay in availing of tax credit for reasons attributable to supplier (as mentioned above),
interest (calculated @ SBI Base Rate + 6%) along with penalty if any will be deducted for the
delayed period i.e. from the month of receipt till the month tax credit is availed, from the running
bills.

Under GST regime, BHEL has to discharge GST liability on LD recovered from
suppliers/contractors. Hence applicable GST shall also be recoverable from suppliers/contractors on
LD amount. For this Debit note will be issued by BHEL indicating the respective supply invoice
number.

This is to inform that GST portion of invoice, shall be released only upon Vendor declaring such
invoice in his GSTR-1 and receipt of goods and Tax invoice by BHEL and Confirmation of payment
of GST thereon by vendor on GSTN portal. Alternatively, BG of appropriate value may be obtained
from vendor which shall be valid At least one month after the confirmation of date of payment of
GST by vendor on GSTN portal and receipt of Tax invoice and receipt of goods, whichever is later.
Above is subject to receipt of goods/service and tax invoice thereof along with vendor declaring
invoice in his return and paying GST within timeline prescribed for availing ITC by BHEL.

That in case vendor delays Declaring such invoice in his return and GST credit availed by BHEL is
denied or reversed subsequently as per GST law, GST amount paid by BHEL towards such ITC
reversal as per GST law shall be recoverable from vendor/contractor along with interest levied/
leviable on BHEL.

Note: The above will be followed strictly for Processing vendor payments to ensure GST Compliance.
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ANNEXURE - IX
BHARAT HEAVY ELECTRICALS LIMITED
HEAVY PLATES & VESSELS PLANT
VISAKHAPATNAM =530 012

NAME OF WORK:

AMC for Upkeep Maintenance in the premises M/s. BHEL-HPVP, Visakhapatnam for a period
of one year — Reg.

Tender Enquiry No: OPS/OS/AMC/2019-20/22/032, Date: 27.07.2019

NOTE:

1)

2)

3)

4)

5)

6)

7

8)

9)

Tenderers are requested to visit the site before submitting their tenders and go
through the site conditions, nature and quantum of the job to be done and in general
shall themselves obtain all necessary information as to risks, safety precautions,
contingencies and other circumstances. A tenderer shall be deemed to have full
knowledge of the site, whether he inspects it or not, no claim shall be allowed.

The Contractor shall pay the minimum wages to the contract labour as notified by the HR
dept. of BHEL — HPVP, Visakhapatnam from time to time. The present rate of minimum
wages is enclosed at Annexure — V.

The quoted prices shall be fixed & firm without any escalation during the entire period
of contract and till completion of the work.

The item rate offered shall provide for the complete cost towards labour, consumables,
tools, plant & machinery, transport, supervision, overheads, profits & all other incidentals
etc., complete.

The rate quoted shall not include GST. However, the GST as applicable shall be
payable by contractor and the same shall be reimbursed by BHEL as per Annexure -
GST.

Bill shall be prepared once in a month for the actual quantum of work done and submitted to
the Civil Department for further process for arranging payment.

L1 shall be evaluated based on quoted grand total amount.

The quantity indicated below in the schedule is indicative only and may increase/ decrease
or deleted. However, payment will be made for actual quantity executed.

In case price quoted by bidder is less than present minimum wages & statutory benefits

including BHEL additional amount payable to contract labour as per tender, those offers will
be rejected.

SIGNATURE OF THE TENDERER WITH SEAL

Page 2 of 4



NAME OF WORK:

BHARAT HEAVY ELECTRICALS LIMITED

HEAVY PLATES & VESSELS PLANT
VISAKHAPATNAM - 530 012

Visakhapatnam for a period of one year — Reg.

Tender Enquiry No: OPS/OS/AMC/2019-20/22/032, Date: 27.07.2019

Schedule of Quantities & Rates (SOOR)

ANNEXURE - IX

AMC for Upkeep Maintenance in the premises M/s.

BHEL-HPVP,

ITEM
NO.

DESCRIPTION

UNIT

QTY

Unit Rate
in¥

Amount
in¥

Activities related to manpower deployment

a) Sweeping and cleaning of Roads, Berms, Drains

and Parks including stacking of rubbish, garbage,
dry leaves, waste paper, waste packing covers etc.
into the nearest dust bins in the areas (as directed
by Engineer-in-charge).

The following areas to be attended once in a week.
C-Type, F-Type, E-Type, A- Type & D- Type Roads
Public Functions: Parade Ground for Independence
day & Republic day Function.

Officials Functions in Kalabharathi and any other
work as instructed by Engineer-in-charge.

It is assessed that 3 USW is required per day
per operation as directed by Engineer-in-
charge.

b) Loading garbage from dustbins and around areas

and unloading at garbage yard etc.

It is assessed that 3 USW is required per day
per operation as directed by Engineer-in-
charge.

c) Maintenance of sanitation at management houses,

public buildings, toilets of public buildings including
collection of rubbish and garbage in to the nearest
dustbin in the areas, mopping of floors in toilets and
offices.

The following areas are to be attended every day
for the operations mentioned above:

Union Office, Township Administration, Old
Community Centre, New Community Centre etc.

It is assessed that 2 USW is required per day
per operation as directed by Engineer-in-
charge.

Total Workers assessed: 8 USW

Per
Opera
tion

236

5071.52

11,96,878.72
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Ref: OPS/OS/AMC/2019-20/22/032,

Annexure — IX

Date: 27.07.2019

ITEM
NO.

DESCRIPTION

UNIT

QTY

Unit Rate
in¥

Amount
in¥

and Management Houses

above is required as directed by Engineer-in-charge.

Clearing Gully chambers, chokes, Kitchen chokes,
Bath room chokes, Lavatory chokes, Wash basin
chokes, Manhole chokes, and Sewage main line Per
chokes etc. of residential buildings, public buildings | Oper

It is assessed that 2 SSW for clearing chokes as

ation

236

1488.52

3,51,290.72

Profit & overheads etc. offered by the Bidder
against above Sl. Nos. | (A) & | (B)

Note: Negative price cannot be quoted.

Lump sum

Total Sl. No. |
{ 1I(A)+1(B) +1(C) }

Activities related to material / items

Garbage yard. With:

operation as directed by Engineer-in-charge.

Clearing dustbins including removal of rubbish,
garbage, dry leaves, waste papers, waste packing
cases etc. from dustbins, heaps and transporting to

The following works are to be attended.
a) Supplying of tractor of 2 units capacity with driver,
diesel, tools & tackles etc. One Driver Along with
tractor and trolley is required per day for above

Per
Oper
ation

236

1363.41

3,21,764.76

Supply of materials (approx.)

Coconut Brooms

Each

200

11.00

2,200.00

Hill Brooms

Each

15

70.00

1,050.00

Cotton Floor Maps with Broom Sticks

Each

20

85.00

1,700.00

Bambo Baskets

Each

80

100.00

8,000.00

Total amount

3,34,714.76

Discount / Increase offered by Bidder on above
total amount { Il (C) } in %

Total Offered amount after Discount / Increase
offered by Bidder in ¥
{ Total SI. No. 1}

Grand Total
Total Sl. No. | + Total SI. No. Il

Grand Total Amount in Words:

SIGNATURE OF TENDERER WITH SEAL
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