
 

Bharat Heavy Electricals Limited                                      Tel. : +91(0) 891 668 1332/1345                           
Heavy Plates & Vessels Plant                                                E-mail : yvrrao@bhel.in  & 
Visakhapatnam – 530 012,                                                                nsatishkumar@bhel.in  

Andhra Pradesh, INDIA.                                                                     
 

INVITATION TO TENDER 
 

Ref: OPS/OS/SC/2019-20/45/052                                                                                 Date: 18.09.2019 
 

Sub: Service Contract for operations like Pickling, Etching, Degreasing, Tube Ends Cleaning, Letter 

Painting & Hard Stamping etc. inside production shops of BHEL-HPVP, Visakhapatnam for a 

period of one year – Reg. 

 Sealed tenders are invited under two bid system, Techno-Commercial Bid (Part-I) and Price 

Bid (Part-II) from the reputed and experienced contractors with sound technical and financial capability 

for the subject work. 
 

SL. 
NO. 

NAME OF THE WORK 

ESTIMATE 
VALUE 

In ₹ 

EMD 

In ₹ 
CONTRACT 

PERIOD 

LAST DATE 
FOR RECEIPT 
OF TENDER 

01 

Service Contract for operations like 

Pickling, Etching, Degreasing, Tube 

Ends Cleaning, Letter Painting & Hard 

Stamping etc. inside production shops 

of BHEL-HPVP, Visakhapatnam for a 

period of one year 

2.97 
Lakh 

6,000/-* 

 
One Year 

 

30.09.2019 

up to  

14.00 Hrs. 

 

* Micro & Small Enterprises (MSEs) are eligible for exemption of EMD as per clause no. 1.16 

Annexure – II.  
 

1.0   ELIGIBILITY CRITERIA: 
 

I) Average annual turnover of the contractor duly certified by a practitioner chartered accountant 

during the last 3 years ending 31st March 2019 should be at least 30% of the estimated value.                  

(i.e. ₹ 0.89 Lakhs). In case annual turnover for FY 2018-19 is not finalized or ITR is not submitted 

by the contractor, Average annual turnover during the last 3 years ending 31st March 2018 shall 

be considered 

Tenderer should enclose EPF, ESI, PAN, GSTIN New registration no., Income tax returns for last 
three years (AY 2016-17, 2017-18, 2018-19 / 2019-20) and Profit & Loss account and Balance 
Sheet certified by the Practicing Chartered Accountant for the last 3 years.  

 

 II)  The Contractor should have experience of completing similar works during the last 7 years ending               

31st August 2019 as given below: - 
 

(a)  Three similar completed works costing not less than the amount equal to 40% of the estimated 

value (i.e. ₹ 1.19 Lakhs each) 

OR 

(b)   Two similar completed works costing not less than the amount equal to 50% of the estimated value. 

        (i.e. ₹ 1.49 Lakhs each) 

OR 

(c)   One similar completed work costing not less than the amount equal to 80% of the estimated value. 

       (i.e. ₹ 2.38 Lakhs) 
 

 Work orders & Job Completion Certificates from the customer shall be enclosed in support of 

successful and satisfactory completion of the orders. 
 

Note: Similar work means Carrying out of Pickling, Etching, Degreasing, Tube End Cleaning, 

Letter Painting & Hard Stamping works etc. in operating industry on regular contract 

basis for State / Central Govt. or Undertakings or Private firms 

III)  The works executed in the own name of the tenderer will only be considered for eligibility criteria.  
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2.0 SCOPE OF THE WORK: 
 

a. Work is to be carried out as per Scope of Work (Annexure-I), and Schedule of Items  
 

b. The Scope also includes Deployment of manpower for Mixing of Chemicals & Detergents etc., 

Applying on Surface, Cleaning with wire brushes & fresh water, drying the surface, Tubes 

Ends Cleaning by sandering, Letter Painting, Hard stamping, Safety appliances like safety 

shoes, masks, goggles, hand gloves to workmen and Regular Cleaning of the related work 

area after completion of the work. 
 

c. Though not mentioned specially, any activity which is required for completion of work is 

deemed to be included in the scope of bidder. 
 

d. Whenever jobs are similar and quantity is more, stenciling is to be done instead of letter 

painting. 
 

Sufficient number of manpower to be deployed based on the load in order to carry out the works 

simultaneously at various shops. In case the work suffers due to insufficient manpower and 

due to reasons not attributable to HPVP, penalty for delayed period is of 0.5% per week 

subjected to maximum of 10% of Work order value 
 

3.0 LOCATION OF WORK: 
  

3.1  The subject work is to be carried out in the premises of BHEL, Heavy Plates & Vessels Plant 

(HPVP) Unit, Visakhapatnam, Andhra Pradesh. 
 

3.2  The intending tenderers are advised to visit the above place, note down the entry procedures, 

safety requirements, work permit system etc. and satisfy themselves of all conditions prevailing 

there before submission of their tenders. 
 

4.0 EARNEST MONEY DEPOSIT: 
 

 

I. The tenderer shall submit EMD for ₹ 6,000/- (Rupees Six Thousand) only in the following 

forms: - 
 

a) Cash Deposit as permissible under the extant Income Tax Act (before tender opening). 
 

b) Electronic Fund Transfer credited in BHEL account (before tender opening). 
 

c) Banker’s Cheque/ Pay Order/ Demand Draft, in favour of BHEL, Visakhapatnam (along with 

offer) 
 

II. EMD by the tenderer will be forfeited as per NIT conditions, if: 
 

 

a) After opening the tender and within the offer validity period, the tenderer revokes his tender 

or makes any modification in his tender which is not acceptable to BHEL. 
 

b) The contractor fails to deposit the required security deposit or commence the work within the 

period as per LOI/ Contract. 
 

c) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under 

the provisions of extant “Guidelines on Suspension of business dealings with suppliers/ 

contractors” and forfeited/ released based on the action as determined under these 

guidelines. 
 

III. EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award 

of work. 
 

IV. EMD shall not carry any interest. 
 

V. EMD of successful tenderer will be retained as part of Security Deposit. 
 

Note: Micro & Small Enterprises (MSEs) are eligible for exemption of EMD as per clause no. 

1.16 Annexure – II. 
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5.0 CONTRACT PERIOD: 
 

    Contract shall be valid for a period of one year from the date of work order. 
 

6.0 SECURITY DEPOSIT:  
 

Security Deposit shall be collected from the successful tenderer as per clause 1.10 of Annexure – II. 
 

7.0 INCOME TAX: 
 

Income tax as per statutory requirement will be deducted on each payment made to the contractor 

and TDS certificate will be issued to this effect. 
 

8.0 TDS ON GST: 
 

TDS on GST amount as per statutory requirement as applicable will be deducted on each 

payment made to the contractor. Present TDS on GST is 2%. 
 

9.0 PAYMENT TERMS:    

R.A Bill submitted monthly once and payments will be arranged within 30 days from the date of bill 

or 15 days from the date of clearance of the statutory compliance by IR Department whichever is 

later. 

a) Invoice 

b) Job completion certificate issued by the Shop in- charges and duly counter signed by 

Head of the Production department. 

c) Proof of payment to workers through Bank with Individual Account Numbers. 

d) Proof of PF payment with detailed calculation sheet of contributions certified by IR dept., 

e) Proof of ESI payment with detailed calculation sheet of contributions certified by IR dept. 

f)     Proof of GST payment as per annexure - GST.  
 

Note: All payments will be released only through RTGS / NEFT only (format enclosed in 

Annexure-A). 
 

10.0 WAGES TO THE CONTRACT WORKERS:    

 

The Contractor shall pay the minimum wages to the contract labour as notified by the HR dept. of 

BHEL – HPVP, Visakhapatnam from time to time. The applicable minimum wages for this contract 

is enclosed at Annexure – III. 
 

11.0 PRICE SCHEDULE, TAXES & DUTIES:       
       

a. Prices shall be quoted in the price schedule attached to the tender for the complete scope of 

work. 
 

b. The quoted prices shall be inclusive of all applicable taxes & duties as applicable as on due 

date of tender submission except GST. GST as applicable shall be payable by contractor & the 

same will be reimbursed as per annexure - GST. 
 

c. In addition to existing taxes, any new taxes imposed by Central/ State Govt. shall be payable by 

the contractor and same shall be reimbursed on submission of relevant documents/proof of 

payment. 
 

d. In case, any new tax is imposed instead of existing tax, difference of the amount shall be 

reimbursed/ recovered on submission of documentary evidence. 
 

e. Any new tax is imposed by Central/ State Govt. or there is any variation in taxes after expiry of 

delivery / contract period, the same shall be borne by contractor only. 
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f. All terms & conditions of the contract in respect of taxes & duties are subject to new taxation 

laws introduced time to time by Govt. and terms & conditions will deemed to be modified in 

accordance with the provisions of New Laws (i.e., GST). 
 

g. The quoted prices shall be fixed & firm without any escalation during the entire period of 

contract and till completion of the work. 
 

h. Bid should be free from correction, overwriting, using corrective fluid etc. Any interlineation, 

cutting erasure or overwriting shall be valid only if they are attested under full signature(s) of 

person(s) signing the bid else bid shall be liable for rejection. All overwriting/cutting, etc. will be 

numbered by bid opening officials and announced during bid opening. 
 

i. All rates shall be quoted in the tender format only. 
 

 

12.0  REVERSE AUCTION:  
 

“BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available on 

www.bhel.com) instead of opening the sealed envelope price bid, submitted by the bidder. This 

will be decided after techno-commercial evaluation. Bidders have to give their acceptance with 

the offer for participation in RA. Non-acceptance to participate in RA may result in non-

consideration of their bids, in case BHEL decides to go for RA. 
 

Those bidders who have given their acceptance to participate in Reverse Auction will have to 

necessarily submit ‘Process compliance form’ (to the designated service provider) as well as 

‘Online sealed bid’ in the Reverse Auction. Non-submission of ‘Process compliance form’ or 

‘Online sealed bid’ by the agreed bidder(s) will be considered as tampering of the tender process 

and will invite action by BHEL as per extant guidelines for suspension of business dealings with 

suppliers/ contractors (as available on www.bhel.com). 
 

The bidders have to necessarily submit online sealed bid less than or equal to their envelope 

sealed price bid already submitted to BHEL along with the offer. The envelope sealed price bid of 

successful L1 bidder in RA, if conducted, shall also be opened after RA and the order will be 

placed on lower of the two bids (RA closing price & envelope sealed price) thus obtained. The 

bidder having submitted this offer specifically agrees to this condition and undertakes to execute 

the contract on thus awarded rates. 
 

If it is found that L1 bidder has quoted higher in online sealed bid in comparison to envelope 

sealed bid for any item(s), the bidder will be issued a warning letter to this effect. However, if the 

same bidder again defaults on this count in any subsequent tender in the unit, it will be 

considered as fraud and will invite action by BHEL as per extant guidelines for suspension of 

business dealings with suppliers/ contractors (as available on www.bhel.com).” 
 

As a reminder to the bidders, system will flash following message (in RED Color) during the 

course of ‘online sealed bid’: 
 

“Bidders shall submit online sealed bid less than or equal to their envelope sealed bid already 

submitted to BHEL”. 
 
 

13.0 VALIDITY OF OFFER:  
 

   The offer shall be valid for a period of 3 months from the last date for tender submission. 
 

14.0 RISK PURCHASE: 
 

In case the contractor fails to execute the work due to any reason, BHEL reserves the right 

to get the same completed through some other party at the risk & cost of the contractor 

and any additional expenditure incurred due to the same shall be charged to the 

contractor. 
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15.0  GENERAL: 
  

  15.1 Bidders shall confirm their acceptance to all the terms & conditions of the tender enquiry.  
 

       Deviations to the tender conditions are not acceptable and BHEL-HPVP reserves the right to reject 

such offers which do not meet Technical / Commercial requirements without any / further 

correspondence.  
 

 Bids not accompanied with requisite EMD, late / delayed bids, incomplete / conditional offers, bids 

not conforming to the terms & conditions specified in the tender documents are liable for rejection. 
 

  15.2 BHEL reserves the right to modify or cancel or short close the tender at any stage at its 

discretion without assigning any reason thereof. 
   

  15.3The bidders shall study the Tender documents and all other relevant documents in detail for 

understanding the scope of work involved in various items before submission of offers.  
 

For any clarifications required on this tender document, scope of work etc., the bidders shall 

depute their authorized representatives to HPVP, Visakhapatnam with prior intimation to get 

clarifications from concerned authorities.  
 

 15.4 Head of Production dept. shall be the Engineer-Incharge for herein after referred to as such in the 

tender.  
 

  15.5 Lowest offer need not be the rate acceptable to BHEL-HPVP. BHEL-HPVP reserves the right for  

 negotiation with the L1 bidder/s or opts for Reverse Auction as per applicable guidelines.  
 

  15.6 The following documents (enclosed) shall form part of the contract including this Notice Inviting 

Tender: - 
 

PART - I: TECHNO COMMERCIAL BID 
 

a) Scope of Work                            :  Annexure – I 

b) General Conditions of contract (Works/Service)    :  Annexure – II 

c) Minimum Wages as per BHEL-HPVP HR dept. Circular   :  Annexure – III 

d) Acceptance to the tender terms & conditions    :  Annexure – IV 

e) Contractor Information       :  Annexure – V 

f) Check List              :  Annexure –  VI 
 

 

 

PART - II: PRICE BID 
 

g) Price Bid (Schedule of items and Bill of Quantities)    :  Annexure – VII 
 

16.0 TENDER SUBMISSION:  
 

   16.1 The Bid shall be submitted in two parts.   
  

Part-I: Techno-Commercial Bid shall be placed in one cover along with the following documents : 
 

(i)   Earnest Money Deposit of ₹. 6,000/-.  

(ii)  Income tax returns for last 3 year, Profit & Loss account and Balance Sheet certified by the 

Practicing Chartered Accountant for the last 3 years       

(iii)  Copy of P.F. Registration Certificate.  

(iv)  Copy of E.S.I Registration Certificate.  

(v)   Experience Certificates in line with eligibility criteria  

(vi)  Copy of GSTIN Registration Certificate. 

(vii) Copy of PAN. 
 

Part-II: Price Bid in the prescribed format shall be placed in another separate cover.  
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ANNEXURE – I 
 

Ref: OPS/OS/SC/2019-20/45/052                                                                                Date: 18.09.2019 

SCOPE OF WORK 
 

1) Labour License: 
 

The contractor shall obtain license from the statutory authority. The competent authority 

(Licensing authority) for the works relating to the BHEL is the Asst. Labour Commissioner 

(Central) Visakhapatnam. 
 

2) The contractor shall pay the wages to his employees in the presence of the authorized 

representative of BHEL and obtain necessary endorsement to that effect on the acquaintance 

register. 
 

3) The contractor shall not employ any anti – social or undesired persons in the contract work and 

if any such persons are pointed out by BHEL, they shall be removed forthwith. 
 

4) The contractor has to normally work in “A” shift 06.00 A.M to 02.30 P.M and “B” Shift 02.30 P.M 

to 11.00 P.M. However, if department has any urgent works the contractor has to deploy the 

workmen for carrying out the jobs during “C” Shift 11.00 P.M to 6.00 A.M on working days and 

also on Public Holidays and Sundays. 
 

5) Operation of this contract: 
 

The contractor should get in touch with the shop Manager / Incharge for operation of this 

contract. The monthly bills will be processed by Outsourcing Dept. based on the job completion 

certificate given by shop Manager / Incharge duly countersigned by DGM (Prodn.). 
 

6) Contractors scope of work: Deployment of sufficient number of manpower to meet the 

simultaneously requirements in BHEL Production Shops for the entire contract period. In case, 

the work suffers due to insufficient manpower and due to any other reason not attributable to 

BHEL-HPVP, penalty for delayed period is of 0.5% per week subjected to maximum of 10% of 

Work order value. Wherever jobs are similar and quantity is more, stenciling is to be done 

instead of letter painting as per the instructions of the shop in-charge. Safety appliances such as 

safety shoes, masks, goggles, hand gloves etc. to workmen shall be provided by the contractor.                                                                                                                                                       

7) BHEL Scope of Supply: Tools like Power compressed air, Hose pipes, emery papers, Cotton 

waste, Cleaner, Torque wrenches, spanners, Torque mater, Tightening gun, Cora cloth, Vim 

powder, Shovels, Chip bins, Chipping gun, Chisels etc. 
 

8) The Contractor is required to submit his bill once in a month. The contractor should enclose proof 

of payment of wages to his labour and remittance of PF & ESI in respect of his labour along with 

the bill. Proportionate deduction from the monthly bills will be made towards liability of the 

contractor for payment of terminal benefits to his labour. The amount so deducted will be 

refunded to the contractor subject to production of proof of payment of terminal benefits to his 

labour at the end of the contract period.          
 

9) Return of Items supplied by BHEL: 
              

The various machines, tools & materials issued to the contractor shall be returned to the 

company on the completion of the work without any loss or damage subject to normal wear and 

tear. In case of loss or damage, company shall recover the amount from the contractor bills 

towards loss or damage caused thereof. 
 

10) The contractor shall be responsible for ensuring that security rules and regulations of BHEL are 

duly respected and adhered to by him and his men in the premises of BHEL Works. The 

contractor shall surrender the gate passes (for men and vehicles) issue to him on termination of 

contract. 
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SCOPE OF WORK 

:: 2 :: 
 

11) . Detail scope of work is mentioned in the following table:  

 

Sl. 
No 

DESCRIPTION OF WORK BHEL SCOPE 
CONTRACTOR’S 

SCOPE 
UNIT OF 

QTY. 
QTY. 

(Approx) 

1. 

Pickling, Etching, Degreasing :   

Outside and Inside surface of 

the Equipments,            

Sub-assemblies etc. 

Chemicals, Detergents, 

Emery Papers, Wire 

Brushes, Cotton Waste, 

Compressed Air, Water 

& Handling Facilities.  

Mixing of Chemicals & 

Detergents etc., 

Applying on Surface, 

Cleaning with wire 

brushes/fresh water, 

drying the surface.  

Safety appliances. 

Sq. Mtrs 1,720 

2. 

 

Tube Ends Cleaning :  

Cleaning both sides of tubes 

ends up to 200mm each side. 

Tube dia. ranging from 10mm 

to 60mm 

Emery Papers, Tube 

Rotating Machine. 

Tubes ends cleaning by 

sandering, Safety 

appliances for handling 

of Tubes.  

Per Tube 1,000 

3. 

 

Letter Painting on Equipments, Sub-assemblies & Parts etc. 

a) Letter Size - up to 2”     

Required Paints & 

Handling Facilities. 

Letter Painting of W.O. 

No, P. Nos., Item Nos., 

Equipment Nos., 

Customer Name, 

Dispatch Particulars etc. 

On components, Sub – 

Assemblies, Assemblies 

& Equipments etc., 

Letter Painting Brushes. 

Per Letter 2,70,000 

b) Letter Size - above 2” to 6”     Per Letter 17,200 

c) Letter Size - above 6”     Per Letter 5000 

d) Letter Painting by 

    Stenciling – up to 2”   
Per Letter 55,000 

4. 

Hard Stamping : Equipments, Sub-assemblies & Piping etc. 

Letter Size up to 6mm     
Area & Handling 

Facilities. 
Letter Punches Per Letter 55,000 

 
 
 
 

SIGNATURE OF THE TENDERER WITH SEAL 
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CHAPTER -1 

GENERAL INSTRUCTION TO TENDERERS 
 

1.1. DESPATCH INSTRUCTION: 

i) The General Conditions of Contract form part of the Tender specifications. All pages of the tender 
documents shall be duly signed, stamped and submitted along with the offer in token of 
complete acceptance thereof. The information furnished shall be complete by itself. The tenderer is 
required to furnish all the details and other documents as required in the following pages. 

ii) Tenderers are advised to study all the tender documents carefully. Any submission of tender by the 
tenderer shall be deemed to have been done after careful study and examination of the tender 
documents and with the full understanding of the implications thereof. Should the tenderers have any 
doubt about the meaning of any portion of the Tender Specification or find discrepancies or omissions in 
the drawings or the tender documents issued are incomplete or shall require clarification on any of the 
technical aspect, the scope of work etc., they shall at once, contact the authority inviting the tender well 
in time (so as not to affect last date of submission) for clarification before the submission of the tender. 
Tenderer’s request for clarifications shall be with reference to Sections and Clause numbers given in the 
tender documents. The specifications and terms and conditions shall be deemed to have been accepted 
by the tenderer in his offer. Non compliance with any of the requirements and instructions of the tender 
enquiry may result in the rejection of the tender.  

iii) Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT. This integrity pact shall 
be issued as part of the Tender documents and shall be returned by the bidder along with Techno-
commercial bid duly filled, signed and stamped by the authorized signatory who signs the bid. Only those 
vendors / bidders who have entered into such an IP with BHEL shall be considered qualified to 
participate in the bidding. Entering into this pact shall be a preliminary qualification. 

1.2. SUBMISSION OF TENDERS: 

1.2.1 The tenderers must submit their tenders as per instructions in the NIT 

1.2.2 Tenders submitted by post shall be sent by ‘REGISTERED POST ACKNOWLEDGEMENT DUE / by 
COURIER’ and shall be posted with due allowance for any postal/courier delays. BHEL takes no 
responsibility for delay, loss or non-receipt of tenders sent by post/courier. The tenders received after 
the specified time of their submission are treated as ‘Late Tenders’ and shall not be considered 
under any circumstances. Offers received by Fax/Email/Internet shall be considered as per terms of 
NIT. 

1.2.3 Tenders shall be opened by authorised Officers of BHEL at the place, time and date as specified in the 
NIT, in the presence of such of those tenderers or their authorised representatives who may be present 

1.2.4 Tenderers whose bids are found techno commercially qualified shall be informed the date and time of 
opening of the Price Bids and such Tenderers may depute their representatives to witness the opening 
of the price bids. BHEL’s decision in this regard shall be final and binding.  

1.2.5 Before submission of Offer, the tenderers are advised to inspect the site of work and the environments 
and be well acquainted with the actual working and other prevalent conditions, facilities available, 
position of material and labour, means of transport and access to Site, accommodation, etc. No claim will 
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be entertained later on the grounds of lack of knowledge of any of these conditions. 

1.3. LANGUAGE:  

1.3.1 The tenderer shall quote the rates in English language and international numerals.  These rates shall be 
entered in figures as well as in words.    For the purpose of the tenders, the metric system of units shall 
be used. 

1.3.2 All entries in the tender shall either be typed or written legibly in ink. Erasing and over-writing is not 
permitted and may render such tenders liable for rejection. All cancellations and insertions shall be duly 
attested by the tenderer. 

1.4 PRICE DISCREPANCY: 

1.4.1  Conventional (Manual) Price Bid opening: In the case of price bid opening without resorting to Reverse 
Auction, if there are differences between the rates given by the tenderer in words and figures or in 
amount worked out by him, the following procedure for evaluation and award shall be followed: 

i) When there is a difference between the rates in figures and in words, the rates which corresponds to the 
amounts worked out by the contractor, shall be taken as correct 

ii) When the amount of an item is not worked out by the contractor or it does not correspond with the rate 
written either in figure or in words, then the rate quoted by the contractor in words shall be taken as 
correct 

iii) When the rate quoted by the contractor in figures and words tallies but the amount is not worked out 
correctly, the rate quoted by the contractor shall be taken as correct and not the amount. 

iv) In case of lumpsum price, if there is any difference between the amount in figures and in words, the 
amount quoted by the bidder in words shall be taken as correct. 

v) In case of omission in quoting any rate for one or more items, the evaluation shall be done considering 
the highest quoted rate obtained against the respective items by other tenderers for the subject tender. If 
the tenderer becomes L-1, the notional rates for the omission items shall be the lowest rates quoted for 
the respective items by the other tenderers against the respective omission items for the subject job and 
the ‘Total quoted price (loaded for omissions)’ shall be arrived at. However, the overall price remaining 
the same as quoted originally, the rates for all the items in the ‘Total quoted price (loaded for omissions)’ 
shall be reduced item wise in proportion to the ratio of ‘Original’ total price and the ‘Total quoted price 
(loaded for omissions)’’.  

vi) The ‘Final Total Amount’ shall be arrived at after considering the amounts worked out in line with ‘i’ to ‘iv’ 
above. 

1.4.2 Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to execute the work 
as per overall price offered by him during the Reverse Auction process. In case of omission of rates, the 
procedure shall be as per ‘Guidelines for Reverse Auction’ enclosed.  

1.5. QUALIFICATION OF TENDERERS: 

i) Only tenderers who have previous experience in the work of the nature and description detailed in the 
Notice Inviting Tender and/or tender specification are expected to quote for this work duly detailing their 
experience along with offer.   

ii) Offers from tenderers who do not have proven and established experience in the field shall not be 
considered 

iii) Offers from tenderers who are under suspension (banned) by any Unit/Region/Division of BHEL shall not 
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be considered. 

iv) Offers from tenderers who do not comply with the latest guidelines of Ministry/Commissions of Govt of 
India shall not be considered. 

1.6. EVALUATION OF BIDS: 

i) Techno-commercial Bids submitted by the tenderer will be opened first and evaluated for fulfilling the Pre 
Qualification criteria and other conditions in NIT/Tender documents, based on documentary evidences 
submitted along with the offer 

ii) In case the same qualifying experience is claimed by more than one agency, then the agency who has 
executed the work as per documentary evidence submitted shall only be qualified. Scope of qualifying 
work should be totally with the agency who has executed and in case it is only labour+consumables 
without T&P, then the responsibility of execution is assigned to the first agency and not to the agency 
who has executed only as labour supply contractor. Further, BHEL reserves the right to ask for further 
proofs including submission of TDS certificates for the said job 

iii) In case the qualifying experience is claimed by private organizations based on Work Order and 
completion certificates from another private organization, BHEL reserves the right to ask for further 
proofs including submission of TDS certificates for the said job 

iv) Assessing Bidder Capacity for executing the current tender shall be as per Notice Inviting Tender 

v) Price Bids of shortlisted bidders shall only be opened either through the conventional price bid opening 
or through electronic Reverse Auction, at the discretion of BHEL 

vi) Price Bids of unqualified bidders shall not be opened. After release of Letter of Intent / Work Order, the 
un-opened bids (including price bids) shall be returned to respective bidder along with reasons for not 
opening the bid. 

1.7. DATA TO BE ENCLOSED:  

Full information shall be given by the tenderer in respect of the following. Non-submission of this 
information may lead to rejection of the offer. 

i) INCOME TAX PERMANENT ACCOUNT NUMBER 

Certified copies of Permanent Account Numbers as allotted by Income Tax Department for the 
Company/Firm/Individual Partners, etc. shall be furnished along with tender. 

ii) GSTIN REGISTRATION NUMBER 

Certified copies of GSTIN Numbers for the Company/Firm/Individual Partners, etc. shall be furnished 
along with tender 

iii) ORGANIZATION CHART 

The organization chart of the tenderer’s organization, including the names, addresses and contact 
information of the Directors/Partners shall be furnished along with the offer. 

An attested copy of the Power of Attorney, in case the tender is signed by an individual other than the 
sole proprietor 

iv) IN CASE OF INDIVIDUAL TENDERER:  

His / her full name, address and place & nature of business. 

v) IN CASE OF PARTNERSHIP FIRM  
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The names of all the partners and their addresses, A copy of the partnership deed/instrument of 
partnership dully certified by the Notary Public shall be enclosed. 

vi) IN CASE OF COMPANIES:  

a. Date and place of registration including date of commencement certificate in case of Public Companies 
(certified copies of Memorandum and articles of Association are also to be furnished). 

b. Nature of business carried on by the Company and the provisions of the Memorandum relating thereof. 

1.8 AUTHORISATION AND ATTESTATION: 

Tenders shall be signed by a person duly authorized/empowered to do so.  An attested copy of the 
Power of Attorney, in case the tender is signed by an individual other than the sole proprietor shall be 
submitted along with the tenders 

1.9 EARNEST MONEY DEPOSIT:  

1.9.1   Every tender must be accompanied by the prescribed amount of   Earnest Money Deposit (EMD) in the 
manner described herein.  

a) Cash Deposit as permissible under the extant Income Tax Act (before tender opening). 

b) Electronic Fund Transfer credited in BHEL account (before tender opening). 

c) Banker’s Cheque/ Pay Order/ Demand Draft, in favour of BHEL, Visakhapatnam along with offer 

In case total EMD amount is more than ₹ 20 Lakh, the amount in excess of ₹ 20 lakhs may be accepted 

in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be valid 

for at least six months. 

 1.9.2    EMD by the tenderer will be forfeited as per NIT conditions, if: 

a) After opening the tender and within the offer validity period, the tenderer revokes his tender or makes 

any modification in his tender which is not acceptable to BHEL. 

b) The contractor fails to deposit the required security deposit or commence the work within the period as 

per LOI/ Contract. 

c) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the 

provisions of extant “Guidelines on Suspension of business dealings with suppliers/ contractors” and 

forfeited/ released based on the action as determined under these guidelines. 

  1.9.3   EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award of work. 

  1.9.4   EMD shall not carry any interest. 

  1.9.5   EMD of successful tenderer will be retained as part of Security Deposit. 

1.10 SECURITY DEPOSIT: 

A. Security deposit means the security provided by the contractor towards fulfillment of any obligations in 

terms of the provisions of the contract. 

B. The total amount of the security deposit will be 5% of the contract value. EMD of the successful tenderer 

shall be converted and adjusted towards the required amount of Security deposit. 
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C. Modes of Deposit: 

The balance amount to make up the required Security Deposit of 5% of the contract value may be 

accepted in the following forms: 

a) Cash (as permissible under the extant Income Tax Act) 

b) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic 

Fund Transfer in favour of BHEL. 

c) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the company’s act. 

The bank guarantee format should have the approval of BHEL. 

d) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the 

company’s act (FDR should be in the name of the contractor, a/c BHEL. 

e) Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas 

Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/ hypothecated/ 

pledged, as applicable, in favour of BHEL) 

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the 

documents or in any other matter connected therewith) 

D. Collection of Security deposit: 

At least 50% of the required security deposit, including the EMD, should be submitted before start of the 

work. Balance security deposit can be collected by deducting 10% of the gross amount progressively from 

each of the running bills of the contractor till the total amount of the required security deposit is collected. 

If the value of work done at any time exceeds the contract value, the amount of Security Deposit shall be 

correspondingly enhanced and the additional Security Deposit shall be immediately deposited by the 

Contractor or recovered from payment/s due to the Contractor. 

The recoveries made from running bills (cash deduction towards balance SD amount) can be released 

against submission of equivalent Bank Guarantee in acceptable form, but only once, before completion of 

work, with the approval of the authority competent to award the work. 

(Note: In case of (a) small value contracts not exceeding ₹ 20 lakhs or (b) SAS jobs, work can be started 

before the required Security Deposit is collected. However, payment can be released only after collection/ 

recovery of initial 50% Security Deposit). 

E. Security deposit shall be released to the contractor upon fulfillment of contractual obligations as per the 

terms of the contract. 

F. The security deposit shall not carry any interest. 

1.10.1 The validity of Bank Guarantees towards Security Deposit shall be initially upto the completion period as 
stipulated in the Letter of Intent/Award + 3 months, and the same shall be kept valid by proper renewal 
till the acceptance of Final Bills of the Contractor, by BHEL 

1.10.2 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and penalties in the 
event of the Contractor’s failure to fulfill any of the contractual obligations or in the event of termination of 
contract as per terms and conditions of contract. BHEL reserves the right to set off the Security Deposit 
against any claims of other contracts with BHEL. 
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1.11 RETURN OF SECURITY DEPOSIT: 

Security Deposit shall be refunded/Bank Guarantee(s) released to the Contractor along with the ‘Final 
Bill’ after deducting all expenses/ other amounts due to BHEL under the contract / other contracts 
entered into with them by BHEL. 

1.12 BANK GUARANTEE: 

Where ever Bank Guarantees are to be furnished/ submitted by the contractor, the following shall be 

complied with          

i) Bank Guarantees shall be from Scheduled Banks/ Public Financial Institutions as recommended by 

BHEL time to time.  

ii) The Bank Guarantees shall be as per prescribed formats of BHEL. 

iii) It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for the required 

period (subject to a minimum period of six months), as per the advice of BHEL Engineer Incharge / Site 

Engineer / Construction Manager.  BHEL shall not be liable for issue of any reminders regarding expiry 

of the Bank Guarantees.  

iv) In case extension/further extensions of any Bank Guarantees are not required, the bidders shall ensure 

that the same is explicitly endorsed by the Engineer In charge / Construction Manager and submitted to 

the BHEL Visakhapatnam. 

v) In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the right to invoke 

the same by informing the concerned Bank in writing, without any advance notice/communication to the 

concerned bidder.  

vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, only through 

an amendment in an appropriate non judicial stamp paper.  

vii) The Original Bank Guarantee shall be sent directly by the Bank to BHEL under Registered Post 

(Acknowledgement Due), addressed to the Finance Bills, BHEL, HPVP, Visakhapatnam – 530012 

1.13 VALIDITY OF OFFER: 

The rates in the Tender shall be kept open for acceptance for a minimum period of SIX MONTHS from 
latest due date of offer submission (including extension, if any).  In case BHEL (Bharat Heavy Electricals Ltd) 
calls for negotiations, such negotiations shall not amount to cancellation or withdrawal of the original 
offer which shall be binding on the tenderers. 

1.14 EXECUTION OF CONTRACT AGREEMENT: 

The successful tenderer’s responsibility under this contract commences from the date of issue of the 
Letter of Intent / Work Order by Bharat Heavy Electricals Limited.  The Tenderer shall submit an 
unqualified acceptance to the Letter of Intent/Work order within the period stipulated therein. 

The successful tenderer shall be required to execute an agreement in the prescribed form, with BHEL, 
within a reasonable time after the acceptance of the Letter of Intent/Work Order, and in any case before 
releasing the first running bill. The contract agreement shall be signed by a person duly 
authorized/empowered by the tenderer. The expenses for preparation of agreement document shall be 
borne by Contractor. 

1.15 REJECTION OF TENDER AND OTHER CONDITIONS: 

1.15.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest tender or 
any tender and reserves to itself full rights for the following without assigning any reasons whatsoever:  
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a. To reject any or all of the tenders. 

b. To split up the work amongst two or more tenderers as per NIT 

c. To award the work in part if specified in NIT 

d. In case of either of the contingencies stated in (b) and (c) above, the time for completion as stipulated 

in the tender shall be applicable. 

1.15.2 Conditional tenders, unsolicited tenders, tender which are incomplete or not in the form specified or 
defective or have been materially altered or not in accordance with the tender conditions, specifications 
etc., are liable to be rejected. 

1.15.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with BHEL or 
tenderer under suspension (hold/banning /delisted) by any unit / region / division of BHEL or tenderers 
who do not comply with the latest guidelines of Ministry/Commissions of Govt of India. BHEL reserves 
the right to reject a bidder in case it is observed that they are overloaded and may not be in a position to 
execute this job’. The decision of BHEL will be final in this regard.  

1.15.4 If a tenderer who is a proprietor expires after the submission of his tender or after the acceptance of his 
tender, BHEL may at their discretion, cancel such tender.  If a partner of a firm expires after the 
submission of tender or after the acceptance of the tender, BHEL may then cancel such tender at their 
discretion, unless the firm retains its character. 

1.15.5 BHEL will not be bound by any Power of Attorney granted by changes in the composition of the firm 
made subsequent to the execution of the contract.  They may, however, recognise such power of 
Attorney and changes after obtaining proper legal advice, the cost of which will be chargeable to the 
contractor concerned. 

1.15.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to reject such 
tender at any stage or to cancel the contract if awarded and forfeit the Earnest Money/Security 
Deposit/any other money due. 

1.15.7 Canvassing in any form in connection with the tenders submitted by the Tenderer shall make his offer 
liable to rejection. 

1.15.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has any relative 
or relation employed in BHEL, the authority inviting the Tender shall be informed of the fact as per 
specified format, along with the Offer. Failing to do so, BHEL may, at its sole discretion, reject the 
tender or cancel the contract and forfeit the Earnest Money/Security Deposit. 

1.15.9 The successful tenderer should not sub-contract part or complete work detailed in the tender 
specification undertaken by him without written permission of BHEL’s Construction Manager/Site 
Incharge/Engineer – in - charge.  The tenderer is solely responsible to BHEL for the work awarded to 
him. 

1.15.10 The Tender submitted by a techno commercially qualified tenderer shall become the property of BHEL 
who shall be under no obligation to return the same to the bidder. However unopened price bids and 
late tenders shall be returned to the bidders. 

1.15.11  Unsolicited discount received after the due date and time of Bid Submission shall not be considered for 
evaluation. However, if the party who has submitted the unsolicited discount/rebate becomes the L-I 
party, then the awarded price i.e contract value shall be worked out after considering the discount so 
offered.   

1.15.12  BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the tender 
irrespective of whether the tender is accepted or not. 
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1.16 EMD EXEMPTION FOR MSME VENDORS: 

MSE suppliers can avail the intended benefits only if they submit along with the offer, attested copies of 
either EM II certificate in similar works having deemed validity (five years from the date of issue of 
acknowledgement in EM II) or valid NSIC certificate or EM II certificate along with attested copy of a CA 
certificate (Format enclosed at annexure-A where deemed validity of EM II certificate of five years has 
expired) applicable for the relevant financial year (latest audited). Date to be reckoned for determining 
the deemed validity will be the date of bid opening (Part 1 in case of two part bid). Non submission of 
such documents will lead to consideration of their bid at par with other bidders. No benefits shall be 
applicable for this enquiry if any deficiencies in the above required documents are not submitted before 
price bid opening. Documents should be notarized or attested by a Gazetted officer”. 

1.17   FRAUD PREVENTION POLICY: 

“The bidder along with its associate/collaborators/sub-contractors/sub-vendors/consultants/ service 
providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website 
http://www.bhel.com and shall immediately bring to the notice of BHEL management about any fraud or 
suspected fraud as soon as it comes to their notice”. 

 

 

http://www.bhel.com/
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CHAPTER-II 
2.1 IDEFINITIONS: 

In these general conditions of contract, the following terms shall have the meaning hereby assigned to them 
except where the context otherwise requires: - 

(a) The "CONTRACT" means the documents forming the tender and acceptance thereof together with all the 
documents referred to therein including General and Special conditions of contract, CPWD specifications 
Vol. I to VII as amended up to date and the drawings. All the documents as applicable taken together 
shall be deemed to form one contract and shall be complementary to one another. 

(b) The "TENDER DOCUMENT" means the form of tender as applicable General and Special Conditions of 
contract, and the specifications and/or drawings as given to contractors for the purpose of preparing their 
tender including “Notice Inviting Tender”. 

(c) The "WORK" means the work described in the tender documents in individual work order and/ or 
accompanying drawings and specifications as may be issued from time to time to the contractor by the 
Engineer-Incharge in writing the power conferred upon them, including all modifications or additional 
works and obligations to be carried out either at the site or in factory, workshop or any other place as may 
be essentially required for the performance of the work. 

(d) The "SITE" means the land and/ or other place on into or through which the work is to be executed under 
the contract or any adjacent land, part or structure which may be allotted to or used for the purpose of 
carrying out the contract. 

(e) The "CONTRACTOR" means the individual firm or company whether incorporated or not, undertaking the 
work and shall include the legal personal representatives of such individuals or the person(s) composing 
the firm or company and the permitted assigns of such individuals or firm or company. 

(f) The abbreviations” SE/ Dy. Mgr/ Mgr./ Sr. Mgr/ DGM/ Sr. DGM/ AGM/ GM" means Senior Engineer/ 
Deputy Manager/ Manager/ Senior Manager/ Deputy General Manager/ Sr. Dy. General Manager / 
Additional General Manager / General Manager respectively who will direct the contract. 

(g) The “ENGINEER INCHARGE" means the Engineer/ Sr. Engineer or any other executive deputed by 
BHEL to supervise the work or part of the work on behalf of the First Party. 

(h)  Accepting authority: As per BHEL Delegation of Power 

(i) “APPROVED" means the approval of directions of the Sr. Manager/ Manager/ Dy. Manager or person 
deputed by them for the particular purpose.  

"Bharat Heavy Electricals Limited" hereinafter referred to as BHEL shall mean the Head of the contracting / 
Outsourcing department / Other Administrator or other Administrative Officers of the said Company including 
the Engineer In Charge , Sr. Manager or other executive deputed by BHEL is authorized to invite tenders 
and enter into contract for works on behalf of the Company. BHEL means the Bharat Heavy Electricals 
Limited/ HPVP plant of the said Company at Visakhapatnam. 

(j) In the case of percentage rate contract, "Contractor’s percentage” shall if the context so permits means 
the uniform percentage tendered by the contractor and accepted by the Accepting Officer and expression 
"Contract Rates" shall refer to rates in the Schedule of Quantities & Rates (SOQR). 

(k) The "CONTRACT SUM” means the sum accepted or the sum calculated in accordance with the prices 
accepted in tender and/ or the Contract rate as applicable to the contractor for the entire execution and 
full completion of the work. 

(l) The "FINAL SUM" means the actual amount payable under the contract by BHEL to the contractor for the 
entire execution and full completion of the work.  

(m) The "TIME OF COMPLETION" is the date or dates for completion of the work or any part of the work as 
set out in or ascertained in accordance with the individual work or the tender documents or any 
subsequent amendments thereto. 
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(n)  A "WEEK" means seven days without regard to the number of hours worked in any day in that week. 

(o)  A"DAY" means a day of 24 (twenty-four) hours irrespective of the number of hours worked or not worked 
in that day. 

(p)  A "WORK DAY" means day other than that prescribed by the Negotiable Instruments Act, as being a 
holiday and consists of the number of hours of labour as commonly recognized by good employers in the 
trade, in the district where the work is carried out or as laid in the BHEL Rules and Regulations. 

(q)  “DEVIATION ORDER” means any order given by the Engineer -Incharge to effect an alteration, addition 
or deduction, which does not radically affect the scope and nature of the contract. 

(r)  “EMERGENCY WORK " means any urgent measures which in the opinion of the Engineer Incharge 
become necessary during the progress of the work to obviate any risk of accident or failure or which 
become necessary for security. 

(s)  “PROVISIONAL SUM" or "PROVISIONAL LUMPSUM" means a lump sum included by the BHEL in the 
work for which details are not available at the time of inviting tender. 

(t) “PROVISIONAL ITEMS” means items for which approximate quantities have been included in the tender 
documents. 

SCOPE OF WORK 

2.2    HEADING OF THE CONDITIONS: 

The heading to these conditions shall not affect the interpretation thereof. The decision of BHEL regarding 
interpretation of any of terms and conditions set forth in this agreement shall be final and binding on the 
contractor 

2.3 CONTRACT DOCUMENTS: 

The accepting officer shall furnish to the contractor on demand, two copies of the signed drawings and 
schedule, and copies of all other relevant documents and specifications and the Engineer in- charge or his 
representative shall have, at all reasonable times, access to them. 

2.4 WORKS TO BE CARRIED OUT: 

The contractor shall, except as provided under schedule include all labour, materials, tools, plant, equipment 
& transport which may be required in preparation for, and in the entire execution and full completion of work. 
Schedule shall be deemed to have prepared in accordance with good practice and recognized principles & 
unless otherwise stated the descriptions given therein shall be held to include rate on materials, carriage, 
and cartage, lead, return of empties, hoisting, setting, fitting in position and all other labour necessary in and 
for the entire execution and full completion aforesaid. Any error in description or in quantity in schedule or 
any omission there from shall not vitiate the contract or release the contractor from the execution of the 
whole or any part of the work comprised there in accordance to the drawings and material workmanship but 
the articles or materials specified may be obtained from any other firm subject to the prior written approval of 
the Unit Head of the First Party. 

In case of any discrepancy between schedule, the specification and/ or the drawings, the Accepting Officer 
shall be the deciding authority as to which shall prevail and his decision shall be final and conclusive. If 
neither drawings nor specifications contain any mention of minor details of construction, which in the opinion 
of the Accepting Officer are essentially as are reasonably and obviously and fairly intended for the 
satisfactory completion of the work, whose decision shall be final and conclusive. Such details shall be 
provided by the contractor without any extra cost as if they were specifically mentioned and shall be deemed 
to be included in the contract. The contractor shall be deemed to have satisfied himself as to the nature of 
site, local facilities of access and all matters affecting the execution and completion of the work. No extra 
charges consequent on any misunderstanding in these respects or otherwise will be allowed by the First 
Party. 
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2.5    DEVIATIONS: 

The contractor shall not make any alteration and addition to or omission from the work as described in the 
tender documents except in pursuance of the written instructions of the Engineer Incharge. No such 
DEVIATION from the work described in the tender documents shall be valid unless the same has been 
specifically confirmed in writing.  

The Accepting Officer may deviate, either by way of addition or deduction from the work so described 
provided that the contract sum thereby carried on the whole, by not more than the percentage set out in the 
tender documents. The value, of all additions and deductions will be added to or deducted from the contract 
sum. Whenever the Accepting Officer intends to exercise such a right, his intention shall specify the 
deviations, which are to be made on the lump sum assessment or the proposed basis of payment, the extra 
items allowed, if any, and the date for completion of entire contract. Any objection by the contractor to any 
matter consisting the order shall be notified by him in writing to Engineer Incharge within seven days from 
the date of such order, but under no circumstance shall the work be stopped (unless so ordered by the 
Engineer Incharge) owing to such difference or controversy that may arise from such an objection by the 
contractor. The Contractor shall be deemed to have accepted the order and the conditions stated therein. In 
the event of the contractor failing to agree with Engineer Incharge regarding the terms of proposed deviation, 
the objection shall be referred to the Accepting Officer or officer authorized by Accepting Officer whose 
decision shall be binding on the contractor.  

2.6    TIME: 

Time is the essence of the contract and is specified in the tender document or in each individual work order. 

As soon as possible after the contract is let or any substantial work order is placed and before the work is to 
begin, the Engineer Incharge and the contractor shall (if so required by the Engineer Incharge) agree a time 
and progress chart for completion of the work within the scheduled time. The chart in the work order shall 
have the completion date of the individual items thereof and/ or the contract or order as a whole. It shall 
indicate the forecast of the dates for commencement and completion of the various processes or sequences 
of the work, and shall be amended as may be required by agreement between Engineer Incharge and 
contractor writing the limitations of time imposed in the tender document or order. 

In the absence of any specific time and progress chart to be agreed to between the contractor and Engineer 
Incharge, the contractor shall ensure and maintain, uninterrupted progress of the work such that the entire 
work shall be completed within the time imposed in the tender documents or order and the proportion of 
work that shall be completed up to any time in relation to the entire work to be done under the contract or 
order shall not be less than the proportion that the time elapsed bears to the total time of completion 
provided in the tender documents or order. The contractor shall suspend the execution of the work or any 
part or parts thereof whenever called upon in writing by the Engineer Incharge. The contractor will be 
allowed an extension of time for completion limited to not less than the period of suspension but no other 
claim in respect for compensation or otherwise whatsoever will be admitted. Time may also be extended to 
allow for alteration of work made by the deviation order as may be decided upon by the Engineer Incharge in 
consultation with the contractor. 

2.7    STORE AND MATERIALS: 

The contractor shall, at his own expense, supply all stores and material required for the contract other than 
free issue materials provided by BHEL at the rates detailed therein subject to their availability at the place of 
issue indicated therein. All stores and materials to be supplied by the contractor shall be of the best kind as 
described in the specification and the contractor shall ensure that the stores and materials so comply with 
the specifications. The contractor shall, at his own expense and without delay, supply samples of stores and 
materials proposed to be used in the execution of the work for the approval of Engineer Incharge, who may 
reject all stores and materials not corresponding either in quantity or character to the approved samples. The 
stores and materials so rejected shall be duly replaced by the Contractor in time to ensure completion of the 
work as scheduled and the rejected stores/ materials shall also be replaced by him at his own cost and 
effort.  
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In case of stores and material provided by BHEL, the contractor shall bear the cost of loading, transporting to 
site, unloading, storing under cover and as required, assembling and jointing the several parts together as 
necessary and incorporating fixing these stores and materials in the work including all preparatory work of 
whatever description that may be required, and returning empty cases or containers to the place of issue 
without any extra charge. 

2.8    DELAY AND TIME EXTENSION: 

If in the opinion of Engineer Incharge the work is delayed by any one or more of the following: 

1) By reason of abnormally bad weather, 

2) By reason of serious loss or damage by fire, 

3) By reason of civil commotion, local combination of worker, strike or lockout, affecting any of the trades 

employed on the work, 

4) By delay on the part of the agency or tradesmen engaged by B.H.E.L./ HPVP in executing work not 
performing part of this contractor, 

5) Earthquake & floods 

6) Busy of nation 

7) Riots 

8) Non-availability of stores which are responsibility of BHEL etc. the same shall be covered under force 
majeure. 

9) Any Other Reason. 

     By reason of any other cause, which in the absolute discretion of the Engineer Incharge (when he is the 
accepting officer of the contract), is beyond the contractor control. When in such case(s) the accepting 
officer, on recommendation of the Engineer In charge (or higher authority) to be specified in this regard, 
may make fair and reasonable extension in the completion date of the individual items of work of the 
contract as a whole. Such extension, which will be communicated to the contractor by the Engineer 
Incharge in writing, but shall nevertheless use constantly his best endeavour to prevent or make good the 
delay and shall do all that may be reasonably required to the satisfaction of the Engineer In charge to 
proceed with the work. The delay caused on this account may be waived by the Accepting Officer on 
merit, based on the written request of the Contractor. 

2.9    PATENT RIGHTS: 

The contractor shall fully indemnify BHEL or the agent servant or employees or BHEL against any action, 
claim or proceeding to infringement or the use of any patent or design or any alleged patent or design rights, 
and shall pay any royalties which may be payable in respect of article or part thereof included in the contract. 
In the event of any claims being made or action against BHEL in respect of any of the matters aforesaid, the 
contractor shall immediately be notified thereof for taking necessary action provided that the payment of 
indemnity shall not apply when such infringement has taken place, in complying with the specific direction 
issued by BHEL but the contractor shall pay any royalties payable in respect of any such use. 

2.10    TAXES & DUTIES: 

All charges on account of taxes and/or duties on materials obtained for the work (excluding materials 
provided by BHEL) shall be as per Notice of Inviting tender. 

2.11 ROYALTIES: 

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, after which the 
contractor may be allowed to remove from quarries situated on land, which is in the charge of BHEL 
authorities. 
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2.12 PLANT: 

The contractor, shall at his own expense, supply all tools plants and equipment (herein after referred to as T 
& P) required for the execution of the contract, as specified in the tender documents. 

2.13    ASSIGNMENT OR TRANSFER OF CONTRACT: 

The contractor shall not without prior written approval of the accepting officer, assign or transfer the contract 
or any part thereof or any share, or interest wherein to any other person. No sum of money which may 
become payable under the contract shall be payable to any person other than the contractor without prior 
written approval of Accepting Officer to the assignment or transfer of such money.  

SUB CONTRACT: The contractor shall not sub-contract any portion of the contract without the prior written 
approval of the Accepting Officer. 

2.14    LAWS GOVERNING THE CONTRACT: 

BHEL reserves the right to take penal action as deemed fit if any information provided by the vender / 
contractor is found to be incorrect. This contract shall be governed by the Indian Laws for the time being in 
force. 

2.15    COMPLIANCE TO REGULATION AND BYE LAWS: 

The contractor shall conform to the provisions of any statute relating to the work and regulations and bye-
laws of any local authority and of any water and lighting companies or undertakings with whom/whose 
systems the work is proposed to be connected. Before making any variation from the drawings or 
specifications so as to necessitate for such connections the contractor shall give notice to Engineer Incharge 
specifying the variations proposed to be made and the reasons thereof. Until he has received instructions 
from the Engineer Incharge in respect thereof, the contractor required shall be bound to give all notice by 
statute regulations or bye-laws as aforesaid and to pay all fees and taxes payable to any authority in respect 
thereof. 

PERFORMANCE OF THE CONTRACT 

2.16    ORDERS UNDER THE CONTRACT: 

All orders, notices etc. to be given under the contract shall be in writing, typescript or printed and if sent by 
registered post to the address given in tender of the contractor, shall be deemed to have been on the date 
when in ordinary course they would have been delivered to him. The contractor shall carry out without delay 
all orders given to him. 

2.17  ADMISSION TO THE SITE: 

The contractor shall not enter on (other than for inspection purpose) or take possession of the site unless 
permitted to do so by Engineer Incharge. The portions of the site to be occupied by the contractor shall be 
clearly defined and marked on the site plan, and the contractor will not on any account be allowed to extend 
his operations beyond these areas. 

The contractor shall be provided if necessary or required at site, temporary access thereto and shall modify 
and maintain the same as required from time to time. He shall take out and clear away and access route 
when no longer required, restoring the area to its original condition. The Engineer Incharge shall have power 
to execute other works whether or not connected with the work in contract agreement on the site 
contemporaneously with the execution of the original work and the contractor shall give reasonable facilities 
for this purpose. 

BHEL reserves the right of taking over, at any times any portion of the site which they may require and the 
contractor shall at his own expense clear such portion forthwith. The photographs of the site of work or any 
part therein shall be taken, published or otherwise circulated with the prior approval of Engineer Incharge. 

No such approval shall, however, exempt the contractor from complying with any statutory provision in 
regard to the taking and publication of such photograph. No such approval shall, however, exempt the 
contractor or shall give him the right to entry to the site at all time. The Engineer Incharge shall have the 
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power to exclude from the site any person of the Contractor whose admission thereto may in his opinion be 
undesirable for any reason whatsoever. 

2.18  CONTRACTORS SUPERVISORS: 

The contractor shall either himself supervise the execution of the contract or shall appoint competent agent 
approved by the Engineer In charge to act in his stead.  

The contractor shall employ such Agent having at least DEGREE of BACHELOR of Engineering from a 
recognized University for contract value exceeding rupees ten lacs, or having at least a diploma in 
engineering from a recognized college for contract value exceeding Rs.5 lacs but not exceeding Rs ten lacs. 
The employment of any agent as aforesaid shall not be necessary if the contractor himself is in possession 
of recognized technical qualification and is in opinion of the Engineer In charge, capable of receiving 
instructions of the Engineer In charge and for execution of the works to the full satisfaction of the Engineer In 
charge. If the contractor fails to appoint a suitable Engineer/ agent as aforesaid, the Engineer In charge shall 
have full power to suspend the execution of work and stop payment of any advance that may become due 
until such date till a suitable Engineer/ agent is appointed and the contractor shall be held responsible for the 
delay caused to the work and no extension of time on this account shall be given to him as stipulated in 
condition mentioned above. 

Orders given to contractor's agent shall be considered to have the same force as if they had been given to 
the contractor himself. 

The contractor or his accredited agent shall attend whenever required and without making any claim for 
doing so, either to the office of the Engineer In charge or the work site to receive instructions. The Engineer 
In charge shall have full power and without assigning any reason, to require the contractor immediately and 
cease to employ in connection with this contract any agent, servant or employee whose continued 
employment is, in his opinion, undesirable. The contractor shall not be allowed any compensation on this 
account. 

2.19     LABOUR LAWS TO BE COMPLIED WITH BY THE CONTRACTOR: 

The contractor shall employ labour in sufficient number to maintain the required rate of progress and of 
quality required to ensure workmanship of the degree required by the specifications and to the satisfaction of 
the Engineer In charge. 

Contractor shall decide the number of employees to be deployed for execution of the work awarded to him 
and he or his authorized representative will be solely entitled to dictate such workers about the manner of 
carrying out the work as per the prescribed specifications and quality plan. 

Contractor to ensure that the employees deployed in the premises of BHEL are physically and mentally fit 
and do not have any criminal record. Such employees should possess requisite skill, proficiency, 
qualification, experience etc. Contractor to provide employment card / identity with photograph duly verified 
and attested by the contractor to his employees. Contractor to indicate the name of the proprietary/ 
partnership firm/ company, place of work, contract no. and duration of validity of card. Contractor will be 
responsible for good conduct of his employees. In case of any misconduct / misbehaviour by any employee, 
the contractor will replace such employee(s) immediately. 

BHEL shall have the privity of the contract with the contractor only and will give instructions to the contractor 
or his authorized representatives. BHEL will have nothing to do or be concerned with the employment of 
employees working for the contractor. The relationship between BHEL and the contractor will be that of 
independent entities and nothing herein contained will amount to joint venture, partnership or an employer 
employee relationship. 

The contractor shall obtain a valid labour licence under the Contract Labour (R&A) Act 1970, and the 
Contract Labour (Regulation and Abolition) Central Rules 1971, before the commencement of the work, and 
continue to have a valid licence until the completion of work. The contractor shall also abide by the 
provisions of the Child Labour (Prohibition and Regulation) Act 1986. The relevant statutory provisions of the 
State Government of Andhra Pradesh shall also be applicable in toto. The contractor shall observe 
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provisions of the Factories Act in respect of working hours, holidays, rest intervals, leaves and overtime to 
his employees. No work shall be done on second/ third shift, overtime, Sundays or on other declared 
holidays without written permission from BHEL.  

Any failure to fulfil this requirement shall attract the penal provisions of the Contract arising out of the 
resultant non-execution of the work. 

Payment of wages: 

I. The contractor shall pay to labour employed by him either directly or through sub-contractors, in accordance 
with the provisions of the Contract Labour (Regulations and Abolition) Act 1970 and the Contact Labour 
(Regulation and Abolition) Central Rules 1971 or Minimum Wages Act wherever applicable, including the 
relevant statutory provisions of the State Government. The contractor shall ensure payment of wages to the 
Contract labour employed by him latest by 7th of the following month. The above payments shall be verified 
by the departmental supervisor under his name and designation. 

II. In respect of all labour directly or indirectly employed in the works for performance of the contractor’s part of 
this contract, the Contractor shall comply with or cause to be complied with the BHEL’s Contractor’s Labour 
Regulations made by BHEL from time to time or as per the provisions of the Contract Labour (Regulations 
and Abolition) Act 1970 and the Contact Labour (Regulation and Abolition) Central Rules 1971 and Minimum 
Wages Act wherever applicable. 

III. (A) The Engineer In charge concerned shall have the right to deduct from the moneys due to the contractor 
any sum required or estimated to be required for making good the loss suffered by a worker or 
workforce by reason of non-fulfilment of the conditions of the contract for the benefit of the workers, 
non-payment of wages or of deductions made from his or their wages which are not justified by their 
terms of the contract or non-observance of the regulations. 

B) Under the provisions of Minimum Wages (Central) Rules 1950, the contractor is bound to allow to the 
labours directly or indirectly employed in the works one-day rest for 6 days continuous work and pay 
wages at the same rates as for duty. In the event of default, the Engineer In charge shall have the right 
to deduct the sum or sums not paid on account of wages for weekly holidays to any labour and pay the 
same to the persons entitled thereto from any money due to the contractor by the Engineer In charge 
concerned. 

IV. The contractor shall duly comply with the provisions of the Payment of wages Act-1936, Minimum Wages 
Act 1948, Employees liability Act-1938, Workmen’s compensation Act-1923, Industrial Disputes Act 1947, 
Maternity Benefits Act 1961, EPF and MP Act 1952, Payment of Gratuity Act 1972, Income tax Act, Service 
Tax Act, Employees State Insurance Act, Payment of Bonus Act 1967 etc. and the Contract Labour 
(Regulations and Abolition) Act 1970, or the modifications thereof or any other laws relating thereto and the 
rules made there under from time to time. 

a)  Contractor must ensure payment of PF, pension dues under EPF and MP Act 1952 to the RPFC. 

b) Contractor must ensure payment of ESI contribution under ESI Act 1948 and provide ESI membership 
No. / Card of each employee. 

c) Contractor shall produce proof of deductions as well as remittances of PF, Pension, ESI contribution; 
administrative charges etc. wherever applicable and shall maintain proper records. Contractor to issue 
wage slip to his employees. 

d) The contractor shall furnish proper returns to the concerned statutory authorities like PF etc. and also 
provide a copy of the same to BHEL.  

e)  In case of non compliance of any of the labour laws e.g. payment of minimum wages to his employees 
or remittance of contribution to the concerned authorities etc., the contractor shall be responsible for all 
the expenses /liability occurring/ accruing on BHEL because of this including expenditure of legal 
proceedings. All such expenses shall be recoverable from the contractor from any of his running 
contracts / security deposit / other dues with BHEL or from any contract entered with BHEL thereafter. 
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f)  Payment of bonus under the Payment of Bonus Act, payment of Gratuity under the Gratuity Act and 
retrenchment compensation under act will be the sole responsibility of contractor.  

g)  Contractor shall pay minimum wages as applicable from time to time including leave with wages to their 
workers as per rules /act. 

h)  Contractor will give three National Holidays to his workers. 

V. The contractor shall indemnify and keep BHEL indemnified against statutory payments to be made under for 
due observance of the laws aforesaid as well as the BHEL contractor’s Labour Regulations without 
prejudice to his rights to claim indemnity from his sub-contractors not affecting BHEL under any event or 
statutory violation by the contractor. 

VI. The laws aforesaid shall be deemed to be part of this contact and any breach thereof shall be deemed to be 
a breach of the contract. 

VII. Whatever is the minimum wage for the time being, such wage shall be paid by the contractor to the 
workmen directly without any intervention of jamadar and that jamadar shall not be entitled to deduct or 
recover any amount from the minimum wage payable to the workmen and by way of commission or 
otherwise. 

VIII. The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered 
by that jamadar from the wages of workmen engaged by him in the work premises of BHEL. 

IX. All the registers and records shall be preserved in original for a period of 3 years from the passing of final bill 
and shall be produced on demand before any officer, inspector, etc. of the Government/ BHEL. 

In respect of all labours directly or indirectly employed in the work of the performance of the contractor’s part 
of the contract, the contractor shall its own expenses arrange for the safety provisions as per BHEL safety 
clause framed from time to time and shall its own expense provide for all facilities in connection therewith. In 
case the contractor fails to make arrangement and provide necessary facilities aforesaid the Engineer In 
charge shall be at liberty to make arrangement and provide facilities as aforesaid and recover in full the 
costs incurred in that behalf from the contractor. 

Should it appear to the Engineer Incharge that the contractor is not properly observing and complying with 
the provisions of the BHEL Contractor’s Labour Regulations and Model Rules and the Contact Labour 
(Regulation and Abolition) Central Rules 1971, for the protection of health and sanitary arrangements for the 
workmen employed by the contractor, (hereinafter referred as “the said Rules”) the Engineer In charge shall 
have the power to give notice in writing to the contractor requiring that the said rules be complied with and 
the amenities prescribed therein be provided to the workmen within a reasonable time to be specified in the 
notice. If the contractor shall fail within the period specified in the notice to comply with and/observe the said 
Rules and to provide the amenities to the workmen as aforesaid, the Engineer In charge shall have the 
power to provide amenities herein before mentioned at the cost of the contractor. 

The Engineer-In charge may require the contractor to dismiss or remove from the site of the work any 
person or persons in the contractor’s employee upon the work who may be incompetent or misconduct 
himself and the contractor shall forthwith comply with such requirements. 

It shall be the responsibility of the contractor to see that the building under construction is not occupied by 
anybody unauthorized during construction, and is handed over to the Engineer-in-charge with vacant 
possession of complete building. If such building though completed is occupied illegally, then the Engineer-
in-charge shall have the option to refuse to accept the said building/ buildings in that position. 

However, the Engineer-in-charge, through a notice, may require the contractor to remove the illegal 
occupation any time on or before construction and delivery. The contractor will be liable for all payments to 
be made under the law and for the observance of the regulations aforesaid without prejudice to his right to 
claim indemnity from his subcontractor. 
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2.20     ACCOMMODATION FOR LABOUR: 

The contractor shall during the progress of the work, provide, erect and maintain at his own expense and 
approved standards and scales, all necessary temporary living and sanitary accommodation required for his 
work people on the site, in connection with the execution of the work and also arrange for supply of 
wholesome drinking water for his work people. 

The planning, sitting, layout and erection of these temporary buildings shall be approved by the Engineer In 
charge and the whole of such temporary accommodation shall at all times during the progress of the work be 
kept tidy and in clean sanitary conditions to the entire satisfaction of the Engineer In charge and at the 
contractor's expenses. The contractor shall confirm generally to the sanitary requirements of the local 
medical and health authority and at all times with such precautions that may be necessary to prevent soil 
pollution of the site. 

On completion of the work all such temporary buildings shall be cleaned away, all rubbish burnt, excrete or 
other disposal pits or trenches filled and effectively sealed off and the whole of the site left clean and tidy to 
the entire satisfaction of the Engineer In charge and at the contractors expense. 

2.21     ANTI MALARIAL PRECAUTION: 

The contractor shall at his own expenses, conform to all anti-malarial instruction given to him by the 
Engineer In charge including filling up of borrow pits, if any. 

2.22     CONSERVANCY: 

The contractor shall at his own expenses, carry out all instructions issued to him by Engineer In charge to 
effect a proper disposal to night soil and other conservation work in respect of the contractors work people or 
his employees on the site. 

The contractor will bear the cost of any charges levied by the local authority for the execution of such work 
on his behalf. 

2.23     NUISANCE: 

The contractor shall not at any time do, cause or permit any nuisance on the site or do anything which may 
cause unnecessary disturbance or inconvenience to the owners, tenants or occupier of other properties near 
the site and to the public generally and shall secure the efficient protection of streams and water ways 
against pollution. 

2.24    WATER & ELECTRICITY: 

Water and electricity shall be supplied to the contractor by the department subject to the following conditions:  

i)  One/ two source of supply of water/ electricity points, to be decided by Engineer In charge, shall be 
provided by BHEL. However, contractor shall have to make their own arrangement for laying of pipelines/ 
connection from the main source of supply for working at site. 

ii) Department do not guarantee to maintain uninterrupted supply of water/ electricity and it will be incumbent 
on the contractor to make alternative arrangement for proper supply of the same at their own cost in the 
event of any break down in the government water/ electricity mains so that the progress of work is not 
held up for the want of the same. No claim of damage or refund will be entertained on account of such 
break down. 

iii) In case of non-availability of above facilities at work place, contractor has to make his own arrangements 
at his cost or as mentioned in the NIT. 

2.25     TEMPORARY WORKSHOPS STORES etc.: 

The contractor shall, during the progress of work, provide, erect and maintain at his own expense all 
necessary temporary work-shops, stores, offices etc. required for the proper and efficient execution of work. 
The planning, sitting and execution of these buildings/ works shall have the approval of the Engineer In 
charge and the contractor shall at all times keep them tidy in a clean and sanitary condition to the entire 
satisfaction of the Engineer In-charge. 
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2.26     STORES AND MATERIALS ON SITE: 

All stores and materials for the work are to be deposited by the contractor only in places to be indicated by 
the Engineer In charge, where in accordance with the contract, stipulations certain stores and materials (for 
incorporation in the work) are to be issued to the contractor by BHEL as detailed. 

BHEL free issue items will be so issued only to the extent required for the actual completion of the work as 
stipulated in the contract. The decision of Engineer – in – Charge / Head of the department regarding the 
quantities to be issued as above shall be final and binding on the contractor. For any excess quantities 
consumed on the work, the cost will be recovered from the contractor at punitive rates, which will be as 
mentioned in Schedule “B”. 

As regard issue of material and stores to be issued to the contractor by BHEL, the contractor shall give the 
Engineer in charge reasonable notice in writing of his requirement of such stores/ materials and on the 
approval of his demand being notified to him, he shall make immediate arrangement for drawing the same. 
Such stores and materials shall be transported by the contractor at his own expense direct from the place of 
issue to the site of work with the prior written approval, obtained from the Engineer In charge to take them to 
a store or work shop or elsewhere. BHEL officers connected with the contract shall have the power at any 
time to inspect and examine any stores or at any factory or workshop or other place where material intended 
to be used in or on the workshop, or other places such stores or materials are being fabricated or 
manufactured, or at any place where the same are lying and the contractor shall give necessary facilities for 
such inspection and examination. 

The Engineer In charge shall be entitled to have tests made of any stores or materials supplied by the 
contractor who shall provide at his own expense all facilities which the Engineer In charge may require for 
this purpose. If at the discretion of Engineer In charge, independent expert is employed to make any such 
test, his charges shall be borne by the contractor only, if the test disclosed that the said stores or materials 
are not in accordance with the provisions of the contract. 

Should the Engineer In charge consider at any time during the construction or reconstruction or prior to the 
expiry of the maintenance period that the stores or materials provided by the contractor are unsound or of a 
quality inferior to the constructed or otherwise and not in accordance with the contract (in respect whereof 
the decision of the Engineer In charge shall be final and conclusive). The contractor shall on demand in 
writing from the Engineer In charge specifying the stores or materials complained or notwithstanding that the 
same may have been inadvertently passed, certified and paid for, forthwith remove the stores or materials so 
specified and provide other proper and suitable stores or materials at his own expense to the entire 
satisfaction of Engineer In charge and in the event of his failing to do so within a period to be specified by 
Engineer In charge in his demand aforesaid, the Engineer In charge may replace with others, the stores or 
materials complained of, at the risk and expense in all respect of the contractor. 

The liability of the contractor under this condition shall not extend beyond the maintenance period aforesaid 
except as regard stores or materials, which the Engineer In charge shall have previously given, notice to the 
contractor to replace that. (Maintenance period for any work under this organization will be TWELVE 
MONTHS from the date of actual completion of the particular work and handing over to BHEL in the case of 
building works and SIX MONTHS for all other works.). 

All stores and materials brought to the site shall become and remains the property of BHEL and shall not be 
removed from the site without the prior written approval of the Engineer In charge. However, when the work 
is finally completed, the contractor shall at his own expense forthwith remove from the site surplus stores 
and materials originally supplied by him and upon such removal the same shall revert and become the 
property of the fixing in the work and which after making due allowance for the reasonable wear and tear/ or 
waste have not on completion of the works been so incorporated or fixed, shall be returned by the contractor 
at his own expense to the place of issue. 

Credit for surplus stores and/ or material returned by the contractor to BHEL will be given to him at a price, 
based on the prevailing market rate but not exceeding that at which the said stores and materials were 
originally issued to him but due consideration shall be given to the allowance claimed by BHEL, in respect of 
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any depreciation or damage suffered by the stores and / or materials while in the custody of the contractor 
regarding which the decision of Engineer In charge shall be final and conclusive. 

If in the opinion of the Engineer In charge (which will be final and conclusive) any stores supplied by the 
BHEL have either during progress of work or after completion of work but under the custody of the 
contractor, become damaged to such an extent that they cannot be usefully utilized either in the same work 
or in other work, the Engineer In charge shall not accept the stores and in the event of his so rejecting, the 
contractor shall be charged for the said stores at a rate fixed by the accepting officer. The contractor shall 
not be entitled to any claim whatsoever on this account. 

2.27     TOOLS AND PLANTS ON SITE: 

All tools, plants and equipment brought to site shall become the property of the BHEL and shall not be 
removed from the site without the prior written approval of the Engineer In charge. When the work is finally 
completed or contract is terminated for reasons other than the default of the contractor, the contractor shall 
forthwith remove from the site all tools, plants and equipments (other than those as may have been provided 
by BHEL) and upon such removal the same shall become the property of the contractor. 

2.28     STATEMENT OF HIRE CHARGES: 

A monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment etc. 
shall be given to the contractor by the Engineer In charge. 

2.29     PRECAUTIONS AGAINST RISK: 

The contractor shall be responsible for providing at his own expense, for all precautions to prevent loss or 
damage from any and all risk and to minimize the amount of any such loss or damage and for necessary 
steps to be taken for the said purpose until the works have been handed over complete in all respect to the 
Engineer In-charge. 

The contractor shall provide all watchmen necessary for the protection of site, the work, the materials, tools, 
plants, equipment and anything else lying in the site during the progress of work. He shall solely be 
responsible for and shall take all responsible and proper steps for protecting, securing and watching all and/ 
or about the work and the site which may be dangerous to any person whatsoever. 

2.30     NOTICES AND FEES: 

The contractor shall give all notices required by any statutory provisions or by the regulations and/ or bye-
laws or any local authority and/ or of any public service, company or authority affected by the work or with 
those systems if the same are or will be contracted. The contractor shall pay and indemnify BHEL against 
any fees and charges demandable by law under such Acts, Regulations and/ or bye-laws in respect of the 
work and shall make and supply all drawings and plans required in connection with any such notice. 

2.31     SETTING OUT OF THE WORK & PROTECTING/ MAINTAINING SIGNALS & MARKS: 

The Engineer In charge shall supply dimensions, drawings, levels and other information necessary to enable 
the contractor to set out the work. The contractor shall at his own expense set out accurately according to 
the drawings, figures and dimensions there, on all the work in the contract and any extras or additions 
thereto and shall be solely responsible for their being so set out and executed. All bench marks, pegs, 
signals on surface, alignment stones, mile stones and all similar marks whether putting by BHEL authorities 
for the purpose of checking the contractor's work in the tenure of the contractor, be put under the care of the 
contractor who shall, at his own expense take all proper and responsible precautions and care to preserve 
and maintain them in their true position. In the event of these marks being disturbed or obliterated by 
accident or due to any other cause whatsoever the same may, if deemed necessary, be replaced by the 
Engineer – In – Charge / Head of the department to the contractor's expense and the cost thereof deducted 
from any money thereon or/ after becoming due to the contractor. 

Where requested by the contractor, the level mark, centre line and chain age pegs corresponding to those 
as shown on the drawings, will be pointed out to the contractor on the ground but all bench marks or chain 
age pegs additional to these shown on the drawing shall be provided by the contractor at his expense. 
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2.32     SITE DRAINAGE: 

All water that may accumulate on the site during the progress of the work or in trenches and excavations 
shall be removed by the contractor to the entire satisfaction of the Engineer In charge at his own expense. 

2.33     EXCAVATION RELICS etc.: 

Material of any kinds obtained from excavation on the site shall remain the property of BHEL and shall be 
disposed off as the Engineer In charge directs. All gold, silver, oil and other materials of any description and 
all precious stones, coins, treasures, relics, antiquities and other similar items which may be found on 
at/upon the site shall be the property of the BHEL. 

2.34     FOUNDATIONS: 

The contractor shall not lay any foundation until the excavations for the same have been examined and 
approved in writing by the Engineer Incharge. 

2.35     COVERING OF WORK: 

The contractor shall give reasonable notices in writing to the Engineer Incharge whenever any work is to be 
permanently covered or cancelled, whether by earth or other means so that it can finally be inspected or 
measured if necessary. In default of doing so the contractor shall, if required by the Engineer Incharge 
uncover such work at his own expense. 

2.36     APPROVAL OF WORKS BY STAGES: 

All work embracing more than one process shall be subject to examination and approval at each stage and 
the contractor shall give due notice in writing to the Engineer In charge when each stage is ready. In default 
of such notice being received, the Engineer In charge shall be entitled to approve the quality and extent 
thereof at any time he may choose and in the event of any dispute, the decision of the Engineer In charge 
thereon shall be final and conclusive. 

2.37     EXECUTION OF WORK: 

The work shall be executed in a workman like manner and to the satisfaction in all respect of the Engineer In 
charge. The Engineer In charge will communicate or confirm his instruction to the contractor in respect of the 
execution of the work in a “WORK SITE ORDER BOOK " maintained at his office and the contractor shall 
visit this office, daily and shall conform receipt of such instructions by signing the relevant entries in this 
book. Such entries will rank as order notices in writing within the intent and meaning of these conditions. 

2.38     RESPONSIBILITY FOR BUILDINGS: 

In the event of any building or part of any building being handed over to the contractor for execution of work 
thereto under provisions of the contract, he shall give a written receipt for all fixtures, glasses etc. and shall 
be required to make good at his own expense all damage resulting from whatsoever cause while in his 
charge and on completion of the work to deliver up the said building or part thereof in a clean stage complete 
in every particular to the entire satisfaction of the Engineer In charge. 

2.39     INSPECTION OF WORKS: 

BHEL Officers / BHEL representatives concerned with the contract shall have power at any time in respect 
and examine any part of the work and the contractor shall provide such facilities as may be required for such 
inspection and examination. Should the Engineer In charge consider at any time during the construction or 
reconstruction or prior to the expiry of maintenance period, that any work has been executed with unsound, 
imperfect or unskilled workmanship or of a quality inferior to that contracted for or not otherwise in 
accordance with the contract, in respect whereof the decision of the Engineer In charge shall be final and 
conclusive. The contractor shall on demand in writing from the Engineer In charge specifying the fault 
notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith rectify or 
remove and reconstruct, the work so specified, in whole or in part as the case may be, require at his own risk 
and expense to the entire satisfaction of Engineer In charge, who may accept the work at reduced rate if 
deemed fit. However, the liability of the contractor under this condition shall not extend beyond the 
maintenance period except as regard workmanship, which the Engineer In charge should have previously 
given notice to the contractor to rectify. 
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2.40    DAMAGE AND LOSS TO PRIVATE PROPERTY AND INJURY TO WORKS: 

The contractor shall at his own expense reinstate and make good to the satisfaction of the Engineer In 
charge and pay compensation for any injury, loss or damage caused to any property or right what so ever 
including property or/ and rights of BHEL (or agent /servants/any outsider or employees of BHEL) and the 
injury, loss or damage arising out of or in any way in connection with the execution or purported execution of 
the contract and further the contractor shall indemnify BHEL, against all claims enforceable against BHEL) or 
which would be so enforceable against BHEL were BHEL a private person in respect of any such injury 
(including injury resulting in death, loss or damage to any person whatsoever or property, including all claims 
which may arise under Workman's Compensation Act or otherwise. 

2.41     COMPLETION: 

The works shall be completed to the entire satisfaction of the Engineer In-charge and in accordance with 
contractor's forecast of time and progress where operative and that, all unused stores and materials, tools, 
plant, equipment, temporary buildings and things shall be removed and the site and work cleared of rubbish 
and all waste material and delivered up clean and tidy to the satisfactions of the Engineer In-charge at the 
contractor's expense on or before the scheduled date of completion. BHEL shall have power to take over 
from the contractor from time to time such section of work as have been completed to the satisfaction of the 
Engineer In-charge. The Engineer In charge shall certify to the state of the work at the end of the 
maintenance period where applicable. 

2.42     COMPENSATION AS LIQUIDATED DAMAGES FOR DELAY: 

If the contractor fails to complete and clear the site on or before the scheduled date of completion or does 
not achieve the progress as set out under the caption "TIME " in clause 2.6 of these General Conditions, he 
shall without prejudice to any other right or remedy on BHEL on account of such breach, be liable to pay as 
compensation as liquidated damage an amount equal to 0.50 percentage of the total contract sum for every 
week (7 days) of extension sought beyond the scheduled date of completion of the contract provided always 
that the total amount of compensation as liquidated damages to be paid under this condition shall not 
exceed 10% of the contract sum. Such amount may be adjusted or set off against any sum payable to the 
contractor under this or any other contract. If delay is for 8 days, it will be counted as delay for 2 weeks for 
liquidated damages. In case any penalty is to be levied at any stage during the progress of work, reference 
shall be made to the clause as mentioned in special condition of tender. 

2.43     CANCELLATION OF CONTRACT FOR CORRUPT ACTS: 

The Accepting Officer, whose decision shall be final and conclusive, shall without prejudice to any other right 
or remedy which shall have accrued or shall accrue thereafter, BHEL cancel the contract if any of the 
following cases and the contractor shall be liable to pay to BHEL for any loss or damage relating from any 
such cancellation to the same extent as provided in the case of cancellation of defaults. 

If the contractor--- 

a) Offer to give or agree to give to any person in BHEL service, any gift or consideration of any kind as an 
inducement or reward for doing or forbearing to do for having done or for borne to do any act in relation to 
obtaining or execution of this or any other contract for BHEL service 

OR 

b)  Enter into a contract with BHEL in connection with which commission has been paid or agreed to be paid 
by him or with his knowledge, unless the particulars of any such commission and the terms of payment 
thereof have previously been disclosed in writing to the Accepting Officer. 

OR 

c) Obtain a contract with BHEL as a result of ring tendering or by non-bearing methods or competitive 
tendering without first disclosing the fact in writing to the Accepting Officer. 

OR 
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d)  Steel or misuse of any property of BHEL either by himself or through his workmen within his knowledge 
or convince. 

2.44     CANCELLATION OF CONTRACT DUE TO INSOLVENCY, ASSIGNMENT OR TRANSFER OR SUBLETTING OF 
CONTRACT: 

The Accepting Officer, without prejudice to any other right or remedy, which shall have accrued or shall 
accrue thereafter to BHEL, shall cancel the contract in any of the following cases: 

If the contractor ----- 

a) Being an individual or if a firm, or any partner thereof shall at any time to be adjudged bankrupt or having 
a receiving order or order for administration of his estate made against him or shall take any proceedings 
for liquidation or composition under any Bankruptcy Act for the time being enforce or make any 
connivance or assignment or makes unauthorized or illegal arrangement for the benefit of his creditors or 
propose to do so, or if any application be made under any bankruptcy and for the time being in force for 
the sequestration of his estate or if a trust deed be granted by him on behalf of his creditors, 

OR 

b) Being a company, shall pass a resolution or the court shall make an order for the liquidation of its affairs, 
or a receiver or Manager on behalf of the debenture holders shall be appointed or circumstances shall 
arise which entitle the court of debenture holders to appoint a receiver or Manager. 

OR 

c) Assigns, sublets or attempts to assign, transfer or sublet any portion of the work without the prior written 
approval of the Accepting Officer, 

Whenever the Accepting Officer exercises his authority to cancel the contract under this condition, he may 
complete the work by any means at the contractor's risk and expense, provided that, in the event of the cost 
of completion (as certified by Engineer In charge, which is final and conclusive) being less than the contract 
cost the advantage shall accrue to the BHEL, and that if the cost of completion exceeds the money due to 
the contractor under the contract, the contractor shall either pay the excess amount ordered by the Engineer 
In charge or the same shall be recovered from the contractor by other means 

In case BHEL completes the work under the provisions of this condition, the cost of such completion to be 
taken into account in determining the excess cost to be charged to the contractor under this condition shall 
consist of the cost of materials purchased and/ or labour provided by BHEL with an addition of such 
percentage to cover superintendence and establishment charges as may be decided by the DGM / GM, 
whose decision shall be final and conclusive. 

2.45     CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTOR'S DEFAULT: 

If the contractor— 

a) Makes default in commencing the work within a reasonable time from the date of handing over of the site 
and continues in that state after a reasonable notice from the Engineer In charge. 

OR 

b) In the opinion of the Engineer In charge at any time, whether before or after the date or extended date for 
completion, makes default in proceeding with the work with due diligence and continues in that state after 
reasonable notice from Engineer In charge. 

OR 

c) Fails to complete the work, without prejudice to any other right or remedy which shall have accrued, or 
shall accrue thereafter to BHEL contract. 

OR 

d) Fails to comply with any of the terms and conditions of the contract after reasonable notice in writing with 
order properly issued. 

OR 
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e) Fails to complete the work, work order, and items of work with individual dates for completion and clear the 
site on or before the date of completion, or if fails to achieve the conditions of contract, the Accepting 
Officer, may without prejudice to any other right or remedy which shall have accrued or shall accrue 
thereafter or do only such work order or items of work in default from the contract at the expense and cost 
of the contractor. Whenever the Accepting Officer exercises his authority to cancel the contract as a whole 
or in part under this condition, he may complete the work as a whole or part to under this contract, the 
contractor shall either pay the excess amount ordered by Engineer In charge or the same shall be 
recovered from the contractor by other means. 

In case of BHEL completes the work or any part thereof under the provisions of this condition, the cost of 
such completion to be taken into account in determining the excess cost to be charged to the contractor 
under this condition, shall consist of the materials purchased and/ or labour provided by BHEL with an 
addition of such percentage to cover superintendence and establishment charges as may be decided by the 
DGM whose decision shall be final and conclusive. 

In the event of termination of contract for any reason whatsoever, the contractor shall withdraw all his 
employees from the establishment of BHEL. In case contractor decides to terminate services of his 
employees he should settle all terminal dues including retrenchment compensation. 

 

2.46     TERMINATION OF CONTRACT DUE TO DEATH: 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Accepting 
Officer shall have the option of terminating the contract without compensation to the contractor authorized 
survivors. 

2.47    SPECIAL POWERS OF TERMINATION: 

If at any time after the acceptance of the tender, BHEL shall for any reason whatsoever not require the 
whole or any part of the work, to be carried out, the Engineer In charge shall give notice in writing of the fact 
to the contractor, who shall have no claim to any payment of compensation or otherwise, howsoever on 
account of any profit or advantage which he might have derived from the execution of the work in full but 
which he did not derive in consequence of the foreclosing of the work. 

The contractor shall be paid at contract rates for the full amount of the work executed including such 
additional work i.e., cleaning of site etc. as may be rendered necessary by the said foreclosing. He shall also 
be allowed a reasonable payment (as decided by the Accepting Officer) for any expenses sustained on 
account of labour and material collected but which could not be utilized on the work as verified by the 
Engineer In charge but the contractor shall not have any claim for compensation on account of any 
alterations having been made in the original specifications, drawings, designs and instructions involving and 
curtailment of the work as originally contemplated. 

2.48     FAIR WAGE: 

Refer clause 2.19 of General terms and conditions of Contract. 
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CHAPTER-III 

VALUATION AND PAYMENT 

 

3.1    RECORDS AND MEASUREMENTS: 

All items having a financial value shall be entered in the BHEL Measurement book so that a complete record 
is obtained on all work performed under the contract. 

Measurement shall be carried out as per unit mentioned in the bill of quantity (price-bid). 

The measurements shall be taken jointly by any person or persons duly authorized on the part of the BHEL 
and the contractor. 

The Engineer Incharge shall give reasonable notice in writing to the contractor of appointments for 
measurements. 

The contractor shall without extra charge, provide assistance with appliance and other things necessary for 
measurements. 

The contractor shall bear all the cost of measurement of his work. 

Measurements shall be entered in the BHEL measurement book and signed and dated by both parties each 
day on the site on completion of measurement. If the contractor objects to any of the measurement recorded 
on behalf of BHEL in the Measurement Book or against the item or items objected to, and such note shall be 
signed and dated by both parties engaged in taking the measurements. 

If as a result of such objection it becomes necessary to remeasure the work wholly or in part, the expense of 
such measurement shall be borne by the party requiring the measurement to be retaken provided that net 
error found by this remeasurement amount to less than 5 % (five percent) of the value as recorded by the 
first measurement. 

If the contractor’s representative fails to attend when required, the Engineer-in-Charge shall have power to 
proceed by himself to take measurements, and in that case these measurements shall be accepted by the 
contractor as final.  

The contractor shall once in every month, submit to the Engineer with a copy to the concerned Engineer 
Incharge details of his claims for the work done by him up to and including the previous month which are not 
covered by his contract agreement in any of the following respects: - 

a) Deviation from the item and specification provided in the contract documents. 

b) Extra items / new items of the work. 

c) Quantities in excess of those provided in the contract agreement. 

d) Items in respect of which rates have not been settled, in addition furnish a clear certificate to the effect 
that the claims submitted by him as aforesaid cover all his claims and that no further claims shall be 
raised by him in respect of the work done up to and including the period under report. 

3.2    FINAL BILLS: 

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the 
contractor shall forward a certified final account on BHEL forms in duplicate. It shall be accompanied with all 
abstracts; vouchers etc. in support thereof and shall be prepared, in the manner prescribed by the Engineer 
In charge. No claims will be entertained after the receipt of the final bills. 

The contractor shall be entitled to be paid the final sum less the value of payments already made on account 
subject to certification to the final bill by the Engineer – In - Charge. No charge shall be allowed to the 
contractor on account of the preparation of the final bills. 
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3.3    PAYMENTS OF BILLS: 

The payment of final bill will be made only after successful proving. All payments to be made to the 
contractor under this contract shall be through online payment i.e., RTGS/ NEFT within a reasonable time 
after the certification by the Engineer In charge. 

3.4    RECOVERY FROM THE CONTRACTOR: 

Whenever under the contract any sum of money shall be recoverable from or payable to the contractor, the 
same may be deducted from any sum then due or which at any time thereafter may become due to the 
contractor under the contract or under any other contract with BHEL or from his security deposit, or he shall 
pay the claim on demand. 

3.5    POST TECHNICAL AUDIT OF WORK & BILLS: 

BHEL reserves the right to carry out a post payment audit and technical examination of the work and bill 
including all supporting vouchers, abstracts etc. and to enforce recovery of any sums becoming due as a 
result thereof in the manner provided into the proceedings sub-paragraph provided, however, that no such 
recovery shall be enforced after three years of passing the final bills. 

3.6    REFUND OF SECURITY DEPOSIT: 

After expiration of the maintenance period, provided always that the contractor shall first have been paid final 
bill and have rendered a "No Demand" certificate, the security deposit mentioned shall be released after 
satisfactory completion of the maintenance period of the work duly verified by Site In charge. The 
maintenance period of work is 3 months from the date of actual completion of work. 

3.7    ARBITRATION: 

All disputes between the parties to the contract arising out of or relating to the contractor other than those for 
which the decision of the Engineer In charge / Accepting Officer or any other person is by the contract 
expressed to be final and conclusive, shall after written notice by either party to the contract, the other party 
be referred to the sole arbitration of Unit Head or any other officer of BHEL in his sole discretion unless the 
parties otherwise agree, such reference shall not take place until after the completion, alleged completion or 
abandonment of the work or the determination of the contract. The venue of arbitration proceedings will be at 
Visakhapatnam. The arbitrator shall have the power to extend, from time to time, the time for making his 
award with the consent of the parties. The award of the Arbitrator shall be final, conclusive and binding on 
both the parties to the contract. Any matter arising out of or in connection with the agreement shall be under 
jurisdiction of Visakhapatnam court. The Head of HPVP Unit of BHEL, Visakhapatnam shall appoint the 
Arbitrator. No person other than a person so appointed shall act as Arbitrator. 

3.8    IMPLEMENTATION OF PROVISION OF THE APPRENTICE ACT: 

Contractor shall comply with the provisions of Apprentice Act-1961, and the Rules and Orders issued there 
under from time to time. If he fails to do so his failure will be a breach of the contract and the Accepting 
Authority may, in his discretion cancel the contract. The contractor shall also be liable for any pecuniary 
liability arising on account of any violation by him of the provision of the Act. 

3.9   SAFETY AND SECURITY: 

1. BHEL reserves the right to take penal action as deemed fit if any information provided by the vender / 
contractor is found to be incorrect. 

2. Other safety related conditions: 

a) The contractor shall ensure proper safety of all the workmen, materials, plant and belonging to him or to 
BHEL or to others, working at or near the site. The contractor shall also be responsible for provision of all 
safety notices and safety equipment required both by the relevant legislation and the Engineer-in-charge 
as he may deem necessary. 

b) The contractor shall adopt adequate safety measures and use of protective clothing by all the workmen at 
site/work place whether engaged or not in actual of work or supervision thereof. The contractor shall 
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ensure that the workmen on site use safety belt, gloves, helmets, masks etc. as are necessary for their 
safety. 

c) The contractor shall be responsible for safety arrangements of all equipment used in connection with the 
execution of the work and shall ensure employment of only trained person to operate the equipment. Only 
tested equipment, tools, wires, ropes etc. shall be used and shall periodically be tested to the satisfaction 
of the BHEL. All test certificates shall be made available to the BHEL at site as and when required. 

d) The contractor shall ensure provision and maintenance of lights, guards, fencing with gates and watching 
when and where necessary or required by the BHEL or by any one duly constituted authority for the 
protection of the work and / or for the safety and convenience of the public or others. 

e) The contractor shall take adequate safety precautions for prevention of accidents at site. The contractor 
shall also ensure that their employees / workmen comply with the statutory safety rules and regulations 
as and also those laid down by BHEL from time to time. 

f) The contractor shall provide at his cost necessary watch and ward force as may be approved by the BHEL 
to ensure security and safety of all buildings, structures, equipments and materials under their custody at 
the site of work. 

g) The contractor shall abide by all security regulations at site by the BHEL from time to time. The contractor 
shall provide identify badges to their personnel and workmen, which must be properly displayed by them 
at site. 

h) In order to facilitate issue of exit gate permits by the BHEL for materials and equipments either during 
execution or the maintenance period, the CONTRACTOR shall submit to the BHEL list of construction / 
erection equipment etc. and / or other materials that shall be taken by them inside the site from time to 
time. Such movement of materials, equipment, tools, tackles etc. shall be subject to certification by the 
Engineer In charge. 

i) The contractor and his personnel / workmen shall be subject to security check by BHEL's own security 
force or Central Industrial Security Force if engaged by the BHEL for the overall protection of the project. 

j) The contractor shall not allow any visitors on the works except with the written permission of the BHEL. 

k) From the commencement to the completion of work, the contractor shall take full responsibility for the care 
of the work, constructional plant and equipment and all temporary works and in case any damage or loss 
shall happen to the work, constructional plant and equipment or to plant temporary work from any cause 
whatsoever, the contractor shall at his own cost replace or repair and make good the same. 

l) The contractor will notify well in advance to the Engineer-in-charge of his intention to bring to site any 
container filled with liquid or gaseous fuel explosive or petroleum substance or such chemicals, which 
may involve hazards. The Engineer-in-charge shall have the right to prescribe the conditions under which 
such containers are to be stored, handled and used during the performance of the works and the 
contractor shall strictly adhere to and comply with such instructions. The Engineer-in-charge shall have to 
right at his sole discretion to inspect any such container or such construction plant / equipment, for which 
material in the container is required to be used and if in his opinion, its use is not safe, he may forbid its 
use. No claim due to such prohibition shall be entertained by BHEL nor shall BHEL entertain any claim of 
the contractor towards additional safety provisions/ conditions to be provided for/ constructed as per 
Engineer In charge instructions compliance to statutory in respect of such conditions will be the sole 
responsibility of the contractor. 

m) Further any such decision of the Engineer In charge shall not in any way absolve the contractor of his 
responsibilities for safety provisions and in case, use of such a container or entry thereof into the site 
area is forbidden by Engineer In charge without any cost implications to BHEL or extension of work 
schedule. 

n) Where it is necessary to provide and/ or store petroleum products or petroleum mixtures and explosive, 
the contractor shall be responsible for carrying out such provision and / or storage in accordance with the 
rules and regulations laid down in Petroleum Act 1934, Explosives Act 1948 and Petroleum and Calcium 
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Carbide Manual published by the Chief Inspector of Explosives of India. All such storage shall have prior 
approval of the Engineer-in-charge. In case, any approval is necessary from the Chief Inspector 
(Explosives) or other statutory authorities, the contractor shall be responsible for obtaining the same. 

o) All equipment used in construction & erection by the contractor shall meet Indian/ International Standards 
and where such standards do not exist, contractor shall ensure these to be absolutely safe. All equipment 
shall be strictly operated and maintained by the contractor in accordance with manufacturer’s operation 
manual and safety instructions and as per guide lines/ rules of BHEL in this regard. 

p) Periodical examination and all tests for all lifting/ hoisting equipment and tackles shall be carried out in 
accordance with the relevant provisions of Factories Act 1948, Indian Electricity Rules 1910 and 
associated Law/ Rules in force from time to time. A register of such examinations and tests shall be 
promptly produced as and when desired by Engineer-in-charge or Safety Officer. 

q) Contractor shall provide suitable safety equipment of prescribed standard to all employees and workmen 
according to the need at his own cost as may be directed by Engineer-in-charge who will also have the 
right to examine these safety equipments to determine their suitability, reliability, acceptability and 
adoptability. 

r) The contractor shall provide safe working conditions to all workmen and employees at the site including 
safe means of access, railings, stairs, ladders, scaffolding, safety belts etc. the scaffoldings shall be 
erected under the control and supervision of an experienced and competent person. 

s) The contractor shall not interfere with or disturb electric fuses, wiring and other electrical equipment 
belonging to BHEL or other contractors under any circumstances whatsoever, unless specially permitted 
in writing by BHEL to handle such fuses, wiring or electrical equipment. 

Before the contractor connects any electrical appliances to any plug or socket belonging to the other 
contractor or BHEL, he shall: 

i)    Satisfy the Engineer-in-charge that the appliance is in good working condition. 

ii)   Inform the Engineer-in-charge of the maximum current rating voltage and phases of the appliances. 

iii)  Obtain permission of the Engineer-in-charge detailing the sockets to which the appliances may be 
connected.  

The Engineer-in-charge will not grant permission to connect until he is satisfied that: 

i)   The appliance is in good condition and is fitted with a suitable plug. 

ii)  The appliance is fitted with suitable cable having two earth conductors, one of which shall be an 
earthed metal sheet surrounding the cores. 

iii)   No electrical cable in use by the contractor will be disturbed without prior permission. No weight of any 
description will be imposed on any cable and no ladder or similar equipment will rest against or 
attached to it. 

iv)   No repair work shall be carried out on any live equipment, the equipment must be declared safe by the 
Engineer-in-charge and a permit to work shall be issued by Engineer-in-charge before any repair work 
is carried out by the contractor. While working on electric lines/ equipment whether alive or dead 
suitable type and sufficient quantity of tools will have to be provided by contractor to electricians/ 
workmen/ officers. 

t)  The contractor shall employ necessary number of qualified full time electricians/ electrical supervisors to 
maintain his temporary electrical installations. 

u)  In case any accident occurs during the construction/ erection or other associated activities undertaken by 
the contractor thereby causing any minor or major or fatal injury to his employees due to reason 
whatsoever, it shall be the responsibility of the contractor to promptly inform the same to BHEL Engineer-
Incharge in prescribed from. The contractor will be responsible for all pecuniary liability if any under such 
circumstances. 
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v) The Engineer-In charge and Safety Officer shall have the right at his sole discretion to stop the work, if in 
his opinion, the work is being carried out in such a way that it may cause accidents and endanger the 
safety of the person and/ or property and/ or equipments. In such cases, the contractor shall also be 
informed in writing about the nature of hazards and possible injury/ accident and he shall remove the 
shortcomings promptly. The contractor after stopping the specific work can, if felt necessary, appeal 
against the order of stoppage of work to the respective General Manager within 3 days of such stoppage 
of work and decision of GM in this respect shall be conclusive and binding on the contractor. 

w) Notwithstanding anything contrary to this, in the event of his workmen, the contractor shall be required to 
fill Injury Report and submit to the Shop Manager/ Engineer In charge of BHEL immediately and ensure 
due compliance of Workmen Compensation Act 1923 and Rules made there under. 

x) The contractor shall not be entitled to any damages/ compensation for stoppage of work due to safety 
reasons as provided above and the period of such stoppage of work will not necessarily be taken as an 
extension of time for completion of work and will not be the ground for waiver of levy of liquidated 
damages. 

y) The contractor shall follow and comply with all BHEL safety rules, relevant provision of applicable law 
pertaining to the safety of workmen, plant and equipment as may be prescribed from time to time without 
any demur protest or contest or reservation. In case of any unconformity between statutory requirement 
and BHEL Safety Rules referred above, the later shall be binding on the contractor unless the statutory 
provisions are more stringent. 

z) If the contractor fails in providing safe working environment as per the statutory requirements and / or 
BHEL Safety Rules or continue to work even after being instructed to stop the work by Engineer-in-
charge or Safety Officer as provided above, the contractor shall promptly pay to BHEL, on demand, 
compensation at the rate of Rs. 500/- per day or part thereof till instructions are complied with and so 
certified by Engineer-in-charge/ Safety Officer. However, in case of accident taking place causing death/ 
injury to any individual the statutory provisions shall apply in addition to compensation mentioned in this 
para; and the contractor will be solely liable on account of this. 

 

* * * 

 

 



 

   

     

 ANNEXURE-III 

 

Ref: OPS/OS/SC/2019-20/45/052                                                                                  Date: 18.09.2019 

 
 

MINIMUM WAGES & STATUTORY BENEFITS PAYABLE TO THE CONTRACT LABOUR AS 

NOTIFIED BY THE HR DEPT. OF BHEL – HPVP, VISAKHAPATNAM W.E.F.  01.04.2019 

 

   
 

All Values are in ₹. 

SL. 

No 
DESCRIPTION Unskilled 

Semi-

Skilled 
Skilled 

1 Minimum Wage 453.28 532.16 636.13 

2 PF @ 13.61% 58.92 69.18 82.69 

3 ESI @ 4.75% 21.53 25.27 30.21 

4 Bonus @ 8.33% 37.75 44.32 52.98 

5 Leave Wages (18 days / Year) 26.15 30.70 36.69 

6 Terminal Benefit for  (15 days /  year) 21..79 25.58 30.58 

7 Holidays for 10 days per year 14.52 17.05 20.38 

  TOTAL 633.94 744.26 889.66 

 

 

 

 

 

 

 

 

                                                                           SIGNATURE OF THE TENDERER WITH SEAL 

 

 

 
 

 

 

 

 

 

 

 

 

 

 



 

 

 

 
 
 
 

ANNEXURE – IV 
 

Ref: OPS/OS/SC/2019-20/45/052                                                                                  Date: 18.09.2019 

        

Sub: Service Contract for operations like Pickling, Etching, Degreasing, Tube Ends Cleaning, Letter 

Painting & Hard Stamping etc. inside production shops of BHEL-HPVP, Visakhapatnam for a 

period of one year - Reg. 

                                                                                                                                                                                                                                                                     

 
ACCEPTANCE TO TENDER TERMS & CONDITIONS 

  
 

I / We hereby confirm that the Tender documents, all Annexures etc. have been 

studied in detail and we have fully understood the scope of work. 

 

I / We accept to all the Terms and Conditions of the Tender Enquiry and the prices 

quoted are in accordance with the same.  

 

I / We accept to offer valid for a period of 3 months from the last date for tender 

submission. 

 

I / We give our acceptance to participate in Reverse Auction in case BHEL decides to 
go for reverse auction for this tender. 

 
Tender documents duly signed on all the pages by the Owner / authorized 

representative of the bidder are attached herewith.  

 

        

        

 
 

                                                                          SIGNATURE OF THE TENDERER WITH SEAL 

 

 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

ANNEXURE- V 
 

Ref: OPS/OS/SC/2019-20/45/052                                                                                Date: 18.09.2019 
 

CONTRACTOR INFORMATION 
 

     
 

Sl. No. Particulars To be Filled by Bidder 

01. Name of the Contractor 
 

02. 

Nature of Firm / Concern 
(Proprietor/Partnership/Pvt. 
Limited/Public Ltd.) 
Note: In case of partnership 
concern, please enclose photo 
copies of the partnership deed 

 

03. Full address 

 
 
 
 

04. Name of the Proprietor/Partner 
 

05. 

Name of the Person(s) and 
designation authorized for 
signing the contract/dealing with 
BHEL 

 

06. Telephone No. of the firm 
 

07. Fax No. 
 

08. Mobile No. 
 

09. E-mail ID 
 

09. 
Organizational structure with 
name and designation  



 

 

ANNEXURE- VI 

 

Ref: OPS/OS/SC/2019-20/45/052                                                                                 Date: 18.09.2019 

 
CHECK LIST 

     
 

 
 

Sl. 
No. 

Particulars 
Document Enclosed 

(Yes / No) 
Document No 

01. Name of the Contractor 
 

 

02. 
Tender Document Signed & 
Stamped  

 

03. Earnest Money Deposit (EMD)                          
 

 

04. PF Registration Certificate 
 

 

05. ESI Registration Certificate 
 

 

06. GSTIN Registration Certificate 
 

 

07. PAN Number 
 

 

08. Income Tax Returns for last 3 years 
 

 

09. 

Profit & Loss account and Balance 
Sheet certified by the Practicing 
Chartered Accountant for the last 3 
years 

 

 

10. 
Work orders & Job Completion 
Certificates in similar works as 
mentioned in eligibility criteria. 

 

 

11. 

MSE Registration Documents, if 
applicable 
 
EM II certificate having deemed 
validity (5 years from date of issue of 
acknowledgement in EM II) or 
 
valid NSIC certificate 
 
 

 

 



 

 

ANNEXURE- A 

 

CERTIFICATE BY CHARTERED ACCOUNTANT ON LETTER HEAD 

 

 

          This is to certify that M/s.  ………………………………………………………………………………. 

(hereinafter referred to as ‘company’) having its registered office at ……………………………… 

………………………………………………………………… is registered under MSMED Act 2006, 

(Entrepreneur Memorandum No (part-II) …………………………………………….………………dated 

………………………., Category: …………………………………….… (Micro/Small).  (Copy enclosed). 

 

                  Further verified from the Books of Accounts that the investment of the company as per 

the latest audited financial year …………………………………. as per MSMED Act 2006 is as follows: 
 

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost 

excluding land and building and the items specified by the Ministry of small scale industries 

vide its notification No.S.O.1722(E) dated October 5, 2006: 

₹………………………………. Lakh 
 

2. For Service Enterprises: Investment in equipment (original cost excluding land and building 

and Furniture, fittings and other items not directly related to the service rendered or as may 

be notified under the MSMED Act, 2006: 

₹………………………………………Lakh 
 

(Strike off whichever is not applicable) 

 

The above investment of ₹………………………………Lakh is within permissible limit of 

₹……………………………………… Lakh for ………………………………………Micro/ Small 

(strike off which is not applicable) Category under MSMED Act 2006.  

 

Or 

 

The company has been graduated from its original category (Micro/ Small) (Strike off which is 

not applicable) and the date of graduation of such enterprise from its original category is 

………………. (dd/mm/yyyy) Which is within the period of 3 years from the date of graduation 

of such enterprise from its original category as notified vide S.O. No. 3322(E) dated 

01.11.2013 published in the gazette notification dated 04.11.2013 by Ministry of MSME. 

 

 

Date: 

 

 

          (Signature) 

Name - 

Membership Number – 

Seal of Chartered Accountant 

 

 

 

 

 

 

 

 



 

ANNEXURE- B 

 

ACCEPTANCEFOR ELECTRONIC FUND TRANSFER / RTGS / NEFT TRANSFER 
 

01 
NAME & ADDRESS OF THE SUPPLIER / 

SUBCONTRACTOR 
 

02 
VENDOR CODE ASSIGNED BY 

BHEL,HPVP LTD 
 

 

DETAILS OF BANK ACCOUNT 

03 NAME & ADDRESS OF THE BANK  

04 NAME OF THE BRANCH  

05 BRANCH CODE  

06 MICR CODE  

07 ACCOUNT NUMBER  

08 TYPE OF ACCOUNT  

09 BENEFICIARY’S NAME  

10 IFSC CODE OF THE BRANCH  

11 EMAIL ID  

12 TELEPHONE / MOBILE NUMBER  

 

CERTIFICATE 

I / We here by agree to receive the payments due from M/s Bharat Heavy Electricals Ltd., by the 

National Electronic Fund Transfer / or RTGS Transfer mode by credit to my / our above mentioned 

Bank account.  I / We also agree that payments made to the above mentioned account are a valid 

discharge of the liability of M/s Bharat Heavy Electricals Ltd.  I / We also agree to bear the 

applicable Bank charges for the above mode of transfer.  A copy of the cheque leaf/ cancelled 

cheque leaf of the above account is sent herewith. 

 

                                       (Authorized Signatories with Name & Seal) 

 

BANKER’S CERTIFICATION 

 

We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that 

the account number of_____________________________________________________________ 

name of account holder), the signature of authorized signatory and the MICR and IFSC codes of our 

branch mentioned above are correct. 

 

 

Place:             Bank Manager / Officer 

Date:       Signature with Bank stamp and Name seal 

 

FORWARDED TO ACCOUNTS DEPARTMENT / CASH SECTION 

 

We confirm the above details are verified with the records available with us 

 

 

                        Signature of BHEL Official with name & seal 

              Operating the contract / Services 

 



 

 

ANNEXURE- GST 
 

GST COMPLIANCE FOR INDIGENOUS SUPPLIERS / CONTRACTORS 

 

1. In Response to Tenders for Indigenous supplier will be entertained only if the vendor has a valid 

GSTIN which should be clearly mentioned in the offer. If any specific exemption is available, a 

declaration with due supporting documents need to be furnished for considering the offer.  

2. Supplier shall mention their GSTIN in all their invoices and invoices shall be in the format as 

specified/prescribed under GST laws. Invoices shall necessarily contain Invoice number (in case of 

multiple numbering system is being followed for billing like SAP invoice no, commercial invoice no 

etc., then the Invoice No which is linked/uploaded in GSTN network shall be clearly indicated), item 

description as per P0, Quantity, Rate, Value, applicable taxes with nomenclature (like IGST, SGST, 

CGST & UTGST) separately, HSN/ SAC Code, etc.  

3. All invoices shall bear the HSN Code for each item separately (Harmonized System of 

Nomenclature)/ SAC code (Services Accounting Code).  

4. A declaration to the effect that all invoice particulars are/were uploaded in the GSTN network/ portal 

& all tax liability as per GST rules and regulations have been and will be discharged, shall be 

mentioned in the invoice. If not mentioned in the invoice, a separate declaration shall be submitted 

as per the requirement of BHEL.  

5. All documents like Test Certificate, LR copy, Guarantee/Warrantee certificate, work completion 

certificate, any other document mentioned in PO, shall be sent along with the vehicle/consignment 

where ever applicable. For all consignments received within the calendar month, input credit will be 

availed within that month in line with monthly returns filing cycle. In case of any discrepancy in the 

document or non-submission of documents mentioned in the PO, then BHEL will not be able to 

accept or account the material, in such case availing of tax credit will be deferred to next month or 

so.  

6. In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case of any 

shortages or rejection in the supply, then BHEL will not be able to avail the tax credit and will notify 

the supplier of the same. Supplier has to rectify the data discrepancy in the GSTN portal or issue 

credit note (details to be uploaded in GSTN portal) for the shortages or rejections in the suppliers, 

within the calendar month notified by BHEL.  

7. For any such delay in availing of tax credit for reasons attributable to supplier (as mentioned above), 

interest (calculated @ SBI Base Rate + 6%) along with penalty if any will be deducted for the 

delayed period i.e. from the month of receipt till the month tax credit is availed, from the running 

bills.  

8. Under GST regime, BHEL has to discharge GST liability on LD recovered from 

suppliers/contractors. Hence applicable GST shall also be recoverable from suppliers/contractors on 

LD amount. For this Debit note will be issued by BHEL indicating the respective supply invoice 

number. 

9. This is to inform that GST portion of invoice, shall be released only upon Vendor declaring such 

invoice in his GSTR-1 and receipt of goods and Tax invoice by BHEL and Confirmation of payment 

of GST thereon by vendor on GSTN portal. Alternatively, BG of appropriate value may be obtained 

from vendor which shall be valid At least one month after the confirmation of date of payment of 

GST by vendor on GSTN portal and receipt of Tax invoice and receipt of goods, whichever is later. 

Above is subject to receipt of goods/service and tax invoice thereof along with vendor declaring 

invoice in his return and paying GST within timeline prescribed for availing ITC by BHEL.  

10. That in case vendor delays Declaring such invoice in his return and GST credit availed by BHEL is 

denied or reversed subsequently as per GST law, GST amount paid by BHEL towards such ITC 

reversal as per GST law shall be recoverable from vendor/contractor along with interest levied/ 

leviable on BHEL. 

Note: The above will be followed strictly for Processing vendor payments to ensure GST Compliance. 



 

 

ANNEXURE - VII 
 

Ref: OPS/OS/SC/2019-20/45/052                                                                                  Date: 18.09.2019 

 

 

 

 

 

PART – II 
  

 

(PRICE BID) 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Page 1 of 3 

 
 



 

ANNEXURE - VII 
 

BHARAT HEAVY ELECTRICALS LIMITED 
HEAVY PLATES & VESSELS PLANT 

VISAKHAPATNAM – 530 012 
 

NAME OF WORK:   
 

            Service Contract for operations like Pickling, Etching, Degreasing, Tube Ends Cleaning, 

Letter Painting & Hard Stamping etc. inside production shops of BHEL-HPVP, 

Visakhapatnam for a period of one year – Reg. 
 

Tender Enquiry No: OPS/OS/SC/2019-20/45/052, Date: 18.09.2019 
 
 
 

NOTE: 
 
1) Tenderers are requested to visit the site before submitting their tenders and go through the site 

conditions, nature and quantum of the job to be done and in general shall themselves obtain all 

necessary information as to risks, safety precautions, contingencies and other circumstances. A 

tenderer shall be deemed to have full knowledge of the site, whether he inspects it or not, no 

claim shall be allowed. 

 

2) The Contractor shall pay the minimum wages to the contract labour as notified by the HR dept. 

of BHEL – HPVP, Visakhapatnam from time to time. The present rate of minimum wages is 

enclosed at Annexure – III. 

 

In addition to the above the contractor has to comply with the entire statutory requirement such 

as PF, ESI, Bonus, Leave wages, Retrenchment compensation etc.  

 

3) The quoted prices shall be fixed & firm without any escalation during the entire period of contract 

and till completion of the work. 

 

4) Tenderers should have accidental insurance coverage to workmen engaged and the workmen 

engaged should use/wear safety shoes and safety appliances. 

 

5) L1 shall be evaluated based on quoted total price.  

 

6) The quantity indicated below is approximate and may vary on both sides subjected to the 

requirement. However, payment shall be made for the actual quantity only.  

 

7) The quoted prices shall be inclusive of all applicable taxes & duties as applicable as on 

date of tender submission except GST. However, GST as applicable shall be payable by the 

contractor and same will be reimbursed by BHEL as per Annexure - GST. 

 

8) Offered discount / Increase will be considered for calculation of unit rate & total amount 

for each item 

 

 

                      

                 SIGNATURE OF THE TENDERER WITH SEAL 
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ANNEXURE - VII 

BHARAT HEAVY ELECTRICALS LIMITED 

HPVP, VISAKHAPATNAM – 530 012 

 
 

NAME OF WORK:  Service Contract for operations like Pickling, Etching, Degreasing, Tube Ends 

Cleaning, Letter Painting & Hard Stamping etc. inside production shops of 

BHEL-HPVP, Visakhapatnam for a period of one year – Reg. 
 

Tender Enquiry No: OPS/OS/SC/2019-20/45/052, Date: 18.09.2019 

 

Schedule of Quantities & Rates (SOQR) 

 

 

Total Offered Amount after Discount / Increase in Words:  

 

 

 

SIGNATURE OF TENDERER WITH SEAL 

 

Page 3 of 3 

SL 
No 

DESCRIPTION OF WORK UNIT 
QTY 

(Approx.) 

Unit 
Rate 
In ₹ 

Total Amount 
In ₹ 

1. 

Pickling, Etching, Degreasing :       

Outside and Inside surface of the 

Equipments, Sub-assemblies etc. 
Sq. Mtrs 1,720 3.60 6,192 

2. 

Tube Ends Cleaning :     

Cleaning both sides of tubes ends up 
to 200mm each side. Tube dia. 
ranging from 10mm to 60mm 

Per Tube 1,000 15.01 15,010 

3. 

Letter Painting on Equipments, 
Sub-assemblies & Parts etc. 

    

a) Letter Size - up to 2”     Per Letter 2,70,000 0.61 1,64,700 

b) Letter Size - above 2” to 6”     Per Letter 17200 1.82 31,304 

c) Letter Size - above 6”     Per Letter 5000 2.35 11,750 

d) Letter Painting by Stenciling  

– up to 2”   
Per Letter 55000 0.62 34,100 

4 

Hard Stamping : Equipments, Sub-
assemblies & Piping etc. 

    

Letter Size up to 6mm     Per Letter 55000 0.62 34,100 

 Total amount in ₹  2,97,156 

 
Discount / Increase offered by Bidder on above total 

amount in % 
  

 
Total Offered amount after Discount / Increase offered by 

Bidder in ₹ 

  


