Bharat Heavy Electricals Limited o v 3oy Tel. : +91(0) 891 668 1332/ 1345
Heavy Plates & Vessels Plant E-mail : yvrrao@bhel.in
Visakhapatnam — 530 012, nsatishkumar@bhel.in
Andhra Pradesh, INDIA.

INVITATION TO TENDER

Ref: OPS/OS/WS/RC/2019-20/67/073 Date: 26.11.2019

Sub: Annual Rate Contract for engaging vehicles for transportation for ODC / Non - ODC
Consignments from M/s. BHEL-HPVP, Visakhapatnam works to various project sites / customers
on All India Basis for a period of one year - Reg.

Sealed tenders are invited in Two Part bid system, Techno-Commercial Bid (Part-1) and Price Bid
(Part-11) from the reputed and experienced transport contractors with sound technical and financial
capability for the subject work.

SL ESTIMATE EMD LAST DATE
NG, NAME OF THE WORK VALUE s FOR RECEIPT
N OF TENDER
Annual Rate Contract for engaging vehicles for
transportation for ODC / Non - ODC Consignments 99,98 17.12.2019
1 from M/s. BHEL-HPVP, Visakhapatnam works to Lall<hs 2,00,000/- up to
various project sites / customers on All India Basis 14.00 Hrs.
for a period of one year

Note: Micro & Small Enterprises (MSEs) are eligible for exemption of EMD as per clause no. 1.16
Annexure — Il

1. ELIGIBILITY CRITERIA:

I) Average annual turnover of the contractor duly certified by a practitioner chartered accountant during
the last 3 years ending 31 March 2019 should be at least 30% of the estimated value (i.e.  30.00
Lakhs). In case annual turnover for FY 2018-19 is not finalized or ITR is not submitted by the
contractor, Average annual turnover during the last 3 years ending 31st March 2018 shall be
considered.

Tenderer should enclose copy of PAN, GSTIN registration certificate, Income tax returns for last
three years (i.e. AY 2016-17, 2017-18 & 2018-19/2019-20) and Profit & Loss account and Balance
Sheet duly certified by the practicing charted accountant for the last 3 years.

II) The Contractor should have experience of completing similar works during last 7 years ending 31st
October 2019 as given below:

(a) Three similar completed works costing not less than the amount equal to 40% of the estimated
value (i.e. ¥ 40.00 Lakhs each)
OR
(b) Two similar completed works costing not less than the amount equal to 50% of the estimated
value. (i.e. ¥ 50.00 Lakhs each)
OR
(c) One similar completed work costing not less than the amount equal to 80% of the estimated
value. (i.e. ¥ 80.00 Lakhs)

Job Completion Certificates from the customer shall be enclosed in support of successful and
satisfactory completion of the orders.

Note: Similar work means that the bidder should have executed transportation contract,
transporting primarily of fabricated / machined steel consignments by mechanical Trailers /
Hydraulic axle trailers, by road from originating place to destination place.

) The works executed in the own name of the tenderer will only be considered for eligibility criteria.
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Ref: OPS/OS/WS/RC/2019-20/67/073 Date: 26.11.2019

IV) The Transporter should have an IBA recommendation number on the date of opening of Tender.

Whoever freshly applied for IBA recommendation and not got the IBA approval number is not eligible
for participating in this enlistment process / price bid.

Note: In case of award of Contract, if a Transporter is not found to be IBA approved at any time
during the Contract period or fails to submit valid IBA approval extension within one month of expiry
of validity, forfeiture of EMD / Security Deposit and Risk Purchase action on such carriers will be
initiated.

V) The bidder shall have 2 own trailers capacity not less than 22 MT. Copy of R.C. Book (self-certified)

first page mentioning name of vehicle owner to be submitted.

Note: The carriers who are having Trailer/s in the name of their company (public limited/ private
limited company) or in the name of partners (in the case of partnership firm) or in the name of
proprietor (in the case of sole proprietorship) only are eligible to participate in the tender.

VI) The transporter must have valid Indian Bankers Association (IBA) certificate.

2. SCOPE OF THE WORK:

Consignment shall be transported to various project sites / customers on All India Basis from M/s.
BHEL-HPVP, Visakhapatnam works by road by suitable vehicles like as per details mentioned in
Annexure — I.

Note: The intending tenderers are advised to visit BHEL- HPVP, Visakhapatnam for noting down the
entry procedures, safety requirements etc. and satisfy themselves of all conditions prevailing there
before submission of their tenders.

3. EARNEST MONEY DEPOQOSIT:

The tenderer shall submit EMD for ¥ 2,00,000/- (Rupees Two Lakhs) only in the following forms:

a) Cash Deposit as permissible under the extant Income Tax Act (before tender opening).
b) Electronic Fund Transfer credited in BHEL account (before tender opening).
c) Banker's Cheque/ Pay Order/ Demand Draft, in favour of BHEL, Visakhapatnam along with offer

. EMD by the tenderer will be forfeited as per NIT conditions, if:

a) After opening the tender and within the offer validity period, the tenderer revokes his tender or
makes any modification in his tender which is not acceptable to BHEL.

b) The contractor fails to deposit the required security deposit or commence the work within the
period as per LOI/ Contract.

c) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the
provisions of extant “Guidelines on Suspension of business dealings with suppliers/ contractors” and
forfeited/ released based on the action as determined under these guidelines.

EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award of work.
EMD shall not carry any interest.
EMD of successful tenderer will be retained as part of Security Deposit.

Note: Micro & Small Enterprises (MSESs) are eligible for exemption of EMD as per clause no. 1.16
Annexure — II.
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Ref:

OPS/OS/WS/RC/2019-20/67/073 Date: 26.11.2019

4. VALIDITY OF CONTRACT PERIOD:

5.

The Contract is valid for a period one year from the date of LOI/ date of entering into the rate contract
agreement.

However, contract can be extendable by One more year on the same terms and conditions mutually
agreed upon by both the parties at the time of extension.

PENALTY FOR NON PLACEMENT OF VEHICLES:

Requisition for vehicle placement will be given through Email to the transporter and vehicles will
have to be placed by the Transporter within 2 days of the vehicle placement date mentioned in the
email for all categories of vehicles. However, intimation will be given in one-day advance.

If the transporter fails to place the trailer in stipulated time, penalty for delayed period is of 1% of
freight per day per trailer subjected to maximum of 10% of freight value. Abnormal delays will be
viewed seriously.

6. As HPVP is one of the units of BHEL, any transporter black-listed / banned / put under hold in any of

7.

8.

9.

10.

11.

the BHEL Units / Sites / Offices, will not be considered for award of transportation contract.

In this effect, bidder should give a certification on their letter head certifying that “bidder is not presently
put on hold, suspended, de-listed, banned or black listed by any of the BHEL units / sites. Nor bidder
have been booked by CBI and / or charged by a court of law in any criminal case relating to
transportation”.

SECURITY DEPOSIT:

Security Deposit shall be collected from successful tenderer as per clause 1.10 of Annexure — II.
PAYMENT TERMS:

100 % of payment within 30 days after submission of bills at Logistics department with all documents
as given below:

1) Intimation Letter / mail from Logistics department

2) Vehicle Placement letter on transporter letterhead

3) Material Gate pass duly signed & stamped by M/s. BHEL-HPVP security staff
4) Ack. LR copy signed & stamped at customer main gate entry

Note: Ack. LRs along with vehicle placement letter, Material Gate Pass duly signed and stamped by
M/s BHEL- HPVP security staff & duly signed and stamped at Customer's Main Gate Entry on LR
copies are considered for calculation of Detention & Transit time.

INCOME TAX:

Income tax as per statutory requirement will be deducted on each payment made to the contractor
and TDS certificate will be issued to this effect.

TDS ON GST:

TDS on GST amount as per statutory requirement as applicable will be deducted on each payment
made to the contractor. Present TDS on GST is 2%.

RISK PURCHASE:

In case the transporter fails to place the trailers as per contract, BHEL reserves the right to
get the transportation job completed through some other party at the risk & cost of the
transporter and any additional expenditure incurred due to the same shall be charged to the
transporter.
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Ref: OPS/OS/WS/RC/2019-20/67/073 Date: 26.11.2019

12. VALIDITY OF OFFER:

13.

14.

The offer shall be valid for a period of 3 months from the last date for tender submission.

PRICE SCHEDULE, TAXES & DUTIES:

a.

Prices shall be quoted in the price schedule attached to the tender for the complete scope of work.

b. The quoted prices shall be inclusive of all applicable taxes & duties as applicable as on last

date of tender submission except GST.

The quoted prices shall be fixed & firm without any escalation during the entire period of contract
and till completion of the work.

In addition to existing taxes, any new taxes imposed by Central/ State Govt. shall be payable by
the contractor and same shall be reimbursed on submission of relevant documents/proof of
payment.

In case, any new tax is imposed instead of existing tax, difference of the amount shall be
reimbursed/ recovered on submission of documentary evidence.

All terms & conditions of the contract in respect of taxes & duties are subject to new taxation laws
introduced time to time by Govt. and terms & conditions will deemed to be modified in accordance
with the provisions of New Laws (i.e., like GST)

Bid should be free from correction, overwriting, using corrective fluid etc. Any interlineation, cutting
erasure or overwriting shall be valid only if they are attested under full signature(s) of person(s)
signing the bid else bid shall be liable for rejection.

All overwriting/cutting, etc. will be humbered by bid opening officials and announced during bid
opening.

. All rates shall be quoted in the tender format only.

Tenderer should quote rates and amounts in figures. In case any mismatch between the quoted
rates & amounts, the quoted rates shall be considered as final.

COMPENSATION IN CASES OF DEATH / PERMENENT INCAPACITATION OF PERSON DUE TO

UNINTENDED / UNFORESEEN OCCURENCES DURING MANUFACTURING / OPERATION AND

WORK AT BHEL FACTORIES / OFFICES:

BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of life /
permanent disability due to an accident which is attributable to the negligence of contractor, agency
or firm or any of its employees as detailed below.

a) Victim: Any person who suffers permanent disability or dies in an accident as defined below.

b) Accident: Any death or permanent disability resulting solely and directly from any unintended and

unforeseen injurious occurrence caused during the manufacturing / operation and works incidental
thereto at BHEL factories / offices and precincts thereof, project execution, erection and
commissioning, services, repairs and maintenance, trouble shooting, servicing, overhaul,
renovation and retrofitting, trail operation, performance guarantee testing undertaken by company
or during any works/during working at BHEL units/offices/townships and premises/project sites.
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15.

16.

Ref: OPS/OS/WS/RC/2019-20/67/073 Date: 26.11.2019

¢) Compensation in respect of each of the victims:

(i) In the event of death or permanent disability resulting from Loss of both limbs: ¥10,00,000/-
(Rupees Ten Lakhs)

(i) In the event of other Permanent disability: ¥7,00,000/- (Rupees Seven Lakhs)
d) Permanent Displacement: A displacement that is classified as a permanent total disablement under
the provision to Section 2(1) of the Employees Compensation Act,1923

REVERSE AUCTION:

BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available on www.bhel.com)
instead of opening the sealed envelope price bid, submitted by the bidder. This will be decided after
techno-commercial evaluation. Bidders have to give their acceptance with the offer for participation in
RA. Non-acceptance to participate in RA may result in non-consideration of their bids, in case BHEL
decides to go for RA.

Those bidders who have given their acceptance to participate in Reverse Auction will have to
necessarily submit ‘Process compliance form’ (to the designated service provider) as well as ‘Online
sealed bid’ in the Reverse Auction. Non-submission of ‘Process compliance form’ or ‘Online sealed
bid’ by the agreed bidder(s) will be considered as tampering of the tender process and will invite action
by BHEL as per extant guidelines for suspension of business dealings with suppliers/ contractors (as
available on www.bhel.com).

The bidders have to necessarily submit online sealed bid less than or equal to their envelope sealed
price bid already submitted to BHEL along with the offer. The envelope sealed price bid of successful
L1 bidder in RA, if conducted, shall also be opened after RA and the order will be placed on lower of
the two bids (RA closing price & envelope sealed price) thus obtained. The bidder having submitted
this offer specifically agrees to this condition and undertakes to execute the contract on thus awarded
rates.

If it is found that L1 bidder has quoted higher in online sealed bid in comparison to envelope sealed
bid for any item(s), the bidder will be issued a warning letter to this effect. However, if the same bidder
again defaults on this count in any subsequent tender in the unit, it will be considered as fraud and
will invite action by BHEL as per extant guidelines for suspension of business dealings with suppliers/
contractors (as available on www.bhel.com).

As a reminder to the bidders, system will flash following message (in RED Color) during the course of
‘online sealed bid’:

“Bidders shall submit online sealed bid less than or equal to their envelope sealed bid already
submitted to BHEL”.

GENERAL:

16.1 Bidders shall confirm their acceptance to all the terms & conditions of the tender enquiry.

Deviations to the tender conditions are not acceptable and BHEL-HPVP reserves the right to reject
such offers which do not meet Technical / Commercial requirements without any / further
correspondence.

Late / delayed bids, incomplete / conditional offers, bids not conforming to the terms & conditions
specified in the tender documents are liable for rejection.

16.2 BHEL reserves the right to modify or cancel or short close the tender at any stage at its

discretion without assigning any reason thereof.

16.3 The bidders shall study the Tender documents and all other relevant documents in detail for

understanding the scope of work involved before submission of their offers. One complete set of

all relevant documents pertaining to subject job covered in the scope of this tender is available at

Outsourcing Dept. and the same can be referred during working hours from 9.00 AM to 4.00 PM.
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For any clarifications required on this tender document, scope of work etc., the bidders shall depute
their authorized representatives to HPVP, Visakhapatnam with prior intimation to get clarifications
from concerned authorities.

16.4 Manager (Logistics) shall be the Engineer-in-charge for herein after referred to as such in the tender.

16.5 Lowest offer need not be the rate acceptable to BHEL-HPVP. BHEL-HPVP reserves the right to go
for negotiation with the L1 bidder as per applicable guidelines.

16.6 The following documents (enclosed) shall form part of the contract including this Notice Inviting
Tender.

PART - | : TECHNO COMMERCIAL BID

a) Special Terms & Conditions : Annexure — |
b) General Conditions of Contract (GCC) : Annexure — Il
¢) Acceptance to the tender terms & conditions : Annexure — llI
d) Transporter Information : Annexure — IV
e) Check List for submission of tender : Annexure —V
PART - 11 : PRICE BID

f) Price Bid (Schedule of items and Bill of Quantities) : Annexure — VI

16.7 Tender Documents can be downloaded from our Websites http://hpvp.bhel.in/ &
http://www.bhel.com.

17. TENDER SUBMISSION:
17.1 The Bid shall be submitted in two parts.

Part-I: Techno-Commercial Bid shall be placed in one cover along with the following documents:

(i) All pages of Tender documents after duly signed & stamped.

(i) Earnest Money Deposit

(iif) Experience Certificates in line with eligibility criteria.

(iv) Copy of PAN & GSTIN Registration certificate.

(v) All other applicable documents as detailed in the tender.

(vi) Valid Indian Bankers Association (IBA) certificate.

(vii) Copy of R.C. Book (self-certified) first page mentioning name of vehicle owner for 2 own
trailers capacity not less than 22 MT.

Part-Il: Price Bid in the prescribed format shall be placed in another separate cover.

Note: The tender documents including the various supporting documents enclosed by the
bidder should be signed on all pages with seal.

Both covers containing Part — | & Part — Il bids shall be placed in another bigger size envelope
duly super scribing the Tender No. & Subject on the envelope.

17.2 The tender completed in all respects shall be dropped in the Outsourcing tender box kept at
reception counter, ADM building latest by 14.00 Hrs. on 17.12.2019.

Bidders may also send their offers by Post to:

Outsourcing Tender Box,
Adm. Building, BHEL - HPVP,
Visakhapatnam — 530012
Andhra Pradesh
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Last date for receipt of tenders is 17.12.2019 up to 14.00 hrs. BHEL-HPVP is not responsible for
any postal or other delays in submission of offers.

Offers received in any other form will not be accepted.

17.3 Submission of an offer by a tenderer implies that all the tender documents were read by the tenderer

18.

19.

and the tenderer is aware of the scope and specifications of the work, site condition, local conditions
and rates at which stores, tools and plant, free / chargeable materials etc., will be issued to him by
BHEL - HPVP and other factors having bearing on the execution of the work.

OPENING OF TENDERS:

Techno-commercial Bids will be opened on 17.12.2019 at 14.00 Hrs. at Customer Cell, Admn.
Building, BHEL- HPVP. The bidders may depute their representatives at the time of opening. The
price bid of the technically qualified bidders will also be opened in the presence of representatives
of the bidders and the date & time of opening of price bids will be intimated later. In case of reverse
auction, the date of conducting reverse auction will be intimated in advance at appropriate time.

If bids are not accompanied by requisite EMD / Valid MSME Registration certificate (Udyog
Adhar) / Valid NSIC Registration Certificate along with Part— | (Techno Commercial Bid), then
Part-ll (Price Bid) will not be considered for opening.

For this procurement, Public Procurement (Preference to Make in India), Order 2017 dated
15.06.2017 & 28.05.2018 and subsequent orders issued by the respective Nodal Ministry shall be
applicable even if issued after issue of this NIT but before finalization of contract / PO/WO against
this NIT.

In the event of any Nodal Ministry prescribing higher or lower percentage of purchase preference

and / or local content in respect of this procurement, same shall be applicable.

Yours Faithfully,
For BHARAT HEAVY ELECTRICALS LIMITED,

O Saliialy kuner”
Manager (OS) =€ \ “1 201




Ref: OPS/OS/WS/RC/2019-20/67/073

SPECIAL TERMS & CONDITIONS

ANNEXURE-I

Date: 26.11.2019

Sub: Annual Rate Contract for engaging vehicles for transportation for ODC / Non - ODC
Consignments from M/s. BHEL-HPVP, Visakhapatnam works to various project sites / customers
on All India Basis for a period of one year — Reg.

1. DETAILS OF CONSIGNMENTS:

Point to Point transportation of ODC / Non ODC Consignments from M/s. BHEL-HPVP, Visakhapatnam
works to Various Sites All India Basis by road using suitable vehicles:

Dimensions/ Approx. weight
Category : : : : : Typg of
Length Width / Dia Height Weight in MT Trailer
in Feet in Feet in Feet (Approx.)
1 17 6.5 7 6 Suitable T.ruck / VAN of 6
MT capacity
Suitable Truck / VAN of
2. 19 ! ! 75 7.50 MT capacity
Suitable 40 Feet 22 MT
3. 40 8 7 22 Capacity Double Axle
Mechanical Trailer
Suitable 50 Feet 26 MT
4, 50 8 7 26 Capacity Double Axle
Mechanical Trailer

a. If length exceeds stipulated length for a vehicle, 5% infringement charges on basic freight
amount to be given for every 0.5 Mtr or part thereof.
lllustration: length exceeds by Om to 0.5 mtr : 5 % infringement charges

length exceeds by 0.5m to 1.0 mtr : 10% infringement charges

b. If Width exceeds stipulated width for a vehicle, 5% infringement charges on basic amount will
be given for every 0.25 Mtr or part thereof.
lllustration: Width exceeds by Om to 0.25 mtr : 5 % infringement charges

Width exceeds by 0.25m to 0.5 mtr : 10% infringement charges

c. If Height exceeds stipulated height for a vehicle, 5% infringement charges on basic amount will
be given for every 0.25 Mtr or part thereof.
lllustration: Height exceeds by Om to 0.25 mtr : 5 % infringement charges

Height exceeds by 0.25m to 0.5 mtr : 10% infringement charges

d. Minimum chargeable distance: 200 Km.

Note : The total tonnage of consignments to be transported is expected to be approx. 3,750 MT
for one year.

2. RATE BASIS

2.1 The rates agreed between BHEL and the transporter will remain firm during the total period of the

contract
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Ref: OPS/OS/WS/RC/2019-20/67/073 Date: 26.11.2019
SPECIAL TERMS & CONDITIONS
2

2.2 TAXES AND DUTIES

2.2.1 While quoting their rates, the Bidders are advised to take into account the likely expenditure,
taxes what so ever, etc., excluding GST which is incidental for transit and in deploying the
vehicles during the operation of Transport Contract.

2.2.2 The rates agreed shall be inclusive of all charges such as Surcharge, Hamali, Statutory charges,
Loading and Unloading enroute etc., except GST and no extra claim whatsoever shall arise on
any account over and above the accepted rates during the currency of Contract will be
entertained.

3. TENURE OF CONTRACT
3.1 Tenure of Contract

3.1.1 The Contract is valid for a period one year from the date of LOI/ date of entering into the rate
contract agreement.

3.1.2 The consignments, including self-consignments booked within the Contract period fall within the
scope of the Contract, irrespective of the date of delivery and surrendering of the consignee
copies of the LR/ GRS

3.2 Extension of Contract

3.2.1 Extension of the Contract may be done with mutual agreement between BHEL, Visakhapatnam
and the approved Transporters Such agreements shall be based on acceptance of same rates
and terms & conditions of the Contract

4. TYPE OF VEHICLE TO BE PLACED

4.1 Vehicles with suitable capacity are required and applicable for executing this Contract. All BHEL
consignments shall be transported only in fully insured vehicles. Any damage due to wrong
deployment of vehicles is in the Transporter's account.

4.2 The Contractors shall at their own expense maintain the said vehicles in good condition and shall
duly apply for and obtain all Licenses, Permits, TREM Card (wherever applicable), etc., necessary
under the rules, in force and promptly pay all registration, License or other fees and all Taxes
payable in respect of the said vehicles. The Contractors shall also appoint and provide at their own
cost for each vehicle a driver, assistant and other staff as may be necessary.

If demanded by BHEL Officials, the original RC Book, PUC (pollution under control certificate) and
Driving License shall be produced for verification. The vehicle should have safety accessories like
tyre blocks and it should display its carrying capacity.

4.3 BHEL prefer their consignments, being carried in the Contractor’s own vehicles. If carried in a hired
vehicle, the Contractor should ensure that the party is a reputed one, with well-maintained vehicles
and valid permits / documents. Should any dispute arise in their deal, it would be viewed with
disfavor. In any case, only the contractor will be solely responsible for the safe delivery of BHEL.
Consignments without prejudice or any other rights or remedy, to proceed against the Contractor.

5. LOAD DISTRIBUTION

BHEL-HPVP reserves right to split the work order on two or more parties by giving counter offer at the
same rates finalized with the L1 agency to the next lowest bidders against each category. The next
two lowest bidders who accept L1 rates will be treated as L2 & L3 respectively in that order.
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6A.

6B.

SPECIAL TERMS & CONDITIONS
3

In case, only one of the next lowest bidders accept for L1 rates in any category, L3 quota in load
distribution will be given to L1 bidder in that category. If L1 rates are not accepted by any of the
next lowest bidders against each category, total 100% load will be given to L1 bidder in that
category.

If rates are identical, Indian Banks Association(IBA) seniority will be followed to arrive ranking. This
ranking will be applicable for load allocation and other purposes.

Load distribution to L1 bidder is 50%, L2 bidder is 30 % & L3 bidder is 20% of the tendered value
against each category.

The e-mail will be suitably sent for vehicle placement by Logistics department to the eligible
transporter.

Against a particular shipment, if the original allottee fails to place vehicle within the stipulated time,
then the same demand will be treated as “Open Demand” to all the Carriers available in the contract
through e-mail communication, including the original allottee (duly recovering the Non placement
penalty). For such open demands, allocation will be made on first come first serve basis i.e., vehicle
reporting at Main security gate of M/s. BHEL-HPVP, Visakhapatnam. the original allottee lifts the same
consignment in Open Demand, even then penalty charges will be applicable for the number of days
delayed from the original allotment.

CLUBBING AND DIVIDING OF LOAD:

The consignment booked by two or more Transporters or two or more full load or certified full load
consignments shall not be clubbed and transported in one vehicle and this practice is total violation of
the Contract and will be suitably dealt with. The risk and cost and responsibility is totally to Carriers’
account till such time the consignment is released from statutory authorities and delivered to the
consignee.

DOOR COLLECTION AND DOOR DELIVERY FOR ALL FULL LOADS:

All dispatches to Power Stations, Sites, or any Supplier Works etc., must be door delivered at the
consignee addresses (supplier works, BHEL Visakhapatnam, Sites etc.), in all Consignment
Categories / All Applications / All Rate Schedules. Ex-Go down delivery is not permitted under this
Contract with BHEL or for BHEL consignments all over India for all delivery points and shall be booked
on door delivery basis only.

DOOR COLLECTION:

The Transport Contractors are to door collect Loads from BHEL/Vishakhapatnam complex or
Suppliers’ Works in and around BHEL Visakhapatnam as desired by the Logistics Dept.

7. TRANSIT TIME AND PENALTY FOR DELAYED DELIVERY

7.1 TRANSIT TIME

BHEL attaches great importance to the timely delivery of the consignment and hence delivery
should be effected without any delay. Hence penalties for delayed deliveries of consignments are
levied as under.
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SPECIAL TERMS & CONDITIONS
4

The permissible travel of vehicle per day for Full Load Consignments are given below: -
Distance (km) to be travelled per
day (average)

S.No Type of Consignment Category

Category - 1 300
Category- 2 300
Category - 3 & Category -4 Non-
3 ODC load 250
4 Category - 3 & Category -4 In case 200
of ODC Load

7.1.1 Date of dispatch of consignments from the loading point and the date of reporting of vehicle at
the unloading point will be excluded from the transit time.

7.1.2 Cases where Road Permit / Online Road permit is required, delivery time shall be
reckoned from the date of issuance of Road Permit / Online permit to the Carriers

7.1.3 For determining the number of days for delivery, for the leftover distance which is below
the km fixed per day, one additional day will be counted

7.1.4 In case the due date of delivery falls on Sunday/ Public holiday, next working day will be treated
as due date of delivery.

7.2 PENALTY FOR DELAYED DELIVERY:

Delay in delivery beyond the above period as described above will attract a penalty of 1% of the
freight per day subject to maximum of 10% of the total freight payable against a particular
consignment. When the penalty is levied, the grace time of Two days will not be allowed. However,
in deserving cases, Head of Logistics dept. shall have the powers to waive the penalty on case to
case basis. In such cases, the carriers should have given timely intimation in writing with the
reasons which caused delay and also with supporting documentary evidence.

If vehicles are standing at the project sites and are not allowed IN, due to various reasons for number
of days after reaching the site, the site officials invariably indicate the date of entry into the site as
the date of reaching and in such cases the detention of the vehicle for the no. of days outside the
gate is not accounted for and is not certified by the site officials. In such cases, on a case to case
basis, the date of reaching the site and the date of unloading as certified by the respective in-charge
at Logistics, BHEL - Vishakhapatnam will be the basis for calculation of penalty.

Frequent delays beyond the stipulated time by any carrier will be viewed seriously. BHEL will take
suitable penal action against such carrier including suspension / foreclosure / termination of the
Contract.

Force majeure condition like cyclone, washout of roads, bridges, civil commotion and other aspects
of the clause for all categories. Mechanical failure of the vehicle is not considered as force majeure.
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SPECIAL TERMS & CONDITIONS
5

8. TENTATIVE DESTINATIONS:

The following are the tentative destinations and corresponding distances from BHEL HPVP:
1. PANKI ,UP
2. UPPUR ;TN
3. ENNORE, TN
4. NORTH CHENNAI, TN
5. URAN, MAHARASHTRA
6. BHADRADRI ,TELANGANA
7. YADADRI, TELANGANA
8. PATRATU, JHARKHAND
9. UDANGUDI, TN
10. VIDAYPUR, MP
11. CHENNAI PORT
12. THAL, MH
13. NEYVELI, TN
14. BARMER, RAJASTHAN
15. HYDERABAD, TELENGANA
16. TIRUCHIRAPALLI, TN
17. HARIDWAR, UTTARAKHAND
18. BHOPAL,MP
19. PATA, UP
20. DAMANJODI ,ORISSA
21. ANY OTHER PLACE IN INDIA

9. DISTANCE CALCULATION FOR FREIGHT PAYMENT

All consignments should be transported through the shortest feasible route approved by BHEL
VISHAKAPATNAM and freight payment will be restricted to the same.

The shortest route as per the maps.google.com (co.in) shall be considered. In case the shortest
route is not feasible and the feasible route is within 10% of shortest route, the contractor should
absorb the cost.

In case the shortest route is not feasible and the feasible route is 10% or more than shortest route,
BHEL VISHAKAPATNAM distance committee constituted from Logistics, commercial & Finance
shall finalize the alternate shortest feasible route and distance. Cost of additional distance beyond
110% of the original shortest route will be to BHEL account.

10. TRANSHIPMENT AND PENALTY

BHEL expect a full load / certified full load consignments to be transported in the same vehicles without
transshipments en-route.

For other categories of vehicles, if transshipment is inevitable en-route, the Carrier should inform the
loading officials of LOGISTICS in advance and obtain prior permission from BHEL Executives, not
below the rank of SR. MANAGER. Authorization permitting transshipment shall be attached along with
the freight bill for payment. The transshipment shall be done in authorized transshipment centers only
by deploying crane of suitable capacity and people with technical expertise.
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If consignments are transshipped without prior permission a token penalty of 10 % of the freight
amount involved, will be levied.

DETENTION CHARGES:

Detention charges shall be paid extra if the vehicles are not loaded/unloaded in time.

Free Period for Detention Charges:

Free time: The free time (No of days) at loading & unloading points will be as follows:

Sl. No Category No of Days
1 Category 1 & 2 1
2 Category 3 & 4 2

Detention charges beyond free time:
a) For Trucks - Rs 750 per day of detention.
b) Trailer 40 Feet - Rs 1500 per day of detention.
c) Trailer 50 feet - Rs 2000 per day of detention.

Note: For admitting the detention charges, the following documentary Evidence is to be produced with
the freight bills.

a) At Loading Point: Trailer placement letter & Material Gate pass duly signed and stamped with date
& time by the concern Security staff for IN and OUT of each trailer.

b) At Un-loading point: Trailer IN & OUT stamp with signature, date & time of security staff on the LR.
and signature for the received Equipment/ltems/Consignment by site-in-charge on the LR Copy.

c) Detention charges shall be paid on certification of an Executive not below the rank of Dy. Manager,
Logistics department in case of detention at BHEL, Visakhapatnam.

d) Sundays & General Holidays will not be considered for calculation of period of detention.

e) Reporting date of vehicle at loading/unloading points will be considered for calculating detention
only if the vehicle reports before 10:00AM on a working day. If vehicle reports after 10:00 AM, that
day will not be considered for calculation of detention.

COMMUNICATION OF MOVEMENT:

Day to day position of movement of the loaded Trailer need to be informed to BHEL-HPVP Logistics
dept. by Email & SMS (both) during transit till it reaches the destination.

.BILLS & PAYMENT

13.1 Dimensions of the Consignments for freight payment

13.1.1 In regard to the weight of the consignment booked, BHEL design weight / GMS Weight will be
the authorized weight for freight billing wherever design / GMS weights are available. Loading
will be done keeping special care about the volume capacity and weight capacity of suitable
vehicle.
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13.2TIME OF SUBMISSION OF BILLS

Freight Bills to be submitted within one month immediately after delivery with proper
acknowledgements and there should not be delay for more than THREE months. This is not
applicable for dispatches where payment is through Bank. However, BHEL will not honor such
claims after a period of six months on expiry of the Contract unless substantiated with valid reasons
for delayed submission of the bills. Right of acceptance of such claims is with BHEL. Condonation
for delay in this respect will require the approval of BHEL Officials not below the rank of DGM /
Commercial / Logistics concerned.

13.3 MODE OF PAYMENT
All payments to be made to the Transporter, shall be through NEFT (National Electronic Fund
Transfer / RTGS (Real Time Gross Settlement). The transporter has to submit NEFT form enclosed
in this tender signed by authorized signatory of the transporter and duly certified by Banker with
seal.

BHEL will deduct income tax at source at the applicable rates and issue necessary TDS certificate.
14. RISK PURCHASE

14.1 In the event of any failure of contractor to fulfill any of the tender / Contract obligations including
non-lifting of consignment(s) as per Contract / Agreement, BHEL may entrust the job to an alternate
Transport Carrier and get it completed to meet the BHEL requirement and additional expenditure,
if any, including consequential cost viz., demurrage etc., will be fully recovered from the Contractor
who failed to complete the job in line with the Contract.

14.2 The decision of BHEL with regard to the actual losses / consequential expenditure incurred by
BHEL shall be final and binding on the Contractor.

15. MOTOR VEHICLE ACT

As per the Motor Vehicle Act with the latest amendments/notifications there to, overloading of the
vehicles will not be allowed over and above the designated carrying capacity as per the registered
document. The Transporter should carry the consignment complying with the applicable provisions of
the relevant Motor Vehicle Act/State Act. No payment on account of violation of Motor Vehicle
Act/State Act shall be payable.

If any of the issues has not been dealt specifically in any schedule, then the same will be decided in
line with the provisions of other schedules/terms and conditions dealing with the same issue.

16. LOADING AND UNLOADING

Loading and unloading is the responsibility of Consignor or Consignee at BHEL / Vendors / Sub-

Contractors/ Sites will be taken care of by the respective Agency. No transshipment is permitted en-

route.

16.1 It shall be the responsibility of the Transporter to provide at his cost trained and licensed
personnel for running the vehicles.

16.2 The Transporter shall ensure placing vehicles of suitable category, capacity (i.e. size and load)
and quality. Overloading of the vehicles will not be permitted under whatsoever may be the
reasons / conditions.

16.3 Proper loading and lashing of the consignments in most secured manner shall be done keeping
in view extant government regulations and constraints en-route for safe transportation of
consignments and its delivery to destination.
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16.4 Transporters shall ensure that Motor Vehicle Act 1989 (as amended up to date) is strictly
followed as applicable. Vehicles must carry up to date fitness, road permit, insurance and related
documents/ certificates.

16.5 All drivers/concerned staff related to the transportation activities under this rate contract should
be well aware about material safety, data sheet etc. and well conversant with the environmental
impact arising from the specified activities pertaining to use of fuels, lube oils, its spillage and
disposal of various harmful items used in automotive vehicles.

16.6 Transporters shall follow all necessary instructions relating to 1SO-14001 and 1SO-18001
obligations for environmental safety and occupational Health Safety.

17. ROUTE PERMIT / NATIONAL PERMIT / CLEARANCE:

The Transporter shall arrange required permits from RTO or other concerned authorities and ensure
compliance of any other legal and statutory formalities connected with the transportation of goods at
his cost. BHEL doesn’t take any responsibility in this regard.

18. PROTECTION OF CONSIGNMENT DURING TRANSIT:

18.1 To ensure safe transit, the consignment loading shall be done by BHEL in its HPVP Vizag
Premises/Works. The Transporter shall ensure: -

18.1.1 Placement of vehicles of good and roadworthy conditions having all welded structures and
joints of vehicle chassis in sound condition.

18.1.2 That good quality lashing ropes in sufficient numbers (Minimum 4 to 6 Nos.), with suitable
length and diameters and other items required to accompany the vehicle so as to securely
lash the consignment as per lashing scheme to be provided /explained by BHEL unit to
ensure its safer transit in the same condition and same vehicle. Whenever explicitly
mentioned by BHEL.

18.1.3 Compliance of all the safety precautions and other instructions required in road transportation
e.g. red flags/lamps; pilot, escort etc. as may be required shall be the responsibility of the
Transporter.

18.1.4 Lashing to be proper and safe. The Transporter to check the same and to be satisfied before
departing from work premises. Complaints of unsatisfactory packing or lashing will not be
entertained after the vehicle has departed from the loading point.

19. SAFETY OF CONSIGNMENT:

19.1 The Transporter shall be solely responsible for the safe custody of the consignments from the
time the documents are handed over to him until the consignments are delivered at the
destination, duly obtaining acknowledgement of delivery.

19.2 Any failure in this regard shall be viewed seriously and BHEL shall be free to take deterrent/penal
action on the Transporter concerned e.g. Suspension of business forthwith and future business
dealings by BHEL and recovery of all losses suffered by BHEL from the Transporter
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19.3 The Transporter will indemnify BHEL against any loss, damage, breakage, shortage and pilferage
of any materials while in his custody.

19.4 Transporter shall NOT auction the material belonging to BHEL where customer/ suppliers have
defaulted in taking delivery for various reasons. The Transporter will give notice under registered
post to BHEL and ask for instruction in the matter. The local manager of the Transporter
concerned should follow up these cases with the consignee at one end and consignor at the
other end.

19.5 Where all measures have exhausted and still the consignment is held by the Transporter for a
period of one year or more, material shall be rebooked to the Consignor, without waiting for
instructions on freight "To Pay". But no demurrage payable basis. In such cases, liability for to
& fro freight will rest with BHEL.

20. STATUTORY OBLIGATIONS OF TRANSPORTER:

20.1 The Transporter will observe and comply with the requirements of the Minimum Wages Act and
all other Industrial & Labor legislation for the time being in force or that may hereafter be brought
into force, governing the relationship between the employer and the employee.

20.2 The Transporter shall indemnify BHEL against all claims, payments and losses that the company
may have to make or suffer on account thereof. The Transporter shall whenever require to do
so by the company or Govt. officials authorized under law, produce for inspection all forms,
register and other papers required to be maintained under the various statutes.

20.3 The Transporter shall accept liability for compensation in accordance with the provision of the
Indian Worker's Compensation Act 1923 read with Employees State Insurance Act 1948,
amendments thereafter and or other law for the time being in force for personal injury caused to
any workmen by accident arising out of and in the course of this contract.

20.4 Should the company be held liable for any loss, damage or compensation to third parties arising
from or in relation to transport operations done by the Transporters; the Transporters shall
reimburse such loss, damage or compensation to the company together with the costs incurred
by the company on any legal proceedings pertaining thereto.

21. ROUTE, SURVEY, PERMIT etc.
21.1 ROUTE

All consignments should be transported through the shortest route established / declared by BHEL.
Where adoption of longer route becomes necessary for avoiding disturbed / riots prone or flood
affected areas, the same shall be determined with reference to the areas to be passed through and
weight and dimension of the consignment on case to case basis and such routes will be fixed by
BHEL user agency or LOGISTICS and authorized.

21.2 ROAD SURVEY

It is the responsibility of the Carrier to have made a prior survey of the route through which the
subject consignment has to be transported and ensure the technical feasibility of the consignment
to be safely carried in that route by conducting route survey where ever necessary including
documentation formalities. The Transporter shall clear while transporting any obstructions, as may
arise, with the permission of the authorities involved. All expenses incurred in this connection have
to be borne by them. Further any damage to Private / Public Property arises in the course of
transportation by the Carrier's vehicle / consignment, the Carrier alone shall be liable for its
indemnification.
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If any diversion of route becomes necessary en-route for operational reasons, no extra mileage will
be allowed more than the standard distance as given / approved by BHEL. All risk & cost etc.,
incurred in this process of diversion / circuitous route taken, shall be wholly be borne by Carrier only.

22. LASHING OF THE CONSIGNMENTS

22.1 Instructions for loading and lashing of consignments for transportation

22.1.1

22.1.2

22.1.3

22.1.4

22.1.5

22.1.6

22.1.7

22.1.8

22.1.9

22.1.10
22.1.11
22.1.12

22.1.13

22.1.14

22.1.15

22.1.16

Lashing and securing of the consignments for transportation will be the responsibility of the
Transporter

The Transporter should ensure that the lashing rope do not damage the surface of the
materials and hence suitable padding to be given wherever required

All the safety precautions required in transportation such as providing of Red Flags, Lights,
etc., as may be required to comply with Motor Vehicle Act, shall be the responsibility of the
Transport Carriers and they have to ensure the same.

Sheathed metallic chains / ropes to be used for lashing with adequate packing of sharp
edges. These should be of adequate spacing to ensure proper transportation. Alternatively,
fully plastic / nylon sheathed metallic chains or wire ropes may be permitted, provided at no
place the sheath has been damaged.

Every component loaded in the trailer shall be tied to the truck base firmly. No welding/ tack
welding of components to the base should be done.

The wooden supports provided between coils and panels, when kept one over the other, shall
be of equal height and shall be spaced not more than 3 meters apart, to prevent bowing of
the coils and panels.

Ensure that there is no metal to metal contact during loading and transportation on the sides.
Metallic Channels used for such protective purpose shall be inserted with adequate size
wooden piece, such that the component always contacts the wooden piece and never the
metallic portion of the channel.

When coils are crated and sent, proper stoppers and spacers are to be provided, so that
coils do not move during transportation.

When coils are crated and sent, there must be no bundles of tubes etc. kept over the crate.
The crates are not designed to carry any load over them.

The loading of multiple components one over the other shall not be done.
Soft rubber pads shall be used to lash on the product metal surface

In the case of loose tubes bundling, soft rubber pads shall be used when the bundle is
fastened with binding wire, so that there is no metal to metal contact.

In the case of Headers, they are to be kept on wooden V Block / curved Wooden V Blocks
with the stubs pointing to the top.

In the case of crated coils, lashing shall be on the frame of the crating and not on the coll
tubes.

Overhanging of components beyond the trailer is not permitted; and in no case the
unsupported length shall be more than 1.5m.

Components loaded in the vehicle should be carried to the destination in the same vehicle.
No trans-shipment to another vehicle is permitted.
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22.1.17 Components loaded in the vehicle should not be unloaded and stored in any other
premises/ in the yards of the Transporter.

22.1.18 The components, if found incompletely painted or having paint damage, the same shall
be informed to Logistics before the components are loaded.

22.1.19 The tubes are all provided with end caps and it is the responsibility of the Transporter to
see that the end caps are in place in all the coils.

23. INSURANCE COVERAGE AND CLAIM

23.1 Insurance

Transit insurance of the consignment under transportation by the Transporter will be
responsibility of BHEL/Consignee as the case may be and Transport Carrier shall ensure the
insurance coverage and mark in the Lorry Way Bill. However, Transporter will be responsible
for any external damages as per Sec. 8 of Carriers Act, 1865.

23.1.1 The Contract as entered into between BHEL and the Transporter(s) shall in no way nullify,
reduce, mitigate or absolve the parties of any responsibility, obligation or liability that may
devolve upon them under the Carriers Act, 1865 as amended up to date.

23.1.2 Position as above shall not absolve the Transporter of his responsibility for safe and proper
transportation of the goods to the proper destination or his liability to compensate for the
damage/ shortage / loss in respect of the consignments transported by him.

23.1.3 The Transporter's consignment note (LR) shall be acceptable to insurance company. In
addition, the Transporter shall get ‘\LEGAL LIABILITY’ from Insurance Company for insurance
Cover.

23.2 Damage/Loss

23.2.1 If any remark is made by the Consignee while delivering the consignment with respect to
damage / shortage or loss i.e. total or partial, the Transporter after delivery of the consignment
shall inform the agency responsible for booking the consignment or LOGISTICS within a week
of delivery and the Transporter should submit the Xerox copy of LR with covering letter to the
Consignor or Consignee (Supplier or Customer or BHEL Unit, Region or Site and/ or
LOGISTICS, as applicable.

23.2.2 On receipt of this information, BHEL Visakhapatnam (LOGISTICS) will refer this to the
concerned Commercial department. Commercial department will advise in writing, the value of
damage / shortage or any other comments to LOGISTICS so that further action will follow.

23.2.3 In case Commercial cannot assess the extent of damage / shortage immediately, they will
advise accordingly so that, after taking necessary documents such as Indemnity Bond from
Transport Carriers and Logistics shall process the bills accordingly.

23.3 Open Delivery

In case of any visible damage/ suspected damage in the consignment, the Carrier should
arrange delivery of the consignment on "OPEN DELIVERY" and the open delivery certificate
should be issued along with the consignment, duly signed by both parties.

23.4 Non-acceptance of insurance claim lodged by BHEL and Carriers responsibility.
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Logistics / Loading Agencies are ensuring that the vehicle placed is loaded, taking cognizance
of the passing weight of the RC book copy presented by the Carrier. However, Carrier has to
own responsibility for the RC Book copy presented at the time of loading and also ensure that
the loading is done in line with the passing weight of the RC Book of the vehicle. In the event
of any accident / damage visibly seen or inflicted to the consignment which could not be seen
visibly but that could be found at the site at any point of time, BHEL would take up with
underwriters and lodge claim. If the underwriter observes during the course of survey or
otherwise that the vehicle was overloaded beyond RC Book capacity, the claim will be out
rightly rejected. In such case the Carrier is totally responsible and contractually bound to
compensate fully the total damage, cost involved in rectification or the value of the insurance
claim lodged as the case may be, within 30 days from the date of such communication received
from BHEL for compensation.

23.5 Accidents

2351

23.5.2

23.5.3

23.6

23.6.1

23.6.2

All accidents at any point shall be reported to agency concerned and LOGISTICS in writing
through mail immediately within two days followed by hard copy. Failure to send
communication will be viewed seriously resulting in suspension or termination of the Contract
as deemed fit over and above the recovery of value of the consignment lost or damaged — total
or partial.

Further, any accident that occurs while the consignment which is booked in transit shall also
be brought to the notice of Consignor or consignee and/ or LOGISTICS as applicable.
Subsequently, the F.I.R. and Survey Report by authorized insurance agency (for the damage
or loss of consignment en route) shall also be submitted. BHEL Site officials or concerned
Loading agency shall be informed in writing through Mail, Fax or Letter and LOGISTICS for
Incoming consignment and Purchase & Site for DTS consignment within 48 hours of incident
or accident or loss or damage to enable the agency responsible to lodge and settle the claims
with Underwriters

The freight payment up to the point of accident, for the consignment met with accident, will be
paid only after settlement of insurance claim by the Underwriters This payment is to be
considered only in the case of the Carrier complying with the above two accident clauses.

Return freight payment for transporting the damaged consignment back to Visakhapatnam
after BHEL QC Clearance.

In case of transporting the damaged cargo (due to accident, mishap etc.) back to
Visakhapatnam after insurance survey and BHEL QC clearance for returning such
consignments to Visakhapatnam, the return freight, as per the applicable rate schedule of
Contract will be paid to the Transporters

In case, the Transporters fail to send communication in respect of accident or damage or loss
or act on the above lines and insurance claim is not made or compensation obtained by the
authorized agency, the recovery will be effected for the value of damage or loss — total or
partial of the subject consignment. Suitable action including suspension, de-listing or
termination of the Contract as deemed fit. Return freight payment for transporting the damaged
consignment back to Visakhapatnam after BHEL QC Clearance.

In case of transporting the damaged cargo (due to accident, mishap etc.) back to
Visakhapatnam after insurance survey and BHEL QC clearance for returning such
consignments to Visakhapatnam, the return freight, as per the applicable rate schedule of
Contract will be paid to the Transporters
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In case, the Transporters fail to send communication in respect of accident or damage or loss
or act on the above lines and insurance claim is not made or compensation obtained by the
authorized agency, the recovery will be effected for the value of damage or loss — total or
partial of the subject consignment. Suitable action including suspension, de-listing or
termination of the Contract as deemed fit.

24. SECURITY DEPOSIT

A. Security deposit means the security provided by the contractor towards fulfillment of any obligations
in terms of the provisions of the contract.

B. The total amount of the security deposit will be 5% of the contract value. EMD of the successful
tenderer shall be converted and adjusted towards the required amount of Security deposit.

C. Modes of Deposit:

The balance amount to make up the required Security Deposit of 5% of the contract value may be
accepted in the following forms:

a) Cash (as permissible under the extant Income Tax Act)

b) Local Cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic
Fund Transfer in favour of BHEL.

c) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the company’s
act. The bank guarantee format should have the approval of BHEL.

d) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the
companies’ act (FDR should be in the name of the Contractor, a/c BHEL.

e) Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas
Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/ hypothecated/
pledged, as applicable, in favour of BHEL)

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of
the documents or in any other matter connected therewith)

D. Collection of Security deposit:

At least 50% of the required security deposit, including the EMD, should be submitted before start of
the work. Balance security deposit can be collected by deducting 10% of the gross amount
progressively from each of the running bills of the contractor till the total amount of the required security
deposit is collected.

E. Security deposit shall be released to the contractor upon fulfillment of contractual obligations as per
the terms of the contract.
F. The security deposit shall not carry any interest.

24.1 Refund of Security Deposit

24.1.1 The security deposit shall be refunded after successful completion of the Contract as per
agreement and subject to deduction of any amount due to BHEL.

24.1.2 Security deposit shall not be refunded to the Contractor except in accordance with the terms of
the Contract.

24.2 The successful tenderer/s shall furnish Security Deposit within 15 days from the date of Work
Order / Letter of Intent. The Security Deposit shall be furnished by the successful tenderer/s before
commencement of work by them. The security deposit shall not carry any interest.
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25. GOODS CONSIGNMENT NOTE & EXCISE INVOICE: -

25.1
25.11

25.1.2

25.1.3

25.14

25.1.5

25.1.6

25.1.7

25.2
25.2.1

25.2.2

GC/LR/LWB

G.C. Note issued should bear printed serial numbers with IBA number allotted to them at the time
of approval. Vehicle No. should be indicated in G.C Notes for all Full Load bookings. Original G.C
copy only should be produced with acknowledgement of the consignee for billing. Erasing or over-
writing etc. in the G.C Notes should not be done and will not be accepted, if not authenticated by
the consignor. G.C Notes should be of good quality paper and in reasonable size to enable
necessary details being written. Copies of G.C Notes submitted to BHEL & its customers should
be legible.

The Company takes a very serious view of issue of G.Cs. issued to the Suppliers without taking
physical possession of materials and if any contravention is noticed, BHEL will have the right to
terminate the Contract or take appropriate action.

Once GC Note is issued, it is treated as physical acceptance of the consignment by the Carrier and
in such cases, it shall be the responsibility of the Carrier for the safe and timely delivery of the
consignment. Any dispute between the consignor and the Transport Carrier on this account will not
be entertained.

The G.C Notes shall be got countersigned by the Consignor at the time of booking of the
consignment. Every consignment in a vehicle should be covered by G.C. Note.

More than one delivery/ collection at the time destination/ point of collection should be accepted,
while G.C. is to be prepared separately for each consignment giving cross reference of the G.C.
the bill should be submitted for one load only enclosing all the G.C. involved.

The Carrier should feed systematic information viz., GC Note No. & Date, booking stations, delivery
date with place of delivery to User Departments of BHEL within time span as per terms of Contract
failing which BHEL will have the right to stop further loads.

The Carrier shall use the Lorry Way Bill of the approved Carrier only and shall not book in the name
of sister concern or any other agency which is not approved. In case the bill is submitted or any
dispute arises at the time of delivery, all the expenses incurred will be recovered from the running
bill of the Transport Carrier and view the above as the violation of the Contract.

EXCISE INVOICE

Duplicate Transporter Copy of Excise Invoice in respect of all Excisable items are to be invariably
obtained from the suppliers and the Excise Invoice number incorporated in the Lorry Way Bill and
surrender the same to BHEL along with the consignment. Otherwise any loss on account of this
will be recovered from the Carrier. In case, such Excise Invoice is not obtained from the Suppliers
along with the consignment, an endorsement "EXCISE INVOICE NOT RECEIVED 'should be made
in the Lorry Way Bill.

In case Excise Duty is not applicable, it should be mentioned in the GC Note and the applicable
document shall be collected from the consignor.
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25.3 DELIVERY AGAINST CONSIGNEE COPY

Except dispatches of consignments where payment is through Bank and delivery against Consignee
Copy, in all other cases, the booking of the consignment should be essentially on door delivery basis
only. The Carrier taking the booking from Supplier, Sub-Contractor, Customer etc., should ensure
that the LR shows door delivery. If this is not ensured by Carrier, as it is their responsibility, any extra
expenditure on this wrong booking by the Carrier, will be automatically deducted while passing the
bill itself. On account of this wrong booking against the terms of the Contract, the Carrier is not
entitled to claim delay penalty and the same will not be allowed (if claimed).
26. DESPATCH & ENROUTE DOCUMENTS

26.1 DISPATCH DOCUMENTS

26.1.1 Consignment without BHEL Purchase Order reference should not be collected/ delivered at BHEL
/ Visakhapatnam or to any consignee without any written permission from LOGISTICS or stores or
User Department. In such cases, the Transport Carrier is solely responsible for the safe delivery of
the consignment at the right place.

26.1.2 The documents handed over at the booking points and meant to be handed over to the consignee
such as DELIVERY CHALLAN, INVOICE, DUPLICATE/TRANSPORTERS COPY OF EXCISE
INVOICE, SALES TAX FORM etc., should be carefully brought and handed over to the consignee
along with the materials. Any loss, delay, additional expenditure due to non-compliance of the
above on this account, will be debited to the Carriers.

26.1.3 The Transport Carrier should ensure the collection of Road permit / way bill at the time of booking
the consignment and suppose the same is not made available, the matter should be brought to the
notice of SM/ LOGISTICS by the Transport Carrier concerned.

26.1.4 Wherever Road permit / way bill is issued to Transport Carriers, the Carrier should get an
acknowledgement from the consignee on the back of G.C itself that the "Counter Foil/Copy of Road
permit / way bill received" while getting acknowledgement for receipt of goods.

26.1.5 The Carriers at the time of booking of the consignments should mark each and every package with
Customer name, LWB number etc., wherever necessary, so that the items are identifiable at the
time of delivery.

26.2 EN-ROUTE DOCUMENTS

26.2.1 While accepting the consignments for transportation, the Carriers should ensure, that necessary
documents for check post are collected, so that the consignments are not detained en route for
want of these documents.

26.2.2 Any detention on this account will be the Carriers responsibility.

26.2.3 If a consignment is detained en route by the check-post authorities due to insufficient
documentation or for any other reason and penalty, such as advance tax, compound tax etc. are
imposed, such payment will have to be borne by the Carriers and consignment have to be released
and delivered in time.

26.2.4 The Carriers should also collect at the time of booking, all the documents required such as
forwarding notes/challans with descriptions of materials and value etc., to ensure safe
transportation and easy identification at the time of delivery.

26.2.5 While passing through States other than destination State, the transporter has to ensure that
necessary entry is made in the first check post and last check post of the State in order to avoid
any sales tax liability for BHEL. If this is not complied with any sales tax implication to BHEL will be
recovered from the transporter’s bills.

Contd ...16
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VEHICLE MONITORING

Day to day position of movement of the loaded Trailer need to be informed to BHEL HPVP Logistics
dept. by Email & SMS (both) during transit till it reaches the destination.

EMS, SECURITY AND SAFETY REGULATIONS

Security, Safety and Environmental Management Systems (EMS) regulations should be observed
while in BHEL complex, en-route and at consignee location. Ignorance of such regulations will not be
accepted as an excuse and the risk and cost will be that of Transporter.

ESCORT FOR CONSIGNMENTS

Where BHEL intends to depute an escort for certain important consignments, they should be allowed
to travel in the vehicle to the destination free of cost and communication should be sent on day-to-day
basis till the consignment reaches destination.

30. INDEMNITY:

30.1 The Transporter shall have to indemnify BHEL against all claims for injury or damage to any person

or property caused by his negligence or negligence of his employees whilst in BHEL premises/sites.

30.2 The Transporter shall indemnify the company against all payments by way of compensation or

otherwise which the company may be called upon to make under the provisions of the applicable
Acts to any workmen as aforesaid, and any cost incurred by the company in connection with any
claim preferred by such workmen and or against all actions, claims and demands whatsoever in
respect thereof or in respect of any loss, injury or damages whatsoever to any third person arising
out of or occasioned by the negligent, imperfect or improper performance of this Contract by the
Transporters, their workmen servants or agents.

30.3 The Transporters approved and operating under the transportation rate Contracts shall further

indemnify BHEL against the following: -

30.3.1 Observance of Labor & Industrial Laws.

30.3.2 All claims by way of compensation and all other types of unforeseen claims, which may arise in

the course of Contract.

30.3.3 Documentary compliance relating to freight billing.

30.3.4 Indemnity shall cover the entire transit right after loading to the unloading at destination.

31 ARBITRATION

31.1.1 All disputes between the Transporter and BHEL arising out of or relating to this contract, shall,

after written notice by either party to the contract to the other party, be referred for arbitration to
the sole arbitrator to be appointed by the Head of the unit concerned at BHEL, Visakhapatnam in
his sole discretion. There shall be no objection to any such appointment (i) that the arbitrator so
appointed is an employee of BHEL, (ii) that he had to deal with the matters to which the contract
relates and (iii) that in the course of his duties as BHEL's employee, he had expressed views on
all or any of the matters in disputes or difference.

Contd ...17
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1.2 In case, the arbitrator so appointed is transferred or vacates his office or neglects or refuses to
act or is unable to act for any reason whatsoever or dies, the Head of unit concerned at BHEL
Visakhapatnam, shall have power to appoint another person to act as arbitrator in his place. Such
person shall be entitled in his discretion to proceed with the reference from the stage at which it
was left by his predecessor or from any earlier stage considered proper by him. No person other
than the one appointed to be arbitrator as aforesaid shall act as arbitrator, and if, for any reason,
that is not possible, the matter shall not be referred to arbitration at all. The arbitrator shall have
the power to extend time, from time to time, with the consent of the parties, for conducting the
arbitration proceedings and making and publishing his award.

1.3 The decision of the arbitrator shall be final and binding on both the parties.

1.4 The arbitration proceedings will be held at BHEL Visakhapatnam or at such other place as the
arbitrator may direct. Work under the contract shall be continued during the arbitration
Proceedings unless otherwise directed in writing by BHEL.

32. JURISDICTION

33.
33.1

33.2

33.3

334

33.5

In case of any suit or other legal proceedings arising under or relating to this Contract, the courts at
Visakhapatnam, Andhra Pradesh only shall have the Jurisdiction and is only after exhausting the,
above Arbitration Clause.

RIGHTS
In case of breach of any of the terms and conditions of the Contract, BHEL will entrust the work to
any other Transporters at the risk and cost of the Transporter and the Transporter shall be liable to
pay the extra expenditure, damages, loss suffered on account of the cancellation of the Contract.

All amounts including the losses/damages/penalties/compensations and extra charges of freight,
resulting from non-compliance with the terms of Contract, payable by the Transporter to BHEL under
the Terms of the Contract will be recovered from the outstanding payments to Transporter either
under this Contract or any other Contracts or from Security Deposit or from both. In case this amount
is insufficient for such recoveries, the Transporter shall make good the balance amount by actual
payment. In addition, BHEL, Visakhapatnam has the right to recover the said amounts through its
sister concerns, from the payments due to the Transporter in any of the units of BHEL located in any
part of India.

The Transporter is not allowed to pass the responsibilities connected with the transportation to other
agencies/Transporters. The Transporter shall not sublet or transfer the Contract or any part thereof,
which tantamount to termination of the Contract and thereby attracting the penalty or forfeiture of
security deposit. However, hiring of vehicles and services from other agencies/ Transporters is
permitted.

No Transporter should load his consignment in the vehicle of any other authorized Transporter,
carrying consignment of BHEL. In such cases no freight charges shall be paid to either of the

Transporters.

The Transporter shall have no right to demand at any time during the execution of this Contract any
minimum quantity of load for transportation.

SIGNATURE OF TENDERER WITH SEAL
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1.1.

i)

1.2.
1.2.1
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123

124

1.2.5

CHAPTER -1
GENERAL INSTRUCTION TO TENDERERS

DESPATCH_INSTRUCTION:

The General Conditions of Contract form part of the Tender specifications. All pages of the tender
documents shall be duly signed, stamped and submitted along with the offer in token of
complete acceptance thereof. The information furnished shall be complete by itself. The tenderer is
required to furnish all the details and other documents as required in the following pages.

Tenderers are advised to study all the tender documents carefully. Any submission of tender by the
tenderer shall be deemed to have been done after careful study and examination of the tender
documents and with the full understanding of the implications thereof. Should the tenderers have any
doubt about the meaning of any portion of the Tender Specification or find discrepancies or omissions in
the drawings or the tender documents issued are incomplete or shall require clarification on any of the
technical aspect, the scope of work etc., they shall at once, contact the authority inviting the tender well
in time (so as not to affect last date of submission) for clarification before the submission of the tender.
Tenderer’s request for clarifications shall be with reference to Sections and Clause numbers given in the
tender documents. The specifications and terms and conditions shall be deemed to have been accepted
by the tenderer in his offer. Non compliance with any of the requirements and instructions of the tender
enquiry may result in the rejection of the tender.

Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT. This integrity pact shall
be issued as part of the Tender documents and shall be returned by the bidder along with Techno-
commercial bid duly filled, signed and stamped by the authorized signatory who signs the bid. Only those
vendors / bidders who have entered into such an IP with BHEL shall be considered qualified to
participate in the bidding. Entering into this pact shall be a preliminary qualification.

SUBMISSION OF TENDERS:
The tenderers must submit their tenders as per instructions in the NIT

Tenders submitted by post shall be sent by ‘REGISTERED POST ACKNOWLEDGEMENT DUE / by
COURIER’ and shall be posted with due allowance for any postal/courier delays. BHEL takes no
responsibility for delay, loss or non-receipt of tenders sent by post/courier. The tenders received after
the specified time of their submission are treated as ‘Late Tenders’ and shall not be considered
under any circumstances. Offers received by Fax/Email/Internet shall be considered as per terms of
NIT.

Tenders shall be opened by authorised Officers of BHEL at the place, time and date as specified in the
NIT, in the presence of such of those tenderers or their authorised representatives who may be present

Tenderers whose bids are found techno commercially qualified shall be informed the date and time of
opening of the Price Bids and such Tenderers may depute their representatives to witness the opening
of the price bids. BHEL's decision in this regard shall be final and binding.

Before submission of Offer, the tenderers are advised to inspect the site of work and the environments
and be well acquainted with the actual working and other prevalent conditions, facilities available,
position of material and labour, means of transport and access to Site, accommodation, etc. No claim will
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1.3.
1.3.1

1.3.2

1.4

be entertained later on the grounds of lack of knowledge of any of these conditions.
LANGUAGE:

The tenderer shall quote the rates in English language and international numerals. These rates shall be
entered in figures as well as in words.  For the purpose of the tenders, the metric system of units shall
be used.

All entries in the tender shall either be typed or written legibly in ink. Erasing and over-writing is not
permitted and may render such tenders liable for rejection. All cancellations and insertions shall be duly
attested by the tenderer.

PRICE DISCREPANCY:

1.4.1 Conventional (Manual) Price Bid opening: In the case of price bid opening without resorting to Reverse

vi)

14.2

i)

Auction, if there are differences between the rates given by the tenderer in words and figures or in
amount worked out by him, the following procedure for evaluation and award shall be followed:

When there is a difference between the rates in figures and in words, the rates which corresponds to the
amounts worked out by the contractor, shall be taken as correct

When the amount of an item is not worked out by the contractor or it does not correspond with the rate
written either in figure or in words, then the rate quoted by the contractor in words shall be taken as
correct

When the rate quoted by the contractor in figures and words tallies but the amount is not worked out
correctly, the rate quoted by the contractor shall be taken as correct and not the amount.

In case of lumpsum price, if there is any difference between the amount in figures and in words, the
amount quoted by the bidder in words shall be taken as correct.

In case of omission in quoting any rate for one or more items, the evaluation shall be done considering
the highest quoted rate obtained against the respective items by other tenderers for the subject tender. If
the tenderer becomes L-1, the notional rates for the omission items shall be the lowest rates quoted for
the respective items by the other tenderers against the respective omission items for the subject job and
the ‘Total quoted price (loaded for omissions)’ shall be arrived at. However, the overall price remaining
the same as quoted originally, the rates for all the items in the “Total quoted price (loaded for omissions)’
shall be reduced item wise in proportion to the ratio of ‘Original’ total price and the ‘Total quoted price
(loaded for omissions)”.

The ‘Final Total Amount’ shall be arrived at after considering the amounts worked out in line with 7’ to ‘iv’
above.

Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to execute the work
as per overall price offered by him during the Reverse Auction process. In case of omission of rates, the
procedure shall be as per ‘Guidelines for Reverse Auction’ enclosed.

QUALIFICATION OF TENDERERS:

Only tenderers who have previous experience in the work of the nature and description detailed in the
Notice Inviting Tender and/or tender specification are expected to quote for this work duly detailing their
experience along with offer.

Offers from tenderers who do not have proven and established experience in the field shall not be
considered

Offers from tenderers who are under suspension (banned) by any Unit/Region/Division of BHEL shall not
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i)

vi)

1.7.

i)

be considered.

Offers from tenderers who do not comply with the latest guidelines of Ministry/Commissions of Govt. of
India shall not be considered.

EVALUATION OF BIDS:

Techno-commercial Bids submitted by the tenderer will be opened first and evaluated for fulfilling the Pre
Qualification criteria and other conditions in NIT/Tender documents, based on documentary evidences
submitted along with the offer

In case the same qualifying experience is claimed by more than one agency, then the agency who has
executed the work as per documentary evidence submitted shall only be qualified. Scope of qualifying
work should be totally with the agency who has executed and in case it is only labour+consumables
without T&P, then the responsibility of execution is assigned to the first agency and not to the agency
who has executed only as labour supply contractor. Further, BHEL reserves the right to ask for further
proofs including submission of TDS certificates for the said job

In case the qualifying experience is claimed by private organizations based on Work Order and
completion certificates from another private organization, BHEL reserves the right to ask for further
proofs including submission of TDS certificates for the said job

Assessing Bidder Capacity for executing the current tender shall be as per Notice Inviting Tender

Price Bids of shortlisted bidders shall only be opened either through the conventional price bid opening
or through electronic Reverse Auction, at the discretion of BHEL

Price Bids of unqualified bidders shall not be opened. After release of Letter of Intent / Work Order, the
un-opened bids(including price bids) shall be returned to respective bidder along with reasons for not
opening the bid.

DATA TO BE ENCLOSED:

Full information shall be given by the tenderer in respect of the following. Non-submission of this
information may lead to rejection of the offer.

INCOME TAX PERMANENT ACCOUNT NUMBER

Certified copies of Permanent Account Numbers as allotted by Income Tax Department for the
Company/Firm/Individual Partners, etc. shall be furnished along with tender.

GSTIN REGISTRATION NUMBER

Certified copies of GSTIN Numbers for the Company/Firm/Individual Partners, etc. shall be furnished
along with tender

ORGANIZATION CHART

The organization chart of the tenderer’s organization, including the names, addresses and contact
information of the Directors/Partners shall be furnished along with the offer.

An attested copy of the Power of Attorney, in case the tender is signed by an individual other than the
sole proprietor

IN CASE OF INDIVIDUAL TENDERER:
His / her full name, address and place & nature of business.
IN CASE OF PARTNERSHIP FIRM
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vi)

1.8

1.9
1.9.1

1.9.3

1.94

1.9.5
1.10

The names of all the partners and their addresses, A copy of the partnership deed/instrument of
partnership dully certified by the Notary Public shall be enclosed.

IN CASE OF COMPANIES:

Date and place of registration including date of commencement certificate in case of Public Companies
(certified copies of Memorandum and articles of Association are also to be furnished).

Nature of business carried on by the Company and the provisions of the Memorandum relating thereof.
AUTHORISATION AND ATTESTATION:

Tenders shall be signed by a person duly authorized/empowered to do so. An attested copy of the
Power of Attorney, in case the tender is signed by an individual other than the sole proprietor shall be
submitted along with the tenders

EARNEST MONEY DEPOSIT:

Every tender must be accompanied by the prescribed amount of Earnest Money Deposit (EMD) in the
manner described herein.

Cash Deposit as permissible under the extant Income Tax Act (before tender opening).

Electronic Fund Transfer credited in BHEL account (before tender opening).

Banker's Cheque/ Pay Order/ Demand Draft, in favour of BHEL, Visakhapatnam along with offer

In case total EMD amount is more than ¥ 20 Lakh, the amount in excess of % 20 lakhs may be accepted

in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be valid
for at least six months.

EMD by the tenderer will be forfeited as per NIT conditions, if:

After opening the tender and within the offer validity period, the tenderer revokes his tender or makes
any modification in his tender which is not acceptable to BHEL.

The contractor fails to deposit the required security deposit or commence the work within the period as
per LOI/ Contract.

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the
provisions of extant “Guidelines on Suspension of business dealings with suppliers/ contractors” and
forfeited/ released based on the action as determined under these guidelines.

EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award of work.
EMD shall not carry any interest.
EMD of successful tenderer will be retained as part of Security Deposit.

SECURITY DEPOSIT:

Security deposit means the security provided by the contractor towards fulfillment of any obligations in
terms of the provisions of the contract.

The total amount of the security deposit will be 5% of the contract value. EMD of the successful tenderer
shall be converted and adjusted towards the required amount of Security deposit.
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C. Modes of Deposit:

The balance amount to make up the required Security Deposit of 5% of the contract value may be
accepted in the following forms:

a) Cash (as permissible under the extant Income Tax Act)

b) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic
Fund Transfer in favour of BHEL.

c) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the company’s act.
The bank guarantee format should have the approval of BHEL.

d) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the
company’s act (FDR should be in the name of the contractor, a/c BHEL.

e) Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas
Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/ hypothecated/
pledged, as applicable, in favour of BHEL)

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the
documents or in any other matter connected therewith)

D. Collection of Security deposit:

At least 50% of the required security deposit, including the EMD, should be submitted before start of the
work. Balance security deposit can be collected by deducting 10% of the gross amount progressively from
each of the running bills of the contractor till the total amount of the required security deposit is collected.

If the value of work done at any time exceeds the contract value, the amount of Security Deposit shall be
correspondingly enhanced and the additional Security Deposit shall be immediately deposited by the
Contractor or recovered from payment/s due to the Contractor.

The recoveries made from running bills (cash deduction towards balance SD amount) can be released
against submission of equivalent Bank Guarantee in acceptable form, but only once, before completion of
work, with the approval of the authority competent to award the work.

(Note: In case of (a) small value contracts not exceeding % 20 lakhs or (b) SAS jobs, work can be started
before the required Security Deposit is collected. However, payment can be released only after collection/
recovery of initial 50% Security Deposit).

E. Security deposit shall be released to the contractor upon fulfillment of contractual obligations as per the
terms of the contract.

F. The security deposit shall not carry any interest.

1.10.1 The validity of Bank Guarantees towards Security Deposit shall be initially upto the completion period as
stipulated in the Letter of Intent/Award + 3 months, and the same shall be kept valid by proper renewal
till the acceptance of Final Bills of the Contractor, by BHEL

1.10.2 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and penalties in the
event of the Contractor’s failure to fulfill any of the contractual obligations or in the event of termination of
contract as per terms and conditions of contract. BHEL reserves the right to set off the Security Deposit
against any claims of other contracts with BHEL.
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1.11

112

vi)
vii)

113

1.14

1.15
1.15.1

RETURN OF SECURITY DEPOSIT:

Security Deposit shall be refunded/Bank Guarantee(s) released to the Contractor along with the ‘Final
Bill' after deducting all expenses/ other amounts due to BHEL under the contract / other contracts
entered into with them by BHEL.

BANK GUARANTEE:

Where ever Bank Guarantees are to be furnished/ submitted by the contractor, the following shall be
complied with

Bank Guarantees shall be from Scheduled Banks/ Public Financial Institutions as recommended by
BHEL time to time.

The Bank Guarantees shall be as per prescribed formats of BHEL.

It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for the required
period (subject to a minimum period of six months), as per the advice of BHEL Engineer-in-Charge / Site
Engineer / Construction Manager. BHEL shall not be liable for issue of any reminders regarding expiry
of the Bank Guarantees.

In case extension/further extensions of any Bank Guarantees are not required, the bidders shall ensure
that the same is explicitly endorsed by the Engineer-in-Charge / Construction Manager and submitted to
the BHEL Visakhapatnam.

In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the right to invoke
the same by informing the concerned Bank in writing, without any advance notice/communication to the
concerned bidder.

Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, only through
an amendment in an appropriate non judicial stamp paper.

The Original Bank Guarantee shall be sent directly by the Bank to BHEL under Registered Post
(Acknowledgement Due), addressed to the Finance Bills, BHEL, HPVP, Visakhapatnam — 530012

VALIDITY OF OFFER:

The rates in the Tender shall be kept open for acceptance for a minimum period of SIX MONTHS from
latest due date of offer submission (including extension, if any). In case BHEL (Bharat Heavy Electricals Ltd)
calls for negotiations, such negotiations shall not amount to cancellation or withdrawal of the original
offer which shall be binding on the tenderers.

EXECUTION OF CONTRACT AGREEMENT:

The successful tenderer’s responsibility under this contract commences from the date of issue of the
Letter of Intent / Work Order by Bharat Heavy Electricals Limited. The Tenderer shall submit an
unqualified acceptance to the Letter of Intent/Work order within the period stipulated therein.

The successful tenderer shall be required to execute an agreement in the prescribed form, with BHEL,
within a reasonable time after the acceptance of the Letter of Intent/Work Order, and in any case before
releasing the first running bill. The contract agreement shall be signed by a person duly
authorized/empowered by the tenderer. The expenses for preparation of agreement document shall be
borne by Contractor.

REJECTION OF TENDER AND OTHER CONDITIONS:

The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest tender or
any tender and reserves to itself full rights for the following without assigning any reasons whatsoever:
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a. To reject any or all of the tenders.
b. To split up the work amongst two or more tenderers as per NIT
c. To award the work in part if specified in NIT
d. In case of either of the contingencies stated in (b) and (c) above, the time for completion as stipulated

in the tender shall be applicable.

1.15.2 Conditional tenders, unsolicited tenders, tender which are incomplete or not in the form specified or
defective or have been materially altered or not in accordance with the tender conditions, specifications
etc., are liable to be rejected.

1.15.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with BHEL or
tenderer under suspension (hold/banning /delisted) by any unit / region / division of BHEL or tenderers
who do not comply with the latest guidelines of Ministry/Commissions of Govt of India. BHEL reserves
the right to reject a bidder in case it is observed that they are overloaded and may not be in a position to
execute this job’. The decision of BHEL will be final in this regard.

1.15.4 If a tenderer who is a proprietor expires after the submission of his tender or after the acceptance of his
tender, BHEL may at their discretion, cancel such tender. If a partner of a firm expires after the
submission of tender or after the acceptance of the tender, BHEL may then cancel such tender at their
discretion, unless the firm retains its character.

1.15.5 BHEL will not be bound by any Power of Attorney granted by changes in the composition of the firm
made subsequent to the execution of the contract. They may, however, recognise such power of
Attorney and changes after obtaining proper legal advice, the cost of which will be chargeable to the
contractor concerned.

1.15.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to reject such
tender at any stage or to cancel the contract if awarded and forfeit the Earnest Money/Security
Deposit/any other money due.

1.15.7 Canvassing in any form in connection with the tenders submitted by the Tenderer shall make his offer
liable to rejection.

1.15.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has any relative
or relation employed in BHEL, the authority inviting the Tender shall be informed of the fact as per
specified format, along with the Offer. Failing to do so, BHEL may, at its sole discretion, reject the
tender or cancel the contract and forfeit the Earnest Money/Security Deposit.

1.15.9 The successful tenderer should not sub-contract part or complete work detailed in the tender
specification undertaken by him without written permission of BHEL’s Construction Manager/Site-in-
charge/Engineer-in-Charge. The tenderer is solely responsible to BHEL for the work awarded to him.

1.15.10 The Tender submitted by a techno commercially qualified tenderer shall become the property of BHEL
who shall be under no obligation to return the same to the bidder. However unopened price bids and
late tenders shall be returned to the bidders.

1.15.11 Unsolicited discount received after the due date and time of Bid Submission shall not be considered for
evaluation. However, if the party who has submitted the unsolicited discount/rebate becomes the L-I
party, then the awarded price i.e contract value shall be worked out after considering the discount so
offered.

1.15.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the tender
irrespective of whether the tender is accepted or not.
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1.16
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EMD EXEMPTION FOR MSME VENDORS:

MSE suppliers can avail the intended benefits only if they submit along with the offer, attested copies of
either EM |l certificate in similar works having deemed validity (five years from the date of issue of
acknowledgement in EM I1) or valid NSIC certificate or EM Il certificate along with attested copy of a CA
certificate (Format enclosed at annexure-A where deemed validity of EM Il certificate of five years has
expired) applicable for the relevant financial year (latest audited). Date to be reckoned for determining
the deemed validity will be the date of bid opening (Part 1 in case of two part bid). Non submission of
such documents will lead to consideration of their bid at par with other bidders. No benefits shall be
applicable for this enquiry if any deficiencies in the above required documents are not submitted before
price bid opening. Documents should be notarized or attested by a Gazetted officer”.

FRAUD PREVENTION POLICY:

“The bidder along with its associate/collaborators/sub-contractors/sub-vendors/consultants/ service
providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website
http://www.bhel.com and shall immediately bring to the notice of BHEL management about any fraud or
suspected fraud as soon as it comes to their notice”.


http://www.bhel.com/
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CHAPTER-II

2.1 IDEFINITIONS:

In these general conditions of contract, the following terms shall have the meaning hereby assigned to them
except where the context otherwise requires: -

(a) The "CONTRACT" means the documents forming the tender and acceptance thereof together with all the
documents referred to therein including General and Special conditions of contract, CPWD specifications
Vol. | to VIl as amended up to date and the drawings. All the documents as applicable taken together
shall be deemed to form one contract and shall be complementary to one another.

(b) The "TENDER DOCUMENT" means the form of tender as applicable General and Special Conditions of
contract, and the specifications and/or drawings as given to contractors for the purpose of preparing their
tender including “Notice Inviting Tender”.

(c) The "WORK" means the work described in the tender documents in individual work order and/ or
accompanying drawings and specifications as may be issued from time to time to the contractor by the
Engineer-Incharge in writing the power conferred upon them, including all modifications or additional
works and obligations to be carried out either at the site or in factory, workshop or any other place as may
be essentially required for the performance of the work.

(d) The "SITE" means the land and/ or other place on into or through which the work is to be executed under
the contract or any adjacent land, part or structure which may be allotted to or used for the purpose of
carrying out the contract.

(e) The "CONTRACTOR" means the individual firm or company whether incorporated or not, undertaking the
work and shall include the legal personal representatives of such individuals or the person(s) composing
the firm or company and the permitted assigns of such individuals or firm or company.

(f) The abbreviations “SE/ Dy. Mgr/ Mgr./ Sr. Mgr/ DGM/ Sr. DGM/ AGM/ GM" means Senior Engineer/
Deputy Manager/ Manager/ Senior Manager/ Deputy General Manager/ Sr. Dy. General Manager /
Additional General Manager / General Manager respectively who will direct the contract.

(9) The “‘ENGINEER-IN-CHARGE " means the Engineer/ Sr. Engineer or any other executive deputed by
BHEL to supervise the work or part of the work on behalf of the First Party.

(h) Accepting authority: As per BHEL Delegation of Power

(i) “APPROVED" means the approval of directions of the Sr. Manager/ Manager/ Dy. Manager or person
deputed by them for the particular purpose.

"Bharat Heavy Electricals Limited" hereinafter referred to as BHEL shall mean the Head of the contracting /
Outsourcing department / Other Administrator or other Administrative Officers of the said Company including
the Engineer-in-Charge, Sr. Manager or other executive deputed by BHEL is authorized to invite tenders and
enter into contract for works on behalf of the Company. BHEL means the Bharat Heavy Electricals Limited/
HPVP plant of the said Company at Visakhapatnam.

() In the case of percentage rate contract, "Contractor’'s percentage” shall if the context so permits means
the uniform percentage tendered by the contractor and accepted by the Accepting Officer and expression
"Contract Rates" shall refer to rates in the Schedule of Quantities & Rates (SOQR).

(k) The "CONTRACT SUM” means the sum accepted or the sum calculated in accordance with the prices
accepted in tender and/ or the Contract rate as applicable to the contractor for the entire execution and
full completion of the work.

(I) The "FINAL SUM" means the actual amount payable under the contract by BHEL to the contractor for the
entire execution and full completion of the work.

(m) The "TIME OF COMPLETION" is the date or dates for completion of the work or any part of the work as
set out in or ascertained in accordance with the individual work or the tender documents or any
subsequent amendments thereto.
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(n) A"WEEK" means seven days without regard to the number of hours worked in any day in that week.

(0) A"DAY" means a day of 24 (twenty-four) hours irrespective of the number of hours worked or not worked
in that day.

(p) A "WORK DAY" means day other than that prescribed by the Negotiable Instruments Act, as being a
holiday and consists of the number of hours of labour as commonly recognized by good employers in the
trade, in the district where the work is carried out or as laid in the BHEL Rules and Regulations.

(q) “DEVIATION ORDER” means any order given by the Engineer -Incharge to effect an alteration, addition
or deduction, which does not radically affect the scope and nature of the contract.

() “EMERGENCY WORK " means any urgent measures which in the opinion of the Engineer-in-Charge
become necessary during the progress of the work to obviate any risk of accident or failure or which
become necessary for security.

(s) “PROVISIONAL SUM" or "PROVISIONAL LUMPSUM" means a lump sum included by the BHEL in the
work for which details are not available at the time of inviting tender.

(t) “PROVISIONAL ITEMS” means items for which approximate quantities have been included in the tender
documents.

SCOPE OF WORK

2.2 HEADING OF THE CONDITIONS:

The heading to these conditions shall not affect the interpretation thereof. The decision of BHEL regarding
interpretation of any of terms and conditions set forth in this agreement shall be final and binding on the
contractor

2.3 CONTRACT DOCUMENTS:

The accepting officer shall furnish to the contractor on demand, two copies of the signed drawings and
schedule, and copies of all other relevant documents and specifications and the Engineer in- charge or his
representative shall have, at all reasonable times, access to them.

2.4 WORKS TO BE CARRIED OUT:

The contractor shall, except as provided under schedule include all labour, materials, tools, plant, equipment
& transport which may be required in preparation for, and in the entire execution and full completion of work.
Schedule shall be deemed to have prepared in accordance with good practice and recognized principles &
unless otherwise stated the descriptions given therein shall be held to include rate on materials, carriage,
and cartage, lead, return of empties, hoisting, setting, fitting in position and all other labour necessary in and
for the entire execution and full completion aforesaid. Any error in description or in quantity in schedule or
any omission there from shall not vitiate the contract or release the contractor from the execution of the
whole or any part of the work comprised there in accordance to the drawings and material workmanship but
the articles or materials specified may be obtained from any other firm subject to the prior written approval of
the Unit Head of the First Party.

In case of any discrepancy between schedule, the specification and/ or the drawings, the Accepting Officer
shall be the deciding authority as to which shall prevail and his decision shall be final and conclusive. If
neither drawings nor specifications contain any mention of minor details of construction, which in the opinion
of the Accepting Officer are essentially as are reasonably and obviously and fairly intended for the
satisfactory completion of the work, whose decision shall be final and conclusive. Such details shall be
provided by the contractor without any extra cost as if they were specifically mentioned and shall be deemed
to be included in the contract. The contractor shall be deemed to have satisfied himself as to the nature of
site, local facilities of access and all matters affecting the execution and completion of the work. No extra
charges consequent on any misunderstanding in these respects or otherwise will be allowed by the First
Party.
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DEVIATIONS:

The contractor shall not make any alteration and addition to or omission from the work as described in the
tender documents except in pursuance of the written instructions of the Engineer-in-Charge. No such
DEVIATION from the work described in the tender documents shall be valid unless the same has been
specifically confirmed in writing.

The Accepting Officer may deviate, either by way of addition or deduction from the work so described
provided that the contract sum thereby carried on the whole, by not more than the percentage set out in the
tender documents. The value, of all additions and deductions will be added to or deducted from the contract
sum. Whenever the Accepting Officer intends to exercise such a right, his intention shall specify the
deviations, which are to be made on the lump sum assessment or the proposed basis of payment, the extra
items allowed, if any, and the date for completion of entire contract. Any objection by the contractor to any
matter consisting the order shall be notified by him in writing to Engineer-in-Charge within seven days from
the date of such order, but under no circumstance shall the work be stopped (unless so ordered by the
Engineer-in-Charge) owing to such difference or controversy that may arise from such an objection by the
contractor. The Contractor shall be deemed to have accepted the order and the conditions stated therein. In
the event of the contractor failing to agree with Engineer-in-Charge regarding the terms of proposed
deviation, the objection shall be referred to the Accepting Officer or officer authorized by Accepting Officer
whose decision shall be binding on the contractor.

TIME:
Time is the essence of the contract and is specified in the tender document or in each individual work order.

As soon as possible after the contract is let or any substantial work order is placed and before the work is to
begin, the Engineer-in-Charge and the contractor shall (if so required by the Engineer-in-Charge) agree a
time and progress chart for completion of the work within the scheduled time. The chart in the work order
shall have the completion date of the individual items thereof and/ or the contract or order as a whole. It shall
indicate the forecast of the dates for commencement and completion of the various processes or sequences
of the work, and shall be amended as may be required by agreement between Engineer-in-Charge and
contractor writing the limitations of time imposed in the tender document or order.

In the absence of any specific time and progress chart to be agreed to between the contractor and Engineer-
in-Charge , the contractor shall ensure and maintain, uninterrupted progress of the work such that the entire
work shall be completed within the time imposed in the tender documents or order and the proportion of
work that shall be completed up to any time in relation to the entire work to be done under the contract or
order shall not be less than the proportion that the time elapsed bears to the total time of completion
provided in the tender documents or order. The contractor shall suspend the execution of the work or any
part or parts thereof whenever called upon in writing by the Engineer-in-Charge. The contractor will be
allowed an extension of time for completion limited to not less than the period of suspension but no other
claim in respect for compensation or otherwise whatsoever will be admitted. Time may also be extended to
allow for alteration of work made by the deviation order as may be decided upon by the Engineer-in-Charge
in consultation with the contractor.

STORE AND MATERIALS:

The contractor shall, at his own expense, supply all stores and material required for the contract other than
free issue materials provided by BHEL at the rates detailed therein subject to their availability at the place of
issue indicated therein. All stores and materials to be supplied by the contractor shall be of the best kind as
described in the specification and the contractor shall ensure that the stores and materials so comply with
the specifications. The contractor shall, at his own expense and without delay, supply samples of stores and
materials proposed to be used in the execution of the work for the approval of Engineer-in-Charge, who may
reject all stores and materials not corresponding either in quantity or character to the approved samples. The
stores and materials so rejected shall be duly replaced by the Contractor in time to ensure completion of the
work as scheduled and the rejected stores/ materials shall also be replaced by him at his own cost and
effort.
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In case of stores and material provided by BHEL, the contractor shall bear the cost of loading, transporting to
site, unloading, storing under cover and as required, assembling and jointing the several parts together as
necessary and incorporating fixing these stores and materials in the work including all preparatory work of
whatever description that may be required, and returning empty cases or containers to the place of issue
without any extra charge.

DELAY AND TIME EXTENSION:
If in the opinion of Engineer-in-Charge the work is delayed by any one or more of the following:

1) By reason of abnormally bad weather,
2) By reason of serious loss or damage by fire,

3) By reason of civil commotion, local combination of worker, strike or lockout, affecting any of the trades
employed on the work,

4) By delay on the part of the agency or tradesmen engaged by B.H.E.L./ HPVP in executing work not
performing part of this contractor,

5) Earthquake & floods
6) Busy of nation
7) Riots

)

8) Non-availability of stores which are responsibility of BHEL etc. the same shall be covered under force
majeure.

9) Any Other Reason.

By reason of any other cause, which in the absolute discretion of the Engineer-in-Charge (when he is the
accepting officer of the contract), is beyond the contractor control. When in such case(s) the accepting
officer, on recommendation of the Engineer-in-Charge (or higher authority) to be specified in this regard,
may make fair and reasonable extension in the completion date of the individual items of work of the
contract as a whole. Such extension, which will be communicated to the contractor by the Engineer-in-
Charge in writing, but shall nevertheless use constantly his best endeavour to prevent or make good the
delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to
proceed with the work. The delay caused on this account may be waived by the Accepting Officer on
merit, based on the written request of the Contractor.

PATENT RIGHTS:

The contractor shall fully indemnify BHEL or the agent servant or employees or BHEL against any action,
claim or proceeding to infringement or the use of any patent or design or any alleged patent or design rights,
and shall pay any royalties which may be payable in respect of article or part thereof included in the contract.
In the event of any claims being made or action against BHEL in respect of any of the matters aforesaid, the
contractor shall immediately be notified thereof for taking necessary action provided that the payment of
indemnity shall not apply when such infringement has taken place, in complying with the specific direction
issued by BHEL but the contractor shall pay any royalties payable in respect of any such use.

TAXES & DUTIES:

All charges on account of taxes and/or duties on materials obtained for the work (excluding materials
provided by BHEL) shall be as per Notice of Inviting tender.

ROYALTIES:

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, after which the
contractor may be allowed to remove from quarries situated on land, which is in the charge of BHEL
authorities.
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2.15

PLANT:

The contractor, shall at his own expense, supply all tools plants and equipment (herein after referred toas T
& P) required for the execution of the contract, as specified in the tender documents.

ASSIGNMENT OR TRANSFER OF CONTRACT:

The contractor shall not without prior written approval of the accepting officer, assign or transfer the contract
or any part thereof or any share, or interest wherein to any other person. No sum of money which may
become payable under the contract shall be payable to any person other than the contractor without prior
written approval of Accepting Officer to the assignment or transfer of such money.

SUB CONTRACT: The contractor shall not sub-contract any portion of the contract without the prior written
approval of the Accepting Officer.

LAWS GOVERNING THE CONTRACT:

BHEL reserves the right to take penal action as deemed fit if any information provided by the vender /
contractor is found to be incorrect. This contract shall be governed by the Indian Laws for the time being in
force.

COMPLIANCE TO REGULATION AND BYE LAWS:

The contractor shall conform to the provisions of any statute relating to the work and regulations and bye-
laws of any local authority and of any water and lighting companies or undertakings with whom/whose
systems the work is proposed to be connected. Before making any variation from the drawings or
specifications so as to necessitate for such connections the contractor shall give notice to Engineer-in-
Charge specifying the variations proposed to be made and the reasons thereof. Until he has received
instructions from the Engineer-in-Charge in respect thereof, the contractor required shall be bound to give all
notice by statute regulations or bye-laws as aforesaid and to pay all fees and taxes payable to any authority
in respect thereof.

PERFORMANCE OF THE CONTRACT

2.16

217

ORDERS UNDER THE CONTRACT:

All orders, notices etc. to be given under the contract shall be in writing, typescript or printed and if sent by
registered post to the address given in tender of the contractor, shall be deemed to have been on the date
when in ordinary course they would have been delivered to him. The contractor shall carry out without delay
all orders given to him.

ADMISSION TO THE SITE:

The contractor shall not enter on (other than for inspection purpose) or take possession of the site unless
permitted to do so by Engineer-in-Charge. The portions of the site to be occupied by the contractor shall be
clearly defined and marked on the site plan, and the contractor will not on any account be allowed to extend
his operations beyond these areas.

The contractor shall be provided if necessary or required at site, temporary access thereto and shall modify
and maintain the same as required from time to time. He shall take out and clear away and access route
when no longer required, restoring the area to its original condition. The Engineer-in-Charge shall have
power to execute other works whether or not connected with the work in contract agreement on the site
contemporaneously with the execution of the original work and the contractor shall give reasonable facilities
for this purpose.

BHEL reserves the right of taking over, at any times any portion of the site which they may require and the
contractor shall at his own expense clear such portion forthwith. The photographs of the site of work or any
part therein shall be taken, published or otherwise circulated with the prior approval of Engineer-in-Charge.

No such approval shall, however, exempt the contractor from complying with any statutory provision in
regard to the taking and publication of such photograph. No such approval shall, however, exempt the
contractor or shall give him the right to entry to the site at all time. The Engineer-in-Charge shall have the
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power to exclude from the site any person of the Contractor whose admission thereto may in his opinion be
undesirable for any reason whatsoever.

CONTRACTORS SUPERVISORS:

The contractor shall either himself supervise the execution of the contract or shall appoint competent agent
approved by the Engineer-in-Charge to act in his stead.

The contractor shall employ such Agent having at least DEGREE of BACHELOR of Engineering from a
recognized University for contract value exceeding rupees ten lacs, or having at least a diploma in
engineering from a recognized college for contract value exceeding Rs.5 lacs but not exceeding Rs ten lacs.
The employment of any agent as aforesaid shall not be necessary if the contractor himself is in possession
of recognized technical qualification and is in opinion of the Engineer-in-Charge, capable of receiving
instructions of the Engineer-in-Charge and for execution of the works to the full satisfaction of the Engineer-
in-Charge. If the contractor fails to appoint a suitable Engineer/ agent as aforesaid, the Engineer-in-Charge
shall have full power to suspend the execution of work and stop payment of any advance that may become
due until such date till a suitable Engineer/ agent is appointed and the contractor shall be held responsible
for the delay caused to the work and no extension of time on this account shall be given to him as stipulated
in condition mentioned above.

Orders given to contractor's agent shall be considered to have the same force as if they had been given to
the contractor himself.

The contractor or his accredited agent shall attend whenever required and without making any claim for
doing so, either to the office of the Engineer-in-Charge or the work site to receive instructions. The Engineer-
in-Charge shall have full power and without assigning any reason, to require the contractor immediately and
cease to employ in connection with this contract any agent, servant or employee whose continued
employment is, in his opinion, undesirable. The contractor shall not be allowed any compensation on this
account.

LABOUR LAWS TO BE COMPLIED WITH BY THE CONTRACTOR:

The contractor shall employ labour in sufficient number to maintain the required rate of progress and of
quality required to ensure workmanship of the degree required by the specifications and to the satisfaction of
the Engineer-in-Charge.

Contractor shall decide the number of employees to be deployed for execution of the work awarded to him
and he or his authorized representative will be solely entitled to dictate such workers about the manner of
carrying out the work as per the prescribed specifications and quality plan.

Contractor to ensure that the employees deployed in the premises of BHEL are physically and mentally fit
and do not have any criminal record. Such employees should possess requisite skill, proficiency,
qualification, experience etc. Contractor to provide employment card / identity with photograph duly verified
and attested by the contractor to his employees. Contractor to indicate the name of the proprietary/
partnership firm/ company, place of work, contract no. and duration of validity of card. Contractor will be
responsible for good conduct of his employees. In case of any misconduct / misbehaviour by any employee,
the contractor will replace such employee(s) immediately.

BHEL shall have the privity of the contract with the contractor only and will give instructions to the contractor
or his authorized representatives. BHEL will have nothing to do or be concerned with the employment of
employees working for the contractor. The relationship between BHEL and the contractor will be that of
independent entities and nothing herein contained will amount to joint venture, partnership or an employer
employee relationship.

The contractor shall obtain a valid labour licence under the Contract Labour (R&A) Act 1970, and the
Contract Labour (Regulation and Abolition) Central Rules 1971, before the commencement of the work, and
continue to have a valid licence until the completion of work. The contractor shall also abide by the
provisions of the Child Labour (Prohibition and Regulation) Act 1986. The relevant statutory provisions of the
State Government of Andhra Pradesh shall also be applicable in toto. The contractor shall observe
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provisions of the Factories Act in respect of working hours, holidays, rest intervals, leaves and overtime to
his employees. No work shall be done on second/ third shift, overtime, Sundays or on other declared
holidays without written permission from BHEL.

Any failure to fulfil this requirement shall attract the penal provisions of the Contract arising out of the
resultant non-execution of the work.

Payment of wages:

|. The contractor shall pay to labour employed by him either directly or through sub-contractors, in accordance
with the provisions of the Contract Labour (Regulations and Abolition) Act 1970 and the Contact Labour
(Regulation and Abolition) Central Rules 1971 or Minimum Wages Act wherever applicable, including the
relevant statutory provisions of the State Government. The contractor shall ensure payment of wages to the
Contract labour employed by him latest by 7th of the following month. The above payments shall be verified
by the departmental supervisor under his name and designation.

Il In respect of all labour directly or indirectly employed in the works for performance of the contractor’s part of
this contract, the Contractor shall comply with or cause to be complied with the BHEL’s Contractor’s Labour
Regulations made by BHEL from time to time or as per the provisions of the Contract Labour (Regulations
and Abolition) Act 1970 and the Contact Labour (Regulation and Abolition) Central Rules 1971 and Minimum
Wages Act wherever applicable.

I1l. (A) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the contractor
any sum required or estimated to be required for making good the loss suffered by a worker or
workforce by reason of non-fulfilment of the conditions of the contract for the benefit of the workers,
non-payment of wages or of deductions made from his or their wages which are not justified by their
terms of the contract or non-observance of the regulations.

B) Under the provisions of Minimum Wages (Central) Rules 1950, the contractor is bound to allow to the
labours directly or indirectly employed in the works one-day rest for 6 days continuous work and pay
wages at the same rates as for duty. In the event of default, the Engineer-in-Charge shall have the right
to deduct the sum or sums not paid on account of wages for weekly holidays to any labour and pay the
same to the persons entitled thereto from any money due to the contractor by the Engineer-in-Charge
concerned.

IV. The contractor shall duly comply with the provisions of the Payment of wages Act-1936, Minimum Wages
Act 1948, Employees liability Act-1938, Workmen’s compensation Act-1923, Industrial Disputes Act 1947,
Maternity Benefits Act 1961, EPF and MP Act 1952, Payment of Gratuity Act 1972, Income tax Act, Service
Tax Act, Employees State Insurance Act, Payment of Bonus Act 1967 etc. and the Contract Labour
(Regulations and Abolition) Act 1970, or the modifications thereof or any other laws relating thereto and the
rules made there under from time to time.

a) Contractor must ensure payment of PF, pension dues under EPF and MP Act 1952 to the RPFC.

b) Contractor must ensure payment of ESI contribution under ESI Act 1948 and provide ESI membership
No. / Card of each employee.

c) Contractor shall produce proof of deductions as well as remittances of PF, Pension, ESI contribution;
administrative charges etc. wherever applicable and shall maintain proper records. Contractor to issue
wage slip to his employees.

d) The contractor shall furnish proper returns to the concerned statutory authorities like PF etc. and also
provide a copy of the same to BHEL.

e) In case of non compliance of any of the labour laws e.g. payment of minimum wages to his employees
or remittance of contribution to the concerned authorities etc., the contractor shall be responsible for all
the expenses /liability occurring/ accruing on BHEL because of this including expenditure of legal
proceedings. All such expenses shall be recoverable from the contractor from any of his running
contracts / security deposit / other dues with BHEL or from any contract entered with BHEL thereafter.
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f) Payment of bonus under the Payment of Bonus Act, payment of Gratuity under the Gratuity Act and
retrenchment compensation under act will be the sole responsibility of contractor.

g) Contractor shall pay minimum wages as applicable from time to time including leave with wages to their
workers as per rules /act.

h) Contractor will give three National Holidays to his workers.

V. The contractor shall indemnify and keep BHEL indemnified against statutory payments to be made under for
due observance of the laws aforesaid as well as the BHEL contractor's Labour Regulations without
prejudice to his rights to claim indemnity from his sub-contractors not affecting BHEL under any event or
statutory violation by the contractor.

VI. The laws aforesaid shall be deemed to be part of this contact and any breach thereof shall be deemed to be
a breach of the contract.

VII. Whatever is the minimum wage for the time being, such wage shall be paid by the contractor to the
workmen directly without any intervention of jamadar and that jamadar shall not be entitled to deduct or
recover any amount from the minimum wage payable to the workmen and by way of commission or
otherwise.

VIII. The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered
by that jamadar from the wages of workmen engaged by him in the work premises of BHEL.

IX. All the registers and records shall be preserved in original for a period of 3 years from the passing of final bill
and shall be produced on demand before any officer, inspector, etc. of the Government/ BHEL.

In respect of all labours directly or indirectly employed in the work of the performance of the contractor’s part
of the contract, the contractor shall its own expenses arrange for the safety provisions as per BHEL safety
clause framed from time to time and shall its own expense provide for all facilities in connection therewith. In
case the contractor fails to make arrangement and provide necessary facilities aforesaid the Engineer-in-
Charge shall be at liberty to make arrangement and provide facilities as aforesaid and recover in full the
costs incurred in that behalf from the contractor.

Should it appear to the Engineer-in-Charge that the contractor is not properly observing and complying with
the provisions of the BHEL Contractor's Labour Regulations and Model Rules and the Contact Labour
(Regulation and Abolition) Central Rules 1971, for the protection of health and sanitary arrangements for the
workmen employed by the contractor, (hereinafter referred as “the said Rules”) the Engineer-in-Charge shall
have the power to give notice in writing to the contractor requiring that the said rules be complied with and
the amenities prescribed therein be provided to the workmen within a reasonable time to be specified in the
notice. If the contractor shall fail within the period specified in the notice to comply with and/observe the said
Rules and to provide the amenities to the workmen as aforesaid, the Engineer-in-Charge shall have the
power to provide amenities herein before mentioned at the cost of the contractor.

The Engineer-In charge may require the contractor to dismiss or remove from the site of the work any
person or persons in the contractor's employee upon the work who may be incompetent or misconduct
himself and the contractor shall forthwith comply with such requirements.

It shall be the responsibility of the contractor to see that the building under construction is not occupied by
anybody unauthorized during construction, and is handed over to the Engineer-in-charge with vacant
possession of complete building. If such building though completed is occupied illegally, then the Engineer-
in-charge shall have the option to refuse to accept the said building/ buildings in that position.

However, the Engineer-in-charge, through a notice, may require the contractor to remove the illegal
occupation any time on or before construction and delivery. The contractor will be liable for all payments to
be made under the law and for the observance of the regulations aforesaid without prejudice to his right to
claim indemnity from his subcontractor.
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ACCOMMODATION FOR LABOUR:

The contractor shall during the progress of the work, provide, erect and maintain at his own expense and
approved standards and scales, all necessary temporary living and sanitary accommodation required for his
work people on the site, in connection with the execution of the work and also arrange for supply of
wholesome drinking water for his work people.

The planning, sitting, layout and erection of these temporary buildings shall be approved by the Engineer-in-
Charge and the whole of such temporary accommodation shall at all times during the progress of the work
be kept tidy and in clean sanitary conditions to the entire satisfaction of the Engineer-in-Charge and at the
contractor's expenses. The contractor shall confirm generally to the sanitary requirements of the local
medical and health authority and at all times with such precautions that may be necessary to prevent soil
pollution of the site.

On completion of the work all such temporary buildings shall be cleaned away, all rubbish burnt, excrete or
other disposal pits or trenches filled and effectively sealed off and the whole of the site left clean and tidy to
the entire satisfaction of the Engineer-in-Charge and at the contractors expense.

ANTI MALARIAL PRECAUTION:

The contractor shall at his own expenses, conform to all anti-malarial instruction given to him by the
Engineer-in-Charge including filling up of borrow pits, if any.
CONSERVANCY:

The contractor shall at his own expenses, carry out all instructions issued to him by Engineer-in-Charge to
effect a proper disposal to night soil and other conservation work in respect of the contractors work people or
his employees on the site.

The contractor will bear the cost of any charges levied by the local authority for the execution of such work
on his behalf.

NUISANCE:

The contractor shall not at any time do, cause or permit any nuisance on the site or do anything which may
cause unnecessary disturbance or inconvenience to the owners, tenants or occupier of other properties near
the site and to the public generally and shall secure the efficient protection of streams and water ways
against pollution.

WATER & ELECTRICITY:
Water and electricity shall be supplied to the contractor by the department subject to the following conditions:

i) One/ two source of supply of water/ electricity points, to be decided by Engineer-in-Charge, shall be
provided by BHEL. However, contractor shall have to make their own arrangement for laying of pipelines/
connection from the main source of supply for working at site.

i) Department do not guarantee to maintain uninterrupted supply of water/ electricity and it will be incumbent
on the contractor to make alternative arrangement for proper supply of the same at their own cost in the
event of any break down in the government water/ electricity mains so that the progress of work is not
held up for the want of the same. No claim of damage or refund will be entertained on account of such
break down.

iii) In case of non-availability of above facilities at work place, contractor has to make his own arrangements
at his cost or as mentioned in the NIT.

TEMPORARY WORKSHOPS STORES etc.:

The contractor shall, during the progress of work, provide, erect and maintain at his own expense all
necessary temporary work-shops, stores, offices etc. required for the proper and efficient execution of work.
The planning, sitting and execution of these buildings/ works shall have the approval of the Engineer-in-
Charge and the contractor shall at all times keep them tidy in a clean and sanitary condition to the entire
satisfaction of the Engineer In-charge.
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2.26 STORES AND MATERIALS ON SITE:

All stores and materials for the work are to be deposited by the contractor only in places to be indicated by
the Engineer-in-Charge, where in accordance with the contract, stipulations certain stores and materials (for
incorporation in the work) are to be issued to the contractor by BHEL as detailed.

BHEL free issue items will be so issued only to the extent required for the actual completion of the work as
stipulated in the contract. The decision of Engineer-in-Charge / Head of the department regarding the
quantities to be issued as above shall be final and binding on the contractor. For any excess quantities
consumed on the work, the cost will be recovered from the contractor at punitive rates, which will be as
mentioned in Schedule “B”.

As regard issue of material and stores to be issued to the contractor by BHEL, the contractor shall give the
Engineer-in-Charge reasonable notice in writing of his requirement of such stores/ materials and on the
approval of his demand being notified to him, he shall make immediate arrangement for drawing the same.
Such stores and materials shall be transported by the contractor at his own expense direct from the place of
issue to the site of work with the prior written approval, obtained from the Engineer-in-Charge to take them to
a store or work shop or elsewhere. BHEL officers connected with the contract shall have the power at any
time to inspect and examine any stores or at any factory or workshop or other place where material intended
to be used in or on the workshop, or other places such stores or materials are being fabricated or
manufactured, or at any place where the same are lying and the contractor shall give necessary facilities for
such inspection and examination.

The Engineer-in-Charge shall be entitled to have tests made of any stores or materials supplied by the
contractor who shall provide at his own expense all facilities which the Engineer-in-Charge may require for
this purpose. If at the discretion of Engineer-in-Charge, independent expert is employed to make any such
test, his charges shall be borne by the contractor only, if the test disclosed that the said stores or materials
are not in accordance with the provisions of the contract.

Should the Engineer-in-Charge consider at any time during the construction or reconstruction or prior to the
expiry of the maintenance period that the stores or materials provided by the contractor are unsound or of a
quality inferior to the constructed or otherwise and not in accordance with the contract (in respect whereof
the decision of the Engineer-in-Charge shall be final and conclusive). The contractor shall on demand in
writing from the Engineer-in-Charge specifying the stores or materials complained or notwithstanding that
the same may have been inadvertently passed, certified and paid for, forthwith remove the stores or
materials so specified and provide other proper and suitable stores or materials at his own expense to the
entire satisfaction of Engineer-in-Charge and in the event of his failing to do so within a period to be
specified by Engineer-in-Charge in his demand aforesaid, the Engineer-in-Charge may replace with others,
the stores or materials complained of, at the risk and expense in all respect of the contractor.

The liability of the contractor under this condition shall not extend beyond the maintenance period aforesaid
except as regard stores or materials, which the Engineer-in-Charge shall have previously given, notice to the
contractor to replace that. (Maintenance period for any work under this organization will be TWELVE
MONTHS from the date of actual completion of the particular work and handing over to BHEL in the case of
building works and SIX MONTHS for all other works.).

All stores and materials brought to the site shall become and remains the property of BHEL and shall not be
removed from the site without the prior written approval of the Engineer-in-Charge. However, when the work
is finally completed, the contractor shall at his own expense forthwith remove from the site surplus stores
and materials originally supplied by him and upon such removal the same shall revert and become the
property of the fixing in the work and which after making due allowance for the reasonable wear and tear/ or
waste have not on completion of the works been so incorporated or fixed, shall be returned by the contractor
at his own expense to the place of issue.

Credit for surplus stores and/ or material returned by the contractor to BHEL will be given to him at a price,
based on the prevailing market rate but not exceeding that at which the said stores and materials were
originally issued to him but due consideration shall be given to the allowance claimed by BHEL, in respect of
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any depreciation or damage suffered by the stores and / or materials while in the custody of the contractor
regarding which the decision of Engineer-in-Charge shall be final and conclusive.

If in the opinion of the Engineer-in-Charge (which will be final and conclusive) any stores supplied by the
BHEL have either during progress of work or after completion of work but under the custody of the
contractor, become damaged to such an extent that they cannot be usefully utilized either in the same work
or in other work, the Engineer-in-Charge shall not accept the stores and in the event of his so rejecting, the
contractor shall be charged for the said stores at a rate fixed by the accepting officer. The contractor shall
not be entitled to any claim whatsoever on this account.

TOOLS AND PLANTS ON SITE:

All tools, plants and equipment brought to site shall become the property of the BHEL and shall not be
removed from the site without the prior written approval of the Engineer-in-Charge. When the work is finally
completed or contract is terminated for reasons other than the default of the contractor, the contractor shall
forthwith remove from the site all tools, plants and equipments (other than those as may have been provided
by BHEL) and upon such removal the same shall become the property of the contractor.

STATEMENT OF HIRE CHARGES:

A monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment etc.
shall be given to the contractor by the Engineer-in-Charge.

PRECAUTIONS AGAINST RISK:

The contractor shall be responsible for providing at his own expense, for all precautions to prevent loss or
damage from any and all risk and to minimize the amount of any such loss or damage and for necessary
steps to be taken for the said purpose until the works have been handed over complete in all respect to the
Engineer In-charge.

The contractor shall provide all watchmen necessary for the protection of site, the work, the materials, tools,
plants, equipment and anything else lying in the site during the progress of work. He shall solely be
responsible for and shall take all responsible and proper steps for protecting, securing and watching all and/
or about the work and the site which may be dangerous to any person whatsoever.

NOTICES AND FEES:

The contractor shall give all notices required by any statutory provisions or by the regulations and/ or bye-
laws or any local authority and/ or of any public service, company or authority affected by the work or with
those systems if the same are or will be contracted. The contractor shall pay and indemnify BHEL against
any fees and charges demandable by law under such Acts, Regulations and/ or bye-laws in respect of the
work and shall make and supply all drawings and plans required in connection with any such notice.

SETTING OUT OF THE WORK & PROTECTING/ MAINTAINING SIGNALS & MARKS:

The Engineer-in-Charge shall supply dimensions, drawings, levels and other information necessary to
enable the contractor to set out the work. The contractor shall at his own expense set out accurately
according to the drawings, figures and dimensions there, on all the work in the contract and any extras or
additions thereto and shall be solely responsible for their being so set out and executed. All bench marks,
pegs, signals on surface, alignment stones, mile stones and all similar marks whether putting by BHEL
authorities for the purpose of checking the contractor's work in the tenure of the contractor, be put under the
care of the contractor who shall, at his own expense take all proper and responsible precautions and care to
preserve and maintain them in their true position. In the event of these marks being disturbed or obliterated
by accident or due to any other cause whatsoever the same may, if deemed necessary, be replaced by the
Engineer-in-Charge / Head of the department to the contractor's expense and the cost thereof deducted
from any money thereon or/ after becoming due to the contractor.

Where requested by the contractor, the level mark, centre line and chain age pegs corresponding to those
as shown on the drawings, will be pointed out to the contractor on the ground but all bench marks or chain
age pegs additional to these shown on the drawing shall be provided by the contractor at his expense.
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SITE DRAINAGE:

All water that may accumulate on the site during the progress of the work or in trenches and excavations
shall be removed by the contractor to the entire satisfaction of the Engineer-in-Charge at his own expense.

EXCAVATION RELICS etc.:

Material of any kinds obtained from excavation on the site shall remain the property of BHEL and shall be
disposed off as the Engineer-in-Charge directs. All gold, silver, oil and other materials of any description and
all precious stones, coins, treasures, relics, antiquities and other similar items which may be found on
at/upon the site shall be the property of the BHEL.

FOUNDATIONS:

The contractor shall not lay any foundation until the excavations for the same have been examined and
approved in writing by the Engineer-in-Charge.
COVERING OF WORK:

The contractor shall give reasonable notices in writing to the Engineer-in-Charge whenever any work is to be
permanently covered or cancelled, whether by earth or other means so that it can finally be inspected or
measured if necessary. In default of doing so the contractor shall, if required by the Engineer-in-Charge
uncover such work at his own expense.

APPROVAL OF WORKS BY STAGES:

All work embracing more than one process shall be subject to examination and approval at each stage and
the contractor shall give due notice in writing to the Engineer-in-Charge when each stage is ready. In default
of such notice being received, the Engineer-in-Charge shall be entitled to approve the quality and extent
thereof at any time he may choose and in the event of any dispute, the decision of the Engineer-in-Charge
thereon shall be final and conclusive.

EXECUTION OF WORK:

The work shall be executed in a workman like manner and to the satisfaction in all respect of the Engineer-
in-Charge. The Engineer-in-Charge will communicate or confirm his instruction to the contractor in respect of
the execution of the work in a “WORK SITE ORDER BOOK " maintained at his office and the contractor
shall visit this office, daily and shall conform receipt of such instructions by signing the relevant entries in this
book. Such entries will rank as order notices in writing within the intent and meaning of these conditions.

RESPONSIBILITY FOR BUILDINGS:

In the event of any building or part of any building being handed over to the contractor for execution of work
thereto under provisions of the contract, he shall give a written receipt for all fixtures, glasses etc. and shall
be required to make good at his own expense all damage resulting from whatsoever cause while in his
charge and on completion of the work to deliver up the said building or part thereof in a clean stage complete
in every particular to the entire satisfaction of the Engineer-in-Charge .

INSPECTION OF WORKS:

BHEL Officers / BHEL representatives concerned with the contract shall have power at any time in respect
and examine any part of the work and the contractor shall provide such facilities as may be required for such
inspection and examination. Should the Engineer-in-Charge consider at any time during the construction or
reconstruction or prior to the expiry of maintenance period, that any work has been executed with unsound,
imperfect or unskilled workmanship or of a quality inferior to that contracted for or not otherwise in
accordance with the contract, in respect whereof the decision of the Engineer-in-Charge shall be final and
conclusive. The contractor shall on demand in writing from the Engineer-in-Charge specifying the fault
notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith rectify or
remove and reconstruct, the work so specified, in whole or in part as the case may be, require at his own risk
and expense to the entire satisfaction of Engineer-in-Charge, who may accept the work at reduced rate if
deemed fit. However, the liability of the contractor under this condition shall not extend beyond the
maintenance period except as regard workmanship, which the Engineer-in-Charge should have previously
given notice to the contractor to rectify.
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DAMAGE AND LOSS TO PRIVATE PROPERTY AND INJURY TO WORKS:

The contractor shall at his own expense reinstate and make good to the satisfaction of the Engineer-in-
Charge and pay compensation for any injury, loss or damage caused to any property or right what so ever
including property or/ and rights of BHEL (or agent /servants/any outsider or employees of BHEL) and the
injury, loss or damage arising out of or in any way in connection with the execution or purported execution of
the contract and further the contractor shall indemnify BHEL, against all claims enforceable against BHEL) or
which would be so enforceable against BHEL were BHEL a private person in respect of any such injury
(including injury resulting in death, loss or damage to any person whatsoever or property, including all claims
which may arise under Workman's Compensation Act or otherwise.

COMPLETION:

The works shall be completed to the entire satisfaction of the Engineer In-charge and in accordance with
contractor's forecast of time and progress where operative and that, all unused stores and materials, tools,
plant, equipment, temporary buildings and things shall be removed and the site and work cleared of rubbish
and all waste material and delivered up clean and tidy to the satisfactions of the Engineer In-charge at the
contractor's expense on or before the scheduled date of completion. BHEL shall have power to take over
from the contractor from time to time such section of work as have been completed to the satisfaction of the
Engineer In-charge. The Engineer-in-Charge shall certify to the state of the work at the end of the
maintenance period where applicable.

COMPENSATION AS LIQUIDATED DAMAGES FOR DELAY:

If the contractor fails to complete and clear the site on or before the scheduled date of completion or does
not achieve the progress as set out under the caption "TIME " in clause 2.6 of these General Conditions, he
shall without prejudice to any other right or remedy on BHEL on account of such breach, be liable to pay as
compensation as liquidated damage an amount equal to 0.50 percentage of the total contract sum for every
week (7 days) of extension sought beyond the scheduled date of completion of the contract provided always
that the total amount of compensation as liquidated damages to be paid under this condition shall not
exceed 10% of the contract sum. Such amount may be adjusted or set off against any sum payable to the
contractor under this or any other contract. If delay is for 8 days, it will be counted as delay for 2 weeks for
liquidated damages. In case any penalty is to be levied at any stage during the progress of work, reference
shall be made to the clause as mentioned in special condition of tender.

CANCELLATION OF CONTRACT FOR CORRUPT ACTS:
The Accepting Officer, whose decision shall be final and conclusive, shall without prejudice to any other right
or remedy which shall have accrued or shall accrue thereafter, BHEL cancel the contract if any of the

following cases and the contractor shall be liable to pay to BHEL for any loss or damage relating from any
such cancellation to the same extent as provided in the case of cancellation of defaults.

If the contractor---

a) Offer to give or agree to give to any person in BHEL service, any gift or consideration of any kind as an
inducement or reward for doing or forbearing to do for having done or for borne to do any act in relation to
obtaining or execution of this or any other contract for BHEL service

OR

b) Enterinto a contract with BHEL in connection with which commission has been paid or agreed to be paid
by him or with his knowledge, unless the particulars of any such commission and the terms of payment
thereof have previously been disclosed in writing to the Accepting Officer.

OR

c) Obtain a contract with BHEL as a result of ring tendering or by non-bearing methods or competitive
tendering without first disclosing the fact in writing to the Accepting Officer.

OR
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d) Steel or misuse of any property of BHEL either by himself or through his workmen within his knowledge
or convince.

CANCELLATION OF CONTRACT DUE TO INSOLVENCY, ASSIGNMENT OR TRANSFER OR SUBLETTING OF
CONTRACT:

The Accepting Officer, without prejudice to any other right or remedy, which shall have accrued or shall
accrue thereafter to BHEL, shall cancel the contract in any of the following cases:

If the contractor -----

a) Being an individual or if a firm, or any partner thereof shall at any time to be adjudged bankrupt or having
a receiving order or order for administration of his estate made against him or shall take any proceedings
for liquidation or composition under any Bankruptcy Act for the time being enforce or make any
connivance or assignment or makes unauthorized or illegal arrangement for the benefit of his creditors or
propose to do so, or if any application be made under any bankruptcy and for the time being in force for
the sequestration of his estate or if a trust deed be granted by him on behalf of his creditors,

OR

b) Being a company, shall pass a resolution or the court shall make an order for the liquidation of its affairs,
or a receiver or Manager on behalf of the debenture holders shall be appointed or circumstances shall
arise which entitle the court of debenture holders to appoint a receiver or Manager.

OR

¢) Assigns, sublets or attempts to assign, transfer or sublet any portion of the work without the prior written
approval of the Accepting Officer,

Whenever the Accepting Officer exercises his authority to cancel the contract under this condition, he may
complete the work by any means at the contractor's risk and expense, provided that, in the event of the cost
of completion (as certified by Engineer-in-Charge , which is final and conclusive) being less than the contract
cost the advantage shall accrue to the BHEL, and that if the cost of completion exceeds the money due to
the contractor under the contract, the contractor shall either pay the excess amount ordered by the
Engineer-in-Charge or the same shall be recovered from the contractor by other means

In case BHEL completes the work under the provisions of this condition, the cost of such completion to be
taken into account in determining the excess cost to be charged to the contractor under this condition shall
consist of the cost of materials purchased and/ or labour provided by BHEL with an addition of such
percentage to cover superintendence and establishment charges as may be decided by the DGM / GM,
whose decision shall be final and conclusive.

CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTOR'S DEFAULT:
If the contractor—

a) Makes default in commencing the work within a reasonable time from the date of handing over of the site
and continues in that state after a reasonable notice from the Engineer-in-Charge.

OR

b) In the opinion of the Engineer-in-Charge at any time, whether before or after the date or extended date for
completion, makes default in proceeding with the work with due diligence and continues in that state after
reasonable notice from Engineer-in-Charge.

OR

c) Fails to complete the work, without prejudice to any other right or remedy which shall have accrued, or
shall accrue thereafter to BHEL contract.

OR

d) Fails to comply with any of the terms and conditions of the contract after reasonable notice in writing with
order properly issued.

OR
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e) Fails to complete the work, work order, and items of work with individual dates for completion and clear the
site on or before the date of completion, or if fails to achieve the conditions of contract, the Accepting
Officer, may without prejudice to any other right or remedy which shall have accrued or shall accrue
thereafter or do only such work order or items of work in default from the contract at the expense and cost
of the contractor. Whenever the Accepting Officer exercises his authority to cancel the contract as a whole
or in part under this condition, he may complete the work as a whole or part to under this contract, the
contractor shall either pay the excess amount ordered by Engineer-in-Charge or the same shall be
recovered from the contractor by other means.

In case of BHEL completes the work or any part thereof under the provisions of this condition, the cost of
such completion to be taken into account in determining the excess cost to be charged to the contractor
under this condition, shall consist of the materials purchased and/ or labour provided by BHEL with an
addition of such percentage to cover superintendence and establishment charges as may be decided by the
DGM whose decision shall be final and conclusive.

In the event of termination of contract for any reason whatsoever, the contractor shall withdraw all his
employees from the establishment of BHEL. In case contractor decides to terminate services of his
employees he should settle all terminal dues including retrenchment compensation.

2.46 TERMINATION OF CONTRACT DUE TO DEATH:

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Accepting
Officer shall have the option of terminating the contract without compensation to the contractor authorized
survivors.

2.47 SPECIAL POWERS OF TERMINATION:

If at any time after the acceptance of the tender, BHEL shall for any reason whatsoever not require the
whole or any part of the work, to be carried out, the Engineer-in-Charge shall give notice in writing of the fact
to the contractor, who shall have no claim to any payment of compensation or otherwise, howsoever on
account of any profit or advantage which he might have derived from the execution of the work in full but
which he did not derive in consequence of the foreclosing of the work.

The contractor shall be paid at contract rates for the full amount of the work executed including such
additional work i.e., cleaning of site etc. as may be rendered necessary by the said foreclosing. He shall also
be allowed a reasonable payment (as decided by the Accepting Officer) for any expenses sustained on
account of labour and material collected but which could not be utilized on the work as verified by the
Engineer-in-Charge but the contractor shall not have any claim for compensation on account of any
alterations having been made in the original specifications, drawings, designs and instructions involving and
curtailment of the work as originally contemplated.

248 FAIR WAGE:
Refer clause 2.19 of General terms and conditions of Contract.
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CHAPTER-III
VALUATION AND PAYMENT

RECORDS AND MEASUREMENTS:

All items having a financial value shall be entered in the BHEL Measurement book so that a complete record
is obtained on all work performed under the contract.

Measurement shall be carried out as per unit mentioned in the bill of quantity (price-bid).

The measurements shall be taken jointly by any person or persons duly authorized on the part of the BHEL
and the contractor.

The Engineer-in-Charge shall give reasonable notice in writing to the contractor of appointments for
measurements.

The contractor shall without extra charge, provide assistance with appliance and other things necessary for
measurements.

The contractor shall bear all the cost of measurement of his work.

Measurements shall be entered in the BHEL measurement book and signed and dated by both parties each
day on the site on completion of measurement. If the contractor objects to any of the measurement recorded
on behalf of BHEL in the Measurement Book or against the item or items objected to, and such note shall be
signed and dated by both parties engaged in taking the measurements.

If as a result of such objection it becomes necessary to remeasure the work wholly or in part, the expense of
such measurement shall be borne by the party requiring the measurement to be retaken provided that net
error found by this remeasurement amount to less than 5 % (five percent) of the value as recorded by the
first measurement.

If the contractor’s representative fails to attend when required, the Engineer-in-Charge shall have power to
proceed by himself to take measurements, and in that case these measurements shall be accepted by the
contractor as final.

The contractor shall once in every month, submit to the Engineer with a copy to the concerned Engineer-in-
Charge details of his claims for the work done by him up to and including the previous month which are not
covered by his contract agreement in any of the following respects: -

a) Deviation from the item and specification provided in the contract documents.
b) Extra items / new items of the work.
¢) Quantities in excess of those provided in the contract agreement.

)

d) ltems in respect of which rates have not been settled, in addition furnish a clear certificate to the effect
that the claims submitted by him as aforesaid cover all his claims and that no further claims shall be
raised by him in respect of the work done up to and including the period under report.

FINAL BILLS:

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the
contractor shall forward a certified final account on BHEL forms in duplicate. It shall be accompanied with all
abstracts; vouchers etc. in support thereof and shall be prepared, in the manner prescribed by the Engineer-
in-Charge. No claims will be entertained after the receipt of the final bills.

The contractor shall be entitled to be paid the final sum less the value of payments already made on account
subject to certification to the final bill by the Engineer-in-Charge. No charge shall be allowed to the contractor
on account of the preparation of the final bills.
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PAYMENTS OF BILLS:

The payment of final bill will be made only after successful proving. All payments to be made to the
contractor under this contract shall be through online payment i.e., RTGS/ NEFT within a reasonable time
after the certification by the Engineer-in-Charge.

RECOVERY FROM THE CONTRACTOR:

Whenever under the contract any sum of money shall be recoverable from or payable to the contractor, the
same may be deducted from any sum then due or which at any time thereafter may become due to the
contractor under the contract or under any other contract with BHEL or from his security deposit, or he shall
pay the claim on demand.

POST TECHNICAL AUDIT OF WORK & BILLS:

BHEL reserves the right to carry out a post payment audit and technical examination of the work and bill
including all supporting vouchers, abstracts etc. and to enforce recovery of any sums becoming due as a
result thereof in the manner provided into the proceedings sub-paragraph provided, however, that no such
recovery shall be enforced after three years of passing the final bills.

REFUND OF SECURITY DEPOSIT:

After expiration of the maintenance period, provided always that the contractor shall first have been paid final
bill and have rendered a "No Demand" certificate, the security deposit mentioned shall be released after
satisfactory completion of the maintenance period of the work duly verified by Site-in-Charge. The
maintenance period of work is 3 months from the date of actual completion of work.

ARBITRATION:

All disputes between the parties to the contract arising out of or relating to the contractor other than those for
which the decision of the Engineer-in-Charge / Accepting Officer or any other person is by the contract
expressed to be final and conclusive, shall after written notice by either party to the contract, the other party
be referred to the sole arbitration of Unit Head or any other officer of BHEL in his sole discretion unless the
parties otherwise agree, such reference shall not take place until after the completion, alleged completion or
abandonment of the work or the determination of the contract. The venue of arbitration proceedings will be at
Visakhapatnam. The arbitrator shall have the power to extend, from time to time, the time for making his
award with the consent of the parties. The award of the Arbitrator shall be final, conclusive and binding on
both the parties to the contract. Any matter arising out of or in connection with the agreement shall be under
jurisdiction of Visakhapatnam court. The Head of HPVP Unit of BHEL, Visakhapatnam shall appoint the
Arbitrator. No person other than a person so appointed shall act as Arbitrator.

IMPLEMENTATION OF PROVISION OF THE APPRENTICE ACT:

Contractor shall comply with the provisions of Apprentice Act-1961, and the Rules and Orders issued there
under from time to time. If he fails to do so his failure will be a breach of the contract and the Accepting
Authority may, in his discretion cancel the contract. The contractor shall also be liable for any pecuniary
liability arising on account of any violation by him of the provision of the Act.

3.9 SAFETY AND SECURITY:

1. BHEL reserves the right to take penal action as deemed fit if any information provided by the vender /
contractor is found to be incorrect.

2. Other safety related conditions:

a) The contractor shall ensure proper safety of all the workmen, materials, plant and belonging to him or to
BHEL or to others, working at or near the site. The contractor shall also be responsible for provision of all
safety notices and safety equipment required both by the relevant legislation and the Engineer-in-charge
as he may deem necessary.

b) The contractor shall adopt adequate safety measures and use of protective clothing by all the workmen at
site/work place whether engaged or not in actual of work or supervision thereof. The contractor shall
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ensure that the workmen on site use safety belt, gloves, helmets, masks etc. as are necessary for their
safety.

¢) The contractor shall be responsible for safety arrangements of all equipment used in connection with the
execution of the work and shall ensure employment of only trained person to operate the equipment. Only
tested equipment, tools, wires, ropes etc. shall be used and shall periodically be tested to the satisfaction
of the BHEL. All test certificates shall be made available to the BHEL at site as and when required.

d) The contractor shall ensure provision and maintenance of lights, guards, fencing with gates and watching
when and where necessary or required by the BHEL or by any one duly constituted authority for the
protection of the work and / or for the safety and convenience of the public or others.

e) The contractor shall take adequate safety precautions for prevention of accidents at site. The contractor
shall also ensure that their employees / workmen comply with the statutory safety rules and regulations
as and also those laid down by BHEL from time to time.

f) The contractor shall provide at his cost necessary watch and ward force as may be approved by the BHEL
to ensure security and safety of all buildings, structures, equipments and materials under their custody at
the site of work.

g) The contractor shall abide by all security regulations at site by the BHEL from time to time. The contractor
shall provide identify badges to their personnel and workmen, which must be properly displayed by them
at site.

h) In order to facilitate issue of exit gate permits by the BHEL for materials and equipments either during
execution or the maintenance period, the CONTRACTOR shall submit to the BHEL list of construction /
erection equipment etc. and / or other materials that shall be taken by them inside the site from time to
time. Such movement of materials, equipment, tools, tackles etc. shall be subject to certification by the
Engineer-in-Charge.

i) The contractor and his personnel / workmen shall be subject to security check by BHEL's own security
force or Central Industrial Security Force if engaged by the BHEL for the overall protection of the project.

j) The contractor shall not allow any visitors on the works except with the written permission of the BHEL.

k) From the commencement to the completion of work, the contractor shall take full responsibility for the care
of the work, constructional plant and equipment and all temporary works and in case any damage or loss
shall happen to the work, constructional plant and equipment or to plant temporary work from any cause
whatsoever, the contractor shall at his own cost replace or repair and make good the same.

[) The contractor will notify well in advance to the Engineer-in-charge of his intention to bring to site any
container filled with liquid or gaseous fuel explosive or petroleum substance or such chemicals, which
may involve hazards. The Engineer-in-charge shall have the right to prescribe the conditions under which
such containers are to be stored, handled and used during the performance of the works and the
contractor shall strictly adhere to and comply with such instructions. The Engineer-in-charge shall have to
right at his sole discretion to inspect any such container or such construction plant / equipment, for which
material in the container is required to be used and if in his opinion, its use is not safe, he may forbid its
use. No claim due to such prohibition shall be entertained by BHEL nor shall BHEL entertain any claim of
the contractor towards additional safety provisions/ conditions to be provided for/ constructed as per
Engineer-in-Charge instructions compliance to statutory in respect of such conditions will be the sole
responsibility of the contractor.

m) Further any such decision of the Engineer-in-Charge shall not in any way absolve the contractor of his
responsibilities for safety provisions and in case, use of such a container or entry thereof into the site
area is forbidden by Engineer-in-Charge without any cost implications to BHEL or extension of work
schedule.

n) Where it is necessary to provide and/ or store petroleum products or petroleum mixtures and explosive,
the contractor shall be responsible for carrying out such provision and / or storage in accordance with the
rules and regulations laid down in Petroleum Act 1934, Explosives Act 1948 and Petroleum and Calcium
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Carbide Manual published by the Chief Inspector of Explosives of India. All such storage shall have prior
approval of the Engineer-in-charge. In case, any approval is necessary from the Chief Inspector
(Explosives) or other statutory authorities, the contractor shall be responsible for obtaining the same.

0) All equipment used in construction & erection by the contractor shall meet Indian/ International Standards
and where such standards do not exist, contractor shall ensure these to be absolutely safe. All equipment
shall be strictly operated and maintained by the contractor in accordance with manufacturer’s operation
manual and safety instructions and as per guide lines/ rules of BHEL in this regard.

p) Periodical examination and all tests for all lifting/ hoisting equipment and tackles shall be carried out in
accordance with the relevant provisions of Factories Act 1948, Indian Electricity Rules 1910 and
associated Law/ Rules in force from time to time. A register of such examinations and tests shall be
promptly produced as and when desired by Engineer-in-charge or Safety Officer.

q) Contractor shall provide suitable safety equipment of prescribed standard to all employees and workmen
according to the need at his own cost as may be directed by Engineer-in-charge who will also have the
right to examine these safety equipments to determine their suitability, reliability, acceptability and
adoptability.

r) The contractor shall provide safe working conditions to all workmen and employees at the site including
safe means of access, railings, stairs, ladders, scaffolding, safety belts etc. the scaffoldings shall be
erected under the control and supervision of an experienced and competent person.

s) The contractor shall not interfere with or disturb electric fuses, wiring and other electrical equipment
belonging to BHEL or other contractors under any circumstances whatsoever, unless specially permitted
in writing by BHEL to handle such fuses, wiring or electrical equipment.

Before the contractor connects any electrical appliances to any plug or socket belonging to the other
contractor or BHEL, he shall:

i) Satisfy the Engineer-in-charge that the appliance is in good working condition.
i) Inform the Engineer-in-charge of the maximum current rating voltage and phases of the appliances.

ii) Obtain permission of the Engineer-in-charge detailing the sockets to which the appliances may be
connected.

The Engineer-in-charge will not grant permission to connect until he is satisfied that:
i) The appliance is in good condition and is fitted with a suitable plug.

i) The appliance is fitted with suitable cable having two earth conductors, one of which shall be an
earthed metal sheet surrounding the cores.

ii) No electrical cable in use by the contractor will be disturbed without prior permission. No weight of any
description will be imposed on any cable and no ladder or similar equipment will rest against or
attached to it.

iv) No repair work shall be carried out on any live equipment, the equipment must be declared safe by the
Engineer-in-charge and a permit to work shall be issued by Engineer-in-charge before any repair work
is carried out by the contractor. While working on electric lines/ equipment whether alive or dead
suitable type and sufficient quantity of tools will have to be provided by contractor to electricians/
workmen/ officers.

t) The contractor shall employ necessary number of qualified full time electricians/ electrical supervisors to
maintain his temporary electrical installations.

u) In case any accident occurs during the construction/ erection or other associated activities undertaken by
the contractor thereby causing any minor or major or fatal injury to his employees due to reason
whatsoever, it shall be the responsibility of the contractor to promptly inform the same to BHEL Engineer-
Incharge in prescribed from. The contractor will be responsible for all pecuniary liability if any under such
circumstances.



Ref: OPS/OS/WS/RC/2019-20/67/073, Date: 26.11.2019 Annexure-ll|

Bharat Heavy Electricals Limited
Heavy Plates & Vessels Plant, Visakhapatnam

GENERAL CONDITIONS OF CONTRACT (Works / Services) ‘ PAGE 30 OF 30

v) The Engineer-In charge and Safety Officer shall have the right at his sole discretion to stop the work, if in
his opinion, the work is being carried out in such a way that it may cause accidents and endanger the
safety of the person and/ or property and/ or equipments. In such cases, the contractor shall also be
informed in writing about the nature of hazards and possible injury/ accident and he shall remove the
shortcomings promptly. The contractor after stopping the specific work can, if felt necessary, appeal
against the order of stoppage of work to the respective General Manager within 3 days of such stoppage
of work and decision of GM in this respect shall be conclusive and binding on the contractor.

w) Notwithstanding anything contrary to this, in the event of his workmen, the contractor shall be required to
fill Injury Report and submit to the Shop Manager/ Engineer-in-Charge of BHEL immediately and ensure
due compliance of Workmen Compensation Act 1923 and Rules made there under.

X) The contractor shall not be entitled to any damages/ compensation for stoppage of work due to safety
reasons as provided above and the period of such stoppage of work will not necessarily be taken as an
extension of time for completion of work and will not be the ground for waiver of levy of liquidated
damages.

y) The contractor shall follow and comply with all BHEL safety rules, relevant provision of applicable law
pertaining to the safety of workmen, plant and equipment as may be prescribed from time to time without
any demur protest or contest or reservation. In case of any unconformity between statutory requirement
and BHEL Safety Rules referred above, the later shall be binding on the contractor unless the statutory
provisions are more stringent.

z) If the contractor fails in providing safe working environment as per the statutory requirements and / or
BHEL Safety Rules or continue to work even after being instructed to stop the work by Engineer-in-
charge or Safety Officer as provided above, the contractor shall promptly pay to BHEL, on demand,
compensation at the rate of Rs. 500/- per day or part thereof till instructions are complied with and so
certified by Engineer-in-charge/ Safety Officer. However, in case of accident taking place causing death/
injury to any individual the statutory provisions shall apply in addition to compensation mentioned in this
para; and the contractor will be solely liable on account of this.



ANNEXURE -l

Ref: OPS/OS/WS/RC/2019-20/67/073 Date: 26.11.2019

Sub: Annual Rate Contract for engaging vehicles for transportation for ODC / Non - ODC
Consignments from M/s. BHEL-HPVP, Visakhapatnam works to various project sites /
customers on All India Basis for a period of one year - Reg.

ACCEPTANCE TO TENDER TERMS & CONDITIONS

| / We hereby confirm that the Tender documents, all Annexures etc. have been studied in detail and we

have fully understood the scope of work.

| / We accept to all the Terms and Conditions of the Tender Enquiry and the prices quoted are in

accordance with the same.

I / We accept to Risk Purchase as per clause no: 11 of tender.

I / We accept to offer valid for a period of 3 months from the last date for tender submission.

| / We give our acceptance to participate in Reverse Auction in case BHEL decides to go for reverse auction

for this tender.

Tender documents along with supporting documents duly signed on all the pages by the Owner /
authorized representative of the bidder are attached herewith.

SIGNATURE OF TENDERER WITH SEAL
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ANNEXURE- IV
Date: 26.11.2019

TRANSPORTER INFORMATION

51. No. Particulars To be Filled by Bidder
Name of the Transport Carrier
01. .
(as registered)
Nature of Firm/ Concern: -
(Sole Proprietor/ Partnership/ Pvt.
Ltd./ Public Ltd.)

02. _
Note: In case of partnership
concern, please enclose photo
copies of the partnership deed

03. Full address

04. Name of the Proprietor/ Partner
Name of the Person(s) and

05. designation authorized for signing
the contract/ dealing with BHEL

06. Telephone No. of the firm

07. Fax No.

08. Mobile No.

09. E-mail ID

09 Organizational structure with

' name and designation

SIGNATURE OF TENDERER WITH SEAL
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ANNEXURE- V

Date: 26.11.2019

CHECK LIST
NSCI).. Particulars E(neilc;sl\le:) Document No Page No
01 Signed Tender Document along
' with all supporting documents
Company Registration No. (Proof
02. : .
of registration shall be enclosed)
03. Earnest Money Deposit (EMD)
04. GSTN Registration Document
Payment of GST Forward Charge / Reverse Charge
05. PAN Card
Annual Turnover Certificate for
06. last 3 years certified by practising
charted accountant
Income Tax Returns Certificates
07.
for Last 3 years
Experience Certificates in line
with tender eligibility conditions
08. Note : Work order & Job
Completion certificates to be
submitted as a proof of document
09 Valid Indian Bankers Association
' (IBA) certificate
Registration Copy of minimum 2
10 Nos. of Self-owned Trailers
’ having capacity not less than 22
MT.
Certification on letter head
11. regarding black listing / Hold in
other BHEL units
Submission of Affidavit cum
12. undertaking reg. Group concerns
etc.,

SIGNATURE OF TENDERER WITH SEAL
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CERTIFICATE BY CHARTERED ACCOUNTANT ON LETTER HEAD

This is to certify that M/ S ... . e
(hereinafter referred to as ‘company’) having its registered office at .....................
................................................................... is registered under MSMED Act 2006, (Entrepreneur
Memorandum No (part-ll) ... dated ...l ,
Category: ..o (Micro/small). (Copy enclosed).

Further verified from the Books of Accounts that the investment of the company as per the
latest audited financial year ..o as per MSMED Act 2006 is as follows:

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost excluding land
and building and the items specified by the Ministry of small scale industries vide its notification
No0.S.0.1722(E) dated October 5, 2006:

T Lakh

2. For Service Enterprises: Investment in equipment (original cost excluding land and building and
Furniture, fittings and other items not directly related to the service rendered or as may be notified under
the MSMED Act, 2006:

(Strike off whichever is not applicable)

The above investment of T Lakh is within permissible limit of
T Lakh for ... Micro/ Small (strike
off which is not applicable) Category under MSMED Act 2006.

Or

The company has been graduated from its original category (Micro/ Small) (Strike off which is not
applicable) and the date of graduation of such enterprise from its original category is ....................
(dd/mm/yyyy) Which is within the period of 3 years from the date of graduation of such enterprise from its
original category as notified vide S.O. No. 3322(E) dated 01.11.2013 published in the gazette notification
dated 04.11.2013 by Ministry of MSME.

Date:

(Signature)

Name -

Membership number —

Seal of Chartered Accountant
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ACCEPTANCEFOR ELECTRONIC FUND TRANSFER / RTGS / NEFT TRANSFER

01 NAME & ADDRESS OF THE
SUPPLIER / SUBCONTRACTOR

02 VENDOR CODE ASSIGNED BY
BHEL,HPVP LTD

DETAILS OF BANK ACCOUNT
03 | NAME & ADDRESS OF THE BANK

04 | NAME OF THE BRANCH

05 | BRANCH CODE

06 | MICR CODE

07 | ACCOUNT NUMBER

08 | TYPE OF ACCOUNT

09 | BENEFICIARY’S NAME

10 | IFSC CODE OF THE BRANCH

11 | EMAILID

12 | TELEPHONE / MOBILE NUMBER

CERTIFICATE

| / We here by agree to receive the payments due from M/s Bharat Heavy Electricals Ltd., by the National
Electronic Fund Transfer / or RTGS Transfer mode by credit to my / our above mentioned Bank account.
| / We also agree that payments made to the above mentioned account are a valid discharge of the liability
of M/s Bharat Heavy Electricals Ltd. |/ We also agree to bear the applicable Bank charges for the above
mode of transfer. A copy of the cheque leaf/ cancelled cheque leaf of the above account is sent herewith.

(Authorized Signatories with Name & Seal)

BANKER’S CERTIFICATION

We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the
account number of (name of
account holder), the signature of authorized signatory and the MICR and IFSC codes of our branch
mentioned above are correct.

Place: Bank Manager / Officer
Date: Signature with Bank stamp and Name seal

FORWARDED TO ACCOUNTS DEPARTMENT / CASH SECTION

We confirm the above details are verified with the records available with us

Signature of BHEL Official with name & seal
Operating the contract / Services



10.

ANNEXURE- GST

GST COMPLIANCE FOR INDIGENOUS SUPPLIERS / CONTRACTORS

In Response to Tenders for Indigenous supplier will be entertained only if the vendor has a valid GSTIN
which should be clearly mentioned in the offer. If any specific exemption is available, a declaration with
due supporting documents need to be furnished for considering the offer.

Supplier shall mention their GSTIN in all their invoices and invoices shall be in the format as
specified/prescribed under GST laws. Invoices shall necessarily contain Invoice number (in case of
multiple numbering system is being followed for billing like SAP invoice no, commercial invoice no etc.,
then the Invoice No which is linked/uploaded in GSTN network shall be clearly indicated), item
description as per PO, Quantity, Rate, Value, applicable taxes with nomenclature (like IGST, SGST,
CGST & UTGST) separately, HSN/ SAC Code, etc.

All invoices shall bear the HSN Code for each item separately (Harmonized System of Nomenclature)/
SAC code (Services Accounting Code).

A declaration to the effect that all invoice particulars are/were uploaded in the GSTN network/ portal &
all tax liability as per GST rules and regulations have been and will be discharged, shall be mentioned
in the invoice. If not mentioned in the invoice, a separate declaration shall be submitted as per the
requirement of BHEL.

All documents like Test Certificate, LR copy, Guarantee/Warrantee certificate, work completion
certificate, any other document mentioned in PO, shall be sent along with the vehicle/consignment
where ever applicable. For all consignments received within the calendar month, input credit will be
availed within that month in line with monthly returns filing cycle. In case of any discrepancy in the
document or non-submission of documents mentioned in the PO, then BHEL will not be able to accept
or account the material, in such case availing of tax credit will be deferred to next month or so.

In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case of any shortages
or rejection in the supply, then BHEL will not be able to avail the tax credit and will notify the supplier of
the same. Supplier has to rectify the data discrepancy in the GSTN portal or issue credit note (details
to be uploaded in GSTN portal) for the shortages or rejections in the suppliers, within the calendar
month notified by BHEL.

For any such delay in availing of tax credit for reasons attributable to supplier (as mentioned above),
interest (calculated @ SBI Base Rate + 6%) along with penalty if any will be deducted for the delayed
period i.e. from the month of receipt till the month tax credit is availed, from the running bills.

Under GST regime, BHEL has to discharge GST liability on LD recovered from suppliers/contractors.
Hence applicable GST shall also be recoverable from suppliers/contractors on LD amount. For this
Debit note will be issued by BHEL indicating the respective supply invoice number.

This is to inform that GST portion of invoice, shall be released only upon Vendor declaring such invoice
in his GSTR-1 and receipt of goods and Tax invoice by BHEL and Confirmation of payment of GST
thereon by vendor on GSTN portal. Alternatively, BG of appropriate value may be obtained from vendor
which shall be valid At least one month after the confirmation of date of payment of GST by vendor on
GSTN portal and receipt of Tax invoice and receipt of goods, whichever is later. Above is subject to
receipt of goods/service and tax invoice thereof along with vendor declaring invoice in his return and
paying GST within timeline prescribed for availing ITC by BHEL.

That in case vendor delays Declaring such invoice in his return and GST credit availed by BHEL is
denied or reversed subsequently as per GST law, GST amount paid by BHEL towards such ITC reversal
as per GST law shall be recoverable from vendor/contractor along with interest levied/ leviable on
BHEL.

Note: The above will be followed strictly for Processing vendor payments to ensure GST Compliance.

*kk
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(PRICE BID)
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ANNEXURE- VI
BHARAT HEAVY ELECTRICALS LIMITED
HEAVY PLATES & VESSELS PLANT
VISAKHAPATNAM — 530 012

NAME OF WORK: Annual Rate Contract for engaging vehicles for transportation for ODC / Non - ODC
Consignments from M/s. BHEL-HPVP, Visakhapatnam works to various project sites

/ customers on All India Basis for a period of one year - Reg.

Tender Enquiry No: OPS/OS/WS/RC/2019-20/67/073, Date: 26.11.2019

NOTES:

1) Tenderers are advised to visit the site before submitting their tenders and go through the site conditions,
nature and quantum of the job to be done and in general shall themselves obtain all necessary
information as to risks, safety precautions, contingencies and other circumstances. A tenderer shall be
deemed to have full knowledge of the site, whether he inspects it or not, no claim shall be allowed.

2) The quantity indicated below is approximate and may vary on both sides subjected to the requirement.
However, payment shall be made for the actual quantity only.

3) The quoted prices shall be fixed & firm without any escalation during the entire period of
contract and till completion of the work.

4) L1 shall be evaluated based on quoted price of SOQR item wise. BHEL-HPVP reserves the right to
go for negotiation with the L1 bidder or go for reverse auction.

5) LOAD DISTRIBUTION

BHEL-HPVP reserves right to split the work order on two or more parties by giving counter offer at the
same rates finalized with the L1 agency to the next lowest bidders against each category. The next two
lowest bidders who accept L1 rates will be treated as L2 & L3 respectively in that order.

In case, only one of the next lowest bidders accept for L1 rates in any category, L3 quota in load
distribution will be given to L1 bidder in that category. If L1 rates are not accepted by any of the next
lowest bidders against each category, total 100% load will be given to L1 bidder in that category.

If rates are identical, Indian Banks Association(IBA) seniority will be followed to arrive ranking. This
ranking will be applicable for load allocation and other purposes.

Load distribution to L1 bidder is 50%, L2 bidder is 30 % & L3 bidder is 20% of the tendered value against
each category.

6) The quoted prices shall be inclusive of all applicable taxes & duties as applicable as on date of
tender submission except GST.
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BHARAT HEAVY ELECTRICALS LIMITED
HEAVY PLATES & VESSELS PLANT
VISAKHAPATNAM - 530 012

ANNEXURE - VI

NAME OF WORK: Annual Rate Contract for engaging vehicles for transportation for ODC / Non - ODC

Consignments from M/s. BHEL-HPVP, Visakhapatnam works to various project sites

/ customers on All India Basis for a period of one year - Reg.

Tender Enquiry No: OPS/OS/WS/RC/2019-20/67/073, Date: 26.11.2019

Schedule of Quantities & Rates (SOOR)

For Transportation of consignments from BHEL-HPVP,
Visakhapatnam to Anywhere in India (Outward

Categor Dimensions/ Type of Transportation)
y Approx. Weight Vehicle Rate per KM in Rate per KM in Rs. Rate per KM in
Rs. (1001 Km to 2000 Rs.
(1 Km to 1000 Km) Km) (Above 2000 Km)
Length: 17 Feet Suitable
1 Width: 6.5 Feet Truck / Van
' Height: 7 Feet of 6 MT
Weight. 6 MT capacity
Length: 19 Feet Suitable
5 Width: 7 Feet Truck / Van
' Height: 7 Feet of 7.5 MT
Weight. 7.5 MT capacity
Suitable 40
Length: 40 Feet Feet 22 MT
3 Width: 8 Feet Capacity
' Height: 7 Feet Double Axle
Weight. 22 MT Mechanical
Trailer
Suitable 50
Length: 50 Feet Feet 26 MT
4 Width: 8 Feet Capacity
' Height: 7 Feet Double Axle
Weight. 26 MT Mechanical
Trailer
Total

Note: The Carriers are requested to quote price SOQR item wise.

SIGNATURE OF TENDERER WITH SEAL

Page 3 of 3



