Bharat Heavy Electricals Limited o vy 3o Tel. : +91(0) 891 668 1332/1345

Heavy Plates & Vessels Plant E-mail : yvrrao@bhel.in &
Visakhapatnam — 530 012, dgs@bhel.in

Andhra Pradesh, INDIA.
..1..

INVITATION TO TENDER

Ref: OPS/OS/AMC/2019-20/86/099 Date: 09.03.2020

Sub: Service Contract for Electrical Maintenance in Factory premises of M/s. BHEL-HPVP,
Visakhapatnam for a period of one year - Reg.

Sealed tenders are invited under two bid system, Techno-Commercial Bid (Part-I) and Price
Bid (Part-1) from the reputed and experienced contractors with sound technical and financial capability
for the subject work.

ESTIMATE LAST DATE
EMD
sg' NAME OF THE WORK VALUE In % C(F))E;F{O%CT FOR RECEIPT
' InX n OF TENDER
Service Contract for Electrical Maintenance
in Factory premises of M/s. BHEL-HPVP, 15.0 * 30.03.2020
01 . . 30,000/-* | One Year up to
Visakhapatnam for a period of one year as Lakhs 14.00 Hrs

per scope of work

* Micro & Small Enterprises (MSEs) are eligible for exemption of EMD as per clause no.
1.16 Annexure - Il.

1.0 ELIGIBILITY CRITERIA:

I) Average annual turnover of the contractor duly certified by a practitioner chartered accountant
during the last 3 years ending 315 March 2019 should be at least 30% of the estimated value. (i.e.
% 4.5 Lakh).

Tenderer should enclose EPF, ESI, PAN, GSTIN New registration no., Income tax returns for last
three years (AY 2017-18, 2018-19 & 2019-20) and Profit & Loss account and Balance Sheet
certified by the Practicing Chartered Accountant for the last 3 years.

II) The Contractor should have experience of completing similar works during the last 7 years ending
29" Feb 2020 as given below: -

(@) Three similar completed works costing not less than the amount equal to 40% of the estimated
value (i.e. X 6.0 Lakh each)
OR
(b) Two similar completed works costing not less than the amount equal to 50% of the estimated value.
(i.e. X 7.5 Lakh each)
OR
(c) One similar completed work costing not less than the amount equal to 80% of the estimated value.
(i.e. X 12.0 Lakh)

Work orders & Job Completion Certificates from the customer shall be enclosed in support of
successful and satisfactory completion of the orders.

Note: Similar work means Electrical Maintenance works on regular contract basis for State /
Central Govt. / undertakings or private firms.

Il) The works executed in the own name of the tenderer will only be considered for eligibility criteria.

IV) The contractor should possess valid 11KV or more electrical license issued by competent
authority.
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Ref: OPS/OS/AMC/2019-20/86/099 Date: 09.03.2020
2.0 SCOPE OF THE WORK:

Work is to be carried out as per Special conditions of contract (Annexure-I), General Conditions of
contract (Works/Service) (Annexure-Il) and Schedule of Items & Bill of Quantities.

3.0 LOCATION OF WORK:

3.1 The subject work is to be carried out in Factory premises of BHEL, Heavy Plates & Vessels
Plant (HPVP) Unit, Visakhapatnam, A.P.

3.2 The intending tenderers are advised to visit the above place, note down the entry procedures,
safety requirements, work permit system etc. and satisfy themselves of all conditions prevailing
there before submission of their tenders.

4.0 EARNEST MONEY DEPOSIT:

I. The tenderer shall submit EMD for X30,000/- (Rupees Thirty Thousand only) in the following
forms only: -

a) Cash Deposit as permissible under the extant Income Tax Act (before tender opening).
b) Electronic Fund Transfer credited in BHEL account (before tender opening).

c) Banker’'s Cheque/ Pay Order/ Demand Draft, in favour of BHEL, Visakhapatnam (along with
offer)

II. EMD by the tenderer will be forfeited as per NIT conditions, if:
a) After opening the tender and within the offer validity period, the tenderer revokes his tender
or makes any modification in his tender which is not acceptable to BHEL.

b) The contractor fails to deposit the required security deposit or commence the work within the
period as per LOI/ Contract.

c) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under
the provisions of extant “Guidelines on Suspension of business dealings with suppliers/
contractors” and forfeited/ released based on the action as determined under these
guidelines.

[ll. EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award
of work.

IV. EMD shall not carry any interest.
V. EMD of successful tenderer will be retained as part of Security Deposit.

Note: Micro & Small Enterprises (MSESs) are eligible for exemption of EMD as per clause no. 1.16
Annexure — 1.

5.0 CONTRACT PERIOD:

Contract shall be valid for a period of one year from the date of work order or intimation by
WE- Elect. Maint. department, whichever is later.

6.0 SECURITY DEPOSIT:

Security Deposit shall be collected from the successful tenderer as per clause 1.10 of Annexure — Il

7.0 INCOME TAX:

Income tax as per statutory requirement will be deducted on each payment made to the contractor
and TDS certificate will be issued to this effect.
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Ref: OPS/OS/AMC/2019-20/86/099 Date: 09.03.2020

8.0 TDS ON GST:

TDS on GST amount as per statutory requirement as applicable will be deducted on each payment
made to the contractor. Present TDS on GST is 2%.

9.0 PAYMENT TERMS:

Bill payments will be arranged within 30 days from the date of submission of bill or 15 days from
the date of clearance of the statutory compliance by IR Department whichever is later.

Bills (RA/ Final Bill) to be submitted to Engineer-in-charge along with following documents:

A. R.A Bill
a) Invoice
b) Job completion certificate issued by the Engineer-in-charge / Attendance certified by

indenting dept.

c) Proof of payment to workers through Bank with Individual Account Numbers.

d) Proof of PF payment with detailed calculation sheet of contributions certified by IR dept.,

e) Proof of ESI payment with detailed calculation sheet of contributions certified by IR dept.

f)  Proof of GST payment as per Annexure - GST.

g) RTGS form

h) WAM 06 duly filled & signed

i)  Works contracts RA bills needs to be entered in MBs and duly signed.

j)  For any reduction in the Invoice value, Credit Note (under GST Act) to be issued by vendor
and vice versa.

B. Einal Bill

a) Invoice

b) Job completion certificate issued by the Engineer-in-charge / Attendance certified by
indenting dept.

c) Proof of payment to workers through Bank with Individual Account Numbers.

d) Proof of PF payment with detailed calculation sheet of contributions certified by IR dept.,

e) Proof of ESI payment with detailed calculation sheet of contributions certified by IR dept.

f) Proof of GST payment as per Annexure - GST.

g) RTGS form

h) WAM 07 duly filled & signed

i) For any reduction in the Invoice value, Credit Note (under GST Act) to be issued by vendor
and vice versa.

j) In case of release of security deposit, WAM-10 to be filled and submitted.

k) Measurement book to be duly filled and signed.

Note: Final bill means last month bill for service contracts. In case of works, final bill means bill for
finally executed quantity. All payments will be released through RTGS/ NEFT only.

10.0 WAGES TO THE CONTRACT WORKERS:

11.0

The Contractor shall pay the minimum wages to the contract labour as notified by the HR dept. of
BHEL — HPVP, Visakhapatnam from time to time. The applicable minimum wages for this
contract is enclosed at Annexure — IV.

PAYMENTS TO THE WORKERS:

Payments to the workers are to be made through bank by way of online transfer to their
individual accounts by 10th of every month. Necessary proof is to be submitted along with
monthly bill.
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Ref: OPS/OS/AMC/2019-20/86/099 Date: 09.03.2020

12.0

a.

PRICE SCHEDULE, TAXES & DUTIES:

Prices shall be quoted in the price schedule attached to the tender for the complete scope of
work.

The quoted prices shall be inclusive of all applicable taxes & duties as applicable as on due
date of tender submission except GST. GST as applicable shall be payable by contractor & the
same will be reimbursed as per Annexure - GST.

In addition to existing taxes, any new taxes imposed by Central/ State Govt. shall be payable by
the contractor and same shall be reimbursed on submission of relevant documents/proof of
payment.

In case, any new tax is imposed instead of existing tax, difference of the amount shall be
reimbursed/ recovered on submission of documentary evidence.

Any new tax is imposed by Central/ State Govt. or there is any variation in taxes after expiry of
delivery / contract period, the same shall be borne by contractor only.

All terms & conditions of the contract in respect of taxes & duties are subject to new taxation
laws introduced time to time by Govt. and terms & conditions will deemed to be modified in
accordance with the provisions of New Laws (i.e., GST).

The quoted prices shall be fixed & firm without any escalation during the entire period of
contract and till completion of the work.

Bid should be free from correction, overwriting, using corrective fluid etc. Any interlineation,
cutting erasure or overwriting shall be valid only if they are attested under full signature(s) of
person(s) signing the bid else bid shall be liable for rejection.

All overwriting/cutting, etc. will be numbered by bid opening officials and announced during bid
opening.
All rates shall be quoted in the tender format only.

13.0_ REVERSE AUCTION:

BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available on
www.bhel.com) instead of opening the sealed envelope price bid, submitted by the bidder. This
will be decided after techno-commercial evaluation. Bidders have to give their acceptance with
the offer for participation in RA. Non-acceptance to participate in RA may result in non-
consideration of their bids, in case BHEL decides to go for RA.

Those bidders who have given their acceptance to participate in Reverse Auction will have to
necessarily submit ‘Process compliance form’ (to the designated service provider) as well as
‘Online sealed bid’ in the Reverse Auction. Non-submission of ‘Process compliance form’ or
‘Online sealed bid’ by the agreed bidder(s) will be considered as tampering of the tender process
and will invite action by BHEL as per extant guidelines for suspension of business dealings with
suppliers/ contractors (as available on www.bhel.com).

The bidders have to necessarily submit online sealed bid less than or equal to their envelope
sealed price bid already submitted to BHEL along with the offer. The envelope sealed price bid of
successful L1 bidder in RA, if conducted, shall also be opened after RA and the order will be
placed on lower of the two bids (RA closing price & envelope sealed price) thus obtained. The
bidder having submitted this offer specifically agrees to this condition and undertakes to execute
the contract on thus awarded rates.

If it is found that L1 bidder has quoted higher in online sealed bid in comparison to envelope
sealed bid for any item(s), the bidder will be issued a warning letter to this effect. However, if the
same bidder again defaults on this count in any subsequent tender in the unit, it will be
considered as fraud and will invite action by BHEL as per extant guidelines for suspension of
business dealings with suppliers/ contractors (as available on www.bhel.com).
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Ref: OPS/OS/AMC/2019-20/86/099 Date: 09.03.2020

As a reminder to the bidders, system will flash following message (in RED Color) during the
course of ‘online sealed bid’:

“Bidders shall submit online sealed bid less than or equal to their envelope sealed bid
already submitted to BHEL”.

14.0 COMPENSATION IN CASES OF DEATH/ PERMENENT INCAPACITATION OF PERSON DUE
TO UNINTENDED/ UNFORESEEN OCCURENCES DURING MANUFACTURING/ OPERATION
AND WORK AT BHEL FACTORIES / OFFICES:

BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of life /
permanent disability due to an accident which is attributable to the negligence of contractor,
agency or firm or any of its employees as detailed below.

a) Victim: Any person who suffers permanent disability or dies in an accident as defined below.

b) Accident: Any death or permanent disability resulting solely and directly from any unintended
and unforeseen injurious occurrence caused during the manufacturing / operation and works
incidental thereto at BHEL factories / offices and precincts thereof, project execution, erection
and commissioning, services, repairs and maintenance, trouble shooting, servicing, overhaul,
renovation and retrofitting, trail operation, performance guarantee testing undertaken by
company or during any works/during working at BHEL units/offices/townships and
premises/project sites.

¢) Compensation in respect of each of the victims:

() In the event of death or permanent disability resulting from Loss of both limbs: 10,00,000/-
(Rupees Ten Lakhs)

(ii) In the event of other Permanent disability: ¥7,00,000/- (Rupees Seven Lakhs)

d) Permanent Displacement: A displacement that is classified as a permanent total disablement
under the provision to Section 2(1) of the Employees Compensation Act, 1923”.

15.0 VALIDITY OF OFFER:

The offer shall be valid for a period of 3 months from the last date for tender submission.

16.0 RISK PURCHASE:

In case the contractor fails to execute the work due to any reason, BHEL reserves the
right to get the same completed through some other party at the risk & cost of the
contractor and any additional expenditure incurred due to the same shall be charged to
the contractor.

17.0 GENERAL:

17.1Bidders shall confirm their acceptance to all the terms & conditions of the tender enquiry.

Deviations to the tender conditions are not acceptable and BHEL-HPVP reserves the right to
reject such offers which do not meet Technical / Commercial requirements without any / further
correspondence.

Bids not accompanied with requisite EMD, late / delayed bids, incomplete / conditional offers,
bids not conforming to the terms & conditions specified in the tender documents are liable for
rejection.

17.2 BHEL reserves the right to modify or cancel or short close the tender at any stage at its
discretion without assigning any reason thereof.

17.3 The bidders shall study the Tender documents and all other relevant documents in detail for
understanding the scope of work involved in various items before submission of offers.
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Ref: OPS/OS/AMC/2019-20/86/099 Date: 09.03.2020

For any clarifications required on this tender document, scope of work etc., the bidders shall

depute their authorized representatives to HPVP, Visakhapatnam with prior intimation to get
clarifications from concerned authorities.

17.4 Dy. Manager (Elect. Maint.) shall be the Engineer-in-charge for herein after referred to as
such in the tender.

17.5 Lowest offer need not be the rate acceptable to BHEL-HPVP. BHEL-HPVP reserves the right for
negotiation with the L1 bidder/s or opts for Reverse Auction as per applicable guidelines.

17.6 The following documents (enclosed) shall form part of the contract including this Notice Inviting
Tender: -
PART - I: TECHNO COMMERCIAL BID

a) Special Conditions of contract . Annexure — |
b) General Conditions of contract (Works/Service) : Annexure — I
¢) Minimum Wages as per BHEL-HPVP HR dept. Circular . Annexure — Il
d) Acceptance to the Tender Terms & Conditions . Annexure — IV
e) Contractor Information : Annexure — V
f) Check List . Annexure — VI

PART - II: PRICE BID

g) Price Bid (Schedule of items and Bill of Quantities) : Annexure — VII

18.0 TENDER SUBMISSION:

18.1 The Bid shall be submitted in two parts.

Part-I: Techno-Commercial Bid shall be placed in one cover along with the following documents :

() Earnest Money Deposit of ¥30,000/-.

(i) Income tax returns for last 3 year, Profit & Loss account and Balance Sheet certified by the
Practicing Chartered Accountant for the last 3 years

(i) Copy of P.F. Registration Certificate.

(iv) Copy of E.S.I Registration Certificate.

(v) Experience Certificates in line with eligibility criteria

(vi) Copy of GSTIN Registration Certificate.

(vii) Copy of PAN.

(viii) valid 11KV or more electrical license issued by competent authority.

Part-Il: Price Bid in the prescribed format shall be placed in another separate cover.

Note: The tender documents including the various supporting documents enclosed by the bidder
should be signed on all pages with seal.

Both covers containing Part — | & Part — Il bids shall be placed in another bigger size envelope
duly super scribing the Tender No. & Subject on the envelope.

18.2 The tender completed in all respects shall be dropped in the Outsourcing Tender Box kept at
reception counter, ADM building latest by 14.00 Hrs. on 30.03.2020.

Bidder may also send their offers by Post / Courier to:
DGM (OUTSOURCING)
Outsourcing Tender Box, ADM Building,
BHEL-HPVP, Visakhapatnam,
Andhra Pradesh. PIN - 530012.
Ph. No. 0891-668 1332/ 1345/ 1321
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Ref: OPS/OS/AMC/2019-20/86/099 Date: 09.03.2020

Last date for receipt of tenders is 30.03.2020 up to 14.00 hrs. BHEL-HPVP is not responsible for
any postal or other delays in submission of offers.

Offers received in any other form will not be accepted.
18.3 Submission of offer by a tenderer implies that all the tender documents were read by the tenderer
and the tenderer is aware of the scope and specifications of the work, site condition, local conditions

and rates at which stores, tools and plant, free / chargeable materials etc., will be issued to him by
BHEL - HPVP and other factors having bearing on the execution of the work.

19.0 OPENING OF TENDERS:

Techno-commercial Bids will be opened on 30.03.2020 at 14.00 Hrs. at Customer Cell, Adm.
Building, BHEL- HPVP. The bidders may depute their representatives at the time of opening. The
price bid of the technically qualified bidders will also be opened in the presence of representatives
of the bidders and the date & time of opening of price bids will be intimated later. In case of reverse
auction, the date of conducting reverse auction will be intimated in advance at appropriate time.

If bids are not accompanied by requisite Earnest Money Deposit / Relevant MSME
Registration Certificate | NSIC Regqistration Certificate along with Part— | (Techno-
Commercial Bid). then Part-ll (Price Bid) will not be considered for opening.

20.0 For this procurement, Public Procurement (Preference to Make in India), Order 2017 dated
1506.2017 & 2805.2018 and subsequent orders issued by the respective Nodal Ministry shall be

applicable even if issued after issue of this NIT but before finalization of contract / PO/WO against
this NIT

In the event of any Nodal Ministry prescribing higher or lower percentage of purchase preference
and / or local content in respect of this procurement, same shall be applicable.

Yours Faithfully,
For BHARAT HEAVY ELECTRICALS LIMITED,

7 e

(D Gowri Sankar)
Dy. Manager (OS)



Ref:

ANNEXURE - |

OPS/OS/AMC/2019-20/86/099 Date: 09.03.2020
SPECIAL CONDITIONS OF CONTRACT
B
The contractor should arrange work generally between 8.00 AM to 4.30 PM in all working days of

the Department and to arrange in shifts also as per the instruction of Engineer-in-charge. If
required, work is to be carried out on Sundays / Holidays as required and no extra payment will be
made on this account by company.

Since the work involves different agencies, contractor should co-ordinate with other agencies to
plan the work and ensure the progress of work as directed by Engineer-in-charge.

3. The rate includes all depths/ heights and leads/lifts including work at any level.

4. Contractor should produce labour insurance to cover accidental risk of all categories of workmen

10.
11.

12.

a)

b)

d)

under the workmen compensation Act etc.,

(a) The contractor shall arrange his own tools like screw driver, cutting players, AC test lamp,
spanners and other tools required to complete the job along with supply of manpower.

(b) The contractor shall arrange his own tools, material required for digging, cable laying, masonry
work and other tools required to complete the job along with supply of manpower.

All tools, plants and materials brought inside the campus should be registered at the security gate
while bringing inside. No gate pass will be given to take back the above on completion of work if
the contractor fails to show the security department’s certification that the material had been
brought inside.

The contractor shall attend the breakdowns / shutdowns, repair works on emergency basis as per
the instructions of Engineer-in-charge. The work also to be organized on Sundays or Holidays as
per the requirement, however no extra claim for working on Sundays/Holidays shall be entertained.

The contractor should follow the rules and regulations annexed with for employment of labour by
contractors in BHEL-HPVP.

In respect of material supplied by BHEL, if used in excess by the contractor over the requirements
as determined by the Engineer-in-Charge recovery shall be made from the contractor’s bill/s at the
rates fixed by the department.

The contractor shall maintain the account of all materials supplied by BHEL, Visakhapatnam.

The quoted rate shall be fixed & firm throughout the contract period. No cost escalation will be paid
on any account throughout the contract period for any item. The contractor shall take into
consideration for the labour rate increase during the contract period and same to be considered
while quoting the rate for each item.

Towards Statutory Liability (if applicable):

All statutory requirements under Minimum Wages Act-1948, Payment of Wages Act-1936,
Workmen Compensation Act-1923, EPF, payment of Gratuity Act- 1972, ESI Act-1948, The
Contract Labour (R&A) Act-1970, Payment of BonusAct-1965, Income Tax Act, Service Tax Act
and all other applicable Acts shall be complied with latest version by the contractor.

Contractor shall comply with all statutory requirements, rules, regulations, notifications in relation
to employment of his employees issued from time by the concerned authorities.

Contractor shall ensure payment of statutory prescribed minimum wages as applicable from time
to time in the presence of authorized representative of BHEL and maintain proper records of their
timely disbursement. These records need to be preserved for a period of at least 3 years and
should be made available even after the contract is over for any verification by the statutory
authorities / BHEL authorities.

Contractor shall ensure payment of ESI contribution under ESI Act, 1948 and provide ESI
membership No. / card of each employee.
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13

14.

15.

16.

SPECIAL CONDITIONS OF CONTRACT
w2

e) Contractor shall produce proof of deductions as well as remittances of PF, Pension, ESI
contribution, administrative charges etc. wherever applicable and shall maintain proper records.
Contractor to issue wage slips to his employees.

f) Contractor shall be solely responsible for non-payment/ delayed payment of wages/ DA,
contributions under EPF, ESI Act etc.

g) Payment to the workers is to be made through bank by the way of online transfer to their
individual accounts by 10" of every month. Necessary proof is to be submitted along with the
monthly bill. Once the contract is awarded, it is the responsibility of contractor to pay wages of
intermediate minimum wages revision by Govt. and BHEL is not responsible to pay any
additional amount due to such minimum wage revision by Govt. The Contractor shall pay the
minimum wages to the contract labour as notified by the HR dept. of BHEL-HPVP,
Visakhapatnam from time to time. The present rate of minimum wages is enclosed at
Annexure — lll.

h) In case the contractor fails to make payment of wages to his employees or remittance of
contribution to the concerned authorities, the security deposit / other dues / running bills under
the contract can be utilized by BHEL to discharge the liability of the contractor.

i) Contractor shall indemnify BHEL against all claims and losses under various Labour Laws,
statutes or any civil or criminal law in connection with employees deployed by him.

j) Contractor to obtain insurance cover for his employees / equipment / tools etc. and take third

party risk insurance coverage at his own cost BHEL shall not be responsible for any loss,
damage, and pilferage of property and / or his employees.

k) Contractor should have independent code numbers / exemptions under EPF and ESI Act, 1948
and shall cover his employees under the said codes.

I) Payment of bonus under the payment of Bonus Act, Payment of gratuity under the Gratuity Act,
and retrenchment compensation under Act will be the sole responsibility of the contractor.

m) Contractor shall observe Provisions of the Factories Act in respect of working hours, holidays,
rest intervals, leave and overtime to his employee.

n) The tenderer should satisfy all the statutory obligations required under statues of the
Government from time to time.

0) The contractor shall pay the wages for the Weekly day of rest and also on Public Holidays being
observed by the company.

. The contractor should make his own arrangement for providing TEA / BREAKFAST / MEALS etc.,

to the labour engaged by him and BHEL, Visakhapatnam shall not issue any subsidized coupons
for this purpose.

The contractor shall provide identity cards to the labour engaged by him, which will be produced by
them on demand to officers or other staff of the company. The company’s security personnel shall
have the right to check the persons of contractor's employees while going out of office premises
and there shall be no cause or grouse on this account either form the contactor or his employees.

The contractor shall be responsible for any loss or damage caused to properties belonging to the
company by any of the contractor's employees or staff by theft or otherwise and the contractor
shall indemnify to the company the value of such properties on demand on that behalf.

The contractor shall be responsible to ensure that his employees follow safety rules & regulations
as per statutory regulations and also instructions of the company. The company will have the right
to object to any unsafe practice and the contractor will abide by the directions of the company in
this regard. The contractor shall provide all necessary safety appliances (Safety Jacket, Safety
Shoe, Helmet, Gloves, Masks are must for all workers and the other appliances as per the need &
requirement of the work) to his laborers and shall be solely responsible for the same.
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17.

18.
19.

20.

21.

22.

23.

24.

25.

SPECIAL CONDITIONS OF CONTRACT
w3
The contractor shall maintain register of accidents and intimate about the occurrence of any kind of
accidents and circumstances leading to the accident to the In-charge (Safety) and In-charge (Elect
Maint.) of the company.

The contractor shall not employ Sub-Contractor without the prior approval of the company.

The contractor shall maintain the following registers in the prescribed manner under the statute and
shall ensure availability of up-to-date records near the work place.
a. Muster Roll
Muster Roll-Cum Wage Register
Register of Over Time
Register of Fines
Register of Advances
Register of Deductions
To issue Employment Card to the Workmen
To issue Wage Slip
i. In case of termination of employment, the contractor shall issue service certificate

The agreement / contract shall remain in force for a period of 12 Months from the issue of LOI or
unless determined earlier without notice at the option of the company or happening of any of the
circumstances mentioned below.

"Ta@ "o a0 o

a) If the contactor fails or neglects to render the said services or any of them to the satisfaction of
BHEL, Visakhapatnam or if the contractor commits breach of any of the rules and regulations.

b) If the business of the contractor is wound up or dissolved or if any receiver is appointed or
attachment is levied in respect of any of his properties and assets.

The contract can be terminated with One (1) Month notice in writing on either side without
assigning any reason whatsoever.

Notwithstanding any contrary provision herein contained this agreement may be renewed at the
option of the company for any further period on the same terms and conditions as herein contained
except the rate mutually agreed on such renewal and on the exercise of such option of the
company and contractor shall immediately enter into a renewed agreement with the company in
writing.

The right hereunder and / or this agreement cannot be assigned or otherwise transferred by the
contractor to any person or persons or any corporation whatsoever without the written prior
approval of the company.

The contractor shall take necessary license in respect of his trade / business and the contractor
shall be personally liable in respect of this agreement. The contractor shall hold valid license as
per the contract labour (Regulation & Abolition) act for engagement of labour.

The contractor shall at his own costs, if required under the statutory obligations, effect necessary
insurance in respect of the said staff, materials and other personnel of persons to be employed by
the contractor in connection with his rendering of the aforesaid service to the company and shall
comply with the provisions of Andhra Pradesh Shops & Establishment Act, Contract Labour
(regulation & abolition) Act. Payment of wages Act, Minimum Wages Act, ESI Act, Employees
provident Fund (Family Pension Fund) Act. 1972, Bonus Act if applicable to them and shall keep
the company indemnified from all Act or omissions, faults, breaches and / or any claims, demands,
liabilities, actions, proceedings, cost, charges, loss injuries, and expenses for which the company
may be put or involved as a result of the contractor’s failure to fulfill any of the obligations herein
and / or statures and / or any bye-laws or rules framed there under or any of them.
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26.

27.

28.

29.

30.

31.

32.

SPECIAL CONDITIONS OF CONTRACT
4
During the contract period, no reimbursements whatsoever will be made to the contractor over and
above the rate quoted by the contractor and agreed to by the company for all the items.

The contractor shall intimate to Sr. Manager (IR) / IR Department officials in writing about the
payment days during a month and the wages for the workmen shall be paid in the presence of the
representatives of the concerned department and obtain the signature of the department
representative in the wages register.

In case of termination of employment due to completion of work, the contractor shall ensure final
payment to the concerned workmen within 48 hours of the last working day.

No wage period shall exceed one month.

The contractor shall exhibit a notice at his work place indicating rate of wages, hours of work, wage
period, date of payment of wages, name and address of Inspector having jurisdiction. This notice
is required to be exhibited in English and also in local languages.

Any dispute arising out of the contract will be referred to the Unit Head whose decision is final and
binding on both the parties.

ARBITRATION:

Except as otherwise provided elsewhere in the contract, if any dispute, difference, question or
disagreement arises between the parties hereto or their respective representatives, at any time, in
connection with construction, meaning, operation, effect, interpretation or out of the NIT, contract
or breach thereof, the same shall be referred to Arbitration of a Sole Arbitrator appointed by Unit
Head.

Subject to as aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 and any
statutory modifications or re-enactment in lieu thereof and the rules made there under shall apply
to the arbitration proceedings under this clause. The award shall be a speaking and reasoned one
and shall be final and binding on the parties. The venue of arbitration in all cases shall be at
Visakhapatnam.

In case, there are different wordings/expressions of a same/identical clause at different places of
this Tender Document, a stricter meaning of such clause which is in favour of BHEL will apply and
binding on the bidder/Contractor.

SIGNATURE OF TENDERER WITH SEAL

*kk
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1.4.1

CHAPTER -1

GENERAL INSTRUCTION TO TENDERERS

DESPATCH_INSTRUCTION:

The General Conditions of Contract form part of the Tender specifications. All pages of the tender documents
shall be duly signed, stamped and submitted along with the offer in token of complete acceptance thereof.
The information furnished shall be complete by itself. The tenderer is required to furnish all the details and other
documents as required in the following pages.

Tenderers are advised to study all the tender documents carefully. Any submission of tender by the tenderer shall
be deemed to have been done after careful study and examination of the tender documents and with the full
understanding of the implications thereof. Should the tenderers have any doubt about the meaning of any portion
of the Tender Specification or find discrepancies or omissions in the drawings or the tender documents issued are
incomplete or shall require clarification on any of the technical aspect, the scope of work etc., they shall at once,
contact the authority inviting the tender well in time (so as not to affect last date of submission) for clarification
before the submission of the tender. Tenderer's request for clarifications shall be with reference to Sections and
Clause numbers given in the tender documents. The specifications and terms and conditions shall be deemed to
have been accepted by the tenderer in his offer. Non compliance with any of the requirements and instructions of
the tender enquiry may result in the rejection of the tender.

Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT. This integrity pact shall be issued
as part of the Tender documents and shall be returned by the bidder along with Techno-commercial bid duly filled,
signed and stamped by the authorized signatory who signs the bid. Only those vendors / bidders who have entered
into such an IP with BHEL shall be considered qualified to participate in the bidding. Entering into this pact shall be
a preliminary qualification

SUBMISSION OF TENDERS:

The tenderers must submit their tenders as per instructions in the NIT

Tenders submitted by post shall be sent by ‘REGISTERED POST ACKNOWLEDGEMENT DUE / by COURIER’
and shall be posted with due allowance for any postal/courier delays. BHEL takes no responsibility for delay, loss
or non-receipt of tenders sent by post/courier. The tenders received after the specified time of their
submission are treated as ‘Late Tenders’ and shall not be considered under any circumstances. Offers
received by Fax/Email/lnternet shall be considered as per terms of NIT.

Tenders shall be opened by authorised Officers of BHEL at the place, time and date as specified in the NIT, in the
presence of such of those tenderers or their authorised representatives who may be present

Tenderers whose bids are found techno commercially qualified shall be informed the date and time of opening of
the Price Bids and such Tenderers may depute their representatives to witness the opening of the price bids.
BHEL's decision in this regard shall be final and binding.

Before submission of Offer, the tenderers are advised to inspect the site of work and the environments and be well
acquainted with the actual working and other prevalent conditions, facilities available, position of material and
labour, means of transport and access to Site, accommodation, etc. No claim will be entertained later on the
grounds of lack of knowledge of any of these conditions.

LANGUAGE:

The tenderer shall quote the rates in English language and international numerals. These rates shall be entered in
figures as well as in words.  For the purpose of the tenders, the metric system of units shall be used.

All entries in the tender shall either be typed or written legibly in ink. Erasing and over-writing is not permitted and
may render such tenders liable for rejection. All cancellations and insertions shall be duly attested by the tenderer.
PRICE DISCREPANCY:

Conventional (Manual) Price Bid opening: In the case of price bid opening without resorting to Reverse Auction,

if there are differences between the rates given by the tenderer in words and figures or in amount worked out by
him, the following procedure for evaluation and award shall be followed:

When there is a difference between the rates in figures and in words, the rates which corresponds to the amounts
worked out by the contractor, shall be taken as correct

When the amount of an item is not worked out by the contractor or it does not correspond with the rate written
either in figure or in words, then the rate quoted by the contractor in words shall be taken as correct

When the rate quoted by the contractor in figures and words tallies but the amount is not worked out correctly, the
rate quoted by the contractor shall be taken as correct and not the amount.
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vi)
14.2

i)

In case of lump sum price, if there is any difference between the amount in figures and in words, the amount
quoted by the bidder in words shall be taken as correct.

In case of omission in quoting any rate for one or more items, the evaluation shall be done considering the highest
quoted rate obtained against the respective items by other tenderers for the subject tender. If the tenderer
becomes L-1, the notional rates for the omission items shall be the lowest rates quoted for the respective items by
the other tenderers against the respective omission items for the subject job and the ‘Total quoted price (loaded for
omissions)’ shall be arrived at. However, the overall price remaining the same as quoted originally, the rates for all
the items in the ‘Total quoted price (loaded for omissions)’ shall be reduced item wise in proportion to the ratio of
‘Original’ total price and the ‘Total quoted price (loaded for omissions)”.

The ‘Final Total Amount’ shall be arrived at after considering the amounts worked out in line with i’ to ‘iv’ above.
Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to execute the work as per
overall price offered by him during the Reverse Auction process. In case of omission of rates, the procedure shall
be as per ‘Guidelines for Reverse Auction’ enclosed.

QUALIFICATION OF TENDERERS:

Only tenderers who have previous experience in the work of the nature and description detailed in the Notice
Inviting Tender and/or tender specification are expected to quote for this work duly detailing their experience along
with offer.

Offers from tenderers who do not have proven and established experience in the field shall not be considered

Offers from tenderers who are under suspension (banned) by any Unit/Region/Division of BHEL shall not be
considered.

Offers from tenderers who do not comply with the latest guidelines of Ministry/Commissions of Govt. of India shall
not be considered.

EVALUATION OF BIDS:
Techno-commercial Bids submitted by the tenderer will be opened first and evaluated for fulfilling the Pre-
Qualification criteria and other conditions in NIT/Tender documents, based on documentary evidences submitted
along with the offer

In case the same qualifying experience is claimed by more than one agency, then the agency who has executed
the work as per documentary evidence submitted shall only be qualified. Scope of qualifying work should be totally
with the agency who has executed and in case it is only labour + consumables without T&P, then the responsibility
of execution is assigned to the first agency and not to the agency who has executed only as labour supply
contractor. Further, BHEL reserves the right to ask for further proofs including submission of TDS certificates for
the said job

In case the qualifying experience is claimed by private organizations based on Work Order and completion
certificates from another private organization, BHEL reserves the right to ask for further proofs including
submission of TDS certificates for the said job
Assessing Bidder Capacity for executing the current tender shall be as per Notice Inviting Tender

Price Bids of shortlisted bidders shall only be opened either through the conventional price bid opening or through
electronic Reverse Auction, at the discretion of BHEL

Price Bids of unqualified bidders shall not be opened. After release of Letter of Intent / Work Order, the un-opened
bids (including price bids) shall be returned to respective bidder along with reasons for not opening the bid.

DATA TO BE ENCLOSED:

Full information shall be given by the tenderer in respect of the following. Non-submission of this information may
lead to rejection of the offer.

INCOME TAX PERMANENT ACCOUNT NUMBER

Certified copies of Permanent Account Numbers as allotted by Income Tax Department for the
Company/Firm/Individual Partners, etc. shall be furnished along with tender.

GSTIN REGISTRATION NUMBER

Certified copies of GSTIN Numbers for the Company/Firm/Individual Partners, etc. shall be furnished along with
tender

ORGANIZATION CHART

The organization chart of the tenderer's organization, including the names, addresses and contact information of
the Directors/Partners shall be furnished along with the offer.

An attested copy of the Power of Attorney, in case the tender is signed by an individual other than the sole
proprietor
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iv)  IN CASE OF INDIVIDUAL TENDERER:
His / her full name, address and place & nature of business.
v)  IN CASE OF PARTNERSHIP FIRM

The names of all the partners and their addresses, A copy of the partnership deed/instrument of partnership dully
certified by the Notary Public shall be enclosed.

vi)  IN CASE OF COMPANIES:

a. Date and place of registration including date of commencement certificate in case of Public Companies (certified
copies of Memorandum and articles of Association are also to be furnished).

b. Nature of business carried on by the Company and the provisions of the Memorandum relating thereof.
1.8. AUTHORISATION AND ATTESTATION:

Tenders shall be signed by a person duly authorized/empowered to do so. An attested copy of the Power of
Attorney, in case the tender is signed by an individual other than the sole proprietor shall be submitted along with
the tenders

1.9. EARNEST MONEY DEPOSIT:

1.9.1  Every tender must be accompanied by the prescribed amount of Earnest Money Deposit (EMD) in the manner
described herein.

a) Cash Deposit as permissible under the extant Income Tax Act (before tender opening).
b) Electronic Fund Transfer credited in BHEL account (before tender opening).
c) Banker's Cheque/ Pay Order/ Demand Draft, in favour of BHEL, Visakhapatnam along with offer

In case total EMD amount is more than 20 Lakh, the amount in excess of ¥ 20 lakhs may be accepted in the
form of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be valid for at least six
months.

1.9.2 EMD by the tenderer will be forfeited as per NIT conditions, if:

a) After opening the tender and within the offer validity period, the tenderer revokes his tender or makes any
modification in his tender which is not acceptable to BHEL.

b) The contractor fails to deposit the required security deposit or commence the work within the period as per LOI/
Contract.

c) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the provisions of
extant “Guidelines on Suspension of business dealings with suppliers/ contractors” and forfeited/ released based
on the action as determined under these guidelines.

1.9.3 EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award of work.
1.9.4 EMD shall not carry any interest.
1.9.5 EMD of successful tenderer will be retained as part of Security Deposit.

1.10. SECURITY DEPOSIT:
A. Security deposit means the security provided by the contractor towards fulfillment of any obligations in terms of the
provisions of the contract.

B. The total amount of the security deposit will be 5% of the contract value. EMD of the successful tenderer shall be
converted and adjusted towards the required amount of Security deposit.

C. Modes of Deposit:

The balance amount to make up the required Security Deposit of 5% of the contract value may be accepted in the
following forms:

a) Cash (as permissible under the extant Income Tax Act)

b) Local Cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic Fund Transfer
in favour of BHEL.

c) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the company’s act. The bank
guarantee format should have the approval of BHEL.
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1.10.1

1.10.2

1.11.

1.12.

d) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the company’s act
(FDR should be in the name of the contractor, a/c BHEL.

e) Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas Patras etc.
(held in the name of Contractor furnishing the security and duly endorsed/ hypothecated/ pledged, as
applicable, in favour of BHEL)

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the
documents or in any other matter connected therewith)

Collection of Security deposit:

At least 50% of the required security deposit, including the EMD, should be submitted before start of the work.
Balance security deposit can be collected by deducting 10% of the gross amount progressively from each of the
running bills of the contractor till the total amount of the required security deposit is collected.

If the value of work done at any time exceeds the contract value, the amount of Security Deposit shall be
correspondingly enhanced and the additional Security Deposit shall be immediately deposited by the Contractor or
recovered from payment/s due to the Contractor.

The recoveries made from running bills (cash deduction towards balance SD amount) can be released against
submission of equivalent Bank Guarantee in acceptable form, but only once, before completion of work, with the
approval of the authority competent to award the work.

(Note: In case of (a) small value contracts not exceeding ¥ 20 Lakh or (b) SAS jobs, work can be started before the
required Security Deposit is collected. However, payment can be released only after collection/ recovery of initial
50% Security Deposit).

Security deposit shall be released to the contractor upon fulfillment of contractual obligations as per the terms of
the contract.

The security deposit shall not carry any interest.

The validity of Bank Guarantees towards Security Deposit shall be initially upto the completion period as stipulated
in the Letter of Intent/Award + 3 months, and the same shall be kept valid by proper renewal till the acceptance of
Final Bills of the Contractor, by BHEL

BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and penalties in the event of the
Contractor’s failure to fulfill any of the contractual obligations or in the event of termination of contract as per terms
and conditions of contract. BHEL reserves the right to set off the Security Deposit against any claims of other
contracts with BHEL.

RETURN OF SECURITY DEPOSIT:

Security Deposit shall be refunded/Bank Guarantee(s) released to the Contractor along with the ‘Final Bill' after
deducting all expenses/ other amounts due to BHEL under the contract / other contracts entered into with them by
BHEL.

BANK GUARANTEE:
Where ever Bank Guarantees are to be furnished/ submitted by the contractor, the following shall be complied with

Bank Guarantees shall be from Scheduled Banks/ Public Financial Institutions as recommended by BHEL time to
time.

The Bank Guarantees shall be as per prescribed formats of BHEL.

It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for the required period
(subject to a minimum period of six months), as per the advice of BHEL Engineer-in-Charge / Site Engineer /
Construction Manager. BHEL shall not be liable for issue of any reminders regarding expiry of the Bank
Guarantees.

In case extension/further extensions of any Bank Guarantees are not required, the bidders shall ensure that the
same is explicitly endorsed by the Engineer-in-Charge / Construction Manager and submitted to the BHEL
Visakhapatnam.

In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the right to invoke the same
by informing the concerned Bank in writing, without any advance notice/communication to the concerned bidder.
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vi)

vii)

1.13.

1.14.

1.15.

Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, only through an
amendment in an appropriate non judicial stamp paper.

The Original Bank Guarantee shall be sent directly by the Bank to BHEL under Registered Post
(Acknowledgement Due), addressed to the Finance Bills, BHEL, HPVP, Visakhapatnam — 530012

VALIDITY OF OFFER:

The rates in the Tender shall be kept open for acceptance for a minimum period of THREE MONTHS from latest
due date of offer submission (including extension, if any). In case BHEL (Bharat Heavy Electricals Ltd) calls for
negotiations, such negotiations shall not amount to cancellation or withdrawal of the original offer which shall be
binding on the tenderers.

EXECUTION OF CONTRACT AGREEMENT:

The successful tenderer's responsibility under this contract commences from the date of issue of the Letter of
Intent / Work Order by Bharat Heavy Electricals Limited. The Tenderer shall submit an unqualified acceptance to
the Letter of Intent/Work order within the period stipulated therein.

The successful tenderer shall be required to execute an agreement in the prescribed form, with BHEL, within a
reasonable time after the acceptance of the Letter of Intent/Work Order, and in any case before releasing the first
running bill. The contract agreement shall be signed by a person duly authorized/empowered by the tenderer. The
expenses for preparation of agreement document shall be borne by Contractor.

REJECTION OF TENDER AND OTHER CONDITIONS:

1.15.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest tender or any tender

1.15.2

1.15.3

1.15.4

1.15.5

1.15.6

1.15.7

1.15.8

1.15.9

and reserves to itself full rights for the following without assigning any reasons whatsoever:
a. To reject any or all of the tenders.

b. To split up the work amongst two or more tenderers as per NIT
c. To award the work in part if specified in NIT
d

. In case of either of the contingencies stated in (b) and (c) above, the time for completion as stipulated in the
tender shall be applicable.

Conditional tenders, unsolicited tenders, tender which are incomplete or not in the form specified or defective or
have been materially altered or not in accordance with the tender conditions, specifications etc., are liable to be
rejected.

Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with BHEL or tenderer
under suspension (hold/banning /delisted) by any unit / region / division of BHEL or tenderers who do not comply
with the latest guidelines of Ministry/Commissions of Govt. of India. BHEL reserves the right to reject a bidder in
case it is observed that they are overloaded and may not be in a position to execute this job’. The decision of
BHEL will be final in this regard.

If a tenderer who is a proprietor expires after the submission of his tender or after the acceptance of his tender,
BHEL may at their discretion, cancel such tender. If a partner of a firm expires after the submission of tender or
after the acceptance of the tender, BHEL may then cancel such tender at their discretion, unless the firm retains its
character.

BHEL will not be bound by any Power of Attorney granted by changes in the composition of the firm made
subsequent to the execution of the contract. They may, however, recognise such power of Attorney and changes
after obtaining proper legal advice, the cost of which will be chargeable to the contractor concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to reject such tender at
any stage or to cancel the contract if awarded and forfeit the Earnest Money/Security Deposit/any other money
due.

Canvassing in any form in connection with the tenders submitted by the Tenderer shall make his offer liable to
rejection.

In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has any relative or relation
employed in BHEL, the authority inviting the Tender shall be informed of the fact as per specified format, along
with the Offer. Failing to do so, BHEL may, at its sole discretion, reject the tender or cancel the contract and forfeit
the Earnest Money/Security Deposit.

1.15.9  The successful tenderer should not sub-contract part or complete work detailed in the tender specification
undertaken by him without written permission of BHEL's Construction Manager/Site-in-charge / Engineer-in-
Charge. The tenderer is solely responsible to BHEL for the work awarded to him.
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1.15.10

1.15.11

1.15.12

1.16.

1.17.

1.15.10 The Tender submitted by a techno commercially qualified tenderer shall become the property of BHEL
who shall be under no obligation to return the same to the bidder. However unopened price bids and late tenders
shall be returned to the bidders.

1.15.11 Unsolicited discount received after the due date and time of Bid Submission shall not be considered for
evaluation. However, if the party who has submitted the unsolicited discount/rebate becomes the L-I party, then the
awarded price i.e. contract value shall be worked out after considering the discount so offered.

1.15.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the tender
irrespective of whether the tender is accepted or not.

EMD EXEMPTION FOR MSME VENDORS:

MSE suppliers can avail the intended benefits only if they submit along with the offer, attested copies of either EM
Il certificate in similar works having deemed validity (five years from the date of issue of acknowledgement in EM
1) or valid NSIC certificate or EM |l certificate along with attested copy of a CA certificate (Format enclosed at
annexure-A where deemed validity of EM Il certificate of five years has expired) applicable for the relevant financial
year (latest audited). Date to be reckoned for determining the deemed validity will be the date of bid opening (Part
1 in case of two part bid). Non submission of such documents will lead to consideration of their bid at par with other
bidders. No benefits shall be applicable for this enquiry if any deficiencies in the above required documents are not
submitted before price bid opening. Documents should be notarized or attested by a Gazetted officer”.

FRAUD PREVENTION POLICY:

The bidder along with its associate/collaborators/sub-contractors/sub-vendors/consultants/ service providers shall
strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website http://www.bhel.com and shall
immediately bring to the notice of BHEL management about any fraud or suspected fraud as soon as it comes to
their notice.



http://www.bhel.com/
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CHAPTERK-II

IDEFINITIONS:

In these general conditions of contract, the following terms shall have the meaning hereby assigned to them except where
the context otherwise requires: -

(@) The “CONTRACT” means the documents forming the tender and acceptance thereof together with all the documents
referred to therein including General and Special conditions of contract, CPWD specifications Vol. | to VII as amended
up to date and the drawings. All the documents as applicable taken together shall be deemed to form one contract and
shall be complementary to one another.

(b) The “TENDER DOCUMENT” means the form of tender as applicable General and Special Conditions of contract, and
the specifications and/or drawings as given to contractors for the purpose of preparing their tender including “Notice
Inviting Tender”.

| The “WORK” means the work described in the tender documents in individual work order and/ or accompanying drawings
and specifications as may be issued from time to time to the contractor by the Engineer-in-Charge in writing the power
conferred upon them, including all modifications or additional works and obligations to be carried out either at the site or
in factory, workshop or any other place as may be essentially required for the performance of the work.

(d) The “SITE” means the land and/ or other place on into or through which the work is to be executed under the contract or
any adjacent land, part or structure which may be allotted to or used for the purpose of carrying out the contract.

| The “CONTRACTOR” means the individual firm or company whether incorporated or not, undertaking the work and shall
include the legal personal representatives of such individuals or the person(s) composing the firm or company and the
permitted assigns of such individuals or firm or company.

(f) The abbreviations “SE/ Dy. Mgr/ Mgr./ Sr. Mgr/ DGM/ Sr. DGM/ AGM/ GM” means Senior Engineer/ Deputy Manager/
Manager/ Senior Manager/ Deputy General Manager/ Sr. Dy. General Manager / Additional General Manager / General
Manager respectively who will direct the contract.

(9) The “ENGINEER-IN-CHARGE “ means the Engineer/ Sr. Engineer or any other executive deputed by BHEL to supervise
the work or part of the work on behalf of the First Party.

(h) Accepting authority: As per BHEL Delegation of Power

(i) “APPROVED” means the approval of directions of the Sr. Manager/ Manager/ Dy. Manager or person deputed by them
for the particular purpose.

“Bharat Heavy Electricals Limited” hereinafter referred to as BHEL shall mean the Head of the contracting / Outsourcing
department / Other Administrator or other Administrative Officers of the said Company including the Engineer-in-Charge,
Sr. Manager or other executive deputed by BHEL is authorized to invite tenders and enter into contract for works on
behalf of the Company. BHEL means the Bharat Heavy Electricals Limited/ HPVP plant of the said Company at
Visakhapatnam.

(i) In the case of percentage rate contract, “Contractor's percentage” shall if the context so permits means the uniform
percentage tendered by the contractor and accepted by the Accepting Officer and expression “Contract Rates” shall
refer to rates in the Schedule of Quantities & Rates (SOQR).

(k) The “CONTRACT SUM” means the sum accepted or the sum calculated in accordance with the prices accepted in
tender and/ or the Contract rate as applicable to the contractor for the entire execution and full completion of the work.

(I) The “FINAL SUM” means the actual amount payable under the contract by BHEL to the contractor for the entire
execution and full completion of the work.

(m) The “TIME OF COMPLETION" is the date or dates for completion of the work or any part of the work as set out in or
ascertained in accordance with the individual work or the tender documents or any subsequent amendments thereto.

n) A “WEEK” means seven days without regard to the number of hours worked in any day in that week.
o) A’DAY” means a day of 24 (twenty-four) hours irrespective of the number of hours worked or not worked in that day.

(

(p) A “WORK DAY” means day other than that prescribed by the Negotiable Instruments Act, as being a holiday and
consists of the number of hours of labour as commonly recognized by good employers in the trade, in the district
where the work is carried out or as laid in the BHEL Rules and Regulations.

() “DEVIATION ORDER” means any order given by the Engineer-in-Charge to effect an alteration, addition or
deduction, which does not radically affect the scope and nature of the contract.

| “EMERGENCY WORK “ means any urgent measures which in the opinion of the Engineer-in-Charge become
necessary during the progress of the work to obviate any risk of accident or failure or which become necessary for
security.
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2.2

2.3

24

2.5

2.6

(s) “PROVISIONAL SUM” or “PROVISIONAL LUMPSUM” means a lump sum included by the BHEL in the work for which
details are not available at the time of inviting tender.

(1) “PROVISIONAL ITEMS” means items for which approximate quantities have been included in the tender documents.

SCOPE OF WORK

HEADING OF THE CONDITIONS:

The heading to these conditions shall not affect the interpretation thereof. The decision of BHEL regarding interpretation
of any of terms and conditions set forth in this agreement shall be final and binding on the contractor

CONTRACT DOCUMENTS:

The accepting officer shall furnish to the contractor on demand, two copies of the signed drawings and schedule, and
copies of all other relevant documents and specifications and the Engineer in- charge or his representative shall have, at
all reasonable times, access to them.

WORKS TO BE CARRIED OUT:

The contractor shall, except as provided under schedule include all labour, materials, tools, plant, equipment & transport
which may be required in preparation for, and in the entire execution and full completion of work. Schedule shall be
deemed to have prepared in accordance with good practice and recognized principles & unless otherwise stated the
descriptions given therein shall be held to include rate on materials, carriage, and cartage, lead, return of empties,
hoisting, setting, fitting in position and all other labour necessary in and for the entire execution and full completion
aforesaid. Any error in description or in quantity in schedule or any omission there from shall not vitiate the contract or
release the contractor from the execution of the whole or any part of the work comprised there in accordance to the
drawings and material workmanship but the articles or materials specified may be obtained from any other firm subject to
the prior written approval of the Unit Head of the First Party.

In case of any discrepancy between schedule, the specification and/ or the drawings, the Accepting Officer shall be the
deciding authority as to which shall prevail and his decision shall be final and conclusive. If neither drawings nor
specifications contain any mention of minor details of construction, which in the opinion of the Accepting Officer are
essentially as are reasonably and obviously and fairly intended for the satisfactory completion of the work, whose
decision shall be final and conclusive. Such details shall be provided by the contractor without any extra cost as if they
were specifically mentioned and shall be deemed to be included in the contract. The contractor shall be deemed to have
satisfied himself as to the nature of site, local facilities of access and all matters affecting the execution and completion of
the work. No extra charges consequent on any misunderstanding in these respects or otherwise will be allowed by the
First Party.

DEVIATIONS:

The contractor shall not make any alteration and addition to or omission from the work as described in the tender
documents except in pursuance of the written instructions of the Engineer-in-Charge. No such DEVIATION from the work
described in the tender documents shall be valid unless the same has been specifically confirmed in writing.

The Accepting Officer may deviate, either by way of addition or deduction from the work so described provided that the
contract sum thereby carried on the whole, by not more than the percentage set out in the tender documents. The value,
of all additions and deductions will be added to or deducted from the contract sum. Whenever the Accepting Officer
intends to exercise such a right, his intention shall specify the deviations, which are to be made on the lump sum
assessment or the proposed basis of payment, the extra items allowed, if any, and the date for completion of entire
contract. Any objection by the contractor to any matter consisting the order shall be notified by him in writing to Engineer-
in-Charge within seven days from the date of such order, but under no circumstance shall the work be stopped (unless so
ordered by the Engineer-in-Charge) owing to such difference or controversy that may arise from such an objection by the
contractor. The Contractor shall be deemed to have accepted the order and the conditions stated therein. In the event of
the contractor failing to agree with Engineer-in-Charge regarding the terms of proposed deviation, the objection shall be
referred to the Accepting Officer or officer authorized by Accepting Officer whose decision shall be binding on the
contractor.

TIME:
Time is the essence of the contract and is specified in the tender document or in each individual work order.

As soon as possible after the contract is let or any substantial work order is placed and before the work is to begin, the
Engineer-in-Charge and the contractor shall (if so required by the Engineer-in-Charge) agree a time and progress chart
for completion of the work within the scheduled time. The chart in the work order shall have the completion date of the
individual items thereof and/ or the contract or order as a whole. It shall indicate the forecast of the dates for
commencement and completion of the various processes or sequences of the work, and shall be amended as may be
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2.7

2.8

29

required by agreement between Engineer-in-Charge and contractor writing the limitations of time imposed in the tender
document or order.

In the absence of any specific time and progress chart to be agreed to between the contractor and Engineer-in-Charge ,
the contractor shall ensure and maintain, uninterrupted progress of the work such that the entire work shall be completed
within the time imposed in the tender documents or order and the proportion of work that shall be completed up to any
time in relation to the entire work to be done under the contract or order shall not be less than the proportion that the time
elapsed bears to the total time of completion provided in the tender documents or order. The contractor shall suspend the
execution of the work or any part or parts thereof whenever called upon in writing by the Engineer-in-Charge. The
contractor will be allowed an extension of time for completion limited to not less than the period of suspension but no
other claim in respect for compensation or otherwise whatsoever will be admitted. Time may also be extended to allow for
alteration of work made by the deviation order as may be decided upon by the Engineer-in-Charge in consultation with
the contractor.

STORE AND MATERIALS:

The contractor shall, at his own expense, supply all stores and material required for the contract other than free issue
materials provided by BHEL at the rates detailed therein subject to their availability at the place of issue indicated therein.
All stores and materials to be supplied by the contractor shall be of the best kind as described in the specification and the
contractor shall ensure that the stores and materials so comply with the specifications. The contractor shall, at his own
expense and without delay, supply samples of stores and materials proposed to be used in the execution of the work for
the approval of Engineer-in-Charge, who may reject all stores and materials not corresponding either in quantity or
character to the approved samples. The stores and materials so rejected shall be duly replaced by the Contractor in time
to ensure completion of the work as scheduled and the rejected stores/ materials shall also be replaced by him at his own
cost and effort.

In case of stores and material provided by BHEL, the contractor shall bear the cost of loading, transporting to site,
unloading, storing under cover and as required, assembling and jointing the several parts together as necessary and
incorporating fixing these stores and materials in the work including all preparatory work of whatever description that may
be required, and returning empty cases or containers to the place of issue without any extra charge.

DELAY AND TIME EXTENSION:
If in the opinion of Engineer-in-Charge the work is delayed by any one or more of the following:

1) By reason of abnormally bad weather,
2) By reason of serious loss or damage by fire,

3) By reason of civil commotion, local combination of worker, strike or lockout, affecting any of the trades employed on
the work,

4) By delay on the part of the agency or tradesmen engaged by B.H.E.L./ HPVP in executing work not performing part of
this contractor,

5) Earthquake & floods

6) Busy of nation

7) Riots

8) Non-availability of stores which are responsibility of BHEL etc. the same shall be covered under force majeure.
9) Any Other Reason.

By reason of any other cause, which in the absolute discretion of the Engineer-in-Charge (when he is the accepting
officer of the contract), is beyond the contractor control. When in such case(s) the accepting officer, on recommendation
of the Engineer-in-Charge (or higher authority) to be specified in this regard, may make fair and reasonable extension in
the completion date of the individual items of work of the contract as a whole. Such extension, which will be
communicated to the contractor by the Engineer-in-Charge in writing, but shall nevertheless use constantly his best
endeavour to prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the work. The delay caused on this account may be waived by the Accepting Officer
on merit, based on the written request of the Contractor.

PATENT RIGHTS:

The contractor shall fully indemnify BHEL or the agent servant or employees or BHEL against any action, claim or
proceeding to infringement or the use of any patent or design or any alleged patent or design rights, and shall pay any
royalties which may be payable in respect of article or part thereof included in the contract. In the event of any claims
being made or action against BHEL in respect of any of the matters aforesaid, the contractor shall immediately be notified
thereof for taking necessary action provided that the payment of indemnity shall not apply when such infringement has
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2.14
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2.16
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taken place, in complying with the specific direction issued by BHEL but the contractor shall pay any royalties payable in
respect of any such use.

TAXES & DUTIES:

All charges on account of taxes and/or duties on materials obtained for the work (excluding materials provided by BHEL)
shall be as per Notice of Inviting tender.

ROYALTIES:

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, after which the contractor
may be allowed to remove from quarries situated on land, which is in the charge of BHEL authorities.

PLANT:

The contractor, shall at his own expense, supply all tools plants and equipment (herein after referred to as T & P) required
for the execution of the contract, as specified in the tender documents.

ASSIGNMENT OR TRANSFER OF CONTRACT:

The contractor shall not without prior written approval of the accepting officer, assign or transfer the contract or any part
thereof or any share, or interest wherein to any other person. No sum of money which may become payable under the
contract shall be payable to any person other than the contractor without prior written approval of Accepting Officer to the
assignment or transfer of such money.

SUB CONTRACT: The contractor shall not sub-contract any portion of the contract without the prior written approval of
the Accepting Officer.

LAWS GOVERNING THE CONTRACT:

BHEL reserves the right to take penal action as deemed fit if any information provided by the vender / contractor is found
to be incorrect. This contract shall be governed by the Indian Laws for the time being in force.

COMPLIANCE TO REGULATION AND BYE LAWS:

The contractor shall conform to the provisions of any statute relating to the work and regulations and bye-laws of any
local authority and of any water and lighting companies or undertakings with whom/whose systems the work is proposed
to be connected. Before making any variation from the drawings or specifications so as to necessitate for such
connections the contractor shall give notice to Engineer-in-Charge specifying the variations proposed to be made and the
reasons thereof. Until he has received instructions from the Engineer-in-Charge in respect thereof, the contractor required
shall be bound to give all notice by statute regulations or bye-laws as aforesaid and to pay all fees and taxes payable to
any authority in respect thereof.

PERFORMANCE OF THE CONTRACT
ORDERS UNDER THE CONTRACT:

All orders, notices etc. to be given under the contract shall be in writing, typescript or printed and if sent by registered post
to the address given in tender of the contractor, shall be deemed to have been on the date when in ordinary course they
would have been delivered to him. The contractor shall carry out without delay all orders given to him.

ADMISSION TO THE SITE:

The contractor shall not enter on (other than for inspection purpose) or take possession of the site unless permitted to do
so by Engineer-in-Charge. The portions of the site to be occupied by the contractor shall be clearly defined and marked
on the site plan, and the contractor will not on any account be allowed to extend his operations beyond these areas.

The contractor shall be provided if necessary or required at site, temporary access thereto and shall modify and maintain
the same as required from time to time. He shall take out and clear away and access route when no longer required,
restoring the area to its original condition. The Engineer-in-Charge shall have power to execute other works whether or
not connected with the work in contract agreement on the site contemporaneously with the execution of the original work
and the contractor shall give reasonable facilities for this purpose.

BHEL reserves the right of taking over, at any times any portion of the site which they may require and the contractor
shall at his own expense clear such portion forthwith. The photographs of the site of work or any part therein shall be
taken, published or otherwise circulated with the prior approval of Engineer-in-Charge.

No such approval shall, however, exempt the contractor from complying with any statutory provision in regard to the
taking and publication of such photograph. No such approval shall, however, exempt the contractor or shall give him the
right to entry to the site at all time. The Engineer-in-Charge shall have the power to exclude from the site any person of
the Contractor whose admission thereto may in his opinion be undesirable for any reason whatsoever.
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2.19

CONTRACTORS SUPERVISORS:

The contractor shall either himself supervise the execution of the contract or shall appoint competent agent approved by
the Engineer-in-Charge to act in his stead.

The contractor shall employ such Agent having at least DEGREE of BACHELOR of Engineering from a recognized
University for contract value exceeding rupees ten lacs, or having at least a diploma in engineering from a recognized
college for contract value exceeding Rs.5 lacs but not exceeding Rs ten lacs. The employment of any agent as aforesaid
shall not be necessary if the contractor himself is in possession of recognized technical qualification and is in opinion of
the Engineer-in-Charge, capable of receiving instructions of the Engineer-in-Charge and for execution of the works to the
full satisfaction of the Engineer-in-Charge. If the contractor fails to appoint a suitable Engineer/ agent as aforesaid, the
Engineer-in-Charge shall have full power to suspend the execution of work and stop payment of any advance that may
become due until such date till a suitable Engineer/ agent is appointed and the contractor shall be held responsible for the
delay caused to the work and no extension of time on this account shall be given to him as stipulated in condition
mentioned above.

Orders given to contractor’'s agent shall be considered to have the same force as if they had been given to the contractor
himself.

The contractor or his accredited agent shall attend whenever required and without making any claim for doing so, either
to the office of the Engineer-in-Charge or the work site to receive instructions. The Engineer-in-Charge shall have full
power and without assigning any reason, to require the contractor immediately and cease to employ in connection with
this contract any agent, servant or employee whose continued employment is, in his opinion, undesirable. The contractor
shall not be allowed any compensation on this account.

LABOUR LAWS TO BE COMPLIED WITH BY THE CONTRACTOR:

The contractor shall employ labour in sufficient number to maintain the required rate of progress and of quality required to
ensure workmanship of the degree required by the specifications and to the satisfaction of the Engineer-in-Charge.

Contractor shall decide the number of employees to be deployed for execution of the work awarded to him and he or his
authorized representative will be solely entitled to dictate such workers about the manner of carrying out the work as per
the prescribed specifications and quality plan.

Contractor to ensure that the employees deployed in the premises of BHEL are physically and mentally fit and do not
have any criminal record. Such employees should possess requisite skill, proficiency, qualification, experience etc.
Contractor to provide employment card / identity with photograph duly verified and attested by the contractor to his
employees. Contractor to indicate the name of the proprietary/ partnership firm/ company, place of work, contract no. and
duration of validity of card. Contractor will be responsible for good conduct of his employees. In case of any misconduct /
misbehaviour by any employee, the contractor will replace such employee(s) immediately.

BHEL shall have the privity of the contract with the contractor only and will give instructions to the contractor or his
authorized representatives. BHEL will have nothing to do or be concerned with the employment of employees working for
the contractor. The relationship between BHEL and the contractor will be that of independent entities and nothing herein
contained will amount to joint venture, partnership or an employer employee relationship.

The contractor shall obtain a valid labour licence under the Contract Labour (R&A) Act 1970, and the Contract Labour
(Regulation and Abolition) Central Rules 1971, before the commencement of the work, and continue to have a valid
licence until the completion of work. The contractor shall also abide by the provisions of the Child Labour (Prohibition and
Regulation) Act 1986. The relevant statutory provisions of the State Government of Andhra Pradesh shall also be
applicable in toto. The contractor shall observe provisions of the Factories Act in respect of working hours, holidays, rest
intervals, leaves and overtime to his employees. No work shall be done on second/ third shift, overtime, Sundays or on
other declared holidays without written permission from BHEL.

Any failure to fulfil this requirement shall attract the penal provisions of the Contract arising out of the resultant non-
execution of the work.

Payment of wages:

The contractor shall pay to labour employed by him either directly or through sub-contractors, in accordance with the
provisions of the Contract Labour (Regulations and Abolition) Act 1970 and the Contact Labour (Regulation and Abolition)
Central Rules 1971 or Minimum Wages Act wherever applicable, including the relevant statutory provisions of the State
Government. The contractor shall ensure payment of wages to the Contract labour employed by him latest by 7t of the
following month. The above payments shall be verified by the departmental supervisor under his name and designation.

II. In respect of all labour directly or indirectly employed in the works for performance of the contractor’s part of this contract,
the Contractor shall comply with or cause to be complied with the BHEL's Contractor's Labour Regulations made by
BHEL from time to time or as per the provisions of the Contract Labour (Regulations and Abolition) Act 1970 and the
Contact Labour (Regulation and Abolition) Central Rules 1971 and Minimum Wages Act wherever applicable.
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Ill. (A) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the contractor any sum
required or estimated to be required for making good the loss suffered by a worker or workforce by reason of non-
fulfilment of the conditions of the contract for the benefit of the workers, non-payment of wages or of deductions
made from his or their wages which are not justified by their terms of the contract or non-observance of the
regulations.

B) Under the provisions of Minimum Wages (Central) Rules 1950, the contractor is bound to allow to the labours
directly or indirectly employed in the works one-day rest for 6 days continuous work and pay wages at the same
rates as for duty. In the event of default, the Engineer-in-Charge shall have the right to deduct the sum or sums not
paid on account of wages for weekly holidays to any labour and pay the same to the persons entitled thereto from
any money due to the contractor by the Engineer-in-Charge concerned.

IV. The contractor shall duly comply with the provisions of the Payment of wages Act-1936, Minimum Wages Act 1948,
Employees liability Act-1938, Workmen’s compensation Act-1923, Industrial Disputes Act 1947, Maternity Benefits Act
1961, EPF and MP Act 1952, Payment of Gratuity Act 1972, Income tax Act, Service Tax Act, Employees State
Insurance Act, Payment of Bonus Act 1967 etc. and the Contract Labour (Regulations and Abolition) Act 1970, or the
modifications thereof or any other laws relating thereto and the rules made there under from time to time.

a) Contractor must ensure payment of PF, pension dues under EPF and MP Act 1952 to the RPFC.

b) Contractor must ensure payment of ESI contribution under ESI Act 1948 and provide ESI membership No. / Card of
each employee.

c) Contractor shall produce proof of deductions as well as remittances of PF, Pension, ESI contribution; administrative
charges etc. wherever applicable and shall maintain proper records. Contractor to issue wage slip to his employees.

d) The contractor shall furnish proper returns to the concerned statutory authorities like PF etc. and also provide a copy
of the same to BHEL.

e) In case of non compliance of any of the labour laws e.g. payment of minimum wages to his employees or remittance
of contribution to the concerned authorities efc., the contractor shall be responsible for all the expenses /liability
occurring/ accruing on BHEL because of this including expenditure of legal proceedings. All such expenses shall be
recoverable from the contractor from any of his running contracts / security deposit / other dues with BHEL or from
any contract entered with BHEL thereafter.

f) Payment of bonus under the Payment of Bonus Act, payment of Gratuity under the Gratuity Act and retrenchment
compensation under act will be the sole responsibility of contractor.

g) Contractor shall pay minimum wages as applicable from time to time including leave with wages to their workers as
per rules /act.

h) Contractor will give three National Holidays to his workers.

V. The contractor shall indemnify and keep BHEL indemnified against statutory payments to be made under for due
observance of the laws aforesaid as well as the BHEL contractor’s Labour Regulations without prejudice to his rights to
claim indemnity from his sub-contractors not affecting BHEL under any event or statutory violation by the contractor.

VI. The laws aforesaid shall be deemed to be part of this contact and any breach thereof shall be deemed to be a breach of
the contract.

VII. Whatever is the minimum wage for the time being, such wage shall be paid by the contractor to the workmen directly
without any intervention of jamadar and that jamadar shall not be entitled to deduct or recover any amount from the
minimum wage payable to the workmen and by way of commission or otherwise.

VIIl. The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered by that
jamadar from the wages of workmen engaged by him in the work premises of BHEL.

IX. All the registers and records shall be preserved in original for a period of 3 years from the passing of final bill and shall be
produced on demand before any officer, inspector, etc. of the Government/ BHEL.

In respect of all labours directly or indirectly employed in the work of the performance of the contractor’s part of the
contract, the contractor shall its own expenses arrange for the safety provisions as per BHEL safety clause framed from
time to time and shall its own expense provide for all facilities in connection therewith. In case the contractor fails to
make arrangement and provide necessary facilities aforesaid the Engineer-in-Charge shall be at liberty to make
arrangement and provide facilities as aforesaid and recover in full the costs incurred in that behalf from the contractor.

Should it appear to the Engineer-in-Charge that the contractor is not properly observing and complying with the
provisions of the BHEL Contractor's Labour Regulations and Model Rules and the Contact Labour (Regulation and
Abolition) Central Rules 1971, for the protection of health and sanitary arrangements for the workmen employed by the
contractor, (hereinafter referred as “the said Rules”) the Engineer-in-Charge shall have the power to give notice in
writing to the contractor requiring that the said rules be complied with and the amenities prescribed therein be provided
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to the workmen within a reasonable time to be specified in the notice. If the contractor shall fail within the period
specified in the notice to comply with and/observe the said Rules and to provide the amenities to the workmen as
aforesaid, the Engineer-in-Charge shall have the power to provide amenities herein before mentioned at the cost of the
contractor.

The Engineer-In charge may require the contractor to dismiss or remove from the site of the work any person or persons
in the contractor's employee upon the work who may be incompetent or misconduct himself and the contractor shall
forthwith comply with such requirements.

It shall be the responsibility of the contractor to see that the building under construction is not occupied by anybody
unauthorized during construction, and is handed over to the Engineer-in-charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the Engineer-in-charge shall have the option to
refuse to accept the said building/ buildings in that position.

However, the Engineer-in-charge, through a notice, may require the contractor to remove the illegal occupation any time
on or before construction and delivery. The contractor will be liable for all payments to be made under the law and for
the observance of the regulations aforesaid without prejudice to his right to claim indemnity from his subcontractor.

2.20 ACCOMMODATION FOR LABOUR:
The contractor shall during the progress of the work, provide, erect and maintain at his own expense and approved
standards and scales, all necessary temporary living and sanitary accommodation required for his work people on the
site, in connection with the execution of the work and also arrange for supply of wholesome drinking water for his work
people.
The planning, sitting, layout and erection of these temporary buildings shall be approved by the Engineer-in-Charge and
the whole of such temporary accommodation shall at all times during the progress of the work be kept tidy and in clean
sanitary conditions to the entire satisfaction of the Engineer-in-Charge and at the contractor's expenses. The contractor
shall confirm generally to the sanitary requirements of the local medical and health authority and at all times with such
precautions that may be necessary to prevent soil pollution of the site.
On completion of the work all such temporary buildings shall be cleaned away, all rubbish burnt, excrete or other disposal
pits or trenches filled and effectively sealed off and the whole of the site left clean and tidy to the entire satisfaction of the
Engineer-in-Charge and at the contractors expense.

2.21 ANTI MALARIAL PRECAUTION:
The contractor shall at his own expenses, conform to all anti-malarial instruction given to him by the Engineer-in-Charge
including filling up of borrow pits, if any.

2.22 CONSERVANCY:
The contractor shall at his own expenses, carry out all instructions issued to him by Engineer-in-Charge to effect a proper
disposal to night soil and other conservation work in respect of the contractors work people or his employees on the site.
The contractor will bear the cost of any charges levied by the local authority for the execution of such work on his behalf.

2.23 NUISANCE:The contractor shall not at any time do, cause or permit any nuisance on the site or do anything which may
cause unnecessary disturbance or inconvenience to the owners, tenants or occupier of other properties near the site and
to the public generally and shall secure the efficient protection of streams and water ways against pollution.

2.24 WATER & ELECTRICITY:
Water and electricity shall be supplied to the contractor by the department subject to the following conditions:

f)  Onel two source of supply of water/ electricity points, to be decided by Engineer-in-Charge, shall be provided
by BHEL. However, contractor shall have to make their own arrangement for laying of pipelines/ connection
from the main source of supply for working at site.

i) Department do not guarantee to maintain uninterrupted supply of water/ electricity and it will be incumbent on the
contractor to make alternative arrangement for proper supply of the same at their own cost in the event of any break
down in the government water/ electricity mains so that the progress of work is not held up for the want of the same.
No claim of damage or refund will be entertained on account of such break down.

g) In case of non-availability of above facilities at work place, contractor has to make his own arrangements at
his cost or as mentioned in the NIT.
2.25 TEMPORARY WORKSHOPS STORES etc.:

The contractor shall, during the progress of work, provide, erect and maintain at his own expense all necessary temporary
work-shops, stores, offices etc. required for the proper and efficient execution of work. The planning, sitting and execution
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2.26

2.27

of these buildings/ works shall have the approval of the Engineer-in-Charge and the contractor shall at all times keep
them tidy in a clean and sanitary condition to the entire satisfaction of the Engineer In-charge.

STORES AND MATERIALS ON SITE:

All stores and materials for the work are to be deposited by the contractor only in places to be indicated by the Engineer-
in-Charge, where in accordance with the contract, stipulations certain stores and materials (for incorporation in the work)
are to be issued to the contractor by BHEL as detailed.

BHEL free issue items will be so issued only to the extent required for the actual completion of the work as stipulated in
the contract. The decision of Engineer—in-Charge / Head of the department regarding the quantities to be issued as
above shall be final and binding on the contractor. For any excess quantities consumed on the work, the cost will be
recovered from the contractor at punitive rates, which will be as mentioned in Schedule “B”.

As regard issue of material and stores to be issued to the contractor by BHEL, the contractor shall give the Engineer-in-
Charge reasonable notice in writing of his requirement of such stores/ materials and on the approval of his demand being
notified to him, he shall make immediate arrangement for drawing the same. Such stores and materials shall be
transported by the contractor at his own expense direct from the place of issue to the site of work with the prior written
approval, obtained from the Engineer-in-Charge to take them to a store or work shop or elsewhere. BHEL officers
connected with the contract shall have the power at any time to inspect and examine any stores or at any factory or
workshop or other place where material intended to be used in or on the workshop, or other places such stores or
materials are being fabricated or manufactured, or at any place where the same are lying and the contractor shall give
necessary facilities for such inspection and examination.

The Engineer-in-Charge shall be entitled to have tests made of any stores or materials supplied by the contractor who
shall provide at his own expense all facilities which the Engineer-in-Charge may require for this purpose. If at the
discretion of Engineer-in-Charge, independent expert is employed to make any such test, his charges shall be borne by
the contractor only, if the test disclosed that the said stores or materials are not in accordance with the provisions of the
contract.

Should the Engineer-in-Charge consider at any time during the construction or reconstruction or prior to the expiry of the
maintenance period that the stores or materials provided by the contractor are unsound or of a quality inferior to the
constructed or otherwise and not in accordance with the contract (in respect whereof the decision of the Engineer-in-
Charge shall be final and conclusive). The contractor shall on demand in writing from the Engineer-in-Charge specifying
the stores or materials complained or notwithstanding that the same may have been inadvertently passed, certified and
paid for, forthwith remove the stores or materials so specified and provide other proper and suitable stores or materials at
his own expense to the entire satisfaction of Engineer-in-Charge and in the event of his failing to do so within a period to
be specified by Engineer-in-Charge in his demand aforesaid, the Engineer-in-Charge may replace with others, the stores
or materials complained of, at the risk and expense in all respect of the contractor.

The liability of the contractor under this condition shall not extend beyond the maintenance period aforesaid except as
regard stores or materials, which the Engineer-in-Charge shall have previously given, notice to the contractor to replace
that. (Maintenance period for any work under this organization will be TWELVE MONTHS from the date of actual
completion of the particular work and handing over to BHEL in the case of building works and SIX MONTHS for all other
works.).

All stores and materials brought to the site shall become and remains the property of BHEL and shall not be removed
from the site without the prior written approval of the Engineer-in-Charge. However, when the work is finally completed,
the contractor shall at his own expense forthwith remove from the site surplus stores and materials originally supplied by
him and upon such removal the same shall revert and become the property of the fixing in the work and which after
making due allowance for the reasonable wear and tear/ or waste have not on completion of the works been so
incorporated or fixed, shall be returned by the contractor at his own expense to the place of issue.

Credit for surplus stores and/ or material returned by the contractor to BHEL will be given to him at a price, based on the
prevailing market rate but not exceeding that at which the said stores and materials were originally issued to him but due
consideration shall be given to the allowance claimed by BHEL, in respect of any depreciation or damage suffered by the
stores and / or materials while in the custody of the contractor regarding which the decision of Engineer-in-Charge shall
be final and conclusive.

If in the opinion of the Engineer-in-Charge (which will be final and conclusive) any stores supplied by the BHEL have
either during progress of work or after completion of work but under the custody of the contractor, become damaged to
such an extent that they cannot be usefully utilized either in the same work or in other work, the Engineer-in-Charge shall
not accept the stores and in the event of his so rejecting, the contractor shall be charged for the said stores at a rate fixed
by the accepting officer. The contractor shall not be entitled to any claim whatsoever on this account.

TOOLS AND PLANTS ON SITE:
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All tools, plants and equipment brought to site shall become the property of the BHEL and shall not be removed from the
site without the prior written approval of the Engineer-in-Charge. When the work is finally completed or contract is
terminated for reasons other than the default of the contractor, the contractor shall forthwith remove from the site all tools,
plants and equipments (other than those as may have been provided by BHEL) and upon such removal the same shall
become the property of the contractor.

STATEMENT OF HIRE CHARGES:

A monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment etc. shall be given
to the contractor by the Engineer-in-Charge.

PRECAUTIONS AGAINST RISK:

The contractor shall be responsible for providing at his own expense, for all precautions to prevent loss or damage from
any and all risk and to minimize the amount of any such loss or damage and for necessary steps to be taken for the said
purpose until the works have been handed over complete in all respect to the Engineer In-charge.

The contractor shall provide all watchmen necessary for the protection of site, the work, the materials, tools, plants,
equipment and anything else lying in the site during the progress of work. He shall solely be responsible for and shall take
all responsible and proper steps for protecting, securing and watching all and/ or about the work and the site which may
be dangerous to any person whatsoever.

NOTICES AND FEES:

The contractor shall give all notices required by any statutory provisions or by the regulations and/ or bye-laws or any
local authority and/ or of any public service, company or authority affected by the work or with those systems if the same
are or will be contracted. The contractor shall pay and indemnify BHEL against any fees and charges demandable by law
under such Acts, Regulations and/ or bye-laws in respect of the work and shall make and supply all drawings and plans
required in connection with any such notice.

SETTING OUT OF THE WORK & PROTECTING/ MAINTAINING SIGNALS & MARKS:

The Engineer-in-Charge shall supply dimensions, drawings, levels and other information necessary to enable the
contractor to set out the work. The contractor shall at his own expense set out accurately according to the drawings,
figures and dimensions there, on all the work in the contract and any extras or additions thereto and shall be solely
responsible for their being so set out and executed. All bench marks, pegs, signals on surface, alignment stones, mile
stones and all similar marks whether putting by BHEL authorities for the purpose of checking the contractor’s work in the
tenure of the contractor, be put under the care of the contractor who shall, at his own expense take all proper and
responsible precautions and care to preserve and maintain them in their true position. In the event of these marks being
disturbed or obliterated by accident or due to any other cause whatsoever the same may, if deemed necessary, be
replaced by Engineer-in-Charge / Head of the department to the contractor’'s expense and the cost thereof deducted from
any money thereon or/ after becoming due to the contractor.

Where requested by the contractor, the level mark, centre line and chain age pegs corresponding to those as shown on
the drawings, will be pointed out to the contractor on the ground but all bench marks or chain age pegs additional to these
shown on the drawing shall be provided by the contractor at his expense.

SITE DRAINAGE:

All water that may accumulate on the site during the progress of the work or in trenches and excavations shall be
removed by the contractor to the entire satisfaction of the Engineer-in-Charge at his own expense.

EXCAVATION RELICS etc.:

Material of any kinds obtained from excavation on the site shall remain the property of BHEL and shall be disposed off as
the Engineer-in-Charge directs. All gold, silver, oil and other materials of any description and all precious stones, coins,
treasures, relics, antiquities and other similar items which may be found on at/upon the site shall be the property of the
BHEL.

FOUNDATIONS:

The contractor shall not lay any foundation until the excavations for the same have been examined and approved in
writing by the Engineer-in-Charge.
COVERING OF WORK:

The contractor shall give reasonable notices in writing to the Engineer-in-Charge whenever any work is to be permanently
covered or cancelled, whether by earth or other means so that it can finally be inspected or measured if necessary. In
default of doing so the contractor shall, if required by the Engineer-in-Charge uncover such work at his own expense.

APPROVAL OF WORKS BY STAGES:
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All work embracing more than one process shall be subject to examination and approval at each stage and the contractor
shall give due notice in writing to the Engineer-in-Charge when each stage is ready. In default of such notice being
received, the Engineer-in-Charge shall be entitled to approve the quality and extent thereof at any time he may choose
and in the event of any dispute, the decision of the Engineer-in-Charge thereon shall be final and conclusive.

EXECUTION OF WORK:

The work shall be executed in a workman like manner and to the satisfaction in all respect of the Engineer-in-Charge. The
Engineer-in-Charge will communicate or confirm his instruction to the contractor in respect of the execution of the work in
a “WORK SITE ORDER BOOK “maintained at his office and the contractor shall visit this office, daily and shall conform
receipt of such instructions by signing the relevant entries in this book. Such entries will rank as order notices in writing
within the intent and meaning of these conditions.

RESPONSIBILITY FOR BUILDINGS:

In the event of any building or part of any building being handed over to the contractor for execution of work thereto under
provisions of the contract, he shall give a written receipt for all fixtures, glasses etc. and shall be required to make good at
his own expense all damage resulting from whatsoever cause while in his charge and on completion of the work to deliver
up the said building or part thereof in a clean stage complete in every particular to the entire satisfaction of the Engineer-
in-Charge.

INSPECTION OF WORKS:

BHEL Officers / BHEL representatives concerned with the contract shall have power at any time in respect and examine
any part of the work and the contractor shall provide such facilities as may be required for such inspection and
examination. Should the Engineer-in-Charge consider at any time during the construction or reconstruction or prior to the
expiry of maintenance period, that any work has been executed with unsound, imperfect or unskilled workmanship or of a
quality inferior to that contracted for or not otherwise in accordance with the contract, in respect whereof the decision of
the Engineer-in-Charge shall be final and conclusive. The contractor shall on demand in writing from the Engineer-in-
Charge specifying the fault notwithstanding that the same may have been inadvertently passed, certified and paid for,
forthwith rectify or remove and reconstruct, the work so specified, in whole or in part as the case may be, require at his
own risk and expense to the entire satisfaction of Engineer-in-Charge, who may accept the work at reduced rate if
deemed fit. However, the liability of the contractor under this condition shall not extend beyond the maintenance period
except as regard workmanship, which the Engineer-in-Charge should have previously given notice to the contractor to
rectify.

DAMAGE AND LOSS TO PRIVATE PROPERTY AND INJURY TO WORKS:

The contractor shall at his own expense reinstate and make good to the satisfaction of the Engineer-in-Charge and pay
compensation for any injury, loss or damage caused to any property or right what so ever including property or/ and rights
of BHEL (or agent /servants/any outsider or employees of BHEL) and the injury, loss or damage arising out of or in any
way in connection with the execution or purported execution of the contract and further the contractor shall indemnify
BHEL, against all claims enforceable against BHEL) or which would be so enforceable against BHEL were BHEL a
private person in respect of any such injury (including injury resulting in death, loss or damage to any person whatsoever
or property, including all claims which may arise under Workman’s Compensation Act or otherwise.

COMPLETION:

The works shall be completed to the entire satisfaction of the Engineer In-charge and in accordance with contractor’s
forecast of time and progress where operative and that, all unused stores and materials, tools, plant, equipment,
temporary buildings and things shall be removed and the site and work cleared of rubbish and all waste material and
delivered up clean and tidy to the satisfactions of the Engineer In-charge at the contractor's expense on or before the
scheduled date of completion. BHEL shall have power to take over from the contractor from time to time such section of
work as have been completed to the satisfaction of the Engineer In-charge. The Engineer-in-Charge shall certify to the
state of the work at the end of the maintenance period where applicable.

COMPENSATION AS LIQUIDATED DAMAGES FOR DELAY:

If the contractor fails to complete and clear the site on or before the scheduled date of completion or does not achieve the
progress as set out under the caption “TIME “in clause 2.6 of these General Conditions, he shall without prejudice to any
other right or remedy on BHEL on account of such breach, be liable to pay as compensation as liquidated damage an
amount equal to 0.50 percentage of the total contract sum for every week (7 days) of extension sought beyond the
scheduled date of completion of the contract provided always that the total amount of compensation as liquidated
damages to be paid under this condition shall not exceed 10% of the contract sum. Such amount may be adjusted or set
off against any sum payable to the contractor under this or any other contract. If delay is for 8 days, it will be counted as
delay for 2 weeks for liquidated damages. In case any penalty is to be levied at any stage during the progress of work,
reference shall be made to the clause as mentioned in special condition of tender.
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2.45

CANCELLATION OF CONTRACT FOR CORRUPT ACTS:

The Accepting Officer, whose decision shall be final and conclusive, shall without prejudice to any other right or remedy
which shall have accrued or shall accrue thereafter, BHEL cancel the contract if any of the following cases and the
contractor shall be liable to pay to BHEL for any loss or damage relating from any such cancellation to the same extent as
provided in the case of cancellation of defaults.

If the contractor---

a) Offer to give or agree to give to any person in BHEL service, any gift or consideration of any kind as an inducement
or reward for doing or forbearing to do for having done or for borne to do any act in relation to obtaining or execution
of this or any other contract for BHEL service

OR

b) Enter into a contract with BHEL in connection with which commission has been paid or agreed to be paid by him or
with his knowledge, unless the particulars of any such commission and the terms of payment thereof have previously
been disclosed in writing to the Accepting Officer.

OR

c) Obtain a contract with BHEL as a result of ring tendering or by non-bearing methods or competitive tendering without
first disclosing the fact in writing to the Accepting Officer.

OR
d) Steel or misuse of any property of BHEL either by himself or through his workmen within his knowledge or convince.

CANCELLATION OF CONTRACT DUE TO INSOLVENCY, ASSIGNMENT OR TRANSFER OR SUBLETTING OF
CONTRACT:

The Accepting Officer, without prejudice to any other right or remedy, which shall have accrued or shall accrue thereafter
to BHEL, shall cancel the contract in any of the following cases:

If the contractor -----

a) Being an individual or if a firm, or any partner thereof shall at any time to be adjudged bankrupt or having a receiving
order or order for administration of his estate made against him or shall take any proceedings for liquidation or
composition under any Bankruptcy Act for the time being enforce or make any connivance or assignment or makes
unauthorized or illegal arrangement for the benefit of his creditors or propose to do so, or if any application be made
under any bankruptcy and for the time being in force for the sequestration of his estate or if a trust deed be granted
by him on behalf of his creditors,

b) Being a company, shall pass a resolution or the court shall make an order for the liquidation of its affairs, or a
receiver or Manager on behalf of the debenture holders shall be appointed or circumstances shall arise which entitle
the court of debenture holders to appoint a receiver or Manager.

c) Assigns, sublets or attempts to assign, transfer or sublet any portion of the work without the prior written approval of
the Accepting Officer,

Whenever the Accepting Officer exercises his authority to cancel the contract under this condition, he may complete the
work by any means at the contractor’s risk and expense, provided that, in the event of the cost of completion (as certified
by Engineer-in-Charge, which is final and conclusive) being less than the contract cost the advantage shall accrue to the
BHEL, and that if the cost of completion exceeds the money due to the contractor under the contract, the contractor shall
either pay the excess amount ordered by the Engineer-in-Charge or the same shall be recovered from the contractor by
other means

In case BHEL completes the work under the provisions of this condition, the cost of such completion to be taken into
account in determining the excess cost to be charged to the contractor under this condition shall consist of the cost of
materials purchased and/ or labour provided by BHEL with an addition of such percentage to cover superintendence and
establishment charges as may be decided by the DGM / GM, whose decision shall be final and conclusive.

CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTOR’S DEFAULT:
If the contractor—

a) Makes default in commencing the work within a reasonable time from the date of handing over of the site and
continues in that state after a reasonable notice from the Engineer-in-Charge.
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OR

b) In the opinion of the Engineer-in-Charge at any time, whether before or after the date or extended date for completion,
makes default in proceeding with the work with due diligence and continues in that state after reasonable notice from
Engineer-in-Charge.

OR

b) Fails to complete the work, without prejudice to any other right or remedy which shall have accrued, or shall accrue
thereafter to BHEL contract.

OR

c) Fails to comply with any of the terms and conditions of the contract after reasonable notice in writing with order
properly issued.

OR

d) Fails to complete the work, work order, and items of work with individual dates for completion and clear the site on or
before the date of completion, or if fails to achieve the conditions of contract, the Accepting Officer, may without
prejudice to any other right or remedy which shall have accrued or shall accrue thereafter or do only such work order
or items of work in default from the contract at the expense and cost of the contractor. Whenever the Accepting
Officer exercises his authority to cancel the contract as a whole or in part under this condition, he may complete the
work as a whole or part to under this contract, the contractor shall either pay the excess amount ordered by
Engineer-in-Charge or the same shall be recovered from the contractor by other means.

In case of BHEL completes the work or any part thereof under the provisions of this condition, the cost of such completion
to be taken into account in determining the excess cost to be charged to the contractor under this condition, shall consist
of the materials purchased and/ or labour provided by BHEL with an addition of such percentage to cover
superintendence and establishment charges as may be decided by the DGM whose decision shall be final and
conclusive.

In the event of termination of contract for any reason whatsoever, the contractor shall withdraw all his employees from the
establishment of BHEL. In case contractor decides to terminate services of his employees he should settle all terminal
dues including retrenchment compensation.

TERMINATION OF CONTRACT DUE TO DEATH:

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Accepting Officer shall
have the option of terminating the contract without compensation to the contractor authorized survivors.

SPECIAL POWERS OF TERMINATION:

If at any time after the acceptance of the tender, BHEL shall for any reason whatsoever not require the whole or any part
of the work, to be carried out, the Engineer-in-Charge shall give notice in writing of the fact to the contractor, who shall
have no claim to any payment of compensation or otherwise, howsoever on account of any profit or advantage which he
might have derived from the execution of the work in full but which he did not derive in consequence of the foreclosing of
the work.

The contractor shall be paid at contract rates for the full amount of the work executed including such additional work i.e.,
cleaning of site etc. as may be rendered necessary by the said foreclosing. He shall also be allowed a reasonable
payment (as decided by the Accepting Officer) for any expenses sustained on account of labour and material collected
but which could not be utilized on the work as verified by the Engineer-in-Charge but the contractor shall not have any
claim for compensation on account of any alterations having been made in the original specifications, drawings, designs
and instructions involving and curtailment of the work as originally contemplated.

FAIR WAGE:
Refer clause 2.19 of General terms and conditions of Contract.

kkk
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CHAPTER-III
VALUATION AND PAYMENT

RECORDS AND MEASUREMENTS:

All items having a financial value shall be entered in the BHEL Measurement book so that a complete record is obtained
on all work performed under the contract.

Measurement shall be carried out as per unit mentioned in the bill of quantity (price-bid).

The measurements shall be taken jointly by any person or persons duly authorized on the part of the BHEL and the
contractor.

The Engineer-in-Charge shall give reasonable notice in writing to the contractor of appointments for measurements.

The contractor shall without extra charge, provide assistance with appliance and other things necessary for
measurements.

The contractor shall bear all the cost of measurement of his work.

Measurements shall be entered in the BHEL measurement book and signed and dated by both parties each day on the
site on completion of measurement. If the contractor objects to any of the measurement recorded on behalf of BHEL in
the Measurement Book or against the item or items objected to, and such note shall be signed and dated by both parties
engaged in taking the measurements.

If as a result of such objection it becomes necessary to remeasure the work wholly or in part, the expense of such
measurement shall be borne by the party requiring the measurement to be retaken provided that net error found by this
remeasurement amount to less than 5 % (five percent) of the value as recorded by the first measurement.

If the contractor’s representative fails to attend when required, the Engineer-in-Charge shall have power to proceed by
himself to take measurements, and in that case these measurements shall be accepted by the contractor as final.

The contractor shall once in every month, submit to the Engineer with a copy to the concerned Engineer-in-Charge details
of his claims for the work done by him up to and including the previous month which are not covered by his contract
agreement in any of the following respects: -
a) Deviation from the item and specification provided in the contract documents.
b) Extra items / new items of the work.
c) Quantities in excess of those provided in the contract agreement.

)

d) ltems in respect of which rates have not been settled, in addition furnish a clear certificate to the effect that the claims
submitted by him as aforesaid cover all his claims and that no further claims shall be raised by him in respect of the
work done up to and including the period under report.

FINAL BILLS:

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the contractor shall
forward a certified final account on BHEL forms in duplicate. It shall be accompanied with all abstracts; vouchers etc. in
support thereof and shall be prepared, in the manner prescribed by the Engineer-in-Charge. No claims will be entertained
after the receipt of the final bills.

The contractor shall be entitled to be paid the final sum less the value of payments already made on account subject to
certification to the final bill by the Engineer-in-Charge. No charge shall be allowed to the contractor on account of the
preparation of the final bills.

PAYMENTS OF BILLS:

The payment of final bill will be made only after successful proving. All payments to be made to the contractor under this
contract shall be through online payment i.e., RTGS/ NEFT within a reasonable time after the certification by the
Engineer-in-Charge.

RECOVERY FROM THE CONTRACTOR:

Whenever under the contract any sum of money shall be recoverable from or payable to the contractor, the same may be
deducted from any sum then due or which at any time thereafter may become due to the contractor under the contract or
under any other contract with BHEL or from his security deposit, or he shall pay the claim on demand.

POST TECHNICAL AUDIT OF WORK & BILLS:

BHEL reserves the right to carry out a post payment audit and technical examination of the work and bill including all
supporting vouchers, abstracts etc. and to enforce recovery of any sums becoming due as a result thereof in the manner
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provided into the proceedings sub-paragraph provided, however, that no such recovery shall be enforced after three
years of passing the final bills.

3.6 REFUND OF SECURITY DEPOSIT:

After expiration of the maintenance period, provided always that the contractor shall first have been paid final bill and
have rendered a "No Demand" certificate, the security deposit mentioned shall be released after satisfactory completion
of the maintenance period of the work duly verified by Site In charge. The maintenance period of work is 3 months from
the date of actual completion of work.

3.7 ARBITRATION:

All disputes between the parties to the contract arising out of or relating to the contractor other than those for which the
decision of the Engineer-in-Charge / Accepting Officer or any other person is by the contract expressed to be final and
conclusive, shall after written notice by either party to the contract, the other party be referred to the sole arbitration of
Unit Head or any other officer of BHEL in his sole discretion unless the parties otherwise agree, such reference shall not
take place until after the completion, alleged completion or abandonment of the work or the determination of the contract.
The venue of arbitration proceedings will be at Visakhapatnam. The arbitrator shall have the power to extend, from time
to time, the time for making his award with the consent of the parties. The award of the Arbitrator shall be final, conclusive
and binding on both the parties to the contract. Any matter arising out of or in connection with the agreement shall be
under jurisdiction of Visakhapatnam court. The Head of HPVP Unit of BHEL, Visakhapatnam shall appoint the Arbitrator.
No person other than a person so appointed shall act as Arbitrator.

3.8 IMPLEMENTATION OF PROVISION OF THE APPRENTICE ACT:

Contractor shall comply with the provisions of Apprentice Act-1961, and the Rules and Orders issued there under from
time to time. If he fails to do so his failure will be a breach of the contract and the Accepting Authority may, in his
discretion cancel the contract. The contractor shall also be liable for any pecuniary liability arising on account of any
violation by him of the provision of the Act.

3.9 SAFETY AND SECURITY:

1. BHEL reserves the right to take penal action as deemed fit if any information provided by the vender / contractor is
found to be incorrect.

2. Other safety related conditions:

a) The contractor shall ensure proper safety of all the workmen, materials, plant and belonging to him or to BHEL or to
others, working at or near the site. The contractor shall also be responsible for provision of all safety notices and
safety equipment required both by the relevant legislation and the Engineer-in-charge as he may deem necessary.

b) The contractor shall adopt adequate safety measures and use of protective clothing by all the workmen at site/work
place whether engaged or not in actual of work or supervision thereof. The contractor shall ensure that the workmen
on site use safety belt, gloves, helmets, masks etc. as are necessary for their safety.

¢) The contractor shall be responsible for safety arrangements of all equipment used in connection with the execution of
the work and shall ensure employment of only trained person to operate the equipment. Only tested equipment, tools,
wires, ropes etc. shall be used and shall periodically be tested to the satisfaction of the BHEL. All test certificates shall
be made available to the BHEL at site as and when required.

d) The contractor shall ensure provision and maintenance of lights, guards, fencing with gates and watching when and
where necessary or required by the BHEL or by any one duly constituted authority for the protection of the work and /
or for the safety and convenience of the public or others.

e) The contractor shall take adequate safety precautions for prevention of accidents at site. The contractor shall also
ensure that their employees / workmen comply with the statutory safety rules and regulations as and also those laid
down by BHEL from time to time.

f) The contractor shall provide at his cost necessary watch and ward force as may be approved by the BHEL to ensure
security and safety of all buildings, structures, equipments and materials under their custody at the site of work.

g) The contractor shall abide by all security regulations at site by the BHEL from time to time. The contractor shall provide
identify badges to their personnel and workmen, which must be properly displayed by them at site.

h) In order to facilitate issue of exit gate permits by the BHEL for materials and equipments either during execution or the
maintenance period, the CONTRACTOR shall submit to the BHEL list of construction / erection equipment etc. and /
or other materials that shall be taken by them inside the site from time to time. Such movement of materials,
equipment, tools, tackles etc. shall be subject to certification by the Engineer-in-Charge.

i) The contractor and his personnel / workmen shall be subject to security check by BHEL's own security force or Central
Industrial Security Force if engaged by the BHEL for the overall protection of the project.
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j) The contractor shall not allow any visitors on the works except with the written permission of the BHEL.

k) From the commencement to the completion of work, the contractor shall take full responsibility for the care of the work,
constructional plant and equipment and all temporary works and in case any damage or loss shall happen to the work,
constructional plant and equipment or to plant temporary work from any cause whatsoever, the contractor shall at his
own cost replace or repair and make good the same.

1) The contractor will notify well in advance to the Engineer-in-charge of his intention to bring to site any container filled
with liquid or gaseous fuel explosive or petroleum substance or such chemicals, which may involve hazards. The
Engineer-in-charge shall have the right to prescribe the conditions under which such containers are to be stored,
handled and used during the performance of the works and the contractor shall strictly adhere to and comply with
such instructions. The Engineer-in-charge shall have to right at his sole discretion to inspect any such container or
such construction plant / equipment, for which material in the container is required to be used and if in his opinion, its
use is not safe, he may forbid its use. No claim due to such prohibition shall be entertained by BHEL nor shall BHEL
entertain any claim of the contractor towards additional safety provisions/ conditions to be provided for/ constructed as
per Engineer-in-Charge instructions compliance to statutory in respect of such conditions will be the sole responsibility
of the contractor.

m) Further any such decision of the Engineer-in-Charge shall not in any way absolve the contractor of his responsibilities
for safety provisions and in case, use of such a container or entry thereof into the site area is forbidden by Engineer-
in-Charge without any cost implications to BHEL or extension of work schedule.

n) Where it is necessary to provide and/ or store petroleum products or petroleum mixtures and explosive, the contractor
shall be responsible for carrying out such provision and / or storage in accordance with the rules and regulations laid
down in Petroleum Act 1934, Explosives Act 1948 and Petroleum and Calcium Carbide Manual published by the Chief
Inspector of Explosives of India. All such storage shall have prior approval of the Engineer-in-charge. In case, any
approval is necessary from the Chief Inspector (Explosives) or other statutory authorities, the contractor shall be
responsible for obtaining the same.

o) All equipment used in construction & erection by the contractor shall meet Indian/ International Standards and where
such standards do not exist, contractor shall ensure these to be absolutely safe. All equipment shall be strictly
operated and maintained by the contractor in accordance with manufacturer's operation manual and safety
instructions and as per guide lines/ rules of BHEL in this regard.

p) Periodical examination and all tests for all lifting/ hoisting equipment and tackles shall be carried out in accordance with
the relevant provisions of Factories Act 1948, Indian Electricity Rules 1910 and associated Law/ Rules in force from
time to time. A register of such examinations and tests shall be promptly produced as and when desired by Engineer-
in-charge or Safety Officer.

q) Contractor shall provide suitable safety equipment of prescribed standard to all employees and workmen according to
the need at his own cost as may be directed by Engineer-in-charge who will also have the right to examine these
safety equipments to determine their suitability, reliability, acceptability and adoptability.

r) The contractor shall provide safe working conditions to all workmen and employees at the site including safe means of
access, railings, stairs, ladders, scaffolding, safety belts etc. the scaffoldings shall be erected under the control and
supervision of an experienced and competent person.

s) The contractor shall not interfere with or disturb electric fuses, wiring and other electrical equipment belonging to BHEL
or other contractors under any circumstances whatsoever, unless specially permitted in writing by BHEL to handle
such fuses, wiring or electrical equipment.

Before the contractor connects any electrical appliances to any plug or socket belonging to the other contractor or
BHEL, he shall:

i) Satisfy the Engineer-in-charge that the appliance is in good working condition.

ii) Inform the Engineer-in-charge of the maximum current rating voltage and phases of the appliances.

iii) Obtain permission of the Engineer-in-charge detailing the sockets to which the appliances may be connected.
The Engineer-in-charge will not grant permission to connect until he is satisfied that:

i) The appliance is in good condition and is fitted with a suitable plug.

ii) The appliance is fitted with suitable cable having two earth conductors, one of which shall be an earthed metal sheet
surrounding the cores.

iii) No electrical cable in use by the contractor will be disturbed without prior permission. No weight of any description
will be imposed on any cable and no ladder or similar equipment will rest against or attached to it.

iv) No repair work shall be carried out on any live equipment, the equipment must be declared safe by the Engineer-
in-charge and a permit to work shall be issued by Engineer-in-charge before any repair work is carried out by the
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contractor. While working on electric lines/ equipment whether alive or dead suitable type and sufficient quantity of
tools will have to be provided by contractor to electricians/ workmen/ officers.

t) The contractor shall employ necessary number of qualified full time electricians/ electrical supervisors to maintain his
temporary electrical installations.

u) In case any accident occurs during the construction/ erection or other associated activities undertaken by the
contractor thereby causing any minor or major or fatal injury to his employees due to reason whatsoever, it shall be
the responsibility of the contractor to promptly inform the same to BHEL Engineer-in-Charge in prescribed from. The
contractor will be responsible for all pecuniary liability if any under such circumstances.

v) The Engineer-In charge and Safety Officer shall have the right at his sole discretion to stop the work, if in his opinion,
the work is being carried out in such a way that it may cause accidents and endanger the safety of the person and/ or
property and/ or equipments. In such cases, the contractor shall also be informed in writing about the nature of
hazards and possible injury/ accident and he shall remove the shortcomings promptly. The contractor after stopping
the specific work can, if felt necessary, appeal against the order of stoppage of work to the respective General
Manager within 3 days of such stoppage of work and decision of GM in this respect shall be conclusive and binding on
the contractor.

w) Notwithstanding anything contrary to this, in the event of his workmen, the contractor shall be required to fill Injury
Report and submit to the Shop Manager/ Engineer-in-Charge of BHEL immediately and ensure due compliance of
Workmen Compensation Act 1923 and Rules made there under.

x) The contractor shall not be entitled to any damages/ compensation for stoppage of work due to safety reasons as
provided above and the period of such stoppage of work will not necessarily be taken as an extension of time for
completion of work and will not be the ground for waiver of levy of liquidated damages.

y) The contractor shall follow and comply with all BHEL safety rules, relevant provision of applicable law pertaining to the
safety of workmen, plant and equipment as may be prescribed from time to time without any demur protest or contest
or reservation. In case of any unconformity between statutory requirement and BHEL Safety Rules referred above, the
later shall be binding on the contractor unless the statutory provisions are more stringent.

z) If the contractor fails in providing safe working environment as per the statutory requirements and / or BHEL Safety
Rules or continue to work even after being instructed to stop the work by Engineer-in-charge or Safety Officer as
provided above, the contractor shall promptly pay to BHEL, on demand, compensation at the rate of Rs. 500/- per day
or part thereof till instructions are complied with and so certified by Engineer-in-charge/ Safety Officer. However, in
case of accident taking place causing death/ injury to any individual the statutory provisions shall apply in addition to
compensation mentioned in this para; and the contractor will be solely liable on account of this.




Ref: OPS/OS/AMC/2019-20/86/099

ANNEXURE-III

Date: 09.03.2020

MINIMUM WAGES & STATUTORY BENEFITS PAYABLE TO THE CONTRACT LABOUR AS
NOTIFIED BY THE HR DEPT. OF BHEL - HPVP, VISAKHAPATNAM W.E.F. 01.10.2019

. Semi- .

Sl Description Un.skllled Skilled SI'<|IIed

No. in¥ . in¥

in¥

1 Minimum Wage 462.85 543.49 650.01
2 PF @ 13% 60.17 70.65 84.50
3 ESI @ 3.25% 15.04 17.66 21.12
4 Bonus @ 8.33% 38.55 45.27 54.14
5 Leave Wages (With PF & ESI) 31.03 36.43 43.58
6 | Wages for Public Holidays 14.83 17.41 20.83
TOTAL 622.47 730.91 874.18

SIGNATURE OF THE TENDERER WITH SEAL




ANNEXURE - IV

Ref: OPS/OS/AMC/2019-20/86/099 Date: 09.03.2020

Sub: Service Contract for Electrical Maintenance in Factory premises of M/s. BHEL-HPVP,
Visakhapatnam for a period of one year - Reg.

ACCEPTANCE TO TENDER TERMS & CONDITIONS

I / We hereby confirm that the Tender documents, all Annexures etc. have been
studied in detail and we have fully understood the scope of work.

I / We accept to all the Terms and Conditions of the Tender Enquiry and the prices
guoted are in accordance with the same.

I / We accept to offer valid for a period of 3 months from the last date for tender
submission.

| / We give our acceptance to participate in Reverse Auction in case BHEL decides to
go for reverse auction for this tender.

Tender documents duly signed on all the pages by the Owner / authorized
representative of the bidder are attached herewith.

SIGNATURE OF TENDERER WITH SEAL

*kk



Ref: OPS/OS/AMC/2019-20/86/099

ANNEXURE- V

Date: 09.03.2020

CONTRACTOR INFORMATION

Sl. No. Particulars To be Filled by Bidder
01. Name of the Contractor
Nature of Firm / Concern
(Proprietor/Partnership/Pwt.
02 Limited/Public Ltd.)

' Note: In case of partnership
concern, please enclose photo
copies of the partnership deed

03. Full address

04. Name of the Proprietor/Partner
Name of the Person(s) and

05. designation authorized for signing
the contract/dealing with BHEL

06. Telephone No. of the firm

07. Fax No.

08. Mobile No.

09. E-mail ID

10. HSN Code./ SAC Code

11 Organizational structure with

) name and designation

SIGNATURE OF TENDERER WITH SEAL




Ref: OPS/OS/AMC/2019-20/86/099

ANNEXURE- VI
Date: 09.03.2020

CHECK LIST
Sl. : Document Enclosed
No. Particulars (Yes / No) Document No
01. | Name of the Contractor
Tender Document Signed &
02.
Stamped
03. | Earnest Money Deposit (EMD)
04. | PF Registration Certificate
05. | ESI Registration Certificate
06. | GSTIN Registration Certificate
07. | PAN Number
08. | Income Tax Returns for last 3 years
09. | Valid 11 KV Electrical Licence
P & L account and Balance Sheet
10. | certified by the Practicing Chartered
Accountant for the last 3 years
Work orders & Job Completion
11. | Certificates in similar works as
mentioned in eligibility criteria.
MSE Registration Documents, if
applicable
EM Il certificate having deemed
validity (5 years from date of issue
of acknowledgement in EM 1l) or
12. . o
valid NSIC certificate or
EM Il certificate along with attested
copy of a CA certificate (Format
enclosed at Annexure-A where
deemed validity of EM Il certificate
of five years has expired)

SIGNATURE OF TENDERER WITH SEAL




ANNEXURE- A

CERTIFICATE BY CHARTERED ACCOUNTANT ON LETTER HEAD

This is to certify that M/S ... e
(hereinafter referred to as ‘company’) having its registered office at ..................ooil,
................................................................... is registered under MSMED Act 2006,
(Entrepreneur  Memorandum  NO  (Part-ll) ..o dated
............................ ,Category: ........cooeeiiiiiiiiiiiiiiiiiieeee e (Mlicro/Small). (Copy enclosed).

Further verified from the Books of Accounts that the investment of the company as per
the latest audited financial year ....................cooin as per MSMED Act 2006 is as follows:

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost
excluding land and building and the items specified by the Ministry of small scale industries
vide its notification N0.S.0.1722(E) dated October 5, 2006:

2. For Service Enterprises: Investment in equipment (original cost excluding land and building
and Furniture, fittings and other items not directly related to the service rendered or as may
be notified under the MSMED Act, 2006:

Small (strike off which is not applicable) Category under MSMED Act 2006.
Or

The company has been graduated from its original category (Micro/ Small) (Strike off which is
not applicable) and the date of graduation of such enterprise from its original category is
.................... (dd/mm/yyyy) Which is within the period of 3 years from the date of
graduation of such enterprise from its original category as notified vide S.O. No. 3322(E)
dated 01.11.2013 published in the gazette notification dated 04.11.2013 by Ministry of
MSME.

Date:

(Signature)
Name -
Membership number —

Seal of Chartered Accountant



ANNEXURE - B

ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS / NEFT TRANSFER

NAME & ADDRESS OF THE SUPPLIER /

01 SUBCONTRACTOR

VENDOR CODE ASSIGNED BY

02 BHEL,HPVP LTD

DETAILS OF BANK ACCOUNT

03 | NAME & ADDRESS OF THE BANK

04 | NAME OF THE BRANCH

05 | BRANCH CODE

06 | MICR CODE

07 | ACCOUNT NUMBER

08 | TYPE OF ACCOUNT

09 | BENEFICIARY’'S NAME

10 | IFSC CODE OF THE BRANCH

11 | EMAIL ID

12 | TELEPHONE / MOBILE NUMBER

CERTIFICATE

I / We here by agree to receive the payments due from M/s Bharat Heavy Electricals Ltd., by the
National Electronic Fund Transfer / or RTGS Transfer mode by credit to my / our above mentioned
Bank account. |/ We also agree that payments made to the above mentioned account are a valid
discharge of the liability of M/s Bharat Heavy Electricals Ltd. | / We also agree to bear the
applicable Bank charges for the above mode of transfer. A copy of the cheque leaf/ cancelled
cheque leaf of the above account is sent herewith.

(Authorized Signatories with Name & Seal)

BANKER'’S CERTIFICATION

We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that
the account number of

(name of account holder), the signature of authorized signatory and the MICR and IFSC codes of
our branch mentioned above are correct.

Place: Bank Manager / Officer
Date: Signature with Bank stamp and Name seal

FORWARDED TO ACCOUNTS DEPARTMENT / CASH SECTION

We confirm the above details are verified with the records available with us

Signature of BHEL Official with Name & Seal
Operating the contract / Services



10.

ANNEXURE- GST

GST COMPLIANCE FOR INDIGENOUS SUPPLIERS / CONTRACTORS

In Response to Tenders for Indigenous supplier will be entertained only if the vendor has a valid
GSTIN which should be clearly mentioned in the offer. If any specific exemption is available, a
declaration with due supporting documents need to be furnished for considering the offer.

Supplier shall mention their GSTIN in all their invoices and invoices shall be in the format as
specified/prescribed under GST laws. Invoices shall necessarily contain Invoice number (in case of
multiple numbering system is being followed for billing like SAP invoice no, commercial invoice no
etc., then the Invoice No which is linked/uploaded in GSTN network shall be clearly indicated), item
description as per PO, Quantity, Rate, Value, applicable taxes with nomenclature (like IGST, SGST,
CGST & UTGST) separately, HSN/ SAC Code, etc.

All invoices shall bear the HSN Code for each item separately (Harmonized System of
Nomenclature)/ SAC code (Services Accounting Code).

A declaration to the effect that all invoice particulars are/were uploaded in the GSTN network/ portal
& all tax liability as per GST rules and regulations have been and will be discharged, shall be
mentioned in the invoice. If not mentioned in the invoice, a separate declaration shall be submitted as
per the requirement of BHEL.

All documents like Test Certificate, LR copy, Guarantee/Warrantee certificate, work completion
certificate, any other document mentioned in PO, shall be sent along with the vehicle/consignment
where ever applicable. For all consignments received within the calendar month, input credit will be
availed within that month in line with monthly returns filing cycle. In case of any discrepancy in the
document or non-submission of documents mentioned in the PO, then BHEL will not be able to
accept or account the material, in such case availing of tax credit will be deferred to next month or so.

In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case of any
shortages or rejection in the supply, then BHEL will not be able to avail the tax credit and will notify
the supplier of the same. Supplier has to rectify the data discrepancy in the GSTN portal or issue
credit note (details to be uploaded in GSTN portal) for the shortages or rejections in the suppliers,
within the calendar month notified by BHEL.

For any such delay in availing of tax credit for reasons attributable to supplier (as mentioned above),
interest (calculated @ SBI Base Rate + 6%) along with penalty if any will be deducted for the delayed
period i.e. from the month of receipt till the month tax credit is availed, from the running bills.

Under GST regime, BHEL has to discharge GST liability on LD recovered from suppliers/ contractors.
Hence applicable GST shall also be recoverable from suppliers/contractors on LD amount. For this
Debit note will be issued by BHEL indicating the respective supply invoice number.

This is to inform that GST portion of invoice, shall be released only upon Vendor declaring such
invoice in his GSTR-1 and receipt of goods and Tax invoice by BHEL and Confirmation of payment of
GST thereon by vendor on GSTN portal. Alternatively, BG of appropriate value may be obtained from
vendor which shall be valid At least one month after the confirmation of date of payment of GST by
vendor on GSTN portal and receipt of Tax invoice and receipt of goods, whichever is later. Above is
subject to receipt of goods/service and tax invoice thereof along with vendor declaring invoice in his
return and paying GST within timeline prescribed for availing ITC by BHEL.

That in case vendor delays Declaring such invoice in his return and GST credit availed by BHEL is
denied or reversed subsequently as per GST law, GST amount paid by BHEL towards such ITC
reversal as per GST law shall be recoverable from vendor/contractor along with interest levied/
leviable on BHEL.

Note: The above will be followed strictly for Processing vendor payments to ensure GST Compliance.

*k%k
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ANNEXURE - VII
BHARAT HEAVY ELECTRICALS LIMITED
HEAVY PLATES & VESSELS PLANT
VISAKHAPATNAM - 530 012

NAME OF WORK:

Service Contract for Electrical Maintenance in Factory premises of M/s. BHEL-HPVP,
Visakhapatnam for a period of one year - Reg.

Tender Enquiry No: OPS/OS/AMC/2019-20/86/099, Date: 09.03.2020

NOTE:

1)

2)

3)

4)

5)

6)

7)

8)

Tenderers are requested to visit the site before submitting their tenders and go through
the site conditions, nature and quantum of the job to be done and in general shall
themselves obtain all necessary information as to risks, safety precautions, contingencies
and other circumstances. A tenderer shall be deemed to have full knowledge of the site,
whether he inspects it or not, no claim shall be allowed.

The Contractor shall pay the minimum wages including BHEL additional amount to the contract
labour as notified by the HR dept. of BHEL — HPVP, Visakhapatnam from time to time. The
present rate of minimum wages is enclosed at Annexure — lll

The guoted prices shall be fixed & firm without any escalation during the entire period of
contract and till completion of the work.

The item rate offered shall provide for the complete cost towards labour, consumables, tools,
plant & machinery, transport, supervision, overheads, profits & all other incidentals etc.,
complete. The rate quoted shall not include GST. However, the GST as applicable for this
contract work shall be reimbursed on submission of documentary evidence as per
Annexure - GST.

L1 shall be evaluated based on quoted total price. However, BHEL reserves the right to
negotiate with L1 vendor.

Contractor shall quote prices as per Schedule of Quantities & Rates mentioned below. In
case price quoted by bidder_is less than present minimum wages & statutory benefits
including BHEL additional amount payable to contract labour as per tender, those offers
will be rejected.

Contract will be given to L1 bidder. If more than one bidder happens to occupy L1-status,
effective L1 will be decided by soliciting discounts from the respective L1 bidders.

Incase more than one bidder happen to occupy the L1 status even after soliciting
discount/ If the rates are same & equal to the present minimum wages, L1 bidder will be
decided by a toss/ draw of lots in the presence of respective L1 bidders or their
representatives. BHEL’s decision in such situations shall be final and binding.

Profit & overheads etc. offered by the Bidder will be proportionately distributed against
each item.

The quantity indicated below in the schedule is indicative only and may increase/ decrease or
deleted but total value of contract will not exceed the awarded value, unless otherwise order is
amended.

SIGNATURE OF THE TENDERER WITH SEAL
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ANNEXURE - VII
BHARAT HEAVY ELECTRICALS LIMITED
HEAVY PLATES & VESSELS PLANT
VISAKHAPATNAM - 530 012

NAME OF WORK:

Service Contract for Electrical Maintenance in Factory premises of M/s. BHEL-HPVP,
Visakhapatnam for a period of one year - Reg.

Tender Enquiry No: OPS/OS/AMC/2019-20/86/099, Date: 09.03.2020

SCHEDULE OF QUANTITY & RATES (SOQR)

Item
No.

Rate Amount

Description Of Item UNIT | QTY (in ) (in )

Attending day to day activities pertaining to Office
buildings and street lighting system within plant
areas as follows: -

a) Complaints related to no-supply, loose-connection,
tube light repairs etc.

b) Complaints related to replacement of switches,
sockets, holders, wires / cables, bulk head fitting,
distribution boards, fuse units, main switches and other
accessories etc.

¢) Servicing of panel boards etc. along with other misc.
works connected to the above activities as directed by
the Engineer-in-charge along with other connected Per
miscellaneous works. - N Opera| 280 | 730.91| 2,04,654.80
Attending day to day activities pertaining to fans: tion
a) Complaints like loose connections in ceiling rose,
switches, regulators etc. including carrying of required
material and ladder from dept. store to site of work.

b) Replacement of ball bearings, bush bearings, oil
seals, capacitors, regulators etc.

¢) Overhauling, lubrication and cleaning of ceiling fans,
exhaust fans, wall mounted fans, pedestal fans etc.

Work is to be carried out in round the clock shifts and
with necessary safety precautions.

Note: It is assessed that 1 SSW is required for one
operation per day.

Helper for the activities mentioned at sl. no. 01 Per

Note: It is assessed that 1 USW is required for one Opera 250 622.47 | 1,55,617.50
operation per day. tion

03

Attending day to day activities pertaining to
Telecommunications, Air Conditioning and Water
Coolers in Plant, Management Quarters, Guest House, Per
Machinery etc. The work is to be carried out with | Opera | 280 730.91 2,04,654.80

necessary safety precautions. tion

Note: It is assessed that 1 SSW is required for one
operation per day.
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ANNEXURE - VII
Tender Enquiry No: OPS/OS/AMC/2019-20/86/099, Date: 09.03.2020

Item - Rate Amount
NO. Description Of Item UNIT | QTY (in %) (in %)

Attending day to day activities pertaining to Machinery
under T1 and T2 sub-stations (production Bay 4, 5, 6, 7
& 8) as follows: -

a) Complaints related to no-supply, loose-connection
etc. of Machinery, arranging power supply and
earthing for various new machines under
modernization scheme etc.

b) Periodical maintenance of distribution points, power
points.

¢) Over hauling, lubrication and cleaning of Motors of
various ratings etc.

d) Complaints related to replacement of 63A to 400A
SFUs, sockets, holders, wires / cables, bulk head
fitting, distribution boards and other accessories etc. Opera

e) Connection / Disconnection of Roller Positioners, tion
Welding Generators, Man Coolers, Repair and
Replacement of Bay Lighting etc.

f) Maintenance of Control Panels of various
machinery, changing of heating elements of Ovens,
flux ovens etc. as required, along with other
connected miscellaneous works as directed by
Engineer-in-charge. The work is to be carried out in
round the clock shifts and with necessary safety
precautions.

Per

04. 253 1,461.82 3,69,840.46

Note: It is assessed that 2 SSW is required for one
operation per day.

Attending day to day activities pertaining to Machinery
under T3, T4 and T5 sub-stations (production: LMS and
4,5, 6, 7, 8 and main production shops) as follows: -

a) Complaints related to no-supply, loose-connection
etc. of Machinery, arranging power supply and
earthing for various new machines under
modernization scheme etc.

b) Periodical maintenance of distribution points, power
points.

c) Over hauling, lubrication and cleaning of Motors of
various ratings etc.

d) Complaints related to replacement of 63A to 400A Per

05 SFUs, sockets, holders, wires / cables, bulk head | Opera 260 730.91 1,90,036.60
fitting, distribution boards and other accessories etc. tion

e) Connection / Disconnection of Roller Positioners,
Welding Generators, Man Coolers, Repair and
Replacement of Bay lighting etc.

f) Maintenance of control panels of various machinery,
changing of heating elements of Ovens, flux ovens
etc. as required, along with other connected
miscellaneous works as directed by Engineer-in-
charge. The work is to be carried out in round the
clock shifts and with necessary safety precautions.

Note: It is assessed that 1 SSW is required for one

operation per day

Page 4 of 5




Tender Enquiry No: OPS/OS/AMC/2019-20/86/099, Date: 09.03.2020

ANNEXURE - VII

Note: Negative Price cannot be quoted.

Item o Rate Amount
D t f It . .
NO. escription Of Item UNIT QTY (in ) (in )
Helper for the activities mentioned at sl. no. 05 Per
06 | Note: It is assessed that 1 USW is required for one | Opera | 282 622.47 | 1,75,536.54
operation per day. tion
Attending day to day activities pertaining to Rewinding
section and Electronics & Instrumentation Section as Per
07 | instructed by Section-in-Charge. Opera | 250 622.47 1,55,617.50
Note: It is assessed that 1 USW is required for one | tion
operation per day.
TOTAL AMOUNT (IN %)) 14,55,958.20
Profit & Overheads etc. Offered by the Bidder
Lump sum

TOTAL OFFERED AMOUNT BY BIDDER IN %

Total Offered Amount in Words:

SIGNATURE OF TENDERER WITH SEAL
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