
                                                                                        Bharat Heavy Electrical Limited Bhopal 

 

     

       

       

 

                                                                  

         

        

                                                      YOUR REF      : 

                                                      OUR REF   :                                   

   

NIT NO. EMT/792/2020-2021/HTLT/17                       DATE: 14/09/2020 

                                                                                              

 
            Sub: Maintenance of HT/LT Electrical network in BHEL Township, Bhopal. 

 

1.0 Sealed Tender is invited for the work of “Maintenance of HT/LT Electrical network in 

BHEL  Township, Bhopal ”   

1.1   Last date of submission of tender       : 07/10/2020 up to 15:00 PM 

1.2  Tender opening date and time    : 07/10/2020 up to  16:00 PM 

1.3   Contract Period                           : Twelve Months (12) from WO.    

1.4   Payment terms                  : Running & Final bills. 

1.5   Penalty Clause     : Schedule- B 

1.6   Price Variation Clause                        : Not Applicable 

1.7   Over Run Compensation     : Not Applicable 

1.8   Bonus Clause                        : Not Applicable   

 

2.0 Pre-Qualification Criteria (PQC)  

i. Technical PQC :To assess the technical capability of the bidder,  

 Bidder must have a valid “A “Class electrical license.  

 Bidder should have the experience of having successfully done similar 

work(s) against completed work/Running work  order(s) during the last seven 

years ending last day of the month previous to the one in which tender shall 

be opened: -   

  Similar work(s) shall mean HT/LT Electrical Maintenance.  

     OR 

   Installation of 11KV or above Electrical system/Equipment. 

      OR 

   Testing & Commissioning or 11KV or above Electrical system/Equipment.    

 

The bidder shall submit relevant documents such as copies of work order(s) and 

work completion/experience certificate (s) in support of his experience along with 

the technical bid. 

ii. Financial PQC: 

 Average annual financial turnover during the last three years, ending 31st 

March, 2019 {i.e. 2016-17 (audited), 2017-18 (audited) & 2018-19 (audited) 

as applicable} shall be at least Rs. 5.50 Lakh (supporting documents shall be 

submitted by the tenderer in this regard). 

 
“ Marching Towards Business Excellence “ 



 

 Experience of having successfully completed similar works during the last 

seven years ending last day of the month previous to the one in which tender 

shall be opened: -   

 
 Three similar completed works costing not less than the amount Rs 07.39 Lakh 
                                   OR       

Two similar completed works costing not less than the amount   Rs 09.24 Lakh 
                                         OR 

 One similar completed works costing not less than the amount Rs 14.78 Lakh 

    

    

   Definition of “similar work “should be as per the above Technical PQC. 

 

 

iii. Bidder must possess PAN & GSTIN Registration No (as applicable). Copy of PAN 

card and GSTIN should be enclosed along with the offer. 

 

iv. PF & ESI Nos are a statutory requirement. It is, therefore, desirable that the 

tenderer submits them along with his techno-commercial bid. A tenderer may, 

however, be considered for qualification techno-commercially even if he is, 

already, not in possession of the same or if he does not submit them along with 

his techno-commercial bid. 

  Such a tenderer, on becoming successful and upon award of work, shall, however, 

be required to mandatorily submit PF & ESI registration numbers within 15 days 

or some such period as specified by the department (as the case may be) after the 

date of issuance of Letter of Intent (LOI) but before deployment of labour to 

commence the work failing which penal action as deemed fit shall be taken by the 

department against the tenderer. Such a tenderer shall, in this regard, give an 

undertaking in writing along with his techno-commercial bid that he would submit 

PF & ESI registration numbers subsequent to award of work through LOI as 

desired by the department. 

 

In spite of the above said declaration/undertaking, if the tenderer does not, at all 

submit PF registration number and/or ESI registration number, penal action as 

deemed fit by the department shall be taken against such a default by the tenderer. 
Note: -      

A. All the above mentioned criteria shall be met by the bidder himself and not 
by any associate bidder. 

B. The bidder is required to submit documentary evidence in support of each of 
the above qualifying criteria. 

3.0 Bidders are advised to read and understand the tender document properly. 

4.0 Scope of work and special conditions are given in Annexure-I Price Bid in Schedule-A 

,Penalty in Schedule-B, General Terms & Conditions in Annexure-II and Instructions to 

Contractor for statutory compliance for Works Contract in Annexure III,IV, V, VI, VII 

& VIII and Specification of supply items in Annexure-IX,X,XI,XII,XIII & XIV and 

format for agreement –Annexure-XV& Related party undertaking Annexure-XVI 

5.Cost  of  tender  documents enclosed  herewith  is  Rs. 200/-  (Rupees Two Hundred  

only) excluding GST, which  is  non-refundable. Party shall pay applicable GST on tender 

fee along with tender fee 



 
6. The tender must be accompanied by Earnest Money deposit of Rs 36950/-/-(Thirty Six 

Thousand Nine hundred Fifty only).  

7. Tenders received without remittance of earnest money are likely to be rejected 

8. The EMD may be accepted only in the following forms: 

(i) Cash deposit as permissible under the extent Income Tax Act (before tender 

opening) 

(ii) Electronic Fund Transfer credited in BHEL account (before tender opening) 

(iii) Banker’s cheque/Pay order/Demand draft, in favour of BHEL (along with offer) 

(iv) Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public Financial 

Institutions as defined in the companies Act (FDR should be in the name of the 

Contractor, a/c BHEL) 

 
In addition to above, the EMD amount in excess of Rs. Two Lakhs may also be accepted in 

the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall 

be valid for at least six months. 

 

9. EMD of successful tenderer will be treated as part of security money deposit. 

10.Tenderer have to submit their offer in Two part bid (Part- I Technical Bid and Part- II 

Price Bid). All the documents of Part- I & Part II Bid should be duly sealed & signed and 

shall be kept in separately in two sealed envelopes and each envelope must be marked 

clearly as part- I Technical Bid or Part- II Price Bid as the case may be. Bidder shall also 

submit proof of EMD along with tender document.  NIT Number and bidder’s name & 

address should also be clearly mentioned on both envelopes. These two envelopes must 

be put together in a third/cover envelope and sealed properly. 

11. In “part- 1 Technical Bid”- complete NIT documents with duly sealed and signed on  

every page, proof of EMD & Tender fees with data checklist duly filled shall be kept. 

12. In “part- 2 Price Bid”- “Only price bids (Schedule –A )” shall be kept.  Bidder shall 

also fill price bid (Schedule-A ) as per given format and instruction and submit along 

with tender document. 

13. In case any terms and conditions not acceptable, same should be clearly stated in the 

tender. 

14. BHEL reserves the right to accept the offers in part or in full, cancel the Tender 

enquiry or short close the contract without assigning any reason.. 

15. BHEL may ask successful tenderer to deposit appropriate amount against issue of 

BHEL’s resources.  

16. Quoted price should be valid for a period of 90 days from the date of tender opening. 

17. Contractor must fulfill all statutory requirements like minimum wages, additional 

wages, PF, ESI, Labour welfare fund, uniform, cloth, shoes, helmet & leave.  

18.Tenderers are requested to submit their lowest offer subject to BHEL's terms and 

conditions for the above work, so as to put in the Tender box  kept  in Tender Room at 

the Office of AGM (Electrical Maintenance Township), MRSS .Berkhera, BHEL, 

Bhopal Ph. no: - 2502691, 2503130. 

19. All tender papers duly filled in and signed by the tenderer must be returned with the 

tender, as proof of the acceptance of the conditions. 



20. The total price shall be quoted clearly and shall also be written in words. In case of 

confusion on quoted price, price written in words will be considered final.  

21. The Tenderers are required to quote for the complete scope of work with the lowest 

possible rate. The Tenderers quoting for part of the work or incomplete in any respect are 

likely to be rejected.  L1 will be decided on totality basis. 

22.BHEL reserves the right to accept or reject any of the bid / all bids with or without 

deviation or cancel / withdraw the invitation for bid without assigning any reason 

whatsoever and in such case Bidder shall have no claim arising out of such action by 

BHEL 

23. If tie occurs between the two contractors due to same value of quoted price, both will 

be treated as L-1 and the work will be spitted equally between both the L-1 parties. 

24. Bid should be free from correction, overwriting, using correction fluid, etc. Any 

interlineation, cutting, erasure or overwriting shall be valid only if they are attested under 

full signature of person signing the bid else bid shall be liable for rejection. 

25. Contractor shall be obligated to commence/undertake all the planned works 

(communicated to him a day before) at time which is coterminous with General shift 

timings i.e. 8am.  

26. So far as urgent /contingency works are concerned, Contractor shall be obligated to 

attend to such works within three hours after Engineer In-charge has communicated it to 

him.  

27. Work order shall be placed to contractor after completion of all legal formalities like 

agreement of contract between BHEL & Contractor and deposit of security deposit.   

28. In case of any conflict between the General Conditions of Contract and Special 

Conditions of Contract, provisions contained in the Special Conditions of Contract 

shall prevail. 

29.Terms of payment: The payment should be made to contractor against 

submission of running and final bill after successfully completion of work subject to 

TDS under Income tax shell be deducted as applicable from contractors bills. 

30. Bidder shall provide an under taking mentioning: “Services offered by me meets 

the local content requirement for Class-I “local supplier “with Local content equal 

to or more than 50%”. 

 31. In case Contractor fails to deploy the resources as per requirement, BHEL can deploy   

own/hired/otherwise arranged resources at the risk and cost of the contractor and recover 

the expenses incurred from the dues payable to Contractor. Recoveries shall be actual 

expenses incurred plus 5% overheads. 

32.  Reverse Auction: - BHEL Shall be resorting to Reverse Auction (RA) Guidelines as 

available on www.bhel.com for this tender. Reverse Auction (RA) shall be conducted 

among all the techno commercially qualified bidders.  
 

     Thanking you. 

      Yours faithfully, 

      for BHEL,BHOPAL 

 

              (Sr. Engineer-EMT)     
 

Encl:-  

1)  Data Check List 

http://www.bhel.com/


2)  Scope of work & Special Conditions-Annexure-I 

3)  Price Bids - Schedules –A.  

4)  Penalty Clause-Schedule-B 

5) General terms and conditions -Annexure-II 
6) Instruction to Contractor For Statutory Compliance for works contract- Annexure. –III 

, Annexure-IV & Annexure-V 

5) BHEL Terms and conditions Health ,Safety & Environment –Annexure-VI  

6) Guidelines for settlement of claims for compensation on Accident –Annexure-VII 

7) GST Related Guidelines –Annexure-VIII 

8) Specifications of Earthling system, Danger Notice Board , Guarding arrangements ,Insulators ,Air 

Break Switch ,& DO Fuse etc. –Annexure-IX to Annexure-XIV. 

9) Agreement format Annexure-XV. 

10) Related party undertaking Annexure -XVI 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

DATA CHECK LIST 
 

To be fill up and all required documents below to be submitted along with Techno 

Commercial Bid 

 

1. Name of contractor / Firm : 

 

2. Contrator’s / Firm status : Proprietor / Partnership / Pvt. Ltd. / Public Ltd. 

 

3. Contact Person:- 

 

  Name   : 

  Designation : 

  Phone No. : 

  Mobile No. : 

  E-mail  : 

 

4. Company Registration No/Code                  : 

 

5. IT PAN No                : 

 

6. GST Registration No                          : 

 

7. PF registration No                                        : 

 

8. ESI no                                                          :                      

 

9. Tender Fee Detail (E-reciept/Reciept No)      :                                     

 

10. EMD details (DD No/E-receipt No etc )        : 

 

11. Valid A-Class electrical contractor license    : 

 

12. Labour license, If applicable    :  

 
13. Documentary evidence in support of Pre-Qualifying Criteria. (PQC) : 

14. All Annexures as per Enclouser of  NIT          :   Yes/No.    

 

15. Acceptance for participation in RA (Reverse Auction) : Yes/No 
 

Note:- Tenderer shall submit the copy of document as a proof for Sl. No. 5 to 13 of their 

possession. Tender received without necessary documents are likely to be rejected. 

 

 

 

Signature of Issuing Officer                Signature of Contractor 

Date        Date 

 



                                                                                                           

   Annexure-I 

 
                                                                                                                      

SCOPE OF WORK& SPECIAL CONDITION 

 
 Please co relate the scope of work with schedule –A item wise.                                                                                                                    

1. Scope of work for item no.1, as per schedule: - 

1.1 Supply and erection of stay sets, complete with 16 mm stay rod, 7/3.15mm stay wire, 

anchor plate, thimble, stay clamps, turn buckle etc. with stain insulator complete duly 

erected including excavation and   foundation in cement concrete 1.3.6  ratio. (Only 

cement will be issued free of cost from BHEL store). 

1.2 Contractor shall ensure prior inspection of supplied material. 

1.3  Overall length of GI anchor rod should be approx. 1800 mm to be made out of 16 mm 

diameter rod and provided with one square GI washer of size 40X40x1.6mm and one GI 

hexagonal nut conforming to IS:1367:1967 & IS:1363:1967. Both waster and nut to suit 

threaded rod of 16 mm dia. The other end of the rod to be made into a round eye having 

an inner diameter of 40mm with best quality welding. 

1.4 GI anchor plate shall be of size approx. 200x200x6 mm and have a hole in its centre of 

size 18 mm.  

1.5  Turn buckle shall be made of 16 mm dia GI Rod having an overall length of 450mm, one 

end of the rod to be threaded up to approx.300 mm length and provided with two GI 

Hexagonal nuts of suitable size conforming toIS:1363:1967 & IS:1367:1967.  The other 

end of rod shall be rounded into a circular eye of approx. 40mm inner diameter with 

proper and good quality welding.  

1.6 Bow with Welded Angle shall be made out of apprx.16mm diameter GI rod. The finished 

bow shall have an over all length of 995 mm and eight of 450 mm, the apex or top of the 

bow shall be bent at an angle of 10 R. The other end shall be welded with proper and 

good quality welding to a GI angle 180 mm long having approx. dimension of 

50x50x6mm. The angle shall have 3 holes of 18 mm dia each. 

1.7  Thimble shall be made of 1.5 mm thick GS sheet into a size of 75x22x40mm and shape 

as per standard shall be supplied. 

1.8   Average Weight of Finished 16mm Stay Sets shall be at least 7.702 KG 

(Minimum) (Excluding Nuts, Thimbles and Washer) and 8.445 Kg. (Maximum). 

 

2. Supply of GI accessories / Supply of MS accessories: - 

2.1 Supply of MS angle / channel / flat fittings for overhead lines  of all sizes suitable for 

such cross arms, mounting channels/angles, clamps brackets etc. including nuts, bolts and 

washers, with holes , welding and other necessary materials. 

2.2 Contractor shall make an arrangement painting of supplied material as per details 

mentioned in schedule.  

 

3.   Supply and erection and commissioning of earthing system:- 

3.1 Contractor shall supply and install earthing arrangements with 600 x 600 x 6.3 mm GI        

          plate electrode (as per IS:3043 & earth resistance not more than two ohm).  

3.2 Pit size for earthing shall be approx.. 1x1x2.5 Mtr. Depth of pit shall be approx. 2.5 Mtr. 

3.3 Reference drawing for earthing is attached herewith- (Attached Annexure-IX). 

However, contractor shall take prior approval of suppled material by Engineer-in-charge.  

3.4 Refilling of pit after erection of GI plate and pipe shall be done with alternate layer of 

sand and mixer of charcoal and salt as per instruction given by Engineer-in-charge.  

3.5 Contractor shall construct chamber as per attached drawing and instruction of Engineer-

in-charge.  



      3.6 Contractor shall connect each earth pit with existing earthing system with GI wire/GI 

strip/ Copper wire/copper lead as per  instruction of Engineer-in-charge.  
4. Supply of 11kV polymer pin insulator as per (Attached Annexure-XII). Prior inspection 

of material is mandatory before installation. 

5. Supply of 11kV polymer disk insulator as per (Attached Annexure-XII). Prior inspection 

of material is mandatory before installation. 

6. Supply of 11kV lightening arrestor as per  ( Attached Annexure-XII). Prior inspection 

of material is mandatory before installation. 

7. Supply of shacle insulators with necessary hardware as per requirements of work. Prior 

inspection of material is mandatory before installation. 

8. Prior inspection of material is mandatory before installation. Contractor shall supply 11 

KV, A.B. Switch as per (Attached Annexure-XIII). 

9. Contractor shall supply the 11 KV, drop out fuses (one set contains 3 nos. pole ) for 

existing D.P. structure with necessary hardware materials and as per (Attached 

Annexure-XIV). Prior inspection of material is mandatory before installation. 

10. Contractor shall supply 8 SWG GI wire as per relevant IS standard. Prior inspection of 

material is mandatory before installation.  

11. Contractor shall supply stranded ACSR conductor (Dog) size 6/4.72+7/1.57 mm 

confirming to IS 398-1961 and latest update. Prior inspection of supplied ACSR 

conductor shall be mandatory.  

12.  Contractor shall supply stranded ACSR conductor (Raccon)  size 7/4.09 mm confirming 

to IS 398-1961 and latest update. Prior inspection of supplied ACSR conductor shall be 

mandatory. 

13. Contractor shall supply stranded ACSR conductor for (Rabbit) size 7/3.35 mm 

confirming to IS 398-1961 and latest update. Prior inspection of supplied ACSR 

conductor shall be mandatory. 

14. Contractor shall supply stranded ACSR conductor but for (Weasel) but size 7/2.59 mm 

as per IS 398-1961 and latest update. Prior inspection of supplied ACSR conductor shall 

be mandatory. 

15.    Erection of LT pole /HT pole / stud: - 

 15.1 Site clearing and tree cutting will be done by the contractor at his cost. No extra payment   

shall be made in this respect.  

        15.2  Contractor shall ensure the depth of pit to the 1/6th height of the pole.  While back filling 

the earth must be packed tight. 

        15.3  Poles shall be issued to the contractor from the EMT store. Contractor shall cut the pole to 

the desired length and as decided by engineer-in-charge. No extra payment shall be made 

for cutting of pole.  

        15.4 Contractor shall transport the pole to the respective site. Contractor shall take all safety 

measures while transporting and erecting the pole to the site. It is clearly understood by the 

contractor that he/she bear full and final risk, out of it. Contractor will not be eligible for 

any compensation/claim from BHEL.  

        15.5  Each pole shall be properly earth using earthing coil. Contractor shall ensure the prior 

inspection of earthing coil before installation.  

        15.6  Contractor shall ensure proper alignment of pole and keep the pole in truly vertical 

position.  

        15.7  Contractor shall ensure the size of the bed concrete block shall be of 0.80 x 0.80 x 0.15 

mtrs and pole concrete block shall be of 0.75 x 0.75 x 1.76 mtrs. The concrete mixture 

ratio is to be 1:3:6 (4.55 bags of cement per cu.mtr.). 5.25 bag cement/ HT pole will be 

issued from FMS free of cost.  

 15.8  Contractor shall ensure The size of the bed concrete block shall be of  0.80 x 0.80 x 

0.15 mtrs and pole concrete block shall be of 0.75 x 0.75 x 1.76 mtrs. The concrete 

mixture ratio is to be 1:3:6 (4.55 bags of cement per cu.mtr.). 5.25 bag cement/ LT pole 

will be issued from FMS free of cost. 



 15.9   Contractor shall cut pole to the required length or as decided by Engineer-in-charge for 

erection of stud.  

 15.10 Contractor shall make an earth pit having depth of apprx. 0.9 Mtr. Of suitable size.  

 15.11 Erection of stud shall be done while ensuring the main pole in truly vertical \position.  

 15.12 The size of the concrete block is to be of 0.75 X 0.7X 0.9 mtr. The concrete mixture 

shall be of 1:3:6 (4.55 bags of cement per cu. mtr.). 1.25 bag cement/ stud will be issued 

from FMS free of cost.  

16.     For item no.16, scope of work shall be same as point no.15. 

17.     For item no.17, scope of work shall be same as point no.15.       

18.     Supply of GI protective pipe: - 

18.1 Contractor shall supply the GI protective pipe and coupler of good quality with the size 

and thickness, as mentioned in the schedule and as per IS. Prior inspection before 

installation of GI protective pipe and coupler is mandatory.  

19.    Erection of GI protective pipe: - 

19.1   Contractor shall cut/couple the GI pipe to the required length as instructed by Engineer-     

in-charge.  

19.2 Contractor shall lay underground / on wall the GI pipe as instructed by Engineer-in-  

charge. While installing the GI protective pipe on wall/ vertical position on pole, 

contractor shall firmly mount/grout the GI pipe using suitable GI accessories.   

19.3Contractor shall take proper precaution while laying of cable through GI protective pipe.  

Cable should not be damaged while laying through protective pipe.  

20.  For item 20, scope of work shall be same as point no.18.  

21.  For item no.21, scope of work shall be same as point no. 19. 

22.  Erection/ fixing of T/D type service bracket: - 

22.1 Contractor shall supply the required bracket with MS angle as per size mentioned in 

schedule. Prior inspection of T/D type bracket is mandatory before installation.  

22.2 Contractor shall installed the T/D bracket as per location and instruction given by  

Engineer-In-Charge.  

22.3 Contractor shall supply the T/D type bracket with overall dimensions and accessories as 

per instruction given by Engineer-In-Charge 

23.  Contractor shall supply the barbered wire of approx. 1.0 Mtr. length and wrap properly 

on pole so as to hold the wrapped wire at position and prescribed height, in consultation 

with engineer-in-charge. 

24. Painting (Red oxide & Al. paint) of HT/LT & street light poles of all sizes shall be done 

as per instruction of Engineer-in-charge. Contractor shall paint the pole with red oxide 

and Al paint as per guidance of engineer-in-charge. Paint, red oxide primer and thinner 

shall be in the scope of contractor. Contractor shall arrange the scrubber, brush and waste 

clothes for cleaning and painting of pole.  

25. Contractor shall supply the 11kV danger board as per (Attached Annexure-X).  Contactor 

shall install the 11kV danger board as per instruction of Engineer-in-charge.  

26. Contractor shall supply and install cable route indicator of CI engraved with voltage level 

identification, for a span of 100 meter and at cable turning points etc. Contractor shall 

finalize the exact dimensions in consultation with engineer in-charge. 

27.  Contractor shall install V- cross arm of angle or channel iron on existing poles using 

required accessories to suitable height and instruction of engineer-in-charge. While fixing 

the V-cross arm on HT pole, contractor shall ensure the safety of their personnel. 

28.Contractor shall install Top clamp of angle or channel iron on existing poles using required 

accessories to suitable height and instruction of engineer-in-charge. While fixing the top 

clamp on HT pole, contractor shall ensure the safety of their personnel. 

29.Contractor shall install cross arm of angle or channel iron on existing poles using required 

accessories to suitable height and instruction of engineer-in-charge. While fixing the cross 

arm on HT poles, contractor shall ensure the safety of their personnel. 



30.Contractor shall install cross arm of angle or channel iron on existing poles using required 

accessories to suitable height and instruction of engineer-in-charge. While fixing the cross 

arm on LT poles, contractor shall ensure the safety of their personnel. 

31.Contractor shall install “D” /”B” bracket  of angle or channel iron on existing poles using 

required accessories to suitable height and instruction of engineer-in-charge. While fixing 

the “D” /”B” bracket  HT/LT poles, contractor shall ensure the safety of their personnel. 

32. Contractor shall install DP channel of angle iron or channel iron on existing poles using 

required accessories to suitable height and instruction of engineer-in-charge. While fixing 

the “DP channel on HT/LT poles, contractor shall ensure the safety of their personnel. 

33.Contractor shall install DC channel of angle iron or channel iron on existing poles using 

required accessories to suitable height and instruction of engineer-in-charge. While fixing 

the “DC channel on HT/LT poles, contractor shall ensure the safety of their personnel 

34.As per schedule-A of Item No-34 

35.As per schedule-A of Item No-35 

36.As per schedule-A of Item No-36 

37.As per schedule-A of Item No-37 

38.As per schedule-A of Item No-38 

39.As per schedule-A of Item No-39 

40.As per schedule-A of Item No-40 

41.As per schedule-A of Item No-41 

42.As per schedule-A of Item No-42 

43.As per schedule-A of Item No-43 

44.As per schedule-A of Item No-44 

45.As per schedule-A of Item No-45 

46.As per schedule-A of Item No-46 

47.Making Suitable cradle type guard and erection for LT overhead lines referential drawing 

is attached along with the scope of work. as per Annexure-XI 

48. Making Suitable cradle type guard and erection for HT overhead lines referential drawing 

is attached along with the scope of work. as per Annexure-XI 

 

49.Digging as per schedule-A of Item No-49 all tools & tackles earth moving equipment’s 

etc as  per work requirement are to be arranged by contractor, leveling of trench, putting 

suitable lids etc all labour work is in scope of contractor, any leftover and debris waste 

are to be disposed by contractor as per instructions of engineer in charge. 

 

50. Digging as per schedule-A of Item No-50, all tools & tackles earth moving equipment’s 

etc as per work requirement are to be arranged by contractor, leveling of trench, putting 

suitable lids etc all labour work is in scope of contractor, any leftover and debris waste 

are to be disposed by contractor as per instructions of engineer in charge.  

 

51. Work includes Shifting from BHEL store, cutting in suitable length, restocking of cables 

at store, use of cable guide roller etc are in contractor’s scope, providing proper support 

to cables, all kind of welding work, minor civil work etc as per requirement, for civil 

work cement will be in BHEL’s scope, all other consumables including welding rod and 

machines etc in contractor’s scope. 

 

52. Removal of cable includes opening the termination, cutting of cable if required, 

transportation of cable and depositing the cut pieces at BHEL store, and                  

covering/refilling the trench. 

 

53.Item No 51 & 52 combined activity 

 



54.Including all work of item no 51 and with suitable sand cushion at bottom and brick wall 

support of at least 2-3 brick height or as per site condition, following by flagstone and 

mud covering, actual detail will be finalized at the time of work in consultation with 

engineer in charge.  

 

55.–do as for item no 52 above, including removing bricks and sand stone and Depositing the 

same at BHEL’s store. 

 

56.Item No 54 & 55 combined activity. 

 

57.Work includes Shifting from BHEL store, cutting in suitable length, restocking of cables 

at store, use of cable guide roller etc are in contractor’s scope, providing proper support 

to cables, all kind of welding work, minor civil work etc as per requirement, for civil 

work cement will be in BHEL’s scope, all other consumables including welding rod and 

machines etc in contractor’s scope. 

 

58.Removal of cable includes opening the termination, cutting of cable if required, 

transportation of cable and depositing the cut pieces at BHEL store, and                  

covering/refilling the trench. 

 

59.Item No 57 & 58 combined activity 

 

60.Including all work of item no 57 and with suitable sand cushion at bottom and brick wall 

support of at least 2-3 brick height or as per site condition, following by flagstone and 

mud covering, actual detail will be finalized at the time of work in consultation with 

engineer in charge.  

 

61.–do as for item no 60 above, including removing bricks and sand stone and Depositing the 

same at BHEL’s store. 

 

62.Item No 60 & 61 combined activity 

 

63.Work includes Shifting from BHEL store, cutting in suitable length, restocking of cables 

at store, use of cable guide roller etc are in contractor’s scope, providing proper support 

to cables, all kind of welding work, minor civil work etc as per requirement, for civil 

work cement will be in BHEL’s scope, all other consumables including welding rod and 

machines etc in contractor’s scope. 

 

64.Removal of cable includes opening the termination, cutting of cable if required, 

transportation of cable and depositing the cut pieces at BHEL store, and                  

covering/refilling the trench. 

 

65.Item No 63 & 64 combined activity 

 

66.Including all work of item no 63 and with suitable sand cushion at bottom and brick wall 

support of at least 2-3 brick height or as per site condition, following by flagstone and 

mud covering, actual detail will be finalized at the time of work in consultation with 

engineer in charge.  

 

67.–do as for item no 66 above, including removing bricks and sand stone and Depositing the 

same at BHEL’s store. 

 

68.Item No 66 & 67 combined activity 



 

 

69. Work includes Shifting from BHEL store, cutting in suitable length, restocking of Cables 

at store, use of cable guide roller etc are in contractors scope, providing proper support to 

cables, all kind of welding work, minor civil work etc as per requirement, for civil work 

cement will be in BHEL’s scope, all other consumables including welding rod and 

machines etc in contractors scope. 

 

70.Removal of cable includes opening the termination, cutting of cable if required, 

transportation of cable and depositing the cut pieces at BHEL store, and                  

covering/refilling the trench. 

 

71.Item No 69 & 70 combined activity 

 

72.Including all work of item no 69 and with suitable sand cushion at bottom and brick wall 

support of at least 2-3 brick height or as per site condition, following by flagstone and 

mud covering, actual detail will be finalized at the time of work in consultation with 

engineer in charge.  

 

73.–do as for item no 72 above, including removing bricks and sand stone and Depositing the 

same at BHEL’s store. 

 

74.Item No 72 & 73 combined activity 

 

75.As per schedule-A item no-75, including supply of bobin insulator, binding wires, and  

 related hardware to make hanging support firm and robust, 8 SWG GI wire will be 

under item no 10 or the same will be issued by BHEL free of cost. 

 

76. Removal of cable includes opening the termination, cutting of cable if required, 

transportation of cable and depositing the cut pieces and all material at BHEL store. 

 

77.Item No 75 & 76 combined activity. 

 

78.As per schedule-A item no-78, including supply of bobin insulator, binding wires, and  

 related hardware to make hanging support firm and robust, 8 SWG GI wire will be 

under item no 10 or the same will be issued by BHEL free of cost. 

 

79. Removal of cable includes opening the termination, cutting of cable if required, 

transportation of cable and depositing the cut pieces and all material at BHEL store. 

 

80.Item No 78 & 79 combined activity 

 

81.As per schedule-A item no-81, including supply of bobin insulator, binding wires, and  

 related hardware to make hanging support firm and robust, 8 SWG GI wire will be 

under item no 10 or the same will be issued by BHEL free of cost. 

 

82. Removal of cable includes opening the termination, cutting of cable if required, 

transportation of cable and depositing the cut pieces and all material at BHEL store. 

 

83. Item No 81 & 82 combined activity 

 

84.  As per schedule –A of Item No-84. 

 



85. De/Re- stringing of existing HT/LTO.H. Lines for removing SAG/deformity/retightening, 

loosen or fallen existing Overhead lines of existing network, work includes binding, 

opening/ tightening the OH conductors on insulators only existing lines will fall under this 

item. 

 

86.  As per schedule-A of Item No-86, during inspection and general maintenance If OH 

conductor joints/binding wire etc. need a repair/replacement. 

 

87. As per schedule-A of item No-87 

 

88.  As per schedule-A of item No-88. 

 

89.  As per schedule-A of item No-89. 

 

90.  As per schedule-A of item No-90. 

 

91.  As per schedule-A of item No-91. 

 

92. As per schedule-A of item No-92. 

 

93. As per schedule-A of item No-93. 

 

94. As per schedule-A of item No-94. 

 

95. As per schedule-A of item No-95, bracket and adopter of suitable size will be in 

contractor’s scope. 

 

96.  As per schedule-A of Item No-96, of relevant standards. 

 

97.  As per schedule-A of Item No-97, of relevant standards. 

 

98.  As per schedule-A of Item No-98, of relevant standards as per site requirements. 

 

99. As per schedule-A of Item No-99, of relevant standards as per site requirements. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Special Conditions 
1. Successful bidder shall maintain the “buffer stock” in BHEL’s store in order to meet and 

emergency requirement. 

2. Minimum quantity of buffer stock in BHEL’s store shall be as under :- 

 Item No. 2 –   500 kg. 

 Item No. 4 –   02 nos. 

 Item No. 5 –   02 nos. 

 Item No. 6 –   01 nos. 

 Item No. 7 –   30 nos. 

 Item No. 8 –   02 set. 

 Item No. 9 –   02 set. 

 Item No. 10 – 500 mtr. 

 Item No. 96 – 50 mtr. 

 Item No. 97 – 50 mtr. 

3. Above stock shall be maintained within 1 month of WO, payment of the same will be 

done in first running bill.  

4. During execution of work the buffer stock material must be used first as per requirement, 

the same should be re filled to maintain the buffer stock as per clause no 2 above. 

5. All the work shall be carried out as per code of practice and IE rules. 

6. Contractor should ensure the compliance of all safety norms / regulation. 

7. For carrying out the Erection & Commissioning work required tools & tackles and 

personnel protective equipment's i.e. rubber hand globes, safety shoes, Helmet etc 

shall be arranged by the contractor himself. 

8. Emergency torch, Electrical measurement tools are in contractor’s scope. 

9. Labor uniforms are in contractor scope. 

10. Requirement for Hydra/crane any other lifting arrangement to execute the job 

satisfactorily and safely is to be arranged by sub-contractor on its cost. 

11. Shifting or material is in contactors scope. 

12. Contractor shall depute competent supervisor to supervise the work to be carried out 

during the day. 

13. Supply of all type of consumable items viz cable tie, insulation tape both HT and LT, 

welding rod, waste clothes, cans, painting accessories etc are to be arranged by 

contractor. 

14. Ladder, chain pully block, hydra lifter etc are in contractor’s scope as per work 

requirement. 

15. Temporary/ permanent shades on DBs/JBs/Light fittings /or at any electrical equipmet 

may be required is in contractors scope for labor work only, material for shades  in BHEL 

scope. 

16. Contractor must put safety line of around the work area. 

17. After completion of work, it is contractors responsibility to clear the site and clean the 

work area from waste and debris etc, work report is to be submitted duly signed by 

competent supervisor for record. 

18. Safety permit to work must be strictly obtained from the concerned supervisor / Engineer-

in-charge before starting the work. 

19. Log book shall be maintained for all the activities on daily basis and also individual 

equipment wise formats of log book shall be given by BHEL. 

20. BHEL reserve the right to recover the cost of any damage to the equipment as may deem 

fit without explanation to contractor. 

21. The contractor shall get approval from Engineer-in-charge before work execution. 

Any dissatisfactory work will be liable to rework without claiming compensation. 



22. The decision of Engineer-in-charge regarding satisfactory work shall be final and binding 

on contractor. 

23. Repeated failure to comply with condition as above may lead to termination of contract 

at the cost and risk of contractor. 

24. Any activity which is not mentioned but required for the execution of above work shall 

also be carried out by the contractor. 

25. Contactor is advised to visit the site and understand the quantum of work, site condition, 

BHEL store and site location before quoting.  

26. It must be clearly understood by contractor and duly confirmed that he shall bear full and 

final risk arising out  of  working with 11 KV system. No claim shall be made by the 

contractor for damage to his tools or tackles and any injury, whatsoever, which may occur 

to any of his workmen during the execution of this work. 

27. Accommodation of labor, medical requirement, insurance, PF, ESI all are in contractor’s 

scope and as per the BHEL’s statutory requirement of prevailing labor laws. 

28. The payment of the Contractor will be made after submitting the Running/Final 

Running Bill. 

29. Payment shall be made for the quantity of works attended as mentioned in Schedule-A. 

30. Penalty for delay of work shall be imposed as per Schedule –B.  

31. Quantum and work and value may vary as per site condition and requirement. 

 

 

 

 Signature of Issuing Officer    Signature of Contractor 

 

   Date    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

Price Bid  (SCHEDULE- A) 

Date-17-08-2020 

Name of Work: Maintenance of HT/LT Electrical network in BHEL Bhopal township. 

Sl  

No

. 

Item of works  Unit      Qty BHEL 

Estimate      

(In Rs.) 

Total 

(Rs.) 

1 Supply and erection of stay sets as per 

specifications and scope of work. (Cement 

will be issued from Dept. free of cost.)  

No. 15 1684.98 25274.70 

2 Supply of angle / channel / flat iron fittings for 

overhead lines such as cross arms, clamps 

brackets etc. including nuts and bolt, required 

holes, welding and other necessary materials 

as per specifications including red oxide and 

Al. painting. 

Kg 2000 66.10 132198.0

0 

3 Providing and fixing earthing pits 

arrangements as per specifications. 
No. 4 5106.00 20424.00 

4 Supply of 11 KV pin insulators (composite 

polymer) with hardwares, as per scope of 

work. 

No. 4 160.24 640.96 

5 "--do as above--" but for 11 KV disc 

insulators. 
No. 4 400.60 1602.40 

6 "--do as above--" but for 11 KV lightening 

arresters. 
No 2 1101.65 2203.30 

7 Supply of shacle insulators with necessary 

hardware as per specification. 
No 300 50.08 15022.50 

8 Supply of 11 KV, A.B. Switch (GOD), nine 

insulator type as per specification. 
Set 8 7010.50 56084.00 

9 Supply of 11 KV, drop out fuses (one set 3 

nos) as per specification. 
Set 8 2503.75 20030.00 



10 Supply of 8 SWG GI wire as per 

specifications. 
Mtr

. 

2000 17.03 34051.00 

11 Supply of stranded ACSR conductor (Dog)  

size 6/4.72+7/1.57 mm confirming to IS 398-

1961 and latest update. 

Mtr 50 45.07 2253.38 

12   -do as above- but for (Raccon)  size 7/4.09 

mm confirming to IS 398-1961 and latest 

update. 

Mtr 50 60.09 3004.50 

13   -do as above- but for (Rabbit) size 7/3.35 mm 

confirming to IS 398-1961 and latest update. 
Mtr 50 35.05 1752.63 

14   -do as above- but for (Weasel) but size 7/2.59 

mm as per IS 398-1961 and latest update. 
Mtr 50 27.04 1352.03 

15 Erection of 8 mtr to 9.5 mtr long R.S. Joist / 

Rail pole/I-beam/H beam with earthing coil 

etc. as per specifications, pole and cement will 

be issued free of cost.  

No 20 3154.80 63096.00 

16 Erection of 9.5 mtr to 11.5 mtr long R.S. Joist 

/ Rail pole/I-beam/H beam with earthing coil 

etc. as per specifications, pole and cement will 

be issued free of cost.  

No. 4 3365.12 13460.48 

17 Erection of 8 mtr. to 11 mtr. long stud pole of 

R S Joist/Rail pole/I-beam/H beam with 

earthing coil as per specificatios.Pole and 

cement will be issued free of cost. 

No. 5 1051.60 5258.00 

18 Supply of GI protective pipe with coupler for 

underground cable fixing on wall / pole with 

necessary clamps or laid in ground etc. of size 

75 mm OD with minimum 3 mm thickness. 

As per scope of work. 

Mtr 20 300.45 6009.00 



19 Erection and installation  75 mm GI pipe GI 

protective pipe with coupler for underground 

cable fixing on wall / pole with necessary 

clamps or laid in ground etc. as and scope of 

work. 

Mtr 20 31.55 630.96 

20 Supply of GI protective pipe with coupler for 

underground cable fixing on wall / pole with 

necessary clamps or laid in ground etc. of size 

120 mm OD with minimum 3 mm thickness. 

As per specification and scope of work. 

Mtr 20 350.53 7010.50 

21 Erection and installation  120 mm GI 

protective GI protective pipe with coupler for 

underground cable fixing on wall / pole with 

necessary clamps or laid in ground etc. as per 

scope of work. 

Mtr 20 31.55 630.96 

22 Erection and fixing T/D type service bracket 

of angle iron of minimum size 50X 50x 6 mm  

with required nut and bolts as per requirement. 

No. 4 10.52 42.06 

23 Supply and wrapping barbered wire on HT 

Pole at the prescribed height approx. 1 mtr 

length as required. 

No 40 30.64 1225.44 

24 Painting (Red oxide & Al. paint) of HT/LT & 

street light poles size 9 to 11 mtr as per Scope 

of work . 

No 25 315.48 7887.00 

25 Supplying and fixing 11 kv danger board on 

HT Poles as per IE Rule. 
No 40 25.53 1021.20 

26 supplying and fixing cable route marker with 

10 cm x10 cm x 5mm thick GI Plate with 

inscription their on bolted /welded to 35 mm 

x35mm x6mm angle iron,60cm long and 

fixing the same in ground as required. 

No 15 10.21 153.18 



27 Labour charges for fixing V cross arms of 

angle iron or channel iron on existing poles as 

per requirement on HT poles. 

No. 40 42.06 1682.56 

28 Labour charges for fixing  Top clamp of angle 

iron or channel iron on existing poles as per 

requirement on HT poles. 

No 40 26.29 1051.60 

29 Labour charges for fixing cross arm of angle 

iron or channel iron on existing poles as per 

requirement on HT poles. 

No 40 31.55 1261.92 

30 Labour charges for fixing cross arm of angle 

iron or channel iron on existing poles as per 

requirement on LT poles. 

No 50 31.55 1577.40 

31 Labour charges for fixing "D"/ "B" bracket of  

angle iron / channel iron on existing poles as 

required. 

No. 50 68.35 3417.70 

32 Labour charges for fixing DP channel of  

angle iron / channel iron on existing poles as 

required. 

No. 10 84.13 841.28 

33 Labour charges for fixing DC channel of on 

existing poles as required. 
No 10 42.06 420.64 

34 Labour charges for erection/fixing of 11 KV 

pin insulators on existing  V bracket / 

Channel. 

No. 50 10.52 525.80 

35 Labour charges for erection/fixing of 11 KV 

disc insulators on existing  V bracket / 

Channel. 

No. 30 10.52 315.48 

36 Labour charges for erection/fixing of 11 KV 

lightening arresters with earthing on existing 

channels/pole. 

No. 2 10.52 21.03 

37 Labour charges for erection/fixing of LT 

insulators on existing  D/B bracket 

/Channel/Poles. 

No. 400 10.52 4206.40 

38 Labour charges for erection/fixing of 11 KV 

AB Switch assembly. 
Set 8 736.12 5888.96 



39 Labour charges for erection/fixing of 11 KV 

DO fuse assembly. 
Set 8 210.32 1682.56 

40 Labour charges for erection/fixing of LT AB 

cables of size 3x120+1x70+1x16 SQMM, 

3x95+1x70+1x16 SQMM and 

3x50+1x35+1x16 SQMM  with required 

accessories as per scope of work. 

Mtr 3000 115.68 347028.0

0 

41 Labour charges for dismantling of LT AB 

cables  with required accessories as per scope 

of work. 

Mtr 400 31.55 12619.20 

42 Erection and drawing of stranded ACSR 

conductor (Dog)  size 6/4.72+7/1.57 mm as 

per specification. 

Mtr 1000 4.21 4206.40 

43 Erection and drawing of stranded ACSR 

conductor (Raccon)  size 7/4.09 mm as per 

specification. 

Mtr 2000

0 

8.41 168256.0

0 

44   -do as above- but for (Rabbit) size 7/3.35 mm Mtr 1000 6.31 6309.60 

45   -do as above - but for (Weasel) size 7/2.59 

mm 
Mtr 1000 6.31 6309.60 

46 Erection And drawing of 8 SWG GI wire . Mtr 3000 4.21 12619.20 

47 Erection of cradle type guard for existing 

overhead LT line including making of guards 

as per drawing. 

No. 500 47.32 23661.00 

48 Erection of cradle type guard for existing 

overhead HT line including making of guards 

as per drawing. 

No. 400 42.06 16825.60 

49 Digging and refilling of cable trench (Earth 

work) in all soils except hard rock / road 

cutting, 400 mm wide and 600-900 mm depth. 

Mtr 100 99.90 9990.20 

50 Digging and refilling of cable trench (Earth 

work) in  hard rock / road cutting, as per 

requirement. 

Mtr 200 115.68 23135.20 



51 Laying of underground HT cable 

armoured/un-armoured in existing prepared 

trench as per scope of work, size 3C 50 to 185 

sq.mm (cables will be supplied by BHEL free 

of cost). As per scope of work and 

specifications. (Laying new cable) 

Mtr 100 78.87 7887.00 

52 Removal of (old) cable for item no 51. Mtr 75 31.55 2366.10 

53 For Item No 51 and 52 combined 

activity.(Removal old and Laying new cable) 

same place. 

Mtr 50 94.64 4732.20 

54 "do as above for Item No-51"  but with sand, 

bricks and flag stone as per scope of 

work.(Laying new cable) 

Mtr 100 105.16 10516.00 

55 Removal of (old) cable for item no 54. Mtr 75 31.55 2366.10 

56 For Item No 54 and 55 combined 

activity.(Removal old and Laying new cable)  

same place. 

Mtr 50 126.19 6309.60 

57 Laying of underground LT cables 

armoured/un-armoured in existing  prepared 

trench as per scope of work, size 3/3.5C 25 sq. 

mm. to 120 sq. mm. (Cable will be supplied 

by BHEL free of cost). As per scope of work. 

(Laying new cable)   

Mtr 400 52.58 21032.00 

58 Removal of  (old )cable for item no 57. Mtr 100 31.55 3154.80 

59 For Item No 57 and 58 combined 

activity.(Removal old and Laying new cable)  

same place. 

Mtr 50 71.51 3575.44 

60 "do as abovefor Item No-57"  but with sand, 

bricks and flag stone as per scope of 

work.(Laying new cable) 

Mtr 50 69.41 3470.28 

61 Removal of (old) cable for item no 60. Mtr 50 31.55 1577.40 



62 For Item No 60 and 61 combined 

activity.(Removal old and Laying new cable)  

same place. 

Mtr 50 92.54 4627.04 

63 Laying of underground LT cables 

armoured/un-armoured in existing  prepared 

trench as per scope of work, size 3.5C 150 sq. 

mm and above.  (Cable will be supplied by 

BHEL free of cost). As per scope of work. 

(Laying new cable)   

Mtr 300 89.39 26815.80 

64 Removal of (old ) cable for item no 63. Mtr 100 31.55 3154.80 

65 For Item No 63 and 64 combined 

activity.(Removal old and Laying new cable)  

same place. 

Mtr 50 103.06 5152.84 

66 "do as above for Item No-63"  but with sand, 

bricks and flag stone as per scope of 

work.(Laying new cable) 

Mtr 50 118.83 5941.54 

67 Removal of (old) cable for item no 66. Mtr 50 31.55 1577.40 

68 For Item No 66 and 67 combined 

activity.(Removal old and Laying new cable) 

same place. 

Mtr 50 138.81 6940.56 

69 Laying of underground LT cables 

armoured/un-armoured in existing  prepared 

trench as per scope of work, size 

2C/3C/3.5C/4C cables size 6 sq mm to 16 sq 

mm.  (Cable will be supplied by BHEL free of 

cost). As per scope of work. (Laying new 

cable)   

Mtr 300 42.06 12619.20 

70 Removal of (old )  cable for item no 69. Mtr 200 10.52 2103.20 

71 For Item No 69 and 70 combined 

activity.(Removal old and Laying new cable)  

same place. 

Mtr 50 44.17 2208.36 

72 "Do as above for Item No-69"  but with sand, 

bricks and flag stone as per scope of 

work.(Laying new cable)  

Mtr 50 55.73 2786.74 



73 Removal of cable for item no 72. as per scope 

of work. 
Mtr 100 31.55 3154.80 

74 For Item No 72 and 73 combined activity. 

(Removal old and Laying new cable)  same 

place. 

Mtr 200 79.92 15984.32 

75 Laying of LT cables armoured /un- armoured 

as per specification in air with approved type 

of GI clamps, dully supported by 8 SWG GI 

Wire on bobbin insulator complete size 

2C/3C/3.5C/4C,  6 sq mm to 16 sq mm. 

(Cable will be supplied by BHEL free of cost) 

(Laying new cable)   

Mtr 500 42.06 21032.00 

76 Removal of  (old ) cable for item no 75. Mtr 200 10.52 2103.20 

77 For Item No 75 and 76 combined 

activity.(Removal old and Laying new cable)  

same place. 

Mtr 50 44.17 2208.36 

78 Laying of LT cables armoured /un- armoured 

as per specification in air with approved type 

of GI clamps, dully supported by 8 SWG GI 

Wire on bobbin insulator complete size 

3C/3.5C cables , 25 sq mm to 120 sq mm. 

(Cable will be supplied by BHEL free of cost) 

(Laying new cable)  

Mtr 200 47.32 9464.40 

79 Removal of (old )  cable for item no 78. Mtr 200 15.77 3154.80 

80 For Item No 78 and 79 combined 

activity.(Removal old and Laying new cable)  

same place. 

Mtr 50 53.63 2681.58 



81 Laying of LT cables armoured /un- armoured 

as per specification in air with approved type 

of GI clamps, dully supported by 8 SWG GI 

Wire on bobbin insulator complete size 

3C/3.5C cables , 150 sq mm and above. (Cable 

will be supplied by BHEL free of cost) 

(Laying new cable)  

Mtr 100 84.13 8412.80 

82 Removal of  (old )cable for item no 81. Mtr 100 26.29 2629.00 

83 For Item No 81 and 82 combined 

activity.(Removal old and Laying new cable)  

same place. 

Mtr 50 94.64 4732.20 

84 Disconnecting/Connecting and dismantling of 

existing O.H. service line of single / three 

phase from pole and quarter with all clamps, 

hardwares, jumper wires GI bearer wire, cut-

outs, step poles etc. including separating, 

rolling and depositing the same at Sub-

divisional store. 

No. 300 10.52 3154.80 

85 De/Re- stringing of existing HT/LT  O.H. 

Lines for removing 

SAG/deformity/retightening of existing lines 

etc. including terminations complete as 

required.  

Mtr 3000

0 

8.41 252384.0

0 

86 HT/LT  O.H. Lines unbinding / binding on 

insulators, jumpers, joints connections / 

disconnection of service line wire, street light 

jumpers etc. complete as required.  

Nos 1000 52.58 52580.00 

87 Dismantling of existing O.H. HT/LT line 

conductor /guard wire of aluminium /copper / 

ACSR/GI  wire of different sizes including un 

- binding of wire from insulators, joints, 

jumpers etc. and removing of wire to ground 

level separate- ing guarding, rolling the wire 

in coils and deposit- ing the same at sub 

divisional store. 

mtr. 4500

0 

4.52 203484.6

0 



88 Dismantling of D/B/V type brackets/cross 

arms of various size fixed at various 

height/type of poles with clamps, hardwares 

etc., depositing all dismantled materials to 

sub- divisional store. 

No. 200 21.03 4206.40 

89 Dismantling of top clamp guard channel / 

guard angle/insulators/LA fixed at various 

heights/type of poles with  clamps, hardwares 

etc. and depositing dismantled materials to 

sub- divisional store. 

No 200 21.03 4206.40 

90 Dismantling of D/B/V type bracket/top clamp 

guard channel / guard angle/insulators/LA 

fixed at various heights /type of poles with 

clamps, hardwares, separating insulators etc. 

and making the pole clear and depositing 

dismantled materials to sub- divisional store. 

No 75 21.03 1577.40 

91 Dismantling and removing of existing PCC/ 

RCC / Rail / R S Joist/H-beam/I-beam etc. of 

different length from ground level including 

dressing of site and shifting of pole to 

respective Elect. Sub division store. 

No. 20 630.96 12619.20 

92 Dismantling and removing of existing 

defective 11 KV, A.B. Switch (GOD) with 

cross arms, handles, hardwares and insulators 

fixed at various heights on different type of 

poles and depositing the same at Elect. Store. 

eac

h 

Set 

10 525.80 5258.00 

93   - do as above- but for 11 KV drop out fuse( 

set of 3 Nos). 
eac

h 

Set 

10 210.32 2103.20 



94 Dismantling of existing street light 

fittings/general fittings i.e. tube light / 

M.V.lamp /sodium lamp/LED fittings from 

poles including brackets with clamps, wires, 

cut-outs etc. and depositing at sub-divisional 

store. 

No 30 52.58 1577.40 

95 Installing of F.S.L. fittings/ 2 x 24 watt EF 

Fittings/LED luminaire/M.V.lamp /sodium 

lamp on various heights and type of existing 

poles as per scope of work. 

No 50 157.74 7887.00 

96 Supply of GI earth Strip of 25X3 mm  Mtr 150 10.02 1502.25 

97 Supply of GI earth Strip of 50X6 mm  Mtr 75 15.02 1126.69 

98 Laying and installation of of GI earth Strip of 

25X3 mm. with required hardwares. 
Mtr 150 5.26 788.70 

99 Laying and installation of of GI earth Strip of 

50X6 mm. with required hardwares. 
Mtr 75 5.26 394.35 

10

0 

Grand Total   1847494 

 
Note : Estimated Cost Rs. 18,47,494/- (Eighteen  Lakh Forteen Seven Thousand Four 

Hundred andNinty Four only ) 

 
 GST will be paid extra as applicable 

    

Bidders to fill below format :- 

1 Select the Quoted option (√ ) Above At Par Below 

2 Percentage deviation by Contractor       

3 Percentage deviation in Word :       

 

 

 

 

 

 

 

 

 

 

 

 

 



    

Guidance & Help for the  Party for quoting in the price bid, Schedule -A 

    

Estimation of M/S BHEL 
Total (in Rs) (Consedered as  100 

%)  For Example                                     Rs 100 

    

Case-1 If Party wants to quote more than estimated price of BHEL 

  Above At par Below 

Select the quoted option ( √  

) 
√     

Percentage quoted by 

Contractor 
10% 

    

In words Ten percent higher than BHEL's estimation 

Explaination:- This means the quoted price by contractor is 10% above BHEL's 

estimation i.e. Rs 110. 

    

Case-2 If Party wants to quote less than estimated price of BHEL 

  Above At par Below 

Select the quoted option ( √  

)   
  √ 

Percentage quoted by 

Contractor   
  10% 

In words Ten percent lower than BHEL's estimation 

Explaination:- This means the quoted price by contractor is 10% below BHEL's 

estimation i.e. Rs 90. 

    

Case-3 If Party wants to quote same as estimated price of BHEL 

  Above At par Below 

Select the quoted option ( √  

)   
√   

Percentage quoted by 

Contractor   
At par   

In words Same as BHEL's estimation 

Explaination:- This means the quoted price by contractor is same as BHEL's estimation 

i.e. Rs 100. 

    

Note**:- 1) The quoted Percentage (above or below) will be applied with equal rate (above 

or below) for calculating cost of all individual items of Schedule-A.                                                                                                                                                                                  

2) In case of any Confusion Bidder is advised to contact the NIT issuing office for 

clarification. 

 



SCHEDULE-B 
Penalty Clause 

Penalty shall be applicable to contractor as per following conditions. 

Sr.No  Description 

1 Contractor will be obligated to attend to breakdowns or such 

related works within a stipulated time frame. Failing which, 

based on type of work, he shall be penalised as per the 

following 

1. Attending to breakdowns (Urgent works). Contractor 

is obligated to attend to breakdowns within a time 

period of 3 hours after being in receipt of the 

intimation from Engineer incharge/area incharge. 

After the lapse of 3 hours, a penalty of Rs 500/ hour 

shall be imposed on the contractor for failing to attend 

to work.  

2.  Carrying out planned work : Engineer in charge 

(Works) shall communicate detail of  planned works 

to contractor. Contractor shall be obligated to carry 

out such planned work no later than a day after it has 

been communicated. Failing which a penalty of Rs 

1000/- per day shall be imposed on the contractor.    

 

Note:- Maximum cumulative penalty for 12 months  will be limited to 10 % of 

Contract value & GST extra shall be applicable. 

 

 

Signature of issuing officer     Signature of contractor 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


