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NOTICE INVITING TENDER

Note:

SL | PARTICULARS DETAILS
1 | TENDER REFERENCE EDN/JC/SA/16-18/01
2 | NAME OF WORK “JOB CONTRACT FOR
MATERIAL MOVEMENT,
CLEANING, ETC. IN SUB-
ASSEMBLY”
3 | CONTRACT PERIOD TWO YEARS
4 | ESTIMATED VALUE Rs.1,60,00,000/-
5 | EARNEST MONEY DEPOSIT |Rs. 2,00,000/-.
6 | LAST DATE AND TIME FOR | 12-08-2016; 13.00 HRS.
RECEIPT OF COMPLETED (FRIDAY)
TENDER
7 | DATE, TIME & PLACE FOR | 12-08-2016; 13.30 HRS.
TENDER OPENING OF (FRIDAY)
TECHNO-COMMERCIAL SA-MM CONFERENCE HALL.
BID
8 | PLACE OF SUBMISSION OF TENDER DROP BOX:
TENDER DOCUMENT BOX No. 5
ALONG WITH EMD SUB ASSEMBLY (FRIDAY)
IN RECEPTION AREA OF
BHEL — EDN,
BANGALORE — 26.

1. The Tenderer shall return the duly filled in Tender document after
affixing signature and seal on all the pages. Tender document contains 30
pages.

a. Techno-Commercial Bid should contain EMD and pages 1 to 27
b. Price Bid should contain pages 28 to 30

2. PRICE BID opening will be intimated to Technically and commercially
qualified contractors after evaluation of TECHNO-COMMERCIAL
BID.
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BHARAT HEAVY ELECTRICALS LIMITED, ELECTRONICS DIVISION
MYSORE ROAD, BANGALORE-560026

DEPARTMENT: SUB-ASSEMBLY
REF.TENDER DOC.NoO: EDN/JC/SA/16-18/01

01.

02.

03.

04.

05.

06.

07.

08.

09.

10.

TECHNO-COMMERCIAL BID
(To be furnished by the Bidders)

NAME OF THE WORK : JOB CONTRACT FOR MATERIAL MOVEMENT,
CLEANING, ETC. IN SUB-ASSEMBLY DEPARTMENT OF

BHEL-EDN.
APPROXIMATE ESTT.COSTRS. : RS. 1,60,00,000/-

STIPULATION PERIOD : TWO YEARS

NAME OF THE CONTRACTOR

ADDRESS
(A) OFFICE E PP
TEL.PH No N
(B) RESIDENCE N
TEL.PH No N
QUALIFICATION ettt ettt tasatata s atasansansansaneaane
STAFF STRENGTH
(A) TECHNICAL PPN
(B) GENERAL D eeeeeeeeereraeeaernraeearnratasnresasasasnsansansansnnsanen
PLANT/EQUIPMENTS PRSP PP PPTPPPPPPPPPR
(A) SCOPE OF WORK : UNDERSTOOD / NOT UNDERSTOOD
(as per Schedule Format 1)
(B) ACCEPT TO EXECUTE IN TOTAL : YES/NO
FINANCIAL TURN OVER DURING LAST 3 YEARS : ceuittiiniuiiniinieiiniiierineeeensinsenenses

ISSUING OFFICER CONTRACTOR




% ELECTRONICS DIVISION
DOC NO: EDN/JC/SA/16-18/01

Page 3 of 30

11. EXPERIENCE CERTIFICATE SUCCESSFULLY
COMPLETED SIMILAR WORKS DURING LAST

7 YEARS (copy of completion certificate to be enclosed):
(A) Three similar completed works (each not less
than 40% of the Estimated cost) :
OR
(B) Two similar completed works (each not less
than 50% of the Estimated cost)
OR
(C) One similar completed works (each not less
than Equal to 80% of Estimated cost)

12. EMD PARTICULARS

13. a). WHETHER REGISTERED WITH GOVT. AGENCIES:
b) VALIDITY OF REGISTRATION
14. BHEL’S PAYMENT TERMS ACCEPTABLE . YES/NO

15. a). Whether registered with ESI/PF authority . YES/ NO
and have Register No. (if yes indicate nos.)

b). Whether agreeable to make necessary - YES/NO
statutory payments as per BHEL EDN terms

16. Solvency Certificate Attached . YES/NO
17. Service Tax No

18. Income Tax permanent account no (PAN NO)

19. Tax deduction Account No (TAN No)

20. Whether registered under contract labour Act 1970:

ISSUING OFFICER CONTRACTOR
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Name of work:

“JOB CONTRACT FOR MATERIAL MOVEMENT, CLEANING
ETC IN SUB-ASSEMBLY”

Tender Reference No.: EDN/JC/SA/16-18/01

1. Instructions to Tenderers

1.1 Sealed Tenders for the above work are hereby invited from the
Contractors experienced in works of similar kind and magnitude.

1.2 Tender shall be submitted in two parts, i.e. (1) Techno-Commercial bid
and (2) Price Bid.

Techno-Commercial bid shall be submitted confirming acceptance to all
the clauses indicated in this Tender along with EMD and enclosures as
required by the Tender and any other document which the Tenderer wish
to submit. Tenderers shall also sign each and every page of the Tender
document including the Work Instructions attached thereto before
submitting Tender. Deviations / variations, if any, to the clauses of the
Tender shall be indicated clearly. These are to be put in one sealed
envelope and superscribed with Tender reference and “Techno-
Commercial Bid’.

Price Bid duly filled & signed with seal, must be submitted in another
separate sealed envelope superscribed with Tender reference and "Price
Bid’. Price bid envelope must contain only the rates. i.e. Tender schedule
Format — 1 which is enclosed hereto.

Sealed envelope of both (1) Techno-Commercial bid and (2) Price bid
must be put in a single sealed envelope superscribed with Tender reference
and due date , must be sent within the specified date and time.

In this regard, if any clarification is required, the Tenderers may contact
the officer mentioned here below.

SIGN ISSUING OFFICER SIGN CONTRACTOR
WITH SEAL WITH SEAL
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Tenders should be addressed to:

A.G.M- Sub Assembly (Production),
BHEL, Electronics Division,
P.B. No0.:2606, Mysore Road,

Bangalore — 560026.

Phone: 080-26998744, 9449869972
Email: - PRASAD J V V S <prasadjvvs@bheledn.co.in>

The full name and address of the Tenderer and the name of the work with
Tender reference should be indicated on the sealed Cover.

All the tenderers may witness the opening of the bids with due authorization of
the person witnessing from the authorized signatory of the tenderer.

1.3 Address of the Tenderer, the name of the person to whom all the
correspondences are to be addressed should be indicated, with telephone
number / mobile number (both Office & Residence), e-mail address and
fax numbers.

1.4  All the entries in the Tender Documents should be in one ink. Eraser and
overwriting are not permitted. Cancellations and insertions if any shall
be authenticated by the tenderer by signing and affixing his seal.

1.5 Tenderer shall fill in all the required particulars in the blank spaces
provided in the Tender documents and also sign at the bottom of each
and every page of the Tender document before submitting the Tender.

1.6 Unit rate should be quoted in figures as well as in words in Indian
Currency only, i.e. Rupees and paisa with reference to each and for all
the items shown in the attached Tender Schedule Format - 1. These rates
shall be for the finished work at site. The rates shall include all taxes and
duties payable on account of octroi, sales tax, service tax and
expenditure incurred on transportation or payment of any additional
incentive to the workmen deployed on Works Contract etc. and also
expenses towards PF & ESI contributions and bonus(as per bonus act).
The rate quoted should be inclusive of all taxes arising on the
transaction. If BHEL is required to discharge the liabilities of any taxes

SIGN ISSUING OFFICER SIGN CONTRACTOR
WITH SEAL WITH SEAL
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on the transaction like TDS(IT), TDS(WCT), Service Tax under reverse
charge mechanism or any other similar taxes, which is or become
payable by BHEL, the same shall be deducted from the bills of the
contractor.

For the purpose of ascertaining the total cost under Tender schedule
Format — 1, unit rate only will be considered and the same only will be
multiplied by the number of units to arrive at total.

1.7 As a welfare measure towards his workers who may be deployed under
this contract the Tenderer must consider Rs. 30/- per day per person for
Transport Allowance and Rs. 10/- per day per person towards
Attendance Bonus and take it into account for the purpose of Estimate
and the quoted rate shall be inclusive of the above incentives as well.
Further, the Tenderer can include Washing Allowance @ Rs.75 per
month per person payable to his Workers deployed under this contract in
the estimation and quote unit rate inclusive of such allowance.

1.8 The tenderer shall take notice that workmen engaged under this contract
shall be provided with 2 pairs of uniform per annum, 1 pair of shoes
covering 2 years period, 2 pairs of socks covering 2 years period, 1 no of
toilet soap per person per month by the contractor, as per BHEL norms
& terms, which will be reimbursed by BHEL against proof of issue in
line with BHEL instruction in this regard, which will be communicated
In writing separately. Service charge @ 5% will be allowed towards the
cost of above items. This shall be excluded in the unit rates.

1.9 In case the rates quoted in figures differ from those quoted in words, the
lower will be taken as the Tendered rate and shall be binding on the
Tenderers. The lowest price bid (L1) shall be arrived based on the total
amount for all the activities under the “Schedule “i.e. Format — 1.

1.10 In quoting their rates, the Tenderers are advised to take into account all
factors including any fluctuations in the market rates in the future.
No claim for the enhanced rates will be entertained on this account after
acceptance of the Tender or during the contract period of 2 years.

1.11 The rates to be quoted by the Tenderer shall be firm and shall cover and
include all statutory levies and contribution such as ESI, PF etc. payable

SIGN ISSUING OFFICER SIGN CONTRACTOR
WITH SEAL WITH SEAL
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by the contractor for the workers he may deploy to carry out the job.
[Under various enactments passed by Parliament or by the State
legislature and Rules framed thereunder]. The rates shall further be
deemed to include statutory levies arising from such acts, central or state,
which may come into force, subsequent to submission of Tender. The
Tenderer shall note that no claim for enhancement of rates on the ground
that existing statutory levies have been increased or those new statutory
levies have come into effect after submission of Tender, or on any other
ground, will be entertained.

1.12 The rates quoted in the Tender shall remain valid for a period of three
months from the date of opening of the Tender.

1.13 Tenderer shall not increase their quoted rates, once the Tenderer has
submitted his quotation and during execution of the contract, in case his
Tender is accepted.

1.14 Before submission of Tender, the Tenderers are necessarily advised to
inspect the site of work and its environment and be well acquainted with
the actual working and other prevailing conditions including various best
practices adopted by BHEL with respect to position of the materials and
labour. Pre bid meeting deliberating aspects involved in Job contract can
be arranged on request to ensure proper understanding by the Tenderers
who wish to participate. They should be well versed with BHEL
GENERAL CONDITIONS OF CONTRACT, Instructions to
Tenderers, specifications and all other documents, which form part of the
Agreement to be entered into subsequent to award of work. However, it
is informed that in case of inconsistencies in any clauses of GCC and this
document, the relevant clause of this document shall prevail over the
other. The Tenderer shall specifically note that it is Tenderer’s
responsibility to provide any item, which is not specifically mentioned in
this specification but which is necessary to complete the work.

1.15 Details and quantities of each item of work shown in the Tender schedule
attached hereto are only approximate. They are given as a guideline for
the purpose of Tendering only and are liable to variations and alterations
at the discretion of the competent authority without entitling the
contractor to any compensation throughout the contract period of two
years from the date of commencement of work, provided the total value

SIGN ISSUING OFFICER SIGN CONTRACTOR
WITH SEAL WITH SEAL
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of the contract does not vary by more than 20%. The work under each
item as executed shall be measured and paid at the corresponding rates to
be quoted by the Tenderer in the Tender schedule Format — 1 attached
hereto. It shall not be based on number of persons deployed or on any
other criteria.

1.16 Please note that our normal working hours are from 07.30 A.M. to 04.36
P.M. from Monday to Friday & 07.30 A.M. to 12.30 P.M. on Saturdays.
However, depending upon work load, the factory may operate in
staggered shift also and the Tenderer will be required to deploy their
labour accordingly if so directed.

1.17 ESSENTIAL ELIGIBILTY CRITERIA FOR THE TENDER

A) The Tenderer should have experience of at least THREE (3) years in
executing labour / Job contracts, which is considered to be similar work,
preferably in large organizations.

B) The Tenderer should have successfully completed similar works during
the last 7 (seven) years from submission of Tender as per the details
hereunder (copy of the completion certificate to be enclosed)

a) Three similar completed works (each not less than 40% of the
estimated value of this Tender) or

b) Two similar completed works (each not less than 50% of the
estimated value of this Tender) or

¢) One similar completed works (not less than 80% of the estimated
value of this Tender)

C) The Tenderer should have a legal status such as that of a Proprietary
concern, Partnership firm, Company etc. The Tenderer should have been
registered under relevant Act for carrying out the nature of work for
which this Tender is invited.

D) The average annual turnover of the Tenderer for last three years from
submission of Tender should be at least 30% of the estimated value of
this Tender. The tenderer are requested to submit copy of IT returns for
the last 3 year or statement of accounts certified by a qualified chartered
accountant for the last 3 years along with the offer as evidence.

SIGN ISSUING OFFICER SIGN CONTRACTOR
WITH SEAL WITH SEAL
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E)

F)

G)

The Tenderer should have PAN/TAN/TIN.

The Tenderer should have ESI, PF and Service Tax registration number
allotted in its name. The letters issued by the concerned authorities
should be enclosed with the Technical Bid of the Tender to evidence
such registration.

a.

If the tenderer is not having Service Tax Registration Number, he
shall submit an undertaking to the effect that, in case he is
awarded the contract, he shall register with service tax authorities
and furnish the registration number before commencement of
work. Any offer not complying with the above clause is liable to
be rejected.

This clause applies even where the price quoted is “inclusive of
taxes”.

If the Service Tax Registration number is not furnished to BHEL
before the first bill is submitted (except as provided in the clause
(i) above, the bills will not be passed (even if the price is inclusive
of taxes”).

In case of contracts involving multiple bills, every bill
(commencing with the 2™ bill) shall be accompanied with the
declaration that the contractor has discharged his tax liability on
the earlier bill (1) by paying the money to the Government (along
with Challan details) or (2) by utilization of input Service Tax
Credit available with him or (3) being exempt as his turnover
continues to be below the threshold limit. In the absence of such a
declaration, the bill shall not be passed.

In case of contracts involving a single bill, the bill shall be
accompanied with an undertaking that the contractor shall
discharge his tax liability on that bill as per law.

The Tenderer should submit EMD along with Technical Bid. Offer/s
without EMD is liable for rejection.

The Tenderers should have categorically confirmed acceptance of all the
Tender terms and condition including the payment terms. On non-
compliance / conformity of the above, offer is liable for rejection.

SIGN ISSUING OFFICER SIGN CONTRACTOR
WITH SEAL WITH SEAL
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1.18 BHEL reserves the right to conduct Reverse Auction (RA) if
required. In case BHEL deciding to conduct RA and there are minimum
four bidders, H1 bidder will not be allowed to participate and hence
Bidders are advised to quote their best prices. In the event of BHEL
deciding not to resort to Reverse Auction, the price bids already
submitted and available with BHEL shall be opened as per BHEL's
standard practice.

2 Terms and Conditions

2.1 This Tender is for “JOB CONTRACT FOR MATERIAL MOVEMENT,
CLEANING ETC IN SUB-ASSEMBLY”, for a period of TWO YEARS
from the date of awarding the Tender.

2.2 The Tenderer shall deposit Earnest Money Deposit (EMD) for the value
as indicated in ‘NOTICE INVITING TENDER’ along with the Tender
document. When the work is awarded to the lowest Tenderer the amount of
EMD will be adjusted against the security deposit payable by the contractor.
The EMD shall be in the form of demand draft from any nationalised bank
or from a scheduled bank drawn in favour of Bharat Heavy Electricals Ltd,
Electronics Division, Bangalore.

2.2.1 EMD by the Tenderer will be forfeited as per Tender Documents if

) After opening the Tender, the Tenderer revokes his Tender
within the validity period or increases his earlier quoted
rates.

i)  The Tenderer does not commence the work within the
period as per LOI / Contract. In case the LOI / contract is
silent regarding such period then within 15 days after award
of contract.

iii)  EMD given by all unsuccessful Tenderers shall be refunded
normally within fifteen days of acceptance of award of
work by the successful Tenderer.

2.2.2 EMD shall not carry any interest.
2.2.3 The contractor shall deposit an amount of Rs 4,00,000.00 (Rupees Four
Lakh) plus 5% of the contract value exceeding 50,00,000.00 (Rupees

SIGN ISSUING OFFICER SIGN CONTRACTOR
WITH SEAL WITH SEAL
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2.3

2.4

2.5

Fifty Lakh) as Security Deposit with BHEL as per Works Policy valid
for 30 months from the date of commencement of contract in the form of
cash(as permissible under Income Tax Act) , pay order , Demand Draft
local cheque ( subject to realization) from a nationalized bank in the
name of BHEL, , securities available from Post offices such as national
savings certificates, Kissan Vikas Patras etc., (Certificates shall be held
in the name of the contractor furnishing the security and duly pledged in
favour of BHEL-EDN Bangalore and discharged on the back), Bank
Guarantee from Scheduled Banks / Public Financial Institutions as
defined in the Companies Act subject to a maximum of 50% of the total
security deposit value. The balance 50% shall be remitted either by cash
or in the form of security. The Bank Guarantee format shall have the
approval of BHEL EDN. Fixed Deposit Receipt (FDR) issued by
Scheduled Banks / Public Financial Institutions as defined under the
Companies Act 1956. The FDR should be in the name of the “Contractor
A/c BHEL”, duly discharged on the back. The contractor should deposit
minimum 50% of the security deposit before start of the work and
balance 50% may be recovered at the rate of 10% from the running bills.
EMD of the successful Tenderer can be converted and adjusted against
security deposit in case of payment of EMD is in the form of Cash, pay
order or DD as mentioned above. However, in such cases the contractor
shall make good of the deficit, so that 50% of the security deposit is
ensured before commencement of the work.

The Security deposit will be forfeited and credited to BHEL in the event
of breach of any of the terms and conditions of this contract by the
Contractor.

The Security deposit will be refunded to the contractor by BHEL after
adjusting any sums due to BHEL from the Contractor or under any other
contract with this Division or any other sister division of BHEL, upon
the fulfillment of the contract and the Contractor furnishing No Demand
and No Due Certificate from ESIC, EPFO to the effect that there is no
claim or demand in respect of the contract executed.

The Payment will be made to the Contractor on the basis of work carried
out, keeping in view the Unit of measurement. In case, the same persons

SIGN ISSUING OFFICER SIGN CONTRACTOR
WITH SEAL WITH SEAL
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deployed by the contractor, are permitted by him to continue to work
beyond normal working hours, for any reasons whatsoever, contractor in
such cases shall pay them the wage rates applicable under the Factories
Act at contractors cost. In other words no overtime (OT) payment will
be made by BHEL, as the payment is on “Unit Rate Basis”.

2.6  Terms of Payment: The payment will be made on the basis of Quantum
of work done, based on Unit rate and within 30 days from the date of
submission of bills, duly certified by BHEL Engineer-In-charge. Bills
should be submitted along with all necessary documents, challans for
ESI /PF and returns etc. as applicable under contractor’s statutory
liability and this contract.

2.7 If the tenderer backs out after submission of the tender or after
acceptance of tender or fails to start the work as per contract terms, his
EMD / Security Deposit will be forfeited and award of the contract will
be cancelled.

2.8  Tenderer shall furnish a solvency certificate for Rs. 14,00,000/- (Rupees
Fourteen Lakhs only).

3  Contractor’s Obligations:

Contractor shall decide the number of workmen to be deployed for
execution of the work awarded to him and he or his authorized
representative will be solely entitled to instruct such workers about the
manner in which the awarded work is to be carried out as per the prescribed
specifications and as directed by Engineer-In-charge. The Contractor shall
be fully responsible for the work awarded to him.
3.1 _Contractor shall depute a supervisor to supervise work to be carried out
by his workmen. The work shall be executed as per work instructions and
to the satisfaction of Engineer-In-charge.

3.2 Contractor shall ensure that the employees deployed in the premises of
BHEL are physically and mentally fit and do not have any criminal
records. Such employees should possess requisite skill, proficiency,
experience etc., to carry out the work.

SIGN ISSUING OFFICER SIGN CONTRACTOR
WITH SEAL WITH SEAL
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3.3

3.4

3.5

3.6

3.7

3.8

3.9

Contractor shall maintain appropriate records of his employees deployed
to carry out the job(s).

Contractor shall provide employment card / identity card with
photograph duly verified and attested by the Contractor to his employees
deployed to execute the work. Contractor shall also indicate the name of
the proprietary / partnership firm / Company, place of work, contact
number and duration of validity of the card etc. in such identity card.

Contractor will be fully responsible for the good conduct of his
employees deployed to execute the work. In case of any misconduct/
misbehavior by any employee, the contractor will replace such
employee(s) immediately.

Contractor will ensure that the job is executed through his employees on
his rolls only and under no circumstances the contractor will deploy any
casual employees to carry out the job; nor shall sub-contract the job
without prior written permission from BHEL.

Contractor will keep watch on his employees and he will be liable for
any pilferage / loss to BHEL due to acts of omission and commission by
his employees. Similarly, liability for any compensation to outsiders &
his employees on account of any act of omission and commission by the
employees deployed by the contractor shall lie exclusively with
contractor.

The contractor shall be responsible for enforcing all safety regulations as
applicable strictly ensure wearing of safety equipment by them inside the
factory. BHEL may provide hand gloves, consumables, & material
handling equipment etc. wherever required.

The contractor has to provide a distinct uniform different from BHEL
employees. The uniform should have logo of the contractors firm /
company. The uniform shall be in neat, tidy and wearable condition.

SIGN ISSUING OFFICER SIGN CONTRACTOR
WITH SEAL WITH SEAL
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3.10 Contractor to ensure that all precautions are taken for safety of his
employees. The contractor shall be responsible for enforcing all safety
regulations as applicable, while undertaking the work Tendered inside
the factory.

3.11 In the event of termination of contract for any reason whatsoever, the
contractor shall withdraw all his employees and his equipment, if any;
from the establishment of BHEL.

3.12 Contractor shall take necessary insurance policy for his workmen to
cover workmen’s compensation and accidental cover as may be

applicable.

3.13 BHEL will provide consumables, material handling equipment etc.
where ever applicable.

3.14 The age of the contract workers deployed at BHEL EDN should be
above 18 and below 58 years.

4 Contractor’s statutory liability:

4.1  All statutory requirements under Minimum Wages Act 1948, Payment of
Wages Act 1936, Employees Compensation Act 1923, EPF & MP Act
1952, Payment of Gratuity Act 1972, ESI Act 1948, the Contract Labour
(R&A) Act 1970, Payment of Bonus Act 1965, Income Tax Act 1961,
Service Tax rules and all other applicable Acts and rules shall be
complied with by the contractor.

4.2  Contractor shall comply with all statutory requirements, Rules,
Regulations, and Notifications issued from time to time by the concerned
authorities in relation to employment of his employees.

4.3 Contractor shall ensure payment of statutory prescribed minimum
wages by paying BHEL EDN notified wages as applicable to his
employees deployed in the work from time to time and maintain proper
records of their timely disbursement. The notification of BHEL-EDN
wages may be obtained by the contractor to be aware / conversant to
the same. The periodic revision of this wages shall be noted by the
contractor from time to time and the payment to his workers shall at no

SIGN ISSUING OFFICER SIGN CONTRACTOR
WITH SEAL WITH SEAL
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4.4

4.5

4.6

4.7

4.8

point of time be less than these minimum rates. For information, the
BHEL minimum wage rates during last two revisions are shown in the
table below to envisage the trend in fluctuations of wages. However,
this trend may vary and the Contractor shall pay according to BHEL —
EDN Wage Rate.

BHEL Rates Notified during last 2 annual periods

Wages per day
Category 01/04/2015 to 01/04/2016 to
31/03/2016 31/03/2017
usw Rs. 397.68 Rs. 413.00
SSW Rs. 419.35 Rs. 434.67

Note: BHEL — EDN Notified wage rates are revised yearly once

BHEL reserves the right to advise the contractor to afford any
further welfare facility in future (over & above the wage rates envisaged
and also allowances under Para 1.7 above) on reimbursement basis,
for the employees of the contractor to defray their essential expenses
and maintain proper records of their timely disbursement.

Contractor shall provide PF pass book to his employees and ensure
payment of PF, EDLI, pension dues under EPF & MP Act 1952 to the
RPFC.

Contractor shall ensure payment of ESI contribution under ESI Act
1948 and provide ESI membership No. card of each employee.

Contractor shall maintain proper records of PF, EDLI, Pension, ESI
contribution, administrative charges etc., wherever applicable and shall
produce proof of deductions as well as remittances. Contractor shall
issue wage slips to his employees.

Contractor shall furnish proper Returns to the concerned statutory
authorities and provide a copy of the same to BHEL.

Contractor shall be solely responsible for non-payment / delayed
payment of wages / DA, contributions under EPF & MP Act, ESI Act
etc.

SIGN ISSUING OFFICER SIGN CONTRACTOR
WITH SEAL WITH SEAL
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4.9 In case, the contractor fails to make payment of wages to his employees
or remittance of contribution to the concerned authorities & a claim is
made against BHEL for what so ever reason, the security deposit /other
dues/ running bills under the contract can be utilized by BHEL to
discharge the liability of the contractor.

4.10 Contractor shall indemnify BHEL against all claims and losses if it
suffers under various labour laws, statutes or any civil or criminal law in
connection with employees deployed by him.

4.11 The liability for any compensation on account of injury sustained by an
employee of the contractor will be exclusively that of the contractor, as
BHEL is not the employer for him.

4.12 Contractor shall obtain necessary insurance cover at his own cost to
mitigate any risk of accidents, losses, damages etc. BHEL shall not be
responsible for any losses, damages to the contractor or to his
employees.

4.13 Contractor should ensure that the employees allowed entering BHEL
premises shall be covered under independent code numbers / exemptions
under EPF & MP Act 1952 and ESI Act 1948 and shall cover his
employees under the said codes. The contractor shall also indicate ESI
No., PF No., and Service Tax No. in the techno-commercial bid.

4.14 Payment of bonus under the Payment of Bonus Act, payment of gratuity
under the Gratuity Act, and retrenchment compensation under ID Act
will be the sole responsibility of the contractors.

4.15 Over and above the daily wages rate, the contractor shall make payment
to his employees deployed under this contract towards leave with wages
also.

4.16 Contractor shall observe provisions of Factories Act in respect of
working hours, holidays, rest intervals, leave and overtime to his
employees who may be deployed in BHEL premises & maintenance of
necessary registers, forms and statutory formats which shall be always
available for inspection by BHEL or factory in separate. No work shall

SIGN ISSUING OFFICER SIGN CONTRACTOR
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be done on second / third shift, overtime, Sundays or on other declared
holidays without written permission from BHEL.

4.17 Contractor shall be responsible for making payment of wages before
expiry of 7 (seven) days from the last day of wage period and to ensure
disbursement of wages in the presence of the representative from BHEL.

4.18 Contractor shall obtain license under CL (R&A) Act, 1970.

4.19 All the Contractors will have to produce documentary evidence of being
an Income Tax Assesse. Income Tax Permanent Account No (IT PAN
No) and Tax Deduction Account No (TAN) or Income Tax Clearance
Certificate (ITCC) shall be shall be enclosed with the techno-commercial
bid.

GENERAL TERMS & CONDITONS

5 Engineer-In-charge shall give overall instruction to the contractor or his
authorized representative for the jobs to be carried out. BHEL will have
nothing to do or be concerned with the employment of employees
working for the contractor. The relationship between BHEL and the
contractor will be that of independent entities and nothing herein
contained will amount to joint venture, partnership or on employer-
employee relationship. Supervision of work shall be done by the
contractor / his authorized Supervisor exclusive for this work only.

5.1 The contractor shall maintain regular contact with the designated
Engineer — In — Charge of BHEL and will interact on matters relating to
the work awarded under this contract.

5.2 In case the contractor does not carry out the contractual / statutory
obligations or the services rendered by him are found to be
unsatisfactory, BHEL shall bring the same to his notice and he will be
obliged to discharge the obligations and rectify the deficiency / anomaly
within three day’s time failing which, BHEL reserves the right to
terminate the contract without assigning any reason what so ever. In such
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an event, no damages will be payable for short closure of the contract
and the contractor shall be liable to BHEL for any loss or hardships it
may suffer, such termination shall be for the contractor’s default and any
money including deposits or bills available with BHEL will be forfeited
and any further claim on the contractor may be made by BHEL for
recovery of any loss.

5.3 The decision of BHEL regarding interpretation of any terms and
conditions set forth in this agreement shall be final and binding on the
contractor.

5.4 Notwithstanding anything contained in this agreement, the contract may
be terminated by BHEL without assigning any reason thereof by giving a
notice of 30 days to the contractor.

5.5 The contractor shall commence the work immediately on receipt of the
order and the contract shall remain valid for a period of TWO YEARS
from the date of issue of Job contract. The parties reserve the right to
extend the contract on mutually agreed terms and conditions.

6. ARBITRATION AND GOVERNING LAW

All disputes arising in connection with the contract shall be settled by mutual
consultation. If no agreement is reached, the dispute shall be settled in
accordance with the provisions of the Arbitration and Conciliation Act, 1996
and the Rules made thereunder. The dispute shall be referred for arbitration to
any arbitrator to be appointed by the Head of unit of BHEL-EDN. The award
of the arbitrator shall be final and binding on both the parties. The venue of the
arbitration shall be Bangalore. The award to be given by the arbitration shall be
a speaking award.
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7. Signature of the Parties

A contract agreement needs to be executed as per BHEL format on non-judicial
stamp paper of Rs 200/- to be purchased by the contractor. It should be signed
with seal of the firm / company and witnessed.

For BHEL For Contractor
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WORK PROCEDURE / INSTRUCTION (QUALITY STANDARD)

SI.No

Activity QUALITY STANDARD
I SUB ASSEMBLY PRODN. & TESTING
1 Movement of Mat. From holding The bins loaded with components are to be moved carefully
stores. without spillage of components during transportation.
Movement of Mat from Stores to Materials for racks, power modu_le assembly are to be moved
2 carefully from store in trolley without damaging the
Racks, Power Module Assembly
components
3 Movement of MAX Rack material from Materials for racks assembly are to be moved carefully from
Store 11to Bldg 14. store 11 in trolley without damaging the components
4 Movement of finished power modules | Modules should be moved properly on trollies wiithout
a and Racks to Main Assembly / Stores damaging them.
b Movement of finished Power Modules | Modules should be moved properly on trollies wiithout
from Store 11 to building 13 damaging them.
5 Cleaning of Machines, Jigs, fixtures
a Machines of SMT line All the machmenes_ are to be cleaned for dust by using
cheese cloth, cleaning spray etc.
b Machines, Jigs, Fixtures in TH- All the machineries are to be cleaned for dust by using
Assembly, Prep- area, Final assy Area. | cheese cloth, cleaning spray etc.
c Racks Power Modules Assly and All testjigs & fixtures are to be cleaned for dust using
Testing vacuum cleaner
d l:aon;;:bCyclmg Chambers, Test Jigs at To be cleaned for dust using vacuum cleaner
e -IIZ-FOS(ErJIZQS at Fixtures at Floor 1, ICT & To be cleaned for dust using vacuum cleaner
f Cleaning of Jigs &_letures at Valve To be cleaned for dust using vacuum cleaner
set Assembly/Testing
Cleaning of Jigs Fixtures at Module :
g Repair Center To be cleaned for dust using vacuum cleaner
6 Movement of material within shop
a Movement of Matl. from Prep. To Bins along with the PCBs / components to be moved without
Assembly damaging PCBs and components
b Movement of Mat From Assly to WS, Bins along with the PCBs / components to be moved without
ICT, Functional Test damaging PCBs and components
Movement of Surface mount . . .
c assembled PCB’s from SMT line to Bins along with the PCBs / components to be moved without

other floors

damaging PCBs and components
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WORK PROCEDURE / INSTRUCTION (QUALITY STANDARD)

SI.No. Activity QUALITY STANDARD
d Movement of mat from Functional Bins along with the PCBs / components to be moved
test (FT1) to Burn-in without damaging PCBs and components
e Movement of mat from Burn-in to Bins along with the PCBs / components to be moved
Functional test (FT2) without damaging PCBs and components
f Movement of Mat from Test to Bins along with the PCBs to be moved without damaging
Assembly PCBs / components
Bins along with the sub-assemblies to be moved without
g Movement of Mat within Bldg 13 damaging sub-assemblies / components. The assemblies to
be stored in proper jigs and moved
Movement of Finished Modules from I\/!odules_ should be packed /stacked prope_rly in the proper
7 . bins which are provided for the purpose without damaging
Despatch and to Holding Store )
Module due to spillage.
Cleaning of PCBs to be carried out without damaging
. components. Proper cleaning to be ensured (No residues of
8 Cleaning of PCBs flux on the PCBs). Iso Propyl Alcohol (IPA) should not be
spilled while using / cleaning PCBs.
Movement of Mat from MRC to :
9 dispatch/ SA-test etc. Modules should be moved carefully without damages.
Materials should be unpacked without damaging the
10 Unpacking and cleaning of material materials received and relevant documents and accessories
received at MRC received should be carefully handed over to the Engineer in
charge.
11 Movement of Documents _Doc;uments are to be moved to the respective areas as
indicated ,properly
12 Movement of mate”al within holding Materials to be moved using proper bins without spillage
stores (collection group)
13 Module Packing Modules are to be packed in antistatic covers and boxed in

antistatic box provided
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WORK PROCEDURE / INSTRUCTION (QUALITY STANDARD)

SI.No. Activity QUALITY STANDARD
I SA - MM STORES
Shifting of materials which are
1,2,3 unloaded by Gl outside the holding Materials to be moved using proper bins without spillage
store. (Bldg 6, Bldg 12, Bldg 13)
45,6 Loading the heavy items/packets into Heavy items are to be loaded carefully without damages
" the racks (Bldg 6, Bldg 12, Bldg 13) '
Unloading the heavy items/packets
7,8,9 from the racks & Shifting/Relocating Heavy items are to be loaded carefully without damages.
of the items (Bldg 6, Bldg 12, Bldg 13)
10.11.12 Maintaining general cleanliness of Racks are to be cleaned properly with cleaning spray and
T racks. (Bldg 6, Bldg 12, Bidg 13) cheese cloth for dust
13,14.15 Washing of bins (Bldg 6, Bldg 12, Bins are to be cleaned with water and to be wiped with

Bldg 13)

cheese cloth
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GENERAL SAFETY PRECAUTIONS WHILE ON WORK

Do:

1. Use proper hand gloves, masks, goggles while handling chemicals such as Iso -
propyl alcohol, thinner, flux, conformal coating (lacquer), solder paste.

2. Use heat resistant gloves while cleaning near wave solder machine, temperature
cycling Machines (dry chambers).

3. Use safety goggles while cleaning near wave solder bath.

4. Wash thoroughly with water, the affected part of the body in case of splashes of
Chemicals.

5. Open cautiously a container; be alert for sprays or splashes of acids/alkalies.
6. Treat all liquids as dangerous, until you know that they are safe.
7. Handle very carefully the bottles / containers which have no labels.

8. Always wash hands and other exposed skin areas after using chemicals, upon exiting the
chemical use area, and before eating or drinking.

9. When cleaning, use nonflammable solvents.
10. Before handling any chemical check with MSDS for the safety precautions required.

11. Store chemicals in stable racks in clearly marked containers and in designated
areas.

12. Always leave gangways between stacks, between stacks and walls.
13 .Keep all combustible materials away from any kind of heat source.
14. Make sure that your route is clear of obstacles.

15. When going down a ramp, keep the load in front.

16. Keep gangways clear and unobstructed.

17. Keep your work area clean and dry.
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Don’t:

1. Do not eat, drink, chew gum, or store food, beverages, or medications in areas where
chemicals are used or stored.

2. Do not smell or taste chemicals.
3. Do not keep materials / tools / components projecting into gangways / aisles.

4. Do not store / stack materials in front of electrical control panels/ switches and fire
extinguishers.

5. Do not store inflammable near any electrical switch boards/ cubicles.

6. Do not throw cotton waste soaked with inflammable liquids/ solvents/ chemicals in
drains or room corners.

7. Do not use solvents to clean hands after work.

8. Do not use thinner to clean floors.

9. Do not block exits, fire extinguishers.

10. Do not store projecting material near gangways.

11. Do not carry a load, which is too heavy for you. Get help if the load is too heavy.
12. Do not carry a load that obstructs the view ahead.

13. Do not pull a hand truck, but push it.

Note: The above list is only indicative and not exhaustive.
Regarding various safety precautions to be taken, follow your Superior’s
instructions.
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The Job contractor shall maintain following Registers under
Contract Labour (Regulation and Abolition) (Central) Rules, 1971 /
other Acts applicable.

1.) Muster Roll — Form No. (XVI)

2.)Register of Workmen Employed by Contractor — Form No. (XIII)

3.)Wage Register — Form No. (XVII)

4.)Reqister of Over Time — Form No. (XXIII)

5.)Register of Fines — Form No. (XXI)

6.) Register of Advance — Form No. (XXII)

7.)Register of Wages cum Muster Roll — Form No. (XVIII)

8.)Wage Slips — Form No. (XIX)

9.) Employment Cards — Form No. (XIV)

10.)Register of Deduction for Damage of Loss — Form No. (XX)

11.)Service Certificate — Form No. (XV)

12.)Registers under Equal Remuneration Act

13.)Leave with wages — Form No. 14 under Karnataka Factories
Rules 1969

14.)Bonus Register — Form C under payment of Bonus Rules 1975

15.)Accident Register

16.)ESI/PF challans, records, Registers and returns under ESI/PF
Acts.

17.)Any other records / registers required to be maintained by the
contractors under statutory provisions applicable to him
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Proforma
Solvency Certificate

[To be issued by consortium Banks as mentioned below not later than 12 months]
Ref:
Date :
This is to certify that M/s. having their
Registered Office at is
solvent to the extent of Rs. [ Amount in Words ]as
disclosed by the information and record which are available with the bank.
This certificate is issued at the request of M/s. fora

Tender Purpose.

This certificate is issued without any risk/liability or responsibility whatsoever on the part of the
Bank or any of its officers.

For Bank

Name of Signatory

List of consortium Bank

SI. | Nationalised Banks SI | Nationalised Banks
1 Allahabad bank 19 | Vijaya Bank
2 | Andhra bank Public Sector Banks
3 Bank of Baroda 20 | IDBI
4 | canara Bank Foreign bank
5 Corporation bank 21 | CITI Bank N.A
6 Central bank 22 | Deutsche Bank AG
7 23 | The Hongkong and Shanghai Banking
Indian Bank Corporation Limited
8 Indian Oversea Bank 24 | Standard Chartered Bank
9 Oriental bank of Commerce 25 | The Royal Bank of Scotland N.V.
10 | Punjab National Bank 26 | J P Morgan
11 | punjab & Sindh Bank Private bank
12 | State Bank of India 27 | Axis Bank
13 | State Bank of Hyderabad 28 | The Federal Bank Limited
14 | Syndicate Bank 29 | HDFC
15 | State Bank of Travancore 30 | Kotak Mahindra Bank
16 | UCO Bank 31 | ICICI
17 | Union Bank of India 32 | Indusind Bank
18 | United Bank of India 33 | Yes Bank
SIGN ISSUING OFFICER SIGN CONTRACTOR
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Annexure Il
Benefits for MSE

Guidleines for Micro and Small Enterprises for claiming exemption from EMD

MSE suppliers can avail the benefit of exemption from payment of EMD only if they submit along
with the offer, attested copies of either EM Il certificate having deemed validity (five years from
date of issue of acknowledgement in EM II) or valid NSIC certificate or EM Il certificate along with
attested copy of CA certificate in the Format provided below, (where deemed validity of EM Il
certificate of five years has expired) applicable for the relevant financial year (last audited). Date
to be reckoned for determining the deemed validity will be the date of bid opening (Part 1 in case
of two part bid). Non submission of such documents will lead to consideration of their bid at par
with the other bidders. No benefit shall be applicable for this enquiry if any deficieny in the above
required documents or if the required documents are not submitted before price bid opening.
Documents should be notarized or attested by a Gazetted officer.

Certificate by Chartered Accountant on Letter Head

This is to certify that M/S ... (Hereinafter reffered
to as’Company”) having its registed office at ........................... is registered under MSMED Act
2006, (Entrepreneur Memorandam No ((Part-Il)........................ dtd ........... Category:

............... (Micro/Small). (Copy enclosed).

Furthur verified from the books of Account that the investment of the company as per the latest
audited financial year .............. as per MSMED Act 2006 is as follows:

For Manufacturing Enterprises : Investment in plant and machinery (i.e., original cost excluding
land and building and the items specified by the Ministry of Small Industry vide its notification
No0.S.0.1722 (E) dated October 5,2006:

Rs. oo Lacs.
For Service Enterprises : Investment in equipment (original cost excluding land and building and

furniture, fittings and other items not directly related to the service rendered ar as may be notified
under the MSMED Act, 2006:

RS. oo Lacs.
The above investmentof Rs. ................... Lacs in within the permissible limit of Rs..................
Lacsfor.....ccovvviveviiiinnn.n. Micro / Small (strike off which is not applicable) Category under MS
MED Act 2006.

(or)
The company has been graduated from its original category (Micro/Small) (Strike off which is not
applicale) and the date of graduation of such enterprise from its original category is ............ . (dd/

mm/yy) which is within the period of 3 years from the date of graduation of such enterprise from
its original category as notified vide S.0.N0.3322(E) dated 01.11.2013 publised in the Gazette
notification dated 04.11.2013 by ministry of MSME.

Date :

(Signature)

Name -

Membership Number -

Seal of Chartered Accountant
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Date: - FORMAT -1
Duration of contract is for 2 years
from 01/09/2016 to 31/08/2018
Sl. | Activity Category | Location | Frequency | Quantum | Unit Std. Quantum | Rate per | Rate per Unit Work in Rs. | Total
No. of work | of work time per | of work /| Unit  Work | (words) Amount in
frequency unit (in | Annum in Rs. (Fig) Rupees /
Min) Annum
} SUB ASSEMBLY PRODN. & TESTING
1 Movement of Material from holding | USW Bldg 14 Daily 15 No. of trips 60 4530
stores
2 Movement of Mat from Stores to Racks, | USW Bldg 14 Daily 8 No of trips 60 2416
Power Module Assembly
3 Movement of MAX Rack materials from | USW Bldg 14 Daily 8 No of trips 60 2416
store 11 to Bldg 14
4a | Movement of finished power modules | USW Bldg 14 Daily 10 No of trips 60 3020
and Racks to Main Assembly / Stores
4b | Movement of finished Power Modules | USW Bldg 13 Daily 3 No of trips 30 906
from Store 11 to building 13
5 Cleaning of Machines, Jigs, fixtures
a Machines of SMT line usw Bldg 14 Daily 5 No. of 15 1510
Machines
b Machines, Jigs, Fixtures in TH-| USW Bldg 14 Daily 5 No. of MI/Cs, 15 1510
Assembly, Prep- area, Final assy Area. Jigs, Fixtures
c Racks Power Modules Assembly and | USW Bldg 14 Daily 13 No. of MI/Cs, 15 3926
Testing Jigs, Fixtures
d Temp. Cycling Chambers, Test Jigs at | USW Bldg 14 Daily 7 No. of MI/Cs, 15 2114
Floor 0 Jigs, Fixtures
e Test Jigs at Fixtures at Floor 1, ICT & | USW Bldg 14 Daily 35 No. of MI/Cs, 10 10570
Floor 2 Jigs, Fixtures
f Cleaning of Jigs & Fixtures at Valve set | USW Bldg 13 Daily 6 No. of M/Cs, 15 1812
Assembly/Testing Jigs, Fixtures
g Cleaning of Jigs Fixtures at Module | USW Bldg 14 Daily 8 No. of M/Cs, 15 2416
Repair Center Jigs, Fixtures
6 Movement of material within shop
a Movement of Mat from Prep to|USW Bldg 14 Daily 50 No of trips 15 15100
Assembly
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Date:- FORMAT -1
Duration of contract is for 2 years
from 01/09/2016 to 31/08/2018
Sl. | Activity Category | Location | Frequency | Quantum | Unit Std. Quantum | Rate per | Rate per Unit Work in Rs. | Total
No. of work | of work time per | of work /| Unit  Work | (words) Amount in
frequency unit (in | Annum in Rs. (Fig) Rupees /
Min) Annum
b Movement of Mat from Assly to WS, | USW Bldg 14 Daily 50 No of trips 15 15100
ICT, Functional Test
c Movement of Surface mount assembled | USW Bldg 14 Daily 12 No of trips 30 3624
PCB’s from SMT line to other floors.
d Movement of Mat from Functional Test | USW Bldg 14 Daily 25 No of trips 30 7550
(FT1) to Burn-in
e Movement of Mat from Burn-in to | USW Bldg 14 Daily 25 No of trips 30 7550
Functional Test (FT2)
f Movement of Mat from Test to Assembly | USW Bldg 14 Daily 25 No of trips 30 7550
g Movement of Mat within Bidg 13 usw Bldg 13 Daily 35 No of trips 15 10570
7 Movement of Finished Modules from | USW Bldg 14 Daily 8 No of trips 60 2416
Dispatch to Holding Store
8 Cleaning of PCBs UsSw Bldg 14 Daily 550 No. of PCBS 5 166100
9 Movement of Mat from MRC to dispatch/ | USW Bldg 14 Daily 8 No of trips 30 2416
SA-test etc.
10 | Unpacking and cleaning of Material | USW Bldg 14 Daily 7 No of 45 2114
received at MRC Packages
11 | Movement of Documents Usw Bldg 14 Daily 34 No of trips 20 10268
12 | Movement of material within holding | USW Bldg 14 Daily 16 No of trips 30 4832
stores (collection group)
13 | Module Packing UsSw Bldg 14 Daily 550 No of PCB's 2 166100
I SA-MM HOLDING STORES
1 Shifting of materials which are unloaded | USW Bldg 6 Daily 25 No. of packets 5 7550
by Gl outside the holding store
2 Shifting of materials which are unloaded | USW Bldg 12 Daily 30 No. of packets 5 9060
by GI outside the holding store
3 Shifting of materials which are unloaded | USW Bldg 13 Daily 30 No. of packets 5 9060
by GI outside the holding store
4 Loading the heavy items/packets into | USW Bldg 6 Daily 20 No. of packets 10 6040
the racks
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Date:- FORMAT -1
Duration of contract is for 2 years
from 01/09/2016 to 31/08/2018
Sl. | Activity Category | Location | Frequency | Quantum | Unit Std. Quantum | Rate per | Rate per Unit Work in Rs. | Total
No. of work | of work time per | of work /| Unit Work | (words) Amount in
frequency unit (in Annum | in Rs. (Fig) Rupees /
Min) Annum
5 Loading the heavy items/packets into | USW Bldg 12 Daily 20 No. of packets 10 6040
the racks
6 Loading the heavy items/packets into | USW Bldg 13 Daily 20 No. of packets 10 6040
the racks
7 Unloading the heavy items/packets from | USW Bldg 6 Daily 16 No. of packets 5 4832
the racks & Shifting/Relocating of the
items
8 Unloading the heavy items/packets from | USW Bldg 12 Daily 25 No. of packets 5 7550
the racks & Shifting/Relocating of the
items
9 Unloading the heavy items/packets from | USW Bldg 13 Daily 16 No. of packets 5 4832
the racks & Shifting/Relocating of the
items
10 | Maintaining general cleanliness of racks | USW Bldg 6 Daily 1 Entire Store 110 302
11 | Maintaining general cleanliness of racks | USW Bldg 12 Daily 1 Entire Store 80 302
12 | Maintaining general cleanliness of racks | USW Bldg 13 Daily 1 Entire Store 80 302
13 | Washing of bins UsSw Bldg 6 Daily 25 No. of Bins 10 7550
14 | Washing of bins Usw Bldg 12 Daily 17 No. of Bins 10 5134
15 | Washing of bins Usw Bldg 13 Daily 8 No. of Bins 10 2416
1 Supervision SSW 1 Daily

USW-Un skilled worker
SSW-Semi skilled worker

Total for 1 year

Total for 2 years (FiQ)

Total for 2 years (Words)
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REVISED GENERAL CONDITIONS OF CONTRACT w.e. f. 1-4-1975

CONTENTS
Condition
Number Description
CHAPTER -1

1. Definitions

CHAPTER-II

2. Heading to the contractor
3. Contract documents

4. Works to be carried out
5. Provisional items

6. Deviations

7. Time

8. Stores &materials

9. Delay & Extension of time
10. Patent Rights
11. Octroi &other duties
12. Royalties
13. Plant & Equipment
14. Assignment or Transfer of contract
a) Sub -contract
15. Compliance to Regulations and Bye —laws

CHAPTER -1l

16. Security Deposit

17. Orders under the contract

18. Admission to site

19. Contractor’s Supervision

20. Labour

21. Water

22. Temporary Workshops, stores etc.,
23. Stores & materials-on-site etc

24. Tools & plant on site

25. Statement of Hire charges

26. Precautions against Risks

27. Notices & Fees

28. Setting out of the works and protecting & maintaining signal marks
29. Site drainage

30. Excavations, relics, etc.,

31. Foundations

32. Covering in work
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33. Approval of works by stages

34. Execution of works

35. Day work

36. Inspection of the work

37. Responsibility for building

38. Insurance of works against damage and loss, due to fire, tempest, floods etc.
39. Damage or loss to private property and injury to workman.

40. Completion

41. Compensation for delay.

42. Laws governing the contract.

43. Cancellation of contract for corrupt act.

44. Cancellation of contract for insolvency, assignment or sub-letting of contract
45. Cancellation of contract for default.

46. Termination of contract for death.

47. Special powers or determination.

48. Fair wage.

CHAPTER-1IV
VALUATION & PAYMENT

49. Records and measurements.

50. Valuation of deviations.

51. Reimbursement / refund on variation in price.
52. Advances on account.

53. Final bill.

54. Payment of bills.

55. Recovery from contractor.

56. Post-technical audit of work and bills.

57. Refund of security deposit.

Annexure-‘A’

BHEL contractor’s Labour Regulation and BHEL safety code ( See Condition 20)
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d)

e)

g)

h)

)

1.DEFINITIONS

In these general conditions of contract, the following terms shall have the meaning hereby assigned to
them except where the context otherwise requires:

The “CONTRACT” means the documents forming the tender and acceptance thereof , together with
all the document referred to therein including general and Special Conditions of Contract, Schedule
‘A’ and/or General Summary attached to the form of tender, the Karnataka P.W.D. Schedule of Rates
as amended up to 1979-80 the specifications and the Drawings. All these documents as applicable
taken together shall be deemed to form one contract and shall be complementary to one another.

The “TENDER DOCUMENTS’’ means the form of tender, the applicable schedules and / or General
summary, General and Special conditions of contract and the specifications and / or drawings as
given to contractors on payment for the purpose of preparing their tenders

The “WORK’ means the work described in the tender documents, in individual work orders and/ or
accompanying drawings and specifications as may be issued from time to time to the Contractor by the
senior Engineer (Civil) deputy manager (projects) or the Engineer- in- charge within the powers
conferred upon them, including all modified or additional works and obligations to be carried out
either at the site or at any Factory workshop or other place as required for the performance of the
contract.

The ““SITE’” means the land and /or other places on, in, into or through which the work is to be
executed under the contract or any adjacent land , path or street which may be allotted to or used for
the purpose of carrying out the contract.

The ‘““CONTRACTOR” means the individual, firm or company, whether incorporated or not,
undertaking the work and shall include the legal personal representatives of such individuals or the
persons composing the firm or company, or the successors of the firm or Company and the permitted
assigns of such individual or firm or company.

The abbreviations SDGM/P, Sr. M/P, S E/C means Sr. Dy. General Manager /Projects, Senior
Manager / Projects, and Senior Engineer / Civil respectively, who direct the contract and the letters
E/C means Engineer / Civil in-charge of the particular work pertaining to the contract.

The “Engineer — in — charge” means the Engineer / Civil deputed by Senior Engineer / Civil to
supervise the work, or part of the work.

“APPROVED” and “DIRECTED” means the approval or direction of the DGM/P. Sr. M/P, or S.E/C.
or person deputed by them for the particular purpose.

“BHARAT HEAVY ELECTRICALS LIMITED” hereinafter referred to as BHEL Shall mean the
board of directors, Resident Director, General Manager/ Project Administrator or other Administrative
Officers, of the said company including the project officer, Sr, Manager / Projects, or Senior Engineer /
Civil, Engineer/ Civil authorised to invite tenders and enter into the contracts for works on behalf of
“Bharat Heavy Electrical Limited”, unit : Electronics Division, Mysore Road, Bangalore — 26.

In the case of lumpsum contracts, CONTRACTOR’S PERCENTAGE” means the percentage offered
by the contractor as addition to or deduction from the cost of buildings, or other works listed in
schedules, to provide a lump sum quotation for performance of the contract inclusive of all extra
costs, profit, establishment charges, carriage, insurance etc., complete.
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In the case of percentage rate contracts, “ Contractor’s percentage” shall, if the context so permits,
mean the uniform percentage tendered by the contractor and accepted by the Accepting Officer, and
the expression “ CONTRACT RATE” shall like wise mean the rates in the K.P.W.D. schedule of rate
as amended up to 1979-80 as adjusted by the said Contractor’s percentage, if any.

The “ CONTRACTOR SUM” means the sum accepted, or the sum calculated in accordance with the
prices accepted in the tender and / or the contract rates as payable to the Contractor for the entire
execution and full completion of the work.

the “FINAL SUM” means the actual amount payable under the contract by BHEL, to the Contractor
for the entire execution and full completion of the work.

The “ DATE OF COMPLETION?” is the date or dates for completion of the whole or any part of the
work as set out in or ascertained in accordance with the individual work orders or the tender
documents ,or any subsequent agreed amendments thereto.

A “WEEK” means seven days without regard to the number of hours worked or not worked in any day
in that week.

A”DAY” means a day of 24 (Twenty four) hours irrespective of number of hours worked or not in that
day.

A “WORKING DAY” means any day other than that prescribed by the Negotiable instruments ACT as
being a holiday , consists of the number of hours of labour as commonly recognised by good
employers in the trade in the District where the work is carried out or as laid down in the BHEL
Regulations.

“DEVIATION ORDER” means an order given by the Senior Engineer/Civil or Engineer-in-charge to
effect an alteration ,addition or deduction, which dose not radically affect the scope of nature of the
contract.

“EMERGNCY WORK” means any urgent measures which , in the opinion of the Engineer-in-charge ,
become necessary during the progress of the work to obviate any risk of accident or failure or which
become necessary for security.

“PROVISIONAL SUM” or “PROVISIONAL LUMPSUM” means a lump-sum included by the BHEL
in the tender documents and represents the estimated value of work for which details are not available
at the time of inviting the tender.

“PROVISIONAL ITEMS” means items for which approximate quantities have been included in the
tender documents.

“DAY WORK” means on item of work requiring the employment of labour with or without materials
as the case may be , which, in the opinion of the Senior Engineer /Civil-in-charge, is not capable of
being evaluated by the accepted methods of measurement or assessment and is paid for on the basis of
the actual labour and materials utilised on the particular item of work referred to.
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CHAPTER-II
SCOPE OF CONTRACT
HEADING TO THE CONTRACT
The heading to these conditions shall not affect the interpretation thereof
CONTRACT DOCUMENTS:

The accepting officers shall furnish to the Contractor on demand “FREE OF COST” three copies of
signed Drawings and one copy of the signed agreement comprising of preamble to Agreement ,
General and Special Specifications , Schedules etc. ,(but excluding General Conditions of Contract and
Drawings) and three copies of all further drawings issued during the progress of work.

However , for any additional copies of the agreement or drawings required by the Contractor , the
same will be supplied on payment of the Specified Cost.

The contractor shall keep one copy of all the drawings and of the specifications on the site and the
Engineer-in-charge or his representative shall at all reasonable times have access to them.

WORK TO BE CARRIED OUT :

The Contract shall, expect as provided under Schedules include all labour , materials, tools, plant ,
equipment and transport which may be required in preparation for , and in the entire execution and full
completion of the work. Schedule ‘A’ shall be deemed to have been prepared in accordance with good
practice and recognised principles and unless otherwise stated, the descriptions given therein shall be
held to include waste on materials, carriage and cartage, lead, return of empties, hoisting, setting,
fitting in position and all other labour necessary in and for the entire execution and full completion
aforesaid. Any error in description or quantity in Schedule ‘A’ or any omission therefrom shall not
vitiate the Contract or release the Contractor from the execution of the whole or any part of the work
comprised therein according to the drawings and specifications, or from any of his obligations under
the contract. The insertion of the name of any firm of suppliers in the Tender Documents is for the
purpose of obtaining a particular class or quality of materials or workmanship but the articles or
materials specified may be obtained from any other firm subject to the prior written approval of the
Senior Engineer / Civil / Engineer/Civil.

In the case of a discrepancy between Schedule ‘A’ the Specifications and/or the Drawings, the
accepting officer shall be the sole deciding authority as to which shall prevail and his decision shall be
final and conclusive. If neither drawings nor specifications contain any mention of minor details of
construction, which in the opinion of the Accepting Officer whose decision shall be final and
conclusive, are reasonable and obvious and fairly intended for the satisfactory completion of the work,
such details shall be provided by the Contractor without any extra cost as if they were specially
mentioned and shall be deemed to be included in the contract.

The Contractor will be deemed to have satisfied himself as to the nature of the site , local facilities of

access and all matters affecting the execution and completion of the work. No extra charges
consequent on any misunderstanding in these respects or otherwise will be allowed.

PROVISIONAL ITEMS:
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The full amount of provisional lump-sum and the value annexed to each provisional item inserted in
the Tender documents shall be deducted from the contract sum and the value of work ordered and
executed there under shall be ascertained by measurement or valuation as for deviations.

No work under these items is to be begun without instructions in writing from the Engineer- in —
charge.

The extent of quantities or items described as “ provisional “ shall not be held to guarantee or limit the
amount and description of the work to be executed by the Contractor either in respect of the item
concerned or the work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the provisional lump-sums
as included in the tender documents.

DEVIATIONS:

The contractor shall not make any alteration in addition to or omission from the work as described in
the tender documents except in pursuance of the written instruction of the Engineer —in charge. No
such deviation from the work described in the tender documents shall be valid unless the same has
been specifically confirmed and accepted by the Accepting Officer in writing and incorporated in the
contract.

The accepting Officer may deviate, either by way of addition or deduction, from the work so
described, provided that the contractor sum be not thereby varied on the whole by more than the
percentage set out in the tender documents. The value of all additions and deductions will be added to
or deducted from the contract sum. Whenever the Accepting Officer intends to exercise such a right,
his intention shall specify the deviation which are to be made, the lump sum assessment or the
proposed basis of payment, the extra time allowed, if, any and the date for completion of the entire
contract.

Any objection by the Contractor to any matter concerning the order shall be notified by him in writing
to the Senior Engineer (Civil) / Engineer-in-charge within SEVEN DAYS from the date of such order,
but under no circumstances shall the work be stopped (unless so ordered by the Senior Engineer/Civil
/E/C) owing to differences or controversy that may arise from such an objection. In the absence of such
a notification of objection, by the contractor, he will be deemed to have accepted the order and the
conditions stated therein. In the event of the contractor, failing to agree with the Senior Engineer/ Civil
/E/C regarding the terms of the proposed deviation, the objections shall be referred to the
DGM/P/Sr.M/P, whose decision shall be final, conclusive and binding on the Contractor.

TIME:

Time is the essence of the contract and is specified in the tender document or in each individual work
order.

As soon as possible after the contract is let or any substantial work order is placed and before work
under it is begun, the Senior Engineer/Civil or Engineer-in-charge and the contractor shall ( if so
required by the Sr. E/C) agree to a time and Progress chart. The chart shall be prepared in direct
relation to the time stated in the tender documents or the Work Order for the completion of the
individual items thereof, and/or the contract or Orders as a whole. It shall indicate the forecast of the
dates for the commencement and completion of the various trade processes or sequences of the work,
and shall be amended as may be required by agreement between the Sr. E/C or Engineer-in-charge, and
the contractor within the limitation of the time imposed in the tender documents or ORDER.
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In the absence of any specific Time and Progress Chart to be agreed to between the Contractor and the
Sr. E/C. or Engineer —in-charge, the contractor shall ensure and maintain uninterrupted progress of the
work such that the entire work shall be completed within the time imposed in the tender document or
order and that the proportion of work completed up to any time in relation to the entire work to be done
under the Contract or Order shall not be less than the proportion that the time elapsed bears to total
time of completion provided in the Tender Documents or Order.

The Contractor shall suspend the execution of the work, or any part or parts there of whenever called
upon in writing by the Engineer —in —charge to do so, and shall not resume work thereon until so
directed in writing by the Engineer —in —charge. The Contractor will be allowed an extension of time
for completion not less than the period of suspension but no other claim in this respect for
compensation or otherwise how so ever will be admitted. This may also be extended to allow for
alteration of work made by the deviation order.

STORES AND MATERIALS:

The contractor shall, at his own expense , supply all stores and materials required for the contract,
other than those listed in Schedule which may be provided by Bharath Heavy Electricals Limited at the
rates detailed therein subject to their availability at the place of issue indicated therein. All stores and
materials to be supplied by the Contractor shall be of the best kind as described in the Specifications
and the Contractor shall, if required by the Engineer —in- charge furnish him with proof to his
satisfaction that the stores and materials so comply with the specifications.

The contractor shall, at his expense and without delay, supply samples of stores and materials proposed
to be used in the execution of the work for the approval of the Engineer-in charge, who may reject all
stores and materials not corresponding either in quality or character to the approved samples.

In the case of stores provided under Schedule the Contractor shall bear the cost of loading, transporting
to site, unloading, storing under cover as required, assembling & jointing the several parts together as
necessary and incorporating & fixing these stores & materials in the work, including all preparatory
work of whatever description that may be required, and closing, preparing, loading and returning
empty cases or containers to the place of issue without any extra charges.

DELAY AND EXTENSION OF TIME:

If, in the opinion of senior Engineer/Civil/engineer/Civil the work is delayed:

i) by reason of abnormally bad weather, or
i) by reason of serious loss or damage by fire, or
i) by reason of civil commotion, local combination of workmen, strike or lockout, affecting any

of the trades employed on the work, or

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing work not
forming part of this contract, or

V) by reason of any other cause which in the absolute discretion of the Sr. M/P. Sr. E/C. or E/C
is (when he is the Accepting Officer of the Contract) beyond the contractors control, then in
any such case, the Accepting Officer, on the recommendation of the Sr. E/C., E/C (or higher
authority) may make fair and reasonable extension in the completion dates of the individual
items of work or the contract as a whole. Such extension which will be communicated to the
contractor by the Sr. E/C./E/C. in writing shall be final and binding on the contractor. No
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other claim in this respect for compensation or other wise howsoever is admissible. Upon the
happening of any such event causing delay, the contractor shall immediately give notice
thereof in writing to the Sr. E/C/E/C but shall nevertheless use constantly his best endeavour
to prevent or make good the delay and shall do all that may reasonably be required to the
satisfaction of the Sr. E/C/E/C to proceed with the work.

PATENT RIGHTS:

The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL, against any
action, claim or proceeding relating to infringement or the use of any patent or design or any alleged
patent or design rights, and shall pay any royalties which may be payable in respect of any article/ or
part thereof included in the contract.

In the event of any claims being made or action brought against BHEL, or any agent, or servant or
employee of BHEL., in respect of any of the matters aforesaid, the contractor shall immediately be
notified thereof for taking necessary action provided that payment of indemnity shall not apply when
such infringement has taken place in complying with the specific directions issued by the BHEL....but
the contractor shall pay any royalties payable in respect of any such use.

OCTROI AND OTHER DUTIES:

All charges on account of octroi, Terminal or Sales Tax and / or other duties on materials obtained for
the work (excluding materials provided by BHEL, on payment) shall be borne by the contractor.

ROYALTIES:

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the
contractor may be allowed to remove from quarries situated on land which is in charge of the BHEL .,
authorities.

PLANT AND EQUIPMENT:

The contractor, shall at his own expenses, supply all tools, plant and equipment (herein-after referred
toas T & P) required for the execution of the contract, as specified in the tender documents.

ASSIGNMENT OR TRANSFER OF CONTRACT:

The contractor shall not, without the prior written approval of the Accepting Officer, assign or transfer
the contract or any part thereof , or any share, or interest therein to any other person. No sum of money
which may become payable under the contract shall be payable to any person other than the contractor
unless the prior written approval of the Accepting Officer to the assignment or transfer of such money
is given.

a) SUB-CONTRACT:

The contractor shall not sub-let any portion of the contract without the prior written approval of the
Accepting Officer

COMPLIANCE TO REGULATION AND BYE-LAWS :

The contractor shall conform to the provisions of any statute relating to the work and regulations and
bye-law of any local authority and of any water and lighting Companies or Undertakings with those
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system the works is proposed to be connected. He shall before making any variation from the drawings
or the specification that may be necessiated for such connection give the Senior Engineer /civil /E/C
notice, specifying the variation proposed to be made and the reason therefore and shall not vary out
any such variation until he has received instructions from the Senior Engineer/ Civil /E/C in respect
thereof. The contractor shall be bound to give all notices required by statute regulations or bye-laws as
aforesaid and to pay all fees and taxes payable to any authority in respect thereof.

CHAPTER-III

PERFORMANCE OF THE CONTRACT

SECURITY DEPOSIT:

i) The amount of security money to be deposited for proper fulfillment of the contract will be as
follows:

a) For contract valued upto
Rs. 1.00 lakh. ... 10% of the contract value.

b) For contract valued above 10% on the 1* Rs. 1.00 lakh

Rs. 1.00 lakh but not Plus 7 > % on the balance of
exceeding Rs. 2.00 lakhs. ... the contract Value.

c) For contracts valued ... 10% on the 1% Rs. 1.00 lakh

above Rs. 2.00 lakhs. Plus 7 % on the next Rs.1.00
lakh Plus 5% on the balance
of the contract value.

i) The contractor whose tender may be accepted shall within seven days of receipt by him of the

notification of acceptance of his tender, deposit with the BHEL, Unit: Bangalore the
prescribed sum as per Clause 16 (i) above towards security deposit.
The Earnest Money Deposited at the time of tender will be treated as part of the Security
Deposit and the balance amount to make up the full Security Deposit as refereed to in Clause
16(i) above may be furnished in Cash or in any of the following forms duly pledged to the
BHEL Limited.

a) Call Deposit Receipt, Pay Order or Demand Dratft.

b) Post Office cash certificates, National Savings Certificates, Treasury Saving Deposit Certificates,
National Plan Saving Certificates, 12 year National Defence Certificates and 10 year Deposit
Certificates.

c) Fixed Deposit Receipt issued by State Bank of India/ Nationalised Bank/ Scheduled Bank.

d) Bank Guarantee from Nationalised /Scheduled Bank valid for a period inclusive of the
maintenance period also after the date of completion of the work, wherever warranted.

e) Insurance Guarantee issued by L.I.C. or any of the four General Insurance Corporations valid for a

period inclusive of the maintenance period also after the date of completion of work, where
warranted.

Alternatively the requisite amount to make up the full Security Deposit may also be deducted,
from each Running bill in respect of the particular contract concerned at 10% (ten percent) of the
value of the work done by the Contractor as billed till such deductions along with the Earnest
money already deposited by him shall make up the full Security Deposit as per para 16 (i) above.
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No interest shall be allowed on Security Deposits.

BHEL, shall not be responsible for any loss of Securities due to liquidation or any other reason
whatsoever or any depreciation in the value of the Securities while in their charge or for any loss
of interest thereon.

iii) All compensation or other sums of money payable by the Contractor to BHEL under the terms of
this contract or under any other contract with BHEL, may be deducted from the Security Deposit
or realised by the Sale of Securities or from the Interest arising there-from or from any sums
which may be due or may become due to the Contractor payable by BHEL, on any account
whatsoever against this contract or any other contract with BHEL, and in the event of his Security
Deposit being reduced by reason of such deduction or sale as aforesaid, the contractor shall, within
seven days thereafter, make good in cash or in securities endorsed as aforesaid , any sums by
which the Security Deposit has been so reduced.

iv) 50% of the Security Deposit may be refunded on completion of the work after payment of the final
bill and the balance 50% of the Security Deposit is refunded only after the expiry of the
maintenance period of six (6) months from date of completion of work or as stipulated in the
contract concerned.

ORDERS UNDER THE CONTRACT:

All orders, notices etc. to be given under the contract shall be in writing, type script of printed and if
sent by registered post to the address given in the tender of the contractor, shall be deemed to have
been served on the date when in the ordinary course they would have been delivered to him.

The contractor shall carry out without delay all orders given to him.

ADMISSION TO SITE:

The contractor shall not enter on ( other than for inspection purposes) or take possession of the site
unless permitted to do so by the Senior Engineer/Civil/E/C. The portions of the site to be occupied by
the Contractor will be clearly defined and marked on the site plan, and the contractor will on no
account be allowed to extend his operations beyond these areas.

The Contractor shall provide, if necessary, or required at the site, temporary access thereto and shall
alter, modify and maintain the same as required from time to time. He shall take out and clear away
the access route when no longer required restoring the area to its original conditions.

The Senior Engineer/Civil/E/C shall have power to execute other works (whether or not connected
with the work in the contract agreement) in the site contemporaneously with the execution of the
original work and contractor shall give reasonable facilities for this purpose.

BHEL, reserves the right of taking over, at any time, and portion of the site which they may require
and the contractor shall at his own expense clear such portion forthwith. No photographs of the site or
of the work or any part thereof shall be taken, published or otherwise circulated, without the prior
approval of the Senior Engineer/Civil/E/C.

No such approval shall however exempt the contractor from complying with any statutory provisions
in regard to the taking and publication of such photographs.

BHEL officials connected with the contract shall have the right of entry to the site at all times.
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Senior Engineer/Civil/E/C shall have the power to exclude from the site any person whose admission
thereto may, in his opinion, be undesirable for any reason whatsoever.
CONTRACTORS SUPERVISION:

The Contractor shall either himself supervise the execution of the Contract or shall appoint a
competent Agent approved by the senior Engineer/Civil/E/C to act in his stead.

The contractor shall employ an Engineer/Agent having atleast a ‘Degree of Bachelor of Civil
Engineering’ from a recognised University/on any work with a Contract value exceeding rupees two
lakhs and having atleast a ‘Diploma in Civil Engineering’ from a recognised college on work with a
contract value exceeding Rs. 50,000/- but not exceeding rupees two lakhs.

The employment of an Engineer/Agent as aforesaid, shall not be necessary if the contractor is in
possession of a recognised technical qualification and is in opinion of the Senior Engineer/Civil/E/C
capable of receiving instructions of the Engineer-in-charge and of executing the work to the
satisfaction of the Engineer-in-charge.

If the contractor fails to appoint a suitable Engineer/Agent as aforesaid, the Senior Engineer/Civil/E/C
shall have full powers to suspend the execution of work and stop payment of any advances that may
have become due until such date as a suitable Engineer/Agent is appointed and the contractor shall be
held responsible for the delay caused to the work and no extension of time on this account shall be
given to him as stipulated in condition (9) above.

Orders given to the contractors Agent/Engineer shall be considered to have the same force as if they
had been given to the contractor himself.

The contractor or his agent shall be in attendance at the site during all working hours and shall
superintendent the execution of work with such additional assistance in each trade as the Senior
Engineer/Civil/E/C may consider necessary.

The contractor or his accredited agent shall attend, when required and without making any claim for
doing so, either the Office of the Engineer-in-charge or the work-site to receive instructions.

The Senior Engineer/Civil/E/C shall have full powers, and without assigning any reason, to require
the contractor immediately to cease to employ in connection with this contract any agent, servant or
employee whose continued employment is, in his opinion, undesirable.

The contractor shall not be allowed any compensation on this account.
LABOUR:

The contractor shall employ labour in sufficient numbers either directly or through sub-contractors to
maintain the required date of progress and of quality to ensure workmanship of the degree specified in
the contract and to the satisfaction of the Engineer-in-charge. The contractor shall not employ in
connection with the works any person who has not completed his fifteen years of age.

The contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a distribution
return of the number and description by trades of the work people employed on the works. The
contractor shall also submit on the 4™ and 19" of every month to the Engineer-in charge a true
statement showing in respect of the second half of the preceding month and the first half of the
current month (i) the accident that occurred during the said fortnight showing the circumstances under
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which they happened and the extent of damage and injury caused by them and (ii) the number of
female workers who have been allowed maternity benefit as provided in the maternity benefit Act,
1961 or Rules made there under and the amount paid to them.

The contractor shall pay to labour employed by him either directly or through sub-contractors wages
not less than fair wages as defined in the contractors labour regulations.

The contractor shall in respect of labour employed by him either directly or through sub-contractors
comply with or cause to be complied with contractors Labour Regulations in regard to all matters
provided therein.

The contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum
Wages Act, 1948, Employers Liability Act 1938. Workman’s Compensation Act, 1923, industrial
Disputes Act, 1947, Maternity Benefit Act, 1961 and Mines Act 1952 or any modifications therof or
any other law relating there to and rules and there under from time to time.

The contractor shall be liable to pay his contribution and the employees contribution to the State
Insurance Scheme in respect of all labour employed by him for the execution of the contract, in
accordance with the provision “The Employees” State Insurance Act, 1948” as amended from time to
time. In case the contractor fails to submit full details of his account of labour employed and the
contribution payable, the Engineer-in-charge shall recover from the running bills of contractor an
amount of contribution as assessed by him. The amount so recovered shall be adjusted against the
actual contribution payable for employees’ State Insurance.

The Engineer-in-charge shall on a report having been made by an inspecting Officer as defined in the
contractors labour regulations have the power to deduct from the moneys due to the Contractor any
sum required or estimated to be required for making good the loss suffered by a worker or workers by
reason of non-fulfillment of the conditions of the contract for the benefit of workers, non-payment of
wages or of deductions made from his or their wages which are not justified by the terms of the
contract or non-observance of the said contractors labour Regulations.

The contractor shall indemnify the BHEL against any payments to be made under for observances of
the Regulations aforesaid without prejudice to his right to claim indemnify from his sub-contractors.

In the event of the Contractor committing a default or breach of any of the provisions of the aforesaid
Contractors Labour Regulations, as amended from time to time or furnishing any information or
submitting or filling any form/Register/Slip under the provisions of these regulations which is
materially incorrect, then on the report of the Inspecting Officers as defined in the Contractors Labour
Regulation, the contractor shall without prejudice to any other liability pay to the BHEL a sum not
exceeding to Rs.50/- as liquidated damages for every default breach or furnishing, making,
submitting, filling materially incorrect statement as may be fixed by the Engineer-in-charge and in the
event of the contractors default continuing in this respect, the liquidated damages may be enhanced
to Rs. 50/- per day for each day of default subject to a maximum percent of the estimated cost of
woks put to tender.

The Engineer-in-charge, shall deduct such amount from bills or security deposit of the contractor and
credit the same to the Welfare fund constituted under Regulations. The decision of the Engineer-in-
charge in this respect shall be final and binding.

MODEL RULES FOR LABOUR WELFARE:

The contractor shall at his own expense comply with or cause to be complied with model Rules for
Labour Welfare as appended to these conditions as rules framed by Government from time to time for
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the protection of health and for making sanitary arrangements for workers employed directly or
indirectly on the works. In case the contractor fails to make arrangements as aforesaid, the Engineer-
in-charge shall be entitled to do so and recover the cost thereof from the Contractor.

SAFETY CODE:

The contractor shall at his own expense arrange for the safety provisions as appended to these
conditions or as required by the Engineer-in-charge, in respect of all labour directly or indirectly
employed for performance of the works and shall provide all facilities in connection therewith. In
case the contractor fails to make arrangements and provide necessary facilities as aforesaid, the
Engineer-in-charge shall be entitled to do so and recover the cost thereof from the contractor.

Failure to comply with model Rules for Labour Welfare, Safety Code, or of the provisions relating to
report on accidents and to grant of maternity benefits to female workers shall make the Contractor
liable to pay to the BHEL as liquidated damages an amount not exceeding Rs 50/- for each default or
materially incorrect statement. The decision of the Engineer-in-charge in such matters based on
reports from the Inspecting Officers as defined in the contractors Labour Regulation as appended to
these conditions shall be final and binding and deductions for recovery of such liquidated damages
may be made from any amount payable to the Contractor.

WATER:

The contractor shall allow in his tender and provide at his cost all water required for the work or his
employees on the work, together with all pipes and fittings or other means that may be necessary or
required to ensure a proper and ample supply of water for all purposes connected with the work.

In the event of a provision existing in the Tender documents for supply of water on payment by
Bharat Heavy Electricals Limited, water will be supplied from the BHEL supply System, or other
sources at any points fixed by the Senior Engineer/Civil on the site of work. The contractor shall
make necessary arrangement for lifting, pumping, carrying or conveying the water as required at his
own cost. The levy of water charges to be borne by the Contractor in such case shall be specifically
mentioned in the Tender documents.

TEMPORARY WORKSHOPS, STORES ETC :

The Contractor shall, during the progress of the work provide, erect and maintain at his own expenses
all necessary temporary workshops, stores, offices etc., required for the proper and efficient execution
of the work. The planning, sitting and erection of these bldgs. Shall have the approval of the
Engineer-in-charge and the Contractor shall at all times keep them tidy and in a clean and sanitary
condition to the entire satisfaction of the Engineer-in-charge.

On completion of the work all such temporary buildings shall be cleared away and the site restored
and left in a clean and tidy condition to the entire satisfaction of the Engineer-in-charge.

STORES AND MATERIALS ON SITE :

All stores and materials required for the work are to be deposited by the Contractor only in places to
be indicated by the Engineer-in-charge.

Where in accordance with the contract stipulations certain Stores and Materials (for incorporation in
the work) are to be issued to the Contractor by the BHEL as detailed under Schedules such times will
be so issued only to the extent required for the actual completion of the work as stipulated in the
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Contract. The decision of the Senior Engineer/Civil/E/C regarding the quantities to be issued as above
shall be final and binding on the Contractor. For any excess quantities consumed on the work their
cost will be recovered from the Contractor at punitive rates which will be 100%(hundred percent)
more than the issue rates of the BHEL.

In regard to the materials and stores which may be issued to the contractor by BHEL the Contractor
shall give the Engineer-in-charge reasonable notice in writing of his requirements of such stores and
materials and on the approval of his demand being notified to him, he shall make immediate
arrangements for drawing the same. Such stores and materials shall be transported by Contractor at
his own expenses direct from the place of issue to the site of the work, unless prior written approval is
obtained from the Engineer-in-charge to take them to a store or workshop elsewhere.

The Contractor shall have to build a weather-proof shed for the storage of cement required for 15
days consumption of the work.

BHEL officers connected with the Contract shall have the power at any time to inspect and examine
any stores or materials indented to be used in or on the work, whether on the site or at any factory or
workshop or other place where such stores or materials are being fabricated or manufactured or at any
place where the same are lying and the contractor shall give necessary facilities for such inspection
and examination.

The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by the
Contractor who shall provide at his own expense all facilities which the Engineer-in-charge may
require for this purpose. If at the discretion of the Engineer-in-charge an independent expert is
employed to make any such tests his charges shall be borne by the contractor only if the test discloses
that the said stores or materials are not in accordance with the provisions of the contract.

Should the Senior Engineer/Civil/E/C consider at any time during the construction or re-construction,
on prior to the expiry of the ‘MAINTENANCE PERIOD’, that the stores or materials provided by the
Contractor are unsound or of a quality inferior to that contracted for, or otherwise not in-accordance
with the Contract, (in respect whereof the decision of the Senior Engineer/Civil/E/C shall be final and
conclusive) the contractor shall on demand, in writing from the Sr. E/C. E/C specifying the stores or
materials complained of, not withstanding that the same may have been inadvertently passed, certified
and paid for, forthwith remove the stores or materials so specified and provide other proper and
suitable store or materials at his own expense; to the entire satisfaction of the Sr. E/C. E/C and in the
event of his failing to do so within a period to be specified by the Sr. E/C. E/C in his demand
aforesaid, the Sr. E/C.E/C may replace within others the stores or materials complained of at the risk
and expense in all respects of the Contractor. The liability of the contractor under this condition shall
not extend beyond the maintenance period aforesaid except as regards stores or materials, which the
Sr. E/C.E/C shall have previously given notice of to the contractor to replace. (Maintenance period for
any work under this organisation will be six months from the date of actual completion of the
particular work and handing over to BHEL).

All stores and materials brought to the site shall become and remain the property of BHEL and shall
not be removed from the site without the prior written approval of the Senior Engineer/Civil/E/C.
However, when the work is finally completed the Contractor shall at his own expense forthwith
remove from the site all surplus stores and materials originally supplied by him and upon such
removal, the same shall re-vest in and become the property of contractor. All BHEL stores and
materials issued to Contractor for incorporation or fixing in the work and which, making due
allowance for reasonable wear and tear/or waste, have not on completion of the work been so
incorporated of fixed, shall be returned by the Contractor at his own expense to the place of issue.
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Credit for surplus and/or materials returned by the contractor to BHEL will be given to him at a price
based on the prevailing market rate but not exceeding that at which the said stores and materials were
originally issued to him but due consideration shall be given to the allowance claimed by BHEL in
respect of any depreciation or damages suffered by the stores and/or materials whilst in the custody of
the contractor regarding which the decision of Sr. E/C/E/C shall be final and conclusive.

If , in the opinion of the Sr. E/C/E/C (which shall be final and conclusive) any stores supplied by
BHEL have either during currency of the work or after completion of the work whilst under the
custody of the contractor, become damaged to such an extent that they cannot be usefully utilised,
either in the same work or in other works, the Sr. E/C.E/C shall not accept the stores and in the extent
of his rejecting , the Contractor shall be charged for the said stores at a rate fixed by the Accepting
Officer. The Contractor shall not be entitled to any claim what-so-ever on this account.

23(a).DEFECTS LIABILYTY PERIOD :

24,

25.

26.

27.

The contractor shall be responsible to make good and remedy at his own expenses within such period
as may be stipulated by the Engineer-in-charge, any defect which may develop or may be noticed
before the expiry of the maintenance period of six months hereto from the certified date of
completion and intimation of which has been sent to the contractor within seven days of the expiry of
the said period by a letter sent by hand delivery or by registered post.

TOOLS AND PLANT ON SITE :

All tools, plant and equipment brought to the site shall become the property of BHEL and shall not be
removed from the site without the prior written approval of the Senior Engineer/Civil/E/C. When the
work is finally completed or the Contractor is determined for reasons other than the defaults of the
contract, he shall forthwith remove from the site all tools, plants, equipment etc., (other than those as
may have been provided by BHEL) and upon such removal, the same shall re-vest in, and become the
property of the contractor.

STATEMENT OF HIRE CHARGES :

A monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment
etc., shall be given to the contractor by the Engineer-in-charge.

PRECAUTIONS AGAINST RISK :

The contractor shall be responsible for providing at his own expense, for all precautions to prevent
loss or damage from any and all risks and to minimise the amount of any such loss or damage and for
the necessary steps to be taken for the said purpose until the works have been handed over complete
in all respects to the Engineer-in-charge.

The contractor shall provide all watchmen necessary, for the protection of the site, the work, the
materials, tools, plant, equipment and anything else lying on the site during the progress of the work.
He shall solely be responsible for and shall take all reasonable and proper steps for protecting,
securing, lighting and watching all places on or about the work and the site which may be dangerous
to any person whom so ever.

NOTICES AND FEES :

The contractor shall give all notices required by any statutory provision or by the regulations and/ or
bye-laws of any local authority and / or of any Public Service, Company or Authority affected by the
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work or with whose system the same are or will be connected. The contractor shall pay and indemnify
BHEL against any fees and charges, demandable by law under such Acts, Regulations and/ or bye-
laws in respect of the work and shall make and supply all drawings and plans required in connection
with any such notice.

SETTING OUT OF THE WORKS AND PROTECTIVE AND MAINTAINING SIGNALS
AND WORKS :

The engineer-in-charge shall supply dimensioned drawing, levels and other information necessary to
enable the contractor to set out the work. The contractor shall at his own expense set out accurately
according to the drawing and figured dimension thereon, all the work comprised in the contract and
any extras or additions thereto and shall be solely responsible for their being so set out and executed.

All bench marks, pegs, signals, on the surface, alignment stones, milestones and all similar marks
whether put in by BHEL Authority for the purpose of checking the contractors work or in the nature
of permanent survey marks will during the tenure of the contract, be under the care of the contractor
who shall , at his own expense , take all proper and reasonable precautions and care to preserve and
maintain them in their true position. In the event of these marks being disturbed or obliterated by
accident or due to any other cause whatsoever, the same may, if deemed necessary to replaced by the
Sr.E/C/. E/C at the contractors expense and the cost thereof deducted from any money than or
thereafter becoming due to the contractor.

Where requested by the contractor, the level marks center line and chainage pegs corresponding to
those shown on the drawing will be pointed out to the contractor on the ground but all bench marks or
chainage pegs additional to those shown on the drawing will be set out by BHEL authorities.

SITE DRAINAGE :

All water that may accumulate on the site during the process of the work, or in trenches and
excavations shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractors
expense.

EXCAVATIONS, RELICS, ETC :

Material of any kind obtained from excavation on the site shall remain the property of BHEL and
shall be disposed off as the Engineer-in-charge directs.

All gold, silver, oil and other minerals of any description and all precious stones, coins, treasured,
relics, antiquities and other similar items which may be found in or upon the site shall be the property
of Bharat Heavy Electricals Limited and Contractor shall duly preserve the same to the satisfaction of
the BHEL and shall from time to time deliver the same to such person or persons as the Bharat Heavy
Electricals Limited, may appoint to receive the same.

FOUNDATIONS :

The contractor shall not lay any foundations until the excavations for the same have been examined
and approved in writing by the Engineer-in-charge.

COVERING-IN WORK :

The contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any work is
to be permanently covered up or concealed, whether by earth or other means so that it can finally be
inspected or measured, if necessary. In default of so doing, the contractor shall, if required by the
Engineer-in-charge uncover such work at his own expense.
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APPROVAL OF WORKS BY STAGES :

All work embracing more than one process shall be subject to examination and approval at each stage
thereof and the contractor shall give due notice in writing to the Engineer-in-charge when each stage
is ready. In default of such notice being received, the Engineer-in-charge shall be entitled to approve
the quality and extent thereof at any time he may choose and in the event of any dispute, the decision
of the Senior Engineer/Civil thereon shall be final and conclusive.

EXECUTION OF THE WORK :

The work shall be executed in a workman-like manner and to the satisfaction in all respects of the
Engineer-in-charge.

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect to
the execution of the work in a * work Site Order Book ” maintained at his office and contractor shall
visit this office daily and shall confirm receipt of such instructions by signing the relevant entries in
this book. Such entries will rank as order or notices in writing within the intent and meaning of these
conditions.

DAY WORK :
No day-work shall be performed without the prior written instructions of the Accepting Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered
to be executed by day-work and shall deliver to the Senior Engineer/Civil-in-charge/E/C within two
days of end of each pay-week return in duplicate giving full detailed accounts of labour and materials
for that pay week. One copy of each of these returns, if found correct, will be certified by the
Engineer-in-charge and returned to the contractor and must be produced at the time of adjustment of
accounts.

An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of
materials for day-work and the contractor will be furnished with a receipt signed by the Engineer-in-
charge specifying the description, quantities weight or measurement (as the case may be) of the
articles approved, reference will be made in this receipt in the return aforesaid and the receipt itself is
to be produced in support of the Contractors bill.

In the case of Lump-sum contracts, the rates to be changed and the percentage addition for profit and
establishment charges, etc, will be agreed upon between the Accepting Officer and the Contractor
prior to the execution of the work.

INSPECTION OF THE WORK :

BHEL Officers concerned with the Contractor shall have power at any time to inspect and examine
any part of the work and the contractor shall give such facilities as may be required to be given for
such inspection and examination.

Should Sr.E/C/E/C consider at any time during the expiry of maintenance period, that any work has
been executed with unsound, imperfect or unskilled workmanship or of quality inferior to that
contracted for or not otherwise in accordance with contract (in respect whereof the decision of the sr.
E/C. shall be final and conclusive) the contractor shall, on demand in writing from the Sr. E/C.E/C
specifying the fault notwithstanding that the same may have been inadvertently passed, certified and
paid for, forthwith rectify or remove and reconstruct the work so specified, in whole or in part as the
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case may be require at his own expense to the entire satisfaction of the Sr. E/C. & E/C in the event of
his failing to do so within a period to be specified by the Sr.E/C. E/C in his demand aforesaid, the Sr.
E/C. may carry out the work by other means at the risk and expense in all respect of the contractor.
However, the liability of the contractor under this condition shall not extend beyond the maintenance
period except as regard workmanship which the Sr. E/C .E/C shall have previously given notice of to
the contractor to rectify.

RESPONSIBILITY FOR BUILDING :

In the event of any building, or part of any building being handed over to the Contractor for the
execution of work thereto under the provisions of the Contract, he shall give a written receipt for all
fixtures, glass etc., and he shall be required to make good at his own expense all damages resulting
from any cause whatsoever while in his charge and on completion of the work to deliver up the said
building or part thereof a clean state complete in every particular to the entire satisfaction of the
Engineer-in-charge.

INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, TEMPEST,
FLOODS, EARTHQUAKE, RIOT AND AGAINST DAMAGE BY AIR-CRAFT.

The contractor shall, within one month after the date of acceptance of the contract, insure the work
against loss and damage by fire, tempest, floods, earthquake, riots and against damage by air-craft
with an insurance office approved by the Accepting Officer. Such insurance shall be affected in the
name of BHEL and shall be for the full value of the contract sum. The Contractor shall lodge with the
BHEL policies and receipt of the premiums for such insurance and shall maintain such policies in
force until the entire completion of the work as certified by the Senior Engineer/Civil/E/C.

If the contractor fails to comply with the terms of this condition that the Accepting Officer may insure
the work and may deduct the amount of premiums from any money become payable to the contractor
or may at his discretion refuse payment of any advances to the Contractor until the contractor shall
have complied with the terms of the condition.

Such insurance whether effected by the Accepting Officer or the Contractor shall not be a limit or bar
to the liability and obligation of the contractor to complete the entire work in all respects as certified
by the Senior Engineer/Civil/E/C.

In case of such a loss or damage as aforesaid, the money payable under any such insurance shall be
received and may be retained by the BHEL until the work is finally completed and shall then be
credited to the contractor in the final statement of accounts in the event of his contract not having
been previously cancelled under these conditions.

DAMAGE AND LOSS TO PRIVATE PROPERTY & INJURY TO WORKMAN :

The contractor shall at his own expense reinstate and make good to the satisfaction of the Sr. E/C/E/C
and pay compensation for any injury, loss or damage occasioned to any property or rights whatever
including property and rights of BHEL, (or Agents, servants or employees of BHEL) the injury loss
or damage arising out of or in any way in-connection with the execution of purported execution of the
contract and further the contractor shall indemnify BHEL against all claims enforceable against
BHEL (or any agent, servant or employee of BHEL or which would be so enforceable against BHEL)
where a private person , in respect of any such injury (including injury resulting in death loss or
damage to any person) whosoever or property, including all claims which may arise under the
workman’s Compensation Act or otherwise.
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COMPLETION:

The works shall be completed to the entire satisfaction of the Engineer-in-charge and in accordance
with the Contractors forecast of Time and Progress where operative, and all unused stores and
materials, tools plant, equipment, temporary buildings, and things shall be removed and the site and
work cleared of rubbish and all waste materials and delivered up clean and tidy to the satisfaction of
the Engineer-in-charge at the Contractors expense on/or before the Scheduled date of completion.

The BHEL shall have power to take over from the Contractor from time to time such sections of the
work as have been completed to the satisfaction of the Engineer-in-charge.

The Senior Engineer /Civil/E/C shall certify to the Contractor the date on which the work is
completed and the state thereof.

The Senior Engineer/Civil/E/C shall also certify, to the Contractor the state of the work at the end of
the maintenance period, where applicable.

COMPENSATION FOR DELAY:

If the contractor fails to maintain the required progress in terms of condition 7 or to complete the
work and clear the site on or before the contracted or extended date period of completion, he shall,
without prejudice to any other right or remedy of the BHEL on account of such breach, pay as agreed
compensation an amount calculated as stipulated below or such smaller amount as may be fixed by
the BHEL on the contract value of the work for every week that the progress remains below that
specified in condition 7 or that the work remains incomplete.

This will also apply to items or a group of items for which separate period of completion has been
specified.

For this purpose the term ‘contract value’ shall be the value at contract rates of the work as ordered.

a) Completion period (as originally stipulated)

not exceeding 6 months. ... @ 1 percent per week
b) Completion period (as originally stipulated)

Exceeding 6 months and not exceeding 2 years......... @ 1/ 2 percent per week
c) Completion period (as originally stipulated)

exceeding 2 years ... @ 1 /4 percent per week

Provided always that the total amount of compensation for delay to be paid under condition shall not
exceed the under noted percentage of the contract value or of the contract value of the item of group of
items of work for which a separate period of completion is given :

a) Completion period (as originally stipulated)

not exceeding 6 months. ... 10 percent
b) Completion period (as originally stipulated)

Exceeding 6 months and not exceeding 2 years......... 7 V5 percent
c) Completion period (as originally stipulated)

Exceeding 2 years e 5 percent

The amount of compensation may be adjusted or set off against any sum payable to the Contractor
under this or any other contract with the BHEL.
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42 LAWS GOVERNING THE CONTRACT :

This contract shall be governed by the Indian Laws for the time being in force.

43 CANCELLATION OF CONTRACT FOR CORRUPT ACTS :

The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice to any
other right or remedy which shall have accrued or shall accrue thereafter to Bharat Heavy Electricals
Limited, cancel the contract in any of the following cases and the contractor shall be liable to make
payment to BHEL for any loss or damage resulting from any such cancellation to the same extent as
provided in the case of cancellation for default.

If the contract shall :

a)

b)

<)

Offer or give or agree to give to any person in BHEL, service any gift or consideration of
any kind as an inducement or reward for doing or forbearing to do or for having done or
forborne to do any act in relation to the obtaining or execution of this or any other
contract for BHEL service,

OR
Enter into a contract with BHEL in connection with which commission has been paid or
agreed to be paid by him or with his knowledge, unless the particulars of any such
commission and the terms of payment thereof have previously been disclosed in writing
to the Accepting Officer,

OR
Obtain a contract with BHEL as a result of RING tendering or by non-bonefide methods
of competitive tendering without first disclosing the fact in writing to the Accepting
Officer.

44 CANCELLATION OF CONTRACT FOR INSOLVENCY, ASSIGNMENT OR TRANSFER
OR SUB LETTING OF CONTRACT :

The Accepting Officer, without prejudice to any other right or remedy which shall have accrued or
shall accrue thereafter to BHEL shall cancel the contract in any of the following cases:-

If the contractor:

a)

b)

Being an individual, or if a firm any partner thereof, shall at any time be adjusted bankrupt or
have a receiving order or orders for administration of his Estate made against him of shall take
any preceedings, for liquidation or composition under Bankruptcy Act for the time being in force
or make any conveyance or assignment of his effects of composition or arrangements for the
benefit of his creditor or purport to do so, or if any application be made under any Bankruptcy
Act for the time being in force for the sequestration of his estate or if a trust deed be granted by
him on behalf of his creditors;
OR

Being a company, shall pass a resolution or the court shall make an order for the liquidation of its
affairs, or a Receiver or a Manager on behalf of the debentures holders shall be appointed or
circumstances shall arise which entitle the court or debentures holders to appoint a Receiver or
Manager;
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OR
c) Assigns, transfers, sub-let or attempt to assign transfer or sub-let any portion of the work without
the prior return approval of the Accepting Officer.

Whenever the Accepting Officer exercise his authority to cancel the contract under this condition he
may complete the work by any means at the contractor risk and expense provided always that in the
event of the cost of completion (as certified by Sr. E/C/E/C which is the final and conclusive ) being
less than the contract cost, the advantage shall accrue to the BHEL and that if the cost of completion
exceeds the moneys due to the contractor under the contract, the contractor shall either pay the excess
amount ordered by Sr. E/C/E/C or the same shall be recovered from the contractor by other means.

In case of BHEL completes the work under the provisions of this condition the cost of such completion
to be taken into account in determining the excess cost to be charged to the contractor under this
condition shall consist of the cost of material purchased and /or labour provided by the BHEL with an
addition of such percentage to cover superintendence and establishment charges as may be decided by
the Sr. Manager (P) Sr. E/C/E/C whose decision shall be final and conclusive.

CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTOR’S
DEFAULT :

If the contractor;

a) Makes default in commencing the work within a reasonable time form date of handing over of
the site and continues in that state after a reasonable notice from senior/Engineer /Civil E/C;

OR

b) In the opinion of the Sr. E/C/E/C at any time, whether before or after the date or extended date
for completion, make default in proceeding with the work , with due diligence and continues in
that state after a reasonable notice from Sr.E/C/E/C.

OR
¢) Fails of comply with any of terms and conditions of the contract or after reasonable notice in
writing with orders properly issued thereunder :

OR

d) Fails to complete the work, work order and items of work with individual dates for completion
and clear the site on or before the date of completion, or fails to achieve the progress as set out
under clause 7 of these General Conditions of Contract.

The Accepting Officer may, without prejudice to any other rights or remedies which shall have accrued
or shall accrue thereafter to BHEL cancel the contract as a whole or in part thereof or only such work
order or items of work in default from the contract. Whenever the Accepting Officer exercises his
authority to cancel the contract as a whole or in part under this condition he may complete the work at
the contractor risk and cost, provided always that in the event of the cost of completion (as certified by
Sr,. E/C/E/C which is final and conclusive) being less than the contract cost, the advantage shall
accrue to the BHEL if the cost of the excess amount ordered by Sr. M.P./Sr. E/C/E/C or the same shall
be received from the contractor by other means.

In case the BHEL completes the work or any part thereof under the provisions of this condition the
cost of such completion to be taken into account in determining the excess cost to be charged to the
contractor under this condition shall consist of the cost of the materials purchased and /or labour
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provided by the BHEL with an addition of such percentage to cover superintendence and establishment
charges as may be decided by the Sr. M.P./Sr.. E/C/E/C. whose decision shall be final and conclusive.

TERMINATION OF CONTRACT FOR DEATH :

Without prejudice to any of the rights or remedies under this contract, if the contractor dies,
Accepting Officer shall have the opinion of terminating the contract without compensation to the
contractor.

SPECIAL POWER OF DETERMINATION:

If at any time after the Acceptance of the tender, BHEL shall for any reason whatsoever not require
the whole or any part of the work, to be carried out, the Sr. M.P./Sr. E/C/E/C shall give notice in
writing of the fact to the contractor who shall have no claim to any payment of compensation or
otherwise how-so-ever on account of any profit or advantage which he might have derived from the
execution of the work in full but which he did not derive in consequence of the force-closing of the
work.

He shall be paid at Contact rate, for the full amount of the work executed including such additional
works, e.g. clearing of site, etc., as may be rendered necessary by the said force-closing. He shall also
be allowed reasonable payment (as decided by the Accepting Officer) for any expenses sustained on
account of labour and materials collected but which could not be utilised on the work, as verified the
Sr. E/C Neither shall the contractor has any claim for compensation on account of any alterations
having been made in the original specifications, drawings, designs and instructions, involving any
curtailment of the work as originally contemplated.

FAIR WAGE :

a) The Contractor shall pay not less than the ‘Fair Wage’ to labourers engaged by him on the work.
‘Fair Wage’ means wage whether for time or piece work notified at the time of inviting tenders
for the work and where such wages have not been notified, the wages prescribed by the Sr.
Manager/Projects/Sr.E/C/E/C for the stations at which the work is done.

b) The contractor shall, not withstanding the provision of any contract to the contrary, cause to be
paid a ‘Fair Wage’ to labourers indirectly engaged on the work, including any labour engaged by
his sub-contractors in connection with the said wok, as if the labourers had been directly
employed by him.

¢) Inrespect of all labours directly or indirectly employed on the work for the performance of the
contractor’s part of this Agreement, the contractor shall comply with or cause to be complied
with the BHEL contractor’s labour Regulations (appended hereto as Annexure ‘A’ to these
conditions) in regard to payment of wages, wage period, deductions from wages, recovery of
wages, not paid and deductions, unauthorisedly made, maintenance of wage book, wage slips,
publication of scale of wages and other terms of employment, inspection and submission of
periodical returns and all other matters of a like nature.

d) The Senior Engineer /Civil/E/C concerned shall have the right to deduct from the moneys due to
the Contractor any sum required or estimated to be required for making good the loss suffered by
a worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit
of the workers, non-payment of wags or of deductions made from this or their wages which are
not justified by the terms of the contract or non-observance of the regulations.

e) Vis-a-vis BHEL, the Contractor shall be liable primarily for all payments to be made under the
contract and for the observances of the Regulations aforesaid without prejudice to his right to
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f) claim indemnity from his sub-contractors.

g) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a breach of this contract.

CHAPTER-1V
VALUATION AND PAYMENT
49. RECORDS AND MEASUREMENTS :

All items having a financial value shall be entered in the BHEL Measurement Book so that a
complete record is obtained of all works performed under the contract.

Building etc. priced in schedule ‘A’ as a unit lump-sum will be entered by number at the unit lump-
sum.

Work carried out for agreed lump-sums will be described and similarly recorded.

Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that required
to ascertain the financial liability of BHEL under the contract.

Work which fails to be measured in detail shall be measured physically, without reference to any
local custom that may obtain excepting where it may otherwise be directed in the tender documents.
The measurements shall be taken jointly by any person duly authorised on the part of the BHEL and
by the contractor.

The Engineer-in-charge shall give reasonable notice in writing to the Contractor of appointment for
measurement.

The contractor shall, without extra charge, provide assistance with appliances and other things
necessary for measurement.

The Contractor shall bear all the cost of measurement of his work.

Measurement shall be entered in the BHEL Measurement book and signed and dated by both parties
each day at the site on completion of measurement. If the contractor objects to any of the
measurement recorded on behalf of the BHEL a note to that effect will be made in the BHEL
measurement book or against the item or items objected to; and such note shall be signed and dated
by both the parties engaged in taking the measurement.

If, as a result of such objection, it becomes necessary to re-measure the work wholly or in part, the
expense of such re-measurement shall be borne by the party requiring the ,measurement to be re-taken
provided that a net error is found by this re-measurement to amount to less than 5% (five percent) of
the value as recorded by the first measurement. But, where the net errors amount to 5% and over of
the said value, then the cost is to be borne by the other party. In any case, if the net value of errors
found exceeds Rs. 500/- the expense of re-measurement is to be borne by the other party.
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If the Contractors representative fails to attend when required, the Engineer-in-charge shall have
power to proceed by himself to take measurements and in that case these measurements shall be
accepted by the Contractor as final.

The contractor shall, once every month submit to the Senior Engineer/Civil/E/C with a copy to the Sr.
M/P/details of his claims for the work done by him upto and including the previous months which are
not covered by his contract Agreement in any of the following respects.

a) Deviation from the items and Specifications provided in the contract documents.

b) Extra items/New items of work.

c) Quantities in excess of those provided in the contract schedule.

d) Items in respect of which rates have not been settled. He should, in addition, furnish a

clear certificate to the effect that the claims submitted by him as aforesaid cover all his
claims and that no further claims shall be raised by him in respect of the work done upto
and including the period under report.

50. VALUATION OF DEVIATIONS :

Rates for deviated items of work will be fixed as follows:

L.

b)

II.

For any item of wok required to be carried out after the contract has been awarded and which is
not covered by Contractors Schedule but is covered by K.P.W.D. schedule of rates the rate
payable for such a fresh item will be derived from K.P.W.D. Schedule by the method of
proportion as follows:

In the same proportion to the rate in K.P.W.D. Schedule of Rates as the tendered rate for the
nearest analogous items of work in Contractors Schedule bears to the rate for the particular
analogous item or work in K.P.W.D. schedule of Rates.

If a single appropriate analogous item of work is not available in both Contractor’s Schedule and
K.P.W.D. Schedule, then the method of proportion will be applied to the nearest analogous group
of items available in both the Schedules referred i.e. in the same proportion as the total tendered
cost of that particular group of items (the sum of the products of the tendered rates and the
quantities for which orders are placed) bears to the total cost of the same items and quantities at
the K.P.W.D.Schedule of Rates.

If even an appropriate analogous group of items is not available in Contractor’s Schedule and
K.P.W.D. Schedule, then the methods of proportion will be applied to all those items of the whole
work, which are available in both the Schedules and for which orders have been placed on the
Contractor, i.e., In the same proportion as the total cost of all these items of work (the sum of the
products of the tendered rates and the quantities for which orders are placed) bears to the total cost
of the same items and quantities at the K.P.W.D. Schedule of Rates.

If any work not covered by any of the foregoing is ordered on the Contractor, the basis of payment
shall be decided by the Accepting Officer whose decision shall be final and conclusive and
binding on the parties.

The selection of analogous item or analogue group of items referred to above shall be done by the
Sr. E/C./E/C. Where the rates for deviated items or new items of work can be derived by the
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selection of different analogous items or analogous group of items, the lowest of all such derived
rates shall be taken as the correct rate.

In the case of the contracts for which the Sr. E/C.,E/C is the Accepting Officer, all disputes
regarding the settlement of rates of deviated or new items of work shall be referred to the Sr. M/P.
whose decision shall be final and conclusive.

REIMBURSEMENT/REFUND ON VARIATION IN PRICE, MATERIALS :

In after submission of the tender and/or during the progress of the works, the price of any materials
(not being a material supplied from the BHEL, stores in accordance with the Conditions of the
Contract) is increased or decreased by an Act of Legislature (Central or state) and /or any notification
thereunder or on account of new duties or levies such as octroi or on account of increase or decrease in
such duties affecting the price of materials required for incorporation in the works or the price of any
item to be incorporated in the works and made from materials of which the price has increased or
decreased as aforesaid and the Contractor has thereupon to pay in respect of such material or item a
price which is higher or lower than the price of that material or item as prevailing immediately before
the passing of such Act or levying, increasing/decreasing of such duty, the BHEL., shall in case of
increase in price or the duty reimburse the Contractor the increase in price or additional increased duty
paid by the Contractor and in case of decrease in price, the BHEL shall be entitled to a refund of the
reduction in duty. Provided however no reimbursement or refund shall be made if the increase
/decrease is not more than plus 10% of the said price, and if so, the reimbursement or refund shall be
made only on the excess over 10% provided always that any such increase shall not be payable if, in
the opinion of the Sr. M/P whose decision shall be final and conclusive the increase is attributable to
the delay in the execution of the contract within the control of the Contract, or that any such increase
has become operative after the contracted/or extended date completion of the work or items of works
in question.

The Contractor shall , for the propose of this condition, keep such books of account and other
document as are necessary to show the amount of any increase claimed or any reduction available and
shall allow inspection of the same by any duly authorised representative of the BHEL and further shall
at the request of the Sr, E/C/E/C. furnish for verification such other information as the Sr. E/C/E/C
may require.

The contractor shall within a reasonable time of his becoming aware of any alteration in the prices of
any such materials, give notice thereof in writing to the Sr. E/C.E/C stating that the rate is submitted in
pursuance to this condition together with all information relating there to which he may be in a
position to supply.

ADVANCES ON ACCOUNT :

No payment shall be made for work estimated to cost less than Rupees One Thousand till after the
whole of the work shall have been completed and a certificate of completion given by the Competent
authority.

In the case of work estimated to cost more than Rupees One Thousand the contractor may at intervals
of not less than one month or as otherwise provided for in the Contract documents, counting from the
date on which order to commence work given by Sr. E/C.E/C submit claims on BHEL forms for
payment of advance on account of work done and of materials delivered in connection with the
Contract.

The Contractor shall be paid in respect of such claims to the extent approved and passed by the Sr.
E/C.E/C subject to a maximum of 90% of the value of the work actually executed in site provided the
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work has been executed to the satisfaction of the Engineer-in-charge. The certificate of the Sr. E/C.
E/C regarding such approval and passing of the sums so payable shall be final and conclusive against
the Contractor.

“After the full amount of Security Deposit is made up through the 10% deductions from ‘On
Account’ bills, 100% of all subsequent bills may be made to the Contractor”.

The Contractor may also be paid during the progress of the work 75% of the value of any materials
which are in the opinion of the Engineer-in-charge in accordance with contract, and are actually
required for incorporation in the work and which have reasonably been brought to the site in-
connection therewith and are adequately stored and/or protected against damage by weather or other
causes, but which have not at the time of payment of the advance been incorporated in the work.
Payment of such advances however shall be purely at the discretion of the Sr. M/P/Sr.E/C.,/E/C
provided always that payments shall not be made under these periodical certificates in respect of
perishable materials like lime, cement, timber,sand kankar etc.

Any sums/due from the Contractor on account of tools and plant, stores or any other items provided by
BHEL shall be deducted from the respective advances.

The Senior Engineer/Civil/E/C shall from time to time certify the sums payable to the Contractor after
retaining the reserves.

Any certificate relating to work done or materials delivered may be modified or corrected by any
subsequent interim certificate or by the final certificate and no certificate of the Sr. E/C/E/C supporting
an advance payment shall itself be conclusive evidence that any work or materials to which it relates
are in accordance with the contract. All such intermediate payments shall be regarded as advances
against the final payment only and shall not be considered as an admission of the due performance of
the contract or any part thereof in respect or the accruing of any claim whatsoever. Such intermediate
payments shall not conclude, determine or effect in any way the powers of the Sr. E/C/E/C as to the
final settlement and adjustment of the account or otherwise, or in any way vary or affect the Contract.

FINAL BILL :

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the
contractor shall forward a certified final account on BHEL forms, in duplicate. It shall be accompanied
by all abstracts, vouchers etc., in support thereof and shall be prepared in the manner prescribed by the
Senior Engineer /Civil/E/C. No claim will be entertained after the receipt of the final bill.

The contractor shall be entitled to be paid the final sum less the value of payments already made on
account, subject to certification of the final bill by the Sr. E/C/E/C any sums due from the contractor
on account of Tools and plant, Stores or any other items provided by BHEL not yet recovered from the
contractor shall be deducted from the final sum aforesaid.

No charge shall be allowed to the contractor on account of the preparation of the final bill.

PAYMENT OF BILLS :

All payments to be made to the Contractor under this contract shall be by “Crossed Cheque” marked
“A/C payee only” (within a reasonable time after the certification by the Sr. E/C/E/C at

................................ located in the station where either the work is executed or service rendered
or at their branch nearest to the station where the Office of the Senior Engineer/Civil/E/C is located.)
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RECOVERY FROM CONTRACTOR :

Whenever under the contract any sum of money shall be recoverable from or payable by the contractor
the same may be deducted from any sum then due or which at any time thereafter may become due to
the contractor under the contract or under any other contract with BHEL or from his Security Deposit
or he shall pay the claim on demand.

POST TECHNICAL AUDIT OF WORK AND BILLS :

BHEL reserves the right to carry out a post-payment audit and technical examination of the work and
final bill including all supporting vouchers, abstract etc., and to enforce recovery of any sums
becoming due as a result thereof in the manner provided in the preceeding sub-paragraph’s provided
however that no such recovery shall be enforced after three years of passing the final bill.

REFUND OF SECURITY DEPOSIT :

50% of the Security Deposit mentioned in condition 16 above, may be refunded to the contractor in
respect of all contracts on completion of work and after payment of final bill and the balance 50% on
expiry of the maintenance period, (Described under clause 23) provided the contractor shall have
rendered a “ No Demand Certificate.” In case of works where maintenance period is not involved
100% of the security deposit may be refunded after payment of final bill provided that the contractor
shall have rendered a “ No Demand Certificate.”

ARBITRATION :

Except where otherwise provided for in the contract all question and disputes relating to the meaning
of the specifications, design, drawings and instructions herein before mentioned and as to the quality of
workmanship or materials used on the work or as been other questions, claim, right, matter or things
whatsoever in any way arising out of or relating to the contract, design, drawing, specification,
estimates, instructions, orders or these conditions or otherwise concerning the works or the execution
or failure to execute the same whether arising during the program of the work or after the completion
or abandonment thereof shall be refereed to the sole arbitration of the Managing Director/Chief
Engineer of BHEL and if the Managing Director/Chief Engineer is unable or unwilling to Act, to the
sole arbitration of some other person appointed by the Managing Director/General Manager/Chief
Engineer, willing to Act as such arbitrator. The cases referred to arbitration shall be other than those
for which the decision of the Sr. M/P./D.C.E/Sr.E/C. is expressed in the contract to be final and
conclusive. There will be no objection if the arbitrator so appointed is an employee of BHEL and that
he had to deal with the matters to which the contract relates and that in the course of his duties as such
he had expressed views on all or any of the matters in dispute or difference. The arbitrator to whom the
matter is originally referred being transferred by vacating his office or being unable to act for any
reason, such Managing Director/ General Manager/Chief Engineer as aforesaid at the time of such
transfer, vacation of office or inability to act, shall appoint another person to act as arbitrator in
accordance with the terms of the contract, such person shall be entitled to proceed with the reference
from the state at which it was left by his predecessor.

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or re-
enactment thereof and the rules made thereunder and for the time being in force shall apply to the
arbitration proceedings under this clause.

It is a term of contract that the party involving arbitration shall specify the dispute or disputes to be
referred to arbitration under this clause together with the amount or amounts claimed in respect of each
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such dispute.

The arbitrator (s) may from time to time with consent of the parties enlarge the time, for making and
publishing the awards.

The work under the contract shall, if reasonably possible, continue during the arbitration proceedings
and no payment due to payable to the contractor shall be withheld on account of such proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the
parties fixing the date of the first hearing.

The Arbitrator shall give a separate award in respect of each dispute or difference referred to him.

The venue of arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.

The award of the arbitrator shall be final, conclusive and binding all parties to this contract.
ANNEXURE- ‘A’

BHEL CONTRACTOR’S LABOUR REGULATIONS.
(See condition 20)
1.DEFINITION:

In these regulations, unless otherwise expressed or indicated, the following words and expressions
shall have the meaning hereby assigned to them.

a) “ Labour ” means workers employed by a contractor directly or indirectly through a sub-
contractor, or by an agent on his behalf on a payment not exceeding Rs. 500/- per month.

b) “ Fair Wage ” means wages, which shall include wages for weekly day of rest and other
allowances, whether for time or piece work, after taking into consideration prevailing market rates
for similar employment in the neighborhood but shall not be less than the minimum rates of wages
fixed under the Minimum wages Act.

C “ Contractor > for the purpose of these Regulations shall include an agent or sub-contractor
g g
employing labour on the wok taken on contract.

d) “Inspecting Officer ” means any Labour Enforcement Officer or Assistant Labour Commissioner
of the Chief Labour Commissioner’s organisation.

e) “Form” means a form appended to these Regulations.

2.NOTICE OF COMMENCEMENT :

The contractor shall, within seven days of commencement of the work, furnish in writing to the
Inspecting Officer of the area concerned the following information, with copy to the Engineer- in-
charge.

a) Name and situation of the work.
b) Contractor’s name and address.
c) Particulars of the Department for which the work is undertaken.

d) Name and address of the sub-contractors as and when they are appointed.
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e) Commencement and probable duration of the work.
f) Number of workers employed and likely to be employed.

g) ‘Fair Wages’ for different categories of workers.

I) Number of hours, which shall constitute a normal working day. The number of hours which shall
constitute a normal working day for an adult shall be NINE hours. The working day of an adult worker
shall be so arranged that of intervals, if any for rest it shall not spread over more than 12 hours on any
day, when an adult worker is made to work for more than NINE hours on any day or for more than 48
hours in any week he shall in respect of over time work, be paid wages at double the ordinary rate of
wages.

II) Weekly day of rest: Every worker shall be given a weekly day of rest, which shall be fixed and
notified at least 10 days in advance. A worker shall not be required or allowed to work on the weekly
rest day unless he has or will have a substitution rest day, on one of the five days immediately before
or after the rest day, provided that no substitution shall be made which will result in the worker
working for more than 10 days consecutively without a rest day for a whole day.

Where in accordance with the foregoing provisions a worker works on the rest day and has been given
a substituted rest day he shall be paid wages for the work done on the weekly rest day at the overtime
rate of wages.

NOTE: The expression ¢ Ordinary rate of wages * means the fair wage the worker is entitled to.

DISPLAY OF NOTICE REGARDING WAGES, WEEKLY DAY OF REST ETC.

The Contractor shall before he commences his work on contract display and correctly maintain and
continue to display and correctly maintain in a clean legible condition in conspicuous places on the
works, notice in English and in the local Indian languages, spoken by majority of workers, giving the
rate of fair wages, the hours of work for which such wages are payable, the weekly rest days workers
are entitled to and name and address of the Inspecting Officer. The Contractor shall send a copy of
each of such notice to the Inspecting Officers and the Engineer- in- charge.

FIXATION OF WAGE PEIODS:

The contractor shall fix wage periods in respect of which wages shall be payable. No wage period shall
normally exceed one work.

PAYMENT OF WAGES:

i)  Wages due to every worker shall be paid to him direct. All wages shall be paid in current coins or
currency or in both.

ii) Wages of every worker employed on the contract shall be paid where the wage period is one week
,within three days from the end of the wage period, and in any other case before the expiry of the

7th day or 10th day from the end of the wage period according as the number of workers does not
exceeds 1000.
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iil) When employment of any worker is terminated by or on behalf of the contractor, the wages
earned by him shall be paid before expiry of the day succeeding the one on which his employment
is terminated.

iv) Payment of wages shall be made at the work site on a working day except when the work is
completed before expiry of the wage period, in which case final payment shall be made at the
work site with in 48 hours of the last working day and during normal working time.

Note:

The term “working day” means a day on which the work, on which labour is employed, is in
progress .

REGISTER OF WORKMEN:

A register of workmen shall be maintained in the form appended to these regulations and kept at the
work site or as near to it as possible, and the relevant particulars of every workmen shall be entered
therein within 3 days of his employment.

EMPLOYMENT CARD:

The contractor shall issue an employment card in the form appended to these regulations to each
worker on the day of work or entry into his employment. If a worker has already any such card with
him issued by the previous employer the contractor shall merely endorse that employment card with
relevant entries. On termination of employment the employment card shall again be endorsed by the
contractor and returned to the worker.

REGISTER OF WAGES ETC :

1) A register of wages- cum-muster roll in the form appended to these regulations shall be
maintained and kept at the work site or as near to it as possible.

ii) A wage slip in the form appended to these regulations shall be issued to every worker employed
by the contractor atleast a day prior to disbursement of wages.

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES:
1)  Wages of worker shall be paid to him without any deductions of any kind except the following:
a) Fines.

b) Deductions for absence from duty, i.e. from the place or the places where by the terms office
employment is required to work. The amount of deduction shall be in proportion to the period
for which he was absent.

¢) Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for less of money which he is required to account for, where such damage or loss
is directly attributable to his neglect or default ;

d) Deductions for recovery of advances or for adjustment of over payment of wages. Advances
granted shall be entered in a register ; and

e) Any other deduction which the BHEL may from time to time allow.
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ii) No fines shall be imposed on a worker save in respect of such acts and omissions on his part as
have been approved by the chief Labour Commissioner.

iii) No fines shall be imposed on a worker and no deductions for damage for loss shall be made from
his wages until the worker has been given an opportunity of showing — cause against such fines or
deductions.

iv) The total amount of fines which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in a rupee of the wages payable to him in respect of that
wage period.

v) No fine imposed on a worker shall be recovered from him in instalments, or after expiry of sixty
days from the date on which it was imposed. Every fine shall be deemed to have been imposed on
the day of the act or omission in respect which it was imposed.

vi) The contractor shall maintain both in English and the local Indian language a list, approved by the
Chief Labour Commissioner, clearly stating the acts and omissions for which penalty or fine may
be imposed on a workman and display it in good condition in a conspicuous place on the work site.

vi) The contractor shall maintain a register of fines and the register of deductions for damage or
loss in the forms appended to these regulations which should be kept at the place of work.

REGISTER OF ACCIDENTS:

The contractor shall maintain a register of accidents in such form as may be convenient at the work
place but the same shall include the following particulars :-

a) Full particulars of the labourers who met with the accident.

b) Rates of wages

c) Sex.

d) Age.

e) Nature of accident and cause of accident.

f)  Time and date of accident.

g) Date and time when admitted in hospital.

h) Date of discharge from the hospital.

i)  Period of treatment and result of treatment.

j)  Percentage of loss of earning capacity and disability as assessed by Medical officer.
k) Claim required to be paid under workmen’s composition Act.
1) Date of payment of compensation.

m) Amount paid with details of the person to whom the same was paid.
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n) Authority by whom the compensation was assessed.
o) Remarks.
PRESERVATION OF REGISTERS:

The register of workmen and the Register of wages-Cum-Muster Roll required to be maintained under
these Regulations shall be preserved for 3 years after the date on which the last entry is made therein.

ENFORCEMENT:

The Inspecting Officer shall either on his own motion or on a complaint received by him carry out
investigations and send a report to the Engineer-in-charge specifying the amount representing /
workers dues and amount of penalty to be imposed on the contractor for breach of these regulations,
that have to be recovered from the contractor, indicating full details of the recoveries proposed and the
reasons, therefor. It shall be obligatory on the part of the Engineer-in-charge on receipt of such a report
to deduct such amounts from payments due to the contractor.

DISPOSAL OF AMOUNTS RECOVERED FROM THE CONTRACTORS:

The engineer- in -charge shall arrange payment to workers concerned within 45 days from receipt of a
report from the Inspecting Officer except in cases where the contractor had made an appeal under
regulation. 16. Of these regulations. In cases where there is an appeal, payment of worker dues would
be arranged by the Engineer -in -charge, wherever such payments arise, with in 30 days from the date
of receipt of the decision of the Regional Labour Commissioner (RLC).

WELFARE FUND :

All moneys that are recovered by the Engineer-in-charge by way of workers due which could not be
disbursed to workers with in the time-limit prescribed above, due to reasons such as where about or
workers not being known, death of a worker, etc., and also amounts recovered as penalty, shall be
credited to a fund to be kept under the custody or BHEL for such benefits and welfare of workmen
employed by the contractors.

APPEAL AGAINST DECISION OF INSPECTING OFFICER:

Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision to the
Regional Labour Commissioner concerned within 30 days from the date of decision, forwarding
simultaneously a copy of his appeal to the Engineer-in-charge. The decision of the Regional Labour
Commissioner Shall be final and binding upon the contractor and the work men.

REPRESENTATION OF PARTIES :

i) A workman shall be entitled to be represented in any investigation or enquiry under these
Regulations by an officer of a registered trade union of which the said trade union is affiliated or
where the work man is not a member of any registered trade union, by an officer of a registered
trade union, connected with, or any other workmen employed in, the industry in which the worker
is employed.

i) A contractor shall be entitled to be represented in any investigation or enquiry under these
Regulations by an officer of an association of contractors of which he is member or by an
officer of a Federation of associations of contractors to which the said association is affiliated
or where the contractor is not a member of any association of employers, connected with, or
by any other employer engaged in the industry in which the contractor is engaged.
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iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry
under these Regulations.

INSPECTION OF BOOKS AND OTHER DOCUMENTS:

The contractor shall allow Inspection of the registers and other documents prescribed under these
regulations by inspecting officers and the Engineer-in-charge or his authorised representative at any
time and by the worker or his agent on receipt of due notice at a convenient time.

INTERPRETATION ETC. :

On any question as to the application, interpretation or effect of these Regulations, the decision of the
Chief Labour Commissioner or Deputy Chief Labour Commissioner (Central) shall be final and
binding.

AMENDMENTS :

Central Government may, from time to time, add to or amend the Contractors Labour Regulations and
issue such directions as it may consider necessary for the proper implementation of the Contractors
Labour Regulations for the purpose of removing any difficulty which may arise in the administration
thereof, based on which the BHEL Contractors Labour Regulation here in contained shall be subject to
revision.

BHEL SAFETY CODE
(See condition 20)

i)  Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the
ground, or from solid construction except such short period work as can be done safely from
ladders. When a ladder is used one extra mazdoor shall be engaged for holding the ladder and if
the ladder is used for carrying materials as well, suitable footholds and handholds shall be
provided on the ladder and the ladder shall be given an inclination not steeper than % to 1 (1/4
horizontal and 1 vertical).

ii) Scaffolding or staging more than 3.25 meters above the ground or floor, swing or suspended from
an overhead support or erected with stationery support, shall have a guard rail properly attached,
bolted, braced and otherwise secured atleast 1 meter high above the floor or platform of such
scaffolding or staging and extending along with the entire length of the outside and ends thereof
with only such openings as may be necessary for the delivery or materials, such scaffolding or
staging shall be so fastened as to prevent it from swaying from the building or structure.

iii) Working platform, gangways and stairways shall be so constructed that they do not sag unduly or
unequally, and if height of a platform or gangway or stairway is more than 3.25 meters above
ground level or floor level it shall be closely boarded, have adequate width and be suitably fenced,
as described in 2 above.

iv) Every opening in floor of a building or in a working platform shall be provided with suitable
means to prevent fall of persons or materials by providing suitable fencing or failing with a
minimum height of 1 meter.

v) Safe means of access shall be provided to all working platform and other working places, Every
ladder shall be securely fixed. No portable single ladder shall be over 9 meters in length. Width
between side rails in a rung ladder shall in no case be less than 30cm. For ladders upto and
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including 3 meters in length. For longer ladders this width shall be increased by atleast 6mm for each
additional 30 cms of length. Uniform step spacing shall not exceed 30 cm.

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any
of the sites shall be so stacked or placed as to cause danger or inconvenience to any person or the
public. The contractor shall provide all necessary fencing and lights to protect public from accidents
and shall be bound to bear expenses of defence of every suit action or other proceedings at law that
may be brought by any person for injury sustaining owing to neglect of the above precautions, and pay
any damages and costs which may be awarded in any such suit, action or proceedings to any such
person or which may with the consent of the contractor be paid to compromise any claim by any such
person.

EXCAVATION AND TRENCHING :

All trenches, 1.5 meters or more in depth, shall at all times be supplied with atleast one ladder for each
30 m length or fraction thereof. Ladder shall to be extended from bottom of trench to atleast, 1 meter
above surface of the ground. Sides of a trench 1.5 meters or more in depth shall be stepped back to
give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides collapsing.
Excavated materials shall not be placed within 1.5 meters of the edge of trench or half the depth of
trench, whichever is more. Cutting shall be done from top to bottom. Under no circumstances shall
undermining or undercutting be done.

DEMOLITION :
Before any demolition work is commenced and also during the process of the work.
a) Allroads and open areas adjacent to the work site shall either be enclosed or suitably protected;

b) No electric cable or apparatus which is liable to be source of danger over a cable or apparatus used
by operator shall remain electrically charged.

c) All present steps shall be taken to prevent danger to persons employed, from risk or fire or
explosion or No floor, roof or other part of a building shall be so overloaded with debris or
materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-charge shall be
available for use of persons employed on the site and maintained in a condition suitable for immediate
use and the contractor shall take adequate steps to ensure proper use of equipment by those concerned.

a) Workers employed on mixing asphaltic materials cement and lime mortars/concrete shall be
provided with protective footwear and protective goggles.

b) Those engaged in handling any materials which is injurious to the eye shall be provided with
protective goggles.

¢) Those engaged in welding works shall be provided with welder’s protective eye shelds.

d) Stone breaker shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

e) When workers are employed in sewer and manholes which are in use, the contractor shall ensure
that manholes covers are opened and manholes are ventilated atleast for an hour before workers
are allowed to get in to them. Manholes so opened shall be cordoned off with suitable railing and
provided with warning signals or boards to prevent accident to public.

f) The contractor shall not employ men below the age of 18 and women on the work of painting with
products containing lead in any form. Wherever men above the age of 18 are employed on the
work of lead painting the following precautions shall be taken.
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i) No paint containing lead or lead products shall be used except in the form of paste or readymade
paint.

ii) Suitable face masks shall be supplied by the contractor for use by workers when paint is applied in
the form of spray or a surface having lead paint is dry rubbed and scrapped.

iii) Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be provided
to enable working painters to wash during and cessation of work.

When work is done near any where there is risk of drowning, all necessary equipment shall be
provided and kept ready for use and all necessary steps taken for prompt rescue of any person in
danger and adequate provision made for prompt first aid treatment of all injuries likely to be sustained
during the course of the work.

Use of hoisting machine and tackles including their attachments, anchorage and supports shall
conform to the following:

a) 1) These shall be of good mechanical construction, sound material and adequate strength
and free from defects.

i) Every rope used in hoisting or lowering materials or as a means of suspension shall be
durable quality and adequate strength, and free from defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no person under
the age of 21 years shall be in-charge of any hoisting machine including any scaffolding winch or
give signals to operator.

In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block
used in hoisting, or lowering or as means of suspension safe working load shall be ascertained by
adequate means. Every hoisting machine and all gear referred to above shall have the safe working
load plainly marked thereon. In case of a hoisting machine having a variable safe working load,
each safe working load, and the conditions under which it is applicable shall be clearly indicated.
No part of any machine or any gear referred to above in this paragraph shall be loaded beyond the
safe working load except for the purpose of testing.

10.d) In case of departmental machine, safe working load shall be notified by the Engineer-in-charge.

11.

12.

As regards contractor’s machines the contractor shall notify safe working load of each machine to
the Engineer-in-charge whenever he brings it to site of work and get it verified by the Engineer-in-
charge.

Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
shall be provided with efficient safeguards, hoisting appliances shall be provided with such means
as will reduce to the minimum risk of accidental descent of load. Adequate precautions shall be
taken to reduce to the minimum risk of any part of a suspended load becoming accidentally
displaced. When workers are employed on electrical installations which are already energised,
insulating mats, working apparel such as gloves, sleeves, and boots, as may be necessary shall be
provided. Workers shall not wear any rings, watches carry keys or other materials which are good
conductors of electricity.

All scaffolding, ladders and other safety devices mentioned or described herein shall be
maintained in a safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities shall be provided at or near the places of work.
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13. These safety provisions shall be brought to the notice of all concerned by display on a notice board
at a prominent place at the work spot. Persons responsible for ensuring compliance with the safety

code shall be named there on by the contractor.

14. To ensure effective enforcement of the rules and regulations relating to safety precautions,
arrangements made by the contractor shall be open to inspection by the Engineer-in-charge or his

representative and the inspection officers as defined in the contractor’s Labour Regulations.

15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the operation

of any other Act or Rule in force.

FROM OF REGISTER OF WORKMEN
(Regulation 7)

Date
Permanent/ Date of of ter- | Signature
Nature of L
, home add- commen | minati | or thumb
Age | Father’s employ- ) .
Sl. | Name and Surname , ress of cement on or impressi | Remarks.
& Husband’s | ment Present address. .
No. | of the workers . employee of leaving | on of the
Sex | Name. desig- .
. (village) employm | of emp | employe
nation. .
Dist. Tana) ent loyme |e
nt
1 2 3 4 5 6 7 8 9 10 11
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FORM OF EMPLOYMENT CARD
(Regulation 8)

Particulars of next of kin (wife/husband and children, if any, or/dependant next of kin in case the
worker has no wife/husband or child) :

Total
Name and . . Wagg rate wages .

address of Panlcglars of | Total perlod Leave Nature of Wlth earned by Signa
Sl Employer locatlpn of for Wthh.the Actual taken (No. work done partlcgla}rs the yvorker Rem -ture
No. | (specify whether Work.sn'e and worker is Number of of days by the of un{t n durlng the _arks of the
’ 4 contractor or a description of employed days worked | should be worker case piece- period emplo
work done. (from- to) specified) work shown -yer.

sub- contractor). under

col.5.

1
2 3 4 5 6 7 8 9 10 11

N.B. for a worker employed at one time one piece-work basis and at another on daily wages, relevant
entries in respect of each type of employment should be made separately.

ISSUING OFFICER
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FORM OF WAGE SLIP
(REGULATION 9)

(1) Name of the CONIACTOT. ... . ueutiet ettt e
8 T T PN
1. Name of the workers with

father’s/husband’s Name
2. Nature of employment
3. Wage period
4.  Rate of wages payable
5. Total attendance/unit of

work done
6.  Dates on which overtime

Worked.
7. Overtime wages.
8. Gross Wages payable
9.  Total deductions (indicating

nature of deduction).
10. Net Wages Payable
CONTRACTOR’S SIGNATURE/ EMPLOYEES SIGNATURE/
THUMB IMPRESSION. THUMB IMPRESSION.

ISSUING OFFICER CONTRACTOR
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"SINOY JO "ON

(Regulation 9)

e

paid .

SOoUBMO[®
loyjo pue'y'qg

Wages

s1seq

Fair
wages

SOOUBMO[[E
loyjo pue'y'qg

payable.

s1seq

“SITUN S0UBPUINE [BI0 ],

FORM OF RESISTER OF WAGES-CUM-MUSTER ROLL

WAZE PEIIOM ..ttt e e e e

Nature of the contract and location of the WOrk :........coooiiiiiiiiiiiii e
Duration Of the CONTIACT ... ettt e ettt et e

No. & Date of the contract agreement/work order :............coooiiiiiiiiiiiiiiiiiii
Name and address of the dept. awarding the contract :.............coooiiiiiiiiiiiiiiii

Name and address 0f the CONTACTOL:. ... .o ittt e e eeees

‘(pasyrom symn Jo
"ON) eouepuane Afre(q

(1)
(i)
(iii)
(iv)
V)
(vi)

b
Jo amyen uoneusisa(]

X938

SWEN
S pueqsny/s oqe

TONIOA O]
JO dwewIng pue "‘oN

IoquinN [eLI9S

24

21 | 22 23

19 | 20

11 12 ] 13 14 |15 | 16 17 18
CONTRACTOR
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FORM OF REGISTER OF
DEDUCTIONS FOR DAMAGE OR LOSS CAUSED TO THE BHEL BY
THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS.
(Regulation No. 10 (vii).

Whether worker Date and Date on

Sl Father’s/ Damage or showed cause amount of Number of which

‘ Name Husband’s Sex. | Dept. loss caused against . instalment total Remarks.
No. . .. deduction .
Name. with date. deduction if so, . if any. amount
imposed. .
enter date. realised
1 2 3 4 5 6 7 8 9 10 11

ISSUING OFFICER CONTRACTOR
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FROM OF REGISTER OF FINES (REGULATIONS No. 10 (VII)

“SIRWIY

11

"pasijea1 ouly
[oIym uo aye(q

10

‘pasodut aury jo
junowe pue oje(]

* saSem Jo a1y

"9)Ep IOJUD )OU JO
oury jsureSe asneo
POMOYS UBWIIOM
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