E-TENDER ENQUIRY NO.: PSER:PUR:NBNB-S356:19(ENQ:19:PP:0015:PUR:5) Date- 12/04/2019

&g 5 O

Bharat Heavy Electricals Limited
(A Govt. Of India Undertaking)

Power Sector, Eastern Region

BHEL Bhawan, Plot No. DJ-9/1, Sector- II,

Salt Lake City, Kolkata, WEST BENGAL, INDIA
Phone: 033-23398220, 23211690, FAX: 033-
23211960

NOTICE INVITING TENDER (NIT)

OFFERS ARE INVITED FROM REPUTED & EXPERIENCED BIDDERS (MEETING PRE-
QUALIFICATION CRITERIA AS MENTIONED) THROUGH E-PROCUREMENT PORTAL
https://bhel.abcprocure.com ONLY for THE SUBJECT JOB BY THE UNDERSIGNED ON

BEHALF OF BHARAT HEAVY ELECTRICALS LIMITED AS PER THE TENDER DOCUMENT.
ISSUE OF TENDER TO ANY BIDDER SHALL NOT CONSTRUE THAT THE BIDDER IS
CONSIDERED TO BE QUALIFIED. FOLLOWING POINTS RELEVANT TO THE TENDER MAY
PLEASE BE NOTED AND COMPLIED WITH.

Salient Features of NIT

fKL) ISSUE DESCRIPTION
i ﬁi}lﬁgEER PSER:PUR:NBNB-S356:19(ENQ:19:PP:0015:PUR:5) Date- 12/04/2019
i Broad Scope ofjob “OVERHAULING OF LP TURBINE, HP & IP STOP VALVES & CONTROL

VALVES, HP BYPASS & SPRAY CONTROL VALVES, GOVERNING
SYSTEM, MOP INCLUDING INSPECTION & OH OF TURBINE
BEARINGS, MPI & NFT OF LAST TWO STAGE LPT BLADES AND
OTHER ASSOCIATED JOBS OF UNIT#1 , 250 MW (KWU DESIGN) AT
BRBCL-NABINAGAR TPP, BIHAR”.

ISSUE OF TENDER
DOCUMENTS

a) Online through e-procurement platform at
https://bhel.abcprocure.com) 1.Applicable

b) In BHEL website (www.bhel.com & CPP Portal) : | 2. Applicable
For tender view purpose only

DUE DATE & TIME

Date: 22/04/2019, Time: 15-00 Hrs. IST Applicable

OF OFFER | (Offer to be submitted online only through e-
SUBMISSION procurement platform at https://bhel.abcprocure.com)
v TECHNO- Date: 22/04/2019, Time: 16-00 Hrs. IST Applicable
COMMERCIAL BID | (online only through e-procurement platform at
OPENING OF | https://bhel.abcprocure.com , participating bidders may
TENDER witness the same online only)
Vi EMD AMOUNT INR 94,407.00 (Indian Rupees Ninety Four Thousand | Applicable
Four Hundred Seven Only)
[To be submitted in the form and manner as mentioned below]
vii COST OF TENDER | - Not Applicable
viii LAST DATE FOR | Date: 18/04/2019 (UP TO 11:00 Hrs.)
SEEKING Applicable
CLARIFICATION
ix SCHEDULE OF Pre | If any, shall be intimated through Tender Change Notice | Not Applicable
Bid Discussion (TCN)
(PBD)
X INTEGRITY PACT & - Not Applicable
DETAILS OF
INDEPENDENT
EXTERNAL

MONITOR (IEM)
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Xi Latest updates Latest updates on the important dates, Amendments, | Shall be
Correspondences, Corrigenda, Clarifications, Changes, | intimated to
Errata, Modifications, Revisions, etc to Tender Specifications | bidder

will be hosted in BHEL webpage (www.bhel.com —Tender
Notifications —View Corrigendum & CPP Portal —Tender
Notice & E-PROCUREMENT PORTAL
https://bhel.abcprocure.com). Bidders to keep themselves
updated with all such information.

The offer shall be submitted as per the instructions of tender document. Only One set of tender
document (in original, downloaded from website) signed by authorised company rep. of bidder
and stamped on each page shall be submitted as detailed further, as given below. Bidders to note
specifically that all pages of tender document, including these NIT pages etc. appearing in the
website for this particular tender shall be submitted by them (after signing/stamping on each
page) as a part of their offer. Price shall not be mentioned by them anywhere in the techno-
commercial portion of offer. Price shall be mentioned in the relevant price schedule only
and to be submitted in e-procurement portal/platform in the form and manner mentioned in
tender.

For E-PROCUREMENT ASSISTANCE & TRAINING, M/s E-PROCUREMENT TECHNOLOGIES LIMITED
HELPDESK PERSONS AS PER FOLLOWING: -

a)  Mr. Swapnil Hamilton, Support Executive, Ph: +91 7940270549, e-mail ID: swapnil.h@eptl.in
b) Mr. Hardik Oza, Support Executive, Ph: +91 7940270560, e-mail ID: hardik.oza@eptl.in

) Mr. Ankur Bhatt, Support Executive, Ph: +91 7940270590, e-mail ID: ankur.bhatt@eptl.in

)

Mr. Prashant Rajyaguru, Asst. Manager - Implementation & Support, Ph:  +91 7940270545 / 08160087732/
09016859416, e-mail ID: prashant@eptl.in

()

d

or for any difficulty in downloading the tender from internet website, they should
contact this office (Sr. Engineer, Purchase or AGM, Purchase Phone no. 033-
23398222/8220). No alteration/changes by bidders is permitted in the tender/NIT
appeared in the website.

1. Successful bidder shall have to submit additional set of tender/sign on tender document
provided by BHEL, if so decided by BHEL.

2. Earnest Money Deposit (EMD) of INR 94,407.00 (Indian Rupees Ninety Four Thousand
Four Hundred Seven Only) in the form & manner prescribed in tender, shall be submitted by
bidder as mentioned below, failing which the bidder’s offer is liable for rejection.

SCAN COPY OF DOCUMENTS IN SUPPORT OF SUBMISSION OF EMD TO BE
UPLOADED ALONG WITH TECHNO-COMMERCIAL OFFER IN M/s E-PROCUREMENT
TECHNOLOGIES LIMITED E-PROCUREMENT PORTAL/PLATFORM. IN CASE OF EMD
SUBMISSION THROUGH BANKER’S CHEQUE/PAY ORDER/DEMAND DRAFT, SAME TO
BE SUBMITTED IN SEALED ENVELOPE (SUPERSCRIBING TENDER REFERENCE) TO
HEAD-PURCHASE/DY. ENGINEER/PURCHASE, BHEL BHAWAN, DJ-9/1, SECTOR-2,
KARUNAMOYEE, SALT LAKE CITY, KOLKATA-700091, WEST BENGAL PRIOR TO
LATEST DUE DATE OF SUBMISSION OF OFFER.

One time EMD of Rs. 5,00,000/- (Rupees Five Lakh only) for BHEL-PSER, SAS jobs will also
be valid for all such PSER-SAS jobs. Parties/bidders who have submitted/submits One Time
EMD (OEMD) in this Power Sector Region (i.e. BHEL-PSER) for Service After Sales (SAS) a
sum of amount Rs. 5,00,000/- (Rupees Five Lakh only) are exempted from payment of E.M.D.
on each such tender in that unit on case to case basis. (evidence of deposit must be
submitted in scanned copy and to be uploaded along with techno-commercial offer in M/s E-
PROCUREMENT TECHNOLOGIES LIMITED portal/platform) will be exempted from
submission of EMD with this tender. The followings may be noted:
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In case the bidder deposits separate EMD as mentioned above, there will be no change
a) In existing clauses of this tender.
b) In case of bidders having one time EMD; one time EMD can not be used for SD purpose.
c) Security deposit shall be submitted as per provision of tender. Security deposit shall
cover the entire duration of work plus the performance guarantee period plus
three months notice period prior to release of the same.

d) The EMD shall be enclosed with the Techno-Commercial Bid in the form and
manner as mentioned above.

This is an E-tender floated online through our E-Procurement Site
https://bhel.abcprocure.com. The bidder should respond by submitting their offer
online only in our e-Procurement platform at https://bhel.abcprocure.com. Offers are
invited in two-parts only. No Hard copy bid or bids through email/ fax shall be

accepted. Bids are invited in two parts & shall be submitted as described below:

OFFER
DESCRIPTION

DOCUMENTS TO BE UPLOADED & MODALITY OF UPLOADING

TECHNICAL
OFFER

1.Scanned copy of Covering letter of offer (To be attached in Attachment
section)

2. Scanned copy of Entire tender documents signed & stamped in each
page by authorized representative of the bidder except price bid (To be
attached in Attachment section).

3. Scanned copy of Techno-Commercial Offer (To be attached in
Attachment section)

4. Duly filled all annexures except price & unpriced format (To be attached
in Attachment section).

5. Copy of records notes of Pre-Bid Conference, if applicable/ pre-bid
MOM. (To be attached in Attachment section)

6. Copy of Tender change notice (TCN), if applicable (To be attached in
Attachment section)

7. All supporting documents/ Annexures etc. as applicable (To be attached
in Attachment section).

8. No deviation certificate in bidder’s letterhead as per format given in
Tender (To be attached in Attachment section).

PRE-
QUALIFICATION
PART

9. Pre-qualifying documents with all credentials as per tender. (To be
attached in PQ Attachment section)

UNPRICED
PRICE BID

10. Price schedule —Unpriced but mentioning only quoted / unquoted
against each item as per tender. (To be attached in Unpriced bid
Attachment section)

PRICE BID

11. Duly filled in Price Schedule as per tender. (To be attached in price bid
Attachment section)

Any other document uploaded in the price bid, apart from tendered Price
schedule, shall not be taken into cognizance for evaluation of offer.

SPECIAL NOTE:

A) Offer & documents submitted with the offer shall be signed and stamped in each page
by authorised representative of the bidder. No overwriting/correction in tender documents
by bidders shall be allowed. However, if correction is unavoidable, the same may be
signed by authorized signatory.

B)  All documents / Annexures submitted with the offer shall be properly annexed and placed
in respective places of the offer as per enclosure list mentioned in the covering letter.
BHEL shall not be responsible for any missing documents.
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40 No deviation with respect to tender clauses and no additional clauses/
suggestions/clarification in Techno-commercial bid/Price bid shall normally be considered
by BHEL. Bidders are requested to positively comply with the same. Offers with deviation
are liable for rejection.

5.0 BHEL reserves the right to accept or reject any or all offer without assigning any reasons
thereof. BHEL also reserve the right to cancel the tender wholly or partly without assigning
any reason thereof. BHEL also reserve the right to split/part award the job. Also, BHEL
shall not entertain any correspondence from bidders in this matter (except for the refund of
EMD).

6.0 Since the job shall be executed at site, the bidders must visit site/ work area and study the
job content, facilities available, availability of materials, prevailing site conditions including
Law and Order situation, applicable Wage structure, Wage rules, present condition of
machines etc. before quoting for this tender. They may also consult this office before
submitting their offers, for any clarifications regarding scope of work, facilities available at
sites or on terms and conditions. No additional claim shall be entertained by BHEL in
future, on account of non-acquaintance of site/machine conditions at the time of bidding.

7.0 For any clarification on the tender document, you may seek the same in writing or through
e-procurement portal/platform as per specified format within the last date of seeking
clarification as per tender. BHEL shall not be responsible for receipt of queries after due
date of seeking clarification due to postal delay, and receipt of any query after due date
shall not be entertained.

8.0 BHEL may decide holding Pre-bid Discussion [PBD] with all intending bidders. On such
communication from BHEL, the bidder shall ensure participation for the same at the
appointed time, date and place as may be decided by BHEL. Outcome of PBD (if any)
shall also form part of tender.

9.0 In case of absence of any queries from bidder(s), their quoted price will be PRESUMED to
be final and complete with reference to the tender documents (including Tender change
notes (TCNs), clarifications, corrigendum issued by BHEL, if any). Bidders are requested
to study the tender documents in detail and prepare their queries/clarifications
accordingly. All such queries / clarifications shall be cleared/replied by BHEL. Such
clarification letters, corrigendum and/or Tender change notes (TCNs), if issued by BHEL,
shall form part of tender document.

10.0 In the event of any conflict between requirement of any clause of this specification/
documents /drawings /data sheets etc. or requirements of different codes/ standards
specified/ contradictions between any two clauses of tender document, the same to be
brought to the knowledge of BHEL by bidders in writing for clarification before due date of
seeking clarification, otherwise, more stringent requirement as may be interpreted by
BHEL shall prevail and shall be binding on you. Any typing error/missing pages/ other
clerical errors in the tender documents, noticed by you must be pointed out before
submission of offer, or else, BHEL's interpretation shall prevail & binding on you.

11.0 Unless specifically mentioned otherwise, bidder's quoted price shall deemed to be in
compliance with tender including PBD.

12.0 Tender document containing above mentioned volumes shall be signed & stamped in  all
pages including this covering letter. Price bid shall be furnished in the specified format
enclosed with the tender. Any additional copy, if required, may be taken by photocopying
from the tender document given in the web.
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13.0

14.0

15.0

16.0

17.0

18.0

19.0

20.0

21.0

22.0

The Bidder has to satisfy the Pre-Qualifying Requirements stipulated for this Tender
in order to be qualified. The Price Bids of only those bidders will be opened, who
will qualify for the subject job on the basis of pre-qualification evaluation & Techno-
Commercial bids etc. BHEL reserves the right to reject the bidders with
unsatisfactory past performance in the execution of a contract. BHEL’s decision in
this regard shall be final & binding.

While BHEL reserve the right to open the price bid of the offers in camera, the date & time
to open the PRICE BID, tender opening shall be intimated to the bidders in case BHEL
decides it to be ‘Public opening’ and in such a case, one authorised representative of the
bidder shall be allowed to attend.

Validity of the offer shall be for Six months from the due date of offer submission
(including extension, if any) unless specified otherwise.

Firm prices are to be quoted in whole rupees, in the place meant for price or on the
price schedule enclosed as applicable for the full scope of work given in tender. The
rates quoted must be in figures and words as well (Prices quoted must be workable
too for the job involved). Prices quoted by the bidders should be inclusive of all
taxes and duties leviable by any Statutory Authority for this job as on the date of the
tender opening (excluding GST & BOCW Cess).

Price Bids shall be evaluated in the manner as prescribed in Price Schedule. However,
Unit Rates shall also be furnished if applicable in the Price Schedule.

Bid should be free from correction, overwriting, using corrective fluid, etc.. Any
interlineation, cutting, erasure or overwriting shall be valid only if they are attested
under full signature(s) of person(s) signing the bid else bid shall be liable for
rejection.

Bidders are required to submit their BEST price as per tender Price Schedule format
in e-procurement portal/platform in the form & manner as mentioned in tender.

"BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available on
www.bhel.com) instead of opening the sealed envelope price bid, submitted by the
bidder. This will be decided after techno- commercial evaluation. Bidders to give
their acceptance with the offer for participation in RA. Non- acceptance to
participate in RA may result in non-consideration of their bids, in case BHEL
decides to go for RA.

Those bidders who have given their acceptance to participate in Reverse Auction
will have to necessarily submit 'Process compliance form' (to the designated
service provider) as well as 'Online sealed bid' in the Reverse Auction. Non-
submission of 'Process compliance form' or 'Online sealed bid' by the agreed
bidder(s) will be considered as tampering of the tender process and will invite
action by BHEL as per extant guidelines for suspension of business dealings with
suppliers/ contractors (as available on www.bhel.com).

The bidders have to necessarily submit online sealed bid less than or equal to their
envelope sealed price bid already submitted to BHEL along with the offer. The
envelope sealed price bid of successful L1 bidder in RA, if conducted, shall also be
opened after RA and the order will be placed on lower of the two bids (RA closing
price & envelope sealed price) thus obtained. The bidder having submitted this offer
specifically agrees to this condition and undertakes to execute the contract on thus
awarded rates.

In case of enquiry through e-procurement portal/platform, the sealed electronic
price bid (e-bid) is to be treated as sealed envelope bid.
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23.0

24.0

25.0

26.0

27.0

28.0

29.0

30.0

31.0

32.0

If it is found that L1 bidder has quoted higher in online seal bid in comparison to
envelope sealed bid for any item(s), the bidder will be issued a warning letter to this
effect. However, if the same bidder again defaults on this count in any subsequent
tender in the unit, it will be considered as fraud and will invite action by BHEL as
per extant guidelines for suspension of business dealings with suppliers/
contractors (as available on www.bhel.com).

Reverse Auction is the type of auction typically conducted to buy goods / items over
Internet in which the lowest price bidder wins. In case, the bidders are willing to know the
details about the methodology, they may please contact HEAD/PURCHASE OR Sr.
ENGINEER /PURCHASE, BHEL, KOLKATA.

However, if Reverse Auction process is not adopted or Reverse Auction is
unsuccessful as defined in the RA rules/procedures, or for whatsoever reason, then
the ‘PRICE BID’ and price impacts (if any), already submitted in e-procurement
portal/platform, submitted by the bidder shall be opened for deciding the successful
bidder, as per BHEL'’s standard practice. BHEL’s decision in this regard will be final
and binding on bidder.

Bidders are requested to note that the accepted / agreed tender terms (technical,
commercial or on Reverse Auction) in their original offer can not be altered / withdrawn by
their own during the processing of tender.

The Bidder along with its associate/collaborators/sub-contractors/sub-
vendors/consultants/service providers shall strictly adhere to BHEL Fraud
Prevention Policy displayed on BHEL website http://www.bhel.com and shall
immediately bring to the notice of BHEL management about any fraud or suspected
fraud as soon as it comes to their notice.

The offers of the bidders who are on the banned list as also the offer of the bidders,
who engages the services of the banned firms, shall be rejected. The list of banned
firms is available on BHEL web site www.bhel.com.

The bidder shall submit documents in support of possession of ‘Qualifying
Requirements’ duly self certified and stamped/ digitally signed (as applicable) by
the authorized signatory, indexed and properly linked in the format for PQR. In case
BHEL requires any other documents/proofs, these shall be submitted immediately.

The bidder may have to produce original document for verification if so decided by
BHEL.

Suspension of Business dealings with Suppliers/ Contractors: BHEL reserves the right to
take action against contractors who fail to perform or indulge in malpractices, by
suspending business dealings with them as detailed in Annexure-A.

“For this procurement, Public Procurement (Preference to Make in India), Order 2017
dated 15/06/2017 & 28/05/2018 and subsequent Orders issued by respective Nodal
Ministry shall be applicable even if issued after issue of this NIT but before finalization of
contract/PO/WO against this NIT. In the event of any Nodal Ministry prescribing higher or
lower percentage of purchase preference and/ or local content in respect of this
procurement, same shall be applicable”.
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33.0 "MSE suppliers can avail the intended benefits in respect of the procurements related to
the Goods and Services only (Definition of Goods and Services as enumerated by Govt. of
India vide Office Memorandum F. No. 21(8)/2011-MA dtd. 09/11/2016 office of AS & DC,
MSME) if they submit along with the offer, attested copies of either EM Il certificate having
deemed validity (five years from the date of issue of acknowledgement in EM Il) /Udyog
Aadhar Memorandum(UAM) or valid NSIC certificate or EM Il certificate along with
attested copy of a CA certificate (Format enclosed at Annexure-B where deemed validity
of EM Il certificate of five years has expired) applicable for the relevant financial year
(latest audited). Date to be reckoned for determining the deemed validity will be the date of
bid opening (Part 1 in case of two part bid). Non submission of such documents will lead to
consideration of their bid at par with other bidders. No benefit shall be applicable for this
enquiry if any deficiency in the above required documents are not submitted before price
bid opening. If the tender is to be submitted through e-procurement portal, then the above
required documents are to be uploaded on the portal. Documents should be notarized or
attested by a Gazetted officer."

Any Bidder falling under MSME category, shall furnish the following details & submit
documentary evidence/Govt. Certificate etc. in support of the same along with their
techno-commercial offer: -

Type under MSME SC/ST owned Women owned Others
Micro
Small

Medium

Note: - If the bidder does not furnish the above, offer shall be processed construing that
the bidder is not falling under MSME category.

34.0 Order of Precedence: In the event of any ambiguity or conflict between the Tender
Documents, the order of precedence shall be in the order below: -

i) Amendments/Clarifications/Corrigenda/Errata/Tender change notice (TCN) etc. issued in
respect of the tender documents by BHEL

ii) Notice Inviting Tender (NIT)

iii) Price Schedule

iv) Scope of work & other details - Annexure-l, Annexure-BOCW, Annexure-SAS-I,

Annexure-ll, Annexure-lll, Annexure for HSE & OHSAS and Special note to bidders.

v) SPECIFIC TERMS AND CONDITIONS FOR SERVICES JOBS

vi) GENERAL & SPECIAL CONDITIONS OF CONTRACT FOR SERVICES JOB

All the bidders are requested to note that all the errata / technical clarifications / corrigendum /
extension etc. shall be published THROUGH E-PROCUREMENT PORTAL
https://bhel.abcprocure.com and in website www.bhel.com & http://eprocure.gov.in . As such, all
the bidders are requested to be in continuous touch with these websites.

for BHARAT HEAVY ELECTRICALS LTD.

SR. ENGINEER (PURCHASE)
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Agency Contact details
BHARAT HEAVY ELECTRICALS LIMITED, POWER SECTOR - EASTERN
Address REGION 2ND FLOOR, BLOCK-DJ, PLOT- 9/1, SECTOR, SALT LAKE CITY,
KOLKATA - 700 091
BHEL, PSER, | phoneno. | 033-23398222, 23398220, 23211690
Kolkata
FAX no. 033-23211960
E-mail ID ujjwalh@bhel.in, sukhen@bhel.in
For E-PROCUREMENT ASSISTANCE & TRAINING, M/s E-PROCUREMENT
M/s E- TECHNOLOGIES LIMITED HELPDESK PERSONS AS PER FOLLOWING: -
PROCUREM | 1) Mr. Swapnil Hamilton, Support Executive, Ph: +91 7940270549, e-mail ID: swapnil.h@eptl.in
ENT 2) Mr. Hardik Oza, Support Executive, Ph: +91 7940270560, e-mail ID: hardik.oza@eptLin
TECHNOLOG | 3) Mr. Ankur Bhatt, Support Executive, Ph: +91 7940270590, e-mail ID: ankur.bhatt@eptl.in
IESLIMITED | 4)

Mr.  Prashant Rajyaguru,  Asst. Manager - Implementation & Support,  Ph:  +91 7940270545
08160087732/ 09016859416, e-mail ID: prashant@eptl.in
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ANNEXURE - IV

FORMAT FOR NO DEVIATION CERTIFICATE
(To be submitted in the bidder’s letter head)

To,

Bharat Heavy Electricals Limited,
POWER SECTOR - EASTERN REGION
2nd FLOOR, Block-DJ, Plot- 9/1, SECTOR
SALT LAKE CITY, KOLKATA - 700 091
FAX - 033-2321-1960

Job: “OVERHAULING OF LP TURBINE, HP & IP STOP VALVES & CONTROL VALVES, HP
BYPASS & SPRAY CONTROL VALVES, GOVERNING SYSTEM, MOP INCLUDING
INSPECTION & OH OF TURBINE BEARINGS, MPI & NFT OF LAST TWO STAGE LPT
BLADES AND OTHER ASSOCIATED JOBS OF UNIT#1 , 250 MW (KWU DESIGN) AT
BRBCL-NABINAGAR TPP, BIHAR”.

E-Tender No.: PSER:PUR:NBNB-S356:19(ENQ:19:PP:0015:PUR:5) Date- 12/04/2019.
Dear Sir/Madam,

With reference to above, this is to confirm that as per tender conditions, we have visited site
before submission of our offer and noted the job content & site conditions etc. We also confirm
that we have not changed/modified the tender documents as appeared in the websites and in
case of observance at any stage, it shall be treated as null and void.

We hereby confirm that we have not taken any deviation from tender clauses together with other
references as enumerated in the above referred NIT and confirm our acceptance to reverse
auctioning process and we hereby convey our unqualified acceptance to all terms and
conditions as stipulated in the tender and NIT.

In the event of observance of any deviation in any part of our offer at a later date whether
implicit or explicit, the deviations shall stand null & void.

We confirm to have submitted offer strictly in accordance with tender instructions.

Thanking you,

Yours faithfully,

(Signature, date & seal of authorized
representative of the contractor)
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ANNEXURE -V

PRE — QUALIFICATION CRITERIA

Job: “OVERHAULING OF LP TURBINE, HP & IP STOP VALVES & CONTROL VALVES, HP

BYPASS & SPRAY CONTROL VALVES, GOVERNING SYSTEM, MOP INCLUDING

INSPECTION & OH OF TURBINE BEARINGS, MPI & NFT OF LAST TWO STAGE LPT

BLADES AND OTHER ASSOCIATED JOBS OF UNIT#1 , 250 MW (KWU DESIGN) AT

BRBCL-NABINAGAR TPP, BIHAR”.

E-Tender No.: PSER:PUR:NBNB-S356:19(ENQ:19:PP:0015:PUR:5) Date- 12/04/2019.

SL
NO

CRITERIA

A

PRE-QUALIFICATION CRITERIA

10(a)

BIDDER SHOULD HAVE AVERAGE ANNUAL TURNOVER OF MINIMUM Rs 14.16 LAKHS DURING LAST 3
(THREE) FINANCIAL YEARS, ENDING ON 31-03-2018 AND SHOULD HAVE POSITIVE NET WORTH AS ON
LATEST AUDITED ACCOUNTS AS SUBMITTED FOR PARA 1(c).

BIDDER MUST HAVE EARNED PROFIT IN ANY ONE OF THE LAST THREE FINANCIAL YEARS ENDING ON
31-03-2018. AUDITED BALANCE SHEET AND PROFIT & LOSS ACCOUNT OF THE COMPANY FOR LAST 3
(THREE) FINANCIAL YEARS, ENDING ON 31-03-2018 NEED TO BE SUBMITTED IN SUPPORT OF ABOVE.

IN CASE AUDITED BALANCE SHEET AND PROFIT & LOSS ACCOUNT HAS NOT BEEN SUBMITTED FOR
ALL THREE YEARS INDICATED ABOVE (AS PER 1(b) above) THEN APPLICABLE FINANCIAL AUDITED
STATEMENTS SUBMITTED BY THE BIDDER AGAINST THE REQUISITE THREE YEARS WILL BE
AVERAGED FOR THREE YEARS.

IF FINANCIAL STATEMENTS ARE NOT REQUIRED TO BE AUDITED STATUTORILY, THEN INSTEAD OF
AUDITED FINANCIAL STATEMENTS, FINANCIAL STATEMENTS ARE REQUIRED TO BE CERTIFIED BY
CHARTERED ACCOUNTANT.

2.0

BIDDER SHOULD HAVE EXECUTED AT LEAST ONE JOB OF “ERECTION & COMMISSIONING OF
STG & AUX. JOBS” OR “OVERHAULING OF STG & AUX. JOBS” OF UNIT OF RATING 200 MW OR
ABOVE (KWU DESIGN) IN ANY UTILITY/ INDUSTRIAL PROJECT IN LAST 3 (THREE) YEARS,
ENDING ON LATEST DUE DATE OF SUBMISSION OF OFFER.

RELEVANT SUPPORTING DOCUMENTS FROM PURCHASER / END USER SHALL BE SUBMITTED.

NOTE FOR SL NO 2.0 ABOVE

THE WORD EXECUTED MEANS: THE WORK SHALL HAVE BEEN COMPLETED UPTO SYNCHRONISATION EVEN IF
THE CONTRACT HAS NOT BEEN COMPLETED OR CLOSED

3.0 | BIDDER SHOULD HAVE VALID PAN.
RELEVANT SUPPORTING DOCUMENTS SHALL BE SUBMITTED.
40 | NO CONSORTIUM/JV BIDDING IS ALLOWED FOR THIS TENDER.
5.0 | CONSIDERATION OF OFFER WILL BE SUBJECT TO CUSTOMER’S APPROVAL OF BIDDER
Note | AFTER SATISFACTORY FULFILLMENT OF ALL THE ABOVE CRITERIA, OFFER SHALL BE CONSIDERED

FOR FURTHER EVALUATION AS PER NIT AND ALL OTHER TERMS OF THE TENDER.
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GENERAL INFORMATION:

VENDOR SHOULD FURNISH INFORMATION REGARDING PROJECTS IN HAND, DETAILS
OF CURRENT LITIGATION AND ARBITRATION CASES, ORDERS REGARDING
EXCLUSION/EXPULSION OR BLACK LISTING, IF ANY.

CORRIGENDUM/EXTENSION (IF ANY) OF THIS TENDER WILL BE PUBLISHED IN
WEBSITES.

INTERESTED BIDDERS MEETING THE ABOVE QUALIFYING REQUIREMENTS MAY
DOWNLOAD TENDER DOCUMENTS FROM AFORESAID WEBSITE(S).

DOWNLOAD OF TENDER DOCUMENT

) | STARTS 12/04/2019

i) | TENDER DOWNLOAD CLOSES ON 22/04/2019 AT 15:00 HRS. IST

i) | LAST DATE OF SEEKING CLARIFICATIONS | 18/04/2019 UP TO 11:00 HRS. IST

iv) | PRE-BID DISCUSSION (IF REQUIRED) ON N.A.

v) | LAST DATE OF SUBMISSION OF OFFER 22/04/2019 UP TO 15:00 HRS. IST

DATE OF TECHNO-COMMERCIAL BID

OPENING 22/04/2019 AT 16:00 HRS. IST

vi)

BHEL RESERVE THE RIGHT TO ACCEPT/REJECT ANY OR ALL THE BIDS WITHOUT
ASSIGNING ANY REASON THEREOF.

NOTE: PRE-BID DISCUSSION, IF TAKE PLACE, SHALL FORM PART OF THE TENDER
DOCUMENT. NO CLARIFICATIONS/QUIERIES FROM THE TENDERERS AFTER 18/04/2019
(UP TO 11:00 HRS. IST) OR AFTER PRE-BID DISCUSSION (IF TAKES PLACE) SHALL BE
ENTERTAINED BY BHEL.
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ENCLOSURES: -
i) SCOPE OF WORK, TAXES AND DUTIES & OTHER DETAILS: (ANNEXURE-I: 10 PAGES)

i) SPECIFIC CLAUSE WITH RESPECT TO BOCW ACT & CESS ACT: (ANNEXURE-BOCW: 02
PAGES)

iii) ESSENTIAL CONDITIONS TO BE FULFILLED BY SUCCESSFUL BIDDER (ANNEXURE-SAS-
1: 01 PAGE)

iv) TENTATIVE LIST OF T & P (ANNEXURE-II: 04 PAGES)

v) LIST OF CONSUMABLES TO BE ARRANGED BY THE CONTRACTOR IN ADDITION TO
THE NORMAL CONSUMABLES (ANNEXURE-I111: 01 PAGE)

vi) SPECIAL NOTE TO BIDDERS: 02 PAGES

vii) ANNEXURE FOR HSE & OHSAS: 16 PAGES

viii) SAFETY PROVISION RELATING TO CONTRACTOR (ANNEXURE-S: 05 PAGES)

ixX) GENERAL & SPECIAL CONDITIONS OF CONTRACT FOR SERVICES JOB (24 PAGES)
X) SPECIFIC TERMS AND CONDITIONS FOR SERVICES JOB (14 PAGES)

xi) NO DEVIATION CERTIFICATE AS PER PRESCRIBED FORMAT (ANNEXURE-IV)

xii) PRE-QUALIFICATION CRITERIA (ANNEXURE-V)

xiii) DECLARATION OF THE BIDDERS (ANNEXURE-VI)

xiv) PRICE SCHEDULE

xv) GENERAL TERMS & CONDITIONS OF REVERSE AUCTION (PART - D)

xvi) FORMAT FOR BANK GUARANTEE FOR PERFORMANCE SECURITY

xvii) FORMAT FOR PROFORMA OF BANK GUARANTEE (in lieu of SECURITY DEPOSIT)
xviii) RTGS FORMAT (REAL TIME GROSS SETTLEMENT)

xix) SUSPENSION OF BUSINESS DEALING WITH SUPPLIERS/CONTRACTORS - ANNEXURE-A

xx) FORMAT FOR CERTIFICATE BY CHARTERED ACCOUNTANT ON LETTER HEAD -
ANNEXURE-B

xxi) FORMAT FOR DECLARATION FOR RELATION IN BHEL
xxii) FORMAT FOR SEEKING CLARIFICATION
xxiii) FORMAT FOR DETAILS OF BIDDER

xxiv) RTGS DETAILS OF BHEL-PSER FOR EFT BY BIDDER/CONTRACTOR

ALL THE PAGES OF NIT SHALL BE DULY SIGNED BY THE BIDDER WHILE SUBMITTING
THE OFFER.

For & on behalf of
BHARAT HEAVY ELECTRICAL LIMITED

SR. ENGINEER (PURCHASE)
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A) E-TENDER NUMBER

B) WORK

PARTICULARS OF THE TENDER

. PSER:PUR:NBNB-S356:19 (ENQ:19:PP:0015:PUR:5)
Date 12/04/20109.

:OVERHAULING OF LP TURBINE, HP & IP STOP VALVES &
CONTROL VALVES, HP BYPASS & SPRAY CONTROL
VALVES, GOVERNING  SYSTEM, MOP  INCLUDING
INSPECTION & OH OF TURBINE BEARINGS, MPI & NFT OF
LAST TWO STAGE LPT BLADES AND OTHER ASSOCIATED
JOBS OF UNIT#1 , 250 MW (KWU DESIGN) AT BRBCL-
NABINAGAR TPP, BIHAR.

C) TENDER SUBMISSION DUE DATE : ON 22/04/2019 UP TO 15:00 HRS. IST

D) TECHNICAL BID OPENING DATE : ON 22/04/2019 AT 16:00 HRS. IST

E ) PRICE BID OPENING

F ) VALIDITY OF OFFER

G) MOBILIZATION TIME

H) COMPLETION PERIOD

: Six months from the due date of offer submission
(Including extension, if any)

. As per Annexure-I

: As per Annexure-I

I) TARGET COMPLETION DATE PP

J) The vendors should furnish the following documents for our scrutiny along with papers for
pre-qualification for qualifying for price bid opening.

1) Credential / Experience certificates in line with Pre-Q & requirements in line with tender

specifications

2) PAN NO & Photo Copy of PAN CARD.

3) Photo Copy of GSTN Registration Certificate.

4) Latest Banker’s certificate for financial soundness.

5) Balance sheets & P&L Accounts for the preceding three years

6) Organizational chart

7) Relevant list of T&P held by the vendor earmarked for the tendered job

8) List of concurrent contracts held by the Contractor.
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Particulars of Tender (Continued)

Facilities to be provided to contractors as described below: -

All T&P required / recommended for the work against this tender shall have to be mobilized by
the contractor fully at their expense within the quoted price.

Any special T&P i.e. T&P made available by the manufacture of the equipment to the customer
can be made available to the contractor free of charges subject to availability at site.

Any consumables required / recommended for the work against this tender shall have to be
mobilized by the contractor fully at their expenses within the quoted price.

Regarding other facilities for the contractors the following table clarifies adequately. Vendors are
expected to quote considering these without any deviations from the provisions of “Notice

Inviting Tender”.

Deviated offers are liable for rejection of price bid opening

a) | Water Free of Charges
b) | Power Free of Charges
c) | Storage Space Free of Charges
d) | Covered Space Free of Charges
e) | Uncovered Space Free of Charges
f) | E.O.T. Crane Free of Charges
g) | Operators for the above Cannot be provided
h) | Residential accommodation Cannot be provided
i) | Compressed air Free of Charges
J) | Work shop facilities Cannot be provided
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1) _I\/Iobil_e Crane/Hydra for heavy materials, Cannot be provided
if available
K) ii) Operator for K (i) Cannot be provided
iii) Fuel charges for K (i) Cannot be provided
I) | Other material handling equipment Cannot be provided
m) | Trailor Cannot be provided
n) | Sleepers Cannot be provided
0) | Tarpulins Cannot be provided
p) | Scaffolding materials Cannot be provided

No advance is payable to the contractors for mobilizing the site. Any payment can be
made only against running bills as per payment terms.

For & on behalf of
BHARAT HEAVY ELECTRICALS LIMITED

SR. ENGINEER (PURCHASE)
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ANNEXURE-VI

DECLARATION OF THE BIDDERS

Job: “OVERHAULING OF LP TURBINE, HP & IP STOP VALVES & CONTROL VALVES, HP
BYPASS & SPRAY CONTROL VALVES, GOVERNING SYSTEM, MOP INCLUDING
INSPECTION & OH OF TURBINE BEARINGS, MPI & NFT OF LAST TWO STAGE LPT
BLADES AND OTHER ASSOCIATED JOBS OF UNIT#1 , 250 MW (KWU DESIGN) AT
BRBCL-NABINAGAR TPP, BIHAR”.

0L I, o, hereby certify that all the information and data
furnished by me with regard to this E-Tender No. PSER:PUR:NBNB-S356:19
(ENQ:19:PP:0015:PUR:5) Date 12/04/2019 are true and complete to the best of my
knowledge.

02. 1 have gone through the tender specifications, scope of work, terms and conditions
mentioned in Annexure as well as General and Special conditions of contract and
various stipulations in detail and agree to abide by them and comply with the
requirements and intent of specifications.

03. | also certify that there have been no deviations from the tender requirements in the
bid submitted against this tender.

04. | further certify that 1 am duly authorized representative of the under mentioned
tenderer and hold a valid power of attorney to this effect, a copy of which is enclosed.
Signature:
Name :
Date
Designation :

Seal :

Tenderers Name and address
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PART-D:
General Terms & Conditions of Reverse Auction

Against this enquiry for the subject item/ system with detailed scope of supply as per enquiry
specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING
(THROUGH A SERVICE PROVIDER). The philosophy followed for reverse auction shall be English
Reverse (No ties).

1.

10.

11.

12.

13.

14.

15.

16.

For the proposed reverse auction, technically and commercially acceptable bidders only shall be
eligible to participate.

Those bidders who have given their acceptance for Reverse Auction (quoted against this tender
enquiry) will have to necessarily submit ‘online sealed bid’ in the Reverse Auction. Non-
submission of ‘online sealed bid’ by the bidder for any of the eligible items for which techno-
commercially qualified, will be considered as tampering of the tender process and will invite
action by BHEL as per extant guidelines in vogue.

BHEL will engage the services of a service provider who will provide all necessary training and
assistance before commencement of on line bidding on internet.

In case of reverse auction, BHEL will inform the bidders the details of Service Provider to enable
them to contact & get trained.

Business rules like event date, time, bid decrement, extension etc. also will be communicated
through service provider for compliance.

Bidders have to fax the Process Compliance form (Annexure-Ill of Business Rule Document of
Reverse Auction — shall be shared to bidders along with intimation of RA schedule) before
start of Reverse auction. Without this, the bidder will not be eligible to participate in the event.

In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will
help to arrive at “Total Cost to BHEL” like Packing & forwarding charges, Taxes and Duties,
Freight charges, Insurance, GST and loading factors (for non-compliance to BHEL standard
Commercial terms & conditions) for each of the bidder to enable them to fill-in the price and keep
it ready for keying in during the Auction.

Reverse auction will be conducted on scheduled date & time.
At the end of Reverse Auction event, the lowest bidder value will be known on auction portal.

The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price
breakup including that of line items, if required, (as per Annexure-IV_of Business Rule
Document of Reverse Auction) as provided on case-to-case basis to Service provider within
two working days of Auction without fail.

In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the Price
bids and price impacts, if any, already submitted and available with BHEL shall be opened as per
BHEL'’s standard practice.

Bidders shall be required to read the “Terms and Conditions” section of the auctions site of
Service provider, using the Login IDs and passwords given to them by the service provider before
reverse auction event. Bidders should acquaint themselves of the ‘Business Rules of Reverse
Auction’, which will be communicated before the Reverse Auction.

If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel
formation of any kind, directly or indirectly by communicating with other bidders, action as per
extant BHEL guidelines, shall be initiated by BHEL and the results of the RA scrapped/ aborted.

The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other
party.

In case BHEL decides to go for reverse auction, the H1 bidder (whose quote is highest in online
sealed bid) will not be allowed to participate in further RA process provided minimum three
bidders are left after removal of H1 bidder. In case of tie for H1 bid (identical online sealed bids),
16 minutes’ additional time shall be provided and all the participating bidders shall be informed by
mail/message on bidding screen to enable bidders submit revised online sealed bids so as to
break the tie.

In case H1 bidder happen to be MSE and was removed from further bidding but is within L1 +
15% band, then this bid shall also be considered and to be processed in line with ‘Public
Procurement Policy for Micro & Small Enterprises (MSEs) order, 2012".
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Annexure-|
SCOPE OF WORK

Overhauling of LP Turbine, HP & IP Stop Valves & Control Valves, HP Bypass & Spray Control Valves, Governing
System, MOP including inspection & OH of Turbine Bearings, MPI & NFT of last two Stage LPT blades and other
associated jobs of Unit#1, 250 MW (KWU Design) at BRBCL-Nabinagar TPP, Bihar

Job Duration: 25 Days from start of work to BG in. Start of work shall be certified by BHEL site engineer and
shall commence from date of BG out or within 7 days from date of intimation by BHEL, whichever is later.

Mobilisation time: Vendor shall start mobilisation within 7 days from date of intimation by BHEL

The scope under this specification is not exhaustive but indicative only. However, any activity covered under the normal
course of overhauling job shall be deemed to be within the scope. The scope shall also include, manpower assistance
during trim balancing as may be required including post overhauling vibration signature analysis. Time is the
essence of this contract. Hence contractor must mobilize site with adequate manpower for round the clock 12 hours shifts
work during the entire duration. Workmen  will not be allowed to work more than 12hrs a day. Also adequate T&P,
Consumables and inspection/measuring and monitoring devices are to be mobilized at site for two shift operations to
avoid any hold up during execution of the work. Post overhauling and synchronization of the unit, observation for 72 hrs
at stable load and attending all works to rectify defects if any, is included within the scope of work. Prior to mobilization of
site list of work men shift wise with the concerned work area supervisor shall be finalized in BHEL-PSER, HQ.

In case any part of the job is not required to be carried out, a deduction will be effected as per percentage shown
against those items.

TOTAL (100.00%)
SECTION-I: TURBINE & AUXILIARIES
A | LPT MODULE OVERHAULING (22.00%)

1 | Loosening of L P outer casing parting plane joints bolts and removal of LP outer shell, dismantling of|  0.50%
both end cone.

2 | Covering of condenser tubes from inside the condenser and prepare platform of LP casing joints 0.50%
plane. Jacking LP casing and necessary arrangement of platform. Arrangement of pipe & clamp cover
is included in vendor’s scope of work. Condenser spring locking and unlocking is in vendor’s scope.

3 | Loosening of joints plane bolts to remove LP inner-outer casing and LP inner- inner casing by heating |  1.00%
process which is induction in nature. Arrangement of equipment with operator for the same is included
in vendor’s scope. Removal of LP inner-outer casing and LP inner- inner casing.

4 | Record all necessary readings, roll check during dismantling of casing. 1.00%

5 | Inspection of LP turbine internals and record radial and axial clearances of fixed and moving blades| 1.00%
and rotor gland seals. Removing of LP rotor and placing it on rotor support.

6 | Thorough cleaning of bottom and top casing halves and the rotor. Alumina blasting cleaning of LP|  1.00%
rotor, LP Rotor moving /LP stationary blades and top inner-inner, inner-outer casing etc. Supply of
alumina (80 grit size), blasting nozzles/ other arrangements, enclosure including covering by tarpaulins
and proper illumination / ventilation of enclosure is included in vendor’s scope of work.

7 | Thorough inspection of rotor and casing. D P test of rotor, blades and casing in the suspected area| 1.50%
/zone.

8 | Replacement / repair of damaged sealing rings of rotor and cylinder. Inspection and replacement of| ~ 1.00%
inter-stage fins as possible of LP Rotor, as per requirement.

9 | Free & facial run-out measurement at both end of LP rotor and IP rotor (LP end) as may be required.| 1.50%
Correction of face to achieve desired swing value. Arrangement of annular surface plate (considering
spigot) for coupling face correction is in vendor’s scope. Surface finish of surface plate should be 04
micron or less and it has circular hole inside to accommodate spigot.

10 | Visual inspection and DPT of steam inlet bellows, all LP extractions bellows, LP front and rear| 1.50%
expansion bellows of the gland box. Arrangement DPT kit along with operator is under vendor’s scope.
Repair as per requirement including arrangement of filler and welding rods. High pressure welding is
also included in vendor’s scope.

9| —
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12 | Ovality checking of LP inner-inner and inner outer casing, correction by grinding as per requirement. Inner-inner|  0.50%
casing parting plane stud & cap nuts tightening by Induction heating equipment. Vendor has to arrange induction
heating equipment with operator. Deformation and gap checking of inner-inner and inner-outer casing parting
plane and correction by welding as per BHEL WPS & post welding treatment is included in vendor’s scope of
work
13 | Placement of LP rotor inside bottom casing. 0.50%
14 | Boxing-up of LP inner- inner and inner- outer casing. Tightening of studs by Induction heating| 1.00%
equipment. Vendor has to arrange induction heating equipment with operator
15 | Roll check of LP rotor. Correction of internal radial and axial clearances 0.50%
16 | Boxing- up of LP outer shell. 1.00%
17 | Setting of gland boxes as per recommended clearances. Removal and replacement of gland segments|  1.00%
and springs, re-fining and hand machining of gland seal segments as required. Cleaning of LP front
and rear seal segments by alumina blasting. Checking and setting of clearances of jack bolts after 24
hours of synchronization.
18 | Inspection of safety diaphragms and replacement if required. 0.50%
19 | Inspection of all balancing weight of LP rotor of both end, removal, assembly and replacement (if found| ~ 0.50%
damaged) of high density balancing weight. Hot-well cleaning after box-up of LPC. Opening and
closing of Hot-well manhole.
20 | Removal of LP last two stage blades (3L & 3R, 2L&2R as per tech cir. No X-68), cleaning of blades at |  2.00%
root, assistance during NFT, matching as required to get improved NFT values, assembly of blade
with technological pieces, removal of blades, final assembly of blades with clamping pieces and
locking the blades etc. Replacement of defective blade, if required including its transportation from
store.
21 | Arrangement of NFT team along with operator, technological pieces, for measurement and | 1.50%
rectification work for improvement of NFT value. Expert for blade root matching to be arranged by
vendor.
22 | MPI of all dismantled blades and rotor grooves, Arrangement of MPI kits (coil method) including |  2.00%
operator is included in the vendor's scope Consumables for MPI (MAGNAFLUX or Equivalent) as
required are to be supplied by successful bidder.
23 | Inspection and cleaning of LP exhaust hood spray nozzles. Carry out DPT of LP exhaust spray line |  0.50%
Weld joints & rectification of same by welding.
B | TURBINE BEARING INSPECTION & OVERHAULING (21.00%)
1 | Assistance during pre-shutdown & post shut down inspection of the machine and recording the parameters. 0.50%
2 | Dismantling and re-assembly of turbine-generator enclosure as per requirement. 0.50%
3 | Opening of bearing pedestal covers and removal of bearings for inspection and recording of rotor and casing| 1.00%
control dimensions.
4 | Coupled run out and float of rotor system to be checked and recorded. Measurement of reference readings|  1.00%
during dismantling and assembly
5 | De-coupling and coupling of LP rotor, IP rotor, HP rotor and MOP. Final measurement of coupled run out and|  1.00%
swing value.
6 | Alignment check of turbine rotors and corrections. 1.00%
7 | DP test and ultrasonic test of turbine bearings, thrust pads for cracks in metal bonding. DPT & UT of spare| 1.00%
bearings and thrust pads (in case of replacement) also included in vendor’s scope.
8 | Blue matching of torus piece with base plate to the extent possible at site. Replacement of bearings and thrust| ~ 1.00%
pads (if found not acceptable / damaged) by spares is included in vendor’s scope.
9 | Coupling of LP/GEN, LP/IP, IP/HP and HP/ MOP. Reaming and honing of coupling holes and replacement of|  1.00%
coupling bolts including machining of coupling bolts outside plant if required.
10 | Adjustment of bearing clearances and thrust float, boxing-up of all bearings, repair/ replacement and resetting of|  1.00%
bearing yoke keys, pads and oil guard fins/sealing strips, oil guard ring set etc. as required.
11 | Inspection of the clearance between the rotor and the oil guard ring is to be done. If it has exceeded the limit then|  1.00%
the fins / sealing strips are to be replaced and machined in specialized work shop outside power plant to get the
designed value. To & fro transportation of the items for machining outside the power plant is also included in
vendor’s scope. Machining of oil guard fins / sealing strip, pads, yoke keys etc. are included in vendor scope.
12 | Servicing and adjustment of thrust bearing trip device, over speed trip device, barring gear system, emergency| 1.00%

speed governor etc. as applicable. Servicing of over speed trip bolts. Servicing of hydraulic turning motor system
including overrun clutch and replacement of damaged components as required.
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13

Centering check, rolling check, axial bump check, swing check and Horn drop test of HP, IP & LP cylinder and
correction as required, Fixing and Lubrication of all sliding keys and packers of the cylinders etc. maintaining
proper clearances. Removal / dismantling and re insulation of damaged portion as required. Preparation for
platform below HP and IP turbine, as required to carry out the job.

1.00%

14

Dismantling of MOP, Inspection of bearings, seal rings, shaft impeller etc. and replacement of damaged parts
including bearings, impeller etc. Machining of bearings in work shop outside the plant as required including to &
fro transportation is included in scope.

1.00%

15

Catenary checking of all pedestal & correction as per requirement. Arrangement of 07 numbers pot along with
pipe lines included in vendor’s scope.

1.00%

16

Anchor plates matching for pedestals. Foundation bolts de-stretching & re-stretching / tightness checking as
required of all bearing pedestal including generator and exciter foundation bolt. Stretching device arrangement to
be done by vendor. Proper scaffolding to be carried out by vendor.

1.00%

17

Qil flushing of turbine bearings, resetting of throttles including periodic cleaning of bearing filter, basket filter of
MOT, thrust bearing duplex filters. Setting of JOP header pressure and checking of individual lift. Bearings
normalization after oil flushing.

1.00%

18

Putting the machine on barring gear with proper adjustment of jacking oil and Lube Oil pressure at bearings.
Assistance during barring gear

1.00%

19

Arrangement of four crane operators duly vetted by customer and BHEL site Engineer in-charge for round the
clock basis during entire duration of work.

1.00%

20

Arrangement of surface plate of 0.01 mm accuracy, 4nos. of 50 tonnes, 4 nos. of 25 tonnes & 4 nos. of 100
tonnes hydraulic jacks with pumping units in good working conditions

1.00%

21

Assistance during adjustment of spring heights of TG deck before removal of components and during final
alignment correction for spring deck system. Arrangement of Hydraulic jacks, scaffolding near spring deck as
may be required. TG deck locking, adjustment, necessary correction, unlocking etc., catenary checking and
correction as per requirement under supervision of M/s GERB expert. Arrangement of GERB expert is
excluded from the vendor's scope.

1.00%

22

Man Power Assistance shall be provided by vendor for followings:-

1) Dismantling, cleaning, checking, refitting, assistance during calibration and reinstallation of the following:-
i) All -turbovisory instruments mounted on turbine bearing enclosure (Bearing No 1 to No 7) related
Brackets and related electronic modules mounted in field JB and / or control room (Turbovisory
Panel) which includes

. Axial Shift Probe (03 nos probes) and key phaser (01 no probe)
HP, IP &LP Rotor Expansion Measurement (03 nos probe)
HP & IP Case Expansion Measurement (02 nos probe)
Bearing Vibration Measurement(14 Nos probes) Absolute Shaft Vibration
Measurement(14 Nos probes)
. Turbine Speed pick-ups (4 Nos probes) and related electronics mounted in
CJJ02 panel. All thermocouples of turbine bearings (Bearing No 1 to No 7) and JBs
related to it.
. Limit switches in turbine body, HPSV (L&R), HPCV (L&R), IPSV (L&R), IPCV
(L&R) and CRH NRV, LPBPSV, LPBPCV (L&R).
i) Turbine Control Valve Position feedback transmitters- 6 nos (HPCV 1 &2, IPCV 1 & 2),
LPBP (1&2).
ii) Al TSC thermocouples located in Turbine Body and Control /Stop Valves including
their cables, JBs and panel mounted modules
iv) All type of limit switches, pressure switches, solenoids and local gauges mounted on
Turbine Governing racks.
V) RTD, Thermocouples, Local Gauges and limit switches mounted in Turbine | Generator
Body, Bearings and Valves.

2) Checking of various signals and signal conditioning in TSC Panel,” Logic checking in
TSC DPU for correct display of TSC parameters in monitor (CRT).

3) Healthiness Checking & Rectification of faulty signals (in Local JB end as well as DCS
Panel end) of Temperature Signals at Generator JBs and DCS Panel related to Generator Stator Core,
Slot, Bar, Cold Gas, Hot Gas Temperature.

4) Calibration and checking of Electro-hydraulic converter.

5) C&I work at LP extraction valve.

6) Replacement of Faulty ltems related to above in SI. No 1 to 5.

1.00%

HANGER INSPECTION

(3.00%)
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Carry out hanger setting & adjustment of turbine area hangers of power cycle piping etc. Work to be done as

under:-

a) Making necessary scaffolding & approach platform for servicing.

b) Hanger cold & hot readings are to be recorded.

c) Checking of Freeness of hangers.

d) Checking of fouling of hanger with the structure/wall

e) Removal of welding of hanger support with surrounding structure for the purpose of temporary supports if
any.

f)  Checking for any visual deviation of hanger elevation noticeable or looseness of hangers.

g) Adjustment of necessary hangers & supports as per requirement.

h)  Any modification / rectification for the above job as required to be done by the vendor.

Note | Vendor has to depute one expert along with accommodation duly vetted by BHEL Site Engineer In Charge for a
period 8 (eight) days for inspection and rectification of piping hanger & support, failing which an amount of Rs
7000/- per man day will be deducted.

D | MS & HRH STRAINER REMOVAL, INSPECTION, CORRECTION AND RE- INSULATION (2.50%)
1 |a) MS strainers - 2 nos.

b) HRH strainers - 2 nos.

WORK TO BE DONE AS UNDER: -

1. Removal of steam strainers from the strainer housing by induction heating (heating equipment
with operator to be arranged by vendor) after removing the insulation and cutting of the pipelines
as required.

2. Removal of foreign element from strainer and cleaning. DP checking of weld joint between
blanking plate & strainer mesh, rectification and repair of weld joint. New strainer element to be
welded to the blanking plate, if required.

3. Measurement of radial clearance between Strainer body ID & Protecting ring OD. Readings have
to be taken at four places to get correct ovality readings & to be recorded.

4. Preparation of DPT of strainer housing as per BHEL norms (Inside & Outside)

5. Re-assembling of steam strainers into the strainer housing as per the standard procedure and re-
welding of all pipelines as per the drawing. This include cutting of the drain pipe, IBR welding,
stress relieving, radiography, DPT, UT etc. Vendor shall provide welding rod, consumables &
arrange necessary equipments with operator also.

6. Re-insulation including arrangement of insulation material is included in vendor’s scope.

E | SERVICING OF CRH NRV WITH ACTUATOR (1.50%)

a) CRH NRV with servomotors - 1 set

WORK TO BE DONE AS UNDER: -

1. Making necessary scaffolding & approach platform for servicing.

2. Removal of existing insulation cladding sheet and insulation in the top cover area of NRV.

3. Removal of oil pipe line from NRV servomotor, de-coupling of servomotor from valve spindle
and removal of servomotor from position.

4. Opening the top cover of CRH NRV by making proper lifting arrangement and Removal of all
internals like flap, spindle etc.

5. Cleaning of all internals including pressure seal area and checking for any erosion mark in
gasket seating areas.

6. Carry out DPT as per requirement.

7. Repair and Replacement of defective component. Carryout necessary matching/lapping etc.

8. Build up and repair of eroded portion by grinding and matching/lapping.

9. Box up of NRV with new pressure seal gasket/ components etc.

10. Tightening of the cover to the required torque and hot tightening of the same after charging.

11. Fixing the servomotor in position, coupling the servomotor with NRV spindle and fixing of oil
pipes of servomotor after servicing of servomotor.

12. Attending and rectification of leakages if any after charging.

13. Removal of temporary platforms and Scaffoldings.

14. Re-insulation including arrangement of insulation material is included in vendor’s scope.

F | HP BYPASS SYSTEM, MAIN AND SPRAY VALVES WITH ACTUATORS (HYDRAULIC SERVOMOTOR) (3.00%)
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a) HP bypass main valves with actuator (hydraulic servomotors) -02 sets
b) Spray valves (BPE and BD) with actuators (hydraulic servomotors) -03 sets
WORK TO BE DONE AS UNDER: -
1. Making necessary scaffolding & approach platform for servicing.
2. Changing of line filters.
3. Checking of nitrogen pressure and filling as necessary.
4.  Qil pressure setting and adjustment as necessary.
5. Servicing of servomotors of BP, BPE and BD valves etc.
6. Dismantling of valves, lapping and blue matching etc.
7. Repair / replacement of damaged / worn out components, welding etc.
8. Assistance (manpower and providing consumable like welding rods, arrangement of high pressure welder)
during seat cutting. Seat cutting agency will be arrange by BHEL.
9. Final assembly of valves and actuators etc.
10. Dismantling/assembly/calibration of valve strokes, C&l system and limit switches.
11. Cutting, connections of body spray line by TIG (root joint) and arc welding. DPT of welding joint. To reduce

tension of spray line additional spool piece to be welded if required.

Note

Vendor has to depute one expert along with accommodation duly vetted by BHEL Site In Charge for a period 10
days for HPBP valve & Hydraulic servomotor servicing and calibration, failing which an amount of Rs 7000/- per
man day will be deducted.

G | TURBINE VALVES SYSTEM OVERHAULING (4.00)%
a) HP stop and control valve with servomotors - 2 Sets
b) IP stop and control valve with servomotors — 2 Sets

WORK TO BE DONE AS UNDER:-

1. Making necessary scaffolding & approach platform for servicing.

2. Removal of insulation as required.

3. Draining of oil from valve servomotor housing. Removal of oil pipelines and steam leak off lines.

4. Decoupling of valve and servomotor stem. Removal of servomotor and valve cover with valve
cone.

5. Dismantling of servomotor and valves. Cleaning of all components, repair / replacement of
damaged parts. Modification of valve bush and cone clearance, if found necessary.

6. Cleaning of servomotor pilot valve assembly.

7. Assembly of valve and servomotor as per the designed clearance after servicing.

8. Blue matching of all valves seats with seating. Lapping to be done with fabrication of lapping
devices as per requirement.

9. Placement of valve and servomotors and coupling etc. Dismantling and assembly of C&l probes
along with limit switch. Calibration and setting of the strokes.

10. Fixing of oil and steam lines.

11. Setting of valves characteristics.

12. Dismantling and fixing of position transmitter.

13. Checking of governing characteristic and recalibration as per protocols/ standard curves of BHEL.

14. Governing characteristics setting /adjustment after overhauling of servo valves (HP, IP, LP and
CRH NRV/Extraction NRVs) including C&I works.

15. Servicing of HP and IP Control Valves servomotors and characteristics setting /adjustment after
overhauling.

16. Manpower assistance is also to be provided for servicing of LPBP Hydraulic Power Pack and
Hydraulic Actuator Cylinder Units.

17. Removal of temporary platforms and Scaffoldings.

18. Re-insulation including arrangement of insulation material is included in vendor’s scope.

H | TURBINE GOVERNING RACK OVERHAULING (3.00%)
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Vendor has to carryout following activities:-

Dismantling of individual components of Hydraulic speed Governor & over speed trip device.

Cleaning of components and assemblies.

Measure and record control dimensions of components as per drawing.

Replace damages components if any and replace all sealing elements as required.

The replacement of bellow items including brazing of bellow with end pieces/supports as per requirement.

Assemble individual assemblies in the respective assemblies.

Rectification/replacement and setting of both over speed trip mechanisms as per requirement.

Charge oil in rack one by one and attend to leakages if any.

Attend to defects if any during re-commissioning.

0. Re-commissioning of the governing system in totality including control system characteristics, valve
operating characteristics and valves operation. Checking of governing system protections also included in
the re-commissioning works.

11. Servicing of LP bypass water injection valves including servomotors

12. The ATT should be checked and rectify the problem if noticed.

SNk wh =

SECTION-Il: OVERHAULING OF GENERATOR AND SEAL OIL SYSTEM (35.00%)
A | General activities
1 | Air leak test of Generator for checking of air leak through all bushing terminals, stator RTD terminal flanges etc. 0.50%
2 | Collection of materials from Customer O&M Store as per requirement & Shifting of all required fixture to carry out 0.50%
the overhauling from store to the site. )
3 | Dismantling and removal of TG/Exciter enclosures & hydrogen cooler, exciter coolers. 0.50%
4 | Removal of Jumpers of Phase & Neutral side Terminal Bushing & fitment of the same. Dismantling of all phase &
neutral bushing for replacement of all O-rings / gaskets and replacement of bushing as required Coordination for|  0.50%
HV test of all bushing and final assembly.
5 | Check couple run out of L.P. - Gen. Rotors and de-couple. Check alignment and free run out after top half 050%
removal of bearings. '
6 | Dismantling of exciter covers. Record Gen. Exciter Rotors coupled run out, swing check of Exciter Rotor, 0.50%
Decouple Exciter Rotor. Check alignment. Remove Exciter from bed. '
7 | Dismantling of oil and water pipelines. 0.50%
8 Rempvgl of end shield & fan shield of TE & EE and measurement of clearances & matching of fan shield if 0.50%
required.
9 | Hydro test of hydrogen coolers and exciter coolers to be carried out. Plugging of the tubes to be done, if any 0.50%
leakage in the tube is found. Cooler testing hydraulic pump is to be arranged by the vendor. '
10 | Dismantling of generator bearings and record clearance / interference. 0.50%
11 | Dismantle Hydrogen seals, inner oil catchers after recording clearances. Remove top half end shields. 0.50%
12 | Record stator air gap, magnetic offset. Lower bottom half end shields. 0.50%
13 | Rotor thread out. 0.50%
14 | Inspection of bearings, Thrust pads, Hydrogen Seals, Oil catchers and end shield etc. Replacement of bearings, 0.50%
thrust pads and Hydrogen seals as required. '
15 | Conduct DPT & UT on bearings, thrust pads and hydrogen seals (including spare bearings and seals in case of 0.50%
replacement). DPT on LP —Generator coupling bolts. DP & UT of retaining ring of rotor. '
B | SEAL OIL SYSTEM:
1 | DPR-A and DPR-B valve checking and servicing 0.25%
2 | LINE Flow meter, all pressure gauge and temperature gauge checking and replacement if found faulty. 0.25%
3 | Seal oil tank cleaning and SOT float valve checking and servicing. 0.25%
4 | Intermediate oil tank cleaning and float valve servicing. 0.25%
5 | DPR-A & B final setting. 0.25%
6 | SOST and all pipe and valve checking. 0.25%
C | Generator Stator :-
1 | Inspection of stator core overhangs and detection of any abnormalities and subsequent rectification of the fault. 0.50%
2 | Through cleaning of stator internals by laboratory grade acetone and markin cloth. 0.25%
3 | Straightening and matching of H2 cooler pipe lines connected with stator casing to make it proper leak-proof. 0.50%
4 | Heating and varnishing of Stator winding, Winding Guards, Fan Guard Covers, other insulating sheets etc. 16
nos. halogen lamp of 1000 watts each are to be arranged by the bidder within the quoted price for proper heating
of stator and rotor. Varnishing of the stator is to be done with dry oxygen. Varnish & dry oxygen shall be arranged 0.50%
by vendor.
5 | Assistance during NFT of O/H portion and corrections 0.50%
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D | Generator rotor:
1 | Cleaning of rotor and removal of paints from retaining rings and fan blades. 0.25%
2 | Conduct DPT and UT of retaining rings and fan blades in position 0.25%
3 | Gas tightness test of rotor. Required number of Nitrogen cylinder is to be arranged by vendor. 0.25%
4 | Attending leakage from CC bolts both inner and outer, rectification and replacement as required. Vendor has to
arrange an expert technician(s) acceptable to BHEL Site Engineer for inspection of sealing washers of CC bolts.
All T&Ps including Torque wrench (up to 1700 Nm) and consumables required for correction like Rubber| 2.50%
compound K and Hardener T-37 to be arranged by the vendor. Required number of Nitrogen cylinder is to be
arranged by the bidder.
5 | Inspection of rotor wedges and balancing weights. 0.50%
6 | Polishing of bearing Journals by coir rope only. 0.50%
7 | Rotor coupling facial run out checking and correction. Blue matching of coupling face with surface plate as 0.50%
required. Arrangement of surface plate is under vendor’s scope. '
8 | Erection of proper enclosure with fireproof tarpaulin for heating and varnishing of Rotor with dry oxygen. 0.25%
9 | Inspection of all phase and neutral bushings and repair / replacement as required Air tightness test of the 0.50%
bushings independently [outside]. Required number of Nitrogen cylinder is to be arranged by vendor '
10 | Box up hydrogen coolers, pipe lines and dismantled parts. 0.25%
11 Glulgz i:jection on stator overhangs and dry out of stator winding, rotor winding and varnishing with dry oxygen 0.50%
cylinders.
12 | Checking of RTDs and thermocouple and replacement only those wherever accessible. 0.50%
13 | Re-finning of inner & outer oil catchers for Bearing 5,6&7.Measurement of seal ring dimension value and if 1.50%
required than replacement of seal ring. Machining of seal ring and oil catcher within vendor scope o
E | Generator Assembly
1 | Thread in of Generator Rotor and Assembly of bottom half end shields. 0.50%
2 | LP Generator Rotor alignment, reaming / honing if required. Coupling and CRO checking. Suitable hydraulic 050%
jacks, required for alignment is to be arranged by the party. '
3 | Refining of all oil catchers (outer and inner) of both side and subsequent matching of the parting planes. 0.50%
Machining of oil catchers and seal ring within the quoted price is in the scope of successful bidders. )
4 | Assembly of top end shields, inner oil catchers, winding guard, supports for insert covers etc. 0.50%
5 | Parting plane matching of all generator bearings, seal ring carrier (seal body) 0.50%
6 | Checking of all clearances of bearings, labyrinth rings, oil catchers, hydrogen seals etc. Replacement of cords / 050%
gaskets, scaling trips/ fins etc. '
7 | Assembly of hydrogen seals. 0.50%
8 | Injection of silicone sealing compound into end shields. Gun for injecting compound is to be carried out by the 0.50%
party and party has to arrange Silicone sealant RTV-732 (DOW CORNING or Equivalent) )
9 | Assembly of bearings ensures bearing pedestal insulation resistance. 0.50%
10 | Checking foundation bolts and re-tighten with suitable fixture. 0.50%
F | Exciter
1 | Cleaning and inspection of main exciter stator and rotor. 0.50%
2 | Cleaning and inspection of PMG. 0.50%
3 | Thorough Cleaning of diode wheel with compressed air and markin cloth and acetone and replacement of
defective component if required. Removal and re-mounting of each diode and fuse .Diodes will be provided by|  0.50%
customer.
4 | Heating and varnishing of main exciter and PMG. 0.50%
5 | Checking foundation bolts of exciter bed and re-tighten with suitable torque wrench. 0.50%
6 | Box up of exciter 0.50%
7 | Placement of exciter assembly on foundation. 0.50%
8 | Alignment of Gen. Exciter rotors, swing check, correction and coupling. Torque wrench of proper rating for 0.50%
tightening is to be arranged by vendor. '
9 | Box up exciter bearing and pedestal after ensuring proper IR value between pedestal and earth. 0.50%
10 | Assembly of sealing walls, hoods, enclosures etc. 0.50%
11 | Assistance for oil flushing of bearing, adjustment of Seal Qil DP through PRV setting, checking of float of Seal Qil 0.50%
Vacuum tank. '
12 | Assistance in establishing seal oil. Carrying out Generator air tightness test. 0.50%
13 | Carrying out Generator air tightness test. 0.50%
14 | Assistance during Generator dry out and Generator bus duct connection. 0.50%
15 | Necessary modifications required for better performance of the components / sub-systems 0.50%
G | ASSISTANCE DURING ELETCRICAL AND MECHANICAL TESTS OF GENERATOR 3.00%

Assistance during carrying out the following electrical tests on stator and rotor is within the scope of
successful bidder.
Stator:-

i) Stator wedge deflection test
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ii) ELCID test

iii) IR/PI, DC resistance measurement

iv) Tan delta test

v) Partial discharge test.

Rotor: -

i) IR & PI of rotor

i) DC resistance measurement

iii) AC impedance

iv) RSO test

Exciter:-

i) Diode wheel checking, including diode and fuse. Removal and re-mounting of each diode and fuse
ii) IR and PI of main exciter stator and rotor.

iii) Pole Drop Test

NOTE: ARRANGEMENT OF TEST KIT ALONG WITH THE OPERATOR IS WITHIN BHEL’S SCOPE.

SECTION-IIl: ASSISTANCE DURING COMMISSIONING/SYNCHRONIZATION (5.00%)

ASSISTANCE DURING COMMISSIONING/SYNCHRONIZATION OF THE UNIT AND OBSERVATION FOR 72
HRS AFTER SYNCRONIZATION OF MACHINE

INPUTS REQUIRED FROM SUCCESSFUL BIDDER

01. T & P AND IMTEs FOR PERFORMING THE SUBJECT JOB

02. Arrangement of scaffolding pipes & wooden planks for the purpose of platforms.

03. Electricity for welding and lighting, compressed air & water shall be arranged at suitable single point outlet and the
agency shall arrange their own network for the total job.

General scope of work and terms:

01.  Transportation of spares from Customer store to site and return to store if not used.

02.  Transportation of special T& Ps, lifting tackles etc from Customer store to site and return to store after job
completion.

03.  Issuing and returning of materials from Customer store and returning back & material reconciliation.

04.  General illumination is available but for carrying out overhauling job any illumination is required is to be arranged.

05.  After completion of work, the area shall be cleared up to the satisfaction of BHEL Site Engineer in charge/
Customer. Disposal of scrap/ waste/ insulation generated while overhauling work to be disposed off at
predetermined place as indicated by Customer by the bidder including transportation of the waste.

06.  The contractor shall have to bear for the loss of any damage to the items belonging to Customer due to Improper
handling / storing or improper fitting etc. and necessary recoveries will be made from the Contractor.

07.  The contractor shall erect approach platform as per requirement and dismantle the same. Scaffolding material shall
be brought by the contractor.

08.  The contractor shall be fully responsible for maintenance of records of his employees.

09.  Contractor shall engage his personnel round the clock and shall submit detailed work plan, bar chart, manpower
deployment plan ( in nos and skill level only ) round the clock and work progress and these shall be discussed and
agreed prior to commencement of the work.

10.  Housekeeping: Maintaining proper cleanliness around the work area is the contractor's responsibility. The
contractor has to depute separately identified persons exclusively for area cleaning.

11.  Safety Requirements: All persons working shall strictly follow the Customer safety norms. Contractor shall be
solely responsible for ensuring the safety of his all worker / employees.

12.  Contractor shall provide and ensure the proper use of all safety gadgets (PPE) to / by his all employees / workers
engaged for this work. Contractor shall provide following safety gadgets confirming to the IS norms: safety helmets,
safety goggles, safety shoes, hand gloves, & safety belts. Failing to the issue or use of the safety gadgets based
on the requirement or violation of safety norms will attract penalty as per customer / BHEL safety rule. Contactor
shall arrange necessary safety gadgets/PPE for BHEL persons also.

13.  The contractor shall ensure that safety related awareness training has been given to his all workers / employees at
the time of start of contract and it is mandatory to obtain identity card for the same from Customer safety
department.

14.  Contractor to take care of safety exclusively of his workers / employees engaged for the subject work. Contractor
shall also ensure that there shall not be any safety hazard to the persons / machines in the vicinity due to his
activities.

15. Al lifting tools and tackles to be used shall be having the valid test certificate (with proper identification mark on the
tools) from government approved agency and the same shall be produced to Engineer before start of work.

16.  Other Requirements: Contractor shall ensure that environmental related awareness training has been given to his
workers / employees at the time of start of contract.
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17.  Agency has to arrange their own incoming / outgoing Road permit for the T&Ps, materials, consumables
etc required for the work.

18.  Deployment of one Safety Officer (round the clock) having qualification of Diploma in Safety for entire
duration of the job.

For all the above cases arrangement of Material handling equipment will be in vendor’s scope

TAXES AND DUTIES:

1.1 All taxes excluding GST with applicable cess &BOCW Cess (mentioned elsewhere in the Tender)but including,
Charges, Royalties, , any State or Central Levy and other Taxes for materials if any obtained for the work and for the
execution of the contract shall be borne by the bidder and shall not be payable extra by BHEL.

1.2 Any increase in the above at any stage during execution including extension of the contract, if any, shall have to be borne
by the contractor. Quoted/ accepted rates/ price shall be inclusive of all such requirements.

1.3 GST with applicable Cess, legally leviable & payable by the successful bidder as per GST Law, shall be paid extra
by BHEL. Hence, Bidder shall not include GST with applicable Cess in their quoted price.

14 The successful bidder shall furnish proof of GST registration with GSTN Portal covering the services under this contract.
Registration should also bear endorsement for the premises from where the billing shall be done by the successful bidder
on BHEL for this project/ work.

1.5 Since GST on output will be paid by BHEL separately as enumerated above, bidder’s quoted rates/ price should be
after considering the Input Credit under GST law at their end.

1.6 TDS under Income Tax shall be deducted at prevailing rates on gross invoice value from the running bills unless exemption
certificate from the appropriate authority/ authorities is furnished.

1.7 TDS under GST shall be deducted at applicable rates on gross invoice value from the running bills.

1.8 Bidder shall note that the GST Tax Invoice complying with GST Invoice Rules (Section 31 of GST Act & Rules referred
there under) wherein the ‘Bill To’ details shall be as per following.

BHEL GSTN - 10AAACB4146P1ZU
NAME: Bharat Heavy Electricals Limited
ADDRESS: BHEL-PSER, SAS Site Office
BRBCL-Nabibanagar TPP
Aurangabad, Nabinagar
Bihar - 824303, India

1.9 Bidder to intimate immediately on the day of removal of Goods(in case of any supply of goods) to BHEL along with all
relevant details and a scanned copy of Tax Invoice through following communication mode for enabling BHEL to meet its
GST related compliances

Portal Address — Shall be intimated later.

And

Email Address - Shall be intimated later.

In case of delay in submission of the abovementioned documents on the date of dispatch, BHEL may incur penalty /interest
for not adhering to Invoicing Rules under GST Law. The same will be liable to be recovered from the successful bidder, if
such delay is attributable to the bidder.

110 | In case of raising any Supplementary Tax Invoice (Debit / Credit Note) Bidder shall issue the same containing all the details
as referred to in Section 34 read with Section 31 of GST Act & Rules referred there under.

111" | Bidder shall Comply with the Time limit prescribed under the GST Law and rules thereof for raising of the tax invoice. If any
supply of goods is applicable, Bidder shall also ensure prompt delivery of Goods after dispatch.

112 | Bidder shall note that in case GST credit is delayed/ denied to BHEL due to delayed / non receipt of goods and /or tax
invoice or expiry of the timeline prescribed in GST Law for availing such ITC, or any other reasons attributable to the
bidder, GST amount shall be recoverable from the bidder along with interest levied / leviable on BHEL, as the case may be.

1.13 | Bidder shall upload the Invoices raised on BHEL in GSTR-1 within the prescribed time as given in the GST Act. Bidder shall
note that in case of delay in declaring such invoice in your return and GST credit availed by BHEL is denied or reversed
subsequently as per GST Law , GST amount paid by BHEL towards such ITC reversal as per GST law shall be recoverable
from the bidder along with interest levied / leviable on BHEL.

1.14 | Way Bill: Successful Bidder shall arrange way bill / e-waybill for any transfer of goods for the execution of the contract.

The Bidder has to make their own arrangement at their cost for completing the formalities, if required, with Issuing

9
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Authorities, for bringing materials, plants & machinery at site for execution of the works under this contract, Road Permit/

Way Bill, if required, shall be arranged by the contractor and BHEL will not supply any Road Permit/ Way Bill for this
purpose.

1.15

Any new taxes & duties, if imposed subsequent to the due date of offer submission as per NIT & TCN, by statutory authority
during contract period (including extensions for which delay is not attributable to the bidder), shall be reimbursed by BHEL
on production of relevant supporting document to the satisfaction of BHEL. However, bidder shall obtain prior approval from
BHEL before depositing any such new taxes and duties.

Benefits and/or abolition of all existing taxes must be passed on to BHEL against new taxes, if any, introduced at a later
date.

10
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Annexure -BOCW

Specific clause wrt BOCW Act & Cess Act

It shall be the sole responsibility of the contractor as employer to ensure compliance of
all the statutory obligations under the Building and other Construction Workers’
(Regulation of Employment and Conditions of Service) Act, 1996 and the Building and
other Construction Workers’ Welfare Cess Act, 1996 and the rules made thereunder.

It shall be sole responsibility of the contractor engaging Building Workers in connection
with the building or other construction works in the capacity of employer to apply and
obtain registration certificate specifying the scope of work under the relevant provisions
of the Building and Other Construction Workers’ (Regulation of Employment and
Conditions of Service) Act, 1996 from the appropriate Authorities.

It shall be responsibility of the contractor to furnish a copy of such Registration Certificate
within a period of one month from the date of commencement of Work.

It is responsibility of the contractor to register under the Building and other Construction
Workers’ Welfare Cess Act, 1996 and deposit the required Cess for the purposes of the
Building and other Construction Workers’ (Regulation of Employment and Conditions of
Service) Act, 1996 at such rate as the Central Government may , by notification in the
Official Gazette, from time to time specify. However, before registering and deposit of
Cess under the Building and other Construction Workers” Welfare Cess Act, 1996, the
contractor will seek written prior approval from the Construction Manager.

In case where the contractor has been accorded written approval by the Construction
Manager and the contractor is required to furnish information in Form | and deposit the
Cess under the Building and other Construction Workers’ Welfare Cess Act, 1996, fails
to do so, BHEL reserves right to impose penalty at the rate of 30% of Cess Amount.

It shall be sole responsibility of the contractor as employer to get registered every
Building Worker, who is between the age of 18 to 60 years of age and who has been
engaged in any building or other construction work for not less than ninety days during
the preceding twelve months as Beneficiary under the Building and other Construction
Workers’ (Regulation of Employment and Conditions of Service) Act, 1996.

It shall be sole responsibility of the contractor as employer to maintain all the registers,
records, notices and submit returns under the Building and other Construction Workers’
(Regulation of Employment and Conditions of Service) Act, 1996 and the Building and
other Construction Workers’ Welfare Cess Act, 1996 and the rules made thereunder.

It shall be sole responsibility of the contractor as employer to provide notice of poisoning
or occupation notifiable diseases, to report of accident and dangerous occurrences to
the concerned authorities under the Building and other Construction Workers’
(Regulation of Employment and Conditions of Service) Act, 1996 and the rules made
thereunder and to make payment of all statutory payments & compensation under the
Employees’ Compensation Act, 1923.
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Annexure -BOCW

Specific clause wrt BOCW Act & Cess Act

It shall be responsibility of the Contractor to furnish BHEL on monthly basis, Receipts/
Challans towards Deposit of the Cess under the Building and other Construction
Workers' Welfare Cess Act, 1996 and the rules made thereunder along with following
statistics :

(i) Number of Building Workers employed during preceding one month.

(i) Number of Building workers registered as Beneficiary during preceding one

month.

(i) Disbursement of Wages made to the Building Workers for preceding wage

month.

(iv)  Remittance of Contribution of Beneficiaries made during the preceding month
BHEL shall reimburse the contractor the Cess amount deposited for the purposes of the
Building and other Construction Workers’ (Regulation of Employment and Conditions of
Service) Act, 1996 under the Building and other Construction Workers’ Welfare Cess
Act, 1996 and the rules made thereunder. However, BHEL shall not reimburse the Fee
paid towards the registration of establishment, fees paid towards registration of
Beneficiaries and Contribution of Beneficiaries remitted.

It shall be responsibility of the Building Worker engaged by the Contractor and
registered as a beneficiary under the Building and other Construction Workers’
(Regulation of Employment and Conditions of Service) Act, 1996 to contribute to the
Fund at such rate per mensem as may be specified by the State government by
notification in the Official Gazette. Where such beneficiary authorizes the contractor
being his employer to deduct his contribution from his monthly wages and to remit the
same, the contractor shall remit such contribution to the Building and other construction
Workers’ Welfare Board in such manner as may be directed by the Board , within the
fifteen days from such deduction.

If any point of time during the contract period, non-compliance of the provisions of the
Building and other Construction Workers’ (Regulation of Employment and Conditions of
Service) Act, 1996 and the Building and other Construction Workers’ Welfare Cess Act,
1996 and the rules made thereunder is observed, BHEL reserves the right to withhold a
reasonable amount from the payables to discharge any obligations on behalf of
Contractors. The reasonable amount shall be decided by the Construction Manager in
consultation with Resident Accounts Officer & Head HR and shall be final.

The contractor shall declare to undertake any liability or claim arising out of employment
of building workers and shall indemnify BHEL from all consequences / liabilities /
penalties in case of non compliance of the provisions of the Building and other
Construction Workers’ (Regulation of Employment and Conditions of Service) Act, 1996
and the Building and other Construction Workers’ Welfare Cess Act, 1996 and the rules
made thereunder.
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ANNEXURE — SAS-I
ESSENTIAL CONDITIONS TO BE FULFILLED BY SUCCESSFUL BIDDER

Successful bidder has to arrange 6 copies of overhauling reports which will include various
protocols with necessary data / MOMs / important correspondences / log sheets/ colour
photographs etc. and the books shall be spiral bound with thick acetate papers in front and back
along with BHEL logo printed suitably on thick art paper at the front.

Bidder has to arrange to provide PC with internet connection, with colour printer and Xerox
paper as required for taking print out compatible with WINDOW vista version or, latest
version loaded with necessary software, during entire period of execution of job at site , for
preparing /maintaining / up keeping of various correspondences/ protocols/log shts. etc. . PC
shall be operated by PC operator conversant with AUTOCAD and other softwares to be
arranged by the successful bidder within the scope. All data thus stored during the execution of
job shall be handed over to Resident Manager at site after the Overhauling for submission to
Customer. In case vendor fails to provide the PC operator, Rs 8000/- per month shall be
deducted from vendor’s bill.

Successful bidder is to render services for proper up-keepment of BHEL site office as
required. Full time office boy is required to be provided by the successful bidder at site for up
keepment of site office.

After dismantling and during execution of the job, successful bidder has to suitably tag the
components and sub-assemblies for trace ability and store properly before final assembly. This
is as per Doc. Nos. PSER:PMX:002:94 & PSER:PMX:001:94.

Process control of Special Processes like Welding and Heat Treatment shall be carried by
successful bidder as per Doc. Nos. PSER:QLY:001:99, PSER:QLY:001:94 (3 VOL) and
PSER:QLY:003:99.

Proper segregation, identification, tagging and up-keep of all dismantled items at work site
during job execution have to be done by successful bidder.

Successful bidder is to obtain necessary "No Dues" certificates before de- mobilisation from
site.

Successful bidder is to comply with all the statutory and regulatory norms, rules and practices
as applicable for the job/site.

Successful bidder shall provide valid calibration certificates for IMTES, fitness certificates for
T&Ps and Construction Equipment ( e.g. wire ropes, hand operated chain pulley blocks, pulling
and lifting machines, electric welding generators, arc welding transformers etc.). Calibration of
IMTEs is to be arranged from the accredited agencies. Calibration certificates should have the
traceability as per national/international standards. At work site the IMTEs, T&Ps and
Construction Equipment shall be checked/tested/inspected by BHEL engineers. The procedure
for fitness testing and storage preservation and maintenance of Construction Equipment and
T&Ps shall be as per Doc. Nos. PSER:FEX:001:94, PSER:SAS(CAL):016:95 and
PSER:FEX:002:94 available with BHEL site engineers.

Successful bidder should follow all safety norms at work site. The Doc. No.PSER:PMX:
004:94 in this regard is available with BHEL engineer at site.

Any NDT within the scope shall be as per Non-Destructive Examination manual (Doc. No.
PSER: QLY:002:99 available with BHEL site engineer.

Provision of packaged drinking water facility at BHEL site office.

The successful bidder is to arrange a full set of First Aid kit for attending to manpower
deployed by him at site as per requirement.

The successful bidder is to arrange extra illumination at work site to augment the existing site
illumination if required to enable round-the-clock safe working.

Within the quoted price, the bidder has to arrange new set of utensils ( cooking & serving ),
stoves, gas cylinders / gas oven , electric heaters , chairs , tables etc. including cooks / helpers
for preparation of food for 5 to 6 nos. BHEL persons. The successful bidder will also be
responsible for taking over and vacate the BHEL mess quarter. Bidder has to provide foods for
the cook and helper.

Vendor shall submit shall submit daily job plan & progress report to the concerned BHEL
engineer, review the programme from time to time.
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Sl
No.

1.01
1.02

1.03
1.04

1.05

1.06
1.07
1.08
1.09
1.10
1.11
1.12
1.13

1.14
1.15
1.16

1.17

1.18
1.19
1.20
1.21
1.22
1.23
1.24
1.25
1.26
1.27

TENTATIVE LISTOF T & P

Tentative List T&Ps for the job is mentioned below. Vendor has to arrange T&Ps as may be required for
successful completion of the job. T&Ps are to be mobilized by vendor as and when required to match the
work schedule & complete the job on time. BHEL has the authority to penalize the contractor suitably
including termination of contract if the required/necessary T&P’s are not mobilized in time for successful
completion of job.

MEASURING TOOLS

Dial Indicator with Magnetic Base

Dial indicator — button type and LASTWARD (3 mm
travel, 25 mm dia dial with links for coupling
alignment)

Slip gauge upt 10 mm

Micro-head level, accuracy 0.1 mm per metre, 150 mm
long

Square level for leveling major parts for installation
(accuracy 0.1 mm, 150 mmX150 mm)

Vernier Caliper 150 mm and 300 mm

Set of spring caliper and divider(150 mm)

Zenith caliper for marking (150 mm)

Steel Scale 150 mm, 300 mm, 1000 mm

Telescopic gauge up to 150 mm

Bore dial gauge up to 75 mm

Inside micrometer up to 1500 mm

Outside micrometer

Taper Gauge up to 20 mm

Taper gauge 0.1 — 10 mm

Feeler gauge 100 mm, 200 mm, 300 mm long (from
0.03 to 1.0 mm thick)

Feeler strip 0.03 mm, 0.04 mm, 0.05 mm, 0.10 mm X
300 mm long

Thread Gauge M4 to M56

Depth micrometer 0-25 mm

Surface plate 300 mm X 300 mm

Combination set

Ball pen gauge for 3 to 10 mm bore

Measuring steel tape 3 M, 15 M

500 V hand / motorized megger

1000 V hand / motorized megger

250 V megger

3 !/, Digit digital multimeter

0-25 mm
0-50 mm
50-200 mm
200-300 mm
300-400 mm
400-500 mm

ANNEXURE-II

Quantity

6 sets
2 set each

1 set
1 no.

1 no.

1 no. each
1 set

1 no.

2 nos each
1 set

1 set

1 set

2 nNos

1 no.

1 no.

1 no.

1 no.

1 no.

1 no.

1no

1 set each

5 each

1 set
1 no.
1 no.
1 no.
1 set
2 each
1 no.
1 no.
1 no.
1 no.
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2.01
2.02
2.03

2.04
2.05
2.06
2.07
2.08
2.09
2.10
2.11
2.12

3.01

3.02

3.03

3.04

3.05
3.06
3.07

3.08
3.09
3.10
3.11

4.01
4.02
4.03
4.04
4.05

CUTTING TOOL

Tap set M 5 to M42 (including M27 & m 33)
Die set M 14 to M 65

Pistol Drill

-Do-

-Do- with magnetic stand

Straight grinder GQ 4

Angle grinder AG 7 and AG 5

Pistol grinder

Flexible grinder with necessary accessories
Bench grinder 150 mm

Hole punch up to 32 mm

Easy outupto M 24

Taper reamer up to 18 mm

Hand ratchet

LIFTING TOOL

Sling- 8 mm, 2.5 metre long tip to tip along with 150
mm eye at both end
Sling 12 mm, eye at both end of 300 mm,

Sling 19 mm, eye at both end of 450 mm,
Sling 25 mm, eye at both end of 450 mm,

Eye bolt 10, 12,14 & 16

Eye bolt 20, 24, 27, 36 & 42

D-shackles pin dia. 10 mm, 12 mm

D-shackles pin dia. 20 mm, 25 mm, 32 mm, 36 mm &
44 mm

Ratchet hoist 0.5 T

Chainblock2 T,5T

Manila rope 25 mm, 30 metre long

Cotton rope 25 mm, 10 metre long

OTHERT &P

Gas welding machine

Hand lamp with 30 metre cable
Switch board with 50 metre cord
Scissors-300 mm

Shim cutter — 350 mm

6 mm
15 mm
19 mm

1.5 metre long
2.5 metre long
3.5 metre long
2.0 metre long
3.0 metre long
3.0 metre long
6.0 metre long

1 set each
1 set each
2 Nos.

1 no.

1 no.

3 Nnos.

2 nos. each
1 no.

2 Nos.

1 no.

1 set

1 set

1 set

2 nos.

1 pair

1 pair

1 pair

1 pair

1 pair

1 pair

1 pair

1 pair

4 nos. each
2 nos. each
5 pairs each
1 pair each

1 no.
1 no. each
1 pair
1 no.

1 set
6 nos.
2 Nnos.
1 set
1 set
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4.06
4.07
4.08
4.09
4.10
411
412

4.13
4.14
4.15

4.16

4.17
4.18
4.19
4.20
4.21

4.22
4.23
4.24

5.01
5.02
5.03
5.04
5.05
5.06

5.07
5.08
5.09
5.10
5.11
5.12
5.13
5.14
5.15
5.16

5.17
5.18

Magnifying glass — 75 mm dia

Mirror with handle

Vacuum cleaner

Carpenter’s saw

Carpenter’s chisel

Open “D” D.E. spanner 36X41, 41X46

S.E. span “D” spanner 46, 50, 55, 65, 70, 75, 80, 85,
90, 95, 100, 105

Slogging spanners 36, 41, 55, 65

Slogging spanner 46 mm

Slogging spanners 50, 60, 70, 75, 80, 85, 90, 95, 100,
105

Box spanner set with straight handle, ratchet handle,
universal extension piece — all heavy duty, up to 46
mm

Tubular spanner 20 to 46 mm

Allen key set 4 to 27

Pipe wrench 150, 350 & 450 mm

Slide wrench 200 mm, 300 mm

Spray gun for generator varnishing / painting with
necessary high pressure hose

High pressure air hose at least 30 metre long

Tubular spanner

Gland packing remover

HAND TOOLS

Chisels (Chrome-Vanadium) 1 mm

Center punch (Chrome-Vanadium) small & big

Letter punch — 4 mm size

Number punch — 6 mm size

Bearing scrapper — half round and triangular

Flat scrapper (made out of 1.5 inch power saw blades
and pipes

Hammer 250 gms., 500 gms.

Hammer 1 kg., 2 kg.

Hammer 5 kg.

Hammer 8 kg.

Copper Hammer 2 kg.

Lead Hammer 2 kg.

Nylon mallet

Needle file

Assorted file

Screw driver 150 mm, 300 mm, 450 mm (Taparia
make)

Tommy bar 32 mm X 1 metre

Crow bar — big and small

1 no.

1 no.

1 no.

1 no.

3 Nnos.

2 nos. each
1 no each

2 nos. each
4 nos.
1 each

1 set

1 set

2 sets

1 no. each
2 nos. each
1 no.

1 no.
1 set
1 set

6 nos.

1 each

1 set

1 set

2 nos. each
8 nos.

1 no. each
3 nos. each
2 nos.

1 no.

1" no.

1 no.

3 nos.

2 sets

4 dozens

2 nos. each

1 no.
2 nos. each
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5.19
5.20
5.21
5.22
5.23
5.24

5.25

5.26
5.27
5.28
5.29

5.30
5.31
5.32
5.33

5.34

Hole bar (Assorted size)

Hacksaw frame (good quality)

Pliers, cutting nose, grip, O/S circlip, I/S circlip
Magnetic needle for dust in small holes

Oil stone (rough and smooth)

H.S.S. 12 mm square section X 100 mm parallel bits
(accurate with 0.01 mm in section)

Copper rod 12 mm dia., 25 mm dia., 50 mm dia., 300
mm length

Bench vice 150 mm

Channel lock 150 mm

Vice grip 150 mm

Cutogen gas cutting set with hose, jubilee clamps and
regulators

Hydraulic jacks (50 tons capacity)

Welding generators (with lead holder)

Brazing torch set

Cutting nozzle no 19, 20

Hydraulic jacks (25 tons and 100 tons capacity)

4 nos.

2 nos.

2 nos. each
1 no.

6 nos. each
2 Nos.

1 pc. Each

2 Nos.
2 nos.
1 no.
1 set

4 nos.

1 no.

2 no.

2 no each

2 nos. each

The above list of T&P’s are not exhaustive but indicative only .Any shortage may be made up

by the vendor as may be required for overall job completion.
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ANNEXURE - I11

LIST OF CONSUMABLES TO BE ARRANGED BY THE CONTRACTOR IN
ADDITION TO THE NORMAL CONSUMABLES.

1) Dye penetration test kit As may be required .

2) Emery paper ( fine and coarse ) As may be required .
3) Emery clothes sheets. As may be required
4) Eutectic electrode L & T — 670/680 As may be required.

5) All consumables as may be required for

welding , brazing , gas cutting etc.
6)Petrol ,Diesel As may be required .

7)Rustolene. As may be required .
8)25 mm thick planks X 200mm wideX 3000 mm long for keeping dismantled parts

9 )Asbestos cloth and asbestos powder . As may be required
10)ACETONE. As may be required
11)Stag B , Molykote,Holdtite,M seals,Hylomar,Selastic etc. As may be required.

Any other consumables , supplementary requirement has to be provided by the vendor
for successful completion of the job.
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SPECIAL NOTE TO BIDDERS

LUMPSUM PRICE:

The bidders should quote lump sum price for the total scope of work mentioned in ANNEXURE- |
Compliance to Annexure SAS — | is mandatory. If successful bidder fails for compliance of Annexure SAS
|, then total expenditure towards the said items shall be deducted from the successful bidder’s bill.

Successful bidder has to submit the following documents on and during execution of the job:

Labour license for the subject work.

Insurance coverage of the total workers engaged for the job.

Monthly wage certificate of the total work force.

EPF for the workers engaged.

Submit safety plan.

Submit bar chart / job completion schedule as & when asked for.

No due certificate from Nabinagar TPP / BRBCL personnel dept.

Successful bidder has to obtain “No Objection Certificates” from concerned depts. and P&A dept. of
customer.

—h
eoecoTe

The scope under the specification (as per Annexure —I of scope of work) is not exhaustive but indicative
only. However, any activity covered under the normal course of works mentioned in annexure-| at
Nabinagar TPP / BRBCL shall be deemed to be within the scope.

Transportation of materials, T & Ps including Special T & Ps, lifting tackles etc. from Nabinagar TPP /
BRBCL site stores to work spot as per requirement along with material reconciliation and also
transportation of the T&P’s / Instruments etc. from BHEL-KOL HQ / OTHER Eastern Region Sites to
Nabinagar TPP / BRBCL site & back, is included in the scope of the vendor at their own cost. In case
any part of the job is not carried out, a deduction will be effected as per percentage shown against those
items.

Any related work not detailed under the above schedule of work but found essential for completion of the
job has to be executed by vendor free of cost.

The vendor has to strictly comply with the SAFETY RULES & procedures of the Nabinagar TPP / BRBCL.
It is suggested that the prospective bidders may visit & contact Nabinagar TPP / BRBCL to know further
details of their safety rules before quoting their price.

Disposal of scrap/ waste/ insulation generated while overhauling work to be disposed off at
predetermined place as indicated by Nabinagar TPP / BRBCL the bidder including transportation of the
waste.

Defect liability period against bad workmanship shall be 6 (six) months from the date of
commissioning/synchronization of the unit. During this period if any re work are required to be carried out,
then the same are to be done by the successful bidder. The successful bidder shall be responsible for
timely execution and quality of overhauling job and stand guarantee against any defect due to bad
workmanship. Once defect is registered within defect liability period, the successful bidder has to rectify
the same free of cost during next available opportunity.07

Security Deposit:  Vendor shall furnish security deposit as per clause no.1.8 of GENERAL & SPECIAL
CONDITIONS OF CONTRACT [FOR SERVICES JOB] and clause no (D) of SPECIFIC TERMS AND
CONDITIONS FOR SERVICES JOBS. Security Deposit shall be released to vendor after successful
completion of defect liability period of six (06) months and this shall be read in conjunction with clause
no.1.8.9 of GENERAL & SPECIAL CONDITIONS OF CONTRACT [FOR SERVICES JOB].

Terms of Payment: Clause no (F), Sub clause 03(Terms of Payment), SPECIFIC TERMS AND

CONDITIONS FOR SERVICES JOBS shall be read as bellow: -

a) 80% of the contract value plus BOCW cess (as applicable) but excluding the amount of GST shall be
payable against submission of three progressive running bills. Each of the billed amount shall
correspond to the quantum of job actually completed and to that effect the claim can be preferred
based on percentage allotments (to be given in the work order) made. This, however, has to be
certified by the resident manager / engineer of the site.
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b)

10% of contract value value plus BOCW cess (as applicable) but excluding the amount of GST shall
be payable on submission of statutory documents & ‘no due certificate from customer's personnel
department’.

Balance 10% of contract value value plus BOCW cess (as applicable) but excluding the amount of
GST shall be payable after synchronization of the unit and on receipt of final payment by BHEL from
Customer Nabinagar TPP / BRBCL & after confirmation of full GST Credit to BHEL. Any Interest if
levied thereon for reasons elaborated in Tax clause of the tender which is not attributable to BHEL
will be recovered for the Final Payment / Retention.

BHEL at its discretion may further split up the percentage break up given in billing schedule and
effect payment to suit site condition, cash flow requirement etc. according to progress of work.

d) Applicable GST shall be released to the vendor upon compliance of following: -

i. Vendor declaring such Invoice in his GSTR-1

ii. Material Receipt Certificate (MRC)/ Engineering Protocol

iii. Confirmation of payment of GST thereon by vendor on GSTN Portal

iv. Above is subject to receipt of goods / service and tax invoice thereof along with vendor declaring
invoice in his return and paying GST within timeline prescribed for availing ITC by BHEL.

10. EXTRA WORK RATES CURRENTLY BEING ADMITTED BY BHEL, PS-ER [Page-10, SPECIFIC TERMS
AND CONDITIONS FOR SERVICES JOBS, clause no. A (a) & A (b)] shall be read as below:-

a) Average single man hour rate including overtime if any, supervision, T&P, other site expenses and

incidentals including consumables as certified by site-in-charge of BHEL.
Rs 60/- per man hour (Rupees sixty per man hour only)

b) Same as above (a) but excluding supply of consumables by vendor.
Rs 40/- per man hour (Rupees forty per man hour only)



ANNEXURE-S

SAFETY PROVISION RELATING TO CONTRACTOR

Note: Annexure-S shall be read in conjunction with “HSE & OHSAS” clause of the
tender. In case of any conflict or inconsistency between “Annexure-S” and “HSE &
OHSAS” clause of the tender, the provisions in the “Annexure-S” shall prevail and shall
be binding on the vendor.



SAFETY ASPECTS OF CONTRACT

The contractor has to strictly follow the safety regulations for safe working of men and
equipments, particularly with respect to electrical connections, welding, cutting, pulling
and lifting, grinding and of working at high elevations and scaffolding for detailed

instructions kindly refer following clauses

The contractor should clearly understand that safety of men at work is
more important than the work itself.

The contractor shall ensure that safety of highest standard is ensured by
his entire work force. The contractor will be fully responsible for the safety
of his workers including those supplied for manpower assistance.

Besides the various statutory requirements prescribed to ensure safety,
special attention is here by drawn to the following safety precautions in

particular.
All persons deployed by contractor should be medically fit.

Work should be started only after ensuring that valid permit to work is available
for working in the relevant area.

All persons must wear safety helmet, safety shoes and use other personal
protective equipments like dust mask, safety belt, hand gloves, grinding goggles
and fire restrained clothing as deemed necessary.

Proper illumination should be provided in working area.

Hand railings / toe guards etc. wherever removed shall be restored as soon as
possible after completion of work.

Where ever openings have been made in the floor, suitable warning boards will be
displayed and the contractor will have to close the opening after completion of
job.

Violation of any safety norms shall draw the penalty as per the safety clauses of
NTPC.



il.

Vi,

ii.

vi.

vii,

SAFETY PRECAUTIONS RELATED TO WELDING AND GAS CUTTING.

DA Hoses should be kept away from the welding cables, the hoses should be healthy

with proper clamping to prevent chances of gas leak.

Gas cylinders should not be rolled on the ground or carried in bicycles etc. Trolleys
should be used for their transportation.

For lifting and lowering cylinders proper cage should be used. Anchoring at valve
portion should be avoided as the valve is delicate portion of the cylinder and is liable to

break causing serious accident.
All welders, grinder men, and cutters shall use protective goggles.

Welding cables should have proper insulation. No naked cable should be used.

While welding or gas cutting, the area where the sparks/hot metal is likely to fall
should be identified and all inflammable materials should be removed from or

effectively covered in the affected area to prevent any chance of fire.

SAFEY PRECAUTIONS RELATED TO WORKING AT HEIGHTS.

No loose material shall be left at heights as material falling may cause serious injuries.
Working platforms at height should have adequate space and proper railings. Where
permanent railings are not feasible, temporary railings using manila rope or any other
means should be provided.

Toe guards should be provided in the platforms deployed for the work. All scaffolding
should be inspected for its soundness and strength, only tubular scaffolding materials
should be used.

Any scaffolding shall be constructed with a minimum of three Supports as per safety
norms for a standard length plank.

Proper approaches should be made upto the working area.

Each scaffolding plank should be properly supported at least at four places. Gaps
should not be left between planks.

All workers working at a height of more than two meters of any other location fall from

where is likely to cause injuries should use safety belts.



SAFETY PRECAUTIONS RELATED TO ELECTRICAL EQUIPMENTS

i. All portable hand lamps used inside enclosed space shall be of 24-volt ratings.
ii.  All portable hand lamps shall have insulated handle, cage guard/cover over the bulbs,
iii. Al electrical cables shall be of double insulated type and joints in electric power supply
cables should be avoided to the extent possible. In case joints are unavoidable these
should be minimum and the joint should be properly insulated.
iv. Inserting bare terminals in plug sockets is prohibited.

v. Al welding machines, grinding machines, drilling machines etc should have their
bodies properly earthed.

vi.  All grinder men should use hand gloves and safety goggle while working with grinder.

vii. Al electrical hand tools should preferably be of fiber body to reduce risk of electric
shock.

viii.  All welding machine connections shall be made with ELCB only,

Note: violation of an y of the safety measures would invite penalty as specified
against condition for unsafe working.

SAFETY TRAINING.

.. Contractor shall ensure that all of his workmen deployed for the works have understood
safety requirement for the assigned work..

ii. Before the start of work, safety requirements are to be briefed by concerned supervisor.

ENVIROMENTAL COMPLIANCE

i. Contractor shall ensure that environmental related awareness programme has
been given to his employee at the time of start of work.

ii. Putting the activities of maintenance / overhauling / cleaning waste generated is
to be disposed as follows.

1. Before start of work contractor should be ensure availability of following in the place of
work.
a. Drum / Jerry caneftrays for waste liquid cleaning agent.

b. Identified container for waste jute.



c. Identified container for waste gasket / asbestos/rubber.
d. Identified container / sack for keeping waste insulation’s wool.
e.

Sufficient no of trays for keeping equipment parts for maintenance.
Funnels hose and strainers in sufficient quantity for transfer of cleaning agent



HSE & OHSAS

1.0

OCCUPATIONAL HEALTH, SAFETY & ENVIRONMENT MANAGEMENT/
QUALITY ASSURANCE PROGRAMME :

BHEL, Power Sector Regions (PSNR/ER/WR/SR) are each certified for I1SO
9001. Quality of work to customer's satisfaction and fulfillment of systen
requirements are the essence of ISO 9001 certification. BHEL, PS Region
have HSE certification (ISO 14001 & OHSAS 18001) and therefore Contracta
also shall organize / plan/ perform all their activities to meet with the applicabl
requirements of these standards.

1.1

HSE (Health, safety & Environment):
Contractor will comply with HSE (Health, safety & Environment) requirements of
BHEL. HSE requirements in brief, are given below :-

1.1.1

Contractor will nominate one of their qualified and experienced employees as
Safety Officer, who will be responsible for all HSE related issues of contractorg
work area. Safety Officer will have authority to stop any activity, in case he
observes that the activity is not being carried out in safe manner. He wil
conduct surprise inspection as well as periodic inspection/drill (at least once in g
Week) and submit such reports to BHEL. He will conduct periodic meetings
with working groups and explain HSE issues and use of PPES to them. Reports
of such meetings will be submitted to BHEL. Contractor will develop suitable
work procedures based upon HSE guidelines and OCPs and implement it. Such
work procedures will consist of Area of work, T&P Details, Work Procedure
PPE requirements etc.

Contractor should highlight the requirement of safety to staff and labour
through daily tool box meeting before start of the days job

1.1.2

The contractor shall ensure that proper job specific health check-up is done by
medical professional for their employees during initial mobilization and
thereafter if there is any change of job.

1.13

Following personnel protective equipments (PPEs), in adequate numbers, will
be made available at site & their regular use by all concerned will be ensured -

- HELMET

- SAFETY GOGGLES & WELDING FACE SHIELDS

- SAFETY BELTS AND PROTECTIVE NET FOR WORKING AT HEIGHT

- SAFETY SHOES

- EAR PLUG

- ANY OTHER SAFETY EQUIPMENT REQUIRED FOR SAFE COMPLETION

OF THE WORK
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1.1.4 Providing appropriate First Aid facilities for prompt treatment of injuries and
iliness at work place. Arranging training to contractor workmen/ employees for
giving first aid.

1.15 Arranging ambulance in case of any emergency situation .

1.1.6 Identification of nearest hospital and health check-up of workmen/employees

1.1.7 Providing filtered drinking water at work place in cool container.

1.1.8 Providing appropriate fire fighting equipment at designated work place and
nominate a fire officer/warden adequately trained for his job.

1.1.9 Identification of nearest fire station and display contact telephone nos. /
person’s name around work places for cases of emergencies .

1.1.10 | Providing adequate no. of 24 V sources and ensure that no hand lamps are
operating at voltage level above 24 Volts.

1.1.11 | Fulfilling safety requirements at all power tapping points.

1.1.12 | Red & White caution tape of proper width(1.5 to 2 inch) to be used for
cordoning unsafe area such as open trench, excavation area etc.

1.1.13 | Providing contractors company logo on cloths /uniform/ proper identity cards
with photographs, for correct identification of people working at project site .

1.1.14 | High/ Low pressure welders to be identified with separate colour clothings. No
welders will be deployed without passing appropriate tests and holding valid
welding certificates. Approved welding procedure should be displayed at work
place.

1.1.15 | Displaying safe handling procedures for all chemicals such as lube oil, acid,
alkali, sealing compounds etc , at work place .

1.1.16 | All scaffolding/ platforms should be made from materials of appropriate
quality/grade so that these are safe for use. It should be certified/declared safe
for use by an experienced contractor person, before any scaffolding/platform is
used.

1.1.17 | All T&Ps/ MMEs should be of reputed brand/appropriate quality & must have
valid test/calibration certificates bearing endorsement from competent authority
of BHEL,

1.1.18 | Ensure that the regulatory requirement of excessive weight limit (to carry/lift/
move weights beyond prescribed limits) for male and female workers are
complied with.

1.1.19 | Safety slogan, Safety/ Caution boards , wherever required to be displayed in

consultation with BHEL.
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1.1.20

Take suitable measures for waste management and environment relate
laws/legislation as a part of normal construction activities. Compliance with the
legal requirements on storage/ disposal of paint drums (including the empty
ones), Lubricant containers, Chemical Containers, and transportation and
storage of hazardous chemicals will be strictly maintained. Ensure proper
cleanliness of work place, housekeeping and waste management (including
proper waste disposal ) on daily basis.

1.1.21

The Contractor is required to provide proper safety net systems where ever the
hazard of fall from height is present as per instruction of BHEL Engineer. The
safety nets shall be fire resistant, duly tested and shall be of ISI Mark and the
nets shall be located as per site requirements to arrest or to reduce the
consequences of a possible fall of persons working at different heights.

1.1.22

All applicable OCPs (Operational control procedures) will be followed by
contractor as per BHEL instructions. This will be done as part of normal scope
of work. List of such OCPs is given below . In case any other OCP is found to
be applicable during the execution of work at site, then contractor will follow this
as well, within quoted rate. These OCPs (applicable ones) will be made
available to contractor during work execution at site. However for reference
purpose, these are kept with Safety Officer of BHEL at the Power Sector
Regional HQ, or available in downloadable format in the website, which may be
refereed by contractor, if they so desire.

OCP for safe handling of chemicals

OCP for Electrical safety

OCP for energy conservation

OCP for safe welding and gas cutting operation

OCP for fire safety

OCP for safety in use of hand tools

OCP for first aid

OCP for food safety at canteen

OCP for safety in use of cranes

O OO oo O O e

OCP for storage and handing of gas cylinders
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OCP for manual arc welding

OCP for safe use of helmets

OCP for good house keeping

OCP for working at height

OCP for safe excavation

OCP for safe filling of Hydrogen in cylinder

OCP for illumination

OCP for handling and erection of heavy metals

OCP for safe acid cleaning

OCP for safe alkali boil out

OCP for safe ail flushing

OCP for steam blowing

OCP for safe working in confined area

OCP for safe operation of passenger lift, material hoists & cages

OCP for Vehicle maintenance

OCP for safe radiography

OCP for waste disposal

OCP for working at night

OCP for blasting

OCP for DG Set

OCP for handling & storage of mineral wool

OCP for drilling, reaming and grinding(machining) etc.

OCP for hydraulic test

OCP for spray insulation

OCP for trial run of rotary equipment

OCP for stress relieving

OCP for material preservation

OCP for cable laying/tray work

OCP for electrical maintenance

OCP for transformer charging

OCP for safe handling of battery system

OCP for computer operation

OCP for storage in open yard

OCP for sanitary maintenance

OCP for batching

OCP for piling rig operation

0 0| 0 0 0 0 0 0 0 0 0 0 0 0 0 0 ) 0 0 0 2 0 0 2 0 | 2 )

OCP for gas distribution test
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m OCP for cleaning of hotwell /

deaerator

I OCP for electro-resistance heating

OCP for compressor operation

OCP for O&M of control of AC plant & system

OCP for air compressor

OCP for passivation

OCP for Safe EDTA Cleaning

OCP for Safe Chemical cleaning of Pre boiler system

OCP for Safe Boiler Light up

o s s s s I |

OCP for Safe Rolling and Synchronisation

1.2

I OCP for Safe Loading of Unit

SAFETY AND CLEANLINESS:

The contractor shall take all necessary safety precautions and arrange for
appropriate appliances as per discretion of BHEL or its authorised officials (Sit
Construction Manager) to prevent loss of human lives, injuries, to personn
engaged and damage to property. Before commencing the work, the contracto
shall submit a “Safety Plan” to the above authorised BHEL official and obtai
approval on the same. The safety plan shall indicate in detail the measures th
would be taken by the contractor to ensure safety of men, equipment, materials
and environment during execution of the work. This will also include a
organization structure,  role and responsibilities of the concerned ke
personnel, the safety practices that will be followed, PPEs deployed, plan f

D (D

D S

-

O <<

1.3

handling critical activities and emergencies.

If the contractor fails to take appropriate safety precautions or to provid
necessary safety devices and equipment or to carry out instructions issued b
the authorised BHEL official, BHEL shall have the right to take corrective steps

D

1.4

attherisk-andcost of the contractor:

During the course of construction, alternation or repairs, scrap with  protruding
nail, sharp edge etc and all other debris shall be kept clean from working areas

1.5

passage, ways and Stairs mand around Site.

Combustible scrap and debris shall be removed at regular intervals during the
course of execution. Safe means shall be provided to facilitate such removal.
The combustible scrap should be stored in safe place away from the plant
materials to avoid fire accidents. The area shall be chosen in consultation with

1.6

the Engineerandto be cordoned off:

Rigging equipment for materials handling shall be inspected prior to use in

each shift and as necessary during its use to ensure that it is safe. Defective
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rigging equipment will be removed from service.

1.7

Rigging equipment shall not be loaded in excess of its recommended safe
working load. Rigging equipment, when not in use, shall be removed from the
original work area so as not to present a hazard to employees.

1.8

Contractor shall notify the engineer, of his intention to bring on to site any
equipment or any container, with liquid or gaseous fuel or other substance
which may create a hazard. The Engineer shall have the right to prescribe the
condition under which such equipment or container may be handled and used
during the performance of the works and the contractor shall strictly adhere to
such instructions. The Engineer shall have the right to inspect any construction
tool and to forbid its use, if in his opinion it is unsafe. No claim due to such
prohibition will be entertained.

1.9

Where it is necessary to provide and/or store petroleum products or petroleum
mixture & explosives, the contractor shall be responsible for carrying out such
provision / storage in accordance with the rules & regulations laid down in the
relevant petroleum act, explosive act and petroleum and carbide of calcium
manual, published by the chief inspector of explosives of India. All such storage
shall have prior approval if necessary from the chief inspector of explosives @
any other statutory authority. The contractor shall be responsible for obtainin
the same.

1.10

Cylinders shall be moved by tilting and rolling them on their bottom edges. The
shall not be intentionally dragged, struck or permitted to strike each othe
violently.

1.11

When cylinders are transported by powered vehicle they shall be secured in a
vertical position.

1.12

All workmen of the contractor working on construction area shall wear safety
shoes, hand gloves, safety helmets and safety belt as applicable. The
contractor shall provide to its workforce and ensure the use of following
personnel protective equipment as found necessary and as directed by BHEL.

1.12.1

Safety Helmets conforming to 1S-2965 : 1984

1.12.2

Safety Belts conforming to 1S-3521:1983

1.12.3

Safety Shoes conforming to 1S-1989 : 1978

1.12.4

Eye and face protection devices conforming to IS — 8620 : 1977 & IS — 8950 :
1978.
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1.12.5

Hand and body protection devices conforming to IS — 2575 : 1975 and IS -
6994 : 1973, IS - 8907 : 1970 & 8619 : 1977

1.13

The contractor shall insure his workmen against all accidents and the policy
shall be presented to BHEL Engineer on demand. Other wise, BHEL will
arrange the same and the expenditure towards this will be debited to the
contractor. In case of a fatal or disabling injury accident to any person at
construction site due to lapses by the contractor, the victim and/or his/her
dependants shall be compensated by the contractor as per statutory
requirements. However, if considered necessary BHEL shall have the right to
impose appropriate financial penalty on contractor and recover the same from
payments due to the contractor for suitably compensating the victim and/or
his/her dependence before imposing any such penalty. Appropriate enquiry
shall be held by BHEL giving opportunity to the contractor for presenting hig
case. Above safety conditions are not exhaustive but gives an idea for the
contractor and contractor shall adhere to all safety precaution given by the
Engineer at site.

1.14

The contractor shall arrange at his cost adequate lighting facilities e.g. flood
lighting, hand lamps, area lighting etc. at various levels for safe and proper
working operations during night hours at the work spot as well as at the pre-
assembly area.

1.15

The contractor shall be responsible for provision of all the safety notices and
safety equipment as enjoined on him by the application of relevant statutory
regulation / provisions and/or as called upon by BHEL from time to time. He
shall be held responsible for any violation of statutory regulations (local, state or
central) and BHEL instruction that may endanger safety of men, equipment and
material.

1.16

The contractor shall provide temporary fencing wherever required as a safety
measure against accident and damage to properties. Suitable caution notices
shall be displayed where access to any part is found to be unsafe and
hazardous.

1.17

Contractor shall ensure safety of all the workmen, material and equipment
either belonging to him or to others working at site. He shall observe safety
rules and codes applied by BHEL without exception.

1.18

It will be the responsibility of the contractor to ensure safe lifting of the
equipment, taking due precaution to avoid any accident and damage to other
equipment and personnel. All requisite tests and inspection of handling
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equipment, tools & tackle shall be periodically done by the contractor. Defective
equipment shall be removed from service. Any equipment shall not be loaded in
excess of its recommended safe working load.

1.19

The contractor shall provide necessary first aid facilities for all his employees,
representatives and workmen at site and BHEL shall have no obligation in this
regard. The first aid boxes should be placed at various elevations so as to make
them available within the reach and at the quickest possible time. The
contractor should conduct periodical first —aid classes to keep his supervisor
and Engineers properly trained for attending to any emergency.

1.20

All the contractor’s supervisory personnel and sufficient number of workers shal
be trained for fire protection systems. Enough number of such trained personne
must be available during the tenure of contract. Contractor should nominate his
supervisor to coordinate and implement the safety measures.

1.21

Contractor shall provide enough fire protecting equipment of the types and
numbers at his office, stores, temporary structure in labour colony etc. Such fire
protection equipment shall be easy and kept open at all times. The fire
extinguishers shall be properly refilled and kept ready which should be certified
at periodic intervals. The date of changing should be marked on the Cylinders. A
other fire safety measures as laid down in the “codes for fire safety at
construction site” issued by safety coordinator of BHEL shall be followed. Non
compliance of the above requirement under fire protection shall in no way
relieve the contractor of any of his responsibility and liabilities to fire accident
occurring either to his materials or equipment or those of others.

1.22

The contractor shall at his cost, remove from vicinity of work at least once each
day all combustible waste, scrap, panting materials, rubbish, unused or other
materials and deposit them in places specified by BHEL to keep the work site
clear and tidy. Use of undercoated canvas paper, corrugated paper, fabricated
carton, plastic or other flammable materials shall be restricted to the minimum
and promptly removed.

1.23

The contractor shall not use any hand lamp energized by Electric power wit
supply voltage of more than 24 volts in confined spaces like inside water boxe
turbine casings, condensers etc.

1.24

All portable electric tools used by the contractor shall have safe plugging
system to source of power and be appropriately earthed. Only electricians
licensed by appropriate statutory authority shall be employed by the contractor
to carry out all types of electrical works.
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1.25

In case of any delay in completion of a job due to mishaps attributable to
lapses by the contractor, BHEL shall have the right to recover cost of such
delay from the payments due to the contractor, after notifying the contractor
suitably.

1.26

Valve protection caps shall be kept in place and secured.

1.27

The contractor shall be responsible for the safe storage and handling of his
radio-active sources as per BARC rules and regulations.

1.28

Tarpaulin being inflammable should not be used (instead, only non infusible
covering materials shall be used) as protective cover while preheating, welding,
stress relieving etc. at site.

1.29

If the contractor fails to improve the standards of safety in its operation to the
satisfaction of BHEL after being given reasonable opportunity to do so and/or if
the contractor fails to take appropriate safety precautions or to provide
necessary safety devices and equipment or to carry out instruction regarding

safety issued by BHEL, BHEL shall have the right to take corrective steps at th ¢

risk and cost of the contractor after giving a notice of not less than 7 days
indicating the steps that would be taken by BHEL.

1=4

1.30

If the contractor succeeds in carrying out its job in time with out any fatal or
disabling injury accident and without any damage to property BHEL may, at itg
sole discretion, favorably consider to reward the contractor suitably for the
performance.

1.31

The contractor shall carefully follow the safety requirement of BHEL/ the
purchaser with the regard to voltages used in critical areas.

1.32

The contractor shall use only properly insulated and armored cables which
conform to the requirement of Indian Electricity Act and Rules for all wiring,
electrical applications at site. BHEL reserves the right to replace any unsafe
electrical installations, wiring, cabling etc. at the cost of the contractor. All
electrical appliances used in the work shall be in good working condition and
shall be properly earthed. No maintenance work shall be carried out on live
equipment. The contractor shall maintain adequate number of qualified
electricians to maintain his temporary electrical installations.

1.33

The contractor shall arrange adequate number of persons specifically for
clearing any debris and for house keeping of the erection area including

restacking of components in the erection areas.
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1.34

In case of any damage to property due to lapses by the contractor, BHEL shal
have the right to recover the cost of such damages from the contractor after
holding an appropriate enquiry.

1.35

The contractor shall submit report of all accidents, fires and property damage
etc to the Engineer immediately after such occurrence, but in any case not later
then 24 hours of the occurrence. Such reports shall be furnished in the manner
prescribed by BHEL. In addition periodic reports on safety shall also be
submitted by the contractor to BHEL from time to time as prescribed by the
Engineer.

1.36

Before commencing the work, the contractor shall appoint/nominate ¢
responsible person to supervise implementation of all safety measures and
liaison with his counterpart of BHEL.

p= =4

1.37

Suitable scaffolds shall be provided for workman for all works that cannot safely
be done from the ground, or from solid construction except in the case of short
duration of work which can be done safely from ladders. When a ladder is used,

it shall be of rigid construction made of steel. The steps shall have a minimum
width of 45 cm and a maximum rise of 30 cm. Suitable handholds of good
quality wood or steel shall be provided and the ladder shall be given an
inclination not steeper then %4 horizontal and 1 vertical.

1.38

Scaffolding or staging more than 3.6 m above the ground floor, swung or
suspended from an overhead support or erected with stationery support shall
have a guard rail properly bolted, braced or otherwise secured, at least 90 cm
above the floor or platform of such scaffolding or staging and extending along
the entire length of the out side and ends thereof with only such openings as
may be necessary for the delivery of materials. Such scaffolding or staging shall
be so fastened as to prevent it form saver, from swaying, from the building or
structure.

1.39

Working platforms, gangways and stairways shall be so constructed that they
do not sag unduly or unequally and if the height of the platform gangways
provided is more than 3.6 m above ground level or floor level, they shall be
closely boarded and shall have adequate width which shall not be less than 750
mm and be suitably fenced as described above.

1.40

Every opening in the floor or a building or in a working platform shall be
provided with suitable means to prevent the fall of persons or materials by
providing suitable fencing or railing whose minimum height shall be 90 cm.
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1.41

Wherever there are open excavation in ground, they shall be fenced off by
suitable railing and danger signals installed at night so as to prevent persons
slipping into the excavations.

1.42

Safe means of access shall be provided to all working places. Every ladder
shall be securely fixed. No portable single ladder shall be over 9 m in the length
while the width between side rails in rung ladder shall in no case be less than
app. 29.2 cm for ladder upto and including 3 m in length. For longer ladders this
width shall be increased at least ¥4 for each additional foot of length.

1.43

A sketch of the ladders and scaffolds proposed to be used shall be prepared
and approval of the Engineer obtained prior to Construction.

1.44

All personnel of the Contactor working within the plant site shall be provide (
with safety helmets. All welders shall wear welding goggles while doing welding
work and all metal worker shall be provided with safety gloves. Persons
employed on metal cutting and grinding shall wear safety glasses.

=

1.45

Adequate precautions shall be taken to prevent danger for electrical equipment.
No materials on any of the sites of work shall be so stacked or placed as to
cause danger or inconvenience to any person or the public.

1.46

All trenches, four feet or more in depth, shall at all times be supplied with at
least one ladder for each 30 m in length or fraction thereof. The ladder shall be
extended from bottom of the trench to at least 90 cm above the surface of the
ground. Sides of the trenches which are 1.50 m or more in depth shall be
stepped back to give suitable slope or securely held by timer bracing, so as to
avoid the danger of sides collapsing. The excavated materials shall not be
placed within 1.5 m of the edges of the trench or half of the depth of the trench
whichever is more. Cutting shall be done from top to bottom. Under no
circumstances undermining or undercutting shall be done.

1.47

The Contactor shall take all measures at the sites of the work to protect all
persons from accidents and shall be bound to bear the expenses of defense of
every suit, action or other proceeding at law that may be brought by any
persons for injury sustained or death owing to neglect of the above precautions
and to pay any such persons such compensation or which may with the consent
of the Contractor be paid to compromise any claim by any such person should
such claim proceeding be filed against BHEL, the Contractor hereby agrees to
indemnify BHEL against the same.

1.48

Before any demolition work is commenced and also during the process of the
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work the following shall be ensured:

1.48.1

All roads and open areas adjacent to the work site shall either be closed or
suitably protected.

1.48.2

No electric cable or apparatus which is liable to be a source of danger nor a
cable or an apparatus used by the operator shall remain electrically charged.

1.48.3

All practical steps shall be taken to prevent danger to persons employed from
the risks of fire or explosion or flooding. No floor, roof or other part of the
building shall be so overloaded with debris or materials as to render them
unsafe.

1.49

All necessary personnel safety equipment as considered adequate by the
Engineer should be kept available for the use of the persons employed in the
Site and maintained in a condition suitable for immediate use and the Contactor
should take adequate steps to ensure proper use of equipment by those
concerned.

1.49.1

Workers employed on mixing asphalted materials, cement and lime  mortars
shall be provided with protective foot wear and protective goggles.

1.49.2

Those engaged in white washing and mixing or stacking of cement bags or any
materials which is injurious to the eyes shall be provided with protective

goggles.

1.49.3

Those engaged in welding works shall be provided with welder's  protective
eyesight lids.

1.49.4

Stone breakers shall be provided with protective goggles and protective clothing
and seated sufficient to safe intervals.

1.49.5

Where workers are employed in sewers and manholes, which are in use, the
Contractor shall ensure that the manhole covers are opened and ventilated at
least for an hour before the workers are allowed to get into manhole, and the
manholes so opened shall be cordoned off with suitable railing and provided
with warning signals or boards to prevent accident to the public.

1.49.6

The Contractor shall not employ men below the age of 18 years and  women
on the work of painting with products containing lead in any form. Wherever
men above the age of 18 are employed on the work of lead painting, the
following precautions should be taken.

1.49.6.1

No paint containing lead or lead products shall be used except in the form of
paste or ready made paint.
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1.49.6.2

Suitably face masks should be supplied for use by the workers where  paintg
are applied in the form of spray or a surface having lead paint dry rubbed ang
scrapped.

1.49.6.3

Overalls shall be supplied by the Contractor to the workmen and  adequate
facilities shall be provided to enable the working painters to wash during the
cessation of work.

1.50

When the work is being done near any place where there is risk of drowning all
necessary equipment should be provided and kept ready for use and all
necessary steps taken for prompt rescue of any person in danger and adequate
provision should be made for prompt first aid treatment of all injuries likely to be
sustained during the course of the work.

1.51

Motors, gearing, transmission, electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safe guards. Hoisting
appliance should be provided with such means as will reduce to the minimum
the risk of any part of a suspended load becoming accidentally displaced. When
workers employed on electrical installations which are already energized,
insulting mats, wearing apparel, such as gloves, sleeves and boots as may be
necessary should be provided. The worker should not wear any rings, watches
and carry keys or other materials which are good conductor of electricity.

1.52

All scaffolds, ladders and other safety devices mentioned or described hereir
shall be maintained in safe condition and no scaffold, ladder or equipment sha
be altered or removed while it is in use. Adequate washing facilities should b
provided at or near the places of work.

1.53

The contractor shall maintain and ensure necessary safety measures as
required for inspection and tests HV test, Pneumatic test, Hydraulic test, Spring
test, Bend test etc as applicable, to enable. inspection Agency for performing
Inspection. If any test equipment is found not complying with proper safety
requirements then the Inspection Agency may withhold inspection, till such time
the desired safety requirements are met.

—

1.54

The Contractor shall notify BHEL of his intention to bring to site any equipment
or material which may create hazard. BHEL shall have the right to prescribe the
conditions under which such equipment or materials may be handled and the
contractor shall adhere to such instructions. BHEL may prohibit the use of any
construction machinery, which according to him is unsafe. No claim for
compensation due to such prohibition will be entertained by BHEL.
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1.55

All safety precautions shall be taken for welding and cutting operations as per
IS-818. All safety precautions shall be taken for foundation and other
excavation marks as per 1S-3764.

1.56

These safety provisions should be brought to the notice of all concerned by
display on a notice board at a prominent, place at work spot. The persons
responsible for compliance of the safety code shall be named therein by the
Contractor.

1.57

To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangement made by the contract shall be open to inspection
by the Engineer of the Engineer’s Representative.

1.58

Keeping the work area clean/ free from debris, removed scaffoldings, scraps
insulation/sheeting wastage /cut pieces, temporary structures, packing woods
etc. will be in the scope of the contractor. Such cleanings has to be done by
contractor within quoted rate, on daily basis by an identified group. If such
activity is not carried out by contractor / BHEL is not satisfied, then BHEL may
get it done by other agency and actual cost alongwith BHEL overheads will be
deducted from contractor's bill. Such decisions of BHEL shall be binding on th ¢
contractor.

1.59

Notwithstanding the above clauses there is nothing to exit the Contractor from
the operations of any other Act or Rule in force in area of work in this respect.

Provided always that all safety measures apart from those specifically provid
in this agreement which are brought to the notice of the Contractor from time
time by the Engineer shall be complied by the Contractor. Provided further th
all consequences, damages, or losses arising by reason of any safety co
shall be met with by the Contractor.

1.60

NON COMPLIANCE:-

NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL
BE VIEWED SERIOUSLY AND BHEL HAS RIGHT TO IMPOSE FINES ON
THE CONTRACTOR AS UNDER for every instance of violation noticed:

. Fine
SN Violation of Safety Norms (inRs)
01 Not Wearing Safety Helmet 50/-
02. Not wearing Safety Belt 100/-
03. Grinding Without Goggles 50/-
04, Not using 24 V Supply For Internal Work 500/-
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05. Electrical Plugs Not used for hand Machine 100/-
06. Not Slinging property 200/-
07. Using Damaged Sling 200/-
08. Lifting Cylinders Without Cage 500/-

09. Not Using Proper Welding Cable With Lot of Joints

And Not Insulated Property. 200/-

10. Not Removing Small Scrap From Platforms 200/-

11. Gas Cutting Without Taking Proper Precaution or 200/-
Not Using Sheet Below Gas Cutting

12. Not Maintaining Electric  Winches Which are
500/-
Operated Dangerously

13. Improper Earthing Of Electrical T&P 500/-
14. Accident Resulting in Partial Loss in Earning | 25,000/
Capacity per
victim
15 Fatal Accident/Accidents Resulting in total loss in 1,00,000/
Earning Capacity victimper

Any other non-conformity noticed not listed above will also be fined as deem
fit by BHEL. The decision of BHEL engineer is final on the above. The amou
will be deducted from running bills of the contractor. The amount collect
above will be utilized for giving award to the employees who could av
accident by following safety rules. Also the amount will be spent for purchasi
the safety appliances and supporting the safety activity at site.

1.61 CITATION:-If safety record of the contractor in execution of the awarded job is
to the satisfaction of safety department of BHEL, issue of an appropriate
certificate to recognize the safety performance of the contractor may be
considered by BHEL after completion of the job

1.62 MEMORANDUM OF UNDERSTANDING

After Award Of Work, Contractors Are Required To Enter Into A Memorandum
Of Understanding As Given Below:

Memorandum of Understanding
% BHEL, Power Sector Region is committed to Health, Safety and
Environment Policy (EHS Policy).

Y Mis do hereby also commit to the same
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EHS Policy while executing the Contract Number
Y4 Mls shall ensure that safe work practices
not limited to the above are followed by all construction workers and
supervisors. Spirit and content therein shall be reached to all workers and
supervisors for compliance.
% BHEL will be carrying out EHS audits twice a year and M/s
shall ensure to close any non-conformity
observed/reported within fifteen days.

Signed by authorized representative of M/s
Name

Place & Date:
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PLEASE REFER

E-PROCUREMENT PORTAL https://bhel.abcprocure.com
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ANNEXURE-A

1.0

Suspension of Business dealings with Suppliers/ Contractors

1.1

BHEL reserves the right to take action against Suppliers/ Contractors who fail to perform
or indulge in malpractices, by suspending business dealings with them.

1.2

Suspension of business dealings with Suppliers/ Contractors could be in the form of
following: --

a) Hold within the unit for specific item(s)/ material category(ies)/ type of work(s)
for one year.

b) Hold within the unit for all item(s)/ material category(ies)/ type of work(s) for two
years

c) Banning across BHEL for all items/ material category(ies)/ type of work(s) for
three years.

The Supplier may be either put on hold or banned, as detailed hereinafter on the basis of
one or more of the category wise reasons as enumerated hereunder.

1.3
1.3.1

Hold within the unit for a specific item(s)/ material category(ies)/ type of work(s)
shall be imposed in the following cases, if

i) In the last three consecutive supplies of a specific material category, average quality
rating, as provided in the supplier performance rating (SPR) as per SEARP, falls
below 80% of the quality weightage. This is irrespective of supplies against PO(s)
having single/ multiple delivery schedules.

Note: Not applicable in cases for erection works of Power Sector Regions, where
separate guidelines for evaluation of capacity of bidders is being followed.

i) Two consecutive delays, for reasons of delay attributed to the Supplier, in execution
of the contracts where delay occurred is such that

a) prescribed maximum LD time limits of the contracts is exceeded or

b)delay period has equaled/ exceeded half the original delivery period specified in
the contracts whichever among the above is earlier.

iii)
a)Overall SPR (Supplier Performance Rating) in that particular Unit in line with
SEARP falls below 60% of the specific material category.

b)Bids of contractors (in PS-MSX portal) shall not be considered (if average score of
last six months falls 60% or below as per guidelines for evaluation of capacity of
bidders formula).

Note: — for (b), No specific period of hold shall be applicable.

iv) Supplier works are under strike/ lockout for a period of more than three months.




E-TENDER ENQUIRY NO.: PSER:PUR:NBNB-S356:19(ENQ:19:PP:0015:PUR:5) Date- 12/04/2019

1.3.2

Hold within the unit for all item(s)/material category(ies)/ type of work(s) shall be
put in the following cases, if

i) Supplier tampers with tendering procedure affecting ordering process.

ii) Supplier has misused BHEL documents/ drawings/ technical information or has
breached the confidentiality agreement with BHEL.

iii) after placement of order, Supplier fails to execute the contract.

iv) within warranty period as per contract, Supplier continues to supply low/ less/ non-
performing equipment/ services, repetitive failures, remains non-responsive.

v) Wherever risk purchase clause (amounting to more than 5% of contract value) has
been invoked.

1.4

Banning across BHEL shall be imposed in following cases, if

1.4.1

i) After price bid opening but before placement of order, Supplier withdraws his offer or
varies it in any manner within the validity period.

ii) “Supplier is found to be responsible for submitting fake/ false/ forged documents,
certificates, or information or misrepresentation/ wilful suppression of facts, or has
resorted to unethical, illegal means or has forged BHEL documents, certificates etc.
for securing business, meeting PQR or for enlistment in BHEL or with customers
other than BHEL.”

iii) In spite of warnings, the Supplier persistently violates or circumvents the provisions of
labour laws/ regulations/ rules or other statutory requirements.

iv) Supplier is found to be involved in cartel formation or in any other act so as to
influence the bidding process or influence the price.

v) The Supplier has indulged in malpractices or misconduct such as bribery, corruption
and fraud, pilferage, coercion etc.

vi) The Supplier is found guilty by any court of law for criminal activity/ offences involving
moral turpitude in relation to business dealings.

vii)Supplier is found to have obtained any internal information/ documentation of BHEL
by unauthorized means.

viii)  The foreign Principals along with the representing Agent shall be banned together
if information submitted by them about their precise relationship, commission/
remuneration etc. payable/ receivable and other particulars as asked by BHEL, as per
the extant guidelines regarding dealing with Agents of Foreign Suppliers is found
false/ incorrect, at any stage.

ix) Supplier has substituted, damaged, failed to return, or unauthorizedly disposed off
free issue materials/ tools etc. of BHEL.

1.4.2

A Supplier can also be banned with the approval of Director (E, R&D) provided a
direction to this effect has been received from the administrative ministry of the
Government.

Note: Above shall be applicable along with Guidelines for “Suspension of Business

dealings with Suppliers/ Contractors” available in BHEL website http://www.bhel.com.

These shall form part of tender documents.
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ANNEXURE-B

Certificate by Chartered Accountant on letter head

This is to Certify that M/S
(heremafter ....... referred ....... toascompany) ........ h avmg ....... |ts ....... ;‘egistered o "
.................................................................. is registered under MSMED Act 2006, (Entrepreneur

Memorandum No (Part-ll) e e
dtd:eeeei ,
(07-11:Te (o] VN (Micro /Small)). (Copy enclosed).

Further verified from the Books of Accounts that the investment of the company as per the latest
audited financial year ....................... as per MSMED Act 2006 is as follows:

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost excluding
land and building and the items specified by the Ministry of Small Scale Industries vide its
notification No.S.0.1722(E) dated October 5, 2006 :

2. For Service Enterprises: Investment in equipment (original cost excluding land and building and
furniture, fittings and other items not directly related to the service rendered or as may be notified
under the MSMED Act, 2006:

RS Lacs
(Strike off whichever is not applicable)
The above investment of Rs .........cceeee. Lacs is within permissible limit of Rs............. ..... Lacs
fOr Micro | Small (Strike off which is not applicable) Category under MSMED Act
2006.

Or
The company has been graduated from its original category (Micro/ Small) (Strike off which is not
applicable) and the date of graduation of such enterprise from its original category is ..........
(dd/mm/yyyy) which is within the period of 3 years from the date of graduation of such enterprise
from its original category as notified vide 5.0. No. 3322(E) dated 01.11.2013 published in the gazette
notification dated 04.11.2013 by Ministry of MSME.
Date:
(Signature)
Name-

Membership number -

Seal of Chartered Accountant
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DECLARATION FOR RELATION IN BHEL

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder failing
which the offer of Bidder is liable to be summarily rejected)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)
Dear Sir,

Sub: Declaration for relation in BHEL

Ref: 1) NIT/Tender Specification No: ..................ooiinll. ,

I/We hereby submit the following information pertaining to relation/relatives of
Proprieter/Partner(s)/Director(s) employed in BHEL.

Tick (V) any one as applicable:

1. The Proprietor, Partner(s), Director(s) of our Company/Firm DO NOT have any
relation or relatives employed in BHEL

OR

2. The Proprietor, Partner(s), or Director(s) of our Company/Firm HAVE
relation/relatives employed in BHEL and their particulars are as below:

(i)
(ii)
Signature of the Authorized Signatory

Note:
1. Attach separate sheet, if necessary.

2. If BHEL Management comes to know at a later date that the information
furnished by the Bidder is false, BHEL reserves the right to take suitable against
the Bidder/Contractor.
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FORMAT FOR SEEKING CLARIFICATION
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub: Request for Clarification

Ref: 1) NIT/Tender Specification No: ...l ,
2) All other pertinent issues till date

Sl Reference Existing provision Bidder's query BHEL's clarification
no clause of
Tender
Document
1
2
3

Yours faithfully,

(Signature, date & seal of Authorized
Representative of the Bidder)
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FORMAT FOR DETAILS OF BIDDER

NAME OF BIDDER

FAX NO.

Registration Number*

Name of Partners / Directors

Bidder Type
Indian/ Foreign*

City*

State*

Country*

Postal Code*

PAN/TAN Number*

Company's Establishment Year

Company's Nature of Business*

Company's Legal Status* {limited
company/undertaking/joint
venture/partnership/other}

Company Category* {micro unit as per
MSME/small unit as per MSME/medium
unit as per MSME/Ancillary unit/project
affected person of this company/ssi/
other}

Enter Company's Contact Person Details
Title(Mr. / Mrs. / Ms. / Dr. / Shri)*

Contact Name*

Date Of Birth*

Correspondence Email*
(Correspondence Email ID can be same
as your Login ID. All the mail
correspondence will be sent only to the
Correspondence Email ID.)

Designation

Phone*

Mobile*




PROFORMA OF BANK GUARANTEE (in lieu of SECURITY DEPOSIT)

In consideration of the Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' which

expression shall unless repugnant to the context or meaning thereof, include its successors and
permitted assigns) incorporated under the Companies Act, 1956 and having its registered office at
BHEL House, Siri Fort, Asiad, New Delhi — 110049 through its Unit at Bharat Heavy Electricals Limited,
Power Sector Eastern Region, BHEL Bhawan, Plot No 9/1, DJ Block, Sector-1I, Salt lake City, Kolkata —
700091 having agreed to exempt ( Name of the Vendor / Contractor / Supplier) having its registered

office at 1 (hereinafter called the said Contractor which term includes supplier), from demand
under the terms and conditions of the Contract reference No. 2 dated
2 valued at Rs............ 2 ( Rupees )2 for <Nature of the Work>®

(hereinafter called the said Contract) of Security Deposit for the due fulfilment by the said contractor of
the terms and conditions contained in the said Contract, on production of a Bank Guarantee for

Rs. * (Rupees only),

we (indicate the name and address of the Bank) having its Head Office at (address of
the head Office) (hereinafter referred to as the Bank) at the request of

[Name of Contractor(s)] do hereby undertake to pay to the

Employer an amount not exceeding Rs. in the event of any breach by the said

Contractor(s) of any of the terms and conditions contained in the said Contract.

We, (indicate the name of the Bank), do hereby undertake to pay the amounts due and payable
under this guarantee without any demur, merely on a demand from the Employer. Any such demand
made on the bank, shall be conclusive as regards the amount due and payable by the Bank under this
guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding
Rs.

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes
raised by the Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating

thereto our liability under this present being absolute and unequivocal.

The payment so made by us under this guarantee shall be a valid discharge of our liability for payment

hereunder and the Contractor(s) shall have no claim against us for making such payment.

Page 10of4



We, further agree that the guarantee herein contained shall remain in full force and effect during the
period that would be taken for the performance of the said Contract and that it shall continue to be

enforceable till all the dues of the Employer under or by virtue of the said Contract have been fully paid

5

and its claim satisfied or discharged or till or till the office/Department/Division of

Bharat Heavy Electricals Limited certifies that the terms and conditions of the said Contract have been
fully and properly carried out by the said contractor(s) and also including the satisfactory performance of
the equipment during guarantee period and accordingly discharges this guarantee. Unless a demand or

claim under this guarantee is made on us in writing on or before the ® (3 months

more than the present date of validity of Bank Guarantee) we shall be discharged from all the liability

under this guarantee thereafter.

We, (indicate the name of the Bank) further agree with the Employer that the Employer shall

have the fullest liberty without our consent and without affecting in any manner our obligations hereunder
to vary any of the terms and conditions of the said Contract or to extend time of performance by the said
contractor(s) from time to time or to postpone for any time or from time to time any of the powers
exercisable by the Employer against the said contractor(s) and to forbear or enforce any of the terms
and conditions relating to the said Contract and we shall not be relieved from our liability by any reason
of any such variation or extension being granted to the said contractor(s) or for any forbearance, act or
omission on the part of the Employer or any indulgence by the Employer to the said contractor(s) or by
any such matter or thing whatsoever which under the law relating to sureties would but for this provision

have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).
We, ..o BANK lastly undertake not to revoke this guarantee during its currency except with

the previous consent of the Employer in writing.
Notwithstanding anything to the contrary contained hereinabove:

a) The liability of the Bank under this Guarantee shall not exceed....................c..cceene .. 7
b) This Guarantee shall be valid upto ..................

¢) Unless the Bank is served a written claim or demand on or before % (3 months

more than the present date of validity of Bank Guarantee) all rights under this guarantee shall be
forfeited and the Bank shall be relieved and discharged from all liabilities under this guarantee

irrespective of whether or not the original bank guarantee is returned to the Bank.

We, (indicate the name of the Bank) lastly undertake not to revoke this guarantee during its

currency except with the previous consent of the Employer in writing.
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Any claim or dispute arising under the terms of this document shall only be enforced or settled in the
courts of at Kolkata only.

Date Day of

for (indicate the name of the Bank)

(Signature of Authorised signatory)

! NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER .
2 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE
¥ PROJECT/SUPPLY DETAILS

“BG AMOUNT IN FIGURES AND WORDS

>VALIDITY DATE

®DATE OF EXPIRY OF CLAIM PERIOD

" BG AMOUNT IN FIGURES AND WORDS.

8 VALIDITY DATE

°DATE OF EXPIRY OF CLAIM PERIOD

Note:

1. Units are advised that expiry of claim period may be kept 2/3 months after validity date.

2. In Case of Bank Guarantees submitted by Foreign Vendors-

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by
Branches in India) can be accepted subject to the condition that the Bank Guarantee should
be enforceable in the town/city or at nearest branch where the Unit is located i.e. Demand can
be presented at the Branch located in the town/city or at nearest branch where the Unit is
located.

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch
of the Vendor country’s Bank)

b.1 In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank
Guarantee issued by any of the Consortium Banks only will be accepted by BHEL. As
such, Foreign Vendor needs to make necessary arrangements for issuance of Counter-
Guarantee by Foreign Bank in favour of the Indian Bank (BHEL's Consortium Bank). It is
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b.2

b.3

b.4

advisable that all charges for issuance of Bank Guarantee/ counter- Guarantee should be
borne by the Foreign Vendor. The tender stipulation should clearly specify these requirements.

In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium
Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the
procedure at sl.no. b.1 will required to be followed.

The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG)
758 (as amended from time to time). In case, of Foreign Vendors, the BG Format provided to
them should clearly specify the same.

The BG should clearly specify that the demand or other document can be presented in
electronic form.
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BANK GUARANTEE FOR PERFORMANCE SECURITY

Bank Guarantee No:
Date:
To

NAME

& ADDRESSES OF THE BENEFICIARY

Dear Sirs,

In consideration of the Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' which

expression shall unless repugnant to the context or meaning thereof, include its successors and permitted
assigns) incorporated under the Companies Act, 1956 and having its registered office at BHEL House, Siri
Fort, Asiad, New Delhi — 110049 through its Unit at Bharat Heavy Electricals Limited, Power Sector Eastern
Region, BHEL Bhawan, Plot No 9/1, DJ Block, Sector-Il, Salt lake City, Kolkata — 700091 having awarded to (

Name of the Vendor / Contractor / Supplier) having its registered office at L hereinafter referred to as

the 'Contractor/Supplier’, which expression shall unless repugnant to the context or meaning thereof, include

its successors and permitted assigns), a contract Ref o T dated

........................................ 2 valued at Rs............2 ( Rupees Yfor <Nature of Work>3
(hereinafter called the 'Contract) and the Contractor having agreed to provide a Contract Performance
Guarantee, equivalent to ...... % (.... Percent) of the said value of the Contract to the Employer for the faithful

performance of the Contract,

we, ....................., (hereinafter referred to as the Bank), having registered/Head office at ................ and
inter alia a branch at ............ being the Guarantor under this Guarantee, hereby, irrevocably and
unconditionally undertake to forthwith and immediately pay to the Employer a maximum amount RS -------------
------- ( Rupees -----------------——---—--)* without any demur, immediately on a demand from the Employer, .

Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank
under this guarantee. However, our liability under this guarantee shall be restricted to an amount not

exceeding Rs.

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes raised
by the Contractor/ Supplier in any suit or proceeding pending before any Court or Tribunal relating thereto our

liability under this present being absolute and unequivocal.

The payment so made by us under this Guarantee shall be a valid discharge of our liability for payment

thereunder and the contractors/supplier shall have no claim against us for making such payment.
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Wethe .......coooooiiiiil, bank further agree that the guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said Contract and that it shall continue
to be enforceable till all the dues of the Employer under or by virtue of the said Contract have been fully paid

and its claims satisfied or discharged.

We ...l BANK further agree with the Employer that the Employer shall have the fullest liberty without
our consent and without affecting in any manner our obligations hereunder to vary any of the terms and
conditions of the said Contract or to extend time of performance by the said Contractor/Supplier from time to
time or to postpone for any time or from time to time any of the powers exercisable by the Employer against
the said Contractor/Supplier and to forbear or enforce any of the terms and conditions relating to the said
Agreement and we shall not be relieved from our liability by reason of any such variation, or extension being
granted to the said Contractor/Supplier or for any forbearance, act or omission on the part of the Employer or
any indulgence by the Employer to the said Contractor/Supplier or by any such matter or thing whatsoever

which under the law relating to sureties would but for this provision have effect of so relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the
Bank as a principal debtor, in the first instance without proceeding against the Contractor and notwithstanding

any security or other guarantee that the Employer may have in relation to the Contractor's liabilities.

This Guarantee shall remain in force upto and including...................cocoiin 5 and shall be extended
from time to time for such period as may be desired by Employer.

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change of
constitution or insolvency of the Contractor/Supplier but shall in all respects and for all purposes be binding

and operative until payment of all money payable to the Employer in terms thereof.

Unless a demand or claim under this guarantee is made on us in writing on or before the
..................................... 6 (3 months more than the present date of validity of Bank Guarantee) we shall be

discharged from all liabilities under this guarantee thereafter.

We, .o BANK lastly undertake not to revoke this guarantee during its currency except with the
previous consent of the Employer in writing.

Notwithstanding anything to the contrary contained hereinabove:

a) The liability of the Bank under this Guarantee shall not exceed.............................. 7
b) This Guarantee shall be validup to .................. 8
c) Unless the Bank is served a written claim or demand on or before ° (3 months more

than the present date of validity of Bank Guarantee) all rights under this guarantee shall be forfeited
and the Bank shall be relieved and discharged from all liabilities under this guarantee irrespective of

whether or not the original bank guarantee is returned to the Bank.
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We,

Bank, have power to issue this Guarantee under law and the undersigned as a duly

authorized person has full powers to sign this Guarantee on behalf of the Bank.

Any claim or dispute arising under the terms of this document shall only be enforced or settled in the courts of
at Kolkata only.

For and on behalf of
(Name of the Bank)

I NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.

2 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE

3 PROJECT/SUPPLY DETAILS

4BG AMOUNT IN FIGURES AND WORDS

SVALIDITY DATE

6 DATE OF EXPIRY OF CLAIM PERIOD

7 BG AMOUNT IN FIGURES AND WORDS.

8 VALIDITY DATE

9DATE OF EXPIRY OF CLAIM PERIOD

Note:
1.

2.

Units are advised that expiry of claim period may be kept 2/3 months after validity date.

In Case of Bank Guarantees submitted by Foreign Vendors-

a.

b.1

b.2

From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches in
India) can be accepted subject to the condition that the Bank Guarantee should be enforceable in
the town/city or at nearest branch where the Unit is located i.e. Demand can be presented at the
Branch located in the town/city or at nearest branch where the Unit is located.

From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the
Vendor country’s Bank)

In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank Guarantee
issued by any of the Consortium Banks only will be accepted by BHEL. As such, Foreign Vendor
needs to make necessary arrangements for issuance of Counter- Guarantee by Foreign Bank in
favour of the Indian Bank (BHEL's Consortium Bank). It is advisable that all charges for issuance of
Bank Guarantee/ counter- Guarantee should be borne by the Foreign Vendor. The tender stipulation
should clearly specify these requirements.

In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank

(e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the procedure at
sl.no. b.1 will required to be followed.
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b.3 The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 758 (as
amended from time to time). In case, of Foreign Vendors, the BG Format provided to them should
clearly specify the same.

b.4 The BG should clearly specify that the demand or other document can be presented in electronic form.
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List of Consortium Banks *

Nationalised Banks

Nationalised Banks

1|Allahabad bank 19|Vijaya Bank
2|Andhra bank Public Sector Banks
3|Bank of Baroda 20|IDBI
4|Canara Bank Foreign banks
5|Corporation bank 21|CITI Bank N.A
6|Central bank 22|Deutsche Bank AG
7|Indian Bank 23|The Hongkong and Shanghai Banking Corporation Limited
8|Indian Oversea Bank 24|Standard Chartered Bank
9[Oriental bank of Commerce 25|J P Morgan

10|Punjab National Bank

11|Punjab & Sindh Bank Private banks

12|State Bank of India 26|Axis Bank

13|State Bank of Hyderabad 27|The Federal Bank Limited

14|Syndicate Bank 28|HDFC

15|State Bank of Travancore 29|Kotak Mahindra Bank

16|UCO Bank 30|ICICI

17]Union Bank of India 31]Indusind Bank

18|United Bank of India 32|Yes Bank

wef 22.03.2016




RTGS FORMAT

Form for getting payment through RTGS (Real Time Gross Settlement)

01. NAME OF VENDOR

02. ADDRESS

03. VENDOR’S BANK A/C NAME
04. VENDOR’S BANK A/C NO.
05. NAME OF BANK

06. NAME OF BRANCH

07. BRANCH PH. NO.

08. CITY

09. IFSC CODE OF THE BRANCH

THE CHARGES IF ANY FOR PAYMENT THROUGH RTGS MAY BE RECOVERED FROM
THE BILL SUBMITTED BY US.

SIGNATURE OF AUTHORISED REPRESENTATIVE CONFIRMATION BY BANKER WITH
OF VENDOR WITH DATE & SEAL OFFICE SEAL

Note : Incorrect information will crate accounting complications and payment will
be delayed.



RTGS DETAILS OF BHEL-PSER FOR EFT BY BIDDER/CONTRACTOR

IForm for getting payment throngh RIGS (Real ['ime Groxy Settlenient)

01 Nanieaf Vesdor "BHARAT HeAVvY ELECTRICALS LT,
02, Address wh BHEL Howse , SIR ForT N.DELH |
01, Vendors Bank Are Name  DDWARAT HEAVY ELECTRICALS LTD.
(1. Vendors Band Ade No. 11107 SOOOQQ

05, Name of Bank =STATE RBANK OF INDIA

06, Name of Branci COMMERCIAL ' BR, ‘SALT LAKE, S ECTOR-V
) o ‘ KHLKATA

() Heanch Phloite oY, 033__ 23575655

(18 City KDLKR’TA

)y 1S« ot of the [t I SBIN OOO Lialgc’

[he clarpes f oy for payaent throweh BTGS may be precovered from

(e Bill subapitted Dy

) e
bfus

&
Signature of g mfk K. Coarl Confirmation by Hu {u“)% )‘g
Represenli (L ;‘Wiétwﬂmﬂ veel with office seal -!:,’\ ‘)L /5

'ﬂﬂ‘u“k w .\ m__.QO
TR 700091 Poing
WL :PSER /Kolkat®” -7

Note : Ineorrect information will ereate Accowating complicarionts
aridd payiein will he delay ¢l


biplab.pal
Typewritten Text


GENERAL & SPECIAL CONDITIONS PSER
OF CONTRACT [FOR SERVICES JOB] KOLKATA

SECTION —1
Instructions to Tenderers
GENERAL INSTRUCTION TO TENDERERS

1.1 Submission of Tender in “Three Parts”.

(1) Technical Tender: All particulars asked for from the Vendor except the Price Bid &
E.M.D in an envelope.

(2) EMD in a sealed envelope clearly superscribing on the envelope “E.M.D”, the
Tender Number, Name of Work, addresses of Vendor and addressee. One time
EMD holders needn’t enclose this provided that proof of EMD remittance is
enclosed in the technical tender.

(3) Price Bid in the price schedule enclosed in the tender, in sealed envelope, clearly
superscribing “Price Bid”, Tender Number, Name of Work, Name of the Vendor
and addressee.

All the above “Parts” can be placed in an sufficiently large outer envelope for
submission.

1.1.1a This Tender specification as a whole, duly furnishing the following details shall be duly
signed and sent in a sealed cover superscribing :

TENDER FOR
TENDER SPECIFICATION NO.
DUE ON

1.1.1b DURATION OF JOB
1.1.1.1 Earnest Money Deposit.
1.1.1.2Income Tax & Sales Tax Clearance Certificate.

1.1.1.3 Detailed organisation chart for manpower resources available with the
tenderer and to be employed for the present jobs.

1.1.1.4 Time to be taken for commencement and completion of Work.
1.1.1.5 A list of experience as mentioned in the tender document.
1.1.1.6 The details of the present jobs being handled.

1.1.1.7 Certificate from the BHEL’s scheduled Banks to establish financial
capability of the tenderer as per format enclosed at Annexure-I.

1.1.1.8 Attested copies of partnership deed, power of attorney and tender specifications duly
signed as mentioned in the tender documents.

1.1.1.9 Price schedule and other relevant information.

NOTE: All Xerox copies enclosed by the Vendor should be attested and sealed for
authenticity.
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1.1.2

1.1.4

1.1.5

1.1.6

1.1.7

1.1.8

1.1.9

1.2

GENERAL & SPECIAL CONDITIONS PSER
OF CONTRACT [FOR SERVICES JOB] KOLKATA

The tender shall be addressed to:
HEAD, PURCHASE DEPARTMENT
BHARAT HEAVY ELECTRICALS LIMITED,
POWER SECTOR, EASTERN REGION, (2ND FLOOR),
PLOT-9/1, BLOCK-DJ, SECTOR-II, SALT LAKE,
KOLKATA - 700091.

Tenders submitted by post  shall be sent “REGISTERED POST
ACKNOWLEDGEMENT DUE” and shall be posted with the due allowance for any
postal delay. The tenders received after the due date and time of opening are liable to
be rejected. Telegraphic offers and offers received by telex may not be considered
unless confirmed in writing by a detailed offer.

Tenders shall be opened by the authorised officer of BHEL at his office at the time and
date as specified in the tender notice in the presence of such of those tenderers or
their authorised representatives who may be present.

The Tenderer shall closely peruse all the clauses, specifications and
drawings indicated in the Tender Documents before quoting. Should the tenderer
have any doubt about the meaning of any portion of the Tender Specifications or find
discrepancies or omission in the drawings or the tender documents issued are
incomplete or shall require clarification on any of the technical aspect, scope of work
etc., he shall at once contact the authority inviting the tender for clarification before the
submission of the offer.

Before tendering, the tenderer is advised to inspect the site of work and
the environments and be well acquainted with the actual working and other prevalent
conditions, facilities available, position of material and labour. No claim will be
entertained later on the ground of lack of knowledge.

Tenderers must fill up all the schedules and furnish all the required information as per
the instructions given in various sections of the tender specification. Each and every
page of the Tender Specification & deceleration must be signed bearing seal and
submitted along with the offers by the Tender in token of complete acceptance thereof.
The information furnished shall be complete by itself. The booklet of G.S.C.C may be
retained by the bidder if deceleration is enclosed along with the bid duly filled in and
signed and sealed.

The tender shall quote the rates in English language and internationals numerals. The
rates shall be in whole rupees. These rates shall be entered in figures as well as in
words. For the purpose of the tender, the metric system of units shall be used.

All entries in the tender shall either be typed or be in ink. Erasures and overwriting are
not permitted and may render such tenders liable to summary rejection. All
cancellations and insertions shall be duly attested by the tenderer.

Qualifications of Tenderers:

Only tenderers who have previous experience in work of this nature
and description detailed in this tender specification and/or registered with BHEL, PS-
ER-SAS for such works are expected to quote for this work duly detailing their
experience along with the offer. Offers from tenderers who do not have established
experience in the field are not likely to be considered.
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1.3 Data to be enclosed:

Fullinformation shall be given by the tender in respect of following. Non-
submission of this information may lead to rejection of the offer/tender.

1.3.1 Financial Status:

a) A certificate from BHEL’s scheduled Bank to prove his financial capacity/capability
to undertakes the work of solvency certificate from the concerned Government
Authority.

b) Contractors other than those who are registered in ER, should submit their audited
annual accounts for three years preceding the financial year in which tenders are
called for.

1.3.2 Income Tax / Sales Tax Certificate :

A certificate of Income Tax / Sales Tax verification from the appropriate authority in
the forms prescribed therefor duly indicating annual turnover. The certificates shall
be valid for one year from the date of issue or for the period prescribed therein for all
tenders submitted during the period.

1.3.3 Previous Experience:

A statement giving particulars duly supported by documentary evidence of the various
services rendered for each similar work by the tenderer indicating the particulars and
value of each work, the site location and the duration and date of completion and also
a list of site locations and particulars and value of various services that are under
progress.

1.3.4 Organisation Chart:

The organisation pattern that is totally available with the tenderer and that will be
employed by the tenderer for this work duly indicating the number of Engineers and
Supervisors, their qualification and experience in the line, the number of skilled and
unskilled workmen etc.

1.3.5 An attested copy of the Power of Attorney, in case the tender is signed by an individual
other than the sole proprietor, shall also be attached.

1.3.6 In case of an individual:
His full name, address and place and nature of business.

1.3.7 In case of Partnership firms:
The name of all the partners and their addresses. A copy of the Partnership Deed
(Instrument of partnership) duly certified by the Notary Public shall be enclosed.

1.3.8 In case of Companies:

Date and place of registration including Date of Commencement Certificate in case of
public companies (certified copies of Memorandum and Articles of Associations are
also to be furnished).
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1.3.9 Nature of business carried on by the Company and the provision of the Memorandum
relating thereof.

1.3.10 Names and particulars including addresses of all the Directors and their previous
experience.

1.3.11 A list of tools and tackles that the tenderer is having and those that will be earmarked
for this job.

1.3.12 In addition to the above, the particulars required in various annexures.

1.4 EARNEST MONEY DEPOSIT (EMD):

1.4.1 Every tender Must be accompanied by the prescribed amount of Earnest Money
Deposit in any one of the following forms:

1.4.1.1 Cash deposit as permissible under the extant Income Tax Act (Before
tender opening) - The amount should be remitted by the party to the Cashier of
Bharat Heavy Electricals Limited, PS-ER, Kolkata between 14.00 hours and 16.00
hours on working days and cash receipt issued by him shall be enclosed along with the
tender.

1.4.1.2 Electronic Fund Transfer credited in Bharat Heavy Electricals Limited, PS-ER’
account (before tender opening). RTGS details of BHEL-PSER is available in tender.

1.4.1.3 Banker’s Cheque/Pay Order/Demand Draft payable at Kolkata duly pledged in
Favour of Bharat Heavy Electricals Limited, Kolkata (along with offer).

1.4.1.3(a) Any other mode as per latest guidelines issued by Govt. of India.

1.4.1.4 Parties/bidders who have submitted/submits One Time EMD (OEMD) in this Power
Sector Region (i.e. BHEL-PSER) for Service After Sales (SAS) a sum of amount
Rs. 5,00,000/- (Rupees Five Lakh only) are exempted from payment of E.M.D. on
each such tender in that unit on case to case basis.

1.4.2 Tenders received without Earnest Money in full in the manner prescribed above are
liable to be rejected. EMD shall not carry any interest.

1.4.3 The Earnest Money Deposit of the successful tenderer will be retained as part of
Security Deposit.

1.4.4 EMD given by all unsuccessful tenderers shall be refunded normally within 15
days of award of work.

1.4.5 BHEL reserves the right of forfeiture of Earnest Money Deposit submitted by the
tenderer if :-
a) After opening the tender and within the offer validity period, the tenderer revokes his
tender or makes any modification in his tender which is not acceptable to BHEL.

b) The Contractor fails to deposit the required Security Deposit or commence the work
within the period as per LOI/Contract.

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the
provisions of extant “Guidelines on Suspension of business dealings with suppliers/contractors”
and forfeited/released based on the action as determined under these guidelines”
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1.5

1.5.1

1.6

1.7

1.8

1.8.1

1.8.2

1.8.3

1.8.4

1.8.5

1.8.6

GENERAL & SPECIAL CONDITIONS PSER
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Authorisation and Attestation:

Tenders shall be signed by persons duly authorised/empowered to do so. Certified
copies of such authority and relevant documents shall be submitted along with the
tenders.

Validity of Offer:

The rates in the tender shall be kept open for acceptance for a minimum period of six
months from the due date of opening of tenders. If a tenderer withdraws or revokes his
tender or increases the tender rates and/or conditions for any item within the aforesaid
period, his Earnest Money Deposit is liable to be forfeited. In case the Bharat Heavy
Electricals Limited calls for negotiations, such negotiation shall not amount to
cancellation or withdrawal of the original offer which shall be binding on the tenderers.

Execution of Contract:

The successful tender’s responsibility under this contract commences from the date of
issue of the Letter of Intent by Bharat Heavy Electricals Limited. The successful
tenderer may be required to execute an agreement in the prescribed form with the
BHEL within a reasonable time after the acceptance of his tender and in any case
before submitting first RA bill for payment. The expenses for completing and stamping
the agreement shall be borne by the tenderer.

Security Deposit (SD):

Security Deposit means the security provided by the contractor towards fulfiiment of
any obligations in terms of the provisions of the contract. Upon acceptance of tender,
the successful tenderer within the time specified in the Letter of Intent must deposit
the required amount towards Security Deposit before start of the work. The Security
Deposit shall not carry any interest.

The total amount of Security Deposit will be 5% (Five percent) of the contract value.
EMD of the successful tenderer shall be converted and adjusted towards the required
amount of Security Deposit.

If the value of the work done at any time exceeds the accepted agreement value, the
Security Deposit shall be correspondingly enhanced and the additional Security
Deposit shall immediately be deposited by the contractor or recovered from payments
due to the contractor.

Regarding adjustment of Earnest Money Deposit towards part of Security Deposit,
refer clause 1.8.2 above, the successful tenderer shall not commence any work
under the contract before remitting the Security Deposit except as directed by BHEL.

Failure to deposit the Security within the stipulated time may lead to forfeiture of
Earnest Money and cancellation of the award of work.

The balance amount to make up the required Security Deposit of 5% of the contract
value may be furnished in any one of the following forms:

i) Cash (as permissible under the Income Tax Act)

ii) Local cheques of scheduled banks (subject to realization)/Pay Order/Demand

Draft/Electronic Fund Transfer credited in Bharat Heavy Electricals Limited, PS-ER’

account.
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iii) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in
the Companies Act. The Bank Guarantee format should have the approval of BHEL.
Bank Guarantee for S.D. must be posted by the Bank by registered post directly to us,
and it should not be submitted by the bidder directly to us.

iv) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions
as defined in the Companies Act (FDR should be in the name of the contractor, A/C
BHEL).

v) Securities available from Indian Post Offices such as National Savings Certificates,
Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and duly
endorsed/hypothecated/ pledged, as applicable, in favour of BHEL).

vi) Any other mode as per latest guidelines issued by Govt. of India.

Note: BHEL will not be liable or responsible in any manner for the collection of interest
or renewal of the documents or in any other matter connected therewith.

1.8.7 Collection of Security Deposit:

1.8.7.1 At least 50% of the required Security Deposit, including EMD, should be collected
before start of work. Balance of the Security Deposit can be collected by deducting
10% of the gross amount progressively from each of the running bills of the contractor
till the amount of the required Security Deposit is collected.

1.8.7.2If the value of the work done at any time exceeds the accepted agreement value, the
Security Deposit shall be correspondingly enhanced and the additional Security
Deposit shall immediately be deposited by the contractor or recovered from payments
due to the contractor.

1.8.7.3 The recoveries made from running bills (cash deduction towards balance SD amount)
can be released against submission of equivalent Bank Guarantee in acceptable form,
but only once, before completion of work, subject to approval of BHEL.

1.8.7.4 Security Deposit should cover up to the period of guarantee also.

(Note: In case of SAS jobs, work can be started before the required Security
Deposit is collected. However, payment can be released only after collection/
recovery of initial 50% Security Deposit).

1.8.8 BHEL reserves the right of forfeiture of Security Deposit in addition to other claim and
penalties in the event of the contractor's failure to fulfii any of the contractual
obligations including statutory or in the event of termination of contract as per terms
and conditions of contract.

1.8.9 Return of Security Deposit:

If the contractor duly performs and completes the contract in all respects to the
entire satisfaction of BHEL, and presents an absolute “No Demand Certificate” in the
prescribed form and return properties belonging to BHEL handed over, lent or hired by
him for carrying out the said works the security deposit will be released to the
contractor after deducting all costs or expenses or other contracts entered into with
the contractor, only after the satisfactory completion or guarantee period as per
clause 2.13.

1.8.10 No interest shall be payable by BHEL on Earnest Money / Security Deposit or any
money due to the contractor from BHEL.

1.8.11 In no case Security Deposit can be released before settling all claims under this
contract.
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1.9.1

GENERAL & SPECIAL CONDITIONS PSER
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Rejection of Tender and other conditions:

The acceptance of tender will rest with BHEL which does not bind itself to accept the

lowest tender or any tender and reserves to itself full rights for the following without assigning
any reasons whatsoever:

1.9.2

1.9.3

1.94

1.9.5

1.9.6

1.9.7

1.9.8

1.9.9

a) toreject any or all of the tenders.

b) To split up the work amongst two or more tenderers.

c) To award the work in part.

d) Either of the contingencies stated in (b) and (c) to modify the time for completion
suitably.

e) To modify the scope of work after mutual agreement.

Conditional and unwitnessed tenders:

Tenders containing absurd or unworkable rates and amounts and tenders which are
incomplete and otherwise considered defective and tenders not in accordance with the
tender conditions, specifications etc. are liable to be rejected.

If a tenderer expires after his submission of the tender or after the acceptance of his
tender, BHEL may at their discretion, cancel such tender. If a partner of a firm expires
after the submission of the tender or after the acceptance of the tender, BHEL may
cancel such tender at their discretion unless the firm retains its character.

BHEL will not be bound by any Power of Attorney granted by the tenderer or by
changes in the compositions of the firm made subsequent to the execution of the
contract. They may, however, recognise such power of Attorney and changes after
obtaining proper legal advice, the cost of which will be chargeable to the contractor
concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL reserves the
right to reject such tender at any stage or to cancel the contract, if awarded and forfeit
the Earnest Money/Security Deposit.

Canvassing in any form in connection with the tenders is strictly prohibited and the
tenders submitted by the contractor who resort to canvassing are liable to rejection.

Should a tenderer or contractor or in the case of a firm or Company of Contractors one
or more of its Partners/shareholders/Directors have a relation or relations employed in
the capacity of an officer of BHEL, the authority inviting tender shall be informed of the
fact along with the offer, failing this, BHEL may at its sole discretion, reject the tender
or cancel the contract and forfeit the Earnest Money/Security Deposit.

The successful tenderer should not sub-contract the part or complete work detailed in
this tender specification undertaken by him without permission of BHEL. The tenderer
is solely responsible to BHEL for the work awarded to him. Any deviation in this regard
will entail termination of such contract by BHEL at the risk and responsibility of
contractor.

The successful tenderer shall inform/keep BHEL informed if he

has already undertaken any work/is likely to be awarded any job with the
same customer with whom BHEL is entering into contract.
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21.3

214

215

2.1.6

21.7

21.8

21.9
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SECTION -1

GENERAL TERMS & CONDITIONS OF THE CONTRACT

Definition:

The following terms and expressions shall have the meaning hereby assigned to them
except where they context otherwise requires:

‘BHEL’ (or B.H.E. Ltd.) shall mean Bharat Heavy Electricals Limited, a company
registered under Indian Companies Act., 1956, with its Registered Office at BHEL
House, SIRI FORT, NEW DELHI-110049, Power Sector, Eastern Region, Service
After Sales — Services, DJ-9/1,Salt Lake, Kolkata — 700091 or its Administrative
officers or its site Engineer or the employees authorised to deal with any matters with
which these persons are concerned on its behalf.

“GENERAL MANAGER’/DEPUTY IN CHARGE” shall mean the Officer in
Administrative charge of BHEL, PS-ER, SAS — Services, Kolkata or their other regional
offices.

‘ENGINEER” or “ENGINEER IN CHARGE” shall mean Engineer deputed by BHEL.
The terms include “SITE ENGINEER”, “RESIDENT ENGINEER” and “ASSISTANT
SITE ENGINEER” of BHEL at the site as well s the officers in-charge at Kolkata office.

“SITE” shall mean the place or places at which the plants/equipment are to be
overhauled and services are to be performed as per the specification of this contract.

“CLIENTS OF BHEL” or “CUSTOMER” shall mean the Project authorities to whom
BHEL is supplying the equipment/services.

“‘CONTRACTOR” shall mean the individual, firm or company who enters into this
contract with BHEL and shall include their executors, administrators, successors and
permitted assigns.

"CONTRACT" or "CONTRACT DOCUMENT" shall mean and include the agreement
or work order, the accepted appendices of rates, schedule of quantities, if any and
general condition of contract, the special conditioning of contract instructions of the
tenderers, the drawings, the specifications, the special specification, if any, the tender
specifications, the special specification, if any, the tender documents and the Letter of
Intent/Accepting Letter issued by BHEL. Any conditions or terms stipulated by the
contractor in the tender documents or supporting letters shall not form part of the
contract unless specifically accepted in writing by BHEL and incorporated in the
agreement.

"GENERAL CONDITIONS OF CONTRACT" shall mean the instructions to tenderers
and general conditions of contract pertaining to the work detailed.

"TENDER SPECIFICATION" shall mean the "Specific Conditions, technical
specifications, appendices, site information and drawings, "pertaining to the work for
which the tenderers are required to submit their offer. Also this will include the
specifications detailed in NIT of client of BHEL for overhauling, erection, testing and
commissioning of plant. Individual specification no. will be assigned to each tender
specification.
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2.1.10

2.1.11

2112

2.1.13

2.1.14

2.1.15

2.1.16

2.1.17

2.1.18

2.1.19

2.1.20

2.1.21

2.2

GENERAL & SPECIAL CONDITIONS PSER
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"TENDER DOCUMENTS" shall mean the General conditions of contract (2.1.8) and
tender specification (2.1.9)

"LETTER OF INTENT" shall mean the intimation by a letter to the tenderer that the
tender has been accepted in accordance with provisions contained in that letters. The
responsibility of the contractor commences from the date of issue of this letter and all
the terms and conditions of contract are applicable from this date.

"COMPLETION TIME" shall mean the period by date specified in the acceptance of
tender for handing over the overhauled equipment/plant which are found acceptable
by the engineer being of required standard and conforming to the specification of the
contract or recommissioning of themachine successfully whichever
is later. Completion time will be reckoned from the date of LOI with the period for
mobilisation as prided with LOI, added to the same.

"PLANT" shall mean and cannot the entire assembly of the plant and equipments
covered by the contract.

"EQUIPMENT” shall mean all equipments, machineries, materials, structurals,
electricals and other components of the plant covered by the contract.

"TESTS" shall mean and include such test or tests to be carried out on the part of the
contractor as are prescribed in the contract or considered necessary by BHEL, in order
to ascertain the quality workmanship, performance and efficiency of the contract work
or part thereof.

"APPROVED" "DIRECTED" or "INSTRUCTED" shall mean approved, directed or
instructed by BHEL.

"WORK OR CONTRACT WORK" shall mean and include supply of all categories of
labour, specified consumables,tools and tacklesrequired for
complete and satisfactory site transportation, handling, stacking, storing,
overhauling erection, testing and commissioning of the equipment to the entire
satisfaction of BHEL.

"SINGULAR AND PLURAL ETC" words carrying singular number shall also include
plural and vice versa, where the context so requires, words importing the masculine
gender shall be taken to include any company or Association or body of individuals,
whether incorporated or not.

"HEADINGS" The Leadings in these general conditions are solely for the purpose of
facilitating reference and shall not be deemed to be part thereof or be taken into
consideration in interpretation or construction thereof or of the contract.

‘MONTH?” shall mean calendar month.

“WRITING” shall include any manuscript, type written or printed statement under the
signature or seal as the case may be.

Law governing the contract and Court Jurisdiction:
The contract shall be governing by the Law for the time being in force in the Republic of India.

The Civil Court having ordinary original civil jurisdiction, Kolkata shall alone have exclusive
Jurisdiction in regard to all claims in respective of this contract.
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253
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2.6

2.6.1

2.6.2

2.6.3

2.6.4
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Issue of Notice:

The contractor shall furnish to the BHEL Engineer the name, designation and address
of his authorised agent and all complaints, notices, communications and reference
shall be deemed to have been duly given to the contractor if delivered to the contractor
or his authorised agent or left at or posted to the address either of the contractor or of
his representative and shall be deemed to have been so given in the case of posting
on the day on which they would have reached such address in the ordinary course of
past or on which they were so delivered or/or left.

Use of Land:

No land belonging to BHEL or their customer, under temporary possession of
BHEL shall be occupied by the contractor without the written permission of BHEL.

Commencement of Work:

The contractor shall commence the work within the time indicated in the Letter of Intent
from BHEL and shall proceed with the same with due expedition without delay. For
computing the scheduled completion date, commencement, of work will be reckoned
from the date of complete mobilisation as per LOI, unless specifically amended by
Head (Services), BHEL, Kolkata.

If the successful tenderer fails to start the work within the stipulated time, BHEL as its
discretion will have the right to cancel the contract. His Earnest Money and / or
Security Deposit with BHEL will stand forfeited without any further reference to him,
without prejudice to any and all of BHEL'’s other rights and remedies in this regard.

All the works shall be carried out under the direction and to the satisfaction of BHEL.

The erected overhauled plant or work performed under the contract shall be taken
over when it has been completed in all respects and or satisfactorily put into operation
at site.

Mode of payment and measurement of the work completed.

“All payment due to the contractor shall be paid only by Account payee
Cheques”

The contractor shall present his bill on the format prescribed by BHEL for every
payment. After verification of such bills by BHEL, all items having financial value shall
be entered and certified in BHEL Measurement Book by BHEL Engineer and the bills
prepared based on the same and connected technical documents which form part of
this tender specification.

Lump sum omission will be entered for deduction. Measurement shall be restricted to
that for which it is required to ascertain the financial liability of BHEL under this
Contract.

Work which is to be measured in details shall be measured as per standard procedure
without reference to any local procedures without reference to any local procedures
excepting where it is otherwise stated in the tender documents. The measurement
shall be taken jointly by person duly authorised on the part of BHEL and by the
contractor.
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If, at any time due to reason whatsoever, it becomes necessary to remeasure the
work done in full or in part, the expenses towards such remeasurement shall be
borne by the contractor.

2.6.6.1The contractor shall bear the expenditure involved, if any, in

26.7

2.6.8

2.6.9

2.7
271

2.7.2

making the measurement. The Contractor shall, without extra charges, provide
all the assistance with appliances with appliance and other things necessary for
measurement.

The measurement entered in the Measurement Books and the bills prepared shall
be signed and dates by both the contracting parties.

The Contractor will be intimated in writing by the site Engineer, the proposed date
of measurement. If the contractor, representative fails to participate in the joint
measurement, the BHEL engineer shall have the power to proceed by himself to
take measurement in which case the measurement shall be accepted by the
contractor as final.

Passing of measurement as per bills does not amount to acceptance of the
completion of work mentioned. Any left out work has to be completed if pointed out
at a later dated by BHEL.

Rights of BHEL:

To withdraw any portion of work and/or to restrict / alter the quantum of work as indicated in
the contract during the progress of work and get it done through other agency and/or by
departmental labour to suit BHEL’s commitment to its customer or in case BHEL decides to
advance the date of completion due to other emergency reasons / BHEL’s obligation to its
customer.

To terminate the contract or withdraw portion of work and get it done through other
agency, at the risk and cost of the contractor after due notice of a period of 14 days’ by
BHEL in any of the following cases:

i) Contractor’'s poor progress of the work vis-a-vis execution timeline as stipulated in the
Contract, backlog attributable to contractor including unexecuted portion of work does not
appear to be executable within balance available (#) period considering its performance of
execution.

i) Withdrawal from or abandonment of the work by contractor before completion of the work
as per contract.

iii) Non-completion of work by the Contractor within scheduled completion period as per
Contract or as extended from time to time, for the reasons attributable to the contractor.

iv) Termination of Contract on account of any other reason (s) attributable to Contractor.

v) Assignment, transfer, subletting of Contract without BHEL’s written permission.

vi) Non-compliance to any contractual condition or any other default attributable to
Contractor.

(#) In-case inputs from BHEL/Customer are likely to be delayed or are actually delayed, this
delay may also be taken into account while considering balance period available for execution
of Contract.

Risk & Cost Amount against Balance Work:

Risk & Cost amount against balance work shall be calculated as follows:

Risk & Cost Amount= [(A-B) + (A x H/100)]

Where,

A= Value of Balance scope of Work (*) as per rates of new contract

B= Value of Balance scope of Work (*) as per rates of old contract being paid to the
contractor at the time of termination of contract i.e. inclusive of PVC & ORC, if any.

H = Overhead Factor to be taken as 5

In case (A-B) is less than 0 (zero), value of (A-B) shall be taken as 0 (zero).
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(*) Balance scope of work (in case of termination of contract):

Difference of Contract Quantities and Executed Quantities as on the date of issue of Letter
for ‘Termination of Contract’, shall be taken as balance scope of Work for calculating risk &
cost amount. Contract quantities are the quantities as per original contract. If, Contract has
been amended, quantities as per amended Contract shall be considered as Contract
Quantities.

Items for which total quantities to be executed have exceeded the Contract Quantities
based on drawings issued to contractor from time to time till issue of Termination letter, then
for these items total Quantities as per issued drawings would be deemed to be contract
quantities.

Substitute/ extra items whose rates have already been approved would form part of contract
quantities for this purpose. Substitute/ extra items which have been executed but rates have
not been approved, would also form part of contract quantities for this purpose and rates of
such items shall be determined in line with contractual provisions.

However, increase in quantities on account of additional scope in new tender shall not be
considered for this purpose.

NOTE: In-case portion of work is being withdrawn at risk & cost of contractor instead of
termination of contract, contract quantities pertaining to portion of work withdrawn shall be
considered as ‘Balance scope of work’ for calculating Risk & Cost amount.

LD against delay in executed work in case of Termination of Contract:

LD against delay in executed work shall be calculated in line with LD clause as per
GCC/SCC/TCC/Special note/any other annexure of tender document (in compliance with
order of precedence), for the delay attributable to contractor. For limiting the maximum value
of LD, contract value shall be taken as Executed Value of work till termination of contract.

Method for calculation of “LD against delay in executed work in case of termination
of contract” is given below.

i) Let the time period from scheduled date of start of work till termination of contract
excluding the period of Hold (if any) not attributable to contractor = T1

i) Letthe value of executed work till the time of termination of contract= X

iii) Let the Total Executable Value of work for which inputs/fronts were made available
to contractor and were planned for execution till termination of contract =Y

iv) Delay in executed work attributable to contractor i.e. T2=[1-(X/Y)] x T1

v) LD shall be calculated in line with LD clause [as per GCC/SCC/TCC/Special
note/any other annexure of tender document (in compliance with order of
precedence)] of the Contract for the delay attributable to contractor taking “X” as
Contract Value and “T2” as period of delay attributable to contractor.

2.7.3 Recoveries arising out of Risk & Cost and LD or any other recoveries due from
Contractor
Following sequence shall be applicable for recoveries from contractor:
a) Dues available in the form of Bills payable to contractor, SD, BGs against the same
contract.
b) Demand notice for deposit of balance recovery amount shall be sent to contractor, if
funds are insufficient to effect complete recovery against dues indicated in (a) above.
c) If contractor fails to deposit the balance amount to be recovered within the period as
prescribed in demand notice, following action shall be taken for balance recovery:

i) Dues payable to contractor against other contracts in the same Region shall be
considered for recovery.

i) If recovery cannot be made out of dues payable to the contractor as above, balance
amount to be recovered, shall be informed to other Regions/Units for making
recovery from the Unpaid Bills/Running Bills/SD/BGs/Final Bills of contractor.

iii) In-case recoveries are not possible with any of the above available options, Legal
action shall be initiated for recovery against contractor.

2.7.4 To terminate the contract or to restrict the quantum of work and pay for the portion
of work executed in case BHEL'’s contract with their customers are terminated for
any reason.
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While every endeavour will be made by BHEL they cannot guarantee uninterrupted work
due to conditions beyond their control. Contractor will not be entitled to any compensation /
extra payment on this account.

Responsibilities of the Contractor:

The following are the responsibilities of the contractor in respect of observation of local
laws, employment of personnel, payment of taxes and execution of job etc.

As far as possible, unskilled workers shall be engaged from the local areas in which
the work is being executed.

The Contractor at all times during the continuance of this contract, shall in all his
dealing with local labour for the time being employed on or in connection with the
work, have due regard to all local festivals and religious and other customs.

The contractor shall comply with all state and central Laws, Statutory
Rules, Regulations etc., such as:

The payment of wages Act, Minimum Wage Act, Workmen compensation Act,
Employers Liability Act, Industrial Disputes Act, Employees Provident Fund Scheme,

Employees Insurance Scheme, Contract Labour (Regulation & Abolition) Act 1970 and
other Acts, Rules & Regulations for labour as may be enacted by the Government
during the tenure of the Contract and having force or jurisdiction at site. The
Contractor shall give to the local Governing Body, Police and other relevant authorities
all such notices as may be required by law.

The Contractor shall pay all taxes, fees, licence charges, deposits duties, tools,
royalty, commission or other charges which may be leviable on account of any of his
operations in executing the contract. In case, BHEL is forced to pay any of such taxes,
BHEL shall have the right to recover the same from the contractor either from his bills
or otherwise as deemed fit.

The Contractor shall be responsible for provision of health and sanitary arrangements,
more particularly described in contract Labour (Regulation & Abolition Act) safety
precautions etc., as may by required of same and satisfactory execution of the
contract.

The contractor shall fulfil all his obligation in respect of accommodation including
proper medical facilities for the personnel employed by him.

The contractor shall be responsible for the proper behaviour at site and observance of
all regulations by the staff employed by him.

The Contractor shall ensure that no damage is caused to any person / property of
other parties working at site. If any such damages is caused, it is the responsibility of
the contactor to make the losses or compensate for the same.

All the properties / equipments / components of BHEL / their client loaned with or
without deposit to the contractor in connection with the contract shall remain the
properties of BHEL / their client. The Contractor shall use such properties for the
purpose of execution of this contract. All such properties / equipment / components
shall be deemed to be in good condition when received by the contractor unless he
notified within 48 hours to the contrary. The Contractor shall return them in good
conditions as and when required by BHEL / their client. In case of case of non-return,
loss damage, repairs, etc. the cost thereof, as may be fixed by the site Engineer, will
be recovered from the contractor.
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It is not obligatory on the part of BHEL to supply any tools and tackles or other
materials other than those specifically agreed to do so by BHEL. However, depending
upon the availability / possibility BHEL’s customers’ handling equipment and other
plants may be made available to the contractor on payment of the hire charges / free
of charges as fixed, subject to the condition laid down by BHEL. Customer form time to
time, Unless paid in advance, such hire charges if applicable shall be recovered from
contractor’s bill / security Deposit in one instalment.

The contractor shall not claim any compensation of the scope of the work, due to
changes in design which curtails quantum.

The Contractor shall fully indemnify BHEL against all claims of whatsoever nature
arising during the course of erection / overhauling / performing work under the
contract.

In case the contractor is required to undertake any major work outside the scope of this
contract the rates payable shall be decided by BHEL Resident Engineer.

The contractor shall keep the area of work clean and shall remove debris etc., while
executing day to day work. Upon completion of work, the contractor shall remove from
the vicinity of work, all scrap, packing materials, rubbish, unused and other materials
and deposit them in places to be specified by the BHEL Engineer. The contractor will
also demolish all hutments, sheds, partitions, offices, constructed and used by him and
shall clean the debris. In the event of his failure to do so, the same will be arranged to
be removed by the BHEL. The expenses thereof will be recovered from contractor.

The contractor shall arrange and co-ordinate his work in such a manner as to cause
no inconvenience to other agencies working in the area.

All safety rules and codes applied by the client / BHEL at site shall be observed by the
contractor without exception. The contractor shall be responsible for the safety of the
equipment / material and work to be performed by him and shall maintain all light,
fencing guards, signs etc. or other protection necessary for the purpose. Contractor
shall also take such additional precautions as may be indicated from time to time by
the Engineer with a view to prevent pilferage, accidents, fire hazards and atmospheric
conditions. Suitable number of electrical staff, watch and ward, store keepers to take
care of the equipment, materials and construction tools and tackles, shall be posted at
site by the contractor til completion of the work under this contract. The
contractor shall arrange for such safety devices as are necessary for such type of work
and carry out the requisite tests of handling equipment, lifting tools, tackles etc, as
per prescribed standards and practices.

The contractor will be directly responsible for payment of wages to his women. A pay
roll sheet giving all the payments given to workers and duly signed by the contractor’s
representative should be furnished to BHEL site office for record purpose. BHEL site
In-charge may be intimated the date of disbursement of wages to the workmen
engaged for the work, so that his representative can witness the same.

The intent of specification, is to provide services according to most modern and proven
techniques and codes. The omission of specific reference to any method, requirement
or material necessary for the proper and efficient performance of work shall not
relieve the contractor of the responsibility of providing such facilities to complete the
work.
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2.8.19 In case of any clause of the work for which there is no such specification as laid down in the
contract, such work shall be carried out in accordance with the instructions and requirements of
the BHEL Engineer.

2.8.20 No levy or payment or charge made or imposed shall be impeached by reason of any clerical
error or by reason of any mistake in the amount levied or demanded or charged.

2.8.21 The details drawings, specifications, instructions manual, if any available with the BHEL
Engineer will form part of tender specification. These documents will be made available for
reference only to the contactor during execution of work.

2.8.22 Should any error or ambiguity be discovered in the specification or information, the
contractor shall forthwith bring the same to the notice of BHEL before
commencement of work. BHEL'’s interpretation in such cases shall be final and binding on the
contractor.

2.8.23 No idle labour charges will be admissible in the event of any stoppage caused in the work
resulting in contractor’s labour being rendered idle due to any cause of any type.

2.8.24 No over run charges shall be paid in the event of the completion period being
extended for any reason whatsoever.

2.8.25 1t is possible that some repair/rectification, modification may be needed on the equipments to
be overhauled / work to be performed under this specification, for reasons not attributions to
the contractor. All such repair / rectification / modification work which can be done, with the
available facilities at site shall be carried out by the contractor free of cost and no extra charges
shall be paid to contractor.

2.8.26 The quality and progress of work will be regularly reviewed. The schedule and progress of
work will be given to the contractor in advance and it will be the obligation
/ responsibility of the contractor to achieve the desired quality and progress of work by suitably
reinforcing their labour force and/or by working extra hours or in more than one shift without
any extra cost. Workmen found unsuitable for the work will be replaced immediately by
the contractor on being informed by BHEL.

2.8.27 During the overhauling work under the contract it is very essential that proper and adequate
inspection should made constantly to maintain the quality or workmanship so that any
deviation from design dimension does not exceed permissible limits. The proper functioning of
the unit, while in operation, depends to a great extent on the above factors. The fact that
effective supervision and inspection at the execution stage is less costly than any down time of
running unit even for a short period need not be over emphasized. For the details regarding
alignment and permissible dimensional deviations in the sub-assembles BHEL Engineer may
be consulted.

2.8.28 The contractor shall be furnish fortnightly labour report showing by classification of number
of employees engaged in various categories or work date wise and submit a progress report of
wok as required by BHEL Engineer.

2.8.29 The contractor shall execute the work in the most substantial and workmen-like manner
in stipulated time. Accuracy of work and timely execution are the essence of this contract. The
contractor shall be responsible to ensure that the assembly and workmanship conform to the
dimensions and clearances given in the drawings and/or as per instructions of BHEL Engineers.

2.8.30 The contractor shall take all responsible care to protect the materials and work till such time the
plant/equipment has been taken over by BHEL / their client. Where necessary, suitable
temporary fencing and lighting shall have to be provided by the contractor as a safety
measure against accident and damage of property of BHEL. Suitable caution notice shall be
displayed where access to any part may be deemed to be unsafe and hazardous.

2.8.31 It will be the responsibility of the contractor to ensure safe lifting of the equipments taking
due precautions to avoid any accidents and damage to other equipments and personnel.

2.9 Void
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Insurance:
BHEL / their customer shall arrange for insuring the materials / properties of
BHEL/customer covering risks during transit, storage, overhauling, erection and commissioning.

It is the sole responsibility of the contractor to Insure his workman against accident and injury
while at work as required by relevant rules and to pay compensation, if any, to workmen as
per workmen’s compensation Act. Contractor shall insure his staff against accidents. The work
will be carried out in a protected area and all the rules and regulations of the client / BHEL in
the area of project which are in force from time to time, will have to be followed by the
contractor.

If due to negligence and /or non-observations of safety and other precautions, any accident /
injury occurs to any other person/public, the Contractor shall have to pay necessary
compensation and other expenses, if so decided by the appropriate authorities. Third party
insurance coverage is to be made by the contractor.

If due to contractor's carelessness, negligence or non-observance of safety
precautions damage to BHEL's /Customer’s property and personnel should occur, and if BHEL
is unable to recover, in full, cost from the Insurance Company, the balance will be recovered
from the Contractor.

Strikes & Lockouts :

The contractor will be fully responsible for all the disputes and other issues connected with his
labour. In the event of the contractor’s labour resorting to strike or the lockout declared is not
settled within a period of one week BHEL shall have the right to get the work executed
employing the own labour or through any other agencies or both and the cost so incurred by
BHEL, shall be deducted from the contractor’s bills as per

clause 2.7. For all purposes whatsoever, the employees of the contractor shall not be

deemed to be in the employment of BHEL.

Force Majeure :

2.12.1 The following shall amount to Force Majeure :

2122

2.13

Acts of God, Acts of any Government, war, sabotage, riots, civii commaotion, police action,
revolution, flood, fire, cyclones, earthquake and epidemic and other similar causes over which
the contractor has no control.

If the contractor suffers delay in the due execution of the contractual obligation due to delays
caused by Force Majeure as defined above, the agreed time of completion of the job covered
by this contract or the obligations of the Contractor shall be extended by a period of time equal
to the period of delay provided that on the occurrence of any such contingency the Contractor
immediately reports to BHEL in writing the causes of delay and the contractor shall not be
eligible for any compensation.

Performance Guarantee:

Even though the work will be carried out under supervision of BHEL Engineers. The contractor
shall guarantee against defects attributable to faulty workmanship or procedure
adopted in the overhaul for items covered in the contract for a period of six months from the
date of re-commissioning of the set after the capital overhaul. The guarantee should cover all
defects notified during this period and shall have to be attended to free of cost immediately or
at the time our clients are able to give shut down of the set for the required period. when
necessary. In case of failure of contractor to attend to such defects as and when required in
time, BHEL shall arrange to attend the defects and the charges shall be levied to contractor’s
account and shall be recoverable from the security deposit / progressive payments.

Page 16 of 24



GENERAL & SPECIAL CONDITIONS PSER
OF CONTRACT [FOR SERVICES JOB] KOLKATA

2.14. ARBITRATION & CONCILIATION:

2.14.1 ARBITRATION:

2.14.1.1 Except as provided elsewhere in this Contract, in case Parties are unable to reach amicable
settlement (whether by Conciliation to be conducted as provided in Clause 2.14.2 herein below
or otherwise) in respect of any dispute or difference; arising out of the formation, breach,
termination, validity or execution of the Contract; or, the respective rights and liabilities of the
Parties; or, in relation to interpretation of any provision of the Contract; or. in any manner
touching upon the Contract (hereinafter referred to as the ‘Dispute’), then, either Party may,
commence arbitration in respect of such Dispute by issuance of a notice in terms of section 21 of
the Arbitration & Conciliation Act, 1996 (hereinafter referred to as the ‘Notice’). The Notice shall
contain the particulars of all claims to be referred to arbitration in sufficient detail and shall also
indicate the monetary amount of such claim. The arbitration shall be conducted by a sole
arbitrator to be appointed by the Head of the BHEL Power Sector Region issuing the Contract
within 60 days of receipt of the complete Notice. The language of arbitration shall be English.

The Arbitrator shall pass a reasoned award.

Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or statutory
modifications or re-enactments thereof and the rules made thereunder as in force from time to
time shall apply to the arbitration proceedings under this clause. The seat of arbitration shall be
Kolkata (the place from where the contract is Issued). The Contract shall be governed by and be
construed as per provisions of the laws of India. Subject to this provision 2.14.1.1 regarding
ARBITRATION, the principal civil court exercising ordinary civil jurisdiction over the area where
the seat of arbitration is located shall have exclusive jurisdiction over any DISPUTE to the
exclusion of any other court.

2.14.1.2 In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the
following shall be applicable:

In the event of any dispute or difference relating to the interpretation and application of the
provisions of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port
Trusts inter se and also between CPSEs and Government Departments/Organizations
(excluding disputes concerning Railways, Income Tax, Customs & Excise Departments), such
dispute or difference shall be taken up by either party for resolution through AMRCD
(Administrative Mechanism for Resolution of CPSEs Disputes) as mentioned in DPE OM No.
4(1)/2013-DPE(GM)/FTS-1835 dated 22-05-2018 as amended from time to time.

2.14.1.3 The cost of arbitration shall initially be borne equally by the Parties subject to the final allocation
thereof as per the award/order passed by the Arbitrator.

2.14.1.4 Notwithstanding the existence of any dispute or differences and/or reference for the arbitration,
the Contractor shall proceed with and continue without hindrance the performance of its
obligations under this Contract with due diligence and expedition in a professional manner
unless the dispute inter-alia relates to cancellation, termination or short-closure of the Contract
by BHEL.
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CONCILIATION:

If at any time (whether before, during or after the arbitral or judicial proceedings), any Disputes
(which term shall mean and include any dispute, difference, question or disagreement arising in
connection with construction, meaning, operation effect, interpretation or breach of the
agreement, contract), which the Parties are unable to settle mutually, arise inter-se the Parties,
the same may, be referred by either party to Conciliation to be conducted through Independent
Experts Committee (IEC) to be appointed by competent authority of BHEL from the BHEL Panel
of Conciliators.

Notes:
1. No serving or a retired employee of BHEL/Administrative Ministry of BHEL shall be
included in the BHEL Panel of Conciliators.

2. Any other person(s) can be appointed as Conciliator(s) who is/are mutually
agreeable to both the parties from outside the BHEL Panel of Conciliators.

The proceedings of Conciliation shall broadly be governed by Part-lll of the Arbitration and
Conciliation Act 1996 or any statutory modification thereof and as provided in Procedure 2.3 :
“Procedure for conduct of conciliation proceedings” (as available in www.bhel.com). The
Procedure 2.3: “Procedure for conduct of conciliation proceedings” (as available in
www.bhel.com) together with its Formats (as available in www.bhel.com) will be treated as if the
same is part and parcel hereof and shall be as effectual as if set out herein in this GCC.

The Contractor hereby agrees that BHEL may make any amendments or modifications to the
provisions stipulated in the Procedure 2.3 : “Procedure for conduct of conciliation proceedings”
(as available in www.bhel.com) from time to time and confirms that it shall be bound by such
amended or modified provisions of the Procedure 2.3 : “Procedure for conduct of conciliation
proceedings” (as available in www.bhel.com) with effect from the date as intimated by BHEL to
it.

NO INTEREST PAYABLE TO CONTRACTOR:

Notwithstanding anything to the contrary contained in any other document comprising in the
Contract, no interest shall be payable by BHEL to Contractor on any moneys or balances
including but not limited to the Security Deposit, EMD, Retention Money, RA Bills or the Final
Bill, or any amount withheld and/or appropriated by BHEL etc., which becomes or as the case
may be, is adjudged to be due from BHEL to Contractor whether under the Contract or
otherwise.
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SECTION — Il
SPECIAL CONDITIONS OR CONRACT

Quantum of Work:

The scope of work given in the tender specification is only approximate and is liable to
variation and alternation at the discretion of BHEL Resident Engineer. No compensation on this
account shall be payable to the contractor unless specifically recommended by BHEL
Resident Engineer as the variation forming major additions to the original scope of work. All
repair / rectification work arising out of normal wear and tear, seizure of parts etc. have to be
done by the contractor and the same will be covered by the scope of work of the contract.

The scope of work details out the major activities only. However, as per the general
maintenance requirement and site condition, certain related activities may have to be carried
out without any extra cost.

Commencement and completion of work :

The starting time and completion time is the essence of the of the tender. As the time
bound programme is firmly committed to customer, the starting time and completion time
should be strictly adhered to. It will be not be possible to grant extension in completion
time except in extraordinary circumstance, which will be decided entirely at the discretion
of BHEL Resident Engineer. Work should normally be carried out in two shifts and
sometimes also in three shifts in consultation with BHEL Resident Engineer.

A detailed programme of the various activities covered under this contract with specific time
period to fall in the overall frame work of the above dates should be prepared and got
approved by BHEL Resident Engineer. The progress against this programme shall be
reviewed with BHEL Resident Engineer at the end of each day and critical areas
identified and suitable steps taken in time.

If during the review, at any stage of overhauling, BHEL Resident Engineer feels that the
delays are not likely to be made up, BHEL reserves the right to take corrective steps as
considered necessary by BHEL Resident Engineer to complete work in
scheduled time and debit the cost incurred thereon to the contractor. This does not
however absolve the contractor of his own efforts in consultation with BHEL Resident
Engineer. Every endeavour will be made to see that work proceeds uninterruptedly.

The tenderers should indicate the time required for starting the work once the letter of intent
is issued and the time required for completion. The work may have to commence
immediately after opening of the tenders. Hence, preference may be given to those
tenderers who can commence the work earlier, and also ensure early completion.

The Contractor shall ensure completion of the job in all respects within the day from the date
of commencement of work as given in contract.

Penalty for delay:

In the event of failure to complete the work in given time, an amount equal to ¥2% [half percent]
of the contract value per day subject to a maximum of 10% [ten percent] of the contract value
will be levied as penalty, in case the balance work is allowed to be completed by the contractor
beyond the scheduled time of completion, which is at the discretion of BHEL. In case of
delays on contractor’s part, at any stage during the scheduled period or after, BHEL shall
have the option of ensuring completion of the job by any other means at its disposal and the
charges on this account shall be levied on the contractor. These shall be adjusted against
contractor’s bills or Security Deposit.

In case of LD recovery, the applicable GST shall also be recovered from vendor.
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Terms of Payment;

A minimum time of 15 days will be required for processing the bills and release of payment
after the bills are presented to BHEL.

As per STC

All payments are subjects to income tax deductions @1% of the bill amount at source or as per
Central Government Laws. No request for advance payment will be entertained by BHEL.

Inspection and Completion:

The work being carried out by the contractor will be supervised and inspected by our

Site Engineers under the overall supervision of BHEL Resident Engineer.

The work will be deemed as complete when it is finally accepted by BHEL Resident Engineer
and job completion certificate is issued. No extra payment will be made for any rework carried
out by the contractor to rectify any defective work.

The contractor shall not be entitled for labour idling charges under any circumstances.
Tools, Tackles, Test Equipments & Consumables:

All tools and tackles and consumables required for day-to-day work like gas and gas cutting
sets with accessories, AC/DC welding sets, TIG welding kits, welding cables, electrodes, all
necessary power connection at his own cost. However, in case of emergency, BHEL may
supply certain items if available, to contractor at actual cost plus handling charges, these will
be deducted from contractors’ running bills, testing equipment for conducting various tests,
during the progress of overhauling / re- commissioning shall have to be provided by the
contractor. Spare parts going into permanent installation shall only be provided by BHEL.

Accommodation for site staff and store space:

Contractor has to arrange for the stores and office at site; space for the same shall be made
available as per the availability at site. The contractor shall be responsible to provide all
necessary facilities like residential accommodation with sanitary facilities, transport, electricity,
water, medical bonus etc. as required under various labour laws and statutory rules and
regulations framed thereunder to the personnel employed by him.

Responsibilities of the contractor:
Supervisory staff and labour:

The contractor shall employ, specially skilled labour, supervisor and engineers thoroughly
conversant with particular type of work to ensure quality work. BHEL reserves the right to
decide on the suitability of the workers and other staff employed by the contractor. BHEL
reserves the right to insist on removal of any employees of the contractor at any time if they find
him unsuitable and the contractor should forthwith remove him.

Planning and Execution:

Contractor shall submit a job planning in form of Bar Chart or PERT Chart. A List of manpower
category wise, indicating individuals responsibility job activity wise, shall have to be submitted.
Daily programme of job shall be displayed on board near work site on day in advance. A daily
progress report along with Manpower utilities has to be submitted and backlog of the work, if
any, shall be covered up in consultation with BHEL Resident Engineer.
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3.9 Safety and Accident Coverage

Contractor shall ensure safety of all his employees at site of work. All employees shall
be covered by insurance (workmen compensation) against accident, failing which
proper action will be taken against the contractor.

Contractor shall ensure proper safety of the equipments under overhauling by
deputing personnel to guard the equipments round the clock. Open oil spaces, steam
spaces shall be covered properly against ingress of foreign materials while working.

RESPONSIBLITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MAN,
EQUIPMENT, MATERIAL AND ENVIRONMENT

3.8.3.1 Before commencing the work, contractor shall submit a ‘SAFETY PLAN” to the
authorised BHEL official. The ‘Safety Plan’ shall indicate in detail the measures that
would be taken by the contractor to ensure safety of men, equipment, material and
environment during execution of the work. The plan shall take care to satisfy all
requirements specified here under. The contractor shall submit safety plan along with
his offer. During negotiations before placing or work order and during execution of the
contract, BHEL shall have right to review and suggest modifications in the safety Plan.
Contractor shall abide by BHEL decision in this respect.

3.8.3.2 The contractor shall take all necessary safety precautions and arrange for appropriate
appliances as per direction of BHEL or it’'s authorised officials to prevent loss of human
lives, injuries to personnel engaged, and damage to property and environment.

3.8.3.3 The contractor shall provide to it's work force and ensure the use of the following
personal protective equipment as found necessary and as directed by the authorised

BHEL officials:
a. Safety Helmets conforming to 1S-2925 : 1984
b. Safety Belts confirming to IS — 3521 : 1983
c. Safety shoes conforming to 1IS-1989 : 1978
d. Eye & Face Protection devices conforming to 1S-8520 : 1987 and IS-
8940 : 1978
e. Hand & body protection devices conforming to :
IS —2573:1975
IS —-6994 : 1973
IS —8807:1973
IS —-8513:1977

3.8.3.4 All tools tackles, lifting appliances, material handling equipment scaffolds, cradles,
safety nets, ladders, equipment etc. used by the contractor shall be of safe design and
construction. These shall be tested and certificate of fitness obtained before putting
them to use and from time to time as instructed by authorised BHEL official who shall
have the right to ban the use of any item.

3.8.3.5 All electrical equipment, connections and wiring for construction power, its distribution
and use shall conform to the requirements of Indian Electricity Act & Rules. Only
electricians licensed by the appropriate statutory authority shall be employed by the
contractor to carry out all types of electrical works. All electrical appliance including
portable electrical tools used by the contractor shall have safe plugging system to
source of power and be appropriately earthed.
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3.8.3.6 The contractor shall not use any hand — lamp energised by electric power with supply
voltage of more than 24 volts. For work in confined spaces, lighting shall be arranged
with power source not more than 24 volts.

3.8.3.7 The contractor shall adopt all fire safety measures as laid down in the “Code for Fire Safety at
Construction Sites’ issued by the safety Department of the Construction Management (HQ) of
BHEL and as per directions of the authorised BHEL official. A copy of the above referred
“Code for Fire Safety at Construction Sites” shall be made available by BHEL to the contractor
for reference, on demand by the contractor, during tendering stage itself.

3.8.3.8 Where it become necessary to provide and / or store petroleum products, explosives,
chemicals, and liquid or gaseous fuel or any other substance that may cause fire or
explosion, the contractor shall be responsible for carrying out such provisions and / or storage
in accordance with the rules and regulations laid down in the relevant government acts, such
as Petroleum Act, Explosives Act, Petroleum & Carbides of Calcium Manual of the Chief
Controller of Explosives, Govt. of India, etc. Prior approval of the authorised BHEL official
at the site shall also be taken by the contractor in all such matters.

3.8.3.9 The contractor shall arrange at his cost (wherever not specified)
appropriate illumination at all w o r k spots for safe working, when natural daylight may not
be adequate for clear visibility.

3.8.3.10 The contractor shall be held responsible for any violation of statutory
regulations (local, state or central) and BHEL instructions, that may endanger safety of men,
equipment, material and environment in his scope of work or another contractor’s or agency’s
Cost of damage if any, to life and property arising out of such violation of statutory regulations
and BHEL instructions shall be borne by the contractor.

3.8.3.11 In case of a fatal or disabling injury, accident to any person at construction site due to lapses
by the contractor, the victim and / or his / her dependents shall be compensated by the
contractor as per statutory requirements. However, if considered necessary, BHEL shall have
the right to impose appropriate financial penalty on the contractor and recover the same from
payments due to the contractor for suitably compensating the victim and / or his/her
dependents. Before imposing any such penalty, appropriate enquiry shall be held by BHEL
giving opportunity to the contractor to present his case.

3.8.3.12 In case of any damage to property due to lapses by the contractor, BHEL shall have the right
to recover cost of such damages from payments due to the contractor after holding an
appropriate enquiry.

3.8.3.13 In case of any delay in the completion of a job due to mishaps attributable to lapses by the
contractor, BHEL shall have right to recover cost of such delay from payments due to the
contractor, after notifying the contractor suitably and giving him opportunity to present his case.

3.8.3.14 If the contractor fails to improve the standards of safety in its operation to the satisfaction of
BHEL after being given a reasonable opportunity to do so, and/or if the contractor fails to take
appropriate safety precautions or to provide necessary safety devices and equipment or to
carry out instructions regarding safety issued by the authorised BHEL official, BHEL shall have
the right to take corrective steps at the risk and cost of the contractor after giving a notice of
not less than seven days indicating the steps that would be taken by BHEL.
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3.8.3.15 The contractor shall submit report of the accidents, fires and property damage, dangerous

occurrences, to the authorised BHEL official immediately after such occurrence, but in any
case not later than twelve hours of the occurrence. Such reports shall be furnished in the
manner prescribed by BHEL. In addition, periodic reports o n safety shall also be submitted
by the contractor to the authorised BHEL official from time to time as prescribed.

3.8.3.16 Before commencing the work, the contractor shall appoint / nominate a responsible

officer to supervise implementation of all safety measures and liaison with his counterpart of
BHEL.

3.8.3.17 If safety record of the contractor in execution of the awarded job is to the satisfaction of

3.9

3.9

3.9

3.9

safety Department of BHEL, issue of an appropriate certificate to recognise the safety
performance of the contractor may be considered by BHEL after completion of the jobs.

Housekeeping and preservation:

Work floor/area shall be cleaned every day and be kept absolutely clean. A regular cleaning
gang may be engaged for the purpose.

All dismantled components of the equipments under overhauling should be tag marked and
stored properly according to type of components, namely all loose/small parts shall be kept
in boxes bearing and matching components shall be kept on wooden planks. A list of such
components shall be maintained to identify / locate be preserved properly against probable
damages.

No floor shall be damaged while working and necessary steps shall be taken by the contractor
for repair in case of any damage.

Tools stores and Consumables:

Tools & tackles, other than special tools and tackles supplied along with the equipments, shall
be arranged and kept properly by the contractor. A register must be maintained and
updated regularly.

All consumables, other than those going permanently into the equipment, shall be stored by
the contractor for daily use. Regular check shall be made at end of each day’s work and
exhausted consumables shall be replenished immediately.

The store may be visited by BHEL Engineers without notice for verification.

The contractor shall make all necessary arrangement to receive spares
from BHEL/Customer's stores, as and when required. The unused and scrap materials

shall be returned to BHEL / Customer’s stores on completion of the work.

A detailed account shall be submitted by the contractor to this effect at the end of the work
certifying no dues remained against them duly signed by Resident Engineer BHEL/Customer.

Page 23 of 24



GENERAL & SPECIAL CONDITIONS PSER
OF CONTRACT [FOR SERVICES JOB] KOLKATA

3.9 General:

3.9.1 Standard printed conditions if enclosed with the offer by the tenderers will not be accepted
and only those in main body of the offer will be considered for acceptance.

3.9.2 The tenders are likely to be rejected if the tendered is not acceptable to the ultimate
customer.

3.9.3 It will be the responsibility of the contractor to carry out trial run of all the equipments
overhauled and confirm the satisfactory operation of equipment. The contractor's personnel
shall also be present at time of final commissioning and attend to any defects that shall
occur during this time.

Page 24 of 24



SPECIFIC TERMS AND CONDITIONS

FOR SERVICES JOBS PSER
KOLKATA

Annexure —V
TENDERING

Tenders may be submitted through Registered post with acknowledgement due, in the
name of the addressee only indicated, or by hand delivery or by courier service obtaining
acknowledgements of receipt. Telegraphic / Telex offers received in time can be
considered, if only followed by acceptable written tender documents in accordance with
the telex / telegram and does not result in any advantage over other tenderers because
of any possible manipulation in price or date of completion etc.

Each and every page of tender documents from declaration of bidders to Annexure VI
enclosed should be signed by the tenderer providing his / their seal and date as taken of
their full acceptance of the scope of work, terms and conditions etc., and should be
returned along with the tender offers.

The tenders should be quoted in English language and international numbers.
All entries in the tender shall be typed in ink legibly written without ambiguity.

Qualifications of Tenderers : for open tenders only, the tenderers who have previous
experience in the similar nature of work as detailed in this tender specifications are
expected to quote duly detailing their relevant experience / credentials along with the
offer. Offers of other than the above are not likely to be considered. (List of similar jobs
done) - Enclosure — 1

Financial Status : A current / valid certificate from a scheduled bank to provide the
financial soundness / capability of the bidder to undertake the work, is required to be
submitted along with offer. - Enclosure — 2

Income Tax / Sales Tax certificates : A certificate of income tax / sales tax clearance
from the appropriate authority, is to be submitted in the form prescribed therefor, valid for
the period of contract. - Enclosure - 3

Organization Chart : The organization pattern and that will be deployed by the tenderer
for this work duly indicating the number of supervisors, their qualifications and
experience in the line, the number of skilled and unskilled persons / etc. is required to be
indicated in the offer. - Enclosure — 4

THE FOLLOWING DOCUMENTS SHOULD ALSO BE ENCLOSED.

a) An attested copy of the power of attorney in case the tender is signed by an
individual other than the sole proprietor.

b) In case of an individual his full name, address, nature of business and valid trade
licence.
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D)

F)

01.

SPECIFIC TERMS AND CONDITIONS
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c) In case of partnership firm, the names of all partners and their addresses. (A copy of
the partnership deed / instrument of partnership, duly attested by the Notary public
shall be enclosed.)

d) In case of companies, date and place of incorporation / registration including date of
commencement certificate (for public companies). (Certified copies of Memorandum
and articles of association are also to be furnished).

EARNEST MONEY DEPOSIT :

For this, please refer article 1.4 (page 4 of 23) of the General and special conditions of
contract — 1991 (GSCC) enclosed / supplied with the form issued for empanelment.

VALIDITY OF OFFER:

The rates in the tender shall be kept open for acceptance for a minimum period of six
months from the due date of opening of tenders. For details, please refer article 1.6
(page 7) of GSCC enclosed.

SECURITY DEPOSIT:

As per clause no. 1.8 of GENERAL & SPECIAL CONDITIONS OF CONTRACT [FOR
SERVICES JOB].

Return of Security Deposit:

If the contractor duly fulfils the contractual obligations as per contrcat in all respects to
the entire satisfaction of BHEL, and presents an absolute “No Demand Certificate” in the
prescribed form and return properties belonging to BHEL handed over, lent or hired by
him for carrying out the said works the security deposit will be released to the contractor
after deducting all costs or expenses or other contracts entered into with the contractor,
only after the satisfactory completion of guarantee period irrespective of release of last
10% payment. In no case Security Deposit can be released before settling all claims of
BHEL on contractor under this contract.

No interest shall be payable by BHEL on Earnest Money / Security Deposit or any
money due to the contractor from BHEL.

ACCEPTANCE / REJECTION OF TENDERS :

For this, please refer article 1.9 (pages 6 to 10) of GSCC enclosed. Also acceptance of
customer is pre-requisite for consideration of bid, wherever applicable.

ADDITIONAL SPECIFIC TERMS AND CONDITIONS :

EXECUTION.

i) If the site in question is subjected to industrial relations unrest / disturbances /
problems, then the successful bidder should take adequate precautionary
measures against dislocation of the job on account short problems. Any liability
on this account, lies entirely with the contractor.

Page 2 of 14



SPECIFIC TERMS AND CONDITIONS
FOR SERVICES JOBS PSER
KOLKATA
i) The contractor shall commence the work at site with full manpower, T&P

etc. and complete as specified in the particulars of the tender. In case of
any delay on the completion of work attributable to the contractor BHEL
reserves full rights to cancel the contract fully or partly and to award the
job in full or part to an alternate agency and recover the costs towards
the same including BHEL'’s overheads from the contractor.

iii) In the event of termination of contract or restriction of quantum of job
by our client, before or during the execution of contract, BHEL reserves the
right to terminate the contract or restrict the quantum of work of sub-
contractors accordingly without paying any compensation.

iv) Manpower: For various category of manpower and their numbers
recommended, please refer to the Annexure IV of the tender enquiry.
The contractor shall engage proper skilled / qualified personnel and ensure
the expected quality of work. If any of their personnel has been found
to be unsuitable, by BHEL / or their client, the contractor shall withdraw
them and provide suitable replacement immediately, failing which BHEL
reserves full rights to get the job done by alternate suitable persons at risk
and cost of the contractor. The delay on this account is attributable to the
contractor.

V) TOOLS (TACKLES & PLANTS) : All tools, tackles and plants including
precision measuring instruments, lifting devices shall have to be
arranged by the contractor. (List of recommended T&P, for guidance, is
provided in Annexure |l of the tender enquiry). All lifting tackles and pulling
devices to be used must bear valid / latest test certificates for their
suitability, and the sales tax furnished along with the offer itself.

Also certificates of test / calibration with date of validity for various
measuring / test instruments have to be submitted by the tenderer
preferably along with the offer itself, or else the same is required to be
produced at site before start of job failing which the LOI / W.O. is liable to
be cancelled without any compensation.

Successful bidder shall provide valid calibration certificates for IMTEs,
fitness certificates for T&Ps and Construction Equipment ( e.g. wire
ropes, hand operated chain pulley blocks, pulling and lifting machines,
electric welding generators, arc welding transformers etc.). Calibration of
IMTEs is to be arranged from the accredited agencies. Calibration
certificates should have the traceability as per national/international
standards. At work site the IMTEs, T&Ps and Construction Equipment
shall be checked/tested/inspected by BHEL engineers. The procedure for
fitness testing and storage preservation and maintenance of Construction
Equipment and T&Ps shall be as per Doc. Nos. PSER:FEX:001:94,
PSER:SAS(CAL):016:95 and PSER:FEX:002:94 available with BHEL site
engineers.

vi) CONSUMABLES: All consumables required ( list for guidance is given in
Annexure Il of the tender enquiry) for the job shall be arranged by the
contractor
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viii)
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at his cost. However, any spares / components / consumables / materials
going permanently into the clients equipment shall be provided to the
contractor.

Successful bidder has to arrange proper storing facilities at site with
traceabilities for IMTEs, T&Ps, construction equipments and consumables
used during job execution.

All the T&Ps, consumables etc. must be mobilized at site at least three days
prior to actual start of the job. They must be in accordance with those
recommended in the Annexure — |l and Ill respectively of the Tender
Enquiry and must be got verified to that effect. Formal clearance in writing
must be obtained from BHEL'’s resident engineer before the contractor
starts the job.

T&P found defective / improper / insufficient or not having valid test /
calibration certificate should be made good immediately.

If the contractor fails to mobilize at least 90% of the recommended T&P
and manpower within the stipulated period, the order on the contractor is
liable to be cancelled without paying any compensation on to him.

Storage : The contractor shall be responsible for proper storing of all
dismantled components, spares, T&P etc., identify them properly and
preserve them throughout the execution of the job. Any loss or damage of
the components caused due to the lapses attributable to the contractor or
his personnel, shall be chargeable to the contractor.

Transportation of Spares / materials / consumables :

Any material / components / spares required for the work must be
collected by the vendor and carried safely to the work site from the point of
issue in our clients premises, through his own resources and cost.

Similarly, excess materials / spares etc. must be returned to the client’s
stores /

any other place, within the client’s premises, indicated by site-in-charge of
BHEL.

Any debris, rubbish at the work spot must be cleared very day by the
contractor using his own resources and cost, and disposed off at a
placement for, as to be informed to him.

Space / Accommodation :

The contractor will be allowed to have his site office, stores etc. by erecting
temporary partitions / chambers / sheds etc. at the work spot according
to the availability of space, which will have to be vacated and dismantled at
the end of the jobs to restore the space to the client. The contractor should
make his own arrangements for the security / watch and ward.
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No residential accommodation / spare can be provided by BHEL to the
contractor for any residential accommodation of his personnel. Contractor
has to make arrangements/accommodation at site at his cost.

The contractor shall ensure responsible execution of the job and proper
behavior of their personnel and observance of all the rules and
regulations of our clients.

Safety :

a)

Standard safety norms/ regulations shall be conserved by the
contractor during the execution of the job. The contractor should
provide the necessary / stipulated safety devices to his personnel
deputed to the site, such as grinding / welding goggles, masks, safety
belts, helmets etc. No worker will be permitted to work without
necessary safety appliances. Delay of work due to work without
necessary safety appliances. Delay of work due to these lapses are
attributable to the contractor.

All norms related to Health, Safety & Environmental (HSE) norms
conforming to ISO-14001 & OHSAS-18001 shall be followed by
successful bidder. Bidders may contact SAS-PSER office for getting
detailed norms to be followed by bidder at Site

c) The contractor shall comprehensively insure all his site personnel

f)

against any hazard / accident and submit a copy of the insurance
certificate covering all his site personnel to our resident engineer
before commencement of work.

In case of any accident / hazard, the contractor shall arrange for
medical attendance immediately shall compensate the personnel
concerned in accordance with the workmen’s compensations act in
force and shall keep BHEL indemnified against any provisions of the
act.

The successful bidder is to arrange a full set of First Aid kit for
attending to manpower deployed by him at site as per requirement.

Successful bidder should follow all safety norms at work site. The
Doc. No. PSER:PMX:004:94 in this regard is available with BHEL
engineer at site.

STATUTORY COMPLIANCE :

i)

The contractor shall comply with all state and central laws, statutory rules
regulations etc. such as :
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The payment of wages act, maximum wages act, workmen’s compensation
act., industrial disputes act, employees provident funds act / scheme,
Employees’ state insurance scheme, contract labour (Regulation &
abolition) act, 1970 etc. and all other acts, rules & regulations for
employment of labour as may have been and as may be enacted by the
Government during the tenure of the contract and having force or
jurisdiction at site. The contractor shall give to the local government body,
police, labour authorities and other relevant authorities and all such
intimation and notices as may be required by low and appraise BHEL site-
in-charge of such compliance.

The contractor shall pay all taxes, fees, licence charges, deposits, duties,
fines, royalty commissions or other charges which may be leviable on
account of any of his operations in executing the contract. In case, BHEL
is forced to pay any of such taxes, BHEL shall have the right to recover
the same from the contractor either form his bills or other issue as
deemed fit.

The contractor shall obtain requisite licence from appropriate authority of
the ministry of labour under the provision of the contract labour
(Regulation and abolition) Act as soon as the work is avoided to him and
indemnify BHEL against the application of any provisions of the act.

The contractor shall be responsible for provision of welfare and health of
his employees / workmen, more particularly described in the contract
labour (Regulation & abolition ) act / rules, and safety precautions etc., as
may be required for satisfactory execution of the contract.

The contractor shall fulfil all his obligations in respect of canteens, rest
rooms, accommodation including proper medical facilities etc. for the
personnel employed by him, more particularly described in the contract
labour (regulation & abolition) act / rules.

The contractor will be directly responsible for payment of wages to his
workmen more specifically described in the contract labour (regulation
and abolition ) act / rules. A pay roll sheet showing all the wage payments
representative should be furnished to BHEL site office for record purpose.
BHEL site in-charge may be intimated the date of disbursement of wages
to the workmen engaged for the work; so that his representative can
witness the same. The contractor shall indemnify BHEL against any
statutory liability on account of dues to his workmen.

The bidders should be having appropriate licence from the local Boiler

Inspectorate if the job involves welding of pressure parts. Also they
should be having alloy steel / carbon steel high pressure welders (for PIG

and submerged are welding approved by the local Boiler Inspectorate for
welding the pressure parts. The bidders should clearly indicate the same
in the offer.
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TERMS OF PAYMENT:

i)
i)
ii)

Vi)

vii)

viii)

No advance shall be payable to the contractor unless specifically spelt out in
the tender enquiry.

A minimum time of fifteen days will be required for the processing of bills
presented and for their payment.

a) 80% of the contract value shall be payable against submission of three
progressive running bills. Each of the billed amount shall correspond
to the quantum of job actually completed and to that effect the claim
can be preferred based on percentage allotments (to be given in the
work order) made. This, however, has to be certified by the resident
manager / engineer of the site.

b) 10% of contract value shall be payable after submission of statutory
documents & ‘no due certificate from customer’s personal
department’.

c) Balance 10% of contract value shall be paid after successful
synchronization / commissioning and on receipt of final payment by
BHEL from Customer.

BHEL at its discretion may further split up the percentage break up given in
biling schedule and effect payment to suit site condition, cash flow
requirement etc. according to progress of work.

The bidder should be financially sound to maintain the site establishment with
regard to timely payment of wages to his workmen, arrangements of other
inputs viz. T&P consumables etc.

Non-receipt of progressive payment from BHEL due to any reasons
should not be a constraint for the smooth execution of the job at site.

The bidder should make all out efforts to provide all inputs in consultation with
BHEL engineers at site for completing the job in the specified time frame.

No over run/escalation / idle charges are payable against any services job
under any circumstances. (in exceptional cases such claims may be

considered provided BHEL’s customer admits of such payment).

Extra work rate being admitted off by BHEL for other similar contracts have
been stated on the page no.10 of this annexure.

For any additional work not envisaged in the scope of work or quantities
exceeding the stated quantities, these rates shall be applicable.

All claims for extra works should be settled before claiming the final (10%) bill.
The contractor should prefer the final claim with the certificate that ‘no other
claim is due from BHEL against this contract’, without which final bill cannot
be processed for payment.

For reduction / deletion / withdrawal in the scope of work proportionate
deduction in contract value will be made.
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PERFORMANCE:

i)

ii)

Vi)

As soon as job is awarded, the contractor has to submit a barchart to the
resident engineer nominated showing the detailed schedule for all
activities.

This schedule will be reviewed by the resident engineer from time to time
to enable the contractor to recast the barchart matching the planned
completion of the job.

It shall be the responsibility of the contractor’s supervisor to distribute the
work among his workmen deployed at site and get day to day activities
executed as per BHEL'’s requirement.

BHEL’s engineers / supervisors will check the correctness of the job done
and will also give the daily programme of work to the contractors
supervisor. The contractor has to ensure completion of daily programme
and if there is any spill over, the same has to be completed by
putting in same additional resources. (Technical guidance wherever
required will be provided by BHEL).

The scope of work mentioned in this tender enquiry gives the broad
outline of the actual work involved and it not is possible to mention all
minute details of the work. For proper evaluation, the bidders may seek
clarifications from this office. Or else, they may visit site and study the
job content before submitting offers and be well informed and acquainted
with the actual working and other prevalent conditions of the site,
facilities available etc.

No claim will be entertained later on the ground of lack of knowledge. iv)

The bidders have to furnish the bio-data and experience details of the
site-in-charge, other key workmen, supervisors, senior technicians etc.
to be deployed. In case of award of contract, the key members of the
contractor’'s team may be interviewed at site by BHEL’s resident engineer
to ascertain their suitability. Replacement of non-acceptable personnel will
have to be arranged by the contractor immediately at his own cost.

Penalty for the delay in job completion will be 0.5% per day of
delay, limiting to maximum 10% of the contract value, to be imposed on
the contractor in case the delay in work completion is attributable to the
lapses on the part of the contractor.

In case of LD recovery, the applicable GST shall also be recovered
from vendor.

Performance Guarantee: Even though the work will be carried out under
supervision of BHEL Engineers, the contractor shall guarantee against
defects attributable to faulty workmanship or procedure
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adopted in the overhaul for items covered in the contract for a period of
Six months from the date of re-commissioning of the set after the
overhaul. The guarantee should cover all defects notified during this period
and shall have to be attended free of cost immediately or at the time our
clients are able to give shutdown of the set for the required period, when
necessary. In case of failure of contractor to attend to the defect as and
when required in time, BHEL shall arrange to attend the defects and the
charges shall be levied to the contractor’s account and shall be recoverable
from the security deposit / progressive payments.

MISCELLANEOUS :

i)

ii)

vi)

vii)

viii)

The bidders shall submit a list of jobs being carried out by them or
expected to be taken up by them during the period as called for in the
participation of the tender.

Enclosure — 6.

The contractor has to engage a cleaning gang at site to ensure
continuous cleaning of the floor at work site to protect the parts and to give
safe access at the work site.

Obtaining licenses / permits / road permits in connection with the
fulfilment of the contractual obligations is entirely the contractors
responsibility. However, wherever applicable BHEL can only offer support to
the extent possible.

For all matters bearing on the execution of the job at site, the decisions of the
resident engineer are final and binding upon the contractor.

The contractor has to retain suitable minimum work force at site for a
period of one month from the date of completion or work / commissioning, to
attend any small / miscellaneous problems, as leakage etc.

The contractor has to mobilize on a short notice (within 4 days) to attend any
troubles encountered in the equipment worked on, during warranty period of
six months.

After dismantling and during execution of the job, successful bidder has to
suitably tag the components and sub-assemblies for traceability and store
properly before final assembly. This is as per Doc. Nos.
PSER:PMX:002:94 & PSER:PMX:001:94.

Process control of Special Processes like Welding and Heat Treatment shall
be carried by successful bidder as per Doc. Nos.
PSER:QLY:001:99, PSER:QLY:001:94 (3 VOL) and PSER:QLY: 003:99.

Proper segregation, identification, tagging and up-keep of all dismantled items
at work site during job execution have to be done by successful bidder.
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Successful bidder is to obtain necessary "No Dues" certificates before de-
mobilisation from site.

Any NDT within the scope shall be as per Non-Destructive Examination
manual (Doc. No. PSER:QLY:002:99 available with BHEL site engineer).

Unless otherwise mentioned specifically in this tender elsewhere, the
storage & preservation of components, sub-assemblies, IMTEs, T&Ps,
Construction Equipments etc, maintenance of stores, watch and ward of
stores and BHEL site office is in the scope of the successful bidder.

The successful bidder is to arrange extra illumination at work site to
augment the existing site illumination if required to enable round-the-clock safe
working.

Note: Any of the documents mentioned above can be referred before
submission of tender at the office of PSER:SAS(CAL).

EXTRA WORK RATES CURRENTLY BEING ADMITTED BY BHEL. PS-ER

A.

The following all inclusive manhour rates will be applicable for
modification, rectification work and services work.

(For all categories)

a) Average single manhour rate including overtime if any, supervision,
T&P, other site expenses and incidentals including consumables as
certified by site-in-charge of BHEL.

Rs 60/- per man hour (Rupees sixty per man hour only)

b) Same as above (a) but excluding supply of consumables by vendor.
Rs 40/- per man hour (Rupees forty per man hour only)

The following all inclusive rates will be applicable for modification work
involving welding of high pressure butt joints only. Extra work involving
other types of joints will be done on the above manpower basis.

Unit rate per equivalent joint of size OD 63.5 mm x 6.3 mm thick

Average unit rate per equivalent joint,
including NDT and stress reliving.
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Carbon Steel Rs.200/- (Rs. Two hundred only)
Alloy Steel Rs.250/- (Rs. Two hundred fifty only)
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List of enclosure to be furnished by the bidder along with tender documents.

Experience certificate Enclosure 1 *

Banker’s certificate of financial Enclosure 2 *

soundness as per BHEL’ format

IT / ST clearance certificate Enclosure 3.

Organisation Chart Enclosure 4. *

List of concurrent jobs held by the Enclosure 5.

contractor / bidder.

( * Vendors registered with BHEL should submit documents in support of sl. no. ¢
only.)

List of documents to be furnished by the contractor to the resident engineer before
commencement of the jobs / during the execution.

i)
i)

ii)

vi)

vii)

viii)

Barchart (if not furnished in the offer)

List of T&P being mobilized. Test / Calibration certificate with date of validity for
lifting / pulling devices and measuring / test instrument (if not furnished in the
offer).

Category wise list of manpower being mobilized. iv)

List of consumables being mobilized.

Licence from the department of Labour under contract Labour (Regulation &
Abolition) Act / Proof of Application for Lincence.

ESI coverage, if applicable.
Insurance certificate covering the site personnel.

Proof of remittance of provident fund to the concerned authorities, for all
workmen employed for this job.

Third party insurance coverage.
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ANNEXURE - VI

QUESTIONAIRE TO BE FILLED IN BY THE BIDDER, SIGNED WITH DATE AND
SEAL, AND TO BE RETURNED ALONG WITH TECHNICAL TENDER.

BIDDER'S NON-ACCEPTANCE OF TENDER REQUIREMENTS CAN DISQUALIFY
HIS BID FOR OPENING OF “PRICE BID”

TENDER NO: PSER:SCT: DATE: ......... [oviinen. 120.....

01 NAME OF THE ORGANISATION.
ADDRESS, TELEPHONE / FAX NO.

02 MODE AND PARTICULARS OF EMD
ENCLOSED

03 BANKER'S CERTIFICATE FOR FINANCIAL : Enclosed / Not enclosed.
SOUNDNESS / CAPABILITY TO
UNDERTAKE WORK.

04. IS THE FIRM HAVING VALID TESTED / :YES /NO.

CALIBRATED TOOLS AND MEASURING
INSTRUMENT REQUIRED FOR THIS TYPE
OF JOB AND EQUIPMENT.

05. ORGANISATION CHART / MANPOWER : Enclosed / Not enclosed.

06. STATUTORY REQUIREMENTS AS PER :
RELEVANT ACTS WITH LATEST
AMENDMENT (PI. tick out)
i) LICENCE FOR EMPLOYING : Will be complied with

CONTRACT LABOUR
ii) MINIMUM WAGES ACT : -do—
iii) INSURANCE OF SITE PERSONNEL : -do—
EMPLOYED.
iv) WORKMEN’'S COMPENSATIONACT -do-
V) THIRD PARTY INSURANCE : Will be complied with
vi) EMPLOYEE’S LIABILITY ACT
vii) INDUSTRIAL DISPUTES ACT : -do—
vii) EMPLOYEE'S PROVIDENT FUNDS : -do—
ACT
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SPECIFIC TERMS AND CONDITIONS
FOR SERVICES JOBS
PSER
KOLKATA
iX) CONTRACT LABOUR : -do-
(REGULATION AND  ABOLITION)
ACT /RULES
X) SAFETY APPLIANCES / DEVICES : -do—
FOR WORKMEN
Xi) BOILER INSPECTORATE : -do—-
Xii) ARBITRATION ACT : -do-
07. AGREEABILITY TO “NO OVERRUN :Agreeable
CHARGES” CLAUSE
08. AGREEABILITY TO “NO |IDLE TIME :Agreeable
CHARGES” CLAUSE
09. AGREEABILITY TO EXECUTE FULL : Agreeable
SCOPE OF WORK OF TENDER ENQUIRY
(INCLUDING RELATED MINOR
ACTIVITIES).

Signature of the bidder
Date

Name of the person signing
Designation

SEAL

Page 14 of 14



	ENQUIRY_WP-16
	BRBCL NABINAGAR
	ANNEXURE- BOCW
	5_ANN SAS-I
	2_ANNEXURE-II
	3_ANN-III
	4_SPL NOTES
	customer_safety
	ANNEXURE - HSE OHSAS
	ENQUIRY_WP-16 -2
	BG in lieu of security deposit
	Bank Guarantee_Performance_vendors
	BANK GUARANTEE FOR PERFORMANCE SECURITY

	List of Consortium Bank
	RTGS FORMAT
	BHEL'S RTGS DETAILS
	Page 1

	GSCC OF SERVICES JOBS_WP-16_new_ARB_CONCI
	STC FOR SERVICES JOBS_WP_16



