Bharat Heavy Electricals Limited
Heavy Plates & Vessels Plant
Visakhapatnam — 530 012,

Andhra Pradesh, INDIA.

Tel. : +91(0891) 668 1332/1345
E-mail : yvrrao@bhel.in &
nsatishkumar@bhel.in

INVITATION TO TENDER

Ref: OPS/OS/AMC/2019-20/61/067 Date: 18.10.2019

Sub: AMC for Mosquito and Pest control operation & other operations in HPVP premises of BHEL-
HPVP, Visakhapatnam for a period of one year - Reg.

Sealed tenders are invited under two bid system, Techno-Commercial Bid (Part-I) and Price

Bid (Part-1I) from the reputed and experienced contractors with sound technical and financial capability
for the subject work.

ESTIMATE LAST DATE
EMD
s('; NAME OF THE WORK VALUE In % Cg:;fg‘DCT FOR RECEIPT
' InX n OF TENDER

AMC for Mosquito and Pest control

. . . .11.201
operation & other operations in HPVP 4.01 % 08 019
01 . 8,100/- One Year up to
premises of BHEL-HPVP, Lakhs
14.00 Hrs.

Visakhapatnam for a period of one year

* Micro & Small Enterprises (MSEs) are eligible for exemption of EMD as per clause no.
1.16 Annexure — lil.

1.0 ELIGIBILITY CRITERIA:

I) Average annual turnover of the contractor duly certified by a practitioner chartered accountant
during the last 3 years ending 315t March 2019 should be at least 30% of the estimated value (i.e.
% 1.20 Lakhs). In case annual turnover for FY 2018-19 is not finalized or ITR is not submitted by
the contractor, Average annual turnover during the last 3 years ending 31st March 2018 shall be
considered.
Tenderer should enclose EPF, ESI, PAN, GSTIN New registration no., Income tax returns for last
three years (FY 2015-16, 2016-17 & 2017-18/2018-19) and Profit & Loss account and Balance
Sheet certified by the Practicing Chartered Accountant for the last 3 years.

II) The Contractor should have experience of completing similar works during the last 7 years ending
30" September 2019 as given below: -

(a) Three similar completed works costing not less than the amount equal to 40% of the estimated
value (i.e. X 1.60 Lakhs each)

OR
(b) Two similar completed works costing not less than the amount equal to 50% of the estimated value.
(i.e. X 2.05 Lakhs each)

OR

(c) One similar completed work costing not less than the amount equal to 80% of the estimated value.
(i.e. X 3.21 Lakhs)

Work orders & Job Completion Certificates from the customer shall be enclosed in support of
successful and satisfactory completion of the orders.

Note: Similar work means Mosquito and Pest Control Maintenance Works on regular contract
basis for State / Central Govt. / Undertakings or private firms.

1) The works executed in the own name of the tenderer will only be considered for eligibility criteria.
2.0 SCOPE OF THE WORK:

Work is to be carried out as per Scope of Supply (Annexure-l), Instructions to the tenderers
(Annexure-Il) and Schedule of Iltems & Bill of Quantities.
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Ref: OPS/OS/AMC/2019-20/61/067 Date: 18.10.2019

3.0 LOCATION OF WORK:

3.1 The subject work is to be carried out in the Premises of BHEL, Heavy Plates & Vessels Plant
(HPVP) Unit, Visakhapatnam, Andhra Pradesh.

3.2 The intending tenderers are advised to visit the above place, note down the entry procedures,
safety requirements, work permit system etc. and satisfy themselves of all conditions prevailing
there before submission of their tenders.

4.0 EARNEST MONEY DEPOSIT:

I. The tenderer shall submit EMD for Rs. 8,100/- (Rupees Eight Thousand One Hundred only) in
the following forms only: -

a) Cash Deposit as permissible under the extant Income Tax Act (before tender opening).
b) Electronic Fund Transfer credited in BHEL account (before tender opening).

¢) Banker's Cheque/ Pay Order/ Demand Draft, in favour of BHEL, Visakhapatnam (along with
offer)

II. EMD by the tenderer will be forfeited as per NIT conditions, if:
a) After opening the tender and within the offer validity period, the tenderer revokes his tender
or makes any maodification in his tender which is not acceptable to BHEL.

b) The contractor fails to deposit the required security deposit or commence the work within the
period as per LOI/ Contract.

c) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under
the provisions of extant “Guidelines on Suspension of business dealings with suppliers/
contractors” and forfeited/ released based on the action as determined under these
guidelines.

lll. EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award
of work.

IV. EMD shall not carry any interest.
V. EMD of successful tenderer will be retained as part of Security Deposit.

Note: Micro & Small Enterprises (MSEs) are eligible for exemption of EMD as per clause no. 1.16
Annexure — I,

5.0 CONTRACT PERIOD:

Contract shall be valid for a period of one year from the date of work order or intimation by Civil
Township Maintenance department, whichever is later.

6.0 SECURITY DEPOSIT:
Security Deposit shall be collected from the successful tenderer as per clause 1.10 of Annexure — Il
7.0 INCOME TAX:

Income tax as per statutory requirement will be deducted on each payment made to the contractor
and TDS certificate will be issued to this effect.

8.0 TDS ON GST:

TDS on GST amount as per statutory requirement as applicable will be deducted on each
payment made to the contractor. Present TDS on GST is 2%.

9.0 FACTORY RULES & REGULATIONS:

Party shall abide by all the rules and regulations in force from time to time as per factory act. It
shall be party’s responsibility for ensuring the safety of the workmen and fulfilling employee state
insurance and other statutory obligations.
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Ref: OPS/OS/AMC/2019-20/61/067 Date: 18.10.2019

10.0PAYMENT TERMS:

Bill payments will be arranged within 30 days from the date of submission of bill or 15 days from
the date of clearance of the statutory compliance by IR Department whichever is later.

Bills (RA/Final Bill) to be submitted to engineer-in-charge along with following documents:

A. R.ABIll

a) Invoice

b) Job completion certificate issued by the engineer-in-Incharge / Attendance certified by
indenting dept.

c) Proof of payment to workers through Bank with Individual Account Numbers.

d) Proof of PF payment with detailed calculation sheet of contributions certified by IR dept.,

e) Proof of ESI payment with detailed calculation sheet of contributions certified by IR dept.

f)  Proof of GST payment as per annexure - GST.

g) RTGS form

h) WAM 06 duly filled & signed

i)  Works contracts RA bills needs to be entered in MBs and duly signed.

j)  For any reduction in the Invoice value, Credit Note (under GST Act) to be issued by
vendor and vice versa.

B. Final Bill

a) Invoice

b) Job completion certificate issued by the engineer-in-Incharge / Attendance certified by
indenting dept.

c) Proof of payment to workers through Bank with Individual Account Numbers.

d) Proof of PF payment with detailed calculation sheet of contributions certified by IR dept.,

e) Proof of ESI payment with detailed calculation sheet of contributions certified by IR dept.

f) Proof of GST payment as per annexure - GST.

g) RTGS form

h) WAM 07 duly filled & signed

i) For any reduction in the Invoice value, Credit Note (under GST Act) to be issued by
vendor and vice versa.

i) In case of release of security deposit, WAM-10 to be filled and submitted.

k) Measurement book to be duly filled and signed.

[) Reconciliation Statement regarding recovery of stores, tools & plant is required to be
submitted.

m) All bills including Final PVC BiIll, Rate Revision bhill etc., if applicable, to be submitted
along with the Final bill (in WAM-7 format)

Note: Final bill means last month bill for service contracts. In case of works, final bill means bill for
finally executed quantity. All payments will be released only through RTGS / NEFT only format
enclosed in Annexure-B).

11.0WAGES TO THE CONTRACT WORKERS:

The Contractor shall pay the minimum wages to the contract labour as notified by the HR dept. of
BHEL — HPVP, Visakhapatnam from time to time. The applicable minimum wages for this contract
is enclosed at Annexure — IV.

12.0PRICE SCHEDULE, TAXES & DUTIES:

a. Prices shall be quoted in the price schedule attached to the tender for the complete scope of
work.
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Ref: OPS/OS/AMC/2019-20/61/067 Date: 18.10.2019

b. The quoted prices shall be inclusive of all applicable taxes & duties as applicable as on due
date of tender submission except GST. GST as applicable shall be payable by contractor & the
same will be reimbursed as per annexure - GST.

c. In addition to existing taxes, any new taxes imposed by Central/ State Govt. shall be payable by
the contractor and same shall be reimbursed on submission of relevant documents/proof of
payment.

d. In case, any new tax is imposed instead of existing tax, difference of the amount shall be
reimbursed/ recovered on submission of documentary evidence.

e. Any new tax is imposed by Central/ State Govt. or there is any variation in taxes after expiry of
delivery / contract period, the same shall be borne by contractor only.

f. All terms & conditions of the contract in respect of taxes & duties are subject to new taxation
laws introduced time to time by Govt. and terms & conditions will deemed to be modified in
accordance with the provisions of New Laws (i.e., GST).

g- The quoted prices shall be fixed & firm without any escalation during the entire period of
contract and till completion of the work.

h. Bid should be free from correction, overwriting, using corrective fluid etc. Any interlineation,
cutting erasure or overwriting shall be valid only if they are attested under full signature(s) of
person(s) signing the bid else bid shall be liable for rejection.

All overwriting/cutting, etc. will be numbered by bid opening officials and announced during bid
opening.
i. All rates shall be quoted in the tender format only.

j.  Tenderer should quote the rates and the amounts in figures. In case of any mismatch between
the quoted rates and amounts, the quoted rates shall be considered as final

13.0REVERSE AUCTION:

“BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available on
www.bhel.com) instead of opening the sealed envelope price bid, submitted by the bidder. This
will be decided after techno-commercial evaluation. Bidders have to give their acceptance with
the offer for participation in RA. Non-acceptance to participate in RA may result in non-
consideration of their bids, in case BHEL decides to go for RA.

Those bidders who have given their acceptance to participate in Reverse Auction will have to
necessarily submit ‘Process compliance form’ (to the designated service provider) as well as
‘Online sealed bid' in the Reverse Auction. Non-submission of ‘Process compliance form’ or
‘Online sealed bid’ by the agreed bidder(s) will be considered as tampering of the tender process
and will invite action by BHEL as per extant guidelines for suspension of business dealings with
suppliers/ contractors (as available on www.bhel.com).

The bidders have to necessarily submit online sealed bid less than or equal to their envelope
sealed price bid already submitted to BHEL along with the offer. The envelope sealed price bid of
successful L1 bidder in RA, if conducted, shall also be opened after RA and the order will be
placed on lower of the two bids (RA closing price & envelope sealed price) thus obtained. The
bidder having submitted this offer specifically agrees to this condition and undertakes to execute
the contract on thus awarded rates.

If it is found that L1 bidder has quoted higher in online sealed bid in comparison to envelope
sealed bid for any item(s), the bidder will be issued a warning letter to this effect. However, if the
same bidder again defaults on this count in any subsequent tender in the unit, it will be
considered as fraud and will invite action by BHEL as per extant guidelines for suspension of
business dealings with suppliers/ contractors (as available on www.bhel.com).”
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Ref: OPS/OS/AMC/2019-20/61/067 Date: 18.10.2019

As a reminder to the bidders, system will flash following message (in RED Color) during the
course of ‘online sealed bid’:

“Bidders shall submit online sealed bid less than or equal to their envelope sealed bid already
submitted to BHEL".

14.0VALIDITY OF OFFER:

The offer shall be valid for a period of 3 months from the last date for tender submission.

15.0RISK PURCHASE:

In case the contractor fails to execute the work due to any reason, BHEL reserves the right
to get the same completed through some other party at the risk & cost of the contractor
and any additional expenditure incurred due to the same shall be charged to the
contractor.

16.0GENERAL:

16.1 Bidders shall confirm their acceptance to all the terms & conditions of the tender enquiry.

Deviations to the tender conditions are not acceptable and BHEL-HPVP reserves the right to reject
such offers which do not meet Technical / Commercial requirements without any / further
correspondence.

Bids not accompanied with requisite EMD, late / delayed bids, incomplete / conditional offers, bids
not conforming to the terms & conditions specified in the tender documents are liable for rejection.

16.2 BHEL reserves the right to modify or cancel or short close the tender at any stage at its
discretion without assigning any reason thereof.

16.3The bidders shall study the Tender documents and all other relevant documents in detail for
understanding the scope of work involved in various items before submission of offers.

For any clarifications required on this tender document, scope of work etc., the bidders shall
depute their authorized representatives to HPVP, Visakhapatnam with prior intimation to get
clarifications from concerned authorities.

16.4 DGM (Civil) shall be the Engineer-Incharge for herein after referred to as such in the tender.

16.5 Lowest offer need not be the rate acceptable to BHEL-HPVP. BHEL-HPVP reserves the right for
negotiation with the L1 bidder/s or opts for Reverse Auction as per applicable guidelines.

16.6 The following documents (enclosed) shall form part of the contract including this Notice Inviting
Tender: -

PART -|: TECHNO COMMERCIAL BID

a) Scope of Supply . Annexure — |

b) Rules & Regulations for Operation : Annexure — I
c) General Conditions of contract (Works/Service) : Annexure — I
d) Minimum Wages as per BHEL-HPVP HR dept. Circular . Annexure — IV
e) Acceptance to the tender terms & conditions . Annexure — V
f) Contractor Information : Annexure — VI
g) Check List : Annexure — VII

PART - lI: PRICE BID

i) Price Bid (Schedule of items and Bill of Quantities) : Annexure — VIII
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Ref: OPS/OS/AMC/2019-20/61/067 Date: 18.10.2019

17.0TENDER SUBMISSION:
17.1 The Bid shall be submitted in two parts.

17.2

17.3

Part-I: Techno-Commercial Bid shall be placed in one cover along with the following documents :

(i) Earnest Money Deposit of Rs. 8,100/-.

(i) Income tax returns for last 3 year, Profit & Loss account and Balance Sheet certified by the
Practicing Chartered Accountant for the last 3 years

(i) Copy of P.F. Registration Certificate.

(iv) Copy of E.S.| Registration Certificate.

(v) Experience Certificates in line with eligibility criteria

(vi) Copy of GSTIN Registration Certificate.

(vii) Copy of PAN.

Part-ll: Price Bid in the prescribed format shall be placed in another separate cover.

The tender documents including the various supporting documents enclosed by the bidder should
be signed on all pages with seal.

Both covers containing Part — | & Part — Il bids shall be placed in another bigger size envelope
duly super scribing the Tender No. & Subject on the envelope.

The tender completed in all respects shall be dropped in the Outsourcing tender box kept at
reception counter, ADM building latest by 14.00 Hrs. on 08.11.20189.

Bidder may also send their offers by Post to “Outsourcing Tender Box, Adm. Building, BHEL -
HPVP, Visakhapatnam — 530012".

Last date for receipt of tenders is 08.11.2019 up to 14.00 hrs. BHEL-HPVP is not responsible for
any postal or other delays in submission of offers.

Offers received in any other form will not be accepted.

Submission of offer by a tenderer implies that all the tender documents were read by the tenderer
and the tenderer is aware of the scope and specifications of the work, site condition, local
conditions and rates at which stores, tools and plant, free / chargeable materials etc., will be
issued to him by BHEL - HPVP and other factors having bearing on the execution of the work.

18.00PENING OF TENDERS:

Techno-commercial Bids will be opened on 08.11.2019 at 14.00 Hrs. at Customer Cell, Adm.
Building, BHEL- HPVP. The bidders may depute their representatives at the time of opening. The
price bid of the technically qualified bidders will also be opened in the presence of representatives
of the bidders and the date & time of opening of price bids will be intimated later.In case of reverse
auction, the date of conducting reverse auction will be intimated in advance at appropriate time.

If bids are not accompanied by requisite Earnest Money Deposit / Relevant MSME Udyog
Adhar Registration Certificate / NSIC Registration Certificate along with Part— | (Techno-
Commercial Bid), then Part-ll (Price Bid) will not be considered for opening.

19.0For this procurement, Public Procurement (Preference to Make in India), Order 2017 dated

15.06.2017 & 28.05.2018 and subsequent orders issued by the respective Nodal Ministry shall be

applicable even if issued after issue of this NIT but before finalization of contract / PO/WO against
this NIT

In the event of any Nodal Ministry prescribing higher or lower percentage of purchase preference
and / or local content in respect of this procurement, same shall be applicable.

Yours Faithfully,
For BHARAT HEAVY ELECTRICALS LIMITED,
?’f.wm{ Wﬁmw SATISH AUMAR K- w\gu»’\ N
¢ | Memeiomonry o SE e @& |20



ANNEXURE - |

Ref: OPS/OS/AMC/2019-20/61/067 Date: 18.10.2019
SCOPE OF SUPPLY

1. The contractor shall carry out the mosquito, cockroaches and other pest control and
eradication programme using necessary chemicals, labour, supervision, equipment etc.

2. The contractor shall deposit at the beginning of the contract the following quantities of
chemicals estimated for one month consumption. (Malathion, Deltamethrine, Diesel, Baytex &
Kingfog etc.).

3. The contractor shall recoup the chemicals every month available on the previous month’s
consumption and balance chemicals depending in stock from the supplies of previous month.

4. The contractor agrees to engage at his own cost a minimum two operators for this work daily.

5. He further agrees to maintain the standard and percentage of the various chemicals used in
the solutions for daily use and the chemical shall be mixed in the presence of Township Civil
Maintenance personnel belonging to the company. In case it is found that the solutions are not
up to the standard, the company has a right to reject the material and no cost will be paid for
the materials rejected.

6. The company agrees to provide accommodation to keep the chemicals, equipments free of
cost to the contractor. The contractor shall deposit chemicals in the beginning of every month
in the accommodation provided.

7. The treatment for the control and disinfestations shall be carried out by the Contractor in all
residential quarters in the township including Shopping Centre. School Buildings, Hospitals,
Guest House, Cryogenic Building. Auditorium and other buildings located in the Township and
Factory area. The treatment of disinfestations in respect of mosquitoes and cockroaches shall
be carried out every month.

8. In brief, the periodicity of operations are as given below :

1. Spraying for mosquito control - Once in a month.
2. Spraying for cockroaches’ control - Once in a month.
3. Anti Larva Operations in and

around the Factory and Township - Once in a Week.
4. Fogging operations - Once in a month.

9. Any change or stoppage of the approved programme, deviations from the procedures laid
down under the agreement, committing technical mistakes by the contractor shall be viewed as
grave violation of the agreement.

10. The contractor agrees to submit without fail report as detailed below to the Company’s
representative about the adult mosquito and larva count at six Fixed catching stations and six
random stations situated in Township, Factory and surrounding areas:

a) Survey and submission of the specimen of the above pests once in every week from
various locations without fail.

b) The area of covering for anti-larval measures in and around the Township (for one
thousand yard radius) for effective mosquito control measures carried out once in a
week.

c) The fortnightly report indicating details about the efficiency of disinfestations treatment
conducted during that period.

The Contractor should take up further measures as instructed by the
Company’s representative at no extra cost.
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ANNEXURE - |

Ref: OPS/OS/AMC/2019-20/61/067 Date: 18.10.2019

SCOPE OF SUPPLY
2

11. The monthly detailed programme of all the control measures shall be submitted to the
Company’s representative one week in advance of the commencement of the work without fail
and changes as deemed fit shall be given by the Company’'s representative before the
contractor commences the monthly programme of work.

12. The contractor shall take up other pest control works like treating snake mounds, honey bee
comb removal, rodent control, termite treatment etc., whenever necessary for which payment
will be made separately as per the rates specified in the schedule to the contract.

13. The contractor shall observe the following frequencies of operations:

a) Anti Larval Measures to be carried out weekly on Fridays and Saturdays followed by a
check-up on following Mondays.

b) Adult Mosquito Control spraying for control of adult mosquito shall be out once in a
month from Monday to Thursday.

c) Cockroach Control to be carried out once in a month.

d) Fogging Operations to be carried out monthly.

14. The rates agreed to under this Contractor are firm and valid during the contract period and no
claim due to price escalation shall be entertained by the company.

15. If the Contractor at any time makes default in proceeding with the Works with due diligence and
continues to do so after a notice in writing of 7 days from the Engineer-in-charge. Or Commits
default in complying with any of the terms and conditions of the Contract and does not remedy
it on take effective steps to remedy it within 7days after a notice in writing is given to him in that
behalf by the Engineer-in-Charge, the accepting authority may, without prejudice to any other
right to remedy which shall have accrued or shall accrue thereafter to the company by written
notice cancel the contract as a whole in default from the contract.

SIGNATURE OF THE TENDERER WITH SEAL




Ref:

ANNEXURE-II

OPS/OS/AMC/2019-20/61/067 Date: 18.10.2019
RULES AND REGULATIONS FOR OPERATION

The quoted prices shall be fixed & firm without any escalation during the entire period of contract
and till completion of the work. The Contractor shall pay the minimum wages to the contract
labour as notified by the HR dept. of BHEL — HPVP, Visakhapatnam from time to time. The
present rate of minimum wages is enclosed at Annexure 1V

. The contractor shall pay the wages for the Weekly day of rest and also on Public Holidays being

observed by the company.

. The contract should cover all his labour under ESI scheme to provide Medical facilities and also

insurance to cover accidental benefits as specified in the relevant acts.

. Contractors should have individual P.F. codes. In the absence of the individual P.F Code No.

within 30 days of L.O.I, the contract will be treated as cancelled. The contractor should cover the
workers under Provident Fund Act and make necessary deposits with the PF Commissioner as
per statutory regulations.

. The contractor should pay the amount towards Bonus, Retrenchment compensation and

Encashment of non-availed earned leave to his workmen on completion of the contract and
submit proof of such payment along with final bill.

. The contractor should make his own arrangement for providing TEA / BREAKFAST / MEALS

etc., to the labour engaged by him and BHEL, Visakhapatnam shall not issue any subsidized
coupons for this purpose.

. The contractor shall provide identity cards to the labour engaged by him, which will be produced

by them on demand to officers or other staff of the company. The company’s security personnel
shall have the right to check the persons of contractor's employees while going out of office
premises and there shall be no cause or grouse on this account either form the contactor or his
employees.

. The contractor shall be responsible for any loss or damage caused to properties belonging to the

company by any of the contractor's employees or staff by theft or otherwise and the contractor
shall indemnify to the company the value of such properties on demand on that behalf.

. The contractor shall be responsible to ensure that his employees follow safety rules & regulations

as per statutory regulations and also instructions of the company. The company will have the
right to object to any unsafe practice and the contractor will abide by the directions of the
company in this regard. The contractor shall provide all necessary safety appliances (Safety
Shoe & Helmet is must for all workers and the other appliances as per the need & requirement of
the work) to his laborers and shall be solely responsible for the same.

10. The contractor shall maintain register of accidents and intimate about the occurrence of any

kind of accidents and circumstances leading to the accident to the In-charge (Safety) and In-
charge (Civil) of the company.

11. The contractor shall not employ Sub-Contractor without the prior approval of the company.

12. The contractor shall maintain the following registers in the prescribed manner under the statute

and shall ensure availability of up-to-date records near the work place.
a. Muster Roll

Muster Roll-Cum Wage Register

Register of Over Time

Register of Fines

Register of Advances

®cooo
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ANNEXURE-II

Ref: OPS/OS/AMC/2019-20/61/067 Date: 18.10.2019
RULES AND REGULATIONS FOR OPERATION
N2
f. Register of Deductions
g. To issue Employment Card to the Workmen
h. To issue Wage Slip
i.

In case of termination of employment, the contractor shall issue service certificate

13. The agreement / contract shall remain in force for a period of One Year from the issue of
LOI or unless determined earlier without notice at the option of the company or happening of
any of the circumstances mentioned below.

a. If the contactor fails or neglects to render the said services or any of them to the
satisfaction of BHEL, Visakhapatnam or if the contractor commits breach of any of
the rules and regulations.

b. If the business of the contractor is wound up or dissolved or if any receiver is
appointed or attachment is levied in respect of any of his properties and assets.

14. The contract can be terminated with One (1) Month notice in writing on either side without
assigning any reason whatsoever.

15. Notwithstanding any contrary provision herein contained this agreement may be renewed at
the option of the company for any further period on the same terms and conditions as herein
contained except the rate mutually agreed on such renewal and on the exercise of such
option of the company and contractor shall immediately enter into a renewed agreement with
the company in writing.

16. The right hereunder and / or this agreement cannot be assigned or otherwise transferred by
the contractor to any person or persons or any corporation whatsoever without the written
prior approval of the company.

17. The contractor shall take necessary license in respect of his trade/ business and the
contractor shall be personally liable in respect of this agreement. The contractor shall hold
valid license as per the contract labour (Regulation & Abolition) act for engagement of
labour.

18. The contractor shall at his own costs, if required under the statutory obligations, effect
necessary insurance in respect of the said staff, materials and other personnel of persons to
be employed by the contractor in connection with his rendering of the aforesaid service to
the company and shall comply with the provisions of Andhra Pradesh Shops &
Establishment Act, Contract Labour (regulation & abolition) Act. Payment of wages Act,
Minimum Wages Act, ESI Act, Employees provident Fund (Family Pension Fund) Act. 1972,
Bonus Act if applicable to them and shall keep the company indemnified from all Act or
omissions, faults, breaches and / or any claims, demands, liabilities, actions, proceedings,
cost, charges, loss injuries, and expenses for which the company may be put or involved as
a result of the contractor’s failure to fulfill any of the obligations herein and / or statures and /
or any bye-laws or rules framed there under or any of them.
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ANNEXURE-II

Ref: OPS/OS/AMC/2019-20/61/067 Date: 18.10.2019

19.

20.

21.

22.

23.

24,

25.

RULES AND REGULATIONS FOR OPERATION
o

During the contract period, no reimbursements whatsoever will be made to the contractor
over and above the rate quoted by the contractor and agreed to by the company for all the
items.

The contractor shall intimate to the Manager (IR) / IR Department officials in writing about
the payment days during a month and the wages for the workmen shall be paid in the
presence of the representatives of the concerned department and obtain the signature of the
department representative in the wages register.

The contractor shall be responsible to make payment to the workers on working days at the
work site on the date notified in advance. In case of termination of employment due to
completion of work, the contractor shall ensure final payment to the concerned workmen
within 48 hours of the last working day.

No wage period shall exceed one month.

The contractor shall exhibit a notice at his work place indicating rate of wages, hours of
work, wage period, date of payment of wages, name and address of Inspector having
jurisdiction. This notice is required to be exhibited in English and also in local languages.

The contractor shall be responsible to follow the various laws applicable to his workers such
as contract labour (Regulations & Aboaolition) Act, Minimum Wages Act, Payment of Wages
Act, Payment of Bonus Act, Provident fund Act, Employees State Insurance Act, etc. and the
rules made there under from time to time.

Any dispute arising out of the contract will be referred to the Unit Head
whose decision is final and binding on both the parties.

*kk



Ref: OPS/OS/AMC/2019-20/61/067, Date: 18.10.2019 Annexure-lll
Bharat Heavy Electricals Limited
Heavy Plates & Vessels Plant, Visakhapatnam
GENERAL CONDITIONS OF CONTRACT (Works / Services) ‘ PAGE 1 OF 30

TABLE OF CONTENTS

1. CHAPTER-1 : GENERAL INSTRUCTIONS TO TENDERERS

1.1.

DESPATCH INSTRUCTIONS

1.2, SUBMISSION OF TENDERS
1.3. LANGUAGE
1.4. PRICE DISCREPANCY
1.5. QUALIFICATION OF TENDERERS
1.6. EVALUATION OF BIDS
1.7. DATA TO BE ENCLOSED
1.8. AUTHORISATION AND ATTESTATION
1.9. EARNEST MONEY DEPOSIT
1.10. SECURITY DEPOSIT
1.11. RETURN OF SECURITY DEPOSIT
112, BANK GUARANTEE
1.13. VALIDITY OF OFFER
1.14. EXECUTION OF CONTRACT AGREEMENT
1.15. REJECTION OF TENDER AND OTHER CONDITIONS
1.16. EMD EXEMPTION FOR MSME VENDORS
1.17. FRAUD PREVENTION POLICY
2. CHAPTER-2
21. DEFINITIONS
2.2, HEADING OF THE CONDITIONS
2.3. CONTRACT DOCUMENTS
24, WORKS TO BE CARRIED OUT
2.5. DEVIATIONS
2.6. TIME
2.7. STORE AND MATERIALS
2.8. DELAY AND TIME EXTENSION
2.9. PATENT RIGHTS
2.10. TAXES AND DUTIES
2.11. ROYALTIES
212, PLANT
2.13. ASSIGNMENT OR TRANSFER OF CONTRACT
2.14. LAWS GOVERNING THE CONTRACT
2.15. COMPLIANCE TO REGULATION AND BYE LAWS
2.16. ORDERS UNDER THE CONTRACT
217. ADMISSION TO THE SITE:
2.18. CONTRACTORS SUPERVISORS
2.19. LABOUR LAWS TO BE COMPLIED WITH BY THE CONTRACTOR
2.20. ACCOMMODATION FOR LABOUR
2.21. ANTI MALARIAL PRECAUTION




Ref: OPS/OS/AMC/2019-20/61/067, Date: 18.10.2019 Annexure-lll

Bharat Heavy Electricals Limited
Heavy Plates & Vessels Plant, Visakhapatnam

GENERAL CONDITIONS OF CONTRACT (Works / Services) ‘ PAGE 2 OF 30
2.22, CONSERVANCY
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RECORDS AND MEASUREMENTS
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1.1.

)

1.2,
1.2.1
1.2.2

1.2.3

1.2.4

1.2.5

CHAPTER -1
GENERAL INSTRUCTION TO TENDERERS

DESPATCH_INSTRUCTION;

The General Conditions of Contract form part of the Tender specifications. All pages of the tender
documents shall be duly signed, stamped and submitted along with the offer in token of
complete acceptance thereof. The information furnished shall be complete by itself. The tenderer is
required to furnish all the details and other documents as required in the following pages.

Tenderers are advised to study all the tender documents carefully. Any submission of tender by the
tenderer shall be deemed to have been done after careful study and examination of the tender
documents and with the full understanding of the implications thereof. Should the tenderers have any
doubt about the meaning of any portion of the Tender Specification or find discrepancies or omissions in
the drawings or the tender documents issued are incomplete or shall require clarification on any of the
technical aspect, the scope of work etc., they shall at once, contact the authority inviting the tender well
in time (so as not to affect last date of submission) for clarification before the submission of the tender.
Tenderer’s request for clarifications shall be with reference to Sections and Clause numbers given in the
tender documents. The specifications and terms and conditions shall be deemed to have been accepted
by the tenderer in his offer. Non compliance with any of the requirements and instructions of the tender
enquiry may result in the rejection of the tender.

Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT. This integrity pact shall
be issued as part of the Tender documents and shall be returned by the bidder along with Techno-
commercial bid duly filled, signed and stamped by the authorized signatory who signs the bid. Only those
vendors / bidders who have entered into such an IP with BHEL shall be considered qualified to
participate in the bidding. Entering into this pact shall be a preliminary qualification.

SUBMISSION OF TENDERS:
The tenderers must submit their tenders as per instructions in the NIT

Tenders submitted by post shall be sent by ‘REGISTERED POST ACKNOWLEDGEMENT DUE / by
COURIER’ and shall be posted with due allowance for any postal/courier delays. BHEL takes no
responsibility for delay, loss or non-receipt of tenders sent by post/courier. The tenders received after
the specified time of their submission are treated as ‘Late Tenders’ and shall not be considered
under any circumstances. Offers received by Fax/Email/Internet shall be considered as per terms of
NIT.

Tenders shall be opened by authorised Officers of BHEL at the place, time and date as specified in the
NIT, in the presence of such of those tenderers or their authorised representatives who may be present

Tenderers whose bids are found techno commercially qualified shall be informed the date and time of
opening of the Price Bids and such Tenderers may depute their representatives to witness the opening
of the price bids. BHEL's decision in this regard shall be final and binding.

Before submission of Offer, the tenderers are advised to inspect the site of work and the environments
and be well acquainted with the actual working and other prevalent conditions, facilities available,
position of material and labour, means of transport and access to Site, accommodation, etc. No claim will
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1.3.
1.3.1

1.3.2

1.4

be entertained later on the grounds of lack of knowledge of any of these conditions.
LANGUAGE:

The tenderer shall quote the rates in English language and international numerals. These rates shall be
entered in figures as well as in words.  For the purpose of the tenders, the metric system of units shall
be used.

All entries in the tender shall either be typed or written legibly in ink. Erasing and over-writing is not
permitted and may render such tenders liable for rejection. All cancellations and insertions shall be duly
attested by the tenderer.

PRICE DISCREPANCY:

1.4.1 Conventional (Manual) Price Bid opening: In the case of price bid opening without resorting to Reverse

vi)

14.2

)

Auction, if there are differences between the rates given by the tenderer in words and figures or in
amount worked out by him, the following procedure for evaluation and award shall be followed:

When there is a difference between the rates in figures and in words, the rates which corresponds to the
amounts worked out by the contractor, shall be taken as correct

When the amount of an item is not worked out by the contractor or it does not correspond with the rate
written either in figure or in words, then the rate quoted by the contractor in words shall be taken as
correct

When the rate quoted by the contractor in figures and words tallies but the amount is not worked out
correctly, the rate quoted by the contractor shall be taken as correct and not the amount.

In case of lumpsum price, if there is any difference between the amount in figures and in words, the
amount quoted by the bidder in words shall be taken as correct.

In case of omission in quoting any rate for one or more items, the evaluation shall be done considering
the highest quoted rate obtained against the respective items by other tenderers for the subject tender. If
the tenderer becomes L-1, the notional rates for the omission items shall be the lowest rates quoted for
the respective items by the other tenderers against the respective omission items for the subject job and
the ‘Total quoted price (loaded for omissions)’ shall be arrived at. However, the overall price remaining
the same as quoted originally, the rates for all the items in the ‘Total quoted price (loaded for omissions)’
shall be reduced item wise in proportion to the ratio of ‘Original’ total price and the ‘Total quoted price
(loaded for omissions)”.

The ‘Final Total Amount’ shall be arrived at after considering the amounts worked out in line with " to ‘iv’
above.

Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to execute the work
as per overall price offered by him during the Reverse Auction process. In case of omission of rates, the
procedure shall be as per ‘Guidelines for Reverse Auction’ enclosed.

QUALIFICATION OF TENDERERS:

Only tenderers who have previous experience in the work of the nature and description detailed in the
Notice Inviting Tender and/or tender specification are expected to quote for this work duly detailing their
experience along with offer.

Offers from tenderers who do not have proven and established experience in the field shall not be
considered

Offers from tenderers who are under suspension (banned) by any Unit/Region/Division of BHEL shall not
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)

vi)

1.7.

)

be considered.

Offers from tenderers who do not comply with the latest guidelines of Ministry/Commissions of Govt of
India shall not be considered.

EVALUATION OF BIDS:

Techno-commercial Bids submitted by the tenderer will be opened first and evaluated for fulfilling the Pre
Qualification criteria and other conditions in NIT/Tender documents, based on documentary evidences
submitted along with the offer

In case the same qualifying experience is claimed by more than one agency, then the agency who has
executed the work as per documentary evidence submitted shall only be qualified. Scope of qualifying
work should be totally with the agency who has executed and in case it is only labour+consumables
without T&P, then the responsibility of execution is assigned to the first agency and not to the agency
who has executed only as labour supply contractor. Further, BHEL reserves the right to ask for further
proofs including submission of TDS certificates for the said job

In case the qualifying experience is claimed by private organizations based on Work Order and
completion certificates from another private organization, BHEL reserves the right to ask for further
proofs including submission of TDS certificates for the said job

Assessing Bidder Capacity for executing the current tender shall be as per Notice Inviting Tender

Price Bids of shortlisted bidders shall only be opened either through the conventional price bid opening
or through electronic Reverse Auction, at the discretion of BHEL

Price Bids of unqualified bidders shall not be opened. After release of Letter of Intent / Work Order, the
un-opened bids(including price bids) shall be returned to respective bidder along with reasons for not
opening the bid.

DATA TO BE ENCLOSED:

Full information shall be given by the tenderer in respect of the following. Non-submission of this
information may lead to rejection of the offer.

INCOME TAX PERMANENT ACCOUNT NUMBER

Certified copies of Permanent Account Numbers as allotted by Income Tax Department for the
Company/Firm/Individual Partners, etc. shall be furnished along with tender.

GSTIN REGISTRATION NUMBER

Certified copies of GSTIN Numbers for the Company/Firm/Individual Partners, etc. shall be furnished
along with tender

ORGANIZATION CHART

The organization chart of the tenderer's organization, including the names, addresses and contact
information of the Directors/Partners shall be furnished along with the offer.

An attested copy of the Power of Attorney, in case the tender is signed by an individual other than the
sole proprietor

IN CASE OF INDIVIDUAL TENDERER:
His / her full name, address and place & nature of business.
IN CASE OF PARTNERSHIP FIRM
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vi)

1.8

1.9
1.9.1

1.9.3

1.9.4

1.9.5
1.10

The names of all the partners and their addresses, A copy of the partnership deed/instrument of
partnership dully certified by the Notary Public shall be enclosed.

IN CASE OF COMPANIES:

Date and place of registration including date of commencement certificate in case of Public Companies
(certified copies of Memorandum and articles of Association are also to be furnished).

Nature of business carried on by the Company and the provisions of the Memorandum relating thereof.
AUTHORISATION AND ATTESTATION:

Tenders shall be signed by a person duly authorized/empowered to do so. An attested copy of the
Power of Attorney, in case the tender is signed by an individual other than the sole proprietor shall be
submitted along with the tenders

EARNEST MONEY DEPOSIT:

Every tender must be accompanied by the prescribed amount of Earnest Money Deposit (EMD) in the
manner described herein.

Cash Deposit as permissible under the extant Income Tax Act (before tender opening).
Electronic Fund Transfer credited in BHEL account (before tender opening).

Banker’s Cheque/ Pay Order/ Demand Draft, in favour of BHEL, Visakhapatnam along with offer

In case total EMD amount is more than 20 Lakh, the amount in excess of 20 lakhs may be accepted
in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be valid
for at least six months.

EMD by the tenderer will be forfeited as per NIT conditions, if:

After opening the tender and within the offer validity period, the tenderer revokes his tender or makes
any modification in his tender which is not acceptable to BHEL.

The contractor fails to deposit the required security deposit or commence the work within the period as
per LOI/ Contract.

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the
provisions of extant “Guidelines on Suspension of business dealings with suppliers/ contractors” and
forfeited/ released based on the action as determined under these guidelines.

EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award of work.
EMD shall not carry any interest.
EMD of successful tenderer will be retained as part of Security Deposit.

SECURITY DEPOSIT:

Security deposit means the security provided by the contractor towards fulfillment of any obligations in
terms of the provisions of the contract.

The total amount of the security deposit will be 5% of the contract value. EMD of the successful tenderer
shall be converted and adjusted towards the required amount of Security deposit.
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C. Modes of Deposit:

The balance amount to make up the required Security Deposit of 5% of the contract value may be
accepted in the following forms:

a) Cash (as permissible under the extant Income Tax Act)

b) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic
Fund Transfer in favour of BHEL.

c) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the company’s act.
The bank guarantee format should have the approval of BHEL.

d) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the
company’s act (FDR should be in the name of the contractor, a/c BHEL.

e) Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas
Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/ hypothecated/
pledged, as applicable, in favour of BHEL)

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the
documents or in any other matter connected therewith)

D. Collection of Security deposit:

At least 50% of the required security deposit, including the EMD, should be submitted before start of the
work. Balance security deposit can be collected by deducting 10% of the gross amount progressively from
each of the running bills of the contractor till the total amount of the required security deposit is collected.

If the value of work done at any time exceeds the contract value, the amount of Security Deposit shall be
correspondingly enhanced and the additional Security Deposit shall be immediately deposited by the
Contractor or recovered from payment/s due to the Contractor.

The recoveries made from running bills (cash deduction towards balance SD amount) can be released
against submission of equivalent Bank Guarantee in acceptable form, but only once, before completion of
work, with the approval of the authority competent to award the work.

(Note: In case of (a) small value contracts not exceeding 20 lakhs or (b) SAS jobs, work can be started
before the required Security Deposit is collected. However, payment can be released only after collection/
recovery of initial 50% Security Deposit).

E. Security deposit shall be released to the contractor upon fulfillment of contractual obligations as per the
terms of the contract.

F. The security deposit shall not carry any interest.

1.10.1 The validity of Bank Guarantees towards Security Deposit shall be initially upto the completion period as
stipulated in the Letter of Intent/Award + 3 months, and the same shall be kept valid by proper renewal
till the acceptance of Final Bills of the Contractor, by BHEL

1.10.2 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and penalties in the
event of the Contractor’s failure to fulfill any of the contractual obligations or in the event of termination of
contract as per terms and conditions of contract. BHEL reserves the right to set off the Security Deposit
against any claims of other contracts with BHEL.
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1.11

1.12

vi)
vii)

113

1.14

1.15
1.15.1

RETURN OF SECURITY DEPOSIT:

Security Deposit shall be refunded/Bank Guarantee(s) released to the Contractor along with the ‘Final
Bill' after deducting all expenses/ other amounts due to BHEL under the contract / other contracts
entered into with them by BHEL.

BANK GUARANTEE:

Where ever Bank Guarantees are to be furnished/ submitted by the contractor, the following shall be
complied with

Bank Guarantees shall be from Scheduled Banks/ Public Financial Institutions as recommended by
BHEL time to time.

The Bank Guarantees shall be as per prescribed formats of BHEL.

It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for the required
period (subject to a minimum period of six months), as per the advice of BHEL Engineer Incharge / Site
Engineer / Construction Manager. BHEL shall not be liable for issue of any reminders regarding expiry
of the Bank Guarantees.

In case extension/further extensions of any Bank Guarantees are not required, the bidders shall ensure
that the same is explicitly endorsed by the Engineer In charge / Construction Manager and submitted to
the BHEL Visakhapatnam.

In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the right to invoke
the same by informing the concerned Bank in writing, without any advance notice/communication to the
concerned bidder.

Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, only through
an amendment in an appropriate non judicial stamp paper.

The Original Bank Guarantee shall be sent directly by the Bank to BHEL under Registered Post
(Acknowledgement Due), addressed to the Finance Bills, BHEL, HPVP, Visakhapatnam - 530012

VALIDITY OF OFFER:

The rates in the Tender shall be kept open for acceptance for a minimum period of SIX MONTHS from
latest due date of offer submission (including extension, if any). In case BHEL (Bharat Heavy Electricals Ltd)
calls for negotiations, such negotiations shall not amount to cancellation or withdrawal of the original
offer which shall be binding on the tenderers.

EXECUTION OF CONTRACT AGREEMENT:

The successful tenderer’s responsibility under this contract commences from the date of issue of the
Letter of Intent / Work Order by Bharat Heavy Electricals Limited. The Tenderer shall submit an
unqualified acceptance to the Letter of Intent/Work order within the period stipulated therein.

The successful tenderer shall be required to execute an agreement in the prescribed form, with BHEL,
within a reasonable time after the acceptance of the Letter of Intent/Work Order, and in any case before
releasing the first running bill. The contract agreement shall be signed by a person duly
authorized/empowered by the tenderer. The expenses for preparation of agreement document shall be
borne by Contractor.

REJECTION OF TENDER AND OTHER CONDITIONS:

The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest tender or
any tender and reserves to itself full rights for the following without assigning any reasons whatsoever:
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a. Toreject any or all of the tenders.
b. To split up the work amongst two or more tenderers as per NIT
c. To award the work in part if specified in NIT
d. In case of either of the contingencies stated in (b) and (c) above, the time for completion as stipulated

in the tender shall be applicable.
1.15.2 Conditional tenders, unsolicited tenders, tender which are incomplete or not in the form specified or
defective or have been materially altered or not in accordance with the tender conditions, specifications
etc., are liable to be rejected.

1.15.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with BHEL or
tenderer under suspension (hold/banning /delisted) by any unit / region / division of BHEL or tenderers
who do not comply with the latest guidelines of Ministry/Commissions of Govt of India. BHEL reserves
the right to reject a bidder in case it is observed that they are overloaded and may not be in a position to
execute this job’. The decision of BHEL will be final in this regard.

1.15.4 If a tenderer who is a proprietor expires after the submission of his tender or after the acceptance of his
tender, BHEL may at their discretion, cancel such tender. If a partner of a firm expires after the
submission of tender or after the acceptance of the tender, BHEL may then cancel such tender at their
discretion, unless the firm retains its character.

1.15.5 BHEL will not be bound by any Power of Attorney granted by changes in the composition of the firm
made subsequent to the execution of the contract. They may, however, recognise such power of
Attorney and changes after obtaining proper legal advice, the cost of which will be chargeable to the
contractor concerned.

1.15.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to reject such
tender at any stage or to cancel the contract if awarded and forfeit the Earnest Money/Security
Deposit/any other money due.

1.15.7 Canvassing in any form in connection with the tenders submitted by the Tenderer shall make his offer
liable to rejection.

1.15.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has any relative
or relation employed in BHEL, the authority inviting the Tender shall be informed of the fact as per
specified format, along with the Offer. Failing to do so, BHEL may, at its sole discretion, reject the
tender or cancel the contract and forfeit the Earnest Money/Security Deposit.

1.15.9 The successful tenderer should not sub-contract part or complete work detailed in the tender
specification undertaken by him without written permission of BHEL’s Construction Manager/Site
Incharge/Engineer — in - charge. The tenderer is solely responsible to BHEL for the work awarded to
him.

1.15.10 The Tender submitted by a techno commercially qualified tenderer shall become the property of BHEL
who shall be under no obligation to return the same to the bidder. However unopened price bids and
late tenders shall be returned to the bidders.

1.15.11 Unsolicited discount received after the due date and time of Bid Submission shall not be considered for
evaluation. However, if the party who has submitted the unsolicited discount/rebate becomes the L-I
party, then the awarded price i.e contract value shall be worked out after considering the discount so
offered.

1.15.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the tender
irrespective of whether the tender is accepted or not.
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1.16

117

EMD EXEMPTION FOR MSME VENDORS:

MSE suppliers can avail the intended benefits only if they submit along with the offer, attested copies of
either EM |l certificate in similar works having deemed validity (five years from the date of issue of
acknowledgement in EM Il) or valid NSIC certificate or EM Il certificate along with attested copy of a CA
certificate (Format enclosed at annexure-A where deemed validity of EM Il certificate of five years has
expired) applicable for the relevant financial year (latest audited). Date to be reckoned for determining
the deemed validity will be the date of bid opening (Part 1 in case of two part bid). Non submission of
such documents will lead to consideration of their bid at par with other bidders. No benefits shall be
applicable for this enquiry if any deficiencies in the above required documents are not submitted before
price bid opening. Documents should be notarized or attested by a Gazetted officer”.

FRAUD PREVENTION POLICY:

“The bidder along with its associate/collaborators/sub-contractors/sub-vendors/consultants/ service
providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website
http://www.bhel.com and shall immediately bring to the notice of BHEL management about any fraud or
suspected fraud as soon as it comes to their notice”.
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CHAPTER-II

2.1 IDEFINITIONS:

In these general conditions of contract, the following terms shall have the meaning hereby assigned to them
except where the context otherwise requires: -

(a) The "CONTRACT" means the documents forming the tender and acceptance thereof together with all the
documents referred to therein including General and Special conditions of contract, CPWD specifications
Vol. | to VIl as amended up to date and the drawings. All the documents as applicable taken together
shall be deemed to form one contract and shall be complementary to one another.

(b) The "TENDER DOCUMENT" means the form of tender as applicable General and Special Conditions of
contract, and the specifications and/or drawings as given to contractors for the purpose of preparing their
tender including “Notice Inviting Tender”.

(c) The "WORK" means the work described in the tender documents in individual work order and/ or
accompanying drawings and specifications as may be issued from time to time to the contractor by the
Engineer-Incharge in writing the power conferred upon them, including all modifications or additional
works and obligations to be carried out either at the site or in factory, workshop or any other place as may
be essentially required for the performance of the work.

(d) The "SITE" means the land and/ or other place on into or through which the work is to be executed under
the contract or any adjacent land, part or structure which may be allotted to or used for the purpose of
carrying out the contract.

(e) The "CONTRACTOR" means the individual firm or company whether incorporated or not, undertaking the
work and shall include the legal personal representatives of such individuals or the person(s) composing
the firm or company and the permitted assigns of such individuals or firm or company.

(f) The abbreviations” SE/ Dy. Mgr/ Mgr./ Sr. Mgr/ DGM/ Sr. DGM/ AGM/ GM" means Senior Engineer/
Deputy Manager/ Manager/ Senior Manager/ Deputy General Manager/ Sr. Dy. General Manager /
Additional General Manager / General Manager respectively who will direct the contract.

(9) The “ENGINEER INCHARGE" means the Engineer/ Sr. Engineer or any other executive deputed by
BHEL to supervise the work or part of the work on behalf of the First Party.

(h) Accepting authority: As per BHEL Delegation of Power

(i) “APPROVED" means the approval of directions of the Sr. Manager/ Manager/ Dy. Manager or person
deputed by them for the particular purpose.

"Bharat Heavy Electricals Limited" hereinafter referred to as BHEL shall mean the Head of the contracting /
Outsourcing department / Other Administrator or other Administrative Officers of the said Company including
the Engineer In Charge , Sr. Manager or other executive deputed by BHEL is authorized to invite tenders
and enter into contract for works on behalf of the Company. BHEL means the Bharat Heavy Electricals
Limited/ HPVP plant of the said Company at Visakhapatnam.

(j) In the case of percentage rate contract, "Contractor’s percentage” shall if the context so permits means
the uniform percentage tendered by the contractor and accepted by the Accepting Officer and expression
"Contract Rates" shall refer to rates in the Schedule of Quantities & Rates (SOQR).

(k) The "CONTRACT SUM” means the sum accepted or the sum calculated in accordance with the prices
accepted in tender and/ or the Contract rate as applicable to the contractor for the entire execution and
full completion of the work.

(I) The "FINAL SUM" means the actual amount payable under the contract by BHEL to the contractor for the
entire execution and full completion of the work.

(m) The "TIME OF COMPLETION" is the date or dates for completion of the work or any part of the work as
set out in or ascertained in accordance with the individual work or the tender documents or any
subsequent amendments thereto.
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(n) A"WEEK" means seven days without regard to the number of hours worked in any day in that week.

(0) A"DAY" means a day of 24 (twenty-four) hours irrespective of the number of hours worked or not worked
in that day.

(p) A "WORK DAY" means day other than that prescribed by the Negotiable Instruments Act, as being a
holiday and consists of the number of hours of labour as commonly recognized by good employers in the
trade, in the district where the work is carried out or as laid in the BHEL Rules and Regulations.

(q) “DEVIATION ORDER” means any order given by the Engineer -Incharge to effect an alteration, addition
or deduction, which does not radically affect the scope and nature of the contract.

() “EMERGENCY WORK " means any urgent measures which in the opinion of the Engineer Incharge
become necessary during the progress of the work to obviate any risk of accident or failure or which
become necessary for security.

(s) “PROVISIONAL SUM" or "PROVISIONAL LUMPSUM" means a lump sum included by the BHEL in the
work for which details are not available at the time of inviting tender.

(t) “PROVISIONAL ITEMS” means items for which approximate quantities have been included in the tender
documents.

SCOPE OF WORK

2.2 HEADING OF THE CONDITIONS:

The heading to these conditions shall not affect the interpretation thereof. The decision of BHEL regarding
interpretation of any of terms and conditions set forth in this agreement shall be final and binding on the
contractor

2.3 CONTRACT DOCUMENTS:

The accepting officer shall furnish to the contractor on demand, two copies of the signed drawings and
schedule, and copies of all other relevant documents and specifications and the Engineer in- charge or his
representative shall have, at all reasonable times, access to them.

2.4 WORKS TO BE CARRIED OUT:

The contractor shall, except as provided under schedule include all labour, materials, tools, plant, equipment
& transport which may be required in preparation for, and in the entire execution and full completion of work.
Schedule shall be deemed to have prepared in accordance with good practice and recognized principles &
unless otherwise stated the descriptions given therein shall be held to include rate on materials, carriage,
and cartage, lead, return of empties, hoisting, setting, fitting in position and all other labour necessary in and
for the entire execution and full completion aforesaid. Any error in description or in quantity in schedule or
any omission there from shall not vitiate the contract or release the contractor from the execution of the
whole or any part of the work comprised there in accordance to the drawings and material workmanship but
the articles or materials specified may be obtained from any other firm subject to the prior written approval of
the Unit Head of the First Party.

In case of any discrepancy between schedule, the specification and/ or the drawings, the Accepting Officer
shall be the deciding authority as to which shall prevail and his decision shall be final and conclusive. If
neither drawings nor specifications contain any mention of minor details of construction, which in the opinion
of the Accepting Officer are essentially as are reasonably and obviously and fairly intended for the
satisfactory completion of the work, whose decision shall be final and conclusive. Such details shall be
provided by the contractor without any extra cost as if they were specifically mentioned and shall be deemed
to be included in the contract. The contractor shall be deemed to have satisfied himself as to the nature of
site, local facilities of access and all matters affecting the execution and completion of the work. No extra
charges consequent on any misunderstanding in these respects or otherwise will be allowed by the First
Party.
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DEVIATIONS:

The contractor shall not make any alteration and addition to or omission from the work as described in the
tender documents except in pursuance of the written instructions of the Engineer Incharge. No such
DEVIATION from the work described in the tender documents shall be valid unless the same has been
specifically confirmed in writing.

The Accepting Officer may deviate, either by way of addition or deduction from the work so described
provided that the contract sum thereby carried on the whole, by not more than the percentage set out in the
tender documents. The value, of all additions and deductions will be added to or deducted from the contract
sum. Whenever the Accepting Officer intends to exercise such a right, his intention shall specify the
deviations, which are to be made on the lump sum assessment or the proposed basis of payment, the extra
items allowed, if any, and the date for completion of entire contract. Any objection by the contractor to any
matter consisting the order shall be notified by him in writing to Engineer Incharge within seven days from
the date of such order, but under no circumstance shall the work be stopped (unless so ordered by the
Engineer Incharge) owing to such difference or controversy that may arise from such an objection by the
contractor. The Contractor shall be deemed to have accepted the order and the conditions stated therein. In
the event of the contractor failing to agree with Engineer Incharge regarding the terms of proposed deviation,
the objection shall be referred to the Accepting Officer or officer authorized by Accepting Officer whose
decision shall be binding on the contractor.

TIME:
Time is the essence of the contract and is specified in the tender document or in each individual work order.

As soon as possible after the contract is let or any substantial work order is placed and before the work is to
begin, the Engineer Incharge and the contractor shall (if so required by the Engineer Incharge) agree a time
and progress chart for completion of the work within the scheduled time. The chart in the work order shall
have the completion date of the individual items thereof and/ or the contract or order as a whole. It shall
indicate the forecast of the dates for commencement and completion of the various processes or sequences
of the work, and shall be amended as may be required by agreement between Engineer Incharge and
contractor writing the limitations of time imposed in the tender document or order.

In the absence of any specific time and progress chart to be agreed to between the contractor and Engineer
Incharge, the contractor shall ensure and maintain, uninterrupted progress of the work such that the entire
work shall be completed within the time imposed in the tender documents or order and the proportion of
work that shall be completed up to any time in relation to the entire work to be done under the contract or
order shall not be less than the proportion that the time elapsed bears to the total time of completion
provided in the tender documents or order. The contractor shall suspend the execution of the work or any
part or parts thereof whenever called upon in writing by the Engineer Incharge. The contractor will be
allowed an extension of time for completion limited to not less than the period of suspension but no other
claim in respect for compensation or otherwise whatsoever will be admitted. Time may also be extended to
allow for alteration of work made by the deviation order as may be decided upon by the Engineer Incharge in
consultation with the contractor.

STORE AND MATERIALS:

The contractor shall, at his own expense, supply all stores and material required for the contract other than
free issue materials provided by BHEL at the rates detailed therein subject to their availability at the place of
issue indicated therein. All stores and materials to be supplied by the contractor shall be of the best kind as
described in the specification and the contractor shall ensure that the stores and materials so comply with
the specifications. The contractor shall, at his own expense and without delay, supply samples of stores and
materials proposed to be used in the execution of the work for the approval of Engineer Incharge, who may
reject all stores and materials not corresponding either in quantity or character to the approved samples. The
stores and materials so rejected shall be duly replaced by the Contractor in time to ensure completion of the
work as scheduled and the rejected stores/ materials shall also be replaced by him at his own cost and
effort.
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In case of stores and material provided by BHEL, the contractor shall bear the cost of loading, transporting to
site, unloading, storing under cover and as required, assembling and jointing the several parts together as
necessary and incorporating fixing these stores and materials in the work including all preparatory work of
whatever description that may be required, and returning empty cases or containers to the place of issue
without any extra charge.

DELAY AND TIME EXTENSION:
If in the opinion of Engineer Incharge the work is delayed by any one or more of the following:

1) By reason of abnormally bad weather,
2) By reason of serious loss or damage by fire,

3) By reason of civil commotion, local combination of worker, strike or lockout, affecting any of the trades
employed on the work,

4) By delay on the part of the agency or tradesmen engaged by B.H.E.L./ HPVP in executing work not
performing part of this contractor,

5) Earthquake & floods
6) Busy of nation
7) Riots

)

8) Non-availability of stores which are responsibility of BHEL etc. the same shall be covered under force
majeure.

9) Any Other Reason.

By reason of any other cause, which in the absolute discretion of the Engineer Incharge (when he is the
accepting officer of the contract), is beyond the contractor control. When in such case(s) the accepting
officer, on recommendation of the Engineer In charge (or higher authority) to be specified in this regard,
may make fair and reasonable extension in the completion date of the individual items of work of the
contract as a whole. Such extension, which will be communicated to the contractor by the Engineer
Incharge in writing, but shall nevertheless use constantly his best endeavour to prevent or make good the
delay and shall do all that may be reasonably required to the satisfaction of the Engineer In charge to
proceed with the work. The delay caused on this account may be waived by the Accepting Officer on
merit, based on the written request of the Contractor.

PATENT RIGHTS:

The contractor shall fully indemnify BHEL or the agent servant or employees or BHEL against any action,
claim or proceeding to infringement or the use of any patent or design or any alleged patent or design rights,
and shall pay any royalties which may be payable in respect of article or part thereof included in the contract.
In the event of any claims being made or action against BHEL in respect of any of the matters aforesaid, the
contractor shall immediately be notified thereof for taking necessary action provided that the payment of
indemnity shall not apply when such infringement has taken place, in complying with the specific direction
issued by BHEL but the contractor shall pay any royalties payable in respect of any such use.

210 TAXES & DUTIES:

211

All charges on account of taxes and/or duties on materials obtained for the work (excluding materials
provided by BHEL) shall be as per Notice of Inviting tender.

ROYALTIES:

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, after which the
contractor may be allowed to remove from quarries situated on land, which is in the charge of BHEL
authorities.
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212

213

214

215

PLANT:

The contractor, shall at his own expense, supply all tools plants and equipment (herein after referred to as T
& P) required for the execution of the contract, as specified in the tender documents.

ASSIGNMENT OR TRANSFER OF CONTRACT:

The contractor shall not without prior written approval of the accepting officer, assign or transfer the contract
or any part thereof or any share, or interest wherein to any other person. No sum of money which may
become payable under the contract shall be payable to any person other than the contractor without prior
written approval of Accepting Officer to the assignment or transfer of such money.

SUB CONTRACT: The contractor shall not sub-contract any portion of the contract without the prior written
approval of the Accepting Officer.

LAWS GOVERNING THE CONTRACT:

BHEL reserves the right to take penal action as deemed fit if any information provided by the vender /
contractor is found to be incorrect. This contract shall be governed by the Indian Laws for the time being in
force.

COMPLIANCE TO REGULATION AND BYE LAWS:

The contractor shall conform to the provisions of any statute relating to the work and regulations and bye-
laws of any local authority and of any water and lighting companies or undertakings with whom/whose
systems the work is proposed to be connected. Before making any variation from the drawings or
specifications so as to necessitate for such connections the contractor shall give notice to Engineer Incharge
specifying the variations proposed to be made and the reasons thereof. Until he has received instructions
from the Engineer Incharge in respect thereof, the contractor required shall be bound to give all notice by
statute regulations or bye-laws as aforesaid and to pay all fees and taxes payable to any authority in respect
thereof.

PERFORMANCE OF THE CONTRACT

2.16

217

ORDERS UNDER THE CONTRACT:

All orders, notices etc. to be given under the contract shall be in writing, typescript or printed and if sent by
registered post to the address given in tender of the contractor, shall be deemed to have been on the date
when in ordinary course they would have been delivered to him. The contractor shall carry out without delay
all orders given to him.

ADMISSION TO THE SITE:

The contractor shall not enter on (other than for inspection purpose) or take possession of the site unless
permitted to do so by Engineer Incharge. The portions of the site to be occupied by the contractor shall be
clearly defined and marked on the site plan, and the contractor will not on any account be allowed to extend
his operations beyond these areas.

The contractor shall be provided if necessary or required at site, temporary access thereto and shall modify
and maintain the same as required from time to time. He shall take out and clear away and access route
when no longer required, restoring the area to its original condition. The Engineer Incharge shall have power
to execute other works whether or not connected with the work in contract agreement on the site
contemporaneously with the execution of the original work and the contractor shall give reasonable facilities
for this purpose.

BHEL reserves the right of taking over, at any times any portion of the site which they may require and the
contractor shall at his own expense clear such portion forthwith. The photographs of the site of work or any
part therein shall be taken, published or otherwise circulated with the prior approval of Engineer Incharge.

No such approval shall, however, exempt the contractor from complying with any statutory provision in
regard to the taking and publication of such photograph. No such approval shall, however, exempt the
contractor or shall give him the right to entry to the site at all time. The Engineer Incharge shall have the
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218

2.19

power to exclude from the site any person of the Contractor whose admission thereto may in his opinion be
undesirable for any reason whatsoever.

CONTRACTORS SUPERVISORS:

The contractor shall either himself supervise the execution of the contract or shall appoint competent agent
approved by the Engineer In charge to act in his stead.

The contractor shall employ such Agent having at least DEGREE of BACHELOR of Engineering from a
recognized University for contract value exceeding rupees ten lacs, or having at least a diploma in
engineering from a recognized college for contract value exceeding Rs.5 lacs but not exceeding Rs ten lacs.
The employment of any agent as aforesaid shall not be necessary if the contractor himself is in possession
of recognized technical qualification and is in opinion of the Engineer In charge, capable of receiving
instructions of the Engineer In charge and for execution of the works to the full satisfaction of the Engineer In
charge. If the contractor fails to appoint a suitable Engineer/ agent as aforesaid, the Engineer In charge shall
have full power to suspend the execution of work and stop payment of any advance that may become due
until such date till a suitable Engineer/ agent is appointed and the contractor shall be held responsible for the
delay caused to the work and no extension of time on this account shall be given to him as stipulated in
condition mentioned above.

Orders given to contractor's agent shall be considered to have the same force as if they had been given to
the contractor himself.

The contractor or his accredited agent shall attend whenever required and without making any claim for
doing so, either to the office of the Engineer In charge or the work site to receive instructions. The Engineer
In charge shall have full power and without assigning any reason, to require the contractor immediately and
cease to employ in connection with this contract any agent, servant or employee whose continued
employment is, in his opinion, undesirable. The contractor shall not be allowed any compensation on this
account.

LABOUR LAWS TO BE COMPLIED WITH BY THE CONTRACTOR:

The contractor shall employ labour in sufficient number to maintain the required rate of progress and of
quality required to ensure workmanship of the degree required by the specifications and to the satisfaction of
the Engineer In charge.

Contractor shall decide the number of employees to be deployed for execution of the work awarded to him
and he or his authorized representative will be solely entitled to dictate such workers about the manner of
carrying out the work as per the prescribed specifications and quality plan.

Contractor to ensure that the employees deployed in the premises of BHEL are physically and mentally fit
and do not have any criminal record. Such employees should possess requisite skill, proficiency,
qualification, experience etc. Contractor to provide employment card / identity with photograph duly verified
and attested by the contractor to his employees. Contractor to indicate the name of the proprietary/
partnership firm/ company, place of work, contract no. and duration of validity of card. Contractor will be
responsible for good conduct of his employees. In case of any misconduct / misbehaviour by any employee,
the contractor will replace such employee(s) immediately.

BHEL shall have the privity of the contract with the contractor only and will give instructions to the contractor
or his authorized representatives. BHEL will have nothing to do or be concerned with the employment of
employees working for the contractor. The relationship between BHEL and the contractor will be that of
independent entities and nothing herein contained will amount to joint venture, partnership or an employer
employee relationship.

The contractor shall obtain a valid labour licence under the Contract Labour (R&A) Act 1970, and the
Contract Labour (Regulation and Abolition) Central Rules 1971, before the commencement of the work, and
continue to have a valid licence until the completion of work. The contractor shall also abide by the
provisions of the Child Labour (Prohibition and Regulation) Act 1986. The relevant statutory provisions of the
State Government of Andhra Pradesh shall also be applicable in toto. The contractor shall observe
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provisions of the Factories Act in respect of working hours, holidays, rest intervals, leaves and overtime to
his employees. No work shall be done on second/ third shift, overtime, Sundays or on other declared
holidays without written permission from BHEL.

Any failure to fulfil this requirement shall attract the penal provisions of the Contract arising out of the
resultant non-execution of the work.

Payment of wages:

The contractor shall pay to labour employed by him either directly or through sub-contractors, in accordance
with the provisions of the Contract Labour (Regulations and Abolition) Act 1970 and the Contact Labour
(Regulation and Abolition) Central Rules 1971 or Minimum Wages Act wherever applicable, including the
relevant statutory provisions of the State Government. The contractor shall ensure payment of wages to the
Contract labour employed by him latest by 7th of the following month. The above payments shall be verified
by the departmental supervisor under his name and designation.

I1. In respect of all labour directly or indirectly employed in the works for performance of the contractor’s part of

this contract, the Contractor shall comply with or cause to be complied with the BHEL'’s Contractor’s Labour
Regulations made by BHEL from time to time or as per the provisions of the Contract Labour (Regulations
and Abolition) Act 1970 and the Contact Labour (Regulation and Abolition) Central Rules 1971 and Minimum
Wages Act wherever applicable.

l1l. (A) The Engineer In charge concerned shall have the right to deduct from the moneys due to the contractor

any sum required or estimated to be required for making good the loss suffered by a worker or
workforce by reason of non-fulfilment of the conditions of the contract for the benefit of the workers,
non-payment of wages or of deductions made from his or their wages which are not justified by their
terms of the contract or non-observance of the regulations.

B) Under the provisions of Minimum Wages (Central) Rules 1950, the contractor is bound to allow to the
labours directly or indirectly employed in the works one-day rest for 6 days continuous work and pay
wages at the same rates as for duty. In the event of default, the Engineer In charge shall have the right
to deduct the sum or sums not paid on account of wages for weekly holidays to any labour and pay the
same to the persons entitled thereto from any money due to the contractor by the Engineer In charge
concerned.

IV. The contractor shall duly comply with the provisions of the Payment of wages Act-1936, Minimum Wages

Act 1948, Employees liability Act-1938, Workmen’s compensation Act-1923, Industrial Disputes Act 1947,
Maternity Benefits Act 1961, EPF and MP Act 1952, Payment of Gratuity Act 1972, Income tax Act, Service
Tax Act, Employees State Insurance Act, Payment of Bonus Act 1967 etc. and the Contract Labour
(Regulations and Abolition) Act 1970, or the modifications thereof or any other laws relating thereto and the
rules made there under from time to time.

a) Contractor must ensure payment of PF, pension dues under EPF and MP Act 1952 to the RPFC.

b) Contractor must ensure payment of ESI contribution under ESI Act 1948 and provide ESI membership
No. / Card of each employee.

c) Contractor shall produce proof of deductions as well as remittances of PF, Pension, ESI contribution;
administrative charges etc. wherever applicable and shall maintain proper records. Contractor to issue
wage slip to his employees.

d) The contractor shall furnish proper returns to the concerned statutory authorities like PF etc. and also
provide a copy of the same to BHEL.

e) In case of non compliance of any of the labour laws e.g. payment of minimum wages to his employees
or remittance of contribution to the concerned authorities etc., the contractor shall be responsible for all
the expenses /liability occurring/ accruing on BHEL because of this including expenditure of legal
proceedings. All such expenses shall be recoverable from the contractor from any of his running
contracts / security deposit / other dues with BHEL or from any contract entered with BHEL thereafter.
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f) Payment of bonus under the Payment of Bonus Act, payment of Gratuity under the Gratuity Act and
retrenchment compensation under act will be the sole responsibility of contractor.

g) Contractor shall pay minimum wages as applicable from time to time including leave with wages to their
workers as per rules /act.

h) Contractor will give three National Holidays to his workers.

V. The contractor shall indemnify and keep BHEL indemnified against statutory payments to be made under for
due observance of the laws aforesaid as well as the BHEL contractor's Labour Regulations without
prejudice to his rights to claim indemnity from his sub-contractors not affecting BHEL under any event or
statutory violation by the contractor.

VI. The laws aforesaid shall be deemed to be part of this contact and any breach thereof shall be deemed to be
a breach of the contract.

VII. Whatever is the minimum wage for the time being, such wage shall be paid by the contractor to the
workmen directly without any intervention of jamadar and that jamadar shall not be entitled to deduct or
recover any amount from the minimum wage payable to the workmen and by way of commission or
otherwise.

VIIl. The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered
by that jamadar from the wages of workmen engaged by him in the work premises of BHEL.

IX. All the registers and records shall be preserved in original for a period of 3 years from the passing of final bill
and shall be produced on demand before any officer, inspector, etc. of the Government/ BHEL.

In respect of all labours directly or indirectly employed in the work of the performance of the contractor’s part
of the contract, the contractor shall its own expenses arrange for the safety provisions as per BHEL safety
clause framed from time to time and shall its own expense provide for all facilities in connection therewith. In
case the contractor fails to make arrangement and provide necessary facilities aforesaid the Engineer In
charge shall be at liberty to make arrangement and provide facilities as aforesaid and recover in full the
costs incurred in that behalf from the contractor.

Should it appear to the Engineer Incharge that the contractor is not properly observing and complying with
the provisions of the BHEL Contractor's Labour Regulations and Model Rules and the Contact Labour
(Regulation and Abolition) Central Rules 1971, for the protection of health and sanitary arrangements for the
workmen employed by the contractor, (hereinafter referred as ‘the said Rules”) the Engineer In charge shall
have the power to give notice in writing to the contractor requiring that the said rules be complied with and
the amenities prescribed therein be provided to the workmen within a reasonable time to be specified in the
notice. If the contractor shall fail within the period specified in the notice to comply with and/observe the said
Rules and to provide the amenities to the workmen as aforesaid, the Engineer In charge shall have the
power to provide amenities herein before mentioned at the cost of the contractor.

The Engineer-In charge may require the contractor to dismiss or remove from the site of the work any
person or persons in the contractor's employee upon the work who may be incompetent or misconduct
himself and the contractor shall forthwith comply with such requirements.

It shall be the responsibility of the contractor to see that the building under construction is not occupied by
anybody unauthorized during construction, and is handed over to the Engineer-in-charge with vacant
possession of complete building. If such building though completed is occupied illegally, then the Engineer-
in-charge shall have the option to refuse to accept the said building/ buildings in that position.

However, the Engineer-in-charge, through a notice, may require the contractor to remove the illegal
occupation any time on or before construction and delivery. The contractor will be liable for all payments to
be made under the law and for the observance of the regulations aforesaid without prejudice to his right to
claim indemnity from his subcontractor.
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2.20

2.21

2.22

2.23

ACCOMMODATION FOR LABOUR:

The contractor shall during the progress of the work, provide, erect and maintain at his own expense and
approved standards and scales, all necessary temporary living and sanitary accommodation required for his
work people on the site, in connection with the execution of the work and also arrange for supply of
wholesome drinking water for his work people.

The planning, sitting, layout and erection of these temporary buildings shall be approved by the Engineer In
charge and the whole of such temporary accommodation shall at all times during the progress of the work be
kept tidy and in clean sanitary conditions to the entire satisfaction of the Engineer In charge and at the
contractor's expenses. The contractor shall confirm generally to the sanitary requirements of the local
medical and health authority and at all times with such precautions that may be necessary to prevent soil
pollution of the site.

On completion of the work all such temporary buildings shall be cleaned away, all rubbish burnt, excrete or
other disposal pits or trenches filled and effectively sealed off and the whole of the site left clean and tidy to
the entire satisfaction of the Engineer In charge and at the contractors expense.

ANTI MALARIAL PRECAUTION:

The contractor shall at his own expenses, conform to all anti-malarial instruction given to him by the
Engineer In charge including filling up of borrow pits, if any.

CONSERVANCY:

The contractor shall at his own expenses, carry out all instructions issued to him by Engineer In charge to

effect a proper disposal to night soil and other conservation work in respect of the contractors work people or
his employees on the site.

The contractor will bear the cost of any charges levied by the local authority for the execution of such work
on his behalf.

NUISANCE:

The contractor shall not at any time do, cause or permit any nuisance on the site or do anything which may
cause unnecessary disturbance or inconvenience to the owners, tenants or occupier of other properties near
the site and to the public generally and shall secure the efficient protection of streams and water ways
against pollution.

2.24 WATER & ELECTRICITY:

2.25

Water and electricity shall be supplied to the contractor by the department subject to the following conditions:

i) One/ two source of supply of water/ electricity points, to be decided by Engineer In charge, shall be
provided by BHEL. However, contractor shall have to make their own arrangement for laying of pipelines/
connection from the main source of supply for working at site.

ii) Department do not guarantee to maintain uninterrupted supply of water/ electricity and it will be incumbent
on the contractor to make alternative arrangement for proper supply of the same at their own cost in the
event of any break down in the government water/ electricity mains so that the progress of work is not
held up for the want of the same. No claim of damage or refund will be entertained on account of such
break down.

iii) In case of non-availability of above facilities at work place, contractor has to make his own arrangements
at his cost or as mentioned in the NIT.

TEMPORARY WORKSHOPS STORES etc.:

The contractor shall, during the progress of work, provide, erect and maintain at his own expense all
necessary temporary work-shops, stores, offices etc. required for the proper and efficient execution of work.
The planning, sitting and execution of these buildings/ works shall have the approval of the Engineer In
charge and the contractor shall at all times keep them tidy in a clean and sanitary condition to the entire
satisfaction of the Engineer In-charge.
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2.26 STORES AND MATERIALS ON SITE:

All stores and materials for the work are to be deposited by the contractor only in places to be indicated by
the Engineer In charge, where in accordance with the contract, stipulations certain stores and materials (for
incorporation in the work) are to be issued to the contractor by BHEL as detailed.

BHEL free issue items will be so issued only to the extent required for the actual completion of the work as
stipulated in the contract. The decision of Engineer — in — Charge / Head of the department regarding the
quantities to be issued as above shall be final and binding on the contractor. For any excess quantities
consumed on the work, the cost will be recovered from the contractor at punitive rates, which will be as
mentioned in Schedule “B’.

As regard issue of material and stores to be issued to the contractor by BHEL, the contractor shall give the
Engineer in charge reasonable notice in writing of his requirement of such stores/ materials and on the
approval of his demand being notified to him, he shall make immediate arrangement for drawing the same.
Such stores and materials shall be transported by the contractor at his own expense direct from the place of
issue to the site of work with the prior written approval, obtained from the Engineer In charge to take them to
a store or work shop or elsewhere. BHEL officers connected with the contract shall have the power at any
time to inspect and examine any stores or at any factory or workshop or other place where material intended
to be used in or on the workshop, or other places such stores or materials are being fabricated or
manufactured, or at any place where the same are lying and the contractor shall give necessary facilities for
such inspection and examination.

The Engineer In charge shall be entitled to have tests made of any stores or materials supplied by the
contractor who shall provide at his own expense all facilities which the Engineer In charge may require for
this purpose. If at the discretion of Engineer In charge, independent expert is employed to make any such
test, his charges shall be borne by the contractor only, if the test disclosed that the said stores or materials
are not in accordance with the provisions of the contract.

Should the Engineer In charge consider at any time during the construction or reconstruction or prior to the
expiry of the maintenance period that the stores or materials provided by the contractor are unsound or of a
quality inferior to the constructed or otherwise and not in accordance with the contract (in respect whereof
the decision of the Engineer In charge shall be final and conclusive). The contractor shall on demand in
writing from the Engineer In charge specifying the stores or materials complained or notwithstanding that the
same may have been inadvertently passed, certified and paid for, forthwith remove the stores or materials so
specified and provide other proper and suitable stores or materials at his own expense to the entire
satisfaction of Engineer In charge and in the event of his failing to do so within a period to be specified by
Engineer In charge in his demand aforesaid, the Engineer In charge may replace with others, the stores or
materials complained of, at the risk and expense in all respect of the contractor.

The liability of the contractor under this condition shall not extend beyond the maintenance period aforesaid
except as regard stores or materials, which the Engineer In charge shall have previously given, notice to the
contractor to replace that. (Maintenance period for any work under this organization will be TWELVE
MONTHS from the date of actual completion of the particular work and handing over to BHEL in the case of
building works and SIX MONTHS for all other works.).

All stores and materials brought to the site shall become and remains the property of BHEL and shall not be
removed from the site without the prior written approval of the Engineer In charge. However, when the work
is finally completed, the contractor shall at his own expense forthwith remove from the site surplus stores
and materials originally supplied by him and upon such removal the same shall revert and become the
property of the fixing in the work and which after making due allowance for the reasonable wear and tear/ or
waste have not on completion of the works been so incorporated or fixed, shall be returned by the contractor
at his own expense to the place of issue.

Credit for surplus stores and/ or material returned by the contractor to BHEL will be given to him at a price,
based on the prevailing market rate but not exceeding that at which the said stores and materials were
originally issued to him but due consideration shall be given to the allowance claimed by BHEL, in respect of
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2.27

2.28

2.29

2.30

2.31

any depreciation or damage suffered by the stores and / or materials while in the custody of the contractor
regarding which the decision of Engineer In charge shall be final and conclusive.

If in the opinion of the Engineer In charge (which will be final and conclusive) any stores supplied by the
BHEL have either during progress of work or after completion of work but under the custody of the
contractor, become damaged to such an extent that they cannot be usefully utilized either in the same work
or in other work, the Engineer In charge shall not accept the stores and in the event of his so rejecting, the
contractor shall be charged for the said stores at a rate fixed by the accepting officer. The contractor shall
not be entitled to any claim whatsoever on this account.

TOOLS AND PLANTS ON SITE:

All tools, plants and equipment brought to site shall become the property of the BHEL and shall not be
removed from the site without the prior written approval of the Engineer In charge. When the work is finally
completed or contract is terminated for reasons other than the default of the contractor, the contractor shall
forthwith remove from the site all tools, plants and equipments (other than those as may have been provided
by BHEL) and upon such removal the same shall become the property of the contractor.

STATEMENT OF HIRE CHARGES:

A monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment etc.
shall be given to the contractor by the Engineer In charge.

PRECAUTIONS AGAINST RISK:

The contractor shall be responsible for providing at his own expense, for all precautions to prevent loss or
damage from any and all risk and to minimize the amount of any such loss or damage and for necessary
steps to be taken for the said purpose until the works have been handed over complete in all respect to the
Engineer In-charge.

The contractor shall provide all watchmen necessary for the protection of site, the work, the materials, tools,
plants, equipment and anything else lying in the site during the progress of work. He shall solely be
responsible for and shall take all responsible and proper steps for protecting, securing and watching all and/
or about the work and the site which may be dangerous to any person whatsoever.

NOTICES AND FEES:

The contractor shall give all notices required by any statutory provisions or by the regulations and/ or bye-
laws or any local authority and/ or of any public service, company or authority affected by the work or with
those systems if the same are or will be contracted. The contractor shall pay and indemnify BHEL against
any fees and charges demandable by law under such Acts, Regulations and/ or bye-laws in respect of the
work and shall make and supply all drawings and plans required in connection with any such notice.

SETTING OUT OF THE WORK & PROTECTING/ MAINTAINING SIGNALS & MARKS:

The Engineer In charge shall supply dimensions, drawings, levels and other information necessary to enable
the contractor to set out the work. The contractor shall at his own expense set out accurately according to
the drawings, figures and dimensions there, on all the work in the contract and any extras or additions
thereto and shall be solely responsible for their being so set out and executed. All bench marks, pegs,
signals on surface, alignment stones, mile stones and all similar marks whether putting by BHEL authorities
for the purpose of checking the contractor's work in the tenure of the contractor, be put under the care of the
contractor who shall, at his own expense take all proper and responsible precautions and care to preserve
and maintain them in their true position. In the event of these marks being disturbed or obliterated by
accident or due to any other cause whatsoever the same may, if deemed necessary, be replaced by the
Engineer — In — Charge / Head of the department to the contractor's expense and the cost thereof deducted
from any money thereon or/ after becoming due to the contractor.

Where requested by the contractor, the level mark, centre line and chain age pegs corresponding to those
as shown on the drawings, will be pointed out to the contractor on the ground but all bench marks or chain
age pegs additional to these shown on the drawing shall be provided by the contractor at his expense.
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2.32

2.33

2.34

2.35

2.36

2.37

2.38

2.39

SITE DRAINAGE:

All water that may accumulate on the site during the progress of the work or in trenches and excavations
shall be removed by the contractor to the entire satisfaction of the Engineer In charge at his own expense.

EXCAVATION RELICS etc.:

Material of any kinds obtained from excavation on the site shall remain the property of BHEL and shall be
disposed off as the Engineer In charge directs. All gold, silver, oil and other materials of any description and
all precious stones, coins, treasures, relics, antiquities and other similar items which may be found on
at/upon the site shall be the property of the BHEL.

FOUNDATIONS:

The contractor shall not lay any foundation until the excavations for the same have been examined and
approved in writing by the Engineer Incharge.

COVERING OF WORK:

The contractor shall give reasonable notices in writing to the Engineer Incharge whenever any work is to be
permanently covered or cancelled, whether by earth or other means so that it can finally be inspected or
measured if necessary. In default of doing so the contractor shall, if required by the Engineer Incharge
uncover such work at his own expense.

APPROVAL OF WORKS BY STAGES:

All work embracing more than one process shall be subject to examination and approval at each stage and
the contractor shall give due notice in writing to the Engineer In charge when each stage is ready. In default
of such notice being received, the Engineer In charge shall be entitled to approve the quality and extent
thereof at any time he may choose and in the event of any dispute, the decision of the Engineer In charge
thereon shall be final and conclusive.

EXECUTION OF WORK:

The work shall be executed in a workman like manner and to the satisfaction in all respect of the Engineer In
charge. The Engineer In charge will communicate or confirm his instruction to the contractor in respect of the
execution of the work in a “WORK SITE ORDER BOOK " maintained at his office and the contractor shall
visit this office, daily and shall conform receipt of such instructions by signing the relevant entries in this
book. Such entries will rank as order notices in writing within the intent and meaning of these conditions.

RESPONSIBILITY FOR BUILDINGS:

In the event of any building or part of any building being handed over to the contractor for execution of work
thereto under provisions of the contract, he shall give a written receipt for all fixtures, glasses etc. and shall
be required to make good at his own expense all damage resulting from whatsoever cause while in his
charge and on completion of the work to deliver up the said building or part thereof in a clean stage complete
in every particular to the entire satisfaction of the Engineer In charge.

INSPECTION OF WORKS:

BHEL Officers / BHEL representatives concerned with the contract shall have power at any time in respect
and examine any part of the work and the contractor shall provide such facilities as may be required for such
inspection and examination. Should the Engineer In charge consider at any time during the construction or
reconstruction or prior to the expiry of maintenance period, that any work has been executed with unsound,
imperfect or unskilled workmanship or of a quality inferior to that contracted for or not otherwise in
accordance with the contract, in respect whereof the decision of the Engineer In charge shall be final and
conclusive. The contractor shall on demand in writing from the Engineer In charge specifying the fault
notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith rectify or
remove and reconstruct, the work so specified, in whole or in part as the case may be, require at his own risk
and expense to the entire satisfaction of Engineer In charge, who may accept the work at reduced rate if
deemed fit. However, the liability of the contractor under this condition shall not extend beyond the
maintenance period except as regard workmanship, which the Engineer In charge should have previously
given notice to the contractor to rectify.
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2.40 DAMAGE AND LOSS TO PRIVATE PROPERTY AND INJURY TO WORKS:

2.41

2.42

2.43

The contractor shall at his own expense reinstate and make good to the satisfaction of the Engineer In
charge and pay compensation for any injury, loss or damage caused to any property or right what so ever
including property or/ and rights of BHEL (or agent /servants/any outsider or employees of BHEL) and the
injury, loss or damage arising out of or in any way in connection with the execution or purported execution of
the contract and further the contractor shall indemnify BHEL, against all claims enforceable against BHEL) or
which would be so enforceable against BHEL were BHEL a private person in respect of any such injury
(including injury resulting in death, loss or damage to any person whatsoever or property, including all claims
which may arise under Workman's Compensation Act or otherwise.

COMPLETION:

The works shall be completed to the entire satisfaction of the Engineer In-charge and in accordance with
contractor's forecast of time and progress where operative and that, all unused stores and materials, tools,
plant, equipment, temporary buildings and things shall be removed and the site and work cleared of rubbish
and all waste material and delivered up clean and tidy to the satisfactions of the Engineer In-charge at the
contractor's expense on or before the scheduled date of completion. BHEL shall have power to take over
from the contractor from time to time such section of work as have been completed to the satisfaction of the
Engineer In-charge. The Engineer In charge shall certify to the state of the work at the end of the
maintenance period where applicable.

COMPENSATION AS LIQUIDATED DAMAGES FOR DELAY:

If the contractor fails to complete and clear the site on or before the scheduled date of completion or does
not achieve the progress as set out under the caption "TIME " in clause 2.6 of these General Conditions, he
shall without prejudice to any other right or remedy on BHEL on account of such breach, be liable to pay as
compensation as liquidated damage an amount equal to 0.50 percentage of the total contract sum for every
week (7 days) of extension sought beyond the scheduled date of completion of the contract provided always
that the total amount of compensation as liquidated damages to be paid under this condition shall not
exceed 10% of the contract sum. Such amount may be adjusted or set off against any sum payable to the
contractor under this or any other contract. If delay is for 8 days, it will be counted as delay for 2 weeks for
liquidated damages. In case any penalty is to be levied at any stage during the progress of work, reference
shall be made to the clause as mentioned in special condition of tender.

CANCELLATION OF CONTRACT FOR CORRUPT ACTS:
The Accepting Officer, whose decision shall be final and conclusive, shall without prejudice to any other right
or remedy which shall have accrued or shall accrue thereafter, BHEL cancel the contract if any of the

following cases and the contractor shall be liable to pay to BHEL for any loss or damage relating from any
such cancellation to the same extent as provided in the case of cancellation of defaults.

If the contractor---
a) Offer to give or agree to give to any person in BHEL service, any gift or consideration of any kind as an

inducement or reward for doing or forbearing to do for having done or for borne to do any act in relation to
obtaining or execution of this or any other contract for BHEL service

OR
b) Enter into a contract with BHEL in connection with which commission has been paid or agreed to be paid

by him or with his knowledge, unless the particulars of any such commission and the terms of payment
thereof have previously been disclosed in writing to the Accepting Officer.

OR

c) Obtain a contract with BHEL as a result of ring tendering or by non-bearing methods or competitive
tendering without first disclosing the fact in writing to the Accepting Officer.

OR
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2.45

d) Steel or misuse of any property of BHEL either by himself or through his workmen within his knowledge
or convince.

CANCELLATION OF CONTRACT DUE TO INSOLVENCY, ASSIGNMENT OR TRANSFER OR SUBLETTING OF
CONTRACT:

The Accepting Officer, without prejudice to any other right or remedy, which shall have accrued or shall
accrue thereafter to BHEL, shall cancel the contract in any of the following cases:

If the contractor -----

a) Being an individual or if a firm, or any partner thereof shall at any time to be adjudged bankrupt or having
a receiving order or order for administration of his estate made against him or shall take any proceedings
for liquidation or composition under any Bankruptcy Act for the time being enforce or make any
connivance or assignment or makes unauthorized or illegal arrangement for the benefit of his creditors or
propose to do so, or if any application be made under any bankruptcy and for the time being in force for
the sequestration of his estate or if a trust deed be granted by him on behalf of his creditors,

OR

b) Being a company, shall pass a resolution or the court shall make an order for the liquidation of its affairs,
or a receiver or Manager on behalf of the debenture holders shall be appointed or circumstances shall
arise which entitle the court of debenture holders to appoint a receiver or Manager.

OR

c) Assigns, sublets or attempts to assign, transfer or sublet any portion of the work without the prior written
approval of the Accepting Officer,

Whenever the Accepting Officer exercises his authority to cancel the contract under this condition, he may
complete the work by any means at the contractor's risk and expense, provided that, in the event of the cost
of completion (as certified by Engineer In charge, which is final and conclusive) being less than the contract
cost the advantage shall accrue to the BHEL, and that if the cost of completion exceeds the money due to
the contractor under the contract, the contractor shall either pay the excess amount ordered by the Engineer
In charge or the same shall be recovered from the contractor by other means

In case BHEL completes the work under the provisions of this condition, the cost of such completion to be
taken into account in determining the excess cost to be charged to the contractor under this condition shall
consist of the cost of materials purchased and/ or labour provided by BHEL with an addition of such
percentage to cover superintendence and establishment charges as may be decided by the DGM / GM,
whose decision shall be final and conclusive.

CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTOR'S DEFAULT:
If the contractor—

a) Makes default in commencing the work within a reasonable time from the date of handing over of the site
and continues in that state after a reasonable notice from the Engineer In charge.

OR

b) In the opinion of the Engineer In charge at any time, whether before or after the date or extended date for
completion, makes default in proceeding with the work with due diligence and continues in that state after
reasonable notice from Engineer In charge.

OR

c) Fails to complete the work, without prejudice to any other right or remedy which shall have accrued, or
shall accrue thereafter to BHEL contract.

OR

d) Fails to comply with any of the terms and conditions of the contract after reasonable notice in writing with
order properly issued.

OR
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e) Fails to complete the work, work order, and items of work with individual dates for completion and clear the
site on or before the date of completion, or if fails to achieve the conditions of contract, the Accepting
Officer, may without prejudice to any other right or remedy which shall have accrued or shall accrue
thereafter or do only such work order or items of work in default from the contract at the expense and cost
of the contractor. Whenever the Accepting Officer exercises his authority to cancel the contract as a whole
or in part under this condition, he may complete the work as a whole or part to under this contract, the
contractor shall either pay the excess amount ordered by Engineer In charge or the same shall be
recovered from the contractor by other means.

In case of BHEL completes the work or any part thereof under the provisions of this condition, the cost of
such completion to be taken into account in determining the excess cost to be charged to the contractor
under this condition, shall consist of the materials purchased and/ or labour provided by BHEL with an
addition of such percentage to cover superintendence and establishment charges as may be decided by the
DGM whose decision shall be final and conclusive.

In the event of termination of contract for any reason whatsoever, the contractor shall withdraw all his
employees from the establishment of BHEL. In case contractor decides to terminate services of his
employees he should settle all terminal dues including retrenchment compensation.

2.46 TERMINATION OF CONTRACT DUE TO DEATH:

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Accepting
Officer shall have the option of terminating the contract without compensation to the contractor authorized
survivors.

2.47 SPECIAL POWERS OF TERMINATION:

If at any time after the acceptance of the tender, BHEL shall for any reason whatsoever not require the
whole or any part of the work, to be carried out, the Engineer In charge shall give notice in writing of the fact
to the contractor, who shall have no claim to any payment of compensation or otherwise, howsoever on
account of any profit or advantage which he might have derived from the execution of the work in full but
which he did not derive in consequence of the foreclosing of the work.

The contractor shall be paid at contract rates for the full amount of the work executed including such
additional work i.e., cleaning of site etc. as may be rendered necessary by the said foreclosing. He shall also
be allowed a reasonable payment (as decided by the Accepting Officer) for any expenses sustained on
account of labour and material collected but which could not be utilized on the work as verified by the
Engineer In charge but the contractor shall not have any claim for compensation on account of any
alterations having been made in the original specifications, drawings, designs and instructions involving and
curtailment of the work as originally contemplated.

248 FAIR WAGE:
Refer clause 2.19 of General terms and conditions of Contract.
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CHAPTERA-II
VALUATION AND PAYMENT

RECORDS AND MEASUREMENTS:

All items having a financial value shall be entered in the BHEL Measurement book so that a complete record
is obtained on all work performed under the contract.

Measurement shall be carried out as per unit mentioned in the bill of quantity (price-bid).

The measurements shall be taken jointly by any person or persons duly authorized on the part of the BHEL
and the contractor.

The Engineer Incharge shall give reasonable notice in writing to the contractor of appointments for
measurements.

The contractor shall without extra charge, provide assistance with appliance and other things necessary for
measurements.

The contractor shall bear all the cost of measurement of his work.

Measurements shall be entered in the BHEL measurement book and signed and dated by both parties each
day on the site on completion of measurement. If the contractor objects to any of the measurement recorded
on behalf of BHEL in the Measurement Book or against the item or items objected to, and such note shall be
signed and dated by both parties engaged in taking the measurements.

If as a result of such objection it becomes necessary to remeasure the work wholly or in part, the expense of
such measurement shall be borne by the party requiring the measurement to be retaken provided that net
error found by this remeasurement amount to less than 5 % (five percent) of the value as recorded by the
first measurement.

If the contractor’s representative fails to attend when required, the Engineer-in-Charge shall have power to
proceed by himself to take measurements, and in that case these measurements shall be accepted by the
contractor as final.

The contractor shall once in every month, submit to the Engineer with a copy to the concerned Engineer
Incharge details of his claims for the work done by him up to and including the previous month which are not
covered by his contract agreement in any of the following respects: -

a) Deviation from the item and specification provided in the contract documents.

b) Extra items / new items of the work.

c) Quantities in excess of those provided in the contract agreement.

d) ltems in respect of which rates have not been settled, in addition furnish a clear certificate to the effect

that the claims submitted by him as aforesaid cover all his claims and that no further claims shall be
raised by him in respect of the work done up to and including the period under report.

FINAL BILLS:

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the
contractor shall forward a certified final account on BHEL forms in duplicate. It shall be accompanied with all
abstracts; vouchers etc. in support thereof and shall be prepared, in the manner prescribed by the Engineer
In charge. No claims will be entertained after the receipt of the final bills.

The contractor shall be entitled to be paid the final sum less the value of payments already made on account
subject to certification to the final bill by the Engineer — In - Charge. No charge shall be allowed to the
contractor on account of the preparation of the final bills.
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PAYMENTS OF BILLS:

The payment of final bill will be made only after successful proving. All payments to be made to the
contractor under this contract shall be through online payment i.e., RTGS/ NEFT within a reasonable time
after the certification by the Engineer In charge.

RECOVERY FROM THE CONTRACTOR:

Whenever under the contract any sum of money shall be recoverable from or payable to the contractor, the
same may be deducted from any sum then due or which at any time thereafter may become due to the
contractor under the contract or under any other contract with BHEL or from his security deposit, or he shall
pay the claim on demand.

POST TECHNICAL AUDIT OF WORK & BILLS:

BHEL reserves the right to carry out a post payment audit and technical examination of the work and bill
including all supporting vouchers, abstracts etc. and to enforce recovery of any sums becoming due as a
result thereof in the manner provided into the proceedings sub-paragraph provided, however, that no such
recovery shall be enforced after three years of passing the final bills.

REFUND OF SECURITY DEPOSIT:

After expiration of the maintenance period, provided always that the contractor shall first have been paid final
bill and have rendered a "No Demand" certificate, the security deposit mentioned shall be released after
satisfactory completion of the maintenance period of the work duly verified by Site In charge. The
maintenance period of work is 3 months from the date of actual completion of work.

ARBITRATION:

All disputes between the parties to the contract arising out of or relating to the contractor other than those for
which the decision of the Engineer In charge / Accepting Officer or any other person is by the contract
expressed to be final and conclusive, shall after written notice by either party to the contract, the other party
be referred to the sole arbitration of Unit Head or any other officer of BHEL in his sole discretion unless the
parties otherwise agree, such reference shall not take place until after the completion, alleged completion or
abandonment of the work or the determination of the contract. The venue of arbitration proceedings will be at
Visakhapatnam. The arbitrator shall have the power to extend, from time to time, the time for making his
award with the consent of the parties. The award of the Arbitrator shall be final, conclusive and binding on
both the parties to the contract. Any matter arising out of or in connection with the agreement shall be under
jurisdiction of Visakhapatnam court. The Head of HPVP Unit of BHEL, Visakhapatnam shall appoint the
Arbitrator. No person other than a person so appointed shall act as Arbitrator.

IMPLEMENTATION OF PROVISION OF THE APPRENTICE ACT:

Contractor shall comply with the provisions of Apprentice Act-1961, and the Rules and Orders issued there
under from time to time. If he fails to do so his failure will be a breach of the contract and the Accepting
Authority may, in his discretion cancel the contract. The contractor shall also be liable for any pecuniary
liability arising on account of any violation by him of the provision of the Act.

3.9 SAFETY AND SECURITY:

1. BHEL reserves the right to take penal action as deemed fit if any information provided by the vender /
contractor is found to be incorrect.

2. Other safety related conditions:

a) The contractor shall ensure proper safety of all the workmen, materials, plant and belonging to him or to
BHEL or to others, working at or near the site. The contractor shall also be responsible for provision of all
safety notices and safety equipment required both by the relevant legislation and the Engineer-in-charge
as he may deem necessary.

b) The contractor shall adopt adequate safety measures and use of protective clothing by all the workmen at
site/work place whether engaged or not in actual of work or supervision thereof. The contractor shall



Ref: OPS/OS/AMC/2019-20/61/067, Date: 18.10.2019 Annexure-lll

Bharat Heavy Electricals Limited
Heavy Plates & Vessels Plant, Visakhapatnam

GENERAL CONDITIONS OF CONTRACT (Works / Services) ‘ PAGE 28 OF 30

ensure that the workmen on site use safety belt, gloves, helmets, masks etc. as are necessary for their
safety.

c) The contractor shall be responsible for safety arrangements of all equipment used in connection with the
execution of the work and shall ensure employment of only trained person to operate the equipment. Only
tested equipment, tools, wires, ropes etc. shall be used and shall periodically be tested to the satisfaction
of the BHEL. All test certificates shall be made available to the BHEL at site as and when required.

d) The contractor shall ensure provision and maintenance of lights, guards, fencing with gates and watching
when and where necessary or required by the BHEL or by any one duly constituted authority for the
protection of the work and / or for the safety and convenience of the public or others.

e) The contractor shall take adequate safety precautions for prevention of accidents at site. The contractor
shall also ensure that their employees / workmen comply with the statutory safety rules and regulations
as and also those laid down by BHEL from time to time.

f) The contractor shall provide at his cost necessary watch and ward force as may be approved by the BHEL
to ensure security and safety of all buildings, structures, equipments and materials under their custody at
the site of work.

g) The contractor shall abide by all security regulations at site by the BHEL from time to time. The contractor
shall provide identify badges to their personnel and workmen, which must be properly displayed by them
at site.

h) In order to facilitate issue of exit gate permits by the BHEL for materials and equipments either during
execution or the maintenance period, the CONTRACTOR shall submit to the BHEL list of construction /
erection equipment etc. and / or other materials that shall be taken by them inside the site from time to
time. Such movement of materials, equipment, tools, tackles etc. shall be subject to certification by the
Engineer In charge.

i) The contractor and his personnel / workmen shall be subject to security check by BHEL's own security
force or Central Industrial Security Force if engaged by the BHEL for the overall protection of the project.

j) The contractor shall not allow any visitors on the works except with the written permission of the BHEL.

k) From the commencement to the completion of work, the contractor shall take full responsibility for the care
of the work, constructional plant and equipment and all temporary works and in case any damage or loss
shall happen to the work, constructional plant and equipment or to plant temporary work from any cause
whatsoever, the contractor shall at his own cost replace or repair and make good the same.

I) The contractor will notify well in advance to the Engineer-in-charge of his intention to bring to site any
container filled with liquid or gaseous fuel explosive or petroleum substance or such chemicals, which
may involve hazards. The Engineer-in-charge shall have the right to prescribe the conditions under which
such containers are to be stored, handled and used during the performance of the works and the
contractor shall strictly adhere to and comply with such instructions. The Engineer-in-charge shall have to
right at his sole discretion to inspect any such container or such construction plant / equipment, for which
material in the container is required to be used and if in his opinion, its use is not safe, he may forbid its
use. No claim due to such prohibition shall be entertained by BHEL nor shall BHEL entertain any claim of
the contractor towards additional safety provisions/ conditions to be provided for/ constructed as per
Engineer In charge instructions compliance to statutory in respect of such conditions will be the sole
responsibility of the contractor.

m) Further any such decision of the Engineer In charge shall not in any way absolve the contractor of his
responsibilities for safety provisions and in case, use of such a container or entry thereof into the site
area is forbidden by Engineer In charge without any cost implications to BHEL or extension of work
schedule.

n) Where it is necessary to provide and/ or store petroleum products or petroleum mixtures and explosive,
the contractor shall be responsible for carrying out such provision and / or storage in accordance with the
rules and regulations laid down in Petroleum Act 1934, Explosives Act 1948 and Petroleum and Calcium
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Carbide Manual published by the Chief Inspector of Explosives of India. All such storage shall have prior
approval of the Engineer-in-charge. In case, any approval is necessary from the Chief Inspector
(Explosives) or other statutory authorities, the contractor shall be responsible for obtaining the same.

o) All equipment used in construction & erection by the contractor shall meet Indian/ International Standards
and where such standards do not exist, contractor shall ensure these to be absolutely safe. All equipment
shall be strictly operated and maintained by the contractor in accordance with manufacturer’s operation
manual and safety instructions and as per guide lines/ rules of BHEL in this regard.

p) Periodical examination and all tests for all lifting/ hoisting equipment and tackles shall be carried out in
accordance with the relevant provisions of Factories Act 1948, Indian Electricity Rules 1910 and
associated Law/ Rules in force from time to time. A register of such examinations and tests shall be
promptly produced as and when desired by Engineer-in-charge or Safety Officer.

q) Contractor shall provide suitable safety equipment of prescribed standard to all employees and workmen
according to the need at his own cost as may be directed by Engineer-in-charge who will also have the
right to examine these safety equipments to determine their suitability, reliability, acceptability and
adoptability.

r) The contractor shall provide safe working conditions to all workmen and employees at the site including
safe means of access, railings, stairs, ladders, scaffolding, safety belts etc. the scaffoldings shall be
erected under the control and supervision of an experienced and competent person.

s) The contractor shall not interfere with or disturb electric fuses, wiring and other electrical equipment
belonging to BHEL or other contractors under any circumstances whatsoever, unless specially permitted
in writing by BHEL to handle such fuses, wiring or electrical equipment.

Before the contractor connects any electrical appliances to any plug or socket belonging to the other
contractor or BHEL, he shall:

i) Satisfy the Engineer-in-charge that the appliance is in good working condition.
i) Inform the Engineer-in-charge of the maximum current rating voltage and phases of the appliances.

iii) Obtain permission of the Engineer-in-charge detailing the sockets to which the appliances may be
connected.

The Engineer-in-charge will not grant permission to connect until he is satisfied that:
i) The appliance is in good condition and is fitted with a suitable plug.

i) The appliance is fitted with suitable cable having two earth conductors, one of which shall be an
earthed metal sheet surrounding the cores.

iii) No electrical cable in use by the contractor will be disturbed without prior permission. No weight of any
description will be imposed on any cable and no ladder or similar equipment will rest against or
attached to it.

iv) No repair work shall be carried out on any live equipment, the equipment must be declared safe by the
Engineer-in-charge and a permit to work shall be issued by Engineer-in-charge before any repair work
is carried out by the contractor. While working on electric lines/ equipment whether alive or dead
suitable type and sufficient quantity of tools will have to be provided by contractor to electricians/
workmen/ officers.

t) The contractor shall employ necessary number of qualified full time electricians/ electrical supervisors to
maintain his temporary electrical installations.

u) In case any accident occurs during the construction/ erection or other associated activities undertaken by
the contractor thereby causing any minor or major or fatal injury to his employees due to reason
whatsoever, it shall be the responsibility of the contractor to promptly inform the same to BHEL Engineer-
Incharge in prescribed from. The contractor will be responsible for all pecuniary liability if any under such
circumstances.
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v) The Engineer-In charge and Safety Officer shall have the right at his sole discretion to stop the work, if in
his opinion, the work is being carried out in such a way that it may cause accidents and endanger the
safety of the person and/ or property and/ or equipments. In such cases, the contractor shall also be
informed in writing about the nature of hazards and possible injury/ accident and he shall remove the
shortcomings promptly. The contractor after stopping the specific work can, if felt necessary, appeal
against the order of stoppage of work to the respective General Manager within 3 days of such stoppage
of work and decision of GM in this respect shall be conclusive and binding on the contractor.

w) Notwithstanding anything contrary to this, in the event of his workmen, the contractor shall be required to
fill Injury Report and submit to the Shop Manager/ Engineer In charge of BHEL immediately and ensure
due compliance of Workmen Compensation Act 1923 and Rules made there under.

X) The contractor shall not be entitled to any damages/ compensation for stoppage of work due to safety
reasons as provided above and the period of such stoppage of work will not necessarily be taken as an
extension of time for completion of work and will not be the ground for waiver of levy of liquidated
damages.

y) The contractor shall follow and comply with all BHEL safety rules, relevant provision of applicable law
pertaining to the safety of workmen, plant and equipment as may be prescribed from time to time without
any demur protest or contest or reservation. In case of any unconformity between statutory requirement
and BHEL Safety Rules referred above, the later shall be binding on the contractor unless the statutory
provisions are more stringent.

z) If the contractor fails in providing safe working environment as per the statutory requirements and / or
BHEL Safety Rules or continue to work even after being instructed to stop the work by Engineer-in-
charge or Safety Officer as provided above, the contractor shall promptly pay to BHEL, on demand,
compensation at the rate of Rs. 500/- per day or part thereof till instructions are complied with and so
certified by Engineer-in-charge/ Safety Officer. However, in case of accident taking place causing death/
injury to any individual the statutory provisions shall apply in addition to compensation mentioned in this
para; and the contractor will be solely liable on account of this.



ANNEXURE-IV

Ref: OPS/OS/AMC/2019-20/61/067 Date: 18.10.2019

MINIMUM WAGES & STATUTORY BENEFITS INCLUDING BHEL ADDITIONAL AMOUNT
PAYABLE TO THE CONTRACT LABOUR AS NOTIFIED BY THE HR DEPT. OF BHEL - HPVP,
VISAKHAPATNAM W.E.F. 01.04.2019

:(') Description Unskilled Si‘?lrl': ; Skilled
1 Minimum Wage 453.28 532.16 636.13
2 |PF 58.92 69.18 82.69
3 |ESI@4.75% 21.53 25.27 30.21
4 | Bonus @ 8.33% 37.75 44.32 52.98
5 Leave Wages (18 days / Year) 26.15 30.70 36.69
6 | Terminal Benefitfor (15 days/ year) 21..79 25.58 30.58
7 Holidays for 10 days per year 14.52 17.05 20.38

TOTAL 633.94 744.26 889.66

SIGNATURE OF THE TENDERER WITH SEAL




ANNEXURE - V

Ref: OPS/OS/AMC/2019-20/61/067 Date: 18.10.2019

Sub: AMC for Mosquito and Pest control operation & other operations in HPVP premises of BHEL-
HPVP, Visakhapatnam for a period of one year — Reg.

ACCEPTANCE TO TENDER TERMS & CONDITIONS

| / We hereby confirm that the Tender documents, all Annexures etc. have been
studied in detail and we have fully understood the scope of work.

I / We accept to all the Terms and Conditions of the Tender Enquiry and the prices
guoted are in accordance with the same.

| / We accept to offer valid for a period of 3 months from the last date for tender
submission.

| / We give our acceptance to participate in Reverse Auction in case BHEL decides to
go for reverse auction for this tender.

Tender documents duly signed on all the pages by the Owner / authorized
representative of the bidder are attached herewith.

SIGNATURE OF THE TENDERER WITH SEAL




Ref: OPS/OS/AMC/2019-20/61/067
CONTRACTOR INFORMATION

ANNEXURE- VI

Date: 18.10.2019

Sl. No. Particulars To be Filled by Bidder
01. Name of the Contractor
Nature of Firm / Concern
(Proprietor/Partnership/Pvt.
02 Limited/Public Ltd.)

' Note: In case of partnership
concern, please enclose photo
copies of the partnership deed

03. Full address

04. Name of the Proprietor/Partner
Name of the Person(s) and

05. designation authorized for signing
the contract/dealing with BHEL

06. Telephone No. of the firm

07. Fax No.

08. Mobile No.

09. E-mail ID

09 Organizational structure with name

' and designation




Ref: OPS/OS/AMC/2019-20/61/067

CHECK LIST

ANNEXURE- VI

Date: 18.10.2019

Sl

No.

Particulars

Document Enclosed
(Yes / No)

Document No

01.

Name of the Contractor

02.

Tender Document Signed & Stamped

03.

Earnest Money Deposit (EMD)
@ 8,100/-

04.

PF Registration Certificate

05.

ESI Registration Certificate

06.

GSTIN Registration Certificate

07.

PAN Number

08.

Income Tax Returns for last 3 years

09.

Profit & Loss account and Balance
Sheet certified by the Practicing
Chartered Accountant for the last 3
years

10.

Work orders & Job Completion
Certificates in similar works as
mentioned in eligibility criteria.

11.

MSE Registration Documents, if
applicable

Udyog Adhar Registration
certificate having deemed validity
(5 years from date of issue of
acknowledgement) or

valid NSIC certificate or

EM Il certificate along with attested
copy of a CA certificate (Format
enclosed at Annexure-A where
deemed validity of EM Il certificate
of five years has expired)




Annexure- A
Certificate by Chartered Accountant on letter head

This s 10 Certify that IM/S ... e e e e e e e e et e e et e eaaes
(hereinafter referred to as ‘company’) having its registered office at .............coocovviiiiiiinnnn.
................................................................... is registered under MSMED Act 2006,
(Entrepreneur  Memorandum  NO  (Part-1) ..o dated
............................ ,Category: ..ooviiviiiiiiiiiee i e e (Micro/Small). (Copy enclosed).

Further verified from the Books of Accounts that the investment of the company as per
the latest audited financial year .............ccccooiiiiii i, as per MSMED Act 2006 is as follows:

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost
excluding land and building and the items specified by the Ministry of small scale industries
vide its notification No0.S.0.1722(E) dated October 5, 2006:

2. For Service Enterprises: Investment in equipment (original cost excluding land and building
and Furniture, fittings and other items not directly related to the service rendered or as may
be notified under the MSMED Act, 2006:
vierrenen..Lakh

(Strike off whichever is not applicable)

The above investmentof ..., Lakh is within permissible limit of

TP PTRPRRUN -1 (1 B (o] S PP Micro/
Small (strike off which is not applicable) Category under MSMED Act 2006.

Or

The company has been graduated from its original category (Micro/ Small) (Strike off which is
not applicable) and the date of graduation of such enterprise from its original category is
ceveiienieeen (ddimmlyyyy) Which is within the period of 3 year from the date of graduation
of such enterprise from its original category as notified vide S.O. No. 3322(E) dated
01.11.2013 published in the gazette notification dated 04.11.2013 by Ministry of MSME.

Date:
(Signature)
Name -

Membership number —
Seal of Chartered Accountant

Annexure- B



ACCEPTANCEFOR ELECTRONIC FUND TRANSFER / RTGS / NEFT TRANSFER

NAME & ADDRESS OF THE SUPPLIER

01 / SUBCONTRACTOR

VENDOR CODE ASSIGNED BY

02 BHEL,HPVP LTD

DETAILS OF BANK ACCOUNT

03 | NAME & ADDRESS OF THE BANK

04 | NAME OF THE BRANCH

05 | BRANCH CODE

06 H MICR CODE

07 | ACCOUNT NUMBER

08 | TYPE OF ACCOUNT

09 | BENEFICIARY’'S NAME

10 | IFSC CODE OF THE BRANCH

11 EMAIL ID

12 | TELEPHONE / MOBILE NUMBER

CERTIFICATE
| / We here by agree to receive the payments due from M/s Bharat Heavy Electricals Ltd.,
by the National Electronic Fund Transfer / or RTGS Transfer mode by credit to my / our
above mentioned Bank account. |/ We also agree that payments made to the above
mentioned account are a valid discharge of the liability of M/s Bharat Heavy Electricals Ltd.
| / We also agree to bear the applicable Bank charges for the above mode of transfer. A
copy of the cheque leaf/ cancelled cheque leaf of the above account is sent herewith.

(Authorized Signatories with name & seal)

BANKER’S CERTIFICATION
We confirm that we are enabled for receiving RTGS and NEFT credits and we further
confirm that the account number of
(name of account holder), the signature of
authorized signatory and the MICR and IFSC codes of our branch mentioned above are
correct.

Place: Bank Manager / Officer
Date: Signature with Bank stamp
and name seal

FORWARDED TO ACCOUNTS DEPARTMENT / CASH SECTION

We confirm the above details are verified with the records available with us

Signature of BHEL Official with name & seal
Operating the contract / Services



Annexure- GST

GST COMPLIANCE FOR INDIGENOUS SUPPLIERS / CONTRACTORS

1. In Response to Tenders for Indigenous supplier will be entertained only if the vendor has a valid
GSTIN which should be clearly mentioned in the offer. If any specific exemption is available, a
declaration with due supporting documents need to be furnished for considering the offer.

2. Supplier shall mention their GSTIN in all their invoices and invoices shall be in the format as
specified/prescribed under GST laws. Invoices shall necessarily contain Invoice number (in case of
multiple numbering system is being followed for billing like SAP invoice no, commercial invoice no
etc., then the Invoice No which is linked/uploaded in GSTN network shall be clearly indicated), item
description as per PO, Quantity, Rate, Value, applicable taxes with nomenclature (like IGST, SGST,
CGST & UTGST) separately, HSN/ SAC Code, etc.

3. All invoices shall bear the HSN Code for each item separately (Harmonized System of
Nomenclature)/ SAC code (Services Accounting Code).

4. A declaration to the effect that all invoice particulars are/were uploaded in the GSTN network/
portal & all tax liability as per GST rules and regulations have been and will be discharged, shall be
mentioned in the invoice. If not mentioned in the invoice, a separate declaration shall be submitted
as per the requirement of BHEL.

5. All documents like Test Certificate, LR copy, Guarantee/Warrantee certificate, work completion
certificate, any other document mentioned in PO, shall be sent along with the vehicle/consignment
where ever applicable. For all consignments received within the calendar month, input credit will be
availed within that month in line with monthly returns filing cycle. In case of any discrepancy in the
document or non-submission of documents mentioned in the PO, then BHEL will not be able to
accept or account the material, in such case availing of tax credit will be deferred to next month or
so.

6. In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case of any shortages
or rejection in the supply, then BHEL will not be able to avail the tax credit and will notify the
supplier of the same. Supplier has to rectify the data discrepancy in the GSTN portal or issue credit
note (details to be uploaded in GSTN portal) for the shortages or rejections in the suppliers, within
the calendar month notified by BHEL.

7. For any such delay in availing of tax credit for reasons attributable to supplier (as mentioned above),
interest (calculated @ SBI Base Rate + 6%) along with penalty if any will be deducted for the delayed
period i.e. from the month of receipt till the month tax credit is availed, from the running bills.

8. Under GST regime, BHEL has to discharge GST liability on LD recovered from suppliers/contractors.
Hence applicable GST shall also be recoverable from suppliers/contractors on LD amount. For this
Debit note will be issued by BHEL indicating the respective supply invoice number.

9. This is to inform that GST portion of invoice, shall be released only upon Vendor declaring such
invoice in his GSTR-1 and receipt of goods and Tax invoice by BHEL and Confirmation of payment of
GST thereon by vendor on GSTN portal. Alternatively, BG of appropriate value may be obtained from
vendor which shall be valid At least one month after the confirmation of date of payment of GST by
vendor on GSTN portal and receipt of Tax invoice and receipt of goods, whichever is later. Above is
subject to receipt of goods/service and tax invoice thereof along with vendor declaring invoice in his
return and paying GST within timeline prescribed for availing ITC by BHEL.

10. That in case vendor delays Declaring such invoice in his return and GST credit availed by BHEL is
denied or reversed subsequently as per GST law, GST amount paid by BHEL towards such ITC
reversal as per GST law shall be recoverable from vendor/contractor along with interest levied/
leviable on BHEL.

Note: The above will be followed strictly for Processing vendor payments to ensure GST Compliance.



Annexure - VIII

Ref: OPS/OS/AMC/2019-20/61/067 Date: 18.10.2019

PART — I

(PRICE BID)

Page 1 of 3



BHARAT HEAVY ELECTRICALS LIMITED
HEAVY PLATES & VESSELS PLANT
VISAKHAPATNAM - 530 012

NAME OF WORK:

AMC for Mosquito and Pest control operation & other operations in HPVP premises of
BHEL-HPVP, Visakhapatnam for a period of one year - Reg.

Tender Enquiry No: OPS/OS/AMC/2019-20/61/067, Date: 18.10.2019

NOTE:

1)

2)

3)

4)

5)

6)
7

8)

9)

Tenderers are requested to visit the site before submitting their tenders and go
through the site conditions, nature and quantum of the job to be done and in general
shall themselves obtain all necessary information as to risks, safety precautions,
contingencies and other circumstances. A tenderer shall be deemed to have full
knowledge of the site, whether he inspects it or not, no claim shall be allowed.

The Contractor shall pay the minimum wages including BHEL additional amount payable to
the contract labour as notified by the HR dept. of BHEL — HPVP, Visakhapatnam from time
to time. The present rate of minimum wages is enclosed at Annexure — IV

The quoted prices shall be fixed & firm without any escalation during the entire period
of contract and till completion of the work.

The quoted prices shall be inclusive of all applicable taxes & duties as applicable as
on date of tender submission except GST. However, GST as applicable shall be payable
by the contractor and same will be reimbursed by BHEL as per Annexure - GST.

Before procurement of the materials, approval of the Engineer-in-charge regarding required
quality and make/brand should be obtained.
Tenderers should have accidental insurance in favour of their work man.

L1 shall be evaluated based on quoted total price. However, BHEL reserves the right to
negotiate with L1 vendor or go for reverse auction.

LOAD DISTRIBUTION

Contractor shall quote prices as per Schedule of Quantities & Rates mentioned below.
In case price quoted by bidder is less than present minimum wages & statutory
benefits including BHEL additional amount payable to contract labour as per tender,
those offers will be rejected.

Contract will be given to L1 bidder. If the rates are same & equal to the present
minimum wages, quantity will be distributed equally among the lowest offered eligible
bidders.

The quantity indicated below in the schedule is indicative only and may increase/decrease.
However, payment shall be made actual quantity only.

SIGNATURE OF THE TENDERER WITH SEAL
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BHARAT HEAVY ELECTRICALS LIMITED

HPVP, VISAKHAPATNAM - 530 012

NAME OF WORK: AMC for Mosquito and Pest control operation & other operations in HPVP
premises of BHEL-HPVP, Visakhapatnam for a period of one year — Reg.

Tender Enquiry No: OPS/OS/AMC/2019-20/61/067, Date: 18.10.2019

Schedule of Quantities & Rates (SOQR)

'TEM DESCRIPTION UNIT | qry | UnitRate | Amount
NO. in in
I Activities related to manpower deployment
(I) For Spraying chemicals (cockroach & mosquito) fogging
operations, anti-larva operations. It is assessed that 2
A USW is r.equwed per day per operation as directed by Operation 182 1267.88 | 2.30.754.16
Engineer-in-charge.
Note: Payment shall be made for the work done on
working days only.
Profit & overheads etc. offered by the Bidder against
g | above Sl. No. | Lump sum
Note: Negative price cannot be quoted.
Total Sl. No. |
{I(A) + 1(B)}
Il Activities related to material / items
c Chemicals component to be supplied by the Contractor for
one year
(a) Malathion Litres 240 250.00 60,000.00
(b) Deltametirine Litres 48 550.00 26,400.00
(c) Diesel Litres 60 75.00 4,500.00
(d) Baytax or equivalent Litres 3 2,000.00 6,000.00
D Chemicals for Fogging Operations for one year
(a) King Fog Litres 3.6 2,000.00 7,200.00
(b) Diesel Litres 240 75.00 18,000.00
(c) Petral Litres 96 80.00 7,680.00
E Other Services (for Total Contract Period)
(a) Honey bee Hives Removal Nos. 30 400.00 12,000.00
(b) Rodent Control Services Nos. 10 400.00 4,000.00
(c) Snake Mounds Removal Nos. 100 150.00 15,000.00
F Total amount 1,60,780.00
G Discount / Increase offered by Bidder on above total
amount (Sl. No. F) in %
H Total Offered amount after Discount / Increase offered
by Bidderin { Total Sl. No. I}
Grand Total
Total SI. No. | + Total SI. No. Il

Grand Total Amount in Words:

SIGNATURE OF THE TENDERER WITH SEAL
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