1 TENDER NUMBER(RFQ)

2 NAME OF WORK

3 ESTIMATED COST

4 EARNEST MONEY DEPOSIT

5 SECURITY DEPOSIT

6 DURATION OF WORK

7 LAST DATE AND TIME FOR THE
SUBMISSION OF DULY FILLED IN
TENDER DOCUMENT

8 ADDRESS TO BE SUPERSCRIBED
ON TENDER ENVELOPE

9 DATE AND TIME OF TECHNICAL
BID OPENING

10 DATE AND TIME FOR SITE
ININSPECTION.

Bharat Heavy Electricals Limited
ELECTRONICS DIVISION
Mysore Road, Bangalore — 560026 Ph.080-26998476/8232
SC&PV —Site Services- DEPT.

NOTICE INVITING TENDER

EDN:PVSS:SCCL:STPP/10MW:0&M/1; Dt: 10.07.2020

OPERATION AND MAINTENANCE WORKS OF SCCL 10 MW(AC) SOLAR
POWER PLANT AT STPP-PEGADAPALLI, TELANGANA FOR A PERIOD OF
123 MONTHS (All listed works shall be undertaken and executed)

Rs 312.52 Lakhs (Approx.) Plus applicable GST.

Rs. 6.26 Lakhs
Bidders can submit Rs. 6.26 Lakhs EMD through DD/SBI Collect
(Please refer point no.: 18 of “Instructions to tenderer” for
guideline for payment through SBI Collect).

a) Security Deposit (SD) will be 5% of the work order amount.

b) 50% of SD shall be submitted before start of work.

c) Balance will be recovered from running Bills at a rate of 10% per
bill.

d) 50% of SD will be released after completion of all the works and
remaining 50% after 6 months from the date of completion of
all the works.

123 Months from the date of site handover for O&M, likely in Aug’ 2020

31.07.2020 Before 01:00 P.M.

Mr Raju N, AGM, (SC&PV-Site Services)
5th Floor, New Engineering Building,
BHEL- Electronics Division

Mysore Road, Bangalore -560 026.

31.07.2020 at 01:30 P.M

SITE INSPECTION HAS TO BE CARRIED OUT PRIOR TO BID
SUBMISSION. SITE INSPECTION REPORT SHOULD BE ENCLOSED
ALONG WITH THE BID.

(Please call 7730009990 for inspection)

NOTE: The tenderer shall return the dully filled in tender document after affixing signature on all pages and submit.
Keep referring the BHEL tender website for any addendum or corrigendum and no individual intimation will be given.




Bharat Heavy Electricals Ltd
Electronics Division
Mysore Road, Bangalore — 560026

Tender Document for

OPERATION AND MAINTENANCE WORKS OF SCCL 10 MW SOLAR POWER PLANT AT STPP-PEGADAPALLI, TELANGANA

FOR A PERIOD OF 123 MONTHS

TENDER NUMBER RFQ EDN:PVSS:SCCL:STPP/10MW:0&M/1; DATE: 10.07.2020

TECHNICAL BID DATE OF OPENING: 31-07-2020 (Price bid opening date intimation will be given separately)

Part—1 Technical cum Commercial Bid ... 19 Pages
Unpriced Bid SCCLSTPP1I0MW ... 04 Pages
TECHNICAL SPECIFICATIONS . 13 Pages
BHEL General Conditions of Contract 2019  ........... 33 Pages
Integrity Pact 08 Pages
Bank Guarantee format .. 02 Pages
Part—1II Price Bid SCCL STPP 10 MW 04 Pages
Note:
1. Part—1I: To be submitted in a separate sealed cover.
2. Part—1l: To be submitted in a separate sealed cover.
3. Part-l, Part-ll, Tender EMD sealed covers should be put in outer envelope and super scribing the Name of work
and Name & Address of the Tenderer.
4. Only those bidders who have entered into Integrity Pact with BHEL would be competent to participate in the

bidding. In other words, entering into integrity Pact shall be preliminary qualification.



BHARAT HEAVY ELECTRICALS LTD, ELECTRONICS DIVISION, BANGALORE-26

TENDER NUMBER RFQ: EDN:PVSS:SCCL:STPP-PEGADAPALLI/10MW:0&M/1; DATE 10.07.2020

PART-I TECHNICAL-CUM-COMMERCIAL BID
(To be furnished by the Bidders)

01. NAME OF THE WORK :  OPERATION AND MAINTENANCE WORKS OF SCCL 10 MW(AC) SOLAR POWER
PLANT AT STPP-PEGADAPALLI, TELANGANA FOR A PERIOD OF 123 MONTHS
(All listed works shall be undertaken and executed)

02. APPROXIMATE ESTT.COSTRS. : Rs.312.52 Lakhs (approx.) Plus applicable GST.

03. DURATION OF WORK : 123 Months from the date of site handover for O&M, likely in August 2020
04. NAME OF THE CONTRACTOR
05. ADDRESS

(A) OFFICE

E-mail
TEL. PH. NO.

(B) RESIDENCE

TEL.PH NO
06. PAN NO
07. GST NO
08. STAFF STRENGTH

09. DOCUMENTS FULFILLING TENDER : Enclosed / Not enclosed
PRE-QUALIFICATION CRITERIA

10. a) SCOPE OF WORK : UNDERSTOOD/ NOT UNDERSTOOD
(As per schedule of items)
b) Accept to execute all activities : YES/ NO
of Schedule of works
c) Full acceptance to all points : YES/ NO

mentioned in “Notes” under
Schedule of works

11. a) EMD PARTICULARS (DEMAND DRAFT/
SBI COLLECT REF NO. / BG DETAIL)
b) Electronic Funds Transfer (EFT) form enclosed : Please fill up the form in ANNEXURE-II



12. Penalty as per BHEL General conditions of contract : Accepted / Not accepted
2019 clause No. 2.7.9

O&M activities are defined item-wise with particular rate.

In case vendor does not execute any of the jobs within 30 days,

BHEL reserves the option to execute the same themselves and

the cost incurred will be deducted from the vendor’s bills.

13. Constitution of Firm : Individual / Sole Proprietorship Concern /
Partnership Firm / Public Ltd. Company/
Private Ltd. Company.

15. Accept to pay statutory payments like ESI, PF
etc., as per terms and conditions of
BHEL and Govt. guideline’s : Accepted / Not accepted

16. BHEL Payment terms acceptance as per GCC : Accepted / Not accepted

17. O&M Contractor shall have to fill at least 65% of : Accepted / Not accepted

post in supervisory and managerial cadres and 80%

of posts in other cadres by the local persons. The

expression “Local person” shall mean a person domiciled

in TELANGANA state for minimum 15 years shall be considered

as local person. The Contractor shall furnish documentary evidence to this effect before start of O&M

Note:
1. Bidders are advised to quote their best prices (% above/below the total estimate +/- (or) at par).

2. BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on www.bhel.com) for this tender.
RA shall be conducted among all the techno-commercially qualified bidders. Price bids of all techno-
commercially qualified bidders shall be opened and same shall be considered as initial bids of bidders in RA.
In case any bidder(s) do(es) not participate in online Reverse Auction, their sealed envelope price bid along
with applicable loading, if any, shall be considered for ranking.



http://www.bhel.com/

PRE QUALIFICATION CRITERIA

1. Average annual financial turnover during the last 3 years ending 315 March of the previous financial year, should
be 30% of the NIT value. Bidder shall submit the audited balance sheets for past 3 years. In case, audited balance
sheet is not available for current year, unaudited balance sheet is acceptable.

2. Experience of having successfully completed similar works during last 7 years ending last day of previous month
to the one in which applications are invited should be either of the following:

a. Three similar completed works costing not less than the amount equal to 40% of the estimated cost.

b. Two similar completed works costing not less than the amount equal to 50% of the estimated cost.

c. One similar completed work costing not less than the amount equal to 80% of the estimated cost.
“Similar work” is defined as contract which includes Operation and Maintenance / Electrical Installation &
Commissioning of Power Plants / Sub Stations of voltage level 33KV and above, in India.

Overall contract value will be considered for each similar work irrespective of the O&M / 1&C value. As
evidence to this, the vendor shall submit (a) Copies of work orders from the clients, (b) Completion
Certificate from client/client certified invoice.

3. Any vendors, against whom, action due to non-performance has been initiated by BHEL are not eligible for
participation. The tender envelope submitted by such a firms/bidder will not be opened for evaluation and no

communication in this regard will be entertained.

4. The bidders presently working at BHEL sites should submit the satisfactory performance certification issued by
BHEL not earlier than 60 days reckoning from the date of tender opening.

Note: Offers of the Tenderers not meeting the above requirements are liable to be rejected.

Documents required to be submitted:

Certificate of Incorporation of the Bidder’'s company.
Registration Certificate with ESI and PF Authority/Declaration.
Income Tax Returns for last Three years
Balance Sheet and Profit & Loss Account for the last 03 years signed by auditor.
Availability of Technical personnel in letter head.
Registration with BHEL/CPWD/other Govt. organization/PSU if any.
Declaration for fulfilling the BOCW requirements in bidder’s letter head if any.
List of equipment to be mobilized at site in bidder’s letter head.
GST Registration details or Declaration in bidder’s letter head.
. Declaration by bidder’s for not blacklisted and/or not banned by any PSU’s (or) Government
institutions/organizations (or) semi-Government institutions/organizations in bidder’s letter head.
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All the supporting documents to be signed and sealed by the bidder (BHEL have the rights to verify the
original documents if required)



INFORMATION TO THE TENDERER:

(i) The Bidders shall inspect the site on date specified to assess the quantum of replacements / repairs and
condition of site. The bidders should furnish “Site Inspection Certificate” in Annexure-lll enclosed
herewith.

(ii) The bidders should carry out preliminary survey at the site before submission of offer to ensure that the
rate quoted for the relevant schedule of items are correct and submit the competitive price.

(iii) The bidder should encourage to use local labour that has the necessary skills as per the requirement of
work.

(iv) Before engaging the labour in to work, Contractor should get the NOC from labours’ native police station
as well as NOC from local police station (If applicable).

(v) Contractor to note, BHEL reserves the right to get any part of the work done through other agency or
deploy BHEL's own/hired/otherwise arranged resources, at the risk and cost of the contractor after due
notice of a period of two weeks by BHEL, in the event of:

a)
b)
c)
d)
e)
f)

g)
h)
i)

j)

Contractors continued poor progress.

Withdrawal from or abandonment of the work before completion of the work.

Contractor’s inability to progress the work for completion as stipulated in the contract.

Poor quality of work.

Corrupt act of Contractor.

Insolvency of the contractor.

Persistent disregard to the instructions of BHEL.

Assignment, transfer, sub-letting of contract without BHEL’s written permission.

Non fulfillment of any contractual obligations, Non-compliance to any Statutory laws / regulations of
the land.

In the opinion of BHEL, the contractor is overloaded and is not in a position to execute job as per
required schedule.

(vi) The liquidated damages/penalties arising out of Risk and Cost will be recovered. BHEL shall recover the
amount from any money due from the Contractor, or from any money due to the contractor including
security deposit or by forfeiting any T&P asset or material of the contractor under this contract or any
other contract of BHEL or by any other means or any combination thereof.

(vii) Documents to be submitted on award of work (as applicable):

(a) Security deposit in the form of Cash/DD/ NSC’s / Kisan Vikas Patra / FDR / Bank Guarantee in favour
of BHEL

(b)Electronic Fund Transfer Form duly signed & sealed by banker along with cancelled cheque copy

(c) Labour license of the workmen engaged, valid for contract period (If applicable)

(d) Workmen Compensation Insurance Policy for the workmen engaged and valid for contract period
(e) Deduction of statutory taxes (as applicable) at source would be enforced from the running bills at
the rates prescribed unless exemption certificate is produced from the concerned authorities.

(viii) The following documents are to be submitted along with the Running Account Bills for process of

payment. Period of billing should be as per BOQ.

a)
b)

g)
h)

Tax Invoice with details of GST number of BHEL and contractor.
Measurements of works executed, duly verified by Site in charge / Project manager of BHEL and
signed as Accepted by contractor along with the stipulated O&M formats.
Provident PF Remittance challan for the bill duration.
ESI Remittance challan for the bill duration.
Invoice submitted along with running bills to indicate the GST amount charged and bear GST
NUMBER etc. as per prevailing taxes.
Bill submitted subsequently to be accompanied with a declaration that GST liability on the earlier
bill has been discharged.
i) by paying money to the Government (along with Tax paid Challan Copy)
ii)by utilization of Input GST Credit
BOCW Registration and payment proof if applicable.
O&M reports (as applicable) as per instruction of Engineer In-charge.
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Bharat Heavy Electricals Limited
ELECTRONICS DIVISION
MYSORE ROAD- BANGALORE-26
INSTRUCTIONS TO TENDERER

Sealed Tender for the above noted work is hereby invited from Contractors experienced in similar Operation &
maintenance works of Solar power plants with 33KV switchyard.
Project detail and location:

Project Name 10 MW AC Solar Power Plant
Owner M/s SCCL
Location STPP, Pegadapally, Mancherial Distt, TELANGANA

Tenders should be addressed to: Mr Raju N, AGM, (SC&PV-Site Services), NEB 5" Floor, Electronics Division,

Bharat Heavy Electricals Limited, Mysore road, Bangalore — 560 026. In three separate sealed cover for

“Technical cum Commercial Bid”, Price Bid & EMD duly super scribed and put in an outer envelope, super

scribing the Name of work, Tender no. and Name and address of the Tenderer.

The local address of the Contractors, the name of the person to whom all the Correspondence are to be

addressed should be indicated, with email id, telephone/mobile number (both office and residence).

All entries in tender documents should be in one ink (preferably blue ink). Erasing and overwriting is not

permitted. All corrections should be duly signed by tenderer concerned.

Tenderers shall fill in all the required particulars in the blank space provided for this purpose in the tender

documents and also sign in each and every page of the tender document including the drawings if any attached

there to before submitting tender.

Percentage above or below estimate should be quoted in figures as well as in words in Indian Currency only i.e.

Rupees and Paisa with reference to overall cost shown in the attached schedule. These rates shall be for the

finished work at site. The rate shall include all taxes and duties payable on account of , Octroi, tax etc except

GST. on work contract etc., and also expenses towards PF and ESI contributions.

In case the rate quoted in figures differs from those quoted in words, the lower of the rates quoted will be taken

as the tendered rate and shall be binding on the tenderer.

The rate to be quoted by the tenderer shall be firm and shall cover and include all statutory levies such as “Octroi,

etc except GST, arising from Act passed by Parliament or State Legislature and rules framed there under. The

rates shall further be deemed to include statutory levies arising from such Acts, Central or State, which may

come into force, subsequent to submission of tenders.

(a) The rate quoted in the tender shall remain valid for a period of ‘THREE MONTHS’ from the date of opening

tender.

(b) Tenderer shall not increase quoted rates, once the tenderer has submitted offers/quotation/price and
during execution of contract in case tender is accepted.

(c) Successful bidder should execute the work strictly in accordance with Tender schedule quoted rates as
accepted by BHEL.

(d) PRICE VARIATION clause not applicable.

The rates quoted should be excluding GST arising on the transaction. If BHEL is required to discharge the liability

of any taxes on the transaction like TDS(IT), TDS(WCT), TDS(GST) (as applicable) under reverse charge

mechanism or any other similar taxes, which is or becomes payable by BHEL, the same shall be deducted from

the bills of the contractor. The rate/Percentage quoted by bidder shall be excluding GST which shall be shown

separately in price bid.

Before tendering, the tenderer is advised to inspect the site of work and its environments and be well acquainted

with the actual working and other prevailing conditions, position of material, Condition of each equipment and

extent of repair / replacements to be carried out and labour work involved. They should be well versed with

BHEL General Conditions of Contract instruction to the tenderers, drawing and specification and all other

documents which form part of the agreement to be entered into, subsequent to award of work. The tenderer

should be specially note that it is tenderers responsibility to provide any items which is not specifically

mentioned in the specifications and drawing, but which is necessary to complete the work.

Details and quantities of each item of work shown in the bill of quantities attached here to only approximate.

They are given as a guide for the purpose of tendering only and are liable for variation and alteration at the
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discretion of the competent authority. The work under each item as executed to the satisfaction of the engineer
in charge and records/reports to be submitted by the Contractor.

Should a tenderer find discrepancies or omission in the drawing attached to the tender documents or should be
in doubt as to their meaning he should at once address to the authority inviting the tender for clarifications.
Every endeavor is made to avoid any error which can materially affect the basis of the tender but successful
tenderer shall take upon himself to provide for the risk of any error which may be subsequently discovered and
shall make no subsequent claim on account thereof.

In the event of the tender being submitted by a firm the tender must be signed separately and legibly by each
partner or member of the firm or in their absence, by the person holding the power of Attorney on behalf of
firm concerned. In the latter case, a copy of the power of Attorney duly attested by a Gazette Officer must
accompany the tender.

If in any case, the date of Tender Opening falls on holiday, the Tender will be opened on the next working day.

Tender must be accompanied by Earnest Money Deposit. This earnest money will be refunded to the
unsuccessful tenderer after finalization of the award of work. In the case of successful tenderer, the earnest
money will be retained as a part of Security Deposit for satisfactory completion of the work in accordance with
BHEL General Conditions of the Contract. Eligibility for exemption of EMD will be as per Govt. guidelines. Proof
of eligibility for EMD exemption to be submitted. Tenders without Earnest Money Deposit receipt which are not
eligible for exemption are liable to reject.

No interest will be paid on the earnest money deposit.

The Earnest money deposit may be furnished

a) Through Demand Draft in favour of BHEL EDN, Bangalore — 560026.

b) through online from SBI Collect.

Guidelines for payment of EMD Fee
Step-1: Please enter the following link in your internet address browser or click on the following link.
https://www.onlinesbi.com/sbicollect/icollecthome.htm
Please click on “proceed” after Clicking “Check Box” to proceed for payment
Step-2 : Now the SBI’s SB-Collect site gets opened. Please select State of Corporation as “ TELANGANA"” and type
of Corporation as “ Industry” and then click on “Go” appearing on the screen.
Step-3 : Now select “ Bharat Heavy Electricals ” from the dropdown table appearing against “Industry Name”
and click Submit
Step-4: Now select “Others” from the dropdown table appearing against “Category” and click Submit
Step-5: The below screen (similar) will appear. Please select sub category “EMD” and fill up other details and
transfer money.

BHARAT HEAVY ELECTRICALS LTD

BHEL MOUSE. SIRI FORT, NEW DELM 110000

= (For Personal Banking) / Incorparation ¥ or Comparme Banking) & Mates M

1
Entur the huxt o shoosn in the mage 87E21 i

For reimbursement of Earnest Money Deposit, the tenderer should fill the enclosed EFT form, obtain the
Banker’s signature and also enclose a photocopy of cancelled cheque leaf.


https://www.onlinesbi.com/sbicollect/icollecthome.htm
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Unless the bidder whose tender is accepted, signs contract agreement within fifteen days (15 days) of the date
of the order directing to do so, the amount of Earnest Money Deposit (EMD)will be forfeited and acceptance of
the tender will be withdrawn.

If after opening of tender, a tenderer revokes the tender or increase of earlier quoted rates or after acceptance
of his tender does not commence the work in accordance with the instruction of Engineer-in-charge, the Earnest
Money Deposited by bidder will be forfeited and acceptance of bidder’s tender will be withdrawn.

If only a part of work included in the tender had been awarded to the tenderer, the amount of Earnest Money
to be retained will be based on value of the contract so awarded.

The BHARAT HEAVY ELECTRICALS LIMITED reserve the right to reject any or all the tenders received or accept
any tender or part thereof without assigning reason thereof. In the case of acceptance of a part of tender, the
time for completion may also be reduced to the extent considered necessary by the accepting authority.
Conditional and Unsigned tenders, tenders which are incomplete or otherwise considered defective, tenders
which are not in accordance with the tender conditions laid down by the accepting officer and tenders not
submitted in the prescribed forms are liable to be rejected.

Tenderer shall submit Solvency Certificate for the value specified from a Bank of standing regarding the
tenderer’s financial position (as applicable).

The tenderers should enclose relevant documents regarding constitution of firm i.e. Individual / Sole
Proprietorship Concern / Partnership Firm / Public Limited Company / Private Limited.

The tenders should be enclosed with a list of contracts already held by the tenderer at the time of submitting
the tender and giving the following particulars:

a) Name of the work, value and address.

b) The balance work remaining to be done on the same.

a) The filled in tender sealed cover shall be handed over/couriered/speed post to at office of Mr Raju N, AGM,
(SC&PV-Site Services), NEB 5" Floor, Electronics Division, Bharat Heavy Electricals Limited, Mysore road,
Bangalore — 560 026) before the time fixed for submission of tender.

b) Tenders received after the due date & time of opening of tenders will be rejected.

The Contractors responsibility under this contract shall commence from date of receipt of the order or
acceptance of tender.

Tenders submitted by speed post or courier service, shall be posted with due consideration of any delay in postal
delivery. Tenders received after the due date of opening tenders are liable to be rejected.

If proprietor or partner of a firm expires after the submission of tender or after the acceptance of tender, BHEL
reserves the right to cancel the contract if the character of the firm undergoes a substantial change.

THE BHARAT HEAVY ELECTRICALS LIMITED will not be bound by any power of Attorney granted by the tenderer
or changes in the composition of firm made subsequent to signing of the contract. They may however recognize
such power of Attorney and changes after obtaining proper legal advice.

If the tenderer deliberately gives wrong information on tender regarding past unsatisfactory performance with
BHEL sister units or any other Customer / clients, BHEL reserves the right to reject such tender at any stage
including contract execution period and initiate penal action against the bidder as deemed fit.

Words imparting the singular number shall also be deemed to include the plural number and vice-versa where
the context so require.

The General and Special Conditions are complementary to each other and where they are in conflict, the special
condition shall prevail.

The expenses for completing the stamping agreement shall be borne by the contractor.

Unless or otherwise stated above tendered work includes men, material, machine as agreed to in the contract.
Any covering letter and comments of the tenderer should be submitted along with the offer.

Should a tenderer or a contractor has a relative or in the case of firm or company, any of its shareholder’s relative
is employed in Bharat Heavy Electricals Limited, the authority inviting tenders shall be informed of this fact at
the time of submission of the tender, failing which tender may be disqualified or if such fact subsequently comes
to light.

These ‘INSTRUCTIONS TO TENDERER’ & GENERAL CONDITIONS OF CONTRACT OF BHEL' shall be deemed to form
an integral part of the Contract agreement for the work to be entered into. The Contractor has to scrutinize the
same, and when submitting his tender, indicate his acceptance of both. In cases of variation between the two
in any matter, the conditions in the ‘THE INSTRUCTIONS TO TENDERER’ shall prevail. (Extracts of important
clauses of BHEL GCC are enclosed).
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All operations to be carried out by the Contractor during the execution of the contract such as drilling, welding
etc., shall be done with proper equipment to be brought by the tenderer.

The Contractor shall comply with the provision of Employees Provident Fund’s and miscellaneous Provisions Act
1952 and rules, regulations and other orders issued there under. He as an employer shall be liable to pay
employer’s contribution/deductions towards PF under the PF Act in respect of all labour employed by him for
the execution of the contract in accordance with the provisions of the Employees’ Provident Funds and
Miscellaneous Provisions Act, 1952 as amended from time to time. For this purpose, he shall indicate the code
number obtained from the Regional Provident Fund Commissioner or he should obtain a code number if he has
not and produce the Photostat copy of the challan receipt of monthly remittance of the contribution made by
him to the Commissioner. He shall also furnish such returns such returns as are due, under the Act, to be sent
to the appropriate authorities through the Principal Employer”.

The Contractor should get himself registered with the E.S.I Authorities as an independent Employer, obtain a
separate code number and remit the dues in respect of the Labour employed by him for the work and produce
the challan/Receipts of remittance of the ESI contributions due under the E.S.I Act to the Company authorities.
He shall also furnish such returns, as are due, under the Act, to be sent to the appropriate authorities’ through
the Principal Employer. The contractor can remit their ESI & PF through a sub-agent who processes the ESI & PF
code and agrees to enter an MOU with the contractor.

The Contractor shall apply and obtain license under Contract labour (R&A) Act 1970 and comply the relevant
provisions of this Act in respect of the labour employed by him for executing this contract. The contractor shall
furnish necessary returns to the authority through the Principal Employer.

If any action is brought in by P.F. Commissioner/ESI authorities on BHEL for the work done by the Contractor for
his labourers regarding PF/ESI amount due, short remittances, non-remittances etc., the Contractor shall defend
the case on behalf of BHEL and / or reimburse BHEL the expenses so incurred.

Contractor shall insure all his labourers and material. Any claim by his Employees for damages shall be settled
by the Contractor even if action is against BHEL or to reimburse the legal expenses incurred by BHEL.

Any action brought in by anybody on BHEL regarding patent, right etc., used by Contractor in execution of work
shall be defended by the Contractor and / or reimburse BHEL the cost of the same.

Contractor shall produce necessary records, documents, explanation whenever he is called upon to do

by any Government Agencies.

Contractor should obtain “Workmen Compensation Policy” for their Employees.

10



BHARAT HEAVY ELECTICALS LIMITED
(ELECTRONICS DIVISION)
MYSORE ROAD- BANGALORE-26

GENERAL CONDITIONS OF CONTRACT/TECHNICAL SPECIFIC ATION

It is hereby agreed by me/us that the BHEL General Conditions of Contract including subsequent
amendments/ additions/deletions to clauses if any, and conditions pertaining the settlement of disputes by
Arbitration form an integral part of the tender documents and that the tender submitted by me/ us is subject

to the aforesaid BHEL General Conditions of Contract/ Technical Specification which has been read and accepted

by me/us.

11



ENCLOSURE: A
CONDITIONS OF CONTRACT

LABOUR

The Contractor shall employ labour in sufficient numbers either directly or through sub-contractors to maintain
the required rate of progress and of quality to ensure workmanship of the degree specified in the contract and to
the satisfaction of the Engineer-in-charge. The contractor shall not employ in connection with the works any
person who has not completed his eighteen years of age.

The contractor shall furnish to the Engineer-in-charge at the intervals specified by him. A distribution return of
the number and description by trades of the people employed on the works. The Contractor shall also submit on
the 4th and 19th or every month to the Engineer-in-charge a true statement showing in respect of the second half
of the preceding month and the first half of the current month (i) the accidents that occurred during the said
fortnight showing the circumstances under which they happened and the extent of damage and injury caused by
them and (ii) the number of female workers who have been allowed maternity benefits as provided in the
maternity benefit Act, 1961 or Rules made there under and the amount paid to them.

The contractor shall pay to labour employed by him either directly or through sub-contractors wages not less than
fair wages as defined in the contractors Labour Regulations.

The Contractor shall in respect of labour employed by him either directly or through sub- contractors comply with
or cause to be complied by with sub-contractors, labour Regulations in regard to all matters provided therein.

The Contractors shall comply with the provisions of the payment of wages Act, 1936, Minimum Wages Act, 1948,
Workmen’s Compensation Act 1923, Industrial Disputes Act, 1947, Maternity Benefit Act 1961 or any
modifications there of or any other law relating thereto and rules made there under from time to time.

The Contractors shall be liable to pay his contribution and the employees’ contribution of the State Insurance
Scheme in respect of all labour employed by him for the execution of the contract, in accordance with the
provision of “The Employees’, State Insurance Act, 1948”, as amended from time to time. The Contractors shall
apply to the ESI Authorities, get himself registered with them and obtain a code Number. He shall pay the
remittances under his code Number only. The Contractor shall be liable to pay his contribution and the Employees’
contribution towards PF as per Provident Fund Rules and Regulations in respect of all labour employed by him for
the execution of the contract.

The contractor shall apply to the PF Authorities, get himself registered and obtain a code number from them. He
shall pay the remittances towards PF under his code Number only. The Engineer-in-charge shall on a report having
been made by an Inspecting Officer as defined in the Contractors Labour Regulations have the power to deduct
from the moneys due to the Contractor any sum required or estimated to be required for making good the loss
suffered by a worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of
workers, non - payment of wages or of deductions made from him or their wages which are not justified by the
terms of the contract of non-observance of the said contractor’s Labour Regulations.

The Contractors shall indemnify the BHEL against any payment to be made under and for observance of the
regulation aforesaid without prejudice to his right to claim indemnity from these sub-contractors.

MODEL RULES FOR LABOUR WELFARE

The Contractor shall at his own expense comply with or cause to be complied with model Rules for Labour Welfare
as appended to these conditions or rules framed by Government from time to time for the protection of health
and for making sanitary arrangements for workers employed directly or indirectly on the works, In case the
Contractors fails to make arrangements as aforesaid the Engineer-in-charge shall be entitled do so and recover
the cost thereof from the contractor.
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ENCLOSURE: B
SAFETY CODE
RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT, MATERIAL AND
ENVIRONMENT

1. Before commencing the work, contractor shall submit a “SAFETY PLAN” to the authorized BHEL Official. The
‘SAFETY PLAN’ shall indicate in detail the measure that would be taken by the contractor to ensure safety of
men, equipment, material and environment during execution of the work. The plan shall take care to satisfy
all requirements specified hereunder. The contractor shall submit Safety Plan along with his offer. During
negotiations before placing of work order and during execution of the contract BHEL shall have right to review
and suggest modification in the Safety Plan. Contractor shall abide by BHEL decision in this respect.

2. The contractor shall take all necessary safety precautions and arrange for appropriate appliances as per
direction of BHEL or its authorized officials to prevent loss of human lives, injuries to personnel engaged, and
damage to property and environment.

3. The contractor shall provide to its work force and ensure the use of the following personal protective
equipment as found necessary and as directed by the authorized BHEL Officer: -Safety Helmets conforming
to 1S-2925: 1984.

(i) Safety Belts conforming to 1S-3521: 1983.
(i) Safety Shoes conforming to 1S-1989: 1978.
(iii) Eye and Face protection devices conforming to 1S-8520: 1977 and 1S-8940: 1978.
(iv) Hand and body protection devices conforming to:
IS-2573: 1975
IS-6994: 1973
IS-8807: 1978
IS-8519: 1977
All tools, tackles, lifting appliances, material handling equipment scaffolds, cradles, safety nets, ladders,
equipment’s etc. used by the contractor shall be of safe design and construction. These shall be tested and
certificate of fitness obtained before putting them to use and from time to time as instructed by authorized BHEL
Official who shall have the right to ban the use of any item.
All electrical equipment’s, connections and wiring for constructions power, its distribution and use shall conform
to the requirement of the Indian Electricity Act and Rules. Only electricians licensed by the appropriate statutory
authority shall be employed by the contractor to carry out all types of electrical works. All electrical appliances
including portable electric tools used by the contractor shall have safe plugging system to source of power and be
appropriately earthed. The contractor shall not use any hand lamp energized by electric power with supply voltage
of more than 24 volts. For work in confined space lighting shall be arranged with power sources of not more than
24 volts.
The Contractor shall adopt all fire safety measures as laid down in the “Code for fire Safety at Construction Sites”
issued by the Safety Department of the Construction Management (HQ) of BHEL and as per directions of the
authorized BHEL Official. A copy of the above referred “Code of Fire Safety at the Construction Sites” shall be made
available by BHEL to the contractor for reference, on demand by the contractor, during tendering stage itself.
Where it becomes necessary to provide and/or store petroleum products, explosives, chemicals and liquid or
gaseous fuel or any other substance that may cause fire or explosion, the contractor shall be responsible for
carrying out such provisions and/or storage in accordance with the rules and regulations laid down in the relevant
government acts, such as Petroleum Act, Explosives Act, Petroleum and Carbides of Calcium Manual of the Chief
Controller of Explosives, Govt. of India. etc., prior approval to the authorized BHEL Official at the site shall also be
taken by the contractor in all such matters.
The contractor shall arrange at his cost (wherever not specified) appropriate illumination at all work spots for safe
working when natural daylight may not be adequate for clear visibility.
The contractor shall be held responsible for any violation of statutory regulations local, state or central and BHEL
instructions that may endanger safety of men, equipment, material and environment in his scope of work or
another contractor or agencies. Cost of damages if any, to life and property arising out of such violation of statutory
regulations and BHEL instructions shall be borne by the contractor.
In case of a fatal or disabling injury accident to any person at construction sites due to the lapses by the contractor,
the victim and/or his/her dependents shall be compensated by the contractor as per statutory requirements.
However, if considered necessary, BHEL shall have the right to impose appropriate financial penalty on the
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contractor and recover the same from payments due to the contractor for suitably compensating the victim and/or
his/her dependents. Before imposing any such penalty, appropriate enquiry shall be held by BHEL giving
opportunity to the contractor to present his case.

In case of any damage to property by the contractor, BHEL shall have the right to recover cost of such damages
from payments from payments due to the contractor after holding an appropriate enquiry.

In case of any delay in the completion of a job due to mishaps attributable to lapses buy the contractor; BHEL shall
have to recover cost of such delay from payments due to the contractor, after notifying suitably and giving him
opportunity to present his case.

If the contractor fails to improve the standards of safety in its operation to the satisfaction of BHEL after being
given a reasonable opportunity to do so; and/or if the contractor fails to take appropriate safety precautions or to
provide necessary safety devices and equipment or to carry out instructions regarding safety issued by the
authorized BHEL Official, BHEL shall have the right to take corrective steps at the risk and cost of the contractor
after giving a notice of not less than seven days indicating the steps that would be taken by BHEL.

The contractor shall submit report of all accidents, fires and property damage, dangerous occurrence to the
authorized BHEL Official immediately after such occurrence, but in any case not later than twelve hours of the
occurrence. Such reports shall be furnished in the manner prescribed by BHEL. In addition, the contractor to the
authorized BHEL Official shall also submit periodic reports on safety from time to time as prescribed.

Before commencing the work, the contractor shall appoint/nominate a responsible officer to supervise
implementation of all safety measures and liaison with his counterpart of BHEL.

If safety record of the contractor in execution of the awarded job is to the satisfaction of Safety Department of
BHEL, issue of an appropriate certificate to recognize the safety performance of the contractor may be considered
by BHEL after completion the job

14



SPECIAL CONDITIONS OF CONTRACT

1. SITE CONDITIONS
a) Before tendering the Contractor shall get themselves acquainted with site conditions. The rates quoted
by the contractor shall be deemed to have been quoted after getting acquainted with the prevailing site
conditions. No claims on the pretext of ignorance of site conditions shall be entertained.
b) The site of work is as mentioned in the Tender document.

2. SITE FACILITES

The Employer will allot land as available free of cost to the contractor for his office stores. He must maintain
the areas allotted to him in a neat and clean conditions as required by the Employer. The contractor shall
provide adequate storage and office facilities with approval from the Engineer. The rate quoted by the
contractor shall be deemed to include for these and no separate payment will be made towards these. On
completion of work, the site shall be cleaned by the contractor of all materials, temporary debris, rubbish
plants and equipment’s, belonging to the contractor at no extra cost. The site and surroundings shall be
handed over in a neat and clean condition. In case of any failure by the contractor, the employer will get
inside cleared at risk and cost of the Contractor.

3. ESCALATION

The rates to be quoted by the tenderer shall be firm and shall cover and include all statutory levies, arising
from, acts passed by parliament or by state legislature, the rates shall further be deemed to include
statutory levies arising from such Acts, Central or State, which may come in to force subsequent to
submission of tenders. The tenderer shall note that no claim for enhancement of rates, on the ground
that existing statutory levies have been increased, or that new statutory levies have come in to effect after
tender, or on any other ground, will be entertained on any account.

4. EXTENSION OF TIME OR PENALTY/LIQUIDATED DAMAGES

Extension of time or penalty/liquidated damages as the case may be will be determined as stipulated
in clause No. 2.7.9 of BHEL General Conditions of Contract 2019.

In addition to the above a penalty of 0.5% per week of delay on the value of work order will be levied
if vendor fails to start the O& M work within two week of the date of notice.

5. The Contractor is required to take insurance for all workers employed on works towards payment for
workmen compensation. The insurance has to be taken out within 15 days of the award of work and has to
be produced at the time of signing agreement. Half (1/2%) shall be deducted for every bill if the contractor
fails to produce a proof of having taken such an insurance to cover his workmen. However, the contractor
shall be fully responsible for all the consequences arising out of such default. This may also be read with
relevant clauses of BHEL GCC 2019.
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Anoexure - |
Certificate by Chartered Accountant on letter head

This Is to Certify that M/S .
(hereinafter referred to as ‘company’) having its  registered office at
is registered under MSMED Act 2006, (Entrepreneur
Memorandum No (Part-i1) ded: v
o1 7001 VE—— T ) WSS

Further verified from the Books of Accounts that the investment of the company as per the
latest audited financial year .. as per MSMED Act 2006 s as follows:

1. For Manufacturing Enterprises: Investment in plant and machinery (e osgnal cost
exciuding ed a0d Delidng and e e specied by the Mty of Small Scale Industies vice b
notiication No S .0 1722(E) dated October 5. 2008 :

R csionsppomssssinsomsiie Lacs

2 For Service Enterprises: Investment in equipment (crignal cost mciudng land and bullding and

fumnituse, Sings and Other Boma Not Grecly releted 10 (e Servics rendered O 88 May be noSfied under the MSMED

Act, 2000
Rs. Lacs
(Strike off whichever is not applicable)
The above investment oOf RSuvinanl@dCs Is  within  permissible limit of
Rs Lacs for Moo | Small (Strike off which s not applicable)
Category under MSMED Act 2006.

Or

The company has been graduated from its original category (Micro/ Small) (Strike off which is not
applicatie) and the date of graduation of such enterprise from its original category IS e
(dd/mm/yyyy) which is within the period of 3 years from the date of graduation of such
enterprise from its original category as notified vide S.0. No. 3322(€) dated 01.11.2013 published
in the gazette notification dated 04.11.2013 by Ministry of MSME.
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ANNEXURE Il

Electronic Funds Transfer (EFT) OR
Paylink Direct Credit Form

Please Fill up the form in CAPITAL LETTERS only
TYPE OF REQUEST(Tick one). CREATE CHANGE

BHEL Vendor | Supplier Code |
Company Name

Permanent Account Number(PAN)
Address

[Cay: JPincope [ JsTATE [

Contact Person(s) |
Telephone No:
Fax No:
e-mail id.

1 Bank Name:
2 Bank Address

3 Bank Telephane No

4 Bank Account No.

5 Account Type: SavingsiCash Credt

6 9 Digit Code Number of Bank and branch
appearng on MICR cheque Issued by Bank

7 Bank swift Code{applicable for EFT only)

8 Bank IFSC code(applicable for RTGS)

9 Bank IFSC cede(applicable for NEFT)

| heraby certify that the particulars given above are true, comrect and complete and

that |, as a representative for the above named Company, hereby authorise BHEL, EDN,
Bangalore to electronically deposit payments to the designatad bank account.

If the transaction is delayed or not effected at all for reasons of incompiete or incorrect
information, | would not hold BHEL / transfering Bank responsible.

This autherity remains in full force until BHEL. EDN Bangalore receves written notification
requesting a change or cancefiation

| have read the contents of the covenng letter and agree to discharge the resposibxlity
expected of me as a participant under ECS / EFT

Date

Authorised Signatory:
Designation Telephone NO. with STD Code

Company Seal

Bank Certificate
We certify that has an Account No, vath us and
we confirm that the bank detars grven above are correct as per cuf records.

Date { é o

Place Signature
Please return completed form along with a blank cancelled cheque or photocopy theraof to:
Bharath Heavy Electricals Ltd,

Attn:

Electronics Division, Mysore Road,

BANGALORE - 560 026

In case of any Querty, please call | 0B0-26598xxx { 267 4xxxx of fax no. 080-267 40
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ANNEXURE-III

Ref.
Date:

SITE INSPECTION CERTIFICATE

................................................................... had inspected the proposed Operation & Maintenance site thoroughly
and understood the scope of works to be carried out in line with drawings/designs/data/Bill of quantities/
schedule of items / Specifications as brought out in the Tender as desired by BHEL.

Agreeable to all Terms & Conditions of Contract and assure to complete the work Within the stipulation time
frame.

Signature of the contractor

Name:
Seal
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Additional Clauses for GST:
BHEL GST Number of Nodal Agency:

Nodal Unit Registered as Supplier of Goods/Services in GST:
GSTIN of Nodal Unit: Will be intimated later after award of work.

HSN (Harmonized System of Nomenclature) / SAC (Services Accounting Code) to be mandatorily
mentioned in all quotations & invoices submitted.

Invoice submitted should be in the format as specified under GST Laws viz. all details as mentioned
in Invoice Rules like GSTN registration number, invoice number, quantity, rate, value, taxes with

nomenclature — CGST, SGST, IGST mentioned separately, HSN Code / SAC Code etc.

Payment of GST to vendors as applicable will be made only if it is matching with data uploaded by
Vendors

Vendors to give undertaking that GST as mentioned in the Invoice has been paid/will be paid either
through cash or admissible input credit and also file the returns

For invoices paid on Reverse charge basis — that it is “payable on reverse charge basis” to be
mentioned on the invoice.

With respect to supplies, vendor should intimate BHEL immediately on dispatch for parallel billing on
customer

Vendor should get GST registration, if not available, in the state of TELANGANA immediately after
placement of order.
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UNPRICE BID

BOQ OF O&M WORKS FOR 10MW STPP-Pegadapalli

aty Estimate Unit Estimate Total
SINo Item / Activity description Unit (Main) rate excluding | Amount exclusing Details
GST (Rs) GST (Rs.)
OPERATION & MAINTENANCE FOR 123 MONTHS

Major responsibilities of O&M incharge :
(i) Allotment of work to all the O&M staff and supervision of 0&M works as per schedule approved
by BHEL. (ii) Sending Daily, weekly and Monthly report to BHEL by mail.
(iiii) Interaction with customer / TSTRANSCO / SLDC etc. (iv) Coordinating with sub-station upon grid
failures /cable faults and implementing the needful steps to restore the plant to normal operation.

Management of complete O & M activities by O&M incharge. One engineer (v? Mor?thIY t%ownloading of data from ABT meter using CMRI / as instructed by TSTRANSCO.

i X R X . _ (vi) Maintaining plant records and log books, stock register and reporting to BHEL. (vi) Trouble-
1 |[(B.Tech in Electrical Engg.) with 33 kV working experience to be appointed Months 123 25,089.75 3,086,039.25 X . . R K N o

who will be the overall O&M incharge of the plant. .shootln-g and Updfatlon of SCAD.A.\ system if req.ulred af instructed by BHEL. (vii) T-heft. |nC|denFs:
immediate reporting to BHEL, filing FIRs at police stations on BHEL behalf, coordination for site
inspection by insurance companies and clearance of insurance claims, logging of events (date, time)
and maintaining records. (viii) Accidents: immediate reporting to BHEL, coordinating with hospitals,
logging of events (data, time) and maintaining records.
Payment for Services of O&M in Charge shall be as per attendance records maintained and
deductions will be passed in case of non-availability.
*Minimum 2 technicians (Diploma / ITl) to be allocated for this activity. The O&M works mentioned

Plant Operation works such as are indicative. All the activities required for O&M shall be carried out by technicians as instructed

(i) Logging of DC, AC, grid parameters (current, voltage, power, energy) at by BHEL. Monthly reports to be prepared and submitted by mail to BHEL for the various

PCUs, HT panels, transformer temperatures, equipment tripping/ parameters including Earth resistance, String current, Energy exported etc. as per report formats

) breakdow.n, grid outage as p'er BHEL f.C)rmats.' (ii)' SCADA data station / HMI Months 123 16,858.80 2,073,632.40 finalized by BHEL.. . N o .

PC operations/ CCTV operation for daily monitoring of weather parameters, Atleast one technicians out of 3, shall be qualified for operating installations of 33KV and above.

trend graphs and urgent reporting to BHEL in case of any problems / Certificate / license copy to be submitted to BHEL before commencement of O&M works.

anomalies observed with any of the parameters, resolving communication One technician to be posted in Night shift operation.

issues between SCADA and other equipment, healthiness of all equipment Measurement of above avtivities shall be done as per O&M Log book records maintained.
Deductions shall be passed in O&M Contractor Bills for any activities not completed.




Carrying out Preventive and Breakdown maintenance as per O&M schedule
/ OEM guidelines / maintenance manual such as a) Cleaning, tightness
checks, lubrication and other maintenance of equipment -PCUs, HT panels,
Inverter transformers, Auxiliary transformers, ACDB, FCBC, UPS, Battery
banks, SMBs, SCADA, WMS, CCTV, Fire Alarm, ESE Lightning arresters,
earthing, light fitting -indoor and outdoor etc. b) Replacement of Silica gel,
gaskets, Rectification of Qil leakages in all transformers. c) Repair/
replacement of failed 33KV cable inside plant, replacement of failed 33 kV
termination/ jointing kits. d) Trouble-shooting of solar array problems as DC
earth fault, OFC/ communication cable faults, replacement of damaged PV
modules, SMB components etc. e) Checking tightness of MMS and PV
Modules (f) Monthly earth resistance measurement and recording value on
the Earth chambers (g) Watering of earth pits

Months

123

13,698.72

1,684,942.56

(i) Minimum 1 technicians (Diploma/ITl) and required helpers to be allocated for this activity. (ii)
List of equipment mentioned is indicative. Maintenace of all the equipments installed in pllant is in
vendor's scope. (iii) Periodic maintenance shall be preferably carried out during evening to avoid
generation loss. (iv) Whenever a fault has occurred, the contractor has to attend to rectify the fault
& the fault must be rectified within 48 hours from the time of occurrence of fault. (v) Major spares
such as complete equipment failures of CT, PT, LA, Breaker, Isolator, SMB, PCU, transformer, cables,
HT termination and jointing kits etc. if any will be supplied by BHEL. (vi) Minor spares and
consumables such as MCBs, Fuses, peripheral and builging Lights, fans, indication lamps, gaskets,
silica gel, acid for battery, hardwares,cable lugs and glands of all required sizes, MC4 connectors,
PCU dust filter, PEB room louver air filter, sanitary fittings etc. if required shall be supplied by
vendor. vii) In case of Maintenance activity / failure / damage / accident / replacement / repair
required for any of the plant equipment such as Solar modules, HT panels, all transformers etc. or
for any other site related activities, unloading, erection, installation, charging, co-ordination with
agencies involved, etc., shall be in O&M vendor’s scope. Arrangement of Crane / hydra /JCB/
additional labour hiring / Ladder, etc., for arranging replacement of failed equipment shall also be
in the scope of O&M vendor. (viii) All tools and tackles, measuring instruments, testing equipment
required for maintenance activities shall be arranged by O&M vendor.

Measurement of above avtivities shall be done as per O&M Log book records maintained.
Deductions shall be passed in O&M Contractor Bills for any activities not completed.

Water cleaning of solar modules of approximately 33,360 nos. (Two cycles
per month, each cycle shall consist of cleaning of entire 33360 Nos
modules).

Months

123

18,565.47

2,283,552.81

(i) Required labourers (in discussion with BHEL) to be allocated to complete this activity withing the
schedules time period.

(i) Water shall be pumped from borewells and will be stored in underground/overhead water
tanks at site. Water from tanks shall be pumped through already installed pipeline network and
pumps to facilitate water flow for modules cleaning. (iii) In case water is not available in
borewells, vendor shall arrange water using tankers and payment for supply of water through
tankers shall be made by BHEL. (iv) All the consumables for cleaning of modules such as cleaning
brushes, mopping sticks etc. shall be arranged by vendor. (v) In case of natural cleaning of solar
modules by rains and cleaning not carried out, no payment will be done for that cycle within the
month. (vi) Three cycles of cleaning of entire solar modules has to be completed in a month by the
vendor. In case, lesser quantity of solar modules are cleaned, proportionate payment will be made
for quantity of solar modules cleaned up to last day of each month. (vii) Each solar module is of 2m
x 1m size and 40 solar modules aremounted on each structure.

Measurement of above avtivity shall be done as per table basis and as per cycle basis. Deductions
shall be passed in O&M Contractor Bills for any incomplete work.

Supply of water using tankers

Kilo
Litres

2000

250.42

500,840.00

Water shall be supplied using tankers from external source in case water is not available in
borewells.




Cutting & removal of grass from site - maintenance of entire plant without

(i) Required labourers (in discussion with BHEL) to be allocated to complete this activity withing the
schedules time period

(ii) Vendor to supply 2 nos of Motorized Grass cutting machines. Repair and maintenance of grass
cutting machines shall be in vendor's scope. (iii) Petrol/Diesel/electricity expenses shall be in

6 [grass including non modular area and near boundary wall. Months 123 10,035.90 1,234,415.70 , . . . . . .
vendor's scope for operation of the grass cutting machine. (iv) In case if grass is not grown and
(One cycle per month) Lo . .
cutting is not carried out, no payment will be done for the month.
Payment for this activity shall be as a percentage of workdone as certified by the BHEL Site
Incharge.
(i) Securing entire plant area.
(ii) In case of theft, FIR to be lodged by O&M vendor.
7 *I?eployment of Security peréons for the entir'e plantin 3 shiftsj per day with | Man 1107 10,536.75 11,664,182.25 (i) If theft incidents are due to negligence of 0&M vendor such as shortage of security, the loss
minimum 3 security persons in each shift (1 with arms and 2 without arms). | Months recovery shall be done from vendor.
Measurement of Services of Security guards shall be as per attendance records maintained and
deductions will be passed in O&M Contractor Bills in case of non-availability at site.
All the PV Modules shall be tilted once in 6 months to change the angle of inclination. O&M

Tilting of Solar PV Module mounting structures. (One cycle per 6 months Contractor shall engage separate labour (without cost implication) as required for completing this

8 & aning (One cyclep ) Cycles 20 206,270.00 4,125,400.00 | Onractors gage sep ur ( _ P )asreq pleting

Each cycle to be completed within 15 days period activity within the time schedule specified. Cost incurred due to damage to the modules, structure
and fasteners during tilting will be recovered from O&M Contractor.
. . . - (i) Required labourers (in discussion with BHEL) labourers to be allocated for this activity.
General maintenance works such as Daily housekeeping activity for Inverter " e . ) .
. Rk K (ii) All the buildings - Main Control room and Inverer rooms to be mopped daily and surroundings
rooms and Control room including toilets, Garbage removal from solar array
area, repair of plumbing works, underground water tanks, Sintex tanks, to be kept clean.
9 » repair of plumbing » underg vatertanis, sintex tanks, Months| 123 4,281.98 526,684.03 |(iii) All toilets to be cleaned daily.
cleaning of sewerage lines, septic tanks, soak pits if required, minor civil X . X . . ,
. . . ; (iv) All consumables required for this activity shall be in vendor's scope.
repair works such as leakages, doors, windows, rolling shutters, ventilators, o Lo
R R . Measurement of above avtivities shall be done as per O&M Log book records maintained.
floor/ tiles/ wall cracks, cleanning of drains etc. R . K oo
Deductions shall be passed in O&M Contractor Bills for any activities not completed.
Annual maintenance of all transformers with respect to BDV measurement, Through OEM / competent testing agencies as approved by BHEL. All required tools, tackles, testing
Qil filtering as required, DGA test, tightness of cables, earthing and and measuring instruments, Oil filtration kit, DG set etc. to be arranged by vendor.

10 [hardwares, replacement of gasket, silica gel breather, paint touchup, Years 10 66,906.00 669,060.00 |The Annual Maintenance activities shall be carried out between November to January and will be
arresting oil leakages and oil topup of all transformers (33KV and aux measured only when all activities listed are completed. Payment for any Maintenance not carried
transformers) and other related electrical works. out shall be deducted from O&M Contractor Bills.

1 Annual testing and calibration of 33 k\_/ HT panel equipment as VCBs, CTs, Vears 10 43,489.20 434,892.00 Through OEM /-competent testing agencies as approved by BHEL. All required tools, tackles, testing
PTs, Numerical relays, electromechanical relays, MFMs, Energy meters etc. and measuring instruments, DG set etc. to be arranged by vendor.

. . I . . Weather monitoring station equipment to be calibrated at IMD or OEM recommended labs as per

12 |Calibration of Weather Monitoring Station equipment Years 10 50,085.00 500,850.00 - i ) g. . quip ) P

calibration period of individual equipment as recommended by OEM.
All the fire extinguishers to be checked for healthiness and re-filling to be carried out as and when

13 |Checking and re-filling of Fire extinguishers and sand buckets as required. Months 123 6,690.60 822,943.80 required 8 g
Maintenance and Servicing of Airconditioners, Refrigirator, Furniture, Water Complete maintenance and servicing of equipment as and when required to be carried out b

14 |purifier, fans, grass cutting machines etc. Daily Tea/ Coffee and drinking Months 123 5,017.95 617,207.85 vendF:)r g quip q v
water to be provided for customers and BHEL Staff. )

Painting of all metal structures (non-galvanized), rolling shutters, switchyard L i i

15 g X ( g ) g 4 Years 10 10,036.00 100,360.00 [Painting of all metal structures shall be carried out once in every year.

and transformer yards fencing and gates, all rusted components etc.
Painting of Main Control room building and inverter room buildings using
16 |weather proof cement based acrylic emulsion paint (Exterior grade) for AU 2 78,078.30 156,156.60 |Painting of Control room and inverter room building shall be carried out once in 5 years.

outside and oil bound distemper paint for inside the building




Maintenance of Roads and drains such as:
I. Crack repairing of the road surface.
Il. Pot-holes over the top road surface to be rectify.

17 |lll. Maintenance of shoulders for the rain cuts or damage due to some Years 10 13,381.20 133,812.00 |Maintenance of roads and drains shall be carried out once in every year.
external reasons.
IV. Before and after the monsoon season the storm water drainage shall be
maintained & cleaned for smoother flow of storm water.
18 Prow'dmg internet leased line co'nnectmn of'rTnn. 1 MBPS speed including Months 123 1,003.59 123,441.57 |Internet connection to be taken in the name of TSTRANSCO
required hardware for 24 hours internet facility
19 |Providing Landline Telephone connection in Control Room Months 123 502.00 61,746.00 |Landline telephone connection to be taken in the name of TSTRANSCO
Official ch to SLDC will b id by BHEL in the f f DD / EFT i i d d not
Coordination and liasoning with SLDC for interconnection of plant data with _ICIa charges to . w! epal . Y .|n .e o.rm ° X / ‘as per invoice/ demand note .
20 ALDC / SLDC Years 10 5,018.00 50,180.00 |raised by SLDC. Required coordination and liasoning in getting invoice/ demand note etc. shall be in
vendor scope.
L ) ) ) Vendor shall coordinate and liason with CEIG for renewal of complete plant approval including
Coordinat dl th CEIG fi | of CEIG land
21 oordination and flasoning wi orrenewalo approvalan Years 10 40,143.60 401,436.00 |33KV Trnsmission line/ cable and TSTRANSCO side substation bays. Official charges if any to CEIG

other statutory bodies as applicable.

will be paid by BHEL in the form of DD / EFT.

Total amount excluding GST (Rs.)

Rs. 31,251,775

Total amount: Rupees Three Crore Twenty Four Lakh Eighty One Thousand Seven Hundred and Seventy Five, Plus applicable GST

IMPORTANT NOTE:
Monthly/Annual 0&M payment to the contractor will be released on comparision of generation as per guaranteed paramenter vis-a-vis Actual generation. The shortfall (if any) w.r.t guaranteed generation shall be duly supported by documentary
evidence. Incase of shortfall w.r.t guaranteed generation paramenter, BHEL Engineering department to certifiy that "the reasons submitted by contractor are beyond its reasonable control". The amount equivalent to shortfall in generation may be

observed by BHEL on exceptional basis.

*Manpower indicated is only minimum requirement. However, vendor to deploy required manpower to complete each activity in specified time duration.

The value of the Contract will remain same throughout contract period and no escalation is allowed. Hence bidder has to quote the price, considering the revision of minimum wages by Government notifications from time to time.
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1.0 Introduction

1.1 | Overall project outline of 10MW (AC) solar photovoltaic power plant

1.2 | Enclosures to this tender specification (Tender purpose only)

2.0 Location/ address of power plant:

3.0 Vendor scope of Work

4.0 Operations and Maintenance

5.0 General conditions applicable during O&M

1.0 Introduction

1.1 Overall project outline of 10MW (AC) solar photovoltaic power plant
Bharat Heavy Electricals Limited (BHEL), Electronics Division, Bangalore is setting up 10MW (AC)
solar photovoltaic (SPV) power plant for SCCL at STPP, Pegadapally, Mancherial Distt, Telangana.

Solar PV modules employed at the plant generates DC electricity that in turn shall be inverted to AC
at 350V-380V range Output of each solar block (5MW) with independent Inverter/Control room
(IR/CR) / transformer yards shall be stepped up to 33kV. Solar plant comprises of 1 no of Inverter
room with associated 5 MW PV array and 1 no. of Main Control Room (MCR/ CR) with associated 5
MW PV array. Output of IR room is combined at CR at 33KV level.

MMS structures are seasonal tilt type.

The total land of solar plant is distributed into four areas Block A, Block B, Block C and Block D all
separated by a distance of approx. 100m. IR is in Block A and CR is in Block C.

Power generated at the above SPV plant shall be transmitted to substation using part 33kV
Transmission line and part underground cables. There shall be Highway and railway crossings en-
route. Distance between SPV plant and substation is 15 km approximately.

The plant is envisaged to have several other infrastructural support systems such as module cleaning

system for SPV modules, plant illumination system, fire alarm system, boundary fencing, approach
roads, pathways, drainage system etc.

1.2 Enclosures to this tender specification (Tender purpose only)

1 Tentative AC single line diagram of overall Solar PV power plant

Tentative SPV plant layout with solar array, control/ inverter rooms, switchyards

Tentative layout of main control room

Tentative layout of inverter room

A | WOIN

Tentative Transmission line route layout

2.0 Location/ address of power plant:

10MW (AC) Solar Photovoltaic Power Plant, STPP, Pegadapally, Mancherial Distt, Telangana.
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3.0 Vendor scope of Work
The table below indicates the scope of work for the vendor, as briefly outlined-
# Scope of work (as briefly outlined) Qty
7 Operation and Maintenance 123

This includes operation and maintenance of solar plant, transformer yards, metering | Months
yard, transmission line and substation bay for 123 months period

4.0 Operations and Maintenance

4.1

Vendor scope includes operation and maintenance of all equipment and systems installed
in solar plant, transformer yards metering yard, transmission line and substation bay for 123
months period from zero date of O&M.

Subsequent to Commissioning of the plant, BHEL shall conduct a PG test for proving the
Guaranteed generation. Unless there are Major Breakdowns in the plant, it will be the O&M
Contractors responsibility to maintain the Power Generation from 10 MW Plant in line with
the PG Test results, considered along with allowable degradation.

4.2

Date of commencement of operations and maintenance:
Zero date for O&M shall be the after commissioning of the project and shall be as declared
by BHEL.

4.3

O&M personnel
1. Vendor shall deploy following minimum personnel:

(a) Technical / administrative / office personnel

(i) One (1) technical-cum-administrative in-charge having degree in electrical /
electronics engineering and experience in installation, Commissioning, O&M of solar
plants with overall responsibility for complete plant operations including metering
yard, substation bay and transmission line. The in-charge shall have competence
to handle technical and operational / crisis problems.

(i) Required technicians (in discussion with BHEL) working level staff with ITl / diploma
qualifications in engineering with competence for operating electrical / electronics /
mechanical equipment, taking measurements, data logging / maintaining registers,
preparation of reports in computer to be deployed at Solar plant.

(iii) Required labourers (in discussion with BHEL) skilled/unskilled persons for regular
house-keeping (cleaning / mopping etc), water cleaning of SPV modules, grass
cutting and other maintenance works.

(iv) Note: At least one technical personnel shall essentially be a certified / licensed
person for HT operations (33KV minimum). This is a mandatory requirement.

(b) Security personnel

Minimum Nine (9) security guards to be deployed spread over three shifts (3+3+3) with

competence to handle tough situations and safeguard the plant from miscreants.

(c) In case, any of the above O&M personnel is on leave, reliever shall be arranged by the
vendor so that there is no effect on O&M activity.

2. Similarly, O&M personnel shall be provided with raincoats, toolsets, earthing rods, safety
gloves, safety goggles, gumboots, helmets and all other personal protective equipment
(PPE) that will be relevant to ensure human safety.

3. Names, qualification, work responsibility of personnel shall be listed on a display board
within control room.

4. Attendance register shall be maintained for all the contractor employee.

5. Vendor shall ensure statutory requirements such as ESI, PF and labour license for their
O&M personnel posted at site.

6. BHEL shall have right to disallow any O&M employee, if found unfit to perform. BHEL
instructions issued in writing shall be binding on vendor who shall replace the person.
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10.

11.

12.

13.

14.

O&M personnel at site shall conform to general regulations in force at site and to any

special instructions from local administration/SCCL.

O&M personnel at site shall be deemed to be aware of damages and risks incidental to

conditions of BHEL land and works from time to time and BHEL shall not be responsible

for any injury to personnel arising there from.

Training to O&M personnel

It is the absolute responsibility of vendor to ensure imparting of necessary training to

their O&M personnel to get them acquainted with the operations of various electrical and

mechanical equipment of the power plant. For this purpose, vendor shall identify the

O&M personnel well in advance and involve them during installation and commissioning

stages so that they become well versed with various functional aspects of the power

plant.

Availability of O&M personnel at power plant

(a) Vendor shall ensure that operating staff are present in the power plant during plant
operation (6:00 AM — 6:30 PM) every day.

(b) Vendor shall ensure that certain minimum operating staff are present at the power
plant even on festivals, public holidays and any other unique occasions so that the
plant is run under competent supervision on all days.

(c) Security guards shall be available at the power plant on round the clock basis and
on all the days. In case of any break in duty of security guard(s), replacement with
alternate guard(s) shall be ensured during the break time.

O&M personnel shall, strictly, not use any part of the power plant for their personal /

residential purposes. Their presence at the plant shall, strictly, be meant only for the

purpose of operation and maintenance of plant.

In case of Maintenance activity / failure or damage / accident / replacement / repair

required for equipment as Solar modules, CRP panel, VCB, CT and PT, Aukxiliary, Main

transformer, transmission Line, Battery bank / charger etc, all site related activities e.g.

unloading, erection, installation, charging, co-ordination with agencies involved, etc.,

shall be in O&M contractor’s scope. Arrangement of JCB/ crane / hydra / additional
labour hiring / Ladder, etc., for arranging replacement of failed equipment will be in the
scope of the vendor.

O&M contractor shall ensure that wages to all the O&M staff and labour engaged (Skilled

/ Unskilled) are paid as per Appropriate Govt. Minimum Wages Act (To be ascertain by

bidder). The wages shall be paid within the 7" day of every month. In case of failure of

O&M contractor to pay minimum wages in time, then BHEL may pay the wages to the

O&M Staff directly and deduct the same along with Costs from the running Bills of O&M

contractor. The minimum Wages Act as well as the applicable Minimum Wages shall be

displayed on a Board inside the Control Room.

O&M Contractor shall provide 2 Mobile SMARTPHONE handsets with Sim Cards, One

to BHEL Engineer and another to O&M In Charge. These Cell Nos. Shall be displayed

on boards within the Plant and shall be the Contact Nos for SCCL or BHEL to Contact
the O&M Staff. O&M Contractor shall bear all costs for purchase of handsets, SIM Cards
as well as for regular recharges.

4.4

O&M operations — daily basis
(1) Site is very Dusty and hence Water cleaning of SPV modules (at least 2 times a month)

O&M contractor shall deploy additional labour if required to complete this activity within
the stipulated time. Labour shall be provided with Module cleaning equipment such as
Mops etc an also Safety Gum—boot.

(2) Control room and inverter room cleaning — dry sweeping, wet mopping
(3) Water wash cleaning of toilets, urinals.

PV SYSTEM ENGG




PURCHASE SPECIFICATION; GROUP: PHOTOVOLTAICS PS-439-1326

OPERATION & MAINTENANCE FOR 10MW/(AC) SOLAR Rev No: 00

PV POWER PLANT AT STPP, Pegadapally PAGE :5 OF 8

(4) Logging of DC, AC, grid parameters (current, voltage, power, energy) at PCUs & VCB/
C&R panels, transformer temperatures, equipment tripping/ breakdown, grid outage etc
as per BHEL formats.

(5) SCADA data station / PC operations for daily monitoring of weather parameters, trend
graphs and urgent reporting to BHEL in case of any problems / anomalies observed with
any of the parameters.

(6) Drinking water to be arranged for O&M personnel at site.

(7) Contractor shall prepare and send Forecasting and Scheduling (F&S) generation reports
as per extant regulations (SERC/CERC) for Forecasting, Scheduling, Deviation
Settlement Mechanism and related matters. The scope under this Clause shall also
include establishing and maintaining forecasting tools and appointment of
QCA/Aggregator, if required. % Error (Deviation) shall be calculated as per the said
regulations and DSM Charges in case of deviation beyond the permissible limits shall
be borne by the vendor.

4.5 | O&M activities — weekly basis

(1) Removal of garbage from solar array field, switchyard, roads, drains, pathways, sand
buckets; logging in registers with signatures of operating persons and in-charge.

(2) Monitoring and logging of fire extinguisher levels / pressures as per BHEL formats

4.6 | O&M activities — monthly basis

(1) Inspection of fire extinguishers (weight, pressure indication, physical status etc) followed
by refilling actions, if necessary, based on indications. Report to be submitted as per
BHEL approved recording formats.

(2) Earthing resistance measurements for solar array structures, control room equipment,
switchyard equipment, lightning arrestors (ESE): measured values shall be recorded in
registers and reported to BHEL as per BHEL approved recording formats.

(3) Submission of values / status of plant parameters and events for the corresponding
month, as below, as per BHEL approved formats:

a. Daily values of solar array strings (SMB parameters)

b. Daily values of weather parameters (solar energy, wind speed, ambient temperature)
c. Daily energy generation

d. Events (with date, time) of faults / tripping / breakdown of equipment

e. Events (with date, time) of grid outage

f. Events (with date, time) of equipment damages, accidents and thefts

g. Activities of module cleaning

(4) Monthly reports shall be submitted to BHEL for all the above data.

(5) Energy generation / meter reading report to be prepared and submitted to the concerned
department (STATE ELECTRICITY SUPPLY & TRANSMISSION BOARDS etc).
Signatures from BHEL’s customer and substation representatives shall be obtained
wherever required.

(6) Co-ordination with STU/SLDC/other statutory organizations as per the requirement on
behalf of Employer for Joint Metering Report (JMR), furnishing generations schedules
as per requirement, revising schedules as necessary and complying with grid
requirements

(7) Inspection of transmission line and Substation bay equipment

4.7 | O&M activities - quarterly basis shall be billed once in 3 months after completion of activities

(1) Cleaning of PCUs, VCB panels, C&R panels, ACBD, IRDB, FCBC, battery banks etc. to
remove accumulated dust at plant and substation end.

(2) Monitoring and status review, followed by rectification / calibration / replenishment /
replacement actions as necessary and applicable for following:

(3) Spare items of all electrical equipment

(4) First aid box items - medicines and accessories

(5) Safety gadgets
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(6) Tool kits and measuring instruments

(7) Yard lights

(8) Pumps, starters

(9) Control room appliances: air conditioners, lights, fans, exhaust fans, switch boards etc.

(10) Pest control for control room and inverter room (rats, snakes etc.) — sprays, chemicals,
medicines etc. to be applied wherever required.

11) Submission of quarterly report on above activities to BHEL.

12) Cleaning of water storage tanks

13) Maintenance / Repair of Earth pits of solar array structures, control room equipment,
switchyard equipment, lightning arrestors (ESE) in order to maintain the desirable Earth
Resistance values.

14) Grass cutting — monthly once shall be carried out with help of grass cutting machines
and manually engaging separate labour. The growth of grass / drying of grass is
detrimental to Generation as well as to safety from fire hazards.

4.8

O&M activities — half yearly basis shall be billed once in 6 months after completion of
activities

Tilting of Solar PV Module structures (Two cycle per year). Each cycle to be completed
within 15 days’ period. O&M Contractor shall engage separate labour as required for
completing this activity within the time schedule specified.

4.9

O&M activities — yearly basis shall be billed once in 12 months after completion of activities

(1) BDV measurements for oil samples from all the transformers and submission of report
to BHEL.

(2) Calibration of Weather Monitoring Station equipment

(3) Filtration of oil to be arranged, if required, based on BDV measurement report. Tightness
of cables, earthing and hardware, replacement of gasket, silica gel breather, paint
touchup, arresting oil leakages and oil top-up of all transformers (33KV and aux
transformers) and other related electrical works

(4) Testing and calibration of VCBs, relays, CTs, PTs, LA, GOS, ABT meter etc in plant,
metering yard, transmission line and substation bay

(5) Testing and maintenance of transmission line items

(6) Lubrication of moving contacts (VCBs, GOS switches, Earth switches etc) with
appropriate grease etc for plant, line and substation equipment.

(7) Cleaning of sewerage lines, septic tanks (if found necessary)

(8) Painting of switchyard gate / fencing, earthing chambers, other steel structures within
control room and switchyard if required based on conditions of rusting etc for plant, line
and substation equipment.

(9) Repair and Maintenance of Roads and drains such as:

I. Crack repairing of the road surface.

II. Pot-holes over the top road surface to be rectify.

[ll. Maintenance of shoulders for the rain cuts or damage due to some external reasons.
IV. Before and after the monsoon season the storm water drainage shall be maintained
& cleaned for smoother flow of storm water.

(10)Checking tightness of hardware in solar array structures and tightening wherever
required.

(11)Checking tightness of power cable terminations in SPV modules (MC4), SMBs, electrical
panels of control room, Inverter room, Transformer yards, Metering yard, transmission
line and substation equipment.
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4.10

O&M activities —Once in 5 years shall be billed only after completion of this activity after 5
years of O&M

(1) Painting of Main Control room building and inverter room buildings using weather proof
cement based acrylic emulsion paint (Exterior grade) for outside and oil bound distemper
paint for inside the building

4.1

O&M activities - as and when required (contextual basis)
(1) Monitoring and operation of plant electrical equipment as and when required:
(a) GOS Air break switches
(b) VCB on/off: local operations from outdoor HT panel and remote operations from
indoor remote annunciation panel
(c) Settings numerical relays in HT panels/ C&R Panels: review and revision in
consultation with BHEL.
(d) ACB on/off operations on LT side.
(e) PCU operations: emergency close, LCD displays (selection of settings, monitoring
the DC/AC/event/fault status parameters), operation of duct fans.
(f) Battery and battery charger operations
(9) Bore well pump operations to fill the storage tanks.
(h) Supply of water using tankers in case of no bore well water

(2) Coordinating, on behalf of BHEL, and obtaining renewal of statutory licenses, clearances
and approvals from state departments.

(3) All the equipment required for O&M for the healthy operation of the Plant must be
calibrated, time to time, from the NABL accredited labs and the certificate of calibration
must be provided prior to its deployment.

(4) Reporting, on an immediate basis (within max 2 hours) of functional problems / damages
in site installed items to facilitate immediate repair / replacement. Further, vendor shall
correspond / coordinate with respective equipment vendor / service center, on behalf of
BHEL, for getting the service engineers to the site. Later, coordinating with the service
engineers during their visit to site, and assisting them in the trouble shooting process
until the problem is resolved. Vendor shall report to BHEL (within max 2 hours)
immediately after the problem is resolved.

(5) Vendor shall keep updating the spares inventory at the site every time there is
consumption of spare items towards replacement. In case of shortage of spares, the
same shall be reported on an urgent basis (with max 2 hours) to BHEL.

(6) Coordinating with authorities upon failures at sub-station bay, grid failures, line problems
etc and implementing the needful steps to restore the plant to normal operation.

(7) The electrical charges for the auxiliary consumption and broadband internet, telephone
charges, if any, of the SPV plant during the entire period will be in scope of the vendor

(8) Theft incidents: immediate reporting to BHEL, filing FIRs with police stations on behalf
of BHEL, coordination for site inspection by insurance companies and clearance of
insurance claims, logging of events (date, time) and maintaining records.

(9) Accidents: immediate reporting to BHEL, coordinating with hospitals, logging of events
(data, time) and maintaining records.

(10)  Procurement of all O&M consumables for fulfilling the activities detailed above will
be in the scope of vendor.

PV SYSTEM ENGG




PURCHASE SPECIFICATION; GROUP: PHOTOVOLTAICS PS-439-1326

OPERATION & MAINTENANCE FOR 10MW/(AC) SOLAR Rev No: 00

PV POWER PLANT AT STPP, Pegadapally PAGE : 8 OF 8

5 General conditions applicable during O&M

O&M contractor shall to maximum extent possible, ensure that technically qualified
people from local areas be provided employment during O&M. Such technically qualified
people shall be selected from List as proposed by Nodal officer/ area Engineer of SCCL
through BHEL.

5.1

Vendor shall make their own arrangements for necessary food, drinking water and
accommodation for their labour and employees posted at the site. Similarly, food and drinking
water required at the site, during the operations, shall also be in scope of vendor.

5.1(a)

Vendor shall, throughout the O&M period, provide a two-wheeler for intra-site and inter-site
movement of BHEL personnel as well as O&M In-charge for routine inspections and
commuting of O&M Staff between Solar Plant, Sub-Station and Transmission lines for routine
inspections. Vehicle provided shall have Insurance and all other documents issued by RTA
and these shall be subject to inspection / verification by BHEL / SCCL at any time.

5.2

Vendor shall organize all necessary steps to meet statutory requirements such as labour
license, PF, ESI etc and also ensure compliance with relevant acts such as minimum wages
act, income tax act, employee insurance act etc for their labour deployed at site.

5.3

Vendor shall maintain updated labour register, with name, age, qualification, salary,
attendance details etc. at the site.

5.4

Vendor shall display danger boards, wherever required, to ensure safety of the persons.

5.5

Vendor shall adhere to all necessary safety norms such as use of helmet, goggles, hand
gloves, gumboots, aprons etc. It is the ultimate responsibility of the vendor in all respect to
prevent accidents at the site and safeguard their labour from accidents.

5.6

Vendor shall, at the completion of every work, clear off the debris, which resulted out of the
work. In case of excavation work such as cable trench etc, vendor shall finish the land neatly
with necessary leveling, rolling etc.

5.7

Vendor shall carry out the work without causing inconvenience to other contract groups at the
site. In case of conflicts with other groups, vendor shall ensure that the matter is resolved at
once amicably so that the progress of work is not affected.

5.8

Any damages on the building, structures etc. attributable to the acts of labour / employees of
vendor shall be rectified and made good by the vendor at their own cost.

5.9

No child labour shall be employed for execution of the present contract.

5.10

Vendor shall submit periodic status report, on daily as well as weekly consolidated basis, to
BHEL on the progress of the contract.

5.11

General Guidelines

a) Any civil or electrical work which is not mentioned or included in this tender document
but necessary for functional requirements of the plant shall be carried out by vendor.

b) All work shall be carried out in accordance with the latest edition of the Indian Electricity
Act and rules formed thereunder and as amended from time to time.
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COPYRIGHT AND CONFIDENTIAL

FIRST ANGLE PROJECTION

ALL DIMENSIONS ARE IN mm

Hﬁ
7/ \\ﬁ}”ms\ \’:M
| cables shall be min 20mm.

—02-B-55

¥00-313-9M0-0£1005 051035~ 13H8 i ? ’ ! ° o ! e ’ 10 1 2 1 “ 1 10
NOTES:
1. Cable installation shall be as per IS 1255.
2. The sand for filling shall be of Grade — IV conforming to IS: 383. Back fill shall be done after removing stone and any other
foreign material from the soil.
% 3.  DC cables shall be provided with punched/ embossed aluminium tags. The marking shall be done with good quality letter and
m Jd [ _,-a--—ﬂugr——————-—ﬁ ED numbers of proper size so that the cables can be identified easily. m
/‘;;” ::: ! 4. Solar cables, wherever exposed to direct sunlight and buried underground, shall be laid through 38/50mm Double Wall
S —re— I | I ) g Corrugated (DWC) HDPE conduits. Cables shall be laid inside HDPE DWC pipe on the basis of 40% fill criteria.
A - — il NEW BOUNDARY 5. Solar cables shall be aesthetically tied to Module Mounting Structure using UV resistant cable-ties suitable for outdoor
s \ I I I | Po— E,é;l application. F
[jf B B ——————— )" 6.  The horizontal and vertical clearances between power and communication cable (except OFC) shall not be less than 300mm.
L i I I I I I i I ) "’1 7. The size of Hume pipe used in road and drain crossing shall be min 150mm. Hume pipe shall be of Class NP3minimum.
%Tj :H ler 8.  Cable markers will be provided along HT cable trench route and on corner points.
S C I — l 1 9. No cable joints shall be acceptable in Solar and DC cable. All cables shall be joint free except terminal joints. N
2 " 1 10. All communication cables (for SMU, WMS etc.) shall be laid through HDPE pipe. The size of conduit for communication ’
|
W

R15 [ i

>~ 11. Bending radius shall be 15 times of cable diameter as per IS1255.
\*‘ 12. Al LT cables and HT cable shall be laid at min. depth of 750 mm and 1050mm respectively.
¥ 13. DCtrench with shall vary from minimum 600mm to 2000mm based on number of cable runs in the trench.
‘ *1 14. Maximum 5 circuits of DC cable (10 cables) can be laid touching. Separation of 100mm shall be maintained between cases
ﬁ? where number of circuits are more than 5 in trench.
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NOTES: —
1. TOTAL NUMBER OF TABLES - 834 NOS.
2. LENGTH OF TABLE IS 20.03M.
3. NUMBER OF MODULES IN EACH TABLE - 40 MODULES.
4. INTER ROW SPACING - 7.5M.
5. ALL DIMENSIONS ARE IN METERS. K
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CHAPTER -1

1. GENERAL INSTRUCTION TO TENDERERS
1.1. DESPATCH INSTRUCTION

i) The General Conditions of Contract form part of the Tender specifications. All pages of the
tender documents shall be duly signed, stamped and submitted along with the offer in token
of complete acceptance thereof. The information furnished shall be complete by itself. The
tenderer is required to furnish all the details and other documents as required in the following

pages

i1) Tenderers are advised to study all the tender documents carefully. Any submission of tender
by the tenderer shall be deemed to have been done after careful study and examination of the
tender documents and with the full understanding of the implications thereof. Should the
tenderers have any doubt about the meaning of any portion of the Tender Specification or find
discrepancies or omissions in the drawings or the tender documents issued are incomplete or
shall require clarification on any aspects, the scope of work etc., he shall contact the authority
inviting the tender well in time (so as not to affect last date of submission) for clarification
before the submission of the tender. Tenderer’s request for clarifications shall be with reference
to Sections and Clause numbers given in the tender documents. The tender specifications and
terms and conditions shall be deemed to have been accepted by the tenderer in the offer. Pre
requirements and conditions shall be liable for rejection.

i) Integrity pact (IP): If NIT calls for Integrity Pact, the same shall be duly signed & stamped
by the authorised signatory & submitted along with tender document.

1.2. SUBMISSION OF TENDERS
1.2.1 The tenderers must submit their tenders as per instructions in the NIT

1.2.2 BHEL takes no responsibility for delay, loss or non-receipt of tenders sent by
post/courier. The tenders received after the specified time of their submission are treated as
‘Late Tenders’ and shall not be considered under any circumstances. Offers received by
Fax/Email/Internet shall be considered as per terms of NIT.

1.2.3 Tenders shall be opened by authorised Officer of BHEL at his office at the time and date
as specified in the NIT, in the presence of such of those tenderers or their authorised
representatives who may be present
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1.2.4 Tenderers whose bids are found techno commercially qualified shall be informed the date
and time of opening of the Price Bids and such Tenderers may depute their representatives to
witness the opening of the price bids. BHEL’s decision in this regard shall be final and
binding.

1.2.5 Before submission of Offer, the tenderers are advised to inspect the site of work and the
environments and be well acquainted with the actual working and other prevalent conditions,
facilities available, position of material and labour, means of transport and access to Site,
accommodation, etc. No claim will be entertained later on the grounds of lack of knowledge of
any of these conditions.

1.3. LANGUAGE

1.3.1 The tenderer shall quote the rates in English language and international numerals.
These rates shall be entered in figures as well as in words. For the purpose of the tenders, the
metric system of units shall be used.

1.3.2 All entries in the tender shall either be typed or written legibly in ink. Erasing and over-
writing is not permitted and may render such tenders liable for rejection. All cancellations
and insertions shall be duly attested by the tenderer.

1.4 PRICE DISCREPANCY:
1.4.1 Conventional (Manual) Price Bid opening:

i) If, in the price structure quoted for the required goods/services/works, there is discrepancy
between the unit price and the total price (which is obtained by multiplying the unit price by
the quantity), the unit price shall prevail and the total price corrected accordingly, unless in
the opinion of BHEL there is obvious misplacement of decimal point in the unit price, in which
case the total price as quoted shall govern and the unit price corrected accordingly

11) If there is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected,

1i1) If there is a discrepancy between words and figures, the amount in words shall prevail,
unless the amount expressed in words is related to an arithmetic error, in which case the
amount in figures shall prevail subject of (i) and (i) above.

iv) If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target
date up to which the bidder has to send his acceptance on the above lines and if the bidder
does not agree to the decision of BHEL, the bid is liable to be ignored.

v) In case of lump sum price, if there is any difference between the amount in figures and in
words, the amount quoted by the bidder in words shall be taken as correct.
533
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vi) In case of omission in quoting any rate for one or more items, the evaluation shall be done
considering the highest quoted rate obtained against the respective items by other tenderers
for the subject tender. If the tenderer becomes L-1, the notional rates for the omission items
shall be the lowest rates quoted for the respective items by the other tenderers against the
respective omission items for the subject job and the “Total quoted price (loaded for omissions)’
shall be arrived at. However the overall price remaining the same as quoted originally, the
rates for all the items in the Total quoted price (loaded for omissions)’ shall be reduced item
wise in proportion to the ratio of ‘Original’ total price and the Total quoted price (loaded for
omissions)”.

1.4.2 Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to
execute the work as per overall price offered by him during the Reverse Auction process. In
case of omission of rates, the procedure shall be as per ‘Guidelines for Reverse Auction’
enclosed.

i) Offers from tenderers who are under suspension (banned) by any Unit/Region/Division of
BHEL shall not be considered.
1) Offers from tenderers who do not comply with the latest guidelines of Ministry/

Commissions of Gout of India shall not be considered.
1.5. EVALUATION OF BIDS

i) Technical Bids submitted by the tenderer will be opened first and evaluated for fulfilling
the Pre-Qualification criteria and other conditions in NIT/Tender documents, based on
documentary evidences submitted along with the offer, BHEL reserves the right to ask for
proofs/documents, clarification in relation to Technical/commercial data during tender
evaluation

11) Price Bids of shortlisted bidders shall only be opened either through the conventional price
bid opening or through electronic Reverse Auction, at the discretion of BHEL

1i1) Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall be
intimated to the vendor before the opening of Price bid.

1.6. DATA TO BE ENCLOSED

The following information in full shall be furnished by the tenderer. Non-submission of this
information may lead to rejection of the offer.

i) INCOME TAX PERMANENT ACCOUNT NUMBER, GSTIN, SAC, HSN Certified copies
of PAN, GSTIN shall be furnished along with tender. The names, addresses and contact
information of the Directors/Partners shall be furnished along with the offer.

11) An attested copy of the Power of Attorney, in case the tender is signed by an individual other
than the sole proprietor.

6/ 33
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ii1) IN CASE OF INDIVIDUAL TENDERER:
His / her full name, address, PAN, GSTIN and place & nature of business to be furnished.
iv) IN CASE OF PARTNERSHIP FIRM

The names of all the partners and their addresses, a copy of the partnership deed/instrument
of partnership shall be enclosed.

v) IN CASE OF COMPANIES:

Date and place of registration including date of commencement certificate in case of Public
Companies (certified copies of Memorandum and articles of Association are also to be
furnished). Nature of business carried on by the Company and the provisions of the
Memorandum relating thereof.

1.7. AUTHORISATION AND ATTESTATION

Tenders shall be signed by a person duly authorised/empowered to do so. An attested copy of
the Power of Attorney, in case the tender is signed by an individual other than the sole
proprietor shall be submitted along with the tenders

1.8. EARNEST MONEY DEPOSIT

1.8.1 Every tender must be accompanied by the prescribed amount of Earnest Money Deposit
(EMD) in the manner described herein.

The EMD may be accepted only in the following forms:

(i) Electronic Fund Transfer credited in BHEL account (before tender opening)

(it) Banker’s cheque/ Pay order/ Demand draft, in favor of BHEL (along with offer)In case
total EMD amount is more than Rs 20 Lakh, the amount in excess of Rs 20 lakh maybe
accepted in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such
cases shall be valid for at-least six months.

(iii) Through SBI collect (before tender opening)

(iv) No other form of EMD remittance shall be acceptable to BHEL

1.8.2 EMD by the bidder will be forfeited as per Tender Documents if

1) After opening the tender and within the offer validity period, the tenderer revokes his/her
tender or makes any modification in his tender which is not acceptable to BHEL.

11) The Contractor fails to deposit the required Security deposit or commence the work within
the period as per LOI/ Contract.

1i1) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged in
derailing the tender process by unlawful means

1.8.3 EMD shall not carry any interest.
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1.8.4 In the case of unsuccessful bidders, the Earnest Money will be refunded to them within
a reasonable time after acceptance of award by successful tenderer.

1.8.5 EMD of successful tenderer will be converted as part of Security Deposit

1.9. SECURITY DEPOSIT

The total amount of Security Deposit will be 5% of the contract value (including all applicable
taxes) EMD of the successful tenderer shall be converted and adjusted towards the required
amount of Security Deposit.

1.9.1 Modes of Security deposit:

The balance amount to make up the required Security Deposit of 5% of the contract value
may be accepted in the following forms:

i) Cash (as permissible under the extant Income Tax Act)

i1) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/
Electronic Fund Transfer in favour of BHEL

iit) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL

iv) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined
in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL)

v) Securities available from Indian Post offices such as National Savings Certificates,

Kisan Vikas Patras ete. (held in the name of Contractor furnishing the security and duly
endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL) (Note: BHEL will not be
liable or responsible in any manner for the collection of interest or renewal of the documents
or in any other matter connected therewith)

vi) 50% of the required Security Deposit, including the EMD, should be paid before start of the
work. Balance of the Security Deposit can be collected by deducting10% of the gross amount
progressively from each of the running bills of the Contractor till the total amount of the
required Security Deposit is collected. If the value of work done at any time exceeds the contract
value, the amount of Security Deposit shall be correspondingly enhanced and the additional
Security Deposit shall be immediately deposited by the Contractor or recovered from
payment/s due to the Contractor. Security Deposit shall be released to the Contractor upon
fulfilment of contractual obligations as per terms of the contract.

1.9.2 The Security Deposit shall not carry any interest.

1.9.3 The validity of Bank Guarantees towards Security Deposit shall be initially up to the
completion period as stipulated in the Letter of Intent/Award ( plus maintenance period if
applicable), and 03 months claim period. The same shall be kept valid by proper renewal till
the acceptance of Final Bills of the Contractor, by BHEL

1.9.4 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and
penalties in the event of the Contractor’s failure to fulfill any of the contractual obligations or
in the event of termination of contract as per terms and conditions of contract. BHEL reserves
the right to set off the Security Deposit against any claims of other contracts with BHEL.

8|33
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1.10. REFUND OF SECURITY DEPOSIT

50% of the security deposit may be refunded on completion of the work after payment of the
final bill and the balance 50% of the security deposit is refunded only after the expiry of the
maintenance period from date of completion of work as stipulated in the contract concerned.

1.10.1 DEFECTS LIABILITY PERIOD:

The contractor shall be responsible to make good and remedy at his own expenses within such
period as may be stipulated by the Engineer-in-charge, any defect which may develop or may
be noticed before the expiry of the maintenance period of six months or as stipulated in NIT
hereto from the certified date of completion and intimation of which has been sent to the
contractor within seven days of the expiry of the said period by a letter sent by hand delivery
or by registered post or Email. If contractor fails to attend to the above, defect will be rectified
at contractor’s risk & cost and same will be deducted from the security deposit/payable
amounts available with BHEL.

1.11. BANK GUARANTEES

Where ever Bank Guarantees are to be furnished/submitted by the contractor, the following
shall be complied with

i) Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as defined
in the Companies Act.

i11) The Bank Guarantees shall be as per prescribed BHEL formats.

111) It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for
the required period (subject to a minimum period of six months), as per the advice of BHEL.
BHEL shall not be liable for issue of any reminders regarding expiry of the Bank Guarantees.

iv) In case extension/further extensions of any Bank Guarantees are not required, the bidders
shall ensure that the same is explicitly endorsed by BHEL

v) In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the
right to invoke the same by informing the concerned Bank in writing, without any advance
notice/communication to the concerned bidder.

vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank,
only through an amendment in an appropriate non judicial stamp paper.

vit) The Original Bank Guarantee shall be sent directly by the Bank to BHEL under Registered
Post (Acknowledgement Due).
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1.12. VALIDITY OF OFFER

The rates in the Tender shall be kept open for acceptance for a minimum period of Ninety (90)
DAYS from latest due date of offer submission (including extension, if any). In case BHEL
calls for negotiations, such negotiations shall not amount to cancellation or withdrawal of the
original offer which shall be binding on the tenderers.

1.13 EXECUTION OF CONTRACT AGREEMENT

The successful tenderer’s responsibility under this contract commences from the date of issue
of the Letter of Intent by BHEL. The Tenderer shall submit an unqualified acceptance to the
Letter of Intent/Award within the period stipulated therein.

The successful tenderer shall be required to execute an agreement in the prescribed form, with
BHEL, within fifteen days (15 days) after the acceptance of the Letter of Intent/Award, and
in any case before releasing the first running bill. The contract agreement shall be signed by
a person duly authorized/empowered by the tenderer. The expenses for preparation of
agreement document shall be borne by Tenderer.

1.14. REJECTION OF TENDER AND OTHER CONDITIONS

1.14.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the
lowest tender or any tender and reserves to itself full rights for the following without assigning
any reasons whatsoever:-

a. To reject any or all of the tenders.
b. To split up the work amongst two or more tenderers as per NIT
c. To award the work in part if specified in NIT

d. In case of either of the contingencies stated in (b) and (c) above, the time for completion as
stipulated in the tender shall be applicable.

1.14.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the
form specified or defective or have been materially altered or not in accordance with the tender
conditions, specifications etc., are liable to be rejected.

1.14.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer
with BHEL, or tenderer under suspension (hold/banning /delisted ) by any unit / region /
division of BHEL or tenderers who do not comply with the latest guidelines of
Ministry/Commissions of Gout of India. BHEL reserves the right to reject a bidder in case it
is observed that they are overloaded and may not be in a position to execute this job. The
decision of BHEL will be final in this regard.

10 | 33
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1.14.4 If a tenderer who is a proprietor expires after the submission of his tender or after the
acceptance of his tender, BHEL may at their discretion, cancel such tender. If a partner of a
firm expires after the submission of tender or after the acceptance of the tender, BHEL may
then cancel such tender at their discretion, unless the firm retains its character.

1.14.5 BHEL will not be bound by any Power of Attorney granted by changes in the
composition of the firm made subsequent to the execution of the contract. They may, however,
recognize such power of Attorney and changes after obtaining proper legal advice, the cost of
which will be chargeable to the contractor concerned.

1.14.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the
right to reject such tender at any stage or to cancel the contract if awarded and forfeit the
Earnest Money/Security Deposit/any other money due.

1.14.7 Canvassing in any form in connection with the tenders submitted by the Tenderer shall
make his offer liable to rejection.

1.14.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender,
has any relative or relation employed in BHEL, the authority inviting the Tender shall be
informed, along with the Offer. Failing to do so, BHEL may, at its sole discretion, reject the
tender or cancel the contract and forfeit the Earnest Money/Security Deposit.

1.14.9 The successful tenderer should not sub-contract part or complete work detailed in the
tender specification undertaken by him without written permission of BHEL’s Construction
Manager/Site Incharge. The tenderer is solely responsible to BHEL for the work awarded to
him.

1.14.10 The Tender submitted by a techno commercially qualified tenderer shall become the
property of BHEL who shall be under no obligation to return the same to the bidder. However
unopened price bids and late tenders shall be returned to the bidders after finalization of
contract.

1.14.11 Unsolicited discount received after the due date and time of Bid Submission shall not
be considered for evaluation. However, if the party who has submitted the unsolicited
discount/rebate becomes the L-I party, then the awarded price i.e contract value shall be
worked out after considering the discount so offered.

1.14.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation
of the tender irrespective of whether the tender is accepted or not.
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1.15 BHEL Fraud Prevention Policy :

The bidder along with its associate/ collaborators/sub-contractors/ Sub-Vendors/
Consultants/service providers shall strictly adhere to BHEL Fraud Prevention Policy
displayed on BHEL website http://www.bhel.com and shall immediately bring to the notice
of BHEL Management about any fraud or suspected fraud as soon as it comes to their notice.
Fraud prevention policy and list of Nodal officers shall be hosted on BHEL website, vendor
portals of Units/Regions Internet.

CHAPTER-2

2.1 DEFINITION: The following terms shall have the meaning hereby assigned to them except
where the context otherwise requires

i) BHEL shall mean Bharat Heavy Electricals Limited, a company registered under
Companies Act 1956, with its Registered Office at BHEL HOUSE, SIRI FORT, NEW DELHI
— 110049, or its Authorised Officers or its Site Engineers or other employees authorised to deal
with any matters with which these persons are concerned on its behalf.

i1) “EXECUTIVE DIRECTOR” or ‘GROUP GENERAL MANAGER’ or “GENERAL
MANAGER (Incharge)” or “GENERAL MANAGER” shall mean the Officer in Electronics
Division, Mysore road, Bengaluru-560026

1i1) “COMPETENT AUTHORITY” shall mean Executive Director or Group General Manager
or General Manager (In-charge) or General Manager or BHEL Officers who are empowered to
act on behalf of the Executive Director or General Manager (In-charge) or General Manager of
BHEL.

iv) “ENGINEER” or “ENGINEER IN CHARGE” shall mean an Officer of BHEL as may be
duly appointed and authorized by BHEL to act as “Engineer” on his behalf for the purpose of
the Contract, to perform the duty set forth in this General Conditions of Contract and other
Contract documents. The term also includes ‘CONSTRUCTION MANAGER’ or ‘SITE
INCHARGE’ as well as Officers

v) “SITE” shall mean the places or place at which the plants/equipment are to be erected and
services are to be performed as per the specification of this Tender.

vi) “CLIENT OF BHEL” or “CUSTOMER” shall mean the project authorities with whom
BHEL has entered into a contract for supply of equipment or provision of services.

vii) “CONTRACTOR” shall mean the successful Bidder/Tenderer who is awarded the
Contract and shall include the Contractor’s successors, heirs, executors, administrators and
permitted assigns.

12/ 33
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viii) “CONTRACT” or “CONTRACT DOCUMENT” shall mean and include the Work Order,
Contract Agreement, the accepted appendices of Rates, Schedules, Quantities if any, General
Conditions of Contract, Special Conditions of Contract, Instructions to the Tenderers,
Drawings, Technical Specifications, the Special Specifications if any, the Tender documents,
subsequent amendments mutually agreed upon and the Letter of Intent/Acceptance issued by
BHEL. Any conditions or terms stipulated by the contractor in the tender documents or
subsequent letters shall not form part of the contract unless, specifically accepted in writing
by BHEL in the Letter of Intent/Award and incorporated in the agreement.

ix) “"GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to Tenderers’
and ‘General Conditions of Contract’ pertaining to the work for which above tenders have been

called for.

x) “TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean
General Conditions, Common Conditions, Special Conditions, Price Bid, Rate Schedule,
Technical Specifications, Appendices, Annexures, Corrigendum’s, Amendments, Forms,
procedures, Site information, etc and drawings/documents pertaining to the work for which
the tenderers are required to submit their offers. Individual specification number will be
assigned to each Tender Specification.

xi) “LETTER OF INTENT” shall mean the intimation by a Post/Fax/email to the tenderer
that the tender has been accepted in accordance with provisions contained in the letter. The
responsibility of the contractor commences from the date of issue of this letter and all terms
and conditions of the contract are applicable from this date.

xi1) “COMPLETION TIME” shall mean the period by ‘date/month’ specified in the ‘Letter of
Intent/Award’ or date mutually agreed upon for handing over of the intended scope of work,
the erected equipment/plant which are found acceptable by the Engineer, being of required
standard and conforming to the specifications of the Contract.

xiit) “PLANT” shall mean and connote the entire assembly of the plant and equipment’s
covered by the contract.

xiv) “EQUIPMENT” shall mean equipment, machineries, materials, structural, electrical and
other components of the plant covered by the contract.

xv) “TESTS” shall mean and include such test or tests to be carried out on the part of the
contractor as are prescribed in the contract or considered necessary by BHEL, in order to
ascertain the quality, workmanship, performance and efficiency of the contractor or part
thereof.

xvi) “APPROVED”, “DIRECTED” or “INSTRUCTED” shall mean approved, directed or
instructed by BHEL.

13/ 33
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xvit) “WORK or CONTRACT WORK” shall mean and include supply of all categories of
labour, specified consumables, tools and tackles and Plants required for complete and
satisfactory site transportation, handling, stacking, storing, erecting, testing and
commissioning of the equipment’s to the entire satisfaction of BHEL.

xviti) “SINGULAR AND PLURALS ETC” words carrying singular number shall also include
plural and vice versa, where the context so requires. Words imparting the masculine Gender
shall be taken to include the feminine Gender and words imparting persons shall include any
Company or Associations or Body of Individuals, whether incorporated or not.

xix) “HEADING” — The heading in these General Conditions are solely for the purpose of
facilitating reference and shall not be deemed to be part thereof or be taken as instructions
thereof or of the contract.

xx) “MONTH” shall mean calendar month unless otherwise specified in the Tender.

xxi) Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar day or days
of twenty four (24) hours each. A week shall mean continuous period of seven (7) days.

xxii) “COMMISSIONING” shall mean the synchronization testing and achieving functional
operation of the Equipment with associated system after all initial adjustments, trials,
cleaning, re-assembly required at site if any, have been completed and Equipment with
associated system is ready for taking into service.

xxiit) “WRITING” shall include any manuscript type written or hand written or printed
statement or electronically transmitted messages, under the signature or seal or transmittal
of BHEL.

xxiv) “TEMPORARY WORK” shall mean all temporary works for every kind required in or for
the execution, completion, maintenance of the work.

xxv) ‘CONTRACT PRICE’ or ‘CONTRACT VALUE’ shall mean the sum including applicable
taxes mentioned in the LOI/LOA/Contract Agreement subject to such additions thereto or
deductions there from as may be made under provisions hereinafter contained

xxvi) “COMMENCEMENT DATE” or “START DATE” shall mean the commencement/start
of work at Site as per terms defined in the Tender

xxvii) “SHORT CLOSING” or “FORE CLOSING” of Contract shall mean the premature
closing of Contract, for reasons not attributable to the contractor and mutually agreed between
BHEL and the contractor

xxviil) “TERMINATION” of Contract shall mean the pre mature closing of contract due to
reasons as mentioned in the contract

14 | 33




7
m BHARAT HEAVY ELETRICALS LIMITED ELECTRONICS DIVISION BENGALURU - GENERAL CONDITIONS OF CONTRACT

2.2 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION

The contract shall be governed by the Law for the time being in force in the Republic of India.
The Civil Court having original Civil Jurisdiction at Bengaluru, shall alone have exclusive
Jjurisdiction in regard to all claims in respect of the Contract. No other Civil Court shall have
jurisdiction in case of any dispute, under this contract

2.3 ISSUE OF NOTICE

2.8.1 Service of notice on contractor: Any notice to be given to the Contractor under the terms
of the contract shall be served by sending the same by Registered Post / Speed Post/ FAX /
Email to or leaving the same at the Contractor’s last known address of the principal place of
business (or in the event of the contractor being a company, to or at its Registered Office). In
case of change of address, the notice shall be served at changed address as notified in writing
by the Contractor to BHEL. Such posting or leaving of the notice shall be deemed to be good
service of such notice and the time mentioned to the condition for doing any act after notice
shall be reckoned from the date so mentioned in such notice.

2.3.2 Service of notice on BHEL Any notice to be given to BHEL in-charge under the terms of
the Contract shall be served by sending the same by post or Email or leaving the same at BHEL
address or changed address as notified in writing by BHEL to the Contractor.

2.4 USE OF LAND
No land belonging to BHEL or their Customer under temporary possession of BHEL shall be
occupied by the contractor without written permission of BHEL.

2.4.1 STORES AND MATERIALS:

The contractor shall, at his own expense, supply all stores and materials required for the
contract, other than those which may be provided by BHEL at the rates detailed therein subject
to their availability at the place of issue indicated therein. All stores and materials to be
supplied by the Contractor shall be of the best kind as described in the Specifications and the
Contractor shall, if required by the Engineer —in- charge furnish him with proof to his
satisfaction that the store and materials so comply with the specifications.

The contractor shall, at his own expense and without delay, supply samples of stores and
materials proposed to be used in the execution of the work for the approval of the Engineer-in
charge, who may reject all stores and materials not corresponding either in quality or
character to the approved samples.

In the case of stores provided by BHEL, the Contractor shall bear the cost of loading,
transporting to site, unloading, storing under cover as required, assembling & jointing the
several parts together as necessary and incorporating & fixing these stores & materials in the
work, including all preparatory work of whatever description that may be required, and
closing, preparing, loading and returning empty cases or containers to the place of issue
without any extra charges.

Contractor is responsible for safe & secure storage of above material.
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2.4.2 PATENT RIGHTS:

The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL,
against any action, claim or proceeding relating to infringement or the use of any patent or
design or any alleged patent or design rights, and shall pay any royalties which may be
payable in respect of any article/ or part thereof included in the contract.

In the event of any claims being made or action brought against BHEL, or any agent, or
servant or employee of BHEL., in respect of any of the matters aforesaid, the contractor shall
not apply when such increment has taken place in complying with the specific directions issued
by the BHEL but the contractor shall pay any royalties payable in respect of any such use.

2.4.3 WATER :

The contractor shall allow in his tender and provide at his cost all water required for the work
or his employees on the work, together with all pipes and fittings or other means that may be
necessary or required to ensure a proper and ample supply of water for all purpose connected
with the work.

In the event of a provision existing in the Tender documents for supply of water on payment
by BHEL, water will be supplied from the BHEL supply System, or other sources at any points
fixed by the Site Engineer/ Engineer-in-charge on the site of work. The contractor shall make
necessary arrangement for lifting, pumping, carrying or conveying the water as required at
his own cost. The levy of water charges to be borne by the Contractor in such case shall be
specifically mentioned in the Tender documents.

2.4.4 TEMPORARY WORKSHOPS, STORES ETC :

The Contractor shall, during the progress of the work provide, erect and maintain at his own
expense all necessary temporary workshops, store, offices, toilets etc., required for the proper
and efficient execution of the work. The planning, siting and erection of these building shall
have the approval of the Engineer-in-charge and the Contractor shall at all times keep them
in a clean and sanitized condition to the entire satisfaction of the Engineer-in-charge.

On completion of the work all such temporary buildings shall be cleared and the site restored
to its original state in a clean and tidy condition to the entire satisfaction of the Engineer-in-
charge.

2.5 COMMENCEMENT OF WORK

2.5.1 Time is essence of contract and is specified in the tender document or in each individual
work order.

2.5.2 The contractor shall commence the work within seven(07) days from LOI/work order or
as intimated by BHEL and shall proceed with the same with due expedition without delay.
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2.5.3 If the contractor fails to start the work within stipulated time as per LOI or as intimated
by BHEL, then BHEL at its sole discretion will have the right to cancel the contract. The
Earnest Money and/or Security Deposit with BHEL will stand forfeited without any further
reference to him without prejudice to any and all of BHEL’s other rights and remedies in this
regard.

2.5.4 All the work shall be carried out under the direction and to the satisfaction of BHEL.

2.6 MEASUREMENT OF WORK AND MODE OF PAYMENT:

2.6.1 All payments due to the contractors shall be made by electronic mode only, unless
otherwise found operationally difficult.

2.6.2 For progress running bill payments: - The Contractor shall present detailed
measurement sheets in triplicate, duly indicating all relevant details based on technical
documents and connected drawings for work done during the month/period under various
categories in line with terms of payment as per contract. The basis of arriving at the quantities,
weights shall be relevant documents and drawings released by BHEL. These measurement
sheets shall be prepared jointly with BHEL Engineers and signed by both the parties.

2.6.3 These measurement sheets will be checked by BHEL Engineer and quantities and
percentage eligible for payment under various groups shall be decided by BHEL Engineer. The
abstract of quantities and percentage so arrived at based on the terms of payment shall be
entered in Measurement Book and signed by both the parties.

2.6.4 Based on the above quantities, contractor shall prepare the bills in prescribed format
and work out the financial value. These will be entered in Measurement Book and signed by
both the parties. Payment shall be made by BHEL after effecting the recoveries due from the
contractor.

2.6.5 All recoveries due from the contractor for the month/period shall be effected in full from
the corresponding running bills unless specific approval from the competent authorities is
obtained to the contrary.

2.6.6 Measurement shall be restricted to that portion of work for which it is required to
ascertain the financial liability of BHEL under this contract.

2.6.7 The measurement shall be taken jointly by persons duly authorized on the part of BHEL
and by the Contractor.

2.6.8 The Contractor shall bear the expenditure involved if any, in making the measurements
and testing of materials to be used/used in the work. The contractor shall, without extra
charges, provide all the assistance with appliances and other things necessary for
measurement.
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2.6.9 If at any time due to any reason whatsoever, it becomes necessary to re-measure the work
done in full or in part, the expenses towards such re measurements shall be borne by the
contractor unless such re measurements are warranted solely for reasons not attributable to
contractor.

2.6.10 Passing of bills covered by such measurements does not amount to acceptance of the

completion of the work measured. Any left out work has to be completed, if pointed out at a
later date by BHEL.

2.6.11 Final measurement bill shall be prepared in the final bill format prescribed for the
purpose based on the certificate issued by BHEL Engineer that entire works as stipulated in
tender specification has been completed in all respects to the entire satisfaction of BHEL.
Contractor shall give unqualified “No Claim” Certificate. All the tools and tackles loaned to
him should be returned in satisfactory condition to BHEL. The abstract of final quantities
and financial values shall also be entered in the Measurement Books and signed by both
parties to the contract. The Final Bill shall be prepared and paid within a reasonable time
after completion of work.

2.7 RIGHTS OF BHEL

BHEL reserves the following rights in respect of this contract during the original contract
period or its extensions if any, as per the provisions of the contract, without entitling the
contractor for any compensation.

2.7.1 To withdraw any portion of work and/or to restrict/alter quantum of work as indicated
in the contract during the progress of work and get it done through other agencies to suit
BHEL’s commitment to its customer or in case BHEL decides to advance the date of completion
due to other emergent reasons/ BHEL’s obligation to its customer.

2.7.2 To terminate the contract or get any part of the work done through other agency or deploy
BHEL’s own/hired/otherwise arranged resources , at the risk and cost of the contractor after
due notice of a period of two weeks by BHEL, in the event of:-

i) Contractor’s continued poor progress

i1) Withdrawal from or abandonment of the work before completion of the work

1i1) Contractor’s inability to progress the work for completion as stipulated in the contract
iv) Poor quality of work

v) Corrupt act of Contractor

vi) Insolvency of the Contractor
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vit) Persistent disregard to the instructions of BHEL
viii) Assignment, transfer, sub-letting of contract without BHEL’s written permission
ix) Non fulfillment of any contractual obligations / non-compliance of statutory requirements

x) In the opinion of BHEL, the contractor is overloaded and is not in a position to execute the
job as per required schedule

2.7.3 To meet the expenses including BHEL overheads of 35% & Liquidated damage/penalties
arising out of “Risk & Cost” as explained above under Sl.No. 2.7.2. BHEL shall recover the
amount from any money due from Contractor, from any money due to the Contractor including
Security Deposit or by forfeiting any T&P or material of the contractor under this contract or
any other contract of BHEL or by any other means or any combination thereof

2.7.4 To terminate the contract or to restrict the quantum of work and pay for the portion of
work executed in case BHEL’s contract with their customer are terminated for any reason, as
per mutual agreement.

2.7.5 To effect recovery from any amounts due to the contractor under this or any other contract
or in any other form, the moneys BHEL is statutorily forced to pay to anybody, due to
contractor’s failure to fulfill any of his obligations. BHEL shall levy overheads of 35% on all
such payments.

2.7.6 While every endeavor will be made by BHEL to this end, they cannot guarantee
uninterrupted work due to conditions beyond their control. The Contractor will not be
normally entitled for any compensation/extra payment on this account unless otherwise
specified elsewhere in the contract.

2.7.7 In case the execution of works comes to a complete halt or reaches a stage wherein
worthwhile works cannot be executed and there is no possibility of commencement of work for
a period of not less than two months, due to reasons not attributable to the contractor and
other than Force Majeure conditions, BHEL may consider permitting the contractor to de
mobilize forthwith and re mobilize at an agreed future date. Cost of such
demobilization/remobilization shall be mutually agreed. ORC (Over run Charges) in such
cases shall not be applicable for the period between the period of demobilization and re
mobilisation. The duration of contract/time extension shall accordingly get modified suitably.
In case of any conflict, BHEL decision in this regard shall be final and binding on the
contractor.

2.7.8 In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts, etc,
due to which inordinate discontinuity of work is anticipated, BHEL at its discretion may
consider contractor’s request to short close the contract, provided that the balance works are

minor vis a vis the scope of work envisaged as per the contract. At the point of requesting for
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short closure, contractor shall establish that he has completed all works possible of completion
and he is not able to proceed with the balance works due to constraints beyond his control. In
such a case, the estimated value of the unexecuted portion of work as mutually agreed, shall
however be reduced from the final contract value-

2.7.9 LIQUIDATED DAMAGES/PENALTY

COMPENSATION FOR DELAY:

If the contractor fails to maintain the required progress in terms of condition 2.10 or to
complete the work and clear the site on or before the contracted or extended the period of
completion, he shall, without prejudice to any other right or remedy of the BHEL on account
of such breach, pay as agreed compensation an amount calculated as stipulated below

For unfinished anticipated value of work where finished portion is fit for use
Rate of compensation as follows:

e Completion period (as originally stipulated)not exceeding 6 months. ...... @ I percent per week
e Completion period (as originally stipulated) Exceeding 6 months and not exceeding 2
years...@ 0.5 percent per week

e Completion period (as originally stipulated) exceeding 2 years @ 0.25 percent per week

Provided always that the total amount of compensation for delay to be paid under condition
shall not exceed the under noted percentage of the anticipated contract value

o Completion period (as originally stipulated) not exceeding 6 months. ......... @ 10 percent of
anticipated value of work

e Completion period (as originally stipulated)Exceeding 6 months and not exceeding 2
years...@ 7.5 percent of anticipated value of work

e Completion period (as originally stipulated)Exceeding 2 years.........@ 5 percent of
anticipated value of work

The amount of compensation may be adjusted or set off against any sum payable to the
Contractor under this or any other contract with the BHEL.

2.7.10 POST TECHNICAL AUDIT OF WORK AND BILLS: BHEL reserve the right to
carry out a post-payment audit and technical examination of the work and final bill including
all supporting vouchers, abstract etc., and to enforce recovery of any sums becoming due as a
result thereof in the manner provided in the proceeding sub-paragraph’s provided however
that no such recovery shall be enforced after three years of passing the final bill
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2.8 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS,
EMPLOYMENT OF WORKERS ETC.

The following are the responsibilities of the contractor in respect of observance of local laws,
employment of personnel, payment of taxes etc. The subcontractor shall fully indemnify BHEL
against any claims of whatsoever nature arising due to the failure of the contractor in
discharging any of his responsibilities hereunder:

2.8.1 The contractor at all times during the continuance of this contract shall, in all his
dealings with local labour for the time being employed on or in connection with the work, have
due regard to all local festivals and religious and other customs.

2.8.2 The contractor shall comply with all applicable State and Central Laws, Statutory Rules,
Maternity act, Regulations etc. such as contract labour(R&A) Act 1970, Minimum wage Act
19748, Payment of wages Act 1936,ESI Act 1948, EPF Act 1952, Employees’ compensation Act
1923, Provision of Companies Act 1948 & rules thereof, The interstate Migrant Workmen 1979,
The Karnataka Factories Rules 1969, Payment of Bonus Act 1965, Payment of Gratuity Act
1972. Child labour Prohibition act 1986, Karnataka Minimum Wage Act , Prevention of sexual
harassment at work place Act 2013, Guidelines/notification related to Safai Karamchari Act
, Equal Remuneration Act 1976, The company’s instructions as issued from time to time in
regard to working hours, wages, leaves, holidays etc. for labour as may be enacted by the
Government during the tenure of the Contract and having force or jurisdiction at Site. The
Contractor shall also give to the local Governing Body, Police and other relevant Authorities
all such notices as may be required by the Law.

The contractor shall produce the following registers and forms:

Form XIII- Register of work men employed by contractor(Rule 75)

Form XIV- Employment Card issued by contractor( Rule 76)

Form XVI- Muster Roll ( Rule 78(1) (a)(i))

Form XVII- Register of Wages ( Rule 78(1) (a)(i))

Form XVIII- Register of wages cum Muster Roll( in case of weekly payment)
Form XIX- Wage slip ( Rule 78(b))

Form XX- Register of deduction for damages Or Loss Rule 78(1) (a)(ii))
Form XXI- Register of files Rule 78(1) (a)(ii))

Form XXII- Register of Advance Rule 78(1) (a)(it))

Form XXIII- Register of Overtime Rule 78(1) (a)(iii))

Form XXIV- Return to be sent by the contractor to the Licensing officer (Rule 82(1))

2.8.83 The contractor shall obtain independent License under the Contract Labour (Regulations
and Abolition Act)as required from the concerned Authorities based on the certificate (Form-
V) issued by the Principal Employer/Customer
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2.8.4 The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalties,
commission or other charges which may be levied on account of his operations in executing the
contract.

2.8.5 While BHEL would pay the inspection fees and Registration fees of Boiler &
explosive/Electrical Inspectorate, all other arrangements for site visits periodically by the
Inspectorate to site, Inspection certificate etc. will have to be made by contractor. However,
BHEL will not make any payment to the Inspectorate in connection with contractor’s
Welders/Electricians qualification tests etc.

2.8.6 Contractor shall be responsible for provision of Health and Sanitary arrangements (more
particularly described in Contract Labour Regulation & Abolition Act), Safety precautions etc.
as may be required for safe and satisfactory execution of contract.

2.8.7 The contractor shall be responsible for proper accommodation including adequate
medical facilities for personnel employed by him.

2.8.8 The contractor shall be responsible for the proper behavior and observance of all
regulations by the staff employed by him.

2.8.9 The contractor shall ensure that no damage is caused to any person/property of other
parties working at site. If any such damage is caused, it is responsibility of the contractor to
make good the losses or compensate for the same.

2.8.10 All the properties/equipment/components of BHEL/their Client loaned with or
without deposit to the contractor in connection with the contract shall remain properties of
BHEL/their Client.

2.8.11 The contractor shall use such properties for the purpose of execution of this contract. All
such properties/equipment/components shall be deemed to be in good condition when received
by the contractor unless he notifies within 48 hours to the contrary. The contractor shall return
them in good condition as and when required by BHEL/their Client. In case of non-return,
loss, damage, repairs etc, the cost thereof as may be fixed by BHEL Engineer will be recovered
from the contractor

2.8.12 Any delay in completion of works/or non-achievement of periodical targets due to the
reasons attributable to the contractor, the same may have to be compensated by the contractor
either by increasing manpower and resources or by working extra hours and/or by working
more than one shift. All these are to be carried out by the contractor at no extra cost.

2.8.13 The contractor shall arrange, coordinate his work in such a manner as to cause no
hindrance to other agencies working in the same premises.
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2.8.14 All safety rules and codes applied by the Client/BHEL at site shall be observed by the
contractor without exception. The contractor shall be responsible for the safety of the
equipment/material and works to be performed by him and shall maintain all light, fencing
guards, slings etc. or other protection necessary for the purpose. Contractor shall also take
such additional precautions as may be indicated from time to time by the Engineer with a
view to prevent pilferage, accidents, fire hazards. Due precautions shall be taken against fire
hazards and atmospheric conditions. Suitable number of Clerical staff, watch and ward, store
keepers to take care of equipment/materials and construction tools and tackles shall be posted
at site by the contractor till the completion of work under this contract. The contractor shall
arrange for such safety devices as are necessary for such type of work and carry out the
requisite site tests of handling equipment, lifting tools, tackles etc. as per prescribed standards
and practices. Contractor has to ensure the implementation of Health, Safety and
Environment (HSE) requirements as per directions given by BHEL /Customer. The contractor
has to assist in HSE audit by BHEL/Customer and submit compliance Report. The contractor
has to generate and submit record/reports as per HSE plan/activities as per instruction of
BHEL/Customer. All tools, plant and equipment brought to the site shall become the property
of BHEL and shall not be removed from the site without the prior written approval from
BHEL. When the work is finally completed or the Contractor is determined for reasons other
than the defaults of the contract, he shall forthwith remove from the site all tools, plants,
equipment etc., (other than those as may have been provided by BHEL) and upon such
removal, the same shall revert in, and become the property of the contractor.

2.8.15 The contractor will be directly responsible for payment of wages to his workmen on
specified date of respective month declared as per applicable Labour Act. A pay roll sheet
giving all the payments given to the workers and duly signed by the contractor’s representative
should be furnished to BHEL site for record purpose.

2.8.16 In case of any class of work for which there is no such specification as laid down in the
contract, such work shall be carried out in accordance with the instructions and requirements
of the Engineer.

2.8.17 Also, no idle charges will be admissible in the event of any stoppage caused in the work
resulting in contractor’s labour and Tools & Plants being rendered idle due to any reason at
any time.

2.8.18 The contractor shall take all reasonable care to protect the materials and work till such
time the plant/equipment has been taken over by BHEL or their Client whichever is earlier.

2.8.19 The contractor shall not stop the work or abandon the site for whatsoever reason of
dispute, excepting force majeure conditions. All such problems/disputes shall be separately
discussed and settled without affecting the progress of work. Such stoppage or abandonment
shall be treated as breach of contract and dealt with accordingly
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2.8.20 The contractor shall keep the area of work clean and shall remove the debris etc. while
executing day-to-day work. Upon completion of work, the contractor shall remove from the
vicinity of work, all scrap, packing materials, rubbish, unused and other materials and
deposit them in places specified by the Engineer. The contractor will also demolish all the
hutments, sheds, offices, etc. constructed and used by him and shall clean the debris. In the
event of his failure to do so, the same will be arranged to be done by the Engineer and the
expenses recovered from the contractor. If the work is executed in Factory premises, no hutment
will be allowed.

2.8.21 The contractor shall execute the work in the most substantial and workman like manner
in the stipulated time. Accuracy of work and timely execution shall be the essence of this
contract. The contractor shall be responsible to ensure that the quality, assembly and
workmanship conform to the dimensions and clearance given in the drawings and/ or as per
the instructions of the Engineer.

2.8.22 The Contractor to note that some of BHEL’s T&Ps/MMDs may not be insured. The
Contractor will take necessary precautions and due care to protect the same while in his
custody from any damage/ loss till the same is handed over back to BHEL. In case the damage
/ loss is due to carelessness/ negligence on the part of the contractor, the Contractor is liable
to get them repair/ replaced immediately and in case of his failure to do so within a reasonable
time, BHEL will reserve the right to recover the loss from the contractor.

2.8.23 The contractor shall provide all watchmen necessary, for the protection of the site, the
work, the materials, the tools , plant, equipment and anything else lying on the site during the
progress of the work. He shall solely be responsible for and shall take all reasonable and proper
steps for protecting, securing , lighting and watching all places on or about the work and the
site which may be dangerous to any person whom so ever.

2.8.24 SITE DRAINAGE: All water that may accumulate on the site during the process of the
work, or in trenches and excavations shall be removed to the entire satisfaction of the Engineer-
in-charge and at Contractors expense.

2.8.25 INSPECTION OF THE WORK: BHEL Officers concerned with the Contract shall have
power at any time to inspect and examine any part of the work and the contractor shall give
such facilities as may be required to given for such inspection and examination.

2.8.26 In case the contractor is required to undertake any work outside the scope of this
contract, the rates payable shall be those mutually agreed upon if the item rates are not
mentioned in existing contract

i. For any item of wok required to be carried out after the contract has been awarded and
which is not covered by Contractors Schedule but is covered by C.P.W.D. schedule of
rates the rate payable for such a fresh item will be derived from updated C.P.W.D.
schedule of rates by the method of proportion as follows:
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ii. Rate as per estimated updated C.P.W.D DSR and loading tender excess (plus or minus)
on pro-rata basis for nearest analogous items. For other items rate as per estimated
C.P.W.D DSR and loading tender excess(plus or minus)

it If rates are not available in C.P.W.D. DSR, deviated item rates will be derived from
market rate with 15% profit and overheads.

2.9 PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE
EVALUATION

2.9.1 A detailed plan/programme for completion of the contractual scope of work as per the
time schedule given in the contract shall be jointly agreed between BHEL and Contractor,
before commencement of work . The above programme shall be supported by month wise
deployment of resources viz Manpower, T&P, Consumables, etc. Progress will be reviewed
periodically (Daily/Weekly / Monthly) vis a vis this jointly agreed programme. The Contractor
shall submit periodical progress reports (Daily/Weekly/Monthly) and other
reports/information including manpower, consumables, T&P mobilization etc as desired by
BHEL.

2.9.2 Monthly progress review between BHEL and Contractor shall be based on the agreed
programme as above, availability of inputs/fronts etc, and constraints if any, as per prescribed
formats. Manpower, T&P and consumable reports as per prescribed formats shall be
submitted by contractor every month. Release of RA Bills shall be contingent upon certification
by BHEL Site Engineer of the availability of the above prescribed formats duly filled in and
signed.

2.9.3 The burden of proof that the causes leading to any shortfall is not due to any reasons
attributable to the contractor is on the contractor himself. The monthly progress review shall
record shortfalls attributable to (i) Contractor, (ii) Force Majeure Conditions, and (iii) BHEL

2.10 TIME OF COMPLETION

2.10.1 Time is essence of the contract. The time schedule shall be as prescribed in the Contract.
The time for completion shall be reckoned from the date of commencement of work at Site as
certified by BHEL Engineers

2.10.2 The entire work shall be completed by the contractor within the time schedule or within
such extended periods of time as may be allowed by BHEL under clause 2.11

2.11 EXTENSION OF TIME FOR COMPLETION

2.11.1 If the completion of work as detailed in the scope of work gets delayed beyond the
contract period, the contractor shall request for an extension of the contract and BHEL at its
discretion may extend the Contract.
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2.11.2 Based on the monthly reviews jointly signed, the works balance at the end of original
contract period less the backlog attributable to the contractor shall be quantified, and the
number of months of “Time extension’ required for completion of the same shall be jointly
worked out. Within this period of ‘Time extension’, the contractor is bound to complete the
portion of backlog attributable to the contractor. Any further Time extension’ or “Time
extensions’ at the end of the previous extension shall be worked out similarly.

2.11.3 However if any “Time extension’is granted to the contractor to facilitate continuation of
work and completion of contract, due to backlog attributable to the contractor alone, then it
shall be without prejudice to the rights of BHEL to impose penalty/LD for the delays
attributable to the contractor, in addition to any other actions BHEL may wish to take at the
risk and cost of contractor.

2.11.4 A joint programme shall be drawn for the balance amount of work to be completed
during the period of ‘Time Extension’, along with matching resources (with weightages) to be
deployed by the contractor as per specified format. Review of the programme and record of
shortfall shall be done every month of the Time extension’ period in the same manner as is
done for the regular contract period.

2.11.5 During the period of ‘Time extension’, contractor shall maintain their resources as per
mutually agreed program

2.11.6 At the end of total work completion as certified by BHEL Engineer, and upon analysis
of the total delay, the portion of time extensions attributable to (i) Contractor, (ii) Force
majeure conditions, and (iii) BHEL, shall be worked out and shall be considered to be
exhausted in the same order. The total period of time extensions shall be the sum of (i), (ii) and
(iii) above and shall be equal to period between the scheduled date of completion and the actual
date of completion of contract. LD shall be imposed/levied for the portion of time extensions
attributable to contractor and recoverable from the dues payable to the contractor.

2.12 OVERRUN COMPENSATION (THIS CLAUSE IS NOT APPLICABLE IN BHEL
FACTORY & TOWNSHIP PREMISES)

2.12.1 Over Run Compensation (ORC) is payable by way of rate revisions for periods beyond
original, contract period subject to the following terms and conditions.

2.12.2 Rates shall be increased by 10% for the first twelve months of one or more extensions
beyond original contract period. For the next twelve months of further extensions if any, rates
shall be increased as above by 10% over the previous twelve months, and similarly for each
subsequent twelve months extension.
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2.12.3 Should there be any ‘Time extension’ for reasons attributable only to the contractor,
then the work shall be executed by the contractor at the rates applicable for the period the work
was planned

2.12.4 Payment of ORC shall be regulated as follows:

1) Contractor is entitled to Over Run Compensation (ORC) only for the portion of backlog
attributable to BHEL.

i1) 50% of the compensation is allocated for deployment of resources agreed as per the joint
programme drawn vide 2.11.4. Payment shall however be based on the actual deployment of
resources for the month as certified by BHEL, as per weightages assigned therein

1i1) 50% of the compensation, is allocated for achieving of planned progress agreed as per the
joint programme drawn vide 2.11.4. Payment shall be on pro rata basis for actual achieved
quantities

iv) Total Over Run Compensation shall be limited to 10% of the executed contract value as
certified in Final Bill. For this purpose executed contract value excludes PVC, ORC,
Supplementary/Additional Items and Extra Works done on Man-day rate basis

2.12.5 Contractor shall not be entitled for any Over Run Compensation (ORC) for the portion
of backlog attributable to the contractor. Such works shall be executed at the rates applicable
for the period the work was planned

2.13 QUANTITY VARIATION

2.13.1 The quoted rates shall remain firm irrespective of any variations in the
individual quantities.

2.14 EXTRA WORKS

2.14.1 All rectifications/modifications, revamping, and reworks required for any reasons not
attributable to the contractor, or needed due to any change in deviation from drawings and
design of equipment, operation/maintenance requirements, mismatching, or due to damages
in transit, storage and erection/commissioning, and other allied works which are not very
specifically indicated in the drawings, but are found essential for satisfactory completion of
the work, will be considered as extra works.

2.14.2 Extra works arising on account of the contractor's fault, irrespective of time consumed
in rectification of the damage/loss, will have to be carried out by the contractor free of cost.
Under such circumstances, any material and consumable required for this purpose will also
have to be arranged by the contractor at his cost.
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2.14.3 All the extra work should be carried out by a separately identifiable gang, without
affecting routine activities. Daily log sheets in the pro-forma prescribed by BHEL should be
maintained and shall be signed by the contractor's representative and BHEL engineer. No
claim for extra work will be considered/entertained in the absence of the said supporting
documents i.e. daily log sheets. Signing of log sheets by BHEL engineer does not necessarily
mean the acceptance of such works as extra works.

2.14.4 BHEL retains the right to award or not to award any of the major repair/
rework/modification/rectification/fabrication works to the contractor, at their discretion
without assigning any reason for the same

2.14.5 After eligibility of extra works is established and finally accepted by BHEL
engineer/designer, payment will be released on competent authority's approval at the
following rate.

MAN-HOUR RATE FOR ELIGIBLE EXTRA WORKS: Single composite average labour man-
hour rate, including overtime if any, supervision, use of tools and tackles and other site
expenses and incidentals, consumables for carrying out any major rework/ repairs/
rectification/ modification/ fabrication as certified by site as may arise during the course of
erection, testing, commissioning or extra works arising out of transit, storage and erection
damages, payment , if found due will be as per applicable minimum wage act

2.14.6 The above composite labour man hour rate towards extra works shall remain firm and
not subject to any variation during execution of the work. PVC will not be applicable for extra
works. Rate revision, Over Run Charges/compensation etc will not be applicable due to extra
works.

2.14.7 Extra Works for Civil Packages shall be regulated as follows

i) Rates for Extra Works arising due to (1) non availability of BOQ (Rate Schedule), OR (2)
change in Specifications of materials/works (3) rectification/modification/dismantling & re
erecting etc due to no fault of Contractor, shall be in the order of the following:

a) Item rates are to be derived from similar nature of items in the BOQ (Rate Schedule) with
applicable escalation derived from All India Consumer Price Index for Whole Sale
Commodities.

b) As per applicable updated CPWD-DSR (or latest edition) with applicable escalation derived;
Notification issued by the office of CPWD for ‘Cost Index’ in that Region where the project is
being executed,

¢) Item rates are to be worked out on the basis of prevailing market rates mutually agreed
between BHEL and Contractor, plus 15% towards Contractor’s overheads and profit.
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11) PVC and ORC will not applicable be for (i) above.
2.15 SUPPLEMENTARY ITEMS
2.15.1 For NON Civil Works

Supplementary items are items/works required for completion of entire work but not specified
in the scope of work. Subject to certification of such items/works as supplementary items by
BHEL Engineer, rates shall be derived on the basis of any one of the following on mutual
agreement:

i) Based on percentage breakup /rates indicated for similar/nearby items

i11) In case (i) above does not exist, then BHEL/site may derive the percentage breakup /rates
to suit the type of work

2.15.2 For Civil Works

i) Rates for Supplementary Works/Additional Works arising out due to additions/alterations
in the original scope of works as per contract subject to certification of BHEL Engineer shall
be worked out as under:

a) Item rates which are available in existing BOQ (Rate Schedule) shall be operated with
applicable escalation derived from All India Consumer Price Index for Whole Sale
Commodities

b) Items of works which are not available in existing BOQ shall be operated as an ‘Extra
Works’ and rate shall be derived as per clause no 2.14

11) Execution of Supplementary Works/Additional Works through the Contractor shall be at
the sole discretion of BHEL, and shall be considered as part of executed contract value for the
purpose of Quantity Variation as per clause 2.13

1i1) BHEL Engineer’s decision regarding fixing the rate as above is final and binding on the
contractor.

iv) PVC and ORC will not be applicable for (i) above.

2.16 STRIKES & LOCKOUT

2.16.1 The contractor will be fully responsible for all disputes and other issues connected with
his labour/employee. In the event of the contractor’s labour/employee resorting to strike or the
Contractor resorting to lockout and if the strike or lockout declared is not settled within a
period of 15 days, BHEL shall have the right to get the work executed through any other
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agencies and the cost so incurred by BHEL along with Ouverhead charges of 35% shall be
deducted from the Contractor’s bills along with overhead of 35%

2.16.2 For all purposes whatsoever, the employees of the contractor shall not be deemed to be
in the employment of BHEL

2.17 FORCE MAJEURE
The following shall amount to Force Majeure:-

2.17.1 Acts of God, act of any Government, War, Sabotage, Riots, Strike, Civil commotion,
Police action, Revolution, Flood, Fire, Cyclones, Earth quake and Epidemic and other similar
causes over which the contractor has no control.

2.17.2 If the contractor suffers delay in the due execution of the contractual obligation due to
delays caused by force majeure as defined above, the agreed time of completion of the job
covered by this contract or the obligations of the contractor shall be extended by a period of
time equal to period of delay, provided that on the occurrence of any such contingency, the
contractor immediately reports to BHEL in writing the causes of delay and the contractor shall
not be eligible for any compensation.

2.18 ARBITRATION & RECONCILIATION

2.18.1 In case amicable settlement is not reached in the event of any dispute or difference
arising out of the execution of the Contract or the respective rights and liabilities of the parties
or in relation to interpretation of any provision by the Contractor in any manner touching
upon the Contract, such dispute or difference shall (except as to any matters, the decision of
which is specifically provided for therein) be referred to the sole arbitration of the arbitrator
appointed by BHEL/In charge.

The award of the Arbitrator shall be binding upon the parties to the dispute Subject as
aforesaid, the provisions of Arbitration and Reconciliation Act 1996 (India) or statutory
modifications or reenactments thereof and the rules made there under and for the time being
in force shall apply to the arbitration proceedings under this clause. The venue of the
arbitration shall be the place from which the contract is issued or such other place as the
Arbitrator at his discretion may determine
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2.18.2 In case of Contract with Public Sector Enterprise (PSE) or a Government Department,
the following shall be applicable:

In the event of any dispute or difference relating to the interpretation and application of the
provisions of the Contract, such dispute or difference shall be referred to by either party to the
arbitration of one of the arbitrators in the department of public enterprises. The award of the
arbitrator shall be binding upon the parties to the dispute, provided, however, any party
aggrieved by such award may make further reference for setting aside or revision of the award
to the Law Secretary, Department of Legal Affairs, Ministry of Law and Justice, Government
of India. Upon such reference the dispute shall be decided by the Law Secretary or the Special
Secretary or Additional Secretary when so authorized by the Law Secretary, whose decision
shall bind the parties hereto finally and conclusively.

2.18.8 The cost of arbitration shall be borne equally by the parties.

2.18.4 Work under the contract shall be continued during the arbitration proceedings
2.19 PAYMENTS

Payments to Contractors are made in any one of the following forms

2.19.1 Running Account Bills (RA Bills)

i) These are for interim payments when the contracts are in progress. The bills for such interim
payments are to be prepared by Contractor in prescribed formats (RA Bill forms).

1) Payments shall be made according to the extent of work done as per measurements taken
up to the end of the calendar month and in line with the terms of payments described in the
Tender documents along with relevant statutory documents applicable for the work.

1i1) Recoveries on account of electricity, water, statutory deductions, etc are made as per terms
of contract

iv) Full rates for the work done shall be allowed only if the quantum of work has been done as
per the specifications stipulated in the contract. If the work is not executed as per the stipulated
specifications, BHEL may ask the contractor to re do the work according to the required
specifications, without any extra cost. However, where this is not considered necessary ‘OR’
where the part work is done due to factors like non-availability of material to be supplied by
BHEL ‘OR’ non availability of fronts ‘OR’ non availability of drawings, fraction payment
against full rate, as is considered reasonable, may be allowed with due regard for the work
remaining to be done. BHEL decision in this regard will be final and binding on the
contractor.
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v) In order to facilitate part payment, BHEL Site Engineer at his discretion may further split
the contracted rates/percentages to suit site conditions, cash flow requirements according to
the progress of work

2.19.2 Final Bill

Final Bill’ is used for final payment on closing of Running Account for works or for single
payment after completion of works. ‘Final Bill’ shall be submitted as per prescribed format
after completion of works as per scope and upon material reconciliation, along with the
following.

i) ‘No Claim Certificate’ by contractor

11) Clearance certificates where ever applicable viz Clearance Certificates from Customer,
various Statutory Authorities like Labour department, PF Authorities, Commercial Tax
Department, etc

1i1) Indemnity bond as per prescribed format BHEL shall settle the final bills after deducting
all liabilities of Contractor to BHEL

2.20 PERFORMANCE GUARANTEE FOR WORKMANSHIP

2.20.1 Even though the work will be carried out under the supervision of BHEL Engineers the
Contractor will be responsible for the quality of the workmanship and shall guarantee the
work done for a period of as mentioned in the contract/NIT from the date of commencement
of guarantee period as defined in Technical Conditions of Contract, for good workmanship
and shall rectify free of cost all defects due to faulty erection detected during the guarantee
period. In the event of the Contractor failing to repair the defective works within the time
specified by the Engineer, BHEL may proceed to undertake the repairs of such defective works
at the Contractor’s risk and cost, without prejudice to any other rights and recover the same
from the balance security deposit.

2.20.2 BHEL shall release the balance security deposit subject to the following
i) Contractor has submitted ‘Final Bill’

11) Guarantee period as per contract has expired

i1i1) Contractor has furnished ‘No Claim Certificate’ in specified format

iv) BHEL Site Engineer/Construction Manager has furnished the ‘No Demand Certificate’ in
specified format
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v) Contractor has carried out the works required to be carried out by him during the period of
Guarantee and all expenses incurred by BHEL on carrying out such works is included for
adjustment from the Guarantee money refundable.

2.21 CLOSING OF CONTRACTS

The Contract shall be considered completed and closed upon completion of all contractual
obligations and settlement of Final Bill or completion of Guarantee period whichever is later.
Upon closing of Contract, BHEL shall issue a completion certificate as per standard format,
based on specific request of Contractor.

2.22 REVERSE AUCTION/PRICE BID OPENING:
BHEL reserves the right to go for reverse auction at any point of time before opening of

Price Bid.

Bids with non-acceptance of reverse auction will be liable for rejection.

Opening of Price Bid at discretion of BHEL.

BHEL shall be at liberty to cancel the tender at any time, before ordering, without

assigning any reason.

2.23 SUSPENSION OF BUSINESS DEALINGS

BHEL reserves the right to take action against Contractors who either fail to perform or
Tenderers/Contractor who indulge in malpractices, by suspending business dealings with
them in line with BHEL guidelines issued from time to time.

2.24 OTHER ISSUES

2.24.1 Value of Non judicial Stamp Paper for Bank Guarantees and for Contract Agreement
shall be not less than Rs 200/- unless otherwise required under relevant statutes.

2.24.2 In case of any conflict between the General Conditions of Contract and Special
Conditions of Contract, provisions contained in the Special Conditions of Contract shall
prevail.

2.24.3 Unless otherwise specified in NIT, offers from consortium/JVs shall not be considered.

2.24.4 BHEL may not insist for signing of Contract Agreements in respect of low value and
short time period contracts




INTEGRITY PACT

Between
Bharat Heavy Electricals Ltd. (BHEL), a company registered under the Companies Act 1956 and
having its registered office at “BHEL House”, Siri Fort, New Delhi — 110049 (India) hereinafter
referred to as “The Principal”, which expression unless repugnant to the context or meaning
hereof shall include its successors or assigns of the ONE PART

and

, (description of the

party along with address), hereinafter referred to as “The Bidder/ Contractor” which expression
unless repugnant to the context or meaning hereof shall include its successors or assigns of the

OTHER PART

Preamble

The Principal intends to award, under laid-down organizational procedures, contract/s for

. The Principal values full compliance

with all relevant laws of the land, rules and regulations, and the principles of economic use of

resources, and of fairness and transparency in its relations with its Bidder(s)/ Contractor(s).
In order to achieve these goals, the Principal will appoint Independent External Monitor(s), who

will monitor the tender process and the execution of the contract for compliance with the

principles mentioned above.
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Section 1 — Commitments of the Principal

1.1 The Principal commits itself to take all measures necessary to prevent corruption and to

observe the following principles:-

1.1.1 No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take a promise
for or accept, for self or third person, any material or immaterial benefit which the

person is not legally entitled to.

1.1.2  The Principal will, during the tender process treat all Bidder(s) with equity and reason.
The Principal will in particular, before and during the tender process, provide to all
Bidder(s) the same information and will not provide to any Bidder(s) confidential /
additional information through which the Bidder(s) could obtain an advantage in

relation to the tender process or the contract execution.

1.1.3 The Principal will exclude from the process all known prejudiced persons.

1.2 If the Principal obtains information on the conduct of any of its employees which is a penal
offence under the Indian Penal Code 1860 and Prevention of Corruption Act 1988 or any
other statutory penal enactment, or if there be a substantive suspicion in this regard, the

Principal will inform its Vigilance Office and in addition can initiate disciplinary actions.

Section 2 — Commitments of the Bidder(s)/ Contractor(s)

2.1 The Bidder(s)/ Contractor(s) commit himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation

in the tender process and during the contract execution.

2.1.1 The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm,
offer, promise or give to the Principal or to any of the Principal’s employees involved
in the tender process or the execution of the contract or to any third person any

material, immaterial or any other benefit which he / she is not legally entitled to, in
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2.1.2

2.13

2.1.4

order to obtain in exchange any advantage of any kind whatsoever during the tender

process or during the execution of the contract.

The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any illegal or
undisclosed agreement or understanding, whether formal or informal. This applies in
particular to prices, specifications, certifications, subsidiary contracts, submission or
non-submission of bids or any other actions to restrict competitiveness or to introduce

cartelization in the bidding process.

The Bidder(s)/ Contractor(s) will not commit any penal offence under the relevant IPC/
PC Act; further the Bidder(s)/ Contractor(s) will not use improperly, for purposes of
competition or personal gain, or pass on to others, any information or document
provided by the Principal as part of the business relationship, regarding plans, technical
proposals and business details, including information contained or transmitted

electronically.

The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all
payments he has made, and is committed to or intends to make to agents, brokers or any

other intermediaries in connection with the award of the contract.

2.2 The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined

above or be an accessory to such offences.

Section 3 — Disqualification from tender process and exclusion from future

contracts

If the Bidder(s)/ Contractor(s), before award or during execution has committed a transgression

through a violation of Section 2 above, or acts in any other manner such as to put his reliability

or credibility in question, the Principal is entitled to disqualify the Bidders(s)/ Contractor(s) from

the tender process or take action as per the separate “Guidelines for Suspension of Business

Dealings with Suppliers/ Contractors” framed by the Principal.
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Section 4 — Compensation for Damages

4.1

4.2

If the Principal has disqualified the Bidder(s) from the tender process prior to the award
according to Section 3, the Principal is entitled to demand and recover the damages

equivalent to Earnest Money Deposit/ Bid Security.

If the Principal has terminated the contract according to Section 3, or if the Principal is
entitled to terminate the contract according to section 3, the Principal shall be entitled to
demand and recover from the Contractor liquidated damages equivalent to 5% of the
contract value or the amount equivalent to Security Deposit/Performance Bank Guarantee,

whichever is higher.

Section 5 — Previous Transgression

5.1

5.2

The Bidder declares that no previous transgressions occurred in the last 3 years with any
other company in any country conforming to the anti-corruption approach or with any other

Public Sector Enterprise in India that could justify his exclusion from the tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the

tender process or the contract, if already awarded, can be terminated for such reason.

Section 6 — Equal treatment of all Bidders/ Contractors/ Sub-contractors

6.1

6.2

6.3

The Bidder(s)/ Contractor(s) undertake(s) to demand from his sub-contractors a
commitment consistent with this Integrity Pact. This commitment shall be taken only from
those sub-contractors whose contract value is more than 20% of Bidder’s/ Contractor’s

contract value with the Principal.

The Principal will enter into agreements with identical conditions as this one with all

Bidders and Contractors.

The Principal will disqualify from the tender process all bidders who do not sign this pact

or violate its provisions.
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Section 7 — Criminal Charges against violating Bidders/ Contractors /Sub-

contractors

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an

employee or a representative or an associate of a Bidder, Contractor or Subcontractor which

constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal

will inform the Vigilance Office.

Section 8 —-Independent External Monitor(s)

8.1

8.2

8.3

8.4

8.5

The Principal appoints competent and credible Independent External Monitor for this Pact.
The task of the Monitor is to review independently and objectively, whether and to what

extent the parties comply with the obligations under this agreement.

The Monitor is not subject to instructions by the representatives of the parties and performs

his functions neutrally and independently. He reports to the CMD, BHEL.

The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without
restriction to all contract documentation of the Principal including that provided by the
Bidder(s)/ Contractor(s). The Bidder(s)/ Contractor(s) will grant the monitor, upon his
request and demonstration of a valid interest, unrestricted and unconditional access to his
contract documentation. The same is applicable to Sub-contractor(s). The Monitor is under
contractual obligation to treat the information and documents of the Bidder(s)/

Contractor(s) / Sub-contractor(s) with confidentiality.

The Principal will provide to the Monitor sufficient information about all meetings among
the parties related to the contract provided such meetings could have an impact on the
contractual relations between the Principal and the Contractor. The parties offer to the

Monitor the option to participate in such meetings.

As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will

so inform the Management of the Principal and request the Management to discontinue or
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8.6

8.7

8.8

8.9

take corrective action, or heal the situation, or to take other relevant action. The Monitor
can in this regard submit non-binding recommendations. Beyond this, the Monitor has no
right to demand from the parties that they act in a specific manner, refrain from action or

tolerate action.

The Monitor will submit a written report to the CMD, BHEL within 8 to 10 weeks from the
date of reference or intimation to him by the Principal and, should the occasion arise,

submit proposals for correcting problematic situations.

The CMD, BHEL shall decide the compensation to be paid to the Monitor and its terms and

conditions.

If the Monitor has reported to the CMD, BHEL, a substantiated suspicion of an offence
under relevant IPC / PC Act, and the CMD, BHEL has not, within reasonable time, taken
visible action to proceed against such offence or reported it to the Vigilance Office, the
Monitor may also transmit this information directly to the Central Vigilance

Commissioner, Government of India.

The number of Independent External Monitor(s) shall be decided by the CMD, BHEL.

8.10 The word ‘Monitor’ would include both singular and plural.

Section 9 — Pact Duration

9.1

9.2

This Pact begins when both parties have legally signed it. It expires for the Contractor 12
months after the last payment under the respective contract and for all other Bidders 6

months after the contract has been awarded.
If any claim is made / lodged during this time, the same shall be binding and continue to be

valid despite the lapse of this pact as specified as above, unless it is discharged/ determined

by the CMD, BHEL.
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Section 10 — Other Provisions

10.1 This agreement is subject to Indian Laws and jurisdiction shall be registered office of the

Principal, i.e. New Delhi.

10.2 Changes and supplements as well as termination notices need to be made in writing. Side

agreements have not been made.

10.3 If the Contractor is a partnership or a consortium, this agreement must be signed by all

partners or consortium members.

10.4 Should one or several provisions of this agreement turn out to be invalid, the remainder of
this agreement remains valid. In this case, the parties will strive to come to an agreement to

their original intentions.
10.5 Only those bidders/ contractors who have entered into this agreement with the Principal

would be competent to participate in the bidding. In other words, entering into this

agreement would be a preliminary qualification.

For & On behalf of the Principal For & On behalf of the Bidder/ Contractor
(Office Seal) (Office Seal)
Place--------------mmmmemm
Date------------mcmmmemm-
Witness: Witness:
(Name & Address) (Name & Address)
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ANNEXURE TO INTEGRITY PACT

INTEGRITY PACT (IP)

(a)

(b)

IP is a tool to ensure that activities and transactions between the Company and its
Bidders/Contractors are handled in a fair, transparent and corruption free manner. Following
independent External Monitors (IEMs) on the present panel have been appointed to oversee
implementation of IP in BHEL.

1. Shri Arun Chandra Verma, IPS (Retd.)
Email: acvermal@gmail.com AND

2. Shri Virendra Bahadur Singh, IPS (Retd.)
Email: vbsinghips@gmail.com

The IP as enclosed with the tender (total 7 sheets) is to be submitted (duly signed by
authorized signatory who signs in the offer) along with techno-commercial bid. Only those
bidders who have entered into such an IP with BHEL would be competent to participate in the
bidding. In other words, entering into this Pact would be a preliminary qualification.

Please refer Section-8 of the IP for Role and Responsibilities of IEMs. In case of any complaint
arising out of the tendering process, the matter may be referred to the IEM mentioned in the
tender.

Note: No routine correspondence shall be addressed to the IEM (phone/post/email) regarding
the clarifications, time extensions or any other administrative queries, etc. on the tender
issued. All such clarification/issues shall be addressed directly to the tender issuing
(procurement) department’s officials whose contact details are provided below:

Details of the contact person:

Mr N Raju

AGM, (SC&PV- Site Services)

5th Floor, New Engineering Building,
BHEL- Electronics Division

Mysore Road, Bangalore -560 026.

Phone: 080- 26998476/8232


mailto:acverma1@gmail.com
mailto:vbsinghips@gmail.com

ANNEXURE A

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY
(On non-Judicial paper of appropriate value)
Bank Guarantee No......................
Date....co o e
To
(Employer’s Name and Address)

Dear Sirs,
In accordance with the terms and conditions of Invitation for Bids/Notice Inviting Tender

NO..eiii 1(Tender Conditions), M/S. ... having its
registered office at ... 2 (hereinafter referred to as the 'Tenderer'), is submitting
its bid for the work of....ceuiciiiiiiiiniians 3 invited by ............... 4.(name of the Employer) through its Unit at
..................... (

The Tender Conditions provide that the Tenderer shall pay a sum of RS .........c.cooiiiiinnn. as Earnest Money

Deposit in the form therein mentioned. The form of payment of Earnest Money Deposit includes Bank Guarantee
executed by a Scheduled Bank.

In lieu of the stipulations contained in the aforesaid Tender Conditions that an irrevocable and unconditional
Bank Guarantee against Earnest Money Deposit for an amount of ..........cccccceeeieenns D
is required to be submitted by the Tenderer as a condition precedent for participation in the said Tender and the
Tenderer having approached us for giving the said Guarantee,

WE,  ThE e [Name & address of the Bank]
................................................................................................. having our Registered Office at
......................................................... (hereinafter referred to as the Bank) being the Guarantor under this

Guarantee, hereby irrevocably and unconditionally undertake to forthwith and immediately pay to the
Employer without any demur, merely on your first demand any sum or sums of Rs. 5
............................................ (in words Rupees...........ccccovveeeieeriiinnennnee..) Without any reservation, protest, and

recourse and without the beneficiary needing to prove or demonstrate reasons for its such demand.

Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank
under this guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding
Rs.

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes raised
by the Vendor/Contractor/Vendors in any suit or proceeding pending before any Court or Tribunal, Arbitrator or
any other authority, our liability under this present being absolute and unequivocal.
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The payment so made by us under this Guarantee shall be a valid discharge of our liability for payment
hereunder and the Tenderer shall have no claim against us for making such payment.

We ..o Bank further agree that the Employer shall have the fullest liberty without our consent and
without affecting in any manner our obligations hereunder to vary any of the terms and conditions of the said
Tender or to extend the time of submission of from time to time or to postpone for any time or from time to time
any of the powers exercisable by the Employer against the said Tenderer and we shall not be relieved from our
liability by reason of any such variation, or extension being granted to the said Tenderer or for any forbearance,
act or omission on the part of the Employer or any indulgence by the Employer to the said Tenderer or by any
such matter or thing whatsoever which under the law relating to sureties would but for this provision have effect

of so relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the Bank
as a principal debtor, in the first instance without proceeding against the Tenderer and notwithstanding any
security or other guarantee that the Employer may have in relation to the Tenderer's liabilities.

This Guarantee shall be irrevocable and shall remain in force upto and including..............ccoooviiiiinini, 6 and

shall be extended from time to time for such period as may be desired by the Employer.

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change of
constitution or insolvency of the Tenderer but shall in all respects and for all purposes be binding and
operative until payment of all money payable to the Employer in terms hereof. However, unless a demand or
claim under this Guarantee is made on us in writing on or before the ..., " we shall

be discharged from all liabilities under this Guarantee.

We, .o, Bank lastly undertake not to revoke this guarantee during its currency except with the
previous consent of the Employer in writing.

Notwithstanding anything to the contrary contained hereinabove:

a) The liability of the Bank under this Guarantee shall not exceed.................. 5.....
b) This Guarantee shall bevalidupto .................. 6
¢) Unless the Bank is served a written claim or demand on or before 7 all rights under this

guarantee shall be forfeited and the Bank shall be relieved and discharged from all liabilities under this
guarantee irrespective of whether or not the original bank guarantee is returned to the Bank

We, Bank, have power to issue this Guarantee under law and the undersigned as a duly

authorized person has full powers to sign this Guarantee on behalf of the Bank.
For and on behalf of

(Name of the Bank)
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PRICE BID

BOQ OF O&M WORKS FOR 10MW STPP-Pegadapalli

aty Estimate Unit Estimate Total
SINo Item / Activity description Unit (Main) rate excluding | Amount exclusing Details
GST (Rs) GST (Rs.)
OPERATION & MAINTENANCE FOR 123 MONTHS

Major responsibilities of O&M incharge :
(i) Allotment of work to all the O&M staff and supervision of 0&M works as per schedule approved
by BHEL. (ii) Sending Daily, weekly and Monthly report to BHEL by mail.
(iiii) Interaction with customer / TSTRANSCO / SLDC etc. (iv) Coordinating with sub-station upon grid
failures /cable faults and implementing the needful steps to restore the plant to normal operation.

Management of complete O & M activities by O&M incharge. One engineer (v? Mor?thIY t%ownloading of data from ABT meter using CMRI / as instructed by TSTRANSCO.

i X R X . _ (vi) Maintaining plant records and log books, stock register and reporting to BHEL. (vi) Trouble-
1 |[(B.Tech in Electrical Engg.) with 33 kV working experience to be appointed Months 123 25,089.75 3,086,039.25 X . . R K N o

who will be the overall O&M incharge of the plant. .shootln-g and Updfatlon of SCAD.A.\ system if req.ulred af instructed by BHEL. (vii) T-heft. |nC|denFs:
immediate reporting to BHEL, filing FIRs at police stations on BHEL behalf, coordination for site
inspection by insurance companies and clearance of insurance claims, logging of events (date, time)
and maintaining records. (viii) Accidents: immediate reporting to BHEL, coordinating with hospitals,
logging of events (data, time) and maintaining records.
Payment for Services of O&M in Charge shall be as per attendance records maintained and
deductions will be passed in case of non-availability.
*Minimum 2 technicians (Diploma / ITl) to be allocated for this activity. The O&M works mentioned

Plant Operation works such as are indicative. All the activities required for O&M shall be carried out by technicians as instructed

(i) Logging of DC, AC, grid parameters (current, voltage, power, energy) at by BHEL. Monthly reports to be prepared and submitted by mail to BHEL for the various

PCUs, HT panels, transformer temperatures, equipment tripping/ parameters including Earth resistance, String current, Energy exported etc. as per report formats

) breakdow.n, grid outage as p'er BHEL f.C)rmats.' (ii)' SCADA data station / HMI Months 123 16,858.80 2,073,632.40 finalized by BHEL.. . N o .

PC operations/ CCTV operation for daily monitoring of weather parameters, Atleast one technicians out of 3, shall be qualified for operating installations of 33KV and above.

trend graphs and urgent reporting to BHEL in case of any problems / Certificate / license copy to be submitted to BHEL before commencement of O&M works.

anomalies observed with any of the parameters, resolving communication One technician to be posted in Night shift operation.

issues between SCADA and other equipment, healthiness of all equipment Measurement of above avtivities shall be done as per O&M Log book records maintained.
Deductions shall be passed in O&M Contractor Bills for any activities not completed.




Carrying out Preventive and Breakdown maintenance as per O&M schedule
/ OEM guidelines / maintenance manual such as a) Cleaning, tightness
checks, lubrication and other maintenance of equipment -PCUs, HT panels,
Inverter transformers, Auxiliary transformers, ACDB, FCBC, UPS, Battery
banks, SMBs, SCADA, WMS, CCTV, Fire Alarm, ESE Lightning arresters,
earthing, light fitting -indoor and outdoor etc. b) Replacement of Silica gel,
gaskets, Rectification of Qil leakages in all transformers. c) Repair/
replacement of failed 33KV cable inside plant, replacement of failed 33 kV
termination/ jointing kits. d) Trouble-shooting of solar array problems as DC
earth fault, OFC/ communication cable faults, replacement of damaged PV
modules, SMB components etc. e) Checking tightness of MMS and PV
Modules (f) Monthly earth resistance measurement and recording value on
the Earth chambers (g) Watering of earth pits

Months

123

13,698.72

1,684,942.56

(i) Minimum 1 technicians (Diploma/ITl) and required helpers to be allocated for this activity. (ii)
List of equipment mentioned is indicative. Maintenace of all the equipments installed in pllant is in
vendor's scope. (iii) Periodic maintenance shall be preferably carried out during evening to avoid
generation loss. (iv) Whenever a fault has occurred, the contractor has to attend to rectify the fault
& the fault must be rectified within 48 hours from the time of occurrence of fault. (v) Major spares
such as complete equipment failures of CT, PT, LA, Breaker, Isolator, SMB, PCU, transformer, cables,
HT termination and jointing kits etc. if any will be supplied by BHEL. (vi) Minor spares and
consumables such as MCBs, Fuses, peripheral and builging Lights, fans, indication lamps, gaskets,
silica gel, acid for battery, hardwares,cable lugs and glands of all required sizes, MC4 connectors,
PCU dust filter, PEB room louver air filter, sanitary fittings etc. if required shall be supplied by
vendor. vii) In case of Maintenance activity / failure / damage / accident / replacement / repair
required for any of the plant equipment such as Solar modules, HT panels, all transformers etc. or
for any other site related activities, unloading, erection, installation, charging, co-ordination with
agencies involved, etc., shall be in O&M vendor’s scope. Arrangement of Crane / hydra /JCB/
additional labour hiring / Ladder, etc., for arranging replacement of failed equipment shall also be
in the scope of O&M vendor. (viii) All tools and tackles, measuring instruments, testing equipment
required for maintenance activities shall be arranged by O&M vendor.

Measurement of above avtivities shall be done as per O&M Log book records maintained.
Deductions shall be passed in O&M Contractor Bills for any activities not completed.

Water cleaning of solar modules of approximately 33,360 nos. (Two cycles
per month, each cycle shall consist of cleaning of entire 33360 Nos
modules).

Months

123

18,565.47

2,283,552.81

(i) Required labourers (in discussion with BHEL) to be allocated to complete this activity withing the
schedules time period.

(i) Water shall be pumped from borewells and will be stored in underground/overhead water
tanks at site. Water from tanks shall be pumped through already installed pipeline network and
pumps to facilitate water flow for modules cleaning. (iii) In case water is not available in
borewells, vendor shall arrange water using tankers and payment for supply of water through
tankers shall be made by BHEL. (iv) All the consumables for cleaning of modules such as cleaning
brushes, mopping sticks etc. shall be arranged by vendor. (v) In case of natural cleaning of solar
modules by rains and cleaning not carried out, no payment will be done for that cycle within the
month. (vi) Three cycles of cleaning of entire solar modules has to be completed in a month by the
vendor. In case, lesser quantity of solar modules are cleaned, proportionate payment will be made
for quantity of solar modules cleaned up to last day of each month. (vii) Each solar module is of 2m
x 1m size and 40 solar modules aremounted on each structure.

Measurement of above avtivity shall be done as per table basis and as per cycle basis. Deductions
shall be passed in O&M Contractor Bills for any incomplete work.

Supply of water using tankers

Kilo
Litres

2000

250.42

500,840.00

Water shall be supplied using tankers from external source in case water is not available in
borewells.




Cutting & removal of grass from site - maintenance of entire plant without

(i) Required labourers (in discussion with BHEL) to be allocated to complete this activity withing the
schedules time period

(ii) Vendor to supply 2 nos of Motorized Grass cutting machines. Repair and maintenance of grass
cutting machines shall be in vendor's scope. (iii) Petrol/Diesel/electricity expenses shall be in

6 [grass including non modular area and near boundary wall. Months 123 10,035.90 1,234,415.70 , . . . . . .
vendor's scope for operation of the grass cutting machine. (iv) In case if grass is not grown and
(One cycle per month) Lo . .
cutting is not carried out, no payment will be done for the month.
Payment for this activity shall be as a percentage of workdone as certified by the BHEL Site
Incharge.
(i) Securing entire plant area.
(ii) In case of theft, FIR to be lodged by O&M vendor.
7 *I?eployment of Security peréons for the entir'e plantin 3 shiftsj per day with | Man 1107 10,536.75 11,664,182.25 (i) If theft incidents are due to negligence of 0&M vendor such as shortage of security, the loss
minimum 3 security persons in each shift (1 with arms and 2 without arms). | Months recovery shall be done from vendor.
Measurement of Services of Security guards shall be as per attendance records maintained and
deductions will be passed in O&M Contractor Bills in case of non-availability at site.
All the PV Modules shall be tilted once in 6 months to change the angle of inclination. O&M

Tilting of Solar PV Module mounting structures. (One cycle per 6 months Contractor shall engage separate labour (without cost implication) as required for completing this

8 & aning (One cyclep ) Cycles 20 206,270.00 4,125,400.00 | Onractors gage sep ur ( _ P )asreq pleting

Each cycle to be completed within 15 days period activity within the time schedule specified. Cost incurred due to damage to the modules, structure
and fasteners during tilting will be recovered from O&M Contractor.
. . . - (i) Required labourers (in discussion with BHEL) labourers to be allocated for this activity.
General maintenance works such as Daily housekeeping activity for Inverter " e . ) .
. Rk K (ii) All the buildings - Main Control room and Inverer rooms to be mopped daily and surroundings
rooms and Control room including toilets, Garbage removal from solar array
area, repair of plumbing works, underground water tanks, Sintex tanks, to be kept clean.
9 » repair of plumbing » underg vatertanis, sintex tanks, Months| 123 4,281.98 526,684.03 |(iii) All toilets to be cleaned daily.
cleaning of sewerage lines, septic tanks, soak pits if required, minor civil X . X . . ,
. . . ; (iv) All consumables required for this activity shall be in vendor's scope.
repair works such as leakages, doors, windows, rolling shutters, ventilators, o Lo
R R . Measurement of above avtivities shall be done as per O&M Log book records maintained.
floor/ tiles/ wall cracks, cleanning of drains etc. R . K oo
Deductions shall be passed in O&M Contractor Bills for any activities not completed.
Annual maintenance of all transformers with respect to BDV measurement, Through OEM / competent testing agencies as approved by BHEL. All required tools, tackles, testing
Qil filtering as required, DGA test, tightness of cables, earthing and and measuring instruments, Oil filtration kit, DG set etc. to be arranged by vendor.

10 [hardwares, replacement of gasket, silica gel breather, paint touchup, Years 10 66,906.00 669,060.00 |The Annual Maintenance activities shall be carried out between November to January and will be
arresting oil leakages and oil topup of all transformers (33KV and aux measured only when all activities listed are completed. Payment for any Maintenance not carried
transformers) and other related electrical works. out shall be deducted from O&M Contractor Bills.

1 Annual testing and calibration of 33 k\_/ HT panel equipment as VCBs, CTs, Vears 10 43,489.20 434,892.00 Through OEM /-competent testing agencies as approved by BHEL. All required tools, tackles, testing
PTs, Numerical relays, electromechanical relays, MFMs, Energy meters etc. and measuring instruments, DG set etc. to be arranged by vendor.

. . I . . Weather monitoring station equipment to be calibrated at IMD or OEM recommended labs as per

12 |Calibration of Weather Monitoring Station equipment Years 10 50,085.00 500,850.00 - i ) g. . quip ) P

calibration period of individual equipment as recommended by OEM.
All the fire extinguishers to be checked for healthiness and re-filling to be carried out as and when

13 |Checking and re-filling of Fire extinguishers and sand buckets as required. Months 123 6,690.60 822,943.80 required 8 g
Maintenance and Servicing of Airconditioners, Refrigirator, Furniture, Water Complete maintenance and servicing of equipment as and when required to be carried out b

14 |purifier, fans, grass cutting machines etc. Daily Tea/ Coffee and drinking Months 123 5,017.95 617,207.85 vendF:)r g quip q v
water to be provided for customers and BHEL Staff. )

Painting of all metal structures (non-galvanized), rolling shutters, switchyard L i i

15 g X ( g ) g 4 Years 10 10,036.00 100,360.00 [Painting of all metal structures shall be carried out once in every year.

and transformer yards fencing and gates, all rusted components etc.
Painting of Main Control room building and inverter room buildings using
16 |weather proof cement based acrylic emulsion paint (Exterior grade) for AU 2 78,078.30 156,156.60 |Painting of Control room and inverter room building shall be carried out once in 5 years.

outside and oil bound distemper paint for inside the building




Maintenance of Roads and drains such as:
I. Crack repairing of the road surface.
Il. Pot-holes over the top road surface to be rectify.
17 |lll. Maintenance of shoulders for the rain cuts or damage due to some Years 10 13,381.20 133,812.00 |Maintenance of roads and drains shall be carried out once in every year.
external reasons.
IV. Before and after the monsoon season the storm water drainage shall be
maintained & cleaned for smoother flow of storm water.
18 Prow'dmg internet leased line co'nnectmn of'rTnn. 1 MBPS speed including Months 123 1,003.59 123,441.57 |Internet connection to be taken in the name of TSTRANSCO
required hardware for 24 hours internet facility
19 |Providing Landline Telephone connection in Control Room Months 123 502.00 61,746.00 |Landline telephone connection to be taken in the name of TSTRANSCO
Official ch to SLDC will b id by BHEL in the f f DD / EFT i i d d not
Coordination and liasoning with SLDC for interconnection of plant data with _ICIa charges to . w! epal . Y .|n .e o.rm ° X / ‘as per invoice/ demand note .
20 ALDC / SLDC Years 10 5,018.00 50,180.00 |raised by SLDC. Required coordination and liasoning in getting invoice/ demand note etc. shall be in
vendor scope.
L ) ) ) Vendor shall coordinate and liason with CEIG for renewal of complete plant approval including
Coordinat dl th CEIG fi | of CEIG land
21 oordination an @somng WI_ orrenewalo approvalan Years 10 40,143.60 401,436.00 |33KV Trnsmission line/ cable and TSTRANSCO side substation bays. Official charges if any to CEIG
other statutory bodies as applicable. i R X
will be paid by BHEL in the form of DD / EFT.

Total amount excluding GST (Rs.)

Rs. 31,251,775

Total amount: Rupees Three Crore Twenty Four Lakh Eighty One Thousand Seven Hundred and Seventy Five, Plus applicable GST

QUOTE PERCENTAGE (%) ABOVE/BELOW (+/-) (OR) AT PAR WITH RESPECT TO TOTAL AMOUNT

QUOTED PERCENTAGE (%) IN WORDS ABOVE/BELOW (OR) AT PAR WITH RESPECT TO TOTAL AMOUNT

Plus Applicable GST

NOTE: 1. CONTRACTOR SHOULD QUOTE PERCENTAGE (%) ABOVE/BELOW (OR) AT PAR WITH RESPECT TO TOTAL AMOUNT.

2. QUOTED PERCENTAGE (%) IS APPLICABLE ON ALL ITEM RATES UNIFORMLY.

3. Measurement of Services / Activities carried out at Site shall be as per O&M Log book records and deductions will be passed in case of services / activities not completed in the month / year.

IMPORTANT NOTE:
Monthly/Annual O&M payment to the contractor will be released on comparision of generation as per guaranteed paramenter vis-a-vis Actual generation. The shortfall (if any) w.r.t guaranteed generation shall be duly supported by documentary

evidence. Incase of shortfall w.r.t guaranteed generation paramenter, BHEL Engineering department to certifiy that "the reasons submitted by contractor are beyond its reasonable control". The amount equivalent to shortfall in generation may be
observed by BHEL on exceptional basis.

*Manpower indicated is only minimum requirement. However, vendor to deploy required manpower to complete each activity in specified time duration.

The value of the Contract will remain same throughout contract period and no escalation is allowed. Hence bidder has to quote the price, considering the revision of minimum wages by Government notifications from time to time.
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