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Bharat Heavy Electricals Limited  
ELECTRONICS DIVISION  

                                                             Mysore Road, Bangalore – 560026                               Ph.080-26998233 

   
 SC&PV – PVSS- DEPT. 

NOTICE INVITING TENDERS 
1 TENDER NUMBER(RFQ)     : EDN: PVSS: GNFC: 10MW: R&D-WT /CIVIL/02;           Dt: 29.05.2020 

2 NAME OF WORK : CONSTRUCTION OF ROADS, DRAINS, 1 NO OF 1.0 LAKH LITRE 
CAPACITY WATER TANK AND OTHER ASSOCIATED WORKS FOR 
10MW GNFC, CHARANKA SPV POWER PLANT AT GUJARAT. 

                                               (All listed works shall be Undertaken and executed)    

3 ESTIMATED COST : Rs.185.651 lakhs Plus applicable GST. 

4 EARNEST MONEY DEPOSIT : Rs.3.75 Lakhs (Mandatory for MSME also) 
(a) Bidders can submit Rs. 3.75 Lakhs EMD through DD/SBI 
Collect (Please refer point no.: 21 of “Instructions to tenderer” 
for guideline for payment through SBI Collect) 
(b) Alternatively bidders can submit Rs.2.0 Lakhs EMD through 
DD/SBI collect and balance Rs.1.75 Lakhs in the form of Bank 
Guarantee from the scheduled bank. 

5 SECURITY DEPOSIT : 50% of SD shall be submitted before start of work; Balance will be 
recovered from running Bills at a rate of 10%. (SD= 5% of the work 
order amount); 50% of SD will be released after completion of all 
the works and remaining 50% after 6 months from the date of 
completion of all the works. 

6 COMPLETION TIME : 02 Months for each Site (From the date of placement of 
Order/handing over of the site.) 

 

7 LAST DATE AND TIME FOR THE 
SUBMISSION OF DULY FILLED 
IN TENDER DOCUMENT 

: 12.06.2020 Before 01:00 P.M 

8 E-MAIL ADDRESS FOR 
SUBMISSION OF TENDER 
DOCUMENT 

: finpvse1@bhel.in  
(Please refer “Note” page no.2 and page no. 6 for details about 
“Mode of tender document submission”), 

9 ORIGINAL BG/DD FOR EMD 
SHALL BE SENT THROUGH 
SPEED POST/COURIER/ANY 
OTHER AVAILABLE MODE TO 

: Thavamani Charles (SC&PV- E2,)  
5th Floor, New Engineering Building,  
BHEL- Electronics Division Mysore Road,  
Bangalore -560 026. 

10 
 
 
        

DATE AND TIME OF 
TECHNICAL BID OPENING             
  

: 
  

12.06.2020 Before 01:30 P.M 

NOTE: The tenderer shall return the dully filled in tender document after affixing signature and seal on all pages and submit. 
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Bharat Heavy Electricals Ltd 
Electronics Division  

Mysore Road, Bangalore – 560026 
 

Tender Document for 

CONSTRUCTION OF ROADS, DRAINS, 1 NO OF 1.0 LAKH LITRE CAPACITY WATER TANK AND 
OTHER ASSOCIATED WORKS FOR 10MW GNFC, CHARANKA SPV POWER PLANT AT GUJARAT. 
 

TENDER NUMBER RFQ:  EDN: PVSS: GNFC: 10MW: R&D-WT /CIVIL/02; Dt: 29.05.2020                                        

TECHNICAL BID DATE OF OPENING: 12-06-2020 (Price bid opening date intimation will be given separately) 

 Part – I      Technical cum Commercial Bid                                  …….…..               44 Pages 

                         Unpriced Price Bid                                                  ………….              05 Pages 

                         Technical and General Specification                   …………                26 Pages   

                         BHEL General Conditions of Contract 2019       …………                33 Pages 

                         Tentative Field Quality Plan                                 …………                 04 Pages 

                          Bank Guarantee format for EMD                        …………                02 Pages 

                         Tentative tender drawing                                     …………                01 Pages 

 

Part – II           Price Bid                                                                   ………...                05 Pages   

 

       Note:  
 

1. Part – I:  To be submitted along with the EMD through separate E-Mail. 
2. Part – II:  To be submitted through separate E-Mail.  
3. Earnest Money Deposit of Rupees 3.75 Lakhs shall be submitted as per point No. 4 of page No. 1 of this 

tender document.  
4. Tenders will be liable for rejection if the above mentioned EMD is not submitted along with the tender. 
5. Part-I and Part-II to be submitted in separate E-Mail.  
6. Bidders are instructed to submit the tender document only through E-Mail (Please refer page no. 6                                            
for “Mode of tender document submission”). No other mode of submission is allowed.  
7. Firms banned by BHEL are not eligible to participate in the tender. The tender submitted by such a    
firms will not be opened for evaluation and no communication in this regard will be entertained. 
8. Please ensure submission of offer before the due date and time. No other mode of submission is   
permitted. Late offers will be rejected 
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BHARAT HEAVY ELECTRICALS LTD, ELECTRONICS DIVISION, BANGALORE-26 
             TENDER NUMBER RFQ: EDN: PVSS: GNFC: 10MW: R&D-WT /CIVIL/02;       Dt.: 29.05.2020                                        

 
 

                                            PART-I TECHNICAL-CUM-COMMERCIAL BID 
                                                    (To be furnished by the Bidders) 
 
 

 01. NAME OF THE WORK                   :     CONSTRUCTION OF ROADS, DRAINS, 1 NO OF 1.0 LAKH LITRE CAPACITY 
WATER TANK AND OTHER ASSOCIATED WORKS FOR 10MW GNFC, 
CHARANKA SPV POWER PLANT AT GUJARAT. 

  (All   listed works shall be Undertaken and executed)               
                                                                                                                                                                                                                          
02.  APPROXIMATE ESTT.COST RS.    :     Rs. 185.651  Lakhs (APPROX.) plus applicable GST.   

03.  COMPLETION PERIOD                      :      02 Months for each site (From the date of placement of Order/handing 
over of site.) 

 
04.    NAME OF THE BIDDER               : 

    
05.    ADDRESS 

 
       (A) OFFICE              :   
       

                                                                                        
 E-mail    :   

                                                                                        
             TEL. PH. NO.   :         
 
       (B) RESIDENCE               :                                                                   
                                                                        
 
             TEL.PH NO    : 

  
 06.       PAN NO          : 
 
07.        GST NO                : 
 
 08.       STAFF STRENGTH   : 
   
09.      PLANT/EQUIPMENTS   :                List enclosed/not enclosed 
 
10.   a) SCOPE OF WORK                :                 UNDERSTOOD/ NOT UNDERSTOOD 

        (As per schedule of items) 
 b)  Accept to execute in total         :                  YES/ NO 
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 c) Bar chart to be submitted                                            :                  YES/ NO 
      Individually for each work for L1 Scope 
 
e) In order to complete the project 
    in the specified months schedule, vendor  
    to deploy separate Four gangs/teams (or) more  
    as per site requirement for each individual activities  
    along with  tools and machineries, Undertaking  
    should be submitted along with offer                        :                YES/ NO 

 
       

  11.  a) EMD PARTICULARS (DEMAND DRAFT/  

              SBI COLLECT REF NO. / BG DETAIL)              :                  
 
 
           b)  Electronic Funds Transfer (EFT) form enclosed   :  Please fill up the form in ANNEXURE-II 
 
  12.  Penalty as per BHEL General conditions of contract  
          2019 clause No. 2.7.9                       :  Accepted   /   Not accepted 
 
  13.   Constitution of Firm                                                       :  Individual / Sole Proprietorship Concern /  
                                                                                                      Partnership Firm / Public Ltd. Company/ 
                                                                                                      Private Ltd. Company. 
 
  14.    BHEL reserves right to conduct reverse auction      :  Accepted   /   Not accepted 
 
  15.    Accept to pay statutory payments like ESI, PF, 
            BOCW, etc., as per terms and conditions of  
            BHEL and Govt. guideline’s            :  Accepted   /   Not accepted 

Note:  

1. Bidders are advised to quote their best prices (% above/below the total estimate +/- (or) at par) as no 
further price bids will be accepted in case BHEL decides to open price bids instead of reverse auction. 

2. Reverse auction seal bid opening price should not be more than the manual quoted (hand written) price 
bid        
3. In view of the necessity to complete the works as per the schedule and for stringent quality control it is 
required that works awarded to contractor shall not be sublet by the contractor to any other agency in 
partial or full, without prior approval of BHEL. All works shall be carried out under the supervision of 
contractor by placing their regular employees at site. 
4. In view of present pandemic situation it is advised to all bidders to mandatorily ensure all precautionary 
measures  as per guidelines issued by State/Central government/District administration to prevent spread 
of COVID-19 like usage of Personal protective Equipment’s and other norms like wearing masks, maintaining 
social distance and other instructions issued from time to time. 
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 PRE QUALIFICATION CRETERIA 
 
1. Experience of having successfully completed roads and drain work and RCC structure/foundations/ 

during last 7 years from the date of tender notice 
 
a)  Three similar completed roads and drain work and RCC structure/foundations each costing not less 
than an amount equal to 40% of NIT displayed value (i.e. Rs74.4 lakhs) 
  
                                                             OR 
b)  Two similar completed roads and drain work and RCC structure/foundations each costing not less 
than an amount equal to 50% NIT displayed value (i.e. Rs 93 lakhs) 
 
                                                             OR 
c)  One similar completed roads and drain work and RCC structure/foundations each costing not less 
than an amount equal to 80% NIT displayed value (i.e. Rs 148.8 lakhs).  
 
2. Average annual financial turn over during the last 3 years, ending 31st March of the previous 
financial year, should be 30% of the NIT displayed value. (i.e. Rs 55.8 lakhs). 
 

Note: Offers of the Tenderers not meeting the above requirements are 
liable to be rejected.  
 
 

Documents required to be submitted 
1. Registration Certificate with ESI and PF Authority/Declaration. 
2. Income Tax Returns for last Three years 
3. Balance Sheet and Profit & Loss Account for the last 03 years by auditor. 
4. Availability of Technical personnel in letter head. 
5. Registration with BHEL/CPWD/other Govt. organization/PSU if any. 
6. Declaration for full filling the BOCW requirements. 
7. List of equipment to be mobilized at site. 
8. GST Registration details or Declaration. 

 
All the supporting documents to be signed and sealed by the bidder (BHEL have the rights to verify 
the original documents if required) 
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MODE OF OFFER SUBMISSION / OPENING OF BID/BID’s: 
 

1. Due to existing Covid-19 lockdown and non-availability of proper courier and postal service. Sealed tenders are 

invited to from all eligible bidders in two-part bid system in soft copies and same should be sent to BHEL email 

ID finpvse1@bhel.in [finpvse1(at the rate)bhel(dot)in] by two separate emails for Technical bid and Price bid 

(i.e., one separate email for technical bid and one separate e-mail for price bid), 

  

a) The bids shall be submitted to only the said email ID and no copy (Cc and Bcc) shall be marked, to maintain the 

secrecy of the bid. Any risk associated with violation of this instruction shall be entirely on the bidder. 

 
b) The documents shall be accepted in PDF format only and the maximum allowed size of the document is 8 MB 

only.  

 

c)  ONE email subject header indicating " Bidder name (Principal) – “EDN: PVSS: GNFC: 10MW: R&D-WT 

/CIVIL/02- Technical bid" consisting of technical offer, PQC documents, commercial terms and conditions.  

If the size of email is bigger than allowed limit, kindly send email in parts clearly indicating in the subject 

header as part-1,2,3…..of Total no. of mails. This document should NOT be password protected. 

d) To reduce the size of Technical offers by bidder, Bidder has to fill and submit Annexure-K for deviation sheet if 

any against sealed and signed copies of technical and commercial terms of NIT. All other documents required in 

technical cum commercial bid format shall be submitted along with technical bid.  

 

e) Another email subject indicating "Bidder name (Principal)– “EDN: PVSS: GNFC: 10MW: R&D-WT 

/CIVIL/02- Price bid " where in the price bid to be submitted as an attachment (format available in the tender 

document).The price bid shall be in PDF format and passport protected. The bidder has to provide the password 

on the date of price bid opening upon requisition of BHEL vide mail. 

 
f)  Part-I (Technical Bid) and EMD to be submitted in separate E-Mail.  

g)  Part-II (Price Bid) to be submitted in separate E-Mail. 

 
h) EMD SUBMISSION: In case total amount of EMD is being submitted through SBI Collect, then electronic receipt 

of SBI collect to be submitted along with technical bid. In case the EMD shall be submitted in other forms as 

allowed in tender enquiry, the scanned copy of the EMD document shall be submitted with technical bid and 

original EMD shall be sent to address as mentioned in NIT through speed post/courier/other available means: 

 
Sh. Mr.Thavamani Charles, Sr.Engineer  
SC & PV- ENGG.,  
5th Floor New Engineering Building  
Bharat Heavy Electricals Limited  
Electronics Division Mysore Road, Bangalore ‐560 026 
 

The original EMD should reach us before price bid opening/RA. In case, it would not have reached before 
price bid opening/RA, the offer shall be liable for rejection.  
 

i) Email is password protective and will be opened by tender opening committee on due date and time. 

 
j)  Note: Please ensure submission of offer before the due date and time. No other mode of submission is 

permitted. Late offers will be rejected.  

k) Offer submission is bidder’s responsibility, any issue arising while submitting the offer may be brought 

to the notice of BHEL well before tender due date and time, so that BHEL has sufficient time to take 

suitable action, if any 
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ANNEXURE-K 

TECHNO-COMMERCIAL DEVIATION SHEET 

 

Tender Enquiry No & Date: EDN: PVSS:GNFC: 10WM: R&D-WT/CIVIL/02  Date: 29.05.2020 
 
Work Description: Roads & Drains and Underground water Tank at 10 MW SPV plant at charanka for GNFC. 

 

We have gone through the complete tender enquiry and its corrigendum mentioned above and read 
and understood the Pre- Qualification Criteria, Instructions to Tenderer along with Enclosures, Special 
Condition of Contract along with its annexures, scope of Work Cum Technical Specification, BHEL 
General Conditions of Contract 2019 etc.  

We hereby confirm that, we have following deviations with technical and commercial terms and 
conditions of NIT:  

 

Clause No. & NIT page 
no. 

NIT Clause Deviation proposed Remarks  

    

    

    

 
 
Mention any deviations from Tender enquiry if any, else   mention “No deviation “ 
 

We hereby confirm that except for above, there are no other Deviation from all terms and conditions 
mentioned in Tender documents. 

  
 

Seal & Signature of Authorized                                                                                                                                                                                                          
Representative /Bidder 

 
 

Name:                                                                      
Designation: 

                                                                                  Date: 
Name of Bidder: 
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BIDDER TO NOTE FOR COMPLIANCE: 
Techno Commercial bid to be filled by the bidder. 

S.no Description Confirmation Remarks 

1 Machineries to be deployed YES/NO List to be furnished. 

2 BHEL Payment terms acceptance (Cl. 
no. 21, 22.1 & 22.2 of Special 
Conditions of Contract) 

YES/NO  

3 BHEL reserves right to conduct 
reverse auction. Indicate acceptance.                                            

YES/NO  

4 The bidder should encourage to use 
local labor that has the necessary 
skills as per the requirement of work. 

YES/NO  

5 Before engaging the labour in to work, 
Contractor should get the NOC from 
labours’ native police station as well as 
NOC from local police station  
(If applicable). 

YES/NO  
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INFORMATION TO THE TENDERER: 
 

(i) Successful Bidder should establish their Site office at Construction site, including common 
facilities such as toilet, water, electricity etc. in consultation with BHEL. Contractor has to 
arrange water and power as required for completing the job in the stipulated time frame at their 
own cost. 

(ii) Successful bidder should take utmost care of their manpower deployed, considering the current    
outbreak due to COVID-19, Successful bidder should take precautionary measures as per 
guidelines issued by State/Central government/District administration to prevent spread of 
COVID-19. 

(iii)  Successful bidder should ensure usage of personal protective Equipment and other norms like 
wearing masks, maintaining social distance and other instructions issued from time to time 
during execution of work /mobilization of machinery and man power.  
 

(iv)  The bidders should furnish “Site Inspection Certificate” in Annexure-III    enclosed herewith.  
 

(v) Bidders should study the prevailing Market trend of Construction materials/labourers/other 
relevant requirement before quote and submit the competitive price. 

 

(vi) The bidder should encourage to use local labor that has the necessary skills as per the 
requirement of work. 

 

(vii) Before engaging the labour in to work, Contractor should get the NOC from labours’ native 
police station as well as NOC from local police station (If applicable). 

 

(viii) The bidders should carry out preliminary survey at proposed construction site before 
submission of offer to ensure that the rate quoted for the relevant schedule of items are 
correct.  

 

(ix) Contractor to note BHEL reserves the right to get any part of the work done through other 
agency or deploy BHEL’s own/hired/otherwise arranged resources, at the risk and cost of the 
contractor after due notice of a period of two weeks by BHEL, in the event of:- 
a) Contractors continued poor progress 
b) Withdrawal from or abandonment of the work before completion of the work. 
c) Contractor’s inability to progress the work for completion as stipulated in the contract 
d) Poor quality of work 
e) Corrupt act of Contractor 
f) Insolvency of the contractor 
g) Persistent disregard to the instructions of BHEL 
h) Assignment, transfer, sub-letting of contract without BHEL’s written permission 
i) Non fulfillment of any contractual obligations 
j) In the opinion of BHEL, the contractor is overloaded and is not in a position to execute job 

as per required schedule. 
 

(x) The liquidated damages/penalties arising out of Risk and Cost as explained under Sl.no (vii). 
BHEL shall recover the amount from any money due from Contractor, or from any money due 
to the contractor including security deposit, or by forfeiting any T & P or material of the 
contractor under this contract or any other contract of BHEL or by any other means or any 
combination thereof. 
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  (xi) Documents to be submitted on award of work (as applicable): 

a) Security deposit in the form of Cash/DD/ NSC’s / Kisan Vikas Patra / FDR / Bank Guarantee in 
favour of BHEL 

(b)Electronic Fund Transfer Form duly signed & sealed by banker along with cancelled cheque copy 

(c) Labour license of the workmen engaged valid for contract period (If applicable)  

(d) Workmen Compensation Insurance Policy for the workmen engaged valid for contract period 

(e) Deduction of statutory taxes (as applicable) at source would be enforced from the running bills 
at the rates prescribed unless exemption certificate is produced from the concerned authorities.  
 

The following documents are to be submitted along with the Running Account Bills for process of 
payment 

a) Tax Invoice with details of GST number of BHEL and contractor. 
b) Measurement books duly filled and signed by officials of BHEL and contractor 
c) Provident PF Remittance challan for the bill duration. 
d) ESI Remittance challan for the bill duration. 
e) Invoice submitted along with running bills to indicate the GST amount charged and bear 

GST NUMBER etc. as per prevailing taxes. 
Bill submitted subsequently to be accompanied with a declaration that GST liability on the 
earlier bill has been discharged. 

i) by paying money to the Government (along with Tax paid Challan Copy) 
ii) by utilization of Input GST Credit 

f) BOCW Registration and payment proof. 
g) Field quality assurance documents (as applicable) as per instruction of Engineer In-charge. 
h) List of supplier/supplier’s (material and manpower). 
i) After completion of work, bidders should mandatorily furnish NOC from all declared 

suppliers along with the running/Final Bill. 
 

      Mobilization at site: 
 

1) Requisite Material (all construction materials like cement, sand, coarse aggregate, reinforcement steel, 
etc.,), men (mason, carpenter, bar binder, etc.,) and machinery (Power chain saw, JCB/excavator/dozer, 
Total station & other equipment for RCC building construction, etc.) should be arranged in order to 
complete the project within stipulated time period. 

2) The contractor shall carry the work as per the approved Field Quality Plan issued by BHEL (Tentative 
Field quality plan enclosed with this tender for reference) 

3) Calibration of equipment’s should be done by NABL accredited laboratories. 
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Bharat Heavy Electricals Limited 
ELECTRONICS DIVISION 

MYSORE ROAD- BANGALORE-26 
INSTRUCTIONS TO TENDERER 

 
1. Sealed Tender for the above noted work is hereby invited from Contractors experienced in similar civil 

works like RCC building works (such as Industrial, commercial and Residential)or Roads and drains 

work. 

2. Scope of work for 10MW: CONSTRUCTION OF ROADS, DRAINS, 1 NO OF 1.0 LAKH LITRE CAPACITY 

WATER TANK AND OTHER ASSOCIATED WORKS FOR 10MW GNFC, CHARANKA SPV POWER PLANT 

AT GUJARAT at location as specified under Sl. No. 3 “Project detail and location” as per 

Tender/approved construction drawing, works as per instruction of Engineer in charge, terms and 

condition of contract. However Depending on site conditions minor modification in works may be 

necessary. 

 

3. Project detail and Location: 

Site Detail Project detail 
 

Location 

Project Site 10MWp (AC) SPV Power 

plant for GNFC 

Charanka,  Dist.: Charanka, Gujarat, state 

 
 

4. Tender should be sent to BHEL E-mail ID “finpvse1@bhel.in” [finpvse1(at the rate)bhel(dot)in]. 

Two separate E-mails for “Technical cum Commercial Bid and EMD” and “Price Bid” (i.e., one 

separate E-mail for Technical Bid & EMD and one separate E-mail for Price Bid), indicating subject 

header as per page no. 6 “MODE OF OFFER SUBMISSION / OPENING OF BID/BID’s”. 

5. The local address of the Contractors, the name of the person to whom all the Correspondence are to 

be addressed should be indicated, with telephone number (both office and residence). 

6. All entries in tender documents should be in one ink (preferably blue ink). Erasing and overwriting is 

not permitted. All corrections should be duly signed by tenderer concerned.   

 
7. Tenderers shall fill in all the required particular in the blank space provided for this purpose in the 

tender documents and also sign in each and every page of the tender document including the drawings 

attached there to before submitting tender. 
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8. Unit rate/percentage above or below estimate should be quoted in figures as well as in words in Indian 

Currency only i.e. Rupees and Paisa with reference to each item and for the items shown in the 

attached schedule. These rates shall be for the finished work at site. The rate shall include all taxes and 

duties payable on account of Octroi, Sales Tax, tax on work contract etc., and also expenses towards 

PF and ESI contributions (see clauses 8, 40 and Enclosure ‘C’) but excluding  

 
9. In case the rate quoted in figures differs from those quoted in words, the lower of the rates quoted 

will be taken as the tendered rate and shall be binding on the tenderer. 

10. The rate to be quoted by the tenderer shall be firm and shall cover and include all statutory levies such 

as “Octroi, sales tax, excise duty etc., arising from Act passed by Parliament or State Legislature and 

rules framed   there under. The rates shall further be deemed to include statutory levies arising from 

such Acts, Central or State, which may come into force, subsequent to submission of tenders.  

 
11. (a) The rate quoted in the tender shall remain valid for a period of ‘THREE MONTHS’ from the date of 

opening tender. 

(b) Tenderer shall not increase quoted rates, once the tenderer has submitted offers/quotation/price 

and during execution of contract in case tender is accepted. 

(c) Successful bidder should execute the work strictly in accordance with Tender schedule quoted 

rates as accepted by BHEL. 

(d) PRICE VARIATION clause not applicable. 

12. The rates quoted should be inclusive of all taxes arising on the   transaction. If BHEL is required to 

discharge the liability of  any  taxes on the transaction like TDS(IT), TDS(WCT), TDS(GST) (as applicable) 

under reverse charge mechanism or any other similar taxes, which is or becomes payable by BHEL, the 

same shall be deducted from the bills of the contractor. The rate/Percentage quoted by bidder shall 

be including all taxes but excluding GST which shall be shown separately in price bid. 

13. Quantities shown in the schedule are only approximate and are liable to variation without entitling the 

Contractors to any compensation. 

14. Before tendering, the tenderer are advised to inspect the site of work and its environments and be 

well acquainted with the actual working and other prevailing conditions, position of material and 

labour. They should be well versed with BHEL General Conditions of Contract instruction to the 

tenderers, drawing and specification and all other documents which form part of the agreement to be 

entered into subsequent to award of work. The tenderer should be specially note that it is tenderers 
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responsibility to provide any items which is not specifically mentioned in the specifications and 

drawing, but which is necessary to complete the work. 

15. Details and quantities of each item of work shown in the bill of quantities attached here to only 

approximate. They are given as a guide for the purpose of tendering only and are liable for variation 

and alteration at the discretion of the competent authority. The work under each item as executed 

shall be measured and price at the corresponding rates to be quoted by the Contractor in the bill of 

quantities attached hereto. 

16. Should a tenderer find discrepancies or omission in the drawing attached to the tender documents or 

should be in doubt as to their meaning he should at once address to the authority inviting the tender 

for clarifications. Every endeavor is made to avoid any error which can materially affect the basis of 

the tender but successful tenderer shall take upon himself to provide for the risk of any error which 

may be subsequently discovered and shall make no subsequent claim on account thereof. 

17. In the event of the tender being submitted by a firm the tender must be signed separately and legibly 

by each partner or member of the firm or in their absence, by the person holding the power of Attorney 

on behalf of firm concerned. In the latter case, a copy of the power of Attorney duly attested by a 

Gazette Officer must accompany the tender. 

18. If in any case, the date of Tender Opening falls on holiday, the Tender will be opened on the next 

working day. 

19. Every tender must be accompanied by Earnest Money Deposit. This earnest money will be refunded 

to the unsuccessful tenderer after finalization of the award of work. In the case of successful tenderer, 

the earnest money will be retained as a part of Security Deposit for satisfactory completion of the work 

in accordance with Clause-16 of BHEL General Conditions of the Contract. Tenders without Earnest 

Money Deposit receipt are liable to reject. No interest will be paid on the earnest money deposit. 

20. The Earnest money deposit may be furnished  

a) Demand Draft in favour of BHEL EDN, Bangalore – 560026. 

b) The Earnest money deposit may be furnished through online from SBI Collect.  
 

c) Bank Guarantee as per Sl. No. 4 (b), page No. 1. 
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Guidelines for payment of EMD Fee 
Step-1: Please enter the following link in your internet address browser or click on the following link.  
https://www.onlinesbi.com/sbicollect/icollecthome.htm 
Please click on”proceed” after Clicking “Check Box” to proceed for payment after accepting terms 
and conditions 
Step-2 : Now the SBI’s SB-Collect site gets opened. Please select State of Corporation as “ Karnataka” 
and type of Corporation as “ PSU-Public Sector Undertaking” and then click on “Go” appearing on the 
screen. 
Step-3 : Now select “ Bharat Heavy Electricals ” from the dropdown table appearing against “Industry 
Name” and click Submit 
Step-4: Now select “ Others ” from the dropdown table appearing against “Category” and click    Submit 
Step-5: The below screen (similar) will appear. Please select sub category “EMD” and fill up other 
details and transfer money. 

  
21. For reimbursement of Earnest Money Deposit, the tenderer should fill the enclosed EFT form, obtain 

the Banker’s signature and also enclose a photocopy of cancelled cheque leaf. 

22. EMD may be submitted in Bank guarantee as per Sl. No. 4 (b), page No. 1, in BHEL format in Nonjudicial 

stamp paper amounting Rs.200 (or) applicable rate at bidder’s state, whichever is higher. 

Bank guarantee from any Co-operative banks are not acceptable in any circumstances 

 

https://www.onlinesbi.com/sbicollect/icollecthome.htm
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23. Unless the bidder whose tender is accepted signs contract agreement within fifteen days (15 days) of   

the date of the order directing to do so, the amount of Earnest Money already deposited by bidder will 

be forfeited and acceptance of the tender withdrawn.  

 

24. If after opening of tenders a tenderer revokes the tender or increase of earlier quoted rates or after 

acceptance of his tender does not commence the work in accordance with the instruction of Engineer-

in-charge, the Earnest Money Deposited by bidder will be forfeited and acceptance of bidder’s tender 

withdrawn. 

 If only a part of work included in the tender had been awarded to the tenderer, the amount of Earnest 

Money to be retained will be based on value of the contract so awarded. 

 
25. The BHARAT HEAVY ELECTRICALS LIMITED reserve the right to reject any or all the tenders received or 

accept any tender or part thereof without assigning reason thereof. In the case of acceptance of a part 

of tender, the time for completion may also be reduced to the extent considered necessary by the 

accepting authority. 

 
26. Conditional and Unsigned tenders, tenders which are incomplete or otherwise considered defective, 

tenders which are not in accordance with the tender conditions laid down by the accepting officer and 

tenders not submitted in the prescribed forms are liable to be rejected. 

27. Tenderer shall submit Solvency Certificate for the value specified from a Bank of standing regarding 

the tenderer’s financial position (as applicable). 

 
28. The tenderers should enclose relevant documents regarding constitution of firm i.e. Individual / Sole 

Proprietorship Concern / Partnership Firm / Public Limited Company / Private Limited. 

 
29. The tenders should be enclosed with  a list of contracts already held by the tenderer at the time of 

submitting the tender and giving the following particulars: 

a) Name of the work, value and address. 

b) The balance work remaining to be done on the same. 

30. a) The filled in tender sealed cover shall be sent to BHEL E-mail ID “finpvse1@bhel.in” *finpvse1(at 

the rate) bhel(dot)in]. Two separate E-mails for “Technical cum Commercial Bid and EMD” and “Price 

Bid” (i.e., one separate E-mail for Technical Bid & EMD and one separate E-mail for Price Bid), 

Indicating subject header as per page no. 6 “MODE OF OFFER SUBMISSION / OPENING OF 

BID/BID’s” before the date and time fixed for submission of tender. 
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b) Tenders received after the due date & time of opening of tenders will be rejected.                 

31. The Contractors responsibility under this contract shall commence from date of receipt of the order or 

acceptance of tender. 

32. Tenders submitted by speed post or courier service shall be posted with due consideration of any delay 

in postal delivery. Tenders received after the due date of opening tenders are liable to be rejected. 

33. If proprietor or partner of a firm expires after the submission of tender or after the acceptance of 

tender, BHEL reserves the right to cancel the contract if the character of the firm undergoes a 

substantial change. 

34. THE BHARAT HEAVY ELECTRICALS LIMITED will not be bound by any power of Attorney granted by the 

tenderer or changes in the composition of firm made subsequent to signing of the contract. They may 

however recognize such power of Attorney and changes after obtaining proper legal advice. 

35. If the tenderer deliberately gives wrong information on tender regarding past unsatisfactory 

performance with BHEL sister units, BHEL reserves the right to reject such tender at any stage including 

contract execution period. 

36. Words imparting the singular number shall also be deemed to include the plural number and vice-versa 

where the context so require. 

37. The General and Special Conditions are complementary to each other and where they are in conflict, 

the special condition shall prevail. 

38. The expenses for completing the stamping agreement shall be paid by the contractor. 

39. Unless or otherwise stated above tendered work includes men, material, machine and commissioning 

of equipment as agreed to in the contract. 

40. After completing of the job, the contractor has to furnish actual drawings of work done in consultation 

with Engineer-in-charge. 

41. Any covering letter and comments of the tenderer should be submitted along with the offer. 

42. Cement, steel and other materials for carrying out Civil Works will have to be procured by the 

Contractor. Materials shall be accompanied with Test certificates and connected dispatch documents 

for proof of source from approved manufacturer’s works or stockyard. The Contractor shall provide all 

the materials needed for trial run, testing including chemicals, consumables etc. In quoting their rates, 

the Contractors are advised to take into account the cost of the above materials. All the construction 

materials should be approved by BHEL before commencement of work. 
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43. Contractor are required to follow Field Quality Plan (FQP) for Civil construction as approved by 

BHEL/customer in respect of Tests to be carried out and reports and documents to be furnished. 

44. Should a tenderer or a contractor has a relative or in the case of firm or company, any of its 

shareholders relative is employed in Bharat Heavy Electricals Limited, the authority inviting tenders 

shall be informed of this fact at the time of submission of the tender, failing which tender may be 

disqualified or if such fact subsequently comes to light. 

45. These ‘INSTRUCTIONS TO TENDERER’ & GENERAL CONDITIONS OF CONTRACT OF BHEL’ shall be 

deemed to form an integral part of the Contract agreement for the work to be entered into. The 

Contractor has to scrutinize the same, and when submitting his tender, indicate his acceptance of both. 

In cases of variation between the two in any matter, the conditions in the ‘THE INSTRUCTIONS TO 

TENDERER’ shall prevail. (Extracts of important clauses of BHEL GCC are enclosed). 

46. All operations to be carried out by the Contractor during the execution of the contract such as drilling, 

welding etc., shall be done with proper equipment to be brought by the tenderer. Contractor shall 

make his own power and water supply. 

47. The Contractor shall comply with the provision of Employees Provident Fund’s and miscellaneous 

Provisions Act 1952 and rules, regulations and other orders issued there under. He as an employer shall 

be liable to pay employer’s contribution/deductions towards PF under the PF Act in respect of all labour 

employed by him for the execution of the contract in accordance with the provisions of the Employees’ 

Provident Funds and Miscellaneous Provisions Act, 1952 as amended from time to time. For this 

purpose he shall indicate the code number obtained from the Regional Provident Fund Commissioner 

or he should obtain a code number if he has not and produce the Photostat copy of the challan receipt 

of monthly remittance of the contribution made by him to the Commissioner. He shall also furnish such 

returns such returns as are due, under the Act, to be sent to the appropriate authorities through the 

Principal Employer”. 

48. The Contractor should get himself registered with the E.S.I Authorities as an independent Employer, 

obtain a separate code number and remit the dues in respect of the Labour employed by him for the 

work and produce the challan/Receipts of remittance of the ESI contributions due under the E.S.I Act 

to the Company authorities. He shall also furnish such returns, as are due, under the Act, to be sent to 

the appropriate authorities’ through the Principal Employer. The contractor can remit their ESI & PF 

through a sub-agent who processes the ESI & PF code and agrees to enter an MOU with the contractor.  
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49. If any action is brought in by P.F. Commissioner/ESI authorities on BHEL for the work done by the 

Contractor for his labourers regarding PF/ESI amount due, short remittances, non-remittances etc., the 

Contractor shall defend the case on behalf of BHEL and / or reimburse BHEL the expenses so incurred.  

50.      The Contractor shall apply and obtain license under Contract labour (R&A) Act 1970 and comply the 

relevant provisions of this Act in respect of the labour employed by him for executing this contract. 

The contractor shall furnish necessary returns to the authority through the Principal Employer. 

51.     Contractor shall insure all his labourers and material. Any claim by his Employees for damages shall be 

settled by the Contractor even if action is against BHEL or to reimburse the legal expenses incurred by 

BHEL. 

52.    Any action brought in by anybody on BHEL regarding patent, right etc., used by Contractor in execution 

of work shall be defended by the Contractor and / or reimburse BHEL the cost of the same. 

53.      Contractor shall produce necessary records, documents; explanation whenever he is called upon to do  

by any Government Agencies.  

54.      Contractor should obtain “Workmen Compensation Policy” for their Employees. 

55.  LEAD, LIFT, DEWATERING ETC., 

a) Unless otherwise specified in the tender schedule, the rates for all items will be deemed to include 

all leads, lifts and descents involved in the work. 

b) No separate payment will be made for dewatering (including seepage, surface drainage and 

monsoon water) desludging and allied operations at any stage of the work, and the cost of such 

operations will be deemed to be included in the contract rates. 

c) No separate payment will be made for curing including pumping of curing water where ever 

necessary. 

 56.       EXTRA ITEMS 

No extra items of work shall be carried out by the contractor other than those authorized to do so in 

writing by the Engineer-in-charge. For any such items of work executed as per instructions of Engineer-

in-charge, the rates will be fixed on the basis indicated under clause 50 of BHEL GCC/as per terms and 

conditions of BHEL. The schedule of rates to be followed in this case will be CPWD schedule of rates. 
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BHARAT HEAVY ELECTICALS LIMITED 

(ELECTRONICS DIVISION) 

MYSORE ROAD- BANGALORE-26 

 
GENERAL CONDITIONS OF CONTRACT/TECHNICAL SPECIFIC ATION 

 
 
 

It is hereby agreed by me/us that the BHEL General Conditions of Contract including subsequent 

amendments/ additions/deletions to clauses if any, and conditions pertaining the settlement of 

disputes by Arbitration form an integral part of the tender documents and that the tender submitted 

by me/ us is subject to the aforesaid BHEL General Conditions of Contract/ Technical Specification for 

Civil works which has been read and accepted by me/us. 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

. 
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                                                                     ENCLOSURE: A  
 

CLAUSE 20 OF GENERAL CONDITIONS OF CONTRACT 
 
         LABOUR 
 

The Contractor shall employ labour in sufficient numbers either directly or through sub-contractors to 

maintain the required date of progress and of quality to ensure workmanship of the degree specified in 

the contract and to the satisfaction of the Engineer-in-charge. The contractor shall not employ in 

connection with the works any person who has not completed his eighteen years of age. 
 

The contractor shall furnish to the Engineer-in-charge at the intervals specified by him. A distribution 

return of the number and description by trades of the work people employed on the works. The 

Contractor shall also submit on the 4th and 19th or every month to the Engineer-in-charge a true 

statement showing in respect of the second half of the preceding month and the first half of the current 

month (i) the accidents that occurred during the said fortnight showing the circumstances under which 

they happened and the extent of damage and injury caused by them and (ii) the number of female 

workers who have been allowed maternity benefits as provided in the maternity benefit Act, 1961 or 

Rules made there under and the amount paid to them. 

The contractor shall pay to labour employed by him either directly or through sub-contractors wages not 

less than fair wages as defined in the contractors Labour Regulations. 

 
The Contractor shall in respect of labour employed by him either directly or through sub- contractors 

comply with or cause to be complied by with sub-contractors, labour Regulations in regard to all matters 

provided therein. 

 
The Contractors shall comply with the provisions of the payment of wages Act, 1936,Minimum Wages 

Act, 1948, Workmen’s Compensation Act 1923, Industrial Disputes Act, 1947, Maternity Benefit Act 1961 

or any modifications there of or any other law relating thereto and rules made there under from time to 

time. 

 
The Contractors shall be liable to pay his contribution and the employees’ contribution of the State 

Insurance Scheme in respect of all labour employed by him for the execution of the contract, in 

accordance with the provision of “The Employees’, State Insurance Act, 1948”, as amended from time 

to time. The Contractors shall apply to the ESI Authorities, get himself registered with them and obtain 

a code Number. He shall pay the remittances under his code Number only. The Contractor shall be liable 
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to pay his contribution and the Employees’ contribution towards PF as per Provident Fund Rules and 

Regulations in respect of all labour employed by him for the execution of the contract. 

 

The contractor shall apply to the PF Authorities, get himself registered and obtain a code number from 

them. He shall pay the remittances towards PF under his code Number only. The Engineer-in-charge shall 

on a report having been made by an Inspecting Officer as  defined in the Contractors Labour Regulations 

have the power to deduct from the moneys due to the Contractor any sum required or estimated to be 

required for making good the loss suffered by a worker or workers by reason of non-fulfillment of the 

conditions of the contract for the benefit of workers, non - payment of wages or of deductions made 

from him or their wages which are not justified by the terms of the contract of non-observance of the 

said contractor’s Labour Regulations. 

          
The Contractors shall indemnify the BHEL against any payment to be made under and for observance of 

the regulation aforesaid without prejudice to his right to claim indemnity from these sub-contractors. 

 

         MODEL RULES FOR LABOUR WELFARE 
 

The Contractor shall at his own expense comply with or cause to be complied with model Rules for 

Labour Welfare as appended to these conditions or rules framed by Government from time to time for 

the protection of health and for making sanitary arrangements for workers employed directly or 

indirectly on the works, In case the Contractors fails to make arrangements as aforesaid the Engineer-in-

charge shall be entitled do so and recover the cost thereof from the contractor. 
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ENCLOSURE: B 
SAFETY CODE 

RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT, MATERIAL 
AND ENVIRONMENT 

 
1. Before commencing the work, contractor shall submits a “SAFETY PLAN” to the authorized BHEL 

Official.  The ‘SAFETY PLAN’ shall indicate in detail the measure that would be taken by the 

contractor to ensure safety of men, equipment, material and environment during execution of the 

work.  The plan shall take care to satisfy all requirements specified hereunder.  The contractor shall 

submit Safety Plan along with his offer.  During negotiations before placing of work order and during 

execution of the contract BHEL shall have right to review and suggest modification in the Safety 

Plan.  Contractor shall abide by BHEL decision in this respect. 

2. The contractor shall take all necessary safety precautions and arrange for appropriate appliances as 

per direction of BHEL or its authorized officials to prevent loss of human lives, injuries to personnel 

engaged, and damage to property and environment. 

3. The contractor shall provide to its work force and ensure the use of the following personal protective 

equipment as found necessary and as directed by the authorized BHEL Officer:-Safety Helmets 

conforming to IS-2925: 1984. 

(i) Safety Belts conforming to IS-3521: 1983. 

(ii) Safety Shoes conforming to IS-1989: 1978. 

(iii) Eye and Face protection devices conforming to IS-8520: 1977 and IS-8940: 1978. 

(iv) Hand and body protection devices conforming to: 

IS-2573:  1975 

IS-6994:  1973 

IS-8807:  1978 

IS-8519:  1977 

All tools, tackles, lifting appliances, material handling equipment scaffolds, cradles, safety nets,ladders, 

equipment’s etc. used by the contractor shall be of safe design and construction.  These shall be tested 

and certificate of fitness obtained before putting them to use and from time to  time as instructed by 

authorized BHEL Official who shall have the right to ban the use of any item. 

 All electrical equipment’s, connections and wiring for constructions power, its distribution and use shall 

conform to the requirement of the Indian Electricity Act and Rules. Only electricians licensed by the 
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appropriate statutory authority shall be employed by the contractor to carry out all types of electrical 

works. 

All electrical appliances including portable electric tools used by the contractor shall have safe plugging 

system to source of power and be appropriately earthed.  The contractor shall not use any hand lamp 

energized by electric power with supply voltage of more than 24 volts. For work in confined space lighting 

shall be arranged with power sources of not more than 24 volts. 

The Contractor shall adopt all fire safety measures as laid down in the “Code for fire Safety at Construction 

Sites” issued by the Safety Department of the Construction Management  (HQ) of BHEL and as per 

directions of the authorized BHEL Official.  A copy of the above referred “Code of Fire Safety at the 

Construction Sites” shall be made available by BHEL to the contractor for reference, on demand by the 

contractor, during tendering stage itself. 

Where it becomes necessary to provide and/or store petroleum products, explosives, chemicals and liquid 

or gaseous fuel or any other substance that may cause fire or explosion, the contractor shall be 

responsible for carrying out such provisions and/or storage in accordance with the rules and regulations 

laid down in the relevant government acts, such as Petroleum Act, Explosives Act, Petroleum and Carbides 

of Calcium Manual of the Chief Controller of Explosives, Govt. of India. etc., prior approval to the 

authorized BHEL Official at the site shall also be taken by the contractor in all such matters. 

The contractor shall arrange at his cost (wherever not specified) appropriate illumination at all work spots 

for safe working when natural daylight may not be adequate for clear visibility. 

The contractor shall be held responsible for any violation of statutory regulations local, state or central 

and BHEL instructions that may endanger safety of men, equipment, material and environment in his 

scope of work or another contractor or agencies.  Cost of damages if any, to life and property arising out 

of such violation of statutory regulations and BHEL instructions shall be borne by the contractor.       

In case of a fatal or disabling injury accident to any person at construction sites due to the lapses by the 

contractor, the victim and/or his/her dependents shall be compensated by the contractor as per 

statutory requirements.  However, if considered necessary, BHEL shall have the right to impose 

appropriate financial penalty on the contractor and recover the same from payments due to the 

contractor for suitably compensating the victim and/or his/her dependents.  Before imposing any such 

penalty, appropriate enquiry shall be held by BHEL giving opportunity to the contractor to present his 

case. 
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In case of any damage to property by the contractor, BHEL shall have the right to recover cost of such 

damages from payments from payments due to the contractor after holding an appropriate enquiry. 

In case of any delay in the completion of a job due to mishaps attributable to lapses buy the contractor; 

BHEL shall have to recover cost of such delay from payments due to the contractor, after notifying 

suitably and giving him opportunity to present his case. 

If the contractor fails to improve the standards of safety in its operation to the satisfaction of BHEL after 

being given a reasonable opportunity to do so; and/or if the contractor fails to take appropriate safety 

precautions or to provide necessary safety devices and equipment or to carry out instructions regarding 

safety issued by the authorized BHEL Official, BHEL shall have the right to take corrective steps at the risk 

and cost of the contractor after giving a notice of not less than seven days indicating the steps that would 

be taken by BHEL.  

The contractor shall submit report of all accidents, fires and property damage, dangerous occurrence to 

the authorized BHEL Official immediately after such occurrence, but in any case not later than twelve 

hours of the occurrence.  Such reports shall be furnished in the manner prescribed by BHEL.  In addition, 

the contractor to the authorized BHEL Official shall also submit periodic reports on safety from time to 

time as prescribed. 

Before commencing the work, the contractor shall appoint/nominate a responsible officer to supervise 

implementation of all safety measures and liaison with his counterpart of BHEL. 

If safety record of the contractor in execution of the awarded job is to the satisfaction of Safety 

Department of BHEL, issue of an appropriate certificate to recognize the safety performance of the 

contractor may be considered by BHEL after completion the job 
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SPECIAL CONDITONS OF CONTRACT 
 

1. GENERAL 

The special conditions of contract and other contract documents are complimentary to each other and 

shall be read in conjunction with each other.  In case of any conflict of meanings between the special 

conditions of contract and the BHEL General Conditions of Contract the provisions of the special 

conditions of contract shall override the corresponding provisions of the BHEL General Conditions of 

Contract. 

2. SCOPE OF WORK 

The scope of work includes for the full, final and entire completion CONSTRUCTION OF ROADS, 

DRAINS, 1 NO OF 1.0 LAKH LITRE CAPACITY WATER TANK AND OTHER ASSOCIATED WORKS FOR 

10MW GNFC, CHARANKA SPV POWER PLANT AT GUJARAT as detailed in specifications and drawings, 

which forms part of this Contract.  The scope of work also includes cleaning/removing all debris n line 

with bill of quantity as directed by Engineer In-charge. The scope of work under this contract shall cover 

supply of all materials, labour, tools, and plants etc., unless otherwise specified in the specifications, 

descriptions of items or in foregoing clauses. 

3. SITE CONDITIONS 

a)  Before tendering the Contractor shall get themselves acquainted with site conditions such as the 

nature of soil likely to be encountered during the course of the work etc,. The rates quoted by the 

contractor shall be deemed to have been quoted after getting acquainted with the prevailing site 

conditions.  Initial jungle clearance, stripping of top soil etc., shall also be included in the quoted rates.  

No claims on the pretext of ignorance of site conditions shall be entertained. 

b)  The site of work is as mentioned in the Tender document. 

4. SITE FACILITES 

A.  LAND 

The Employer will allot land as available free of cost to the contractor for his office stores.  He must 

maintain the areas allotted to him in a neat and clean conditions as required by the Employer.  The 

contractor shall provide adequate storage and office facilities with approval from the Engineer.  The 

rate quoted by the contractor shall be deemed to include for these and no separate payment will be 

made towards these. On completion of work, the site shall be cleaned by the contractor of all materials, 

temporary debris, rubbish plants and equipment’s, belonging to the contractor at no extra cost.  The 
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site and surroundings shall be handed over in a neat and clean condition.  In case of any failure by the 

contractor, the employer will get inside cleared at risk and cost of the Contractor. 

B. POWER AND WATER SUPPLY 

Facilities for drawing Power and water required at site for execution of the works shall be arranged by 

the contractor at his expense and risk. The necessary source for power & water supply has to be 

organized by vendor. Necessary distribution box, extension board points duly earthed, and with 

armoured safe power cables to be laid across the field provided point shall be in the scope of the 

tenderer. Further, laying of water intake and distribution pipes across the Site to various points of work 

from Electricity source provided water source point shall be in the scope of the tenderer. If required 

D.G generation sets shall be provided for Power arrangement by the contractor at his own cost. The 

tenderer shall make provision for temporary storage of water at suitable locations with pump if 

required to reach the water supply to work areas. The contractor will have to make his own 

arrangements for the same, without claiming any extra charge for the power and water drawal and 

distribution equipment. 

 5. MACHINERY 

The Contractor shall at his own expense, supply all tools, plant and equipment (hereinafter referred to 

as T & P) required for execution of contract, as specified in the tender documents. whole of the works 

shall be executed in perfect conformity with the specifications and drawings. If contractor perform any 

works in a manner contrary to the specifications and drawings and without reference to the Engineer-

in-charge, he shall bear all the costs arising or ensuring there from. 

a) All technical documents regarding the construction of works are given in the metric system and 

work should be carried out according to metric system. 

b) The work shall be carried out as per detailed drawings supplied by the employer. The working 

drawings shall be emailed progressively to the contractor free of cost.  The contractor shall keep 

one set of drawings (duly protected from dust and wear and tear) at his own expenses always 

available at site for reference of Engineer-in-charge and other representatives. 

d) The works shall be carried out as per detailed specifications enclosed with the tender.  For items for 

which there is no mention in the drawings, detailed specification relevant IS specification (latest 

edition) shall be followed. 

e) The contractor shall submit to the Employer for their approval complete drawings, of all temporary 

works and staging which he may require for carrying out the works shown in the drawings. 



 

 

NIT Issued By                                   CONTRACTOR (SIGN & SEAL) 

      Thavamani Charles,  

Sr. Engineer-Civil, BHEL-EDN   

  

                                                                                                                  27 

 He shall at the same time if so required by the Employer submit his calculations relating to strength 

and anticipated deflection in respect of any aforesaid temporary works.  He shall also submit for the 

approval of Employer drawings showing the methods he proposes to adopt for the erection of the 

various parts of the temporary works.  Any modification to the drawings that may be required by 

the Employer shall be made by the contractor at his own cost.  However, notwithstanding the 

approval of modification required for temporary works, the contractor shall be fully responsible for 

their efficiency, security and maintenance and for all obligations and risks in regard to such works, 

specified or implied in this contract and be shall reinstate the same at his own cost, should any 

mishap or accident occur causing damage or injury there from, subject however, to such clauses of 

the General conditions as may be applicable in such cases.                                

6. BENCH MARKS AND REFERENCE POINTS  

The contractor shall construct and maintain proper benchmarks and reference points of the inter 

section of all main walls, no separate payment shall be made for this and rates quoted deemed to 

include this cost. Surveying where ever required is in contractor scope. 

7. SAFETY PRECAUTIONS 

The contractor shall at times observe the safety code and make necessary action as required in the 

tender.  In default thereof, the employer may get this done departmentally or through other agencies 

and recover the cost from the contractor. 

The Contractors shall also abide by all the security regulations promulgated from time to time by 

employer. 

8. RATES  

The rates to be quoted are intended to provide for works duly and properly completed in accordance 

with the general and special conditions of contract and specifications and drawings together with such 

alteration and/or conditions as may be required / ordered  without prejudice to the generality thereof 

shall include for detail of construction which are obviously and fairly intended and which  

may not have been specifically referred in these documents and working drawings and but are 

essential for execution and satisfactory completion of work including those of minor nature and shall 

be deemed to include and cover internal the followings. 

a) Arrangements for obtaining the clearance wherever required from statutory bodies, regarding 

license for construction, permanent electricity, water supply, and sanitary connections including 



 

 

NIT Issued By                                   CONTRACTOR (SIGN & SEAL) 

      Thavamani Charles,  

Sr. Engineer-Civil, BHEL-EDN   

  

                                                                                                                  28 

payment of necessary fees, inspection charges and obtaining financial certificates for using these 

services.  

The various items rates quoted in the schedule as applicable shall be deemed to include the above 

services and no separate payments shall be made towards these. 

b) The cost of all superintendence and labour materials, tools, plants, equipment’s, mobilizing and 

demobilizing equipment fuel lubricants, fixture, transport charges, temporary and permanent 

works and quarrying charges, testing, screening, washing, handling of materials, stacking and 

removal charges, of any rejected materials and water and power arrangements and satisfactory 

maintenance of the same satisfactory completion of the work intended. 

c) All fees, duties, royalties, rent and compensation to owner for surface damage or taxes and 

impositions payable to local authorities, in respect of land an structure, for all materials supplied 

for the work or any other duties/expenses for which the contractor may become liable or may 

be put to under any provision of the law for the purpose of in connection with the execution of 

the contract including levies payable on the transactions. 

d) Settings out of works profiles etc., and of construction repair and up-keep of all centre lines, 

bench marks and levels and page there of including provisions of masonry/concrete pillars 

showing the centre line of structure/gridlines and levels and maintenance and protection of the 

some including providing fencing etc., throughout the period of contract. 

e) Breaking, maintenance and removal of temporary works and buildings. 
 

f) Supply of complete, Moulds, cost of testing of materials etc. 
 

g) Working in all conditions including in/under water liquid,  conditions etc., and   shall  also include 

bailing or pumping out water from the foundations, basements or any other sources of 

whatsoever de-sludging and allied operation at any stage of work including all suspension period 

and delays whatsoever.  Cost of curing including pumping and cost of water whatever necessary. 

h) In the interest of completion of work within the stipulated time, certain works are to be carried 

out during the monsoon period also.  No separate payment will be made to the contractor for 

such works and it will be deemed to be included in the contract rates. 

i) Diversion and draining works, protection works, temporary facilities, bridges, gangway. 



 

 

NIT Issued By                                   CONTRACTOR (SIGN & SEAL) 

      Thavamani Charles,  

Sr. Engineer-Civil, BHEL-EDN   

  

                                                                                                                  29 

j) Work at all depth in foundation below the ground level and in superstructure up to all   height 

above ground level including all lifts and distances involved at any other place of  work and 

disposed/barrow areas. 

k) Unless otherwise specified in the specification schedule cost of all leads/lifts etc. 

l) Provision of centering, scaffolding, strutting props etc., 

m) All materials and labour required for fencing in a protection against risk of accidents and for 

providing necessary/planking strutting with hand rails, gumboots, helmets, safety belts etc., 

during the progress of work. 

n) Prevention on trespassing by providing barrier arrangements for the safety of the public or 

employees during the provision of works. 

o) Works in all shapes include and curved all sizes as shown are as required. 

p) Cleaning the site after the completion of work all debris, left out construction materials machine 

equipment’s, temporary offices, stores, works shop etc., including dressing the area neat and 

clean shape. 

q) Such other incidental charges or contingencies as may have been provided for in the 

specifications. 

 
9.  LABOUR COLONIES 

            Labour camp will not  permitted within the project premises. 
 

10. ESCALATION 
The rates to be quoted by the tenderer shall be firm and shall cover and include all statutory 

levies, arising from, acts passed by parliament or by state legislature, the rates shall further be 

deemed to include statutory levies arising from such Acts, Central or State, which may come in 

to force subsequent to submission of tenders.  The tenderer shall note that no claim for 

enhancement of rates, on the ground that existing statutory levies have been increased, or that 

new statutory levies have come in to effect after tender, or on any other ground, will be 

entertained on any account. 

11. QUANTITY 
 

The probable quantities of the several items of work are furnished in the schedule of quantities.  
It must be clearly understood that neither the probable quantities nor the value of individual items 
nor the aggregate value of the entire work shall be binding on the Employer/Engineer does not in 
any way assure the contractor or Guarantee that the said probable quantities are correct or that 



 

 

NIT Issued By                                   CONTRACTOR (SIGN & SEAL) 

      Thavamani Charles,  

Sr. Engineer-Civil, BHEL-EDN   

  

                                                                                                                  30 

the work will correspond to these.  The Employer/Engineer reserve the right to omit, vary or add 
to the item/work described in the schedule, of quantities and no claim for compensation will be 
entertaining on this account. 
 

12. VARIATION/DEVIATION IN QUANTITIES 
 

The contractor shall not make any alteration in addition to or omission from the work as described 
in the tender document except in pursuance of the written instructions of the Engineer-in-charge.  
No such deviation from the work described in the tender documents shall be valid unless the same 
has been specifically confirmed and accepted by the accepting officer in writing and incorporated 
in the contract. The rates quoted are firm. 

 
13. MATERIALS 

BHEL will not supply any materials unless otherwise specified. 
 

14. SUPPLY OF CEMENT, STEEL , PAINT AND OTHER CONSTRUCTION MATERIALS,  IS TO BE  
MADE BY CONTRACTOR  
 
Makes / Source of supply of cement, steel, paint and other construction materials shall be as 
per approval of BHEL/GNFC/SECI. 

 
15. SUPPLY BY CONTRACTOR 

       
  The work is for a completed job including labour and supply of all materials except those   

otherwise specified in the bid document. 
The material and works shall be subject to inspection and test as per field quality plan (FQP)   
duly approved by BHEL/ GNFC/ SECI. 

 
All materials supplied by the contractor according to the contract conditions shall be subject to 
inspection and passing by the Engineer-in-charge or his representatives from time to time, the 
contractor providing all facilities for such instruction free of cost. 
 
BHEL officers connected with the contract shall have the power at any time to inspect and 
examine any stores or materials intended to be used in or on the work, whether on the site or 
at any factory or workshop or other place where such stores or materials are being fabricated 
or manufactured or at any place the same are lying and the contractor shall give necessary 
facilities for such inspection and examination. 
 
The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied 
by the contractor shall provide at his own expense all facilities which the Engineer-in-charge may 
require for this purpose.  If at the discretion of the Engineer-in-charge an independent expert is 
employed to make any such tests his charges shall be borne by the contractor only if the tests 
disclosed that the said stores or materials are not in accordance with the provision of the 
contract. 
Should the Engineer-in-charge/Civil Engineer consider at any time during the construction or 
reconstruction on prior to the expiry of the Maintenance Period that the stores or materials 
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provided by the contractor are unsound or of quality inferior to that contracted for, or otherwise 
not in accordance with the contract (in respect where the decision of the Engineer-in-
charge/Civil Engineer shall be final and conclusive) the contractor shall on demand, in writing 
from the Engineer-in-charge specifying the stores or materials complained of, not with-standing  
that the same may have been inadvertently passed, certified that and paid forth with remove 
the stores or materials so specified and provide other and suitable stores or materials at his own 
expense, to the entire satisfaction of the Engineer-in-charge/Civil Engineer and in the event of 
his failing to do so within a period to be specified by the Engineer-in-charge/Civil Engineer, in his 
demand aforesaid, the Engineer-in-charge/Civil Engineer may replace within the other stores or 
materials complained of at the risk and expense in all respect of the contractor. 
 
The liability of the contractor under this conditions, shall not extend beyond the maintenance 
period aforesaid except as regards stores or materials which the Engineer-in-charge/Civil 
Engineer shall have previously given notice to the contractor to replace (Maintenance period for 
any work under this organization will be six months from the date of actual completion of the 
particular work and handing over to BHEL). 
 

16. INTERRUPTION TO THE WORKS 
    

While quoting the rates/prices the Contractor should take in to account the fact that due to 
the design or other stipulations at site, or the necessity to follow a particular sequence of 
overall construction operation, or non-supply of particular drawings, or the connected work 
or other reasons, interruptions are likely to be encountered in a work of this nature and 
magnitude.  No claims for such interruptions will be entertained on any account.  

 
17. EXTENSION OF TIME OR PENALTY/LIQUIDATED DAMAGES 

 
Extension of time or penalty/liquidated damages as the case may be will be determined as 
stipulated in clause No. 2.7.9 of BHEL General Conditions of Contract 2019. 
 

18. COMPLETION OF WORK AND MEASUREMENT 
 

a) All work shall be carried out according to authorized dimensions and measurement will be 

restricted to those authorized dimension even though the Contractor may for convenience 

of this work exceed the authorized dimensions. 

b) All work shall be measured in accordance with the applicable standard method of 

measurements prescribed by the Indian Standard Institution (1200 latest edition) unless 

otherwise specified. 

c) The Contractor shall admit for technical inspection, works which are likely to be embedded 

or covered by other works and have the necessary measurement books and certificates to 

this effect duly signed by the Engineer before the works are covered. 

d) On completion of the work, the Contractor must submit to the Engineer the following 

documents for passing of works. 
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i) A copy of the working drawing showing there on all addition and alterations in the 

process of execution. 

ii) A certificate for embedded and covered up works as in sub-para (C) above 

e) The authorized Contractors representative and a representative of the Employer shall 

jointly sign a certificate of handing over any completed work and date of signature of that 

certificate will be that the date from which the maintenance period of that unit will 

reckoned. 

f) Notwithstanding the above, insurance cover has to be taken by the contractor for the full 

value of work as also for the duration of the contract period. 50% of the Security Deposit 

shall be released only on the total completion of the building and handing over to BHEL to 

their satisfaction.  Remaining 50% of Security Deposit shall be released subject to the 

stipulation in BHEL’s GCC after 6 months from the date of completion of the building. 

 
19. MAINTENANCE OF WORK 

The contractor will be responsible for the maintenance of works during the period of 

construction until the various items are taken over, and for a further period of six months, 

from the date of taking over. 
 

If the contractor fails to maintain the building satisfactorily, it will be got done by other agency 

and cost towards such maintenance together with departmental charges will be recovered 

from his bills/dues. 

 

20. SECURITY DEPOSIT 
 

Upon acceptance of the tender, the successful tenderer shall remit the security deposit with Bharat 
Heavy Electricals Ltd within the time as specified in the Letter of Intent.  

                     The rate of Security Deposit will be 5% of work order value. 
 

The contractor should submit the Security Deposit before the start of the work by 
 
i) Cash (as permissible under the income Tax Act). 

 

ii) Pay order, demand draft in favour of BHEL. 
 

iii) Local cheques of scheduled banks, subject to realization. 
iv) Securities available from Post Offices such as National Saving Certificates, Kisan Vikas Patras 

etc.,(Certificate should be held in the name of contractor furnishing the security and duly 
pledged in favour of BHEL and discharged on the back). 

 

v) Bank Guarantee from scheduled Banks/Public financial Institutions as defined in the companies 
Act subject to a maximum of 50% of the total security deposit value. The balance 50% has to 
be remitted either by cash or in the other form of security. The Bank Guarantee format should 
have the approval of BHEL. 

vi) Fixed Deposit Receipt issued by scheduled Banks/Public Financial Institutions as defined in the 
Companies Act. The FDR should be in the name of the contractor, A/C BHEL, duly discharged on 
the back. 
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vii) Security Deposit can also be recovered at the rate of 10% from the running bills. However in 
such cases at least 50% of the Security Deposit should be collected before start of the work and 
balance 50% may be recovered from the running bills. 

 

viii) EMD of the successful tenderer shall be converted and adjusted against the Security Deposit. 
The Security Deposit shall not carry any interest. 

 

NOTE: Accepting of Security Deposit against Sl. No. (iv) and (vi) above will be subject to hypothecation 
or endorsement on the documents in favour on BHEL. However, BHEL will not be liable or 
responsible in any manner for the collection of interest or renewal of the documents or in any 
other matter connected therewith. 
For extra items of work and deviated quantities, security deposit will be recovered at 10% of 
the value of deviated amount.  The security deposit will be released as stipulated under relevant 
clause of GCC 2019. 

 
21. RUNNING ACCOUNT PAYMENTS 

    
During execution of work, monthly payments of all works in place will be made on the basic  
measurements recorded in measurement sheet/book in respect of items executed but no claim on the 
account will be entertained, if for any reason payments are not so made. PRICE VARIATION clause not 
applicable. 
 
22.1 MOBILIZATION ADVANCE/ADVANCE PAYMENT - NOT APPLICABLE                                                                                                                   

 
22.2   INTEREST & RECOVERY - NOT APPLICABLE                                                          
 
23. Statutory Deduction towards Income Tax will be made as per rules. 
 
24. In respect of all labour directly or indirectly employed on the work by the Contractor,                                        

the Contractor shall comply with the provisions of the contract labour (Regulation and Abolition) 
Act 1970 or any amendment thereof and all legislations and rules of the State and or Central 
Government or other Authority whichever is higher, framed from time to time governing the 
protection of health, sanitary arrangements, wages, welfare and safety for labour employed on 
building and construction works.  The rules and other statutory obligations with regard to fair 
wages, welfare and safety measures, maintenance of the register etc., will be deemed to be part of 
the contract. 

 

25. The Contractor is required to take insurance for all workers employed on works towards payment 
for workmen compensation.  The insurance has to be taken out within 15 days of the award of work 
and has to be produced at the time of signing agreement. Half (1/2%) shall be deducted for every 
bill if the contractor fails to produce a proof of having taken such an insurance to cover his 
workmen. However the contractor shall be fully responsible for all the consequences arising out of 
such default.  This may also be read with relevant clauses of BHEL GCC 2019. 
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25. TIME OF COMPLETION 

  
The date of commencement of work shall be counted from the date of handing over the site to 
the contractor.  It may be clearly understood that time is the essence of the contract and the entire 
work should be completed within the time imposed in the tender document letter of intent. 

 
26. The Contractor has to pay the Works Contract Tax (Under relevant section of the State 

Government Act) of their own on Monthly basis. 
 
27. The management of BHEL shall be at liberty to terminate the contract by issuing a month’s 
notice to the contractor without assigning any reason what so ever. As regards unsatisfactory 
performance or noncompliance with any of the terms & conditions of the contract by the 
contractor. The management of BHEL shall have the right to terminate the contractor forthwith 
without notice & rearrange the balance work through other agencies at the risk & cost of the 
contractor & under such circumstances, the Earnest Money Deposit/Security Deposit paid by the 
contractor shall stand forfeited. 
 
28. SPECIAL CONDITIONS OF TENDER 

 
i) The successful bidder should open local office for Technical staff/Administrative group at 

Bangalore City for easy interactions/ monitoring of work at site./ Attend meetings at Bangalore 
city/site as and when instructed by BHEL. 

ii) Tenderers should not disclose any price bid details/discounts in the technical bids. 
iii)  The successful bidder should construct site office / toilets for their workmen at site in 

consultation with Engineer-in-charge. 
 

29. WORKMEN COMPENSATION POLICY 
           The contractor is required to take Insurance for all the workers employed on the works towards 

payments for workmen compensation. The Insurance has to be taken out within 15 days of the 
award of work and has to be provided at the time of signing the agreement. Half percent (0.5%) of 
the amount shall be deducted from every bill if the contractor fails to produce a proof of having 
taken such an insurance to cover his workmen.  However the contractor shall be fully responsible 
for the consequences arising out of such default. 
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LIST OF INDIAN STANDARD 

 
          Following is the list of various Indian Standards, 

     Relevant to the Civil Engg., work 

 
1. EARTH WORK 
 
i) IS 1200-1992, Method Part I Earthwork, Measurement of Building, and Civil  

Engineering works, and chapter No.2 of CPWD/specification 1977. 
 

2. MORTAR (PLASTERING) 
 
1) IS 2394-1984:  Code of practice for application of lime plasters finish. 
2) IS 1661-1972:  Code of practice for application of cement lime plasters finish. 
3) IS 2402-1963:  Code of practice for external rendered finishes. 

 
3. CONCRETE  WORK & RCC WORK 

 
1) IS 456-2000:  Code of practice for plain and reinforced concrete. 
2) IS 432(part 1) –1982( Third Revision):  Mild steel and medium tensile steel bars 
3) IS 1766-1998:  Cold twisted steel bars for concrete reinforcement. 

 
4. BRICK WORK 

 
1) IS 2212-1991: Code of practice for brick work. 

 
5. STONE WORK 

             
1) IS 1597-1992 (Part – I & II): Code of practice for construction of stone masonry. 

  
6 MARBLE WORK 

    
1) IS 1124-1974: Methods of test for water absorption of natural building works. 

 
7. STEEL WORK 

  
1) IS 800-2007(Third Revision): Code of practice for use of structural steel in general building 

construction. 
2) IS 1308-1984: Steels doors, windows and ventilators 
3) IS 1081-1960: Code of practice for fixing glazing of metal (steel & aluminium doors, windows & 

ventilators) 
4) IS 1161-1998: Steel tubes for structural purposes. 
5) IS 4351-2003: Steel doorframes. 
6) IS-6245-5245-1971: Metal rolling shutters and rolling grills. 
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8. FLOORING 
1) IS 2114-1984: Code of practice for laying in situ terrazzo floor finish. 
2) IS 2571-1970: Code of practice for in situ cement concrete flooring. 
3) IS 5318-1969: Code of practice of lying of flexible P.V.C. sheet & tiles flooring. 

  
9. ROOFING 

 
1) IS 3007(pt-I)-1999: Code of practice of lying of corrugated cement sheets. 

 
10. FINISHING 

 
1) IS 133-2004: Enamel, Interior (a) under coating (b) Finishing colour as required. 
2) IS 348-1968: French Polish. 
3) IS 427-2005: Distemper, dry colour as required. 
4) IS 425-1969: Distemper, oil emulsion as required. 
5) IS 5410-1992: Cement paint, Colour as required. 
6) IS 5411 (pt.1)-1974: Plastic emulsion paint for interior use. 
7) IS 6278-1971: Code of practice for white washing & color washing. 

  
11. DEMOLISION AND DISMANTILING 

 
1) IS 1200 (pt. 18)-1974: Method of measurements of demolition and dismantling. 

 
12. SAFETY CODE 

 
1) IS 5916-1970: Safety code for construction including use of hot bituminous materials. 
2) IS 4130-1991: Safety code for demolition of building. 
3) IS 3754-1966: Safety code for excavation works. 
4) IS 3696(Pt-1)-1987: Safety code for Scaffolds. 

 
             

A)  DISTEMPERING ON NEW SURFACE. (OILBOUND) 
1.  COAT OF PRIMER                  ….                            0.07 Litre/Sq.m (one coat) 

2.  COAT OF DISTEMPER           …..                           0.10   Kg/Sq.m (2 coats) 

 
DISTEMPERING WITHOUT PRIMER 

                  FOR 1 COAT                    ……                  0.10 Kg/Sq.m (For 1 coat) 

                  FOR 2 COATS       …….                0.15 Kg/Sq.m (For 2 coats) 

 
B)   SYNTHETIC ENAMEL PAINT. 

                a)    ON NEW SURFACE       … PRIMER   ….     0.09 Litre/Sq.m (For1 coat) 

                                ENAMEL PAINT             (2 COATS)     ….     0.15 Litre/Sq.m (For 2 coats) 
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               b)   ON OLD SURFACE  

                               2 COATS WITHOUT PRIMER               …       0.20 Litre/Sq.m 

                               1 COAT                                                  …        0.10 Litre/Sq.m 

              c)  WATER PROOF CEMENT PAINT 
                              1 COAT                                                       …        0.18 Kg/Sq.m 

                              2 COAT                      …        0.30 Kg/Sq.m  

             d)   PLASTING EMULSION PAINT: 
                              2 COATS OF PLASTIC EMULSION       ….       0.09 Litre/Sq.m 

                         1 COAT OF PLASTIC EMULSION              ….      0.073 Litre/Sq.m 

                        ON NEW SURFACE 
                         1 COAT PLASTIC FIX PRIMER                  …       0.081 Litre/Sq.m 

                         2 COATS PLASTIC EMULSION                 …        0.09 Litre/Sq.m  

 

          These standards are indicative, any additional IS standard/specification required to be followed shall  

          be adhered to by the contractor. 
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FORM OF TENDER 
 
Having examined the invitation to bid, Instructions to Bidder, General conditions of contract, Special 
conditions, Specifications tender schedule, Contract drawings and other documents for the above work, 
we the undersigned, offer to construct, erect complete and maintain the whole of the said in conformity 
with the said bid documents on the terms and conditions and under the provisions set out or called for in 
the contract documents at the rates listed in the schedule of unit prices or elsewhere in the contract 
documents. 
 
We undertake if our bid is accepted, to commence the works within 7 days from the date of issue of award 
and to complete and delivery the whole of the works comprised in the contract as per the time schedule 
agreed to the contract document. 
 
We agree to abide by this bid for the period of three months from the date fixed for receiving the same 
and it shall remain binding upon us and may be accepted at any time before expiry of the period. 
 
Until and unless a formal agreement is prepared and executed this bid, together with your award thereof 
shall constitute a binding contract between us.   
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                                                                                                           ENCLOSURE: C 
 
CLAUSE 58 OF GENERAL CONDITIONS OF CONTRACT 

 
ARBITRATION: 
 
Except where otherwise provided for in the contract all questions and disputes relating to the meaning 

of the specifications, designs, drawings and instructions herein before mentioned and as to the quality of 

workmanship or materials used on the work or has been other as to any other questions, claim, right, 

matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 

specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, of 

or the execution or failure to execute the same  whether arising during the program progress of the work 

or after the completion or abandonment thereof  shall be referred to the sole arbitration of the Executive 

Director/General Manager of BHEL and if the Managing Executive Director/General Manager Chief 

Engineer is unable or unwilling to act, to a  as the sole arbitration of some other person appointed  by the  

Executive Director / General Manager, willing to act  as  such Arbitrator. There will be no objection if the 

arbitrator so appointed is an employee of BHEL EDN or an employee of any other unit of BHEL and that 

he had to deal with the matters to which the contract relates and that in the course of its his duties as 

such he had expressed views on all or any of the matters in dispute or difference. The Arbitrator to whom 

the to matter is originally referred being transferred or by vacating his office or being unable to act for 

any reason, such Executive Director / General Manager as aforesaid at the time of such transfer, vacation 

of office or inability to act, shall appoint account another person to act as arbitrator in accordance with 

the terms of the contract, such person shall be entitled to proceed with the reference from the stage at 

which it was left by his predecessor. It is also a term of this contract that no person other than a person 

appointed by such Executive Director/General Manager or an employee appointed as arbitrator as 

aforesaid should act as arbitrator and the arbitrator shall give reasons for the award. 

 

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or re-

enactment thereof and the rules made there under and for the time being in force shall apply to the 

arbitration proceeding under this clause. 
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It is a term of a contract that the party involving invoking arbitration shall specify the dispute or disputes 

to be referred to arbitration under this clause together with the amount or amounts claimed in respect 

of each such dispute. 

 

The arbitrator(s) may from time to time with consent of the parties enlarge extend the time, for making 

the publishing the awards.  

 

The work under the contract shall, if reasonably possible, continue during the arbitration proceeding and 

no payment due to or payable to the contractor shall be withheld on account of such proceedings. 

 

The arbitrator shall be deemed to have entered on the reference on the date he issued notice to both the 

parties fixing the date of the hearing. 

 

The arbitrator shall give a separate speaking award in respect of each dispute or difference referred to 

him. 

 

The venue of arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.  

 

The award of the arbitrator shall be final, conclusive and binding on all parties to this contract. 
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ANNEXURE II 
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 ANNEXURE-III 
   
 
                Ref. 
                Date:   
 
                            

SITE   INSPECTION   CERTIFICATE 
 
 
      This is to Certify that, I / We………………………………………………….. 
 
…………………………………………………………. had inspected the proposed  
 
Construction site thoroughly and understood the scope of works to be carried out in 
  
line with construction drawings/designs/data/Bill of quantities/schedule of items / 
 
Specifications as brought out in the Tender as desired by BHEL. 
 
 
      Agreeable to all Terms & Conditions of Contract and assure to complete the work  
 
Within the stipulation time frame. 

 
Note:  In case of bidder unable to visit the site due to any reason, bidder may kindly note that it is the 

responsibility of the bidder to ensure and understand the scope of work and site condition in line 
with NIT terms and condition. 
 
 
 
 
           Signature of the contractor 
        
       Name:  
                                                                                             Seal  
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Additional Clauses for GST: 

 

1. BHEL GST Number of Nodal Agency: 
 
Nodal Unit Registered as Supplier of Goods/Services in GST: Gujarat 
GSTIN of Nodal Unit: Will be intimated later after award of work. 

 
2. HSN (Harmonized System of Nomenclature) / SAC (Services Accounting Code) to be 

mandatorily mentioned in all quotations & invoices submitted. 
 

3. Invoice submitted should be in the format as specified under GST Laws viz. all details as 
mentioned in Invoice Rules like GSTN registration number, invoice number, quantity, rate, 
value, taxes with nomenclature – CGST, SGST, IGST mentioned separately, HSN Code / SAC 
Code etc. 

 
4. Payment of GST to vendors as applicable will be made only if it is matching with data 

uploaded by Vendors 
 

5. Vendors to give undertaking that GST as mentioned in the Invoice has been paid/will be 
paid either through cash or admissible input credit and also file the returns 

 
6. For invoices paid on Reverse charge basis – that it is “payable on reverse charge basis” to 

be mentioned on the invoice. 
 

7. With respect to supplies, vendor should intimate BHEL immediately on dispatch for parallel 
billing on customer 

 
8. Vendor should get GST registration, if not available, in the state of Gujarat immediately 

after placement of order. 
 
 

 

 

 

 

 

 

 

 

 

 

 

 



Sl.n
o

DESCRIPTION UNIT QTY 

ITEM 
RATE

(Excluding 
GST)

Amount in               Rs.

1

Earth work in excavation by mechanical means (Hydraulic excavator) / manual 
means over areas (exceeding 30cm in depth. 1.5m in width as well as 10 sqm on 
plan) including disposal of excavated earth,lead upto 1.5km, lift upto 1.5m, disposed 
earth to be levelled and neatly dressed. All kinds of soil

cum 3735.50 128.02 478233.65

2

Earth work in excavation by mechanical means (Hydraulic excavator) / manual 
means over areas (exceeding 30 cm in depth, 1.5m in width as well as 10 sqm on 
plan) including disposal of excavated earth, lead upto 1.5km, lift unto 1.5 m, 
disposed earth to be levelled and neatly dressed. Ordinary rock

cum 74.71 248.13 18537.64

3

Earth work in excavation by mechanical means (Hydraulic excavator) / manual 
means over areas (exceeding 30 cm in depth, 1.5m in width as well as 10 sqm on 
plan) including disposal of excavated earth, lead unto 1.5km and lift unto 1.5 m, 
disposed earth to be levelled and neatly dressed. Hard rock (blasting prohibited)

cum 10.00 715.41 7154.08

4
Filling (borrowed approved soil) (excluding rock) in trenches, plinth, sides of 
foundations etc. in layers not exceeding 20cm in depth, consolidating each deposited 
layer by ramming and watering, lead up to 1.5km and lift upto 1.5 m.

cum 283.50 154.63 43838.17

5

Preparation and consolidation of sub grade with power road roller of 8 to 12 tonne
capacity after excavating earth to an average of 22.5 cm. depth, dressing to camber
and consolidating with road roller to achieve 95% or more of standard proctor's
MDD, including making good the undulations etc. and re-rolling the sub grade and
disposal of surplus earth with lead unto 1.5km.

Sqm 12180.00 110.35 1344087.36

6

Filling (borrowed approved soil) in layers not exceeding 20 cm in depth, breaking
clods, watering, rolling each layer with power roller of minimum 8 tonnes to
achieve 95% or more of standard proctor's MDD and dressing up, in
embankments for roads, flood banks, marginal banks, and guide banks etc., lead
upto 1.5km and lift unto 1.5 m (All kinds of soil)

cum 685.13 331.26 226957.25

7

Construction of granular subbase by providing close graded material conforming to
spec, mixing at OMG, carriage,lead&lift, spreading of uniform thickness motor
graded on prepared surface, compacted with vibratary power roller to achieve desire
density as per spec & instruction of enginer incharge

Cum 2801.40 1772.46 4965380.65

8 Supplying and stacking at site.63 mm to 45 mm size stone aggregate (WBM Gr-II) cum 957.00 1081.10 1034608.87

9
Supplying and stacking at site.53 mm to 22.4 mm size stone aggregate. (WBM Gr-
III)

cum 957.00 1231.82 1178855.57

10 Supplying and stacking at site. Stone screening 11.2 mm nominal size (Type B) cum 574.20 1392.86 799782.51

11 Supplying and stacking at site.Moorum cum 191.40 568.69 108846.88

12

Laying, spreading and compacting stone aggregate of specified sizes to WBM
specifications in uniform thickness, hand picking, rolling with 3 wheeled road /
vibratory roller 8-10 tonne capacity in stages to proper grade and camber, applying
and brooming requisite type of screening / binding material to fill up interstices of
coarse aggregate, watering and compacting to the required density .

cum 2009.70 540.14 1085527.40

13

Providing and applying tack coat using hot straight run bitumen of grade VG - 10,
including heating the bitumen, spraying the bitumen with mechanically operated
spray unit fitted on bitumen boiler, cleaning and preparing the existing road surface
as per specifications : On W.B.M. @ 0.75 Kg / sqm

sqm 12180.00 29.60 360528.00

14

2 cm premix carpet surfacing with 1.8 cum and 0.90 cum of stone chippings of 13.2
mm size and 11.2 mm size respectively per 100 sqm. and 52 kg. and 56 kg. of hot
bitumen per cum of stone chippings of 13.2 mm and 11.2 mm size respectively
including a tack coat with hot straight run bitumen including consolidation with road
roller of 6 to 9 tonne capacity etc. complete: (tack coat to be paid for
separately).With Refinery Modified Bitumen CRMB 55 conforming to IRC: SP: 53-
1999.

sqm 12180.00 129.96 1582912.80

15

Providing and applying tack coat using hot straight run bitumen of grade VG - 10
including heating the bitumen, spraying the bitumen with mechanically operated
spray unit fitted on bitumen boiler, cleaning and preparing the existing road surface
as per specifications : On bituminous surface @ 0.50 Kg / sqm.

sqm 12180.00 23.69 288519.84

A. Construction of Road, Culvert & Drain for 10 MWp Solar PV Plant  for GNFC, Charanka, Gujarat Solar 

Park, Gujarat.

UNPRICED PRICE  BID (10MW SPV)
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DESCRIPTION UNIT QTY 

ITEM 
RATE

(Excluding 
GST)

Amount in               Rs.

A. Construction of Road, Culvert & Drain for 10 MWp Solar PV Plant  for GNFC, Charanka, Gujarat Solar 

Park, Gujarat.

16

Providing and laying seal coat of premixed fine aggregate ( passing 2.36 mm and
retained on 180 micron sieve) with bitumen using 128 kg of bitumen of grade VG -
10 bitumen per cum of fine aggregate and 0.60 cum of fine aggregate per 100 sqm
of road surface including rolling and finishing with road roller all complete.

sqm 12180.00 51.89 631995.84

17

Carriage and disposal of excavated earth/surplus earth as per site
condition/requirement as per direction of Engineer-in -charge. including loading,
unloading and stacking more than 1.5 KM

cum 1867.75 92.34 172475.51

18
 Providing and laying in position cement concrete of specified grade excluding the 
cost of centering and shuttering - All work up to plinth level 1:2:4 (1 cement : 2 
coarse sand : 4 graded stone aggregate 20 mm nominal size) 

cum 191.88 4779.18 917026.38

19
Providing and laying in position cement concrete of specified grade excluding
the cost of centering and shuttering - 1:3:6 (1 Cement : 3 coarse sand : 6 graded 
stone aggregate 20mm nominal size)

Cum 10.00 4406.41 44064.08

20
Providing and laying in position cement concrete of specified grade excluding
the cost of centering and shuttering - 1:4:8 (1 Cement : 4 coarse sand : 8 graded 
stone aggregate 20mm nominal size)

Cum 129.690 4075.88 528600.88

21

Random rubble masonry with hard stone in foundation and plinth including
levelling up with cement concrete 1:6:12 (1 cement : 6 coarse sand : 12
graded stone aggregate 20 mm nominal size) upto plinth level with Cement mortar 
1:6 (1 cement : 6 coarse sand)

cum 32.26 4309.04 138992.39

22
Pointing on stone work with cement mortar 1:3 (1 cement : 3 fine sand) Flush/ Ruled 
pointing

sqm 75.60 200.92 15189.55

23

Providing and laying in position machine batched and machine mixed design mix M-
25 grade cement concrete for reinforced cement concrete work, using cement 
content as per approved design mix, including pumping of concrete to site of laying 
but excluding the cost of centering, shuttering, finishing and reinforcement, 
including admixtures in recommended proportions as per IS: 9103 to accelerate, 
retard setting of concrete, improve workability without impairing strength and 
durability as per direction of Engineer-in-charge. All works upto plinth level.

cum 20.00 5630.10 112601.92

24
Steel reinforcement for R.C.C. work including straightening, cutting, bending, 
placing in position and binding all complete upto plinth level. Thermo-Mechanically 
Treated bars.

kg 500.00 58.78 29392.00

25
Centering and shuttering including strutting, propping etc. and removal of form for
:Foundations, footings, bases of columns, cover slabs etc. for mass concrete sqm 3801.79 200.54 762395.26

26

Steel work welded in built up sections/ framed work including cutting, hoisting, 
fixing in position and applying a priming coat of approved steel primer and Paint 
using structural steel etc. as required in gratings, frames, guard bar, ladder, railings, 
brackets, gates and similar works.

kg 100.00 92.22 9222.40

27
Providing and laying non-pressure NP3 class (medium duty) R.C.C. pipes with 
collars jointed with stiff mixture of cement mortar in the proportion of 1:2 (1 cement 
: 2 fine sand) including testing of joints etc. complete : 450 mm dia. R.C.C. pipe

meter 20.00 1636.02 32720.48

28
Providing and laying non-pressure NP3 class (medium duty) R.C.C. pipes with 
collars jointed with stiff mixture of cement mortar in the proportion of 1:2 (1 cement 
: 2 fine sand) including testing of joints etc. complete : 600 mm dia. R.C.C. pipe

meter 100.00 2101.12 210112.00

29
Providing and laying non-pressure NP3 class (medium duty) R.C.C. pipes with 
collars jointed with stiff mixture of cement mortar in the proportion of 1:2 (1 cement 
: 2 fine sand) including testing of joints etc. complete : 900 mm dia. R.C.C. pipe

meter 20.00 3305.53 66110.56

30 Brick work with common burnt brick with cement mortat 1:4 Cum 20.00 4488.88 89777.60

31 Finishing with 12mm thick cement plaster 1:6 Sqm 108.00 178.99 19331.14

INR 17,303,779TOTAL AMOUNT OF WORKS -PART-(A)( IN Rs) Excluding GST
APPLICBALE GST WILL BE PAID EXTRA AS PER TENDER TERMS

Page 2 of 2 CONTRACTOR SEAL AND SIGN



S.NO DESCRIPTION UNIT QTY 

ITEM 
RATE

(Excludin
g GST)

Amount in         
Rs. (EXCL. GST)

1

Earth work in excavation by mechanical means (Hydraulic
excavator) /manual means over areas (exceeding 30cm in depth. 1.5
m in width as well as 10 sqm on plan) as per required
level/camber/gradient including, rolling and compacting the cut
surface to achieve 95% or more of standard proctor's MDD ,
disposal of excavated earth, lead upto 1500m and lift upto 1.5m,
disposed earth to be levelled and neatly dressed.( All kinds of soil)

cum 370.22 119.29 44165.23

2

Earth work in excavation by mechanical means (Hydraulic
excavator)/ manual means over areas (exceeding 30 cm in depth,
1.5 m in width as well as 10 sqm on plan) including getting out and
disposal of excavated earth lead upto 1500 m and lift upto 1.5 m, as
directed by Engineer-incharge. Ordinary rock

cum 25 231.21 5780.18

3
Supplying and filling in plinth with clean river sand under floors,
including watering, ramming, consolidating and dressing complete. cum 2.50 1281.20 3203.00

4

Supplying and filling with stone dust as CNS filling material below
tank raft, including watering, ramming, consolidating and dressing
complete. cum 81.748 721.60 58989.07

5
Supplying and stacking of hard stone (for stone pitching) 22.5 cm
thick at site.

cum 18.393 633.76 11656.91

6

Dry stone pitching 22.5 cm thick laid in courses and required
profile with hammer dressed stones having no side less than 15 cm,
with minimum depth of 20 cm including preparing the bedding
surface etc. all complete. (Payment for Stone to be made
separately).

sqm 81.748 319.64 26129.48

7

Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work up to
plinth level : 1:2:4 (1 cement : 2 coarse sand (zone-III) : 4 graded
stone
aggregate 20 mm nominal size).

cum 10.541 4453.32 46943.18

8

Providing and laying in position machine batched and machine
mixed design mix M-30 grade cement concrete for reinforced
cement concrete work for water retaining tanks, using cement
content as per approved design mix, including pumping of concrete
to site of laying but excluding the cost of centering, shuttering,
finishing and reinforcement, including plasticiser cum water
proofing cement additives in recommended proportions as per IS:
9103 to accelerate, retard setting of concrete, improve workability
without impairing strength and durability as per direction of
Engineer-in-charge. Cement brands ( ULTRATECH,SANGHI,
SIDHHI, ACC,JAYPEE CEMENT , Ambuja OPC, JK Lakshmi
Cement)

cum 60.142 5557.00 334208.06

 UNPRICED PRICE BID (10MW SPV)
B. CONSTRUCTION OF 1.0 L litre UNDER GROUND WATER TANK  for GNFC SOLAR POWER 

PLANT, Charanka , Gujarat.
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S.NO DESCRIPTION UNIT QTY 

ITEM 
RATE

(Excludin
g GST)

Amount in         
Rs. (EXCL. GST)

 UNPRICED PRICE BID (10MW SPV)
B. CONSTRUCTION OF 1.0 L litre UNDER GROUND WATER TANK  for GNFC SOLAR POWER 

PLANT, Charanka , Gujarat.

9

Providing and mixing integral crystalline admixture for
waterproofing treatment to RCC structures like basement raft,
retaining walls, reservior, sewage & water treatment plant, tunnels /
subway and bridge deck etc. at the time of transporting of concrete
into the drum of the ready-mix truck, using integral crystalline
admixture @0.80% (minimum) to the weight of cement content per
cubic meter of concrete) or higher as recommended by the
manufacturer's specification in reinforced cement concrete at site of
work. The material shall meet the requirements as specified in ACI-
212-3R-2010 i.e. by reducing permeability of concrete by more than
90%,compared with control concrete as per DIN 1048 and resistant
to 16 bar hydrostatic pressure. The crystalline admixture shall be
capable of self-healing of cracks up to a width of 0.50mm. The
work shall be carried out all complete as per specification and the
direction of the Engineer-in-charge. The product performance shall
carry guarantee for 10 years against any leakage. water proofing by
FOSROC or PIDILITE, SIKA

kg 163.586 254.00 41551.33

10

Steel reinforcement for R.C.C. work including straightening,
cutting, bending, placing in position and binding all complete upto
plinth level. Thermo-Mechanically Treated bars of grade Fe-500D
or more.(Make SAIL,TISCO,RINL,THERMAX ,
ELECTROTHREM)

KG 4811.349 54.78 263546.44

11
Centering and shuttering including strutting, propping etc. and
removal of form for all heights : Foundations, footings, bases of
columns, etc. for mass concrete

sqm 14.564 186.86 2721.45

12

Centering and shuttering including strutting, propping etc. and
removal of form for all heights : Walls (any thickness) including
attached pilasters, butteresses,
plinth and string courses etc.

sqm 197.616 399.70 78987.27

13

Centering and shuttering including strutting, propping etc. and
removal of form for all heights : Suspended floors, roofs, landings,
balconies and access
platform

sqm 77.648 454.64 35301.77

14

Centering and shuttering including strutting, propping etc. and
removal of form for all heights :Lintels, beams, plinth beams,
girders, bressumers and
cantilevers

sqm 32.625 362.14 11814.97

15
12 mm cement plaster finished with a floating coat of neat cement
of mix : 1:4 (1 cement: 4 fine sand) sqm 271.547 215.33 58472.67

16
12 mm cement plaster of mix : 1:4 (1 cement: 4 fine sand)

sqm 83.352 175.05 14591.07

17
Applying one coat of water thinnable cement primer of approved
brand and manufacture on wall surface : Water thinnable cement
primer

sqm 354.899 39.36 13968.81

18

Finishing walls with water proofing cement paint of required shade
: New work (Two or more coats applied @ 3.84 kg/10 sqm)-Make
asian ace paint 

sqm 354.899 59.86 21244.23

19

Painting with black anti-corrosive bitumastic paint of approved
brand and manufacture to give an even shade : Two or more coats
on new work Make-Berger/Asian paints sqm 83.352 69.57 5798.70
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S.NO DESCRIPTION UNIT QTY 

ITEM 
RATE

(Excludin
g GST)

Amount in         
Rs. (EXCL. GST)

 UNPRICED PRICE BID (10MW SPV)
B. CONSTRUCTION OF 1.0 L litre UNDER GROUND WATER TANK  for GNFC SOLAR POWER 

PLANT, Charanka , Gujarat.

20

Structural steel work riveted, bolted or welded in built up sections,(
such as supply & fixing of CI rung work & puddle pipe work req.
dia) including cutting, hoisting, fixing in position and applying a
priming coat of approved steel primer all complete.

kg 750.000 66.75 50061.00

21

Painting with synthetic enamel paint of approved brand and
manufacture to give an even shade : Two or more coats on new
work .Make-Berger/Asian paints

sqm 75.000 79.74 5980.26

22

Providing and Placing in position suitable PVC water stops
conforming to IS:12200 for construction/ expansion joints between
two RCC members and fixed to the reinforcement with binding wire
before pouring concrete etc. complete : Serrated with central bulb
(225 mm wide, 8-11 mm thick)

meter 150.000 185.78 27866.88

23
Water supply for tank leakage test. Filling the tank with 150000
Litre water and keep it for 24 hrs

5000L 20.000 590.40 11808.00

24
Hire charges of Pump set of capacity 4000 litres/hour for draining
out the water after leakage test

day 5.000 459.20 2296.00

25

Providing and applying of swellable type water stop tape, 19mm x
25mm thick in linear meter (expansive nature) for construction
joints treatment of RCC structure, such as raft slab, retaining walls,
water storage tank and at the junctions of raft slab with the retaining
walls etc.. After cleaning the surface, one coat of required primer
for swellable water stop tape shall be applied throughout the length
of the joint @3.78 litre per 240 running meter. Over the primed
surface swellable type water stop tape shall be placed. The work
shall be carried out all complete as per specification and the
direction of the engineer-in-charge. The product performance shall
carry guaranteed for 10 years against any leakage

meter 150.000 362.24 54336.48

26

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes,
having thermal stability for hot & cold water supply including all
CPVC plain & brass threaded fittings This includes jointing of
pipes
& fittings with one step CPVC solvent cement, trenching, refilling
& testing of joints complete as per direction of Engineer in Charge

 40 mm nominal outer dia Pipes meter 5.000 352.11 1760.54
 100 mm nominal inner dia Pipes meter 5.000 1823.38 9116.92
 150 mm nominal inner dia Pipes meter 5.000 3819.13 19095.67

INR 1,261,396

INR 18,565,174

XXXXX

XXXXX

Plus applicable GST
NOTE:
1. CONTRACTOR SHOULD QUOTE PERCENTAGE (%) ABOVE/BELOW (OR) AT PAR TO TOTAL AMOUNT
2. QUOTED PERCENTAGE (%) IS APPLICABLE ON ALL ITEM RATES UNIFORMLY.

TOTAL AMOUNT OF WORK PART-(B) EXCLUDING GST 

TOTAL AMOUNT OF WORK PART-(A+B)  EXCLUDING GST 

QUOTE PERCENTAGE (%) ABOVE/BELOW (+/-) (OR) AT PAR TO TOTAL AMOUNT

QUOTED PERCENTAGE (%) IN WORDS ABOVE/BELOW (OR) AT PAR TO TOTAL AMOUNT
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NIT Issued By              CONTACTOR (SIGN & SEAL) 
THAVAMANI CHARLES 
Sr.Engineer 1 

 
 

TECHNICAL AND GENERAL SPECIFICATION 
 

A. Civil Works 
 
1. General Requirements 
 
The all material, installations, fixtures, accessories etc. to be provided shall be as per the relevant 
I.S. specifications. These shall be of best quality and of standard manufacturer as approved by 
the EIC, when there are no standard specifications. The fresh OPC cement and TMT steel 
reinforcement bars Fe 500 shall be used confirming to relevant I.S Specifications of the approved 
manufacturers of BHEL/GNFC/GERMI. The agency has to keep the full proof records of purchase 
and consumption along with original purchase bills of Cement and Steel as per the 
BHEL/GNFC/GERMI procedures and rules. The agency has to provide best workmanship with 
skilled manpower for all the civil items as per the standard specifications/ best practice as 
approved by the EIC. The booklet Standard Specifications for Civil Works will be applicable 
wherever there is dispute in the items of civil works. BHEL/GNFC/GERMI will not supply any 
material for this work. 
 
2. Land Development and Cleaning:  
 
Site is found to be more or less flat. However, the Contractor shall visit the site to ensure the land 
development work and do the topographical survey to ensure land development work such that 
land is perfectly flat. Any overburden or the deposited waste soil stuff of any mass shall be 
removed from the site and dispose off outside the plant premises at the location shown by 
BHEL/GNFC/GERMI. The Contractor has to clean the site from wild vegetations, small trees and 
shrubs, uprooting of all vegetations, removal of all debris or soil, if any; filled the depression area 
and excavates and level the high level areas wherever required even though contractor follows 
the natural ground level for entire plant execution. The Contractor can also use the natural 
contour of the land, if shadow is not affecting the generation. However, the Contractor shall take 
reasonable care to ensure that the plant is aesthetically designed.  
 
3. Storm Water Drainage System:  
 

The Contractor shall provide storm water drainage system for entire plant both side of 
internal road & one side of throught periferial road.Storm water drain should be paved by 50 mm 
thick concrete lining in c.c.1.:2:4& 75 mm thick bedding in c.c. 1 :4 : 8 with Manhole chamber and 
R.C.C.cover. Necessary arrangement is to be made for disposing of storm water at end by 
naturally orlifting of water by pump or any mechanical arrangement.  

Levelling & area grading of the site is to be done if required for easy drain of surface water 
naturally to avoid the accumulation of rainy water in plant area.During execution of work if any 
hidden masonary/ concrete foundation work etc found then agency has to execute the same or 
reroute without any financial implication. 

 
The Contractor has to design, submit and take approval fromthe Client/Consultant for 

storm water of the plant. It shall be designed in a such way that it can be easily drain off rain water 
and water required for module cleaning by providing sufficient slope. Storm water drain shall be of 
Trapezoidal section. Storm water drain should be paved by 50 mm thick concrete lining in 
c.c.1.:2:4& 75 mm thick bedding in c.c. 1 : 4 : 8 with Manhole chamber and R.C.C.cover. 
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Necessary arrangement is to be made for disposing of storm water at end by naturally orlifting of 
water by pump or any mechanical arrngement out side the plant. 

All other internal drains i.e. on both side of central road, pathways to inverter room, control 
room, switchyard are to be done by simply excavating and by carrying out dressing and 
maintaining the side slope of the drain of required size and with required trapezoidal section in 
which no brick pitching is required. Also, the Contractor shall provide RCC home pipe (NP3 
grade) at the crossing of road and drains and at required locations. And also necessary 
arrangement for disposing / lifting of accumulated surface water is to be made by provindg pump 
and RCC sump of required capacity is to be made by agency as per site requirement. 

 
The Contractor shall provide arrangement for water drainage, which shall be appropriately 

arranged for dispersion/ evacuation as per the local statutory norms without causing any local 
inconvenience or hindrance. 
 
 
4. Roads:  
 

The Contractor shall provide internal roads and approach roads / pathways of asphalt type 

for the plant sites. Internal road should be connected with periferial road. Peripherial road & all 

internal road should be of asphalt to avoid dusting & so as to minimise accumulation of dust on 

surface of panel. 

The Contractor has to design as per relevant IS, submit and take approval from the 

Company /Consultant for Asphalt roads. All the roads connecting the main gate to control room, 

switch yard and inverter room shall be accessed by Asphalt road with sufficient base courses like 

WBM layer, Wet Mix layer, WBM layer and at top Seal Coat. Asphalt road width shall be of 4mtr 

plus shoulder and with sufficient thickness to access heavy equipment like 

transformers/inverters/switchyard equipment transportation. 
 
5. Underground RCC water Tank: 
 

I.     The Contractor has to design as per relevant IS codes, submit and take approval from 
client / consultant and construct 1 lacs liter (1 lacs liter) underground RCC water tank with 
silting chamber for filtration of the water before the inlet which will match with invert level of 
Storm Water drain. Design of RCC water tank shall be such that it shall resist Earth 
pressure and Water pressure and satisfy all IS codes. Design of water tank shall be done 
strictly based on Soil Investigation Report with complying all latest IS codes. 
 

The Contractor has to design as per relevant IS codes, submit and take approval 
from client / consultant and construct 1 lacs litre  underground RCC water tank for each 
plot with silting chamber for filtration of the water before the inlet which will match with 
invert level of Storm Water drain. Design of RCC water tank shall be such that it shall 
resist Earth pressure and Water pressure and satisfy all IS codes. Design of water tank 

shall be  done strictly based on Soil Investigation Report with complying all latest IS codes. 
 

II. The walls and floor slab shall be of reinforced concrete construction. The design and 
construction of these water retaining structures shall be in accordance with IS: 3370 with 
provision of construction/contraction and expansion joints. Resistance to cracking shall be 
checked as per cl. 3.3.1 and cl. 3.4.1 of IS: 3370 (PART II). Minimum thickness of 
structural concrete elements shall be 230mm. underground water tank walls shall also be 
designed for condition of external surcharge load along with ground water table and basin 
being empty. 
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III. Concrete for the underground water tank shall have platiciser cum waterproofing cement 
additives conforming to IS: 9103. In addition, limits on permeability as given in IS: 2545 
shall also be met with. The concrete surface of these structures in contact with soil shall 
be provided with minimum two coats of bituminous painting of grade 25 conforming to IS: 
702 @ 1.7 kg/sq.m (minimum) for water / damp proofing. Also provision shall be made on 
the inner surface of walls and base slab, so that water proofing grouting can be injected 
later in case of leakage. 

IV. Any loose pockets of soil below the basin floor shall be removed and filled back with plain 
cement concrete of mix 1:4:8. 

V. External pressure due to earth and ground water shall not be relied upon to reduce the 
effect of the internal water pressure, but account shall be taken of the ground water 
pressure when considering buoyancy or stresses in the empty water retaining structure.  

VI. Floor slab of water tank shall be designed with due consideration to prevent any possibility 
of flotation due to upward thrust caused by underground water. Pressure release valves 
conforming to IS 4558 may be permitted with the specific approval by Owner/consultant. 
Special care will also be taken to prevent floatation during construction period. The 
minimum thickness of the basin slab shall be 300 mm. Below PCC & rubble soling 
1000mm thick CNS material shall be provided and compacted to 95% proctor density.  

VII. Construction of the water tank base raft & walls shall be watertight with the provision of 
225mm wide approved quality PVC ribbed water stops at all construction joints and 
expansion joints. For Basin and channel base, kicker type of PVC water stops is preferred, 
whereas in walls water stops with Central Bulb and End Grip will be preferred. It shall be 
ensured that 225mm wide water stops are also provided all along the edges of common 
outlet channel at the terminal point and left projecting by half its width, to facilitate later 
construction by others.  

VIII. The water retaining structures shall be tested for water-tightness in accordance with IS: 
3370, without the backfill, if any, placed in position. For open structures, the test head shall 
correspond to the maximum design water level. Any rectification measures required to 
satisfy the test criteria shall be executed by the CONTRACTOR at his own cost all as per 
the directions of the OWNER.  

IX. In case of underground water tank C I rungs for descending & ascending in to the tank 
shall be provided. Inside the water tank, 500x500x500 mm size pit shall be provided to 
facilitate pumping arrangement provision at suitable location to collect and pump out water 
collection to nearest drains.  

X. The water tank shall be so designed that it can be used during construction phase of solar 
plant and can also meet all other water requirements of the solar plant during O&M Stage 
The extension of existing pipe line from terminal point by SPIA/GPCL to underground 
water tank including supply and laying of pipeline shall be in the scope of contractor.  

XI. The bidder shall carryout necessary Electrifications works for connection of electrical 
pumps etc. Bidder shall provide 02 Nos. of minimum 5 HP submersible pumps at each 
water tank with necessary valve, NRVs, Piping etc. 

 
 
6. Quality Control Laboratory 
 
A fully equipped quality control laboratory shall be established at site with qualified personnel to 
conduct acceptance test on all construction materials, concrete cubes, compaction of soil testing 
samples etc. This laboratory shall be housed in a covered building. All testing equipment like 
Owen, Electrical operated cube testing machine, Sieves for grading of sand & aggregates, 
flakiness and elongation index testing sieve, Density of Aggregate, Electrically operated vibratory 
aggregate siever, jars for sand testing, Abrasion testing equipment, Impact testing equipment, 
Bitumin testing equipment like thermometer, marshall test apparatus etc.  



 
NIT Issued By              CONTACTOR (SIGN & SEAL) 
THAVAMANI CHARLES 
Sr.Engineer 4 

Cube moulds, Slump cones, Vicat apparatus, Moisture meter, Soil testing equipment’s shall be 
arrange for laboratory. Contractor shall arrange for design mix of concrete for each grade of 
concrete from BHEL/GNFC/GERMI approved external laboratory or NABL.  
All testing equipment shall be periodically calibrated to the satisfaction the Owner. 
 

 

TEST SHEDULE 

 

SR. Materials Name of Laboratory Tests Frequency of Test 

1 2 3 4 

1 SAND 1. Fineness Moduler 

2. Specific Gravity 

3. Water absorption 

4. Alkali reaction 

5. Specific gravity 

6. Gradation 

One Test per working seasons 

or with change of source. 

2 CRUSHED 

METAL 

KAPACHI FOR 

CONCRETE 

1. Gradation 

2. Water absorption 

3. Impact value 

Absorption. 

4. Specific gravity 

Soundness 

Flakiness 
Elongation 

One Test for season or with change 

of source. 

3 C.C.Cube 

Workability test. 

1. Compressive Strength 

(7 Days & 28 Days) 

As per IS 456 Standard. 

4 T.M.T BAR 1. Yield Elongation 
Test IS:1608 1972 

2. Bent Test 

IS: 1590 196 

3. Releaned (In case of 

HYSD bars only) 

Chemical property test for 
Carbon, Phosphorous and Mn. 

One sample for each lot. 
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BUILDING MATERIALS 
GENERAL MATERIALS 

Sr. MATERIALS/ ITEMS VENDOR / MANUFACTURERS 

1. CEMENT (OPC 53 GRADE) ULTRATECH 

SANGHI SIDHHI 
ACC 

JAYPEE CEMENT 

Ambuja OPC 
JK Lakshmi Cement 

2. REINFORCEMENT STEEL HYSD/TMT 

BARS GRADE FE 500 

SAIL TISCO 

RINL 
THERMAX 
 

3. ALUMINIUM SHEETS HINDALCO INDAL 
JINDAL, 

4. P.V.C PIPES/ CPVC pipes FINOLEX 

SUPREME 

TRUEBORE 

5. VITRIFIED CERAMIC TILES NITCO 

RAK BRAND OR AS SPECIFIED IN 

ITEM 
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3. ALUMINIUM SHEETS HINDALCO INDAL 
JINDAL, 

4. P.V.C PIPES/ CPVC pipes FINOLEX 

SUPREME 

TRUEBORE 

5. VITRIFIED CERAMIC TILES NITCO 

RAK BRAND OR AS SPECIFIED IN 

ITEM 

6. GLASS FLOAT GLASS : SAINT 

GOBIN 
MODI GLASS 

7. ROLLING SHUTTERS SURAJ ROLLING SHUTTERS 

BARODA 
OR APPROVED MAKE BY 
OWNER , 

8. BRICKS APPROVED MAKE BY OWNER 

9. FLUSH DOORS GODREJ, 

FALCON PLYWOOD AND 

INDUS- GODHRA 

GREEN PLY KIT 

PLY 

10. STAINLESS STEEL SS – 304 GRADE FROM SALEM 
STEEL PLANT 

11. WATER PROOFING APP SHEET OF TIKIDAN, FOSROC or 
PIDILITE 

12. PAINTS ONLY BRAND NAMES GIVEN : 

BERGER 

ASIAN ICI 

13. SEALANTS FOSROC 
SICA 

14. R.C MANHOLE COVER PRECONS 

PRECAST CONCRETE 

PRODUCT CO. OR 

EQUIVALENT 

15. HARDENERS FOSROC 
SICA 

16. PLYWOOD PRODUCTS IPM, NOVOPAN PARTICLE BOARDS 
BHUTAN BOARDS 
NUWOOD PARTICLE BOARDS 

17. ALUMINIUM DOORS, WINDOWS, 
PARTITIONS 

GODREJ 
INDAL 
JINDAL 
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18. WATER PROOFING 

COMPOUNDS/ADMIXTURES/ EPOXY 

FLOORING 

MATERIAL OF 

CONSTRUCTION 

FOSROC 
SICA 
PIDILITE 

19. PAINTS AND ACRYLIC DISTEMPERS, 

WEATHER PROOF PAINTS AND 

EXTERIOR EMULSION PAINTS 

ASIAN PAINTS ICI 
BERGER. 

20. DOOR CLOSERS EVERITE MAKE 

21. METAL CLADDING SYSTEM, 

SANDWICH PANEL 

TATA BLUE SCOPE, 

LLOYD INSULATIONS (INDIA) 

LIMITED, 
KING SPAN TURKEY 
SINTEX 

22. PUTTY BIRLA 

ASIAN BERGER, 

23. PLASTICISER/ADMIXURE FOSROC 
SIKA, 

24. ACID /ALKALI RESISTING PAINT ASIAN 
BERGER 

25. NON SHRINK GROUT MATERIAL FOSROC 

26. GYPSUM FALSE CEILING (gyp board) ARMSTRONG 

 

SANITARY AND WATER SUPPLY WORK (INTERNAL) (FIRST QUALITY TO BE-USED) 

SR. MATERIALS/ ITEMS VENDOR / MANUFACTURERS 

1. RCC PIPES APPROVED MANUFACTURER 

CONFORMING B.I.S. STANDARD 

2. G.I. PIPE TATA MEDIUM CLASS. 

3. G.I. FITTINGS “R” BRAND 

4. CPVC Pipes FINOLEX,SUPREME AND ANY 
OTHER APPROVED BRAND 

5. SLUICE VALVES, CHECK VALVES ETC. LEADER ENGINEERING WORKS, 

JALANDHAR; KIRLOSKAR BROS. 

LIMITED, 
PUNE; 

6. BRASS FITTINGS LEADER ENGINEERING 

JALANDHAR; 
L & K MATHURA, 

7. C.P., FITTINGS L & K make 
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8. W.C. PAN WASH BASIN, URINALS SINK 

LOW DOWN FLUSHING CISTERN 

EID, 

PARRYWARE, 
HINDUSTAN SANITARYWARE, 

CALCUTTA; KOHLER 

9. STAINLESS STEEL SINK WITH DRAIN 

BOARD 

NIRALI 

10. MIRRORS PHILCO, 
ATUL GLASS WORKS, 

VALLABH GLASS WORKS, 

GOLDENFISH 

11. WHITE GLAZED & COLOUR GLAZED 
CERAMIC TILES. 

H&R JOHNSON TILES, 
SPARTEK, 
NITCO 

12. GLAZING GLASS. MODI FLOAT 
SAINT GOBAIN. 

 

STRUCTURAL STEEL 

SR. MATERIALS/ ITEMS VENDOR / MANUFACTURERS 

1. WELDING ELECTRODES ADOR,D&H ,ESSAB 

2. STRUCTURAL STEEL RAW MATERIALS TISCO, SAIL, JINDAL, RINL 

3. ANCHOR BARS BRIGHT BARS 

4. SHEETING AND 

SANDWITCH PANELS FOR 

PRE_ENGINEERING WORK 

TATA BLUE SCOPE, SINTEX 

JINDAL, KIRBY 

 
 

6. Sign Boards: 
 
The sign board containing brief description of various components of the power plant as well 
as the complete power plant in general shall be installed at appropriate locations of the power 
plant. For Switchyard and Transformer Yard: The Signboards shall be made of steel plate of 
not less than 3 mm. Letters on the board shall be with appropriate illumination arrangements. 
All Inverter Rooms and Control and Conference Room: The name boards shall be made of 
acrylic sheet of 300mm height and fixed at the entry of the all facilities. The Contractor shall 
provide to the Owner, detailed specifications of the sign boards. 
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B. Quality Assurance and Inspection of Civil Works 
 
38. Introduction 
38.1 This part of the specification covers the sampling, testing and quality assurance 
requirement (including construction tolerances and acceptance criteria) for all civil and 
structural works covered in this specification. 
 
38.2 This part of the technical specification shall be read in conjunction with other parts of the 
technical specifications, general technical requirements & erection conditions of the contract 
which covers common QA requirements. Wherever IS code or standards have been referred 
they shall be the latest revisions. 
 
38.3 The rate for respective items of work or price shall include the cost for all works, 
activities, equipment, instrument, personnel, material etc. whatsoever associated to comply 
with sampling, testing and quality assurance requirement including construction tolerances 
and acceptance criteria and as specified in subsequent clauses of this part of the technical 
specifications. 
 
38.4 The QA and QC activities in all respects as specified in the technical specifications/ 
drawings / data sheets / quality plans / contract documents shall be carried out at no extra 
cost. 
 
38.5 The contractor shall prepare detailed construction and erection methodology scheme 
which shall be compatible to the requirements of the desired progress of work execution, 
quality measures, prior approvals from statutory authorities etc. if any and the same shall be 
got approved from the Engineer. 
 
38.6 If required, work methodology may be revised/ reviewed at every stage of execution of 
work at site, to suit the site conditions, work progress commensurate with project schedule by 
the contractor at no extra cost to the Engineer 
 
39 QA and QC Manpower 
 
39.1 The contractor shall nominate one overall QA coordinator for the contract detailing the 
name, designation, contact details and address at the time of post bid discussions. 
 

39.2 All correspondence related to Quality Assurance shall be addressed by the contractor’s 
QA coordinator to the Engineer. 
 
39.3 Employer/ Consultant shall address all correspondence related to Quality issues to the 

contractor’s QA coordinator. The contractor’s QA coordinator shall be responsible for 
co-ordination of Quality activities between various divisions of the contractor and their sub-
vendors on one hand & with Engineer on the other hand. 
 
39.4 The contractor shall appoint a dedicated, experienced and competent QA & QC incharge 
at site, preferably directly reporting to the Project Manager, supported as necessary by 
experienced personnel, to ensure the effective implementation of the approved QAP. 
 
39.5 The contractor shall finalize and submit a deployment schedule of QA & QC personnel 
along with their details to Engineer for approval/ acceptance and further shall ensure their 
availability well before the start of the concern activity. 
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40 Laboratory and Field Testing 
 
40.1 The contractor shall make necessary provisions to provide all facilities required for QA & 
QC activities by setting up a field laboratory for QA and QC activities in line with the indicative 
field QA & QC laboratory set-up. 
 
40.2 The Laboratory building shall be constructed and installed with adequate facilities to 
meet the requirement of envisaged test setup. Temperature and humidity controls shall be 
available wherever necessary during testing of samples. 
 
40.3 The quality plan shall identify the testing equipment/ instrument, which the contractor 
shall deploy and equip the field quality laboratory for meeting the field quality plan 
requirements. 
 
40.4 The contractor shall furnish a comprehensive list of testing equipment/ instrument 

required to meet the planned/scheduled tests for the execution of works for Engineer’s 
acceptance/ approval. 
 
40.5 The contractor shall mobilize the requisite laboratory equipment and QA & QC 
manpower at least 15 days prior to the planned test activity as per the schedule of tests. 
 
40.6 In case contractor desires to hire the services of any established laboratory nearby for 
any field tests then he shall ensure that the subject laboratory is well equipped with all 
requisite testing facilities and qualified QA & QC staff and this shall not affect in anyway the 
work progress. 
 
40.7 All equipment and instruments in the laboratory/ field shall be calibrated before the 

commencement of tests and then at regular intervals, as per the manufacturer’s 
recommendation and as directed by the Engineer. The calibration certificates shall specify the 
fitness of the equipment and instruments within the limit of tolerance for use. Contractor shall 
arrange for calibration of equipment and instruments by an NABL / NPL accredited agency 
and the calibration report shall be submitted to Engineer. 
 
40.8 The tests which cannot be carried out in the field laboratory shall be done at a laboratory 
of repute. This includes selected IITs, NCB, CSMRS, reputed government / autonomous 
laboratories / organizations, NITs and other reputed testing laboratories. The test samples for 
such test shall be jointly selected and sealed by the engineer and thereafter these shall be 
sent to the concerned laboratory through the covering letter signed by Engineer. Test report 
along with the recommendations shall be obtained from the laboratories without delay and 
submitted to Engineer. 
 
40.9 Based on the schedule of work agreed with the Engineer and the approved FQP, the 
contractor shall prepare a schedule of tests and submit them to the Engineer and organize to 
carry out the tests as scheduled/agreed. 
 
 
41 Sampling and Testing of Construction Materials 
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41.1 The method of sampling for testing of construction materials and work / job samples 
shall be as per the relevant BIS / standards / codes and in line with the requirements of the 
technical specifications / quality plans.  
 
41.2 All samples shall be jointly drawn, signed and sealed wherever required, by the 
contractor and the engineer or his authorized representative. 
 
41.3 The contractor shall carry out testing in accordance with the relevant IS standards/ 
codes and in line with the requirements of the technical specifications / quality plans. Where 
no specific testing procedure is mentioned, the tests shall be carried out as per the best 
prevalent engineering practices and to the directions of the Engineer. 
 
41.4 All testing shall be done in the presence of Engineer or his authorized representative 
in a NABL accredited / Govt. Laboratory acceptable to Engineer. 
 
41.5 The test samples shall be jointly selected and sealed and signed by the Site-in-charge 
and thereafter these shall be sent to the concerned laboratory. 
 
41.6 The test report along with the recommendations shall be obtained from the laboratory 
without delay and submitted to Engineer. 
 
42 Purchase and Service 
 
42.1 All structural steel shall be procured only from main steel producers In case of  
availability of some of the sections with main steel producers, the contractor may propose to 
procure the sections from the re-rollers of the main steel producers, the name of such re-

rollers will have to be cleared by the Engineer for which details such as BIS approval, main 

steel producer’s approval, past experience for production of sections of specified 

material, details of machines, plant, testing facilities etc. 
 
42.2 Confirmation that the process control and manufacturing of steel sections by re-rollers 
shall be same as that of main steel producers, that billets for re-rolling will only be sourced 
from main steel producers shall be furnished with regard to re-roller. 
 
42.3 For Module Mounting Structures (MMS), sources of steel other than those specified 
under this clause may also be used subject to the condition that they otherwise meet the 
requirements of the Technical Specifications / Bid documents. Even after clearance of re-
rollers, induction of billets with identified and correlated Mill test certificates (MTC) in the 
process of re-rolling, sampling of steel, quality checks thereof and stamping of final product 
for further identification and correlation with MTC prior to dispatch shall be the responsibility 
of the contractor and these shall be performed in presence of the authorized representative of 
the main Contractor. 
 
42.4 Reinforcement steel shall be procured only from main steel producers and Mill test 
certificates (MTC) shall be obtained and submitted to the Engineer for correlation. 
 
 
 
43 Field Quality Plan 
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43.1 Well before the start of the work, the contractor shall prepare and submit the Field 
Quality Plans to Employer for approval, which shall detail out for all the works, equipment, 
services, quality practices and procedures etc. in line with the requirement of the technical 
specifications to be followed by the contractor at site. 
 
43.2 This FQP shall cover all the items / activities covered in the contract / schedule of items 
required, right from material procurement to completion of the work at site. 
 
43.3 An Indicative Field & Manufacturing Quality Plan for civil, structural and MMS works is 
enclosed with this specification for reference as Annexure-B. 
 
44 General QA Requirements 
44.1 The contractor shall ensure that the works, BOIs and services under the scope of 

Contract, whether manufactured or performed within contractor’s works or at his 

subcontractor’s premises or at the project site or at any other place of work, are in 

accordance with Technical specification, applicable standards / codes, approved drawings / 
data sheets / quality plans and BOQ. All the works, BOIs and services shall  be carried out as 
per the best prevalent engineering practices and to the directions of the Engineer. 
 
44.2 All test reports/ inspection reports shall be submitted in soft copy also and shall be 
available at site for easy access to the Engineer. 
 
44.3 Based on the schedule (L2/L3 Network), Quality control & Quality Assurance Work plan 
shall be finalized by the contractor and the same shall be submitted to Engineer for 
acceptance/approval. 
 

45. PROTECTION OF WORK 
The Contractor shall have total responsibility for protecting his works till it is finally taken 
over by the Employer. No claim will be entertained by the Employer or the representative of 
the Employer for any damage or loss to the Contractor’s works and the Contractor shall be 
responsible for complete restoration of the damaged works to original conditions to comply 
with the specification and drawings. Should any such damage to the Contractor’s Works 
occur because of other party not being under his supervision or control, the Contractor shall 
make his claim directly with the party 
Concerned. 
 
 If disagreement or conflict or dispute develops between the Contractor and the other party 
or parties concerned regarding the responsibility for damage to the Contractor’s Works the 
same shall be rectified. The Contractor shall not cause any delay in the repair of such 
damaged Works because of any delay in the resolution of such disputes. The Contractor shall 
proceed to repair the Work immediately and no cause thereof will be assigned 
Pending resolution of such disputes. 
 
 
 
 
46. EMPLOYMENT OF LABOUR 
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In addition to all local laws and regulations pertaining to the employment of labour to be 
complied with by the Contractor pursuant to GCC, the Contractor will be expected to employ 
on the work only his regular skilled employees with experience of the particular work. No 
female labour shall be employed after darkness. No person below the age of eighteen years 
shall be employed. All travelling expenses including provisions of all necessary transport to 
and from Site, lodging allowances and other payments to the Contractor’s employees shall be 
the sole responsibility of the Contractor. The hours of work on the Site shall be decided by 
the Employer and the Contractor shall adhere to it. Working hours will normally be eight (8) 
hours per day - Monday through Saturday. Contractor’s employees shall wear identification 
badges while on work at Site. 
 
In case the Employer becomes liable to pay any wages or dues to the labour or any 
Government agency under any of the provisions of the Minimum Wages Act, Workmen 
Compensation Act, Contact Labour Regulation Abolition Act or any other law due to act of 
omission of the Contractor, the Employer may make such payments and shall recover the 
same from the Contractors Bills.  
Electricity and water shall be the responsibility of the contractor. 
 
47. FACILITIES TO BE PROVIDED BY THE CONTRACTOR 
47.1 Contractor's site office Establishment 
The Contractor shall establish a site office at the site and keep posted unauthorized 
representative for the purpose of the contract, pursuant to GCC. 
 
47.2 Tools, tackles and scaffoldings 
The Contractor shall provide all the construction equipment’s, tools, tackles and scaffoldings 
required for pre-assembly, installation, testing, commissioning and conducting Guarantee 
tests of the equipment’s covered under the Contract. He shall submit a list of all such 
materials to the 
Employer before the commencement of pre-assembly at Site. These tools and tackles shall 
not be removed from the Site without the written permission of the Employer. The 
Contractor shall arrange Dozer, Hydra, Cranes, Trailer, etc. for the purpose of fabrication, 
erection and commissioning. 
 
47.3 First-aid 
The Contractor shall provide necessary first-aid facilities for all his employees, 
representatives and workmen working at the Site. Enough number of Contractor’s personnel 
shall be trained in administering first-aid. The Employer will provide the Contractor, in case of 
any emergency, the services of an ambulance for transportation to the nearest hospital. 
 
 
 
 
47.4 Cleanliness 
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a) The Contractor shall be responsible for keeping the entire area allotted to him clean and 
free from rubbish, debris etc. during the period of Contract. The Contractor shall employ 
enough number of special personnel to thoroughly clean his work-area at least once in a day. 
All such rubbish and scrap material shall be stacked or disposed in a place to be identified by 
the Employer. Materials and stores shall be so arranged to permit easy cleaning of the area. 
In areas where equipment might drip oil and cause damage to the floor surface, a suitable 
protective cover of a flame resistant, oil proof sheet shall be provided to protect the floor 
from such damage. 
 
b) Similarly the labour colony, the offices and the residential areas of the Contractor’s 
employees and workmen shall be kept clean and neat to the entire satisfaction of the 
Employer. Proper sanitary arrangements shall be provided by the Contractor, in the work-
areas, office and residential areas of the Contractor. 
 
47.5 FIRE PROTECTION 
Required Fire Protection Measures are described under Clause titled 
 
“WORK &SAFETY REGULATIONS” of this Sub-section. 
 
 
47.6 SECURITY 
The Contractor shall have total responsibility for all equipment and materials in his custody 
stores, loose, semi-assembled and/or erected by him at Site. The Contractor shall make 
suitable security arrangements including employment of security personnel to ensure the 
protection of all materials, equipment and works from theft, fire, pilferage and any other 
damages and loss. All materials of the Contractor shall enter and leave the Employer Site only 
with the written permission of the Employer in the prescribed manner. 
47.7 CONTRACTOR’S AREA LIMITS 
The Employer will mark-out the boundary limits of access roads, parking spaces, storage and 
construction areas for the Contractor and the Contractor shall not trespass the areas not so 
marked out for him. The Contractor shall be responsible to ensure that none of his personnel 
move out of the areas marked out for his operations. In case of such a need for the 
Contactor’s personnel to work out of the areas marked out for him the same shall be done 
only with the written permission of the Employer. 
 
47.8 CONTRACTOR’S CO-OPERATION WITH THE EMPLOYER 
In case where the performance of the erection work by the Contractor affects the operation 
of the system facilities of the Employer, such erection work of the Contractor shall be 
scheduled to be performed only in the manner stipulated by the Employer and the same shall 
be acceptable at all 
times to the Contractor. The Employer may impose such restrictions on the facilities provided 
to the Contractor such as electricity, etc. as he may think fit in the interest of the Employer 
and the Contractor shall strictly adhere to such restrictions and co-operate with the 
Employer.  



NIT Issued By              CONTACTOR (SIGN & SEAL) 
Thavamani Charles 
 Sr.Engineer-Civil, BHEL-EDN  15 
 

 

 
It will be the responsibility of the Contractor to provide all necessary temporary 
instrumentation and other measuring devices required during start-up and operation of the 
equipment systems which are erected by him. The Contractor shall also be responsible for 
flushing and initial filling of all the oil and lubricants required for the equipment furnished 
and installed by him, so as to make such equipment ready for operation. The Contractor shall 
be responsible for supplying such flushing oil and other lubricants unless otherwise specified 
elsewhere in documents and specifications 
 
47.9 MATERIALS HANDLING AND STORAGE 
All the equipment’s furnished under the Contract and arriving at Site shall be promptly 
received, unloaded and transported and stored in the storage spaces by the Contractor 
.Contractor shall be responsible for examining all the shipment and notify the Employer 
immediately of any damage, shortage, discrepancy etc. for the purpose of Employer's 
information only. The Contractor shall submit to the Employer every week a report detailing 
all the receipts during the week.  
 
However, the Contractor shall be solely responsible for any shortages or damage in transit, 
handling and /or in storage and erection of the equipment at Site. Any demurrage, wharf age 
and other such charges claimed by the transporters, railways etc. shall be to the account of 
the Contractor. The Contractor shall maintain an accurate and exhaustive record detailing out 
the list of all equipment received by him for the purpose of erection and keep such record 
open for the inspection of the Employer. All equipment shall be handled very carefully to 
prevent any damage or loss. No bare wire ropes, slings, etc. shall be used for unloading 
and/or handling of the equipment without the specific written permission of the Employer. 
The equipment stored shall be properly protected to prevent damage either to the 
equipment or to the floor where they are stored. The equipment from the store shall be 
moved to the actual location at the appropriate time so as to avoid damage of such 
equipment at Site.  
 
The actual location at the appropriate time so as to avoid damage of such equipment at Site. 
The Contractor shall ensure that all the packing materials and protection devices used for the 
various equipment’s during transit and storage are removed before the equipment are 
installed. The consumables and other supplies likely to deteriorate due to storage must be 
thoroughly protected and stored in a suitable manner to prevent damage or deterioration in 
quality by storage. All the materials stored in the open or dusty location must be covered 
with suitable Weather proof and flameproof covering material wherever applicable.  
 
If the materials belonging to the Contractor are stored in areas other than those earmarked 
for him, the Employer will have the right to get it moved to the place earmarked for the 
Contractor at the Contractor’s cost. The Contractor shall be responsible for making suitable 
indoor storage facilities to store all equipment which require indoor storage. Normally, all the 
electrical equipment’s such as motors, control gear, generators, exciters and consumables 
like electrodes, lubricants etc. shall be stored in the closed storage space. The Employer, in 
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addition, may direct the Contractor to move certain other materials, which in his opinion will 
require indoor storage, to indoor storage areas which the Contractor shall strictly comply 
with. 
 
47.10  CONSTRUCTION MANAGEMENT 
The field activities of the Contractors working at Site, will be coordinated by the Employer 
and the Employer decision shall be final in resolving any disputes or conflicts between the 
Contractor and other Contractors and tradesmen of the Employer regarding scheduling and 
co- ordination of work. Such decision by the Employer shall not be a cause for extra 
compensation or extension of time for the Contractor. 
 
The Employer shall hold weekly meetings of all the Contractors working at Site, at time and 
place to be designated by the Employer. The Contractor shall attend such meetings and take 
notes of discussions during the meeting and the decisions of the Employer and shall strictly 
adhere to those decisions in performing his Works. In addition to the above weekly meeting, 
the Employer may call for other meeting either with individual Contractors or with selected 
number of Contractors and in such a case the Contractor if called, will also attend such 
meetings. Time is the essence of the Contract and the Contractor shall be responsible for 
performance of his works in accordance with the specified construction schedule. 
 

 If at any time, the Contractor is falling behind the schedule, he shall take necessary action to 
make good for such delays by increasing his work force or by working overtime or otherwise 
accelerate the progress of the work to comply with the schedule and shall communicate such 
actions in writing to the Employer, satisfying that his action will compensate for the delay. 
The Contractor shall not be allowed any extra compensation for such action. The Employer 
shall however not be responsible for provision of additional labour 
and or materials or supply or any other services to the Contractor except for theca-ordination 
work between various Contractors as set out earlier. 
 
47.11 FIELD OFFICE RECORDS 
The Contractor shall maintain at his Site Office up-to- date copies of all drawings, 
specifications and other Contract Documents and any other supplementary data complete 
with all the latest revisions thereto. The Contractor shall also maintain in addition the 
continuous record of all changes to the above Contract Documents, drawings, specifications, 
supplementary data, etc. effected at the field and on completion of his total assignment 
under the Contract shall incorporate all such changes on the drawings and other Engineering 
data to indicate as installed conditions of the equipment furnished and erected under the 
Contract. Such drawings and Engineering data shall be submitted to the Employer in required 
number of copies. 
 
 
 
 
47.12 CONTRACTOR’S MATERIALS BROUGHT ON TO SITE 
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The Contractor shall bring to Site all equipment, components, parts, materials, including 
construction equipment, tools and tackles for the purpose of the Works under intimation to 
the Employer. All such goods shall, from the time of their being brought vest in the Employer, 
but may be used for the purpose of the Works only and shall not on any account be removed 
or taken away by the Contractor without the written permission of the Employer. The 
Contractor shall nevertheless be solely liable and responsible for any loss or destruction 
thereof and damage 
thereto. 
 
The Employer shall have a lien on such goods for any sum or sums which may at any time be 
due or owing to him by the Contractor, under, in respect of or by reasons of the Contract. 
After giving a fifteen (15) days’ notice in writing of his intention to do so, the Employer shall 
be at liberty to sell and dispose off any such goods, in such manner as he shall think fit 
including public auction or private treaty and to apply the proceeds in or towards the 
satisfaction of such sum or sums due as aforesaid. After the completion of the Works, the 
Contractor shall remove from the Site under the direction of the Employer the materials such 
as construction equipment, erection tools and tackles, scaffolding etc. with the written 
permission of the Employer. If the Contractor fails to remove such materials, within fifteen 
(15) days of issue of a notice by the Employer to do so then the Employer shall have the 
liberty to dispose of such materials. 
 
47.13 PROTECTION OF PROPERTY AND CONTRACTOR’S LIABILITY 
The Contractor shall be responsible for any damage resulting from his operations. He shall 
also be responsible for protection of all persons including members of public and employees 
of the Employer and the employees of other Contractors and Sub- Contractors and all public 
and private property including structures, building, other plants and equipment’s and utilities 
either above or below the ground. 
 
The Contractor will ensure provision of necessary safety equipment such as barriers, sign - 
boards, warning lights and alarms, etc. to provide adequate protection to persons and 
property. The Contractor shall be responsible to give reasonable notice to the Employer and 
the Employers of public or private property and utilities when such property and utilities are 
likely to get damaged or injured during the performance of his Works and shall make all 
necessary arrangements 
with such Employers, related to removal and/or replacement or protection of such property 
and utilities. 
 
47.14 INSURANCE 
In addition to the conditions covered under the Clause entitled “Insurance” in Section 
General Conditions of Contract (GCC), the following provisions will also apply to the portion 
of works to be done beyond the Contractor’s own or his Sub-Contractor’s manufacturing 
Works. 
 
47.15 Workmen’s Compensation Insurance 
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This insurance shall protect the Contractor against all claims applicable under the Workmen’s 
Compensation Act, 1948 (Government of India). This policy shall also cover the Contractor 
against claims for injury, disability disease or death of his or his Sub-Contractor’s employees, 
which for any 
reason are not covered under the Workmen’s Compensation Act, 1948.The liabilities shall not 
be less than the following: Workmen’s Compensation - As per Statutory Provisions 
Employee’s Liability - As per Statutory Provisions 
 
47.16 UNFAVOURABLE WORKING CONDITIONS 
The Contractor shall confine all his field operations to those works which can be performed 
without subjecting the equipment and materials to adverse effects during inclement weather 
conditions, like monsoon, storms, etc. and during other unfavourable construction 
conditions. No field activities shall be performed by the Contractor under conditions which 
might adversely affect the quality and efficiency thereof, unless special precautions or 
measures are taken by the Contractor in a proper and satisfactory manner in the 
performance of such Works and with the 
Concurrence of the Employer. Such unfavourable construction conditions will in no way 
relieve the Contractor of his responsibility to perform the Works as per the schedule. 
 
47.17 PROTECTION OF MONUMENTS AND REFERENCE POINTS 
The Contractor shall ensure that any finds such as relic, antiquity, coins, fossils, etc. which he 
may come across during the course of performance of his Works either during excavation or 
elsewhere, are properly protected and handed over to the Employer. Similarly the Contractor 
shall ensure that the bench marks, reference points, etc., which are marked either with the 
help of Employer or by the Employer shall not be disturbed in any way during the 
performance of his Works. If, any work is to be performed which disturb such reference, the 
same shall be done only after these are 
transferred to other suitable locations under the direction of the Employer. The Contractor 
shall provide all necessary materials and assistance for such relocation of reference points 
etc. 
 
47.18 Emergency Action Plan. 
The contractor shall prepare an emergency action plan approved by his competent authority 
to handle any emergency occurred during construction work. Regular mock drills shall be 
organized to practice this emergency plan. The Emergency Action Plan should be widely 
circulated to all the employees and suitable infrastructure shall be provided to handle the 
emergencies. 
 
47.19 Explosives. 
The contractor shall take all precautions while handling, using, storing or transporting of all 
explosives. Before usage of any explosive necessary warning /danger signals be erected at 
conspicuous places to warn the workers and general public. The contractor should strictly 
ensure that all measures and precautions required to be complied for use, handling, storing 
or transportation of explosives under the rules framed under the Explosives Act, 1884. 
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47.20 Coffer Dam and Caissons (if required) 
The Contractor shall ensure that the cofferdam and caissons are of good construction and 
adequate strength. The cofferdam and caissons should be provided with adequate means for 
workers to reach safely at the top of such dams in the event of an in-rush of water. The 
workers should be allowed to work in a cofferdam or caisson only after inspection and found 
safe by Engineer-in –charge. Such inspection is to be maintained in a Register. Where the 
workers are 
employed to work in a compressed air environment at the work site of coffer dam or caissons 
a Construction Medical Officer assisted by a Nurse or trained first aid attendant should be 
available at all the times during such work. 
 
47.21 Fencing of Machinery. 
The contractor shall provide suitable fencing or guard to all dangerous and moving parts of 
machinery. The contractor shall not allow any of the employees to clean, lubricate, repair, 
adjust or examine during machinery in motion, which may cause injury to the person. 
Working Platforms should be fenced and shall have means of access 
 
47.22 Carrying of Excessive Weight by a Worker. 
The worker shall not be allowed to lift by hand or carry over his head, back or shoulder more 
than the maximum limit set by the prescribed rules for the construction Workers. 
 
47.23 Dangerous and Harmful Gases/Equipment. 
The contractor shall ensure that the workers are not exposed to any harmful gases during 
any construction activity including excavation, tunnelling, confined spaces etc. The contractor 
should not allow any worker to go into the confined space unless it is certified by Engineer in-
charge to be safe and fit for the entry to such work place. Proper record and work permits 
should be followed to carry out such works. 
 
47.24 Overhead Protection. 
The contractor shall ensure that any area exposed to risk of falling materials, articles or 
objects is roped off or cordoned off or otherwise suitably guarded from inadvertent entry of 
any person. Wherever there is a possibility of falling of any material, equipment or 
construction workers while working at heights, a suitable and adequate safety net should be 
provided. The safety net should be in accordance with BIS Standards. 
 
47.25 Working at Heights (If applicable). 
a) All working platforms, ways and other places of construction work shall be free from 
accumulations of debris or any other material causing obstructions and tripping. 
 

b) Wherever workers are exposed to the hazard of falling into water, the contractor shall 
provide adequate equipment for saving the employees from drowning and rescuing from 
such hazards. The contractor shall provide boat or launch equipped with sufficient number of 
life buoys, life jackets etc. manned with trained personnel at the site of such work. 
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c) Every opening at elevation from ground level through which a building worker, vehicle, 
material equipment etc. may fall at a construction work shall be covered and/or guarded 
suitably by the contractor to prevent such falls. 
 

d) Wherever the workers are exposed to the hazards of falling from height, the contractor 
shall provide full harness safety belts fitted with fall arresting systems to all the employees 
working at higher elevations and life line of 8mm diameter wire rope with turn buckles for 
anchoring the safety belts while working or moving at higher elevations. Safety nets shall also 
be provided for saving them from fall from heights and such equipment should be in 
accordance with BIS standards. 
 

e) Wherever there is a possibility of falling of any material, equipment or construction 
workers while working at heights, a suitable and adequate safety net should be provided. The 
safety net should be in accordance with BIS Standards. 
 

f) The contractor shall provide standard prefabricated ladders on the columns where the 
workers are required to use them as an access for higher elevations till permanent staircase 
is provided. The workers shall be provided with safety belts fitted with suitable fall arresting 
system (fall arresters) for climbing/getting down through ladders to prevent fail from height. 
 

g) Rungs shall not be welded on columns. All the Stairs shall be provided with handrails 
immediately after its erection. 
 
47.26 Handling of Hazardous Chemicals. 
a) The Contractor will notify well in advance to the Engineer-in-charge of his intention to 
bring to the Site any container filled with liquid or gaseous fuel or explosive or petroleum 
substance or such chemicals which may involve hazards. BHEL/GNFC/GERMI  shall have the 
right to prescribe the conditions, under which such container is to be stored, handled and 
used during the performance of the works and the Contract shall strictly adhere to and 
comply with such instructions. The Engineer-in-charge shall have the right at his sole 
discretion to inspect any such container or such construction plant / equipment for which 
material in the container is required to be used 
 
And if in his opinion, its use is not safe; he may forbid its use. No claim due to such 
prohibition shall be entertained by BHEL/GNFC/GERMI and BHEL/GNFC/GERMI shall not 
entertain any claim of the Contractor towards additional safety provisions /conditions to be 
provided for / constructed. 
 
b) Further, any such decision of the Engineer-in-charge shall not, in any way, absolve the 
Contractor of his responsibilities and in case, use of such a container or entry thereof into the 
Site area is forbidden by BHEL/GNFC/GERMI, the Contractor shall use alternative methods 
with the approval of the BHEL/GNFC/GERMI without any cost implication to the 
BHEL/GNFC/GERMI or extension of work schedule. 
 
c) Where it is necessary to provide and / or store petroleum products or petroleum mixtures 
and explosives, the Contractor shall be responsible for carrying-out such provision and / or 
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storage in accordance with the rules and regulations laid down in Petroleum Act 1934, 
Explosives Act 1948, and Petroleum and Carbide of Calcium Manual published by the Chief 
Inspector of Explosives of India. All such storage shall have prior approval of the Engineer In-
charge In case any approvals are necessary from the Chief Inspector (Explosives) or any 
statutory authorities; the Contractor shall be responsible for obtaining the same. 
 
d) The Contractor shall be fully responsible for the safe storage of his and his Sub-contractor's 
radio-active sources in accordance with BARC/DAE (Bhabha Atomic Research Centre/ 
Department of Atomic Energy, Govt. of India) Rules and other applicable provisions- AU 
precautionary measures stipulated by BARC/DAE in connection with use, the contractor 
would take 
Storage and handling of such material. 
 
e) The contractor shall provide suitable personal protective equipment’s to the workers who 
are handling the hazardous and corrosive substances including alkalis and acids. 
 
f) As a precautionary measure the contractor should keep the bottles filled with distilled 
water in cupboard / Boxes near work place for emergency eyewash by worker exposed to 
such hazardous chemicals. 
 
47.27 Eye Protection. 
The contractor shall provide suitable personal protective equipment to his workmen 
depending upon the nature of hazards and ensure their usage by the workers engaged in 
operations like welding, cutting, chipping, grinding or similar operations which may cause 
injuries to his eyes. 
 
47.28 Excavation. 
 The contractor shall take all necessary measures during excavation to prevent the hazards of 
falling or sliding material or article from any bank or side of such excavation which is more 
than one and a half meter above his footing by providing adequate piling, shoring, bracing 
etc. against such bank or sides. Adequate and suitable warning signs shall be put up at 
conspicuous places at the excavation work to prevent any persons or vehicles falling into the 
excavation trench. No worker should be allowed to work where he may be stuck or 
endangered by excavation machinery or collapse of excavations or trenches. 
 
 
 
47.29 Electrical Hazards. 
a) The contractor should ensure that all electrical installations at the construction work 
comply with the requirements of latest electricity acts /rules. 
 

b) The contractor shall take all adequate measures to prevent any worker from coming into 
physical contact with any electrical equipment or apparatus, machines or live electrical 
circuits which may cause electrical hazards during the construction work. The contractor shall 
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provide the sufficient ELCBs / RCCBs for all the portable equipment’s, electrical switchboards, 
distribution panels etc. to prevent electrical shocks. 
 

c) The contractor should ensure use of single / double insulated hand tools or low voltage 
i.e., 110     volts hand tools. 
 

d) The contractor should also ensure that all temporary electrical installations at the 
construction works are provided with earth leakage circuit breakers. 
 

e) No electric cable in use by the Contractor /Employer will be disturbed without prior 
permission. No weight of any description will be imposed on any cable and no ladder or 
similar equipment will rest against or attached to it. 
 

f) The Contractor shall employ necessary number of qualified, full time Electricians/electrical 
supervisors to maintain his temporary electrical installations. 
 
47.30 Vehicular Traffic. 
The contractor should employ vehicle drivers who hold a valid driving license under the 
Motor Vehicles Act, 1988. 
 
47.31 Lifting Appliances, Tools & Tackles. Lifting Gear and Pressure Plant & Equipment etc. 
The contractor shall ensure alt the lifting appliances, tools & tackles including cranes etc., 
lifting gear including fixed or movable and any plant or gear, hoists, Pressure Plant and 
equipment etc. are in good condition and shall be examined by competent person and only 
certified shall be used at sites. Periodical Examination and the tests for all lifting / hoisting 
equipment & tackles shall be 
Carried out. A register of such examinations and tests shall be properly maintained by the 
Contractor and will be promptly produced as and when desired by the Engineer I/c or by the 
person authorized by him. 
 
47.32 Excessive Noise, Vibration. 
The contractor shall take adequate measures to protect the workers against the harmful 
effect of excessive noise or vibration. The noise should not exceed the limits prescribed 
under the concerned rules. Noise Pollution (Regulation and Control) Rules, 2000. 
 
47.33 Electrical Installations. 
a)The Contractor shall not interfere or disturb electric fuses, wiring and other electrical 
equipment  ongoing to the Employer or other contractors under any circumstances, 
whatsoever, unless expressly permitted in writing by the Engineer I/c to handle such fuses, 
wiring or electrical equipment. Before the  
 
b) Contractor connects any electrical appliances to any plug or socket BHEL/GNFC/GERMI 
ongoing to the other contractor or the BHEL/GNFC/GERMI, he shall :-Satisfy the Engineer 
I/C that the appliance is in good working condition; Inform the Engineer I/C of the maximum 
current rating, voltage and phases of the appliances; Obtain permission of the Engineer-in-
Charge detailing the sockets to which the appliances may be connected. 
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c) The Engineer in-charge will not grant permission to connect until he is satisfied that :-The 
appliance is in good condition and is fitted with suitable plug; having earth connection with 
the body. Wherever armoured / metallic sheathed multi core cable is used, the same 
armoured / sheathed should be connected to earth. 
 
d) No repair work shall be carried out on any live equipment. The Engineer in-Charge must 
declare the equipment safe and a permit to work shall be issued by the 

BHEL/GNFC/GERMI/contractor as the case may be to carry out any repair/ maintenance 
work. While working on electric lines / equipment’s whether live or dead, suitable type and 
sufficient quantity of tools will have to be provided by the contractor to electricians / 
workmen / Officers. 
 
e) The contractor shall employ necessary number of qualified, full time Electricians / 
Electrical Supervisors to maintain his temporary electrical installation. 
 
f) The installations are provided with suitable ELCBs and RCCBs wherever required. 
 
47.34 Safety Organisation. 
a) The contractor employing more than 250 workmen whether temporary, casual, 
probationary, regular or permanent shall employ at least one fulltime safety officer 
exclusively to supervise safety aspects of the equipments and workmen, who will coordinate 
with the BHEL/GNFC/GERMI Safety Officer. Further requirement of safety officers, if any, 
shall be guided by Rule 209 of The Building and Other Construction Worker (Regulation of 
Employment and Conditions of Service) Central Rule 1998. In case the work is being carried 
out through subcontractor, the employees / workmen of the sub-contractor shall also be 
considered as the contractor’s employees/workmen for the above purpose. 
 
b) In case of contractor deploying less than 250 workmen he should designate one of his 
Engineer / supervisor or the contractor himself (if he is directly supervising the work) as 
safety officer in addition to his existing responsibilities. The Engineer/ supervisor should get 
at least 2 days safety 
training from any reputed organization or from BHEL/GNFC/GERMI before resuming the 
work. If already trained in past the declaration along with training. Certificate to be furnished 
to BHEL/GNFC/GERMI safety officer. 
c) The name and address of such Safety Officer of the Contractor will be promptly informed 
in writing to the EIC with a copy to the Project Safety Officer before he starts work or 
immediately after any change of the incumbent is made during currency of the Contract. 
 
 
 
 
47.35 Reporting of Accident and Investigation. 
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In case any accident occurs during the construction / erection or other associated activities 
undertaken by the Contractor thereby causing any near miss, minor or major or fatal injury to 
his employees due to any reason, whatsoever, it shall be the responsibility of the Contractor 
to promptly inform the same to the Engineer in charge, BHEL/GNFC/GERMI Safety Officer 
with a copy to BHEL/GNFC/GERMI Head of Project in the prescribed form and also to all the 
authorities envisaged under the applicable laws. 
 
48. Right to stop Work. 
a) The Engineer I/C shall have the right at his sole discretion to stop the work, if in his opinion 
the work is being carried out in such a -way that it may cause accidents and endanger the 
safety of the persons and / or property, and / or equipment’s. In such cases, the contractor 
shall be informed in 
Writing about the nature of hazards and possible injury / accident and he shall comply to 
remove shortcomings promptly. The Contractor after stopping the specific work can, if felt 
necessary appeal against the order of stoppage of work to the Project Manager within 3 days 
of such stoppage of work and decision of the Project Manager in this respect shall be 
conclusive and binding on the Contractor. 
 
b) The Contractor shall not be entitled for any damages / compensation for stoppage of work 
due to safety reasons and the period of such stoppage of work shall not be taken as an 
extension of time for Completion of the Facilities and will not be the ground for waiver of 
levy of liquidated Damages. 
 
49. Fire Protection. 
a) The contractor shall provide sufficient fire extinguishers at place /s of work. The fire 
extinguishers shall be properly maintained as per relevant BIS Standards. The employees shall 
be trained to operate the fire extinguishers / equipment. 
 
b) The Contractor shall provide enough fire protection equipment of the types and number 
for the warehouses, office, temporary structures, labour colony area etc. Access to such fire 
protection equipment, shall be easy and kept open at all time. 
 
c) The work procedures that are to be used during the erection shall be those which minimise 
fire hazards to the extent practicable. Combustible materials, combustible waste and rubbish 
shall be collected and removed from the Site at least once each day. Fuels, oils and volatile or 
flammable 
Materials shall be stored away from the construction and equipment and materials storage 
areas in safe containers. Untreated canvas, paper, plastic or other flammable flexible 
materials shall not at all be used at Site for any other purpose unless otherwise specified. If 
any such materials are 
Received with the equipment at the Site, the same shall be removed and replaced with 
acceptable material before moving into the construction or storage area. 
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d) Similarly corrugated paper fabricated cartons etc. will not be permitted in the construction 
area either for storage or for handling of materials. All such materials used shall be of water 
proof and flame resistant type. All the other materials such as working drawings, plans etc. 
which are combustible but are essential for the works to be executed shall be protected 
against combustion resulting from welding sparks, cutting flames and other similar fire 
sources. 
e) All the Contractor’s supervisory personnel and sufficient number of workers shall be 
trained for fire-fighting and shall be assigned specific fire protection duties. Enough of such 
trained personnel must be available at the Site during the entire period of the Contract. 
 
50. Penalties. 
a) If the Contractor fails in providing safe working environment as per the Safety Rules of 

BHEL/GNFC/GERMI or continues the work even after being instructed to stop the work by 
the Engineer –in- Charge as provided above, the Contractor shall be penalized at the rate of 
Rs. 25,000/-- per day or part thereof till the instructions are complied with and so certified by 
the Engineer I/C- However, in case of accident, the provisions contained below shall also 
apply in addition to the penalties mentioned in this sub clause. 
 
b) If the Contractor does not take all safety precautions and / or fails to comply with the 
Safety Rules as prescribed by the Employer or under the applicable law for the safety of the 
plant and equipment and for the safety of personnel and the contractor does not prevent 
hazardous conditions which cause injury to this own employees or employees of other 
contractors, or BHEL/GNFC/GERMI employees or any other person who are at the Site or 
adjacent thereto, the Contractor shall be responsible for payment of penalty to 

BHEL/GNFC/GERMI as per the following schedule; - 
 
a) Fatal injury or accident causing death: Penalty @10% of contract value death or Rs. 
5,00,000/- per person, whichever is less. 
 
b) Major injuries or accident causing 25% or more permanent disablement to workmen or 
employees. Penalty @2.5 % of contract value or Rs.1,00,000/- per person, whichever is less. 
Permanent disablement shall have the same meaning as indicated in The Workmen’s 
Compensation Act' 1923. The penalty mentioned above shall be in addition to the 
compensation payable to the workmen / employees under the relevant provisions of the 
Workmen's Compensation Act' 1923and rules framed there under or any other applicable 
laws as applicable from time to time. 
 
c) If any contractor worker found working without using the safety equipment like safety 
helmet, safety shoes, safety belts, etc. or without anchoring the safety belts while working at 
height the Engineer in-charge / Safety Officer of BHEL/GNFC/GERMI shall have the right to 
penalize the contractor for Rs. 200/- per person per day and such worker shall be sent out of 
the workplace immediately and shall not be allowed to work on that day. Engineer in charge/ 
Safety Officer of BHEL/GNFC/GERMI will also issue a notice in this regard to the contractor. 
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d) If two or more fatal accidents occur at same BHEL/GNFC/GERMI site under the control of 
contractor during the period of contract and he has:- 
(1) Not complied with keeping adequate PPEs in stock, 
(2) Defaulted in providing PPR's to his workmen 
(3) Not followed statutory requirements / BHEL/GNFC/GERMI safety rules 
(4) Been issued warning notice/s by BHEL/GNFC/GERMI head of the project on non 
Observance of safety norms 
(5) Not provided safety training to all his workmen, the contractor can 
Be debarred from getting tender documents in BHEL/GNFC/GERMI for two years from the 
date of last accident. 
 
e) The safety performance will also be one of the overriding criteria for evaluation of overall 
performance of the contractors by BHEL/GNFC/GERMI. The contractor shall submit the 
accident data including fatal / non-fatal accidents for the last 3 years where he has 
undertaken the construction activities Projects-wise along with the tender documents. This 
will also be considered for evolution of tender documents. If the information given by the 
contractor found incorrect, his contract will be liable to be terminated. 
Royalty certificates to be supplied by the contractor. 
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CHAPTER -1  

1. GENERAL INSTRUCTION TO TENDERERS  

1.1. DESPATCH INSTRUCTION  

i) The General Conditions of Contract form part of the Tender specifications. All pages of the 

tender documents shall be duly signed, stamped and submitted along with the offer in token 

of complete acceptance thereof. The information furnished shall be complete by itself. The 

tenderer is required to furnish all the details and other documents as required in the following 

pages 

ii) Tenderers are advised to study all the tender documents carefully. Any submission of tender 

by the tenderer shall be deemed to have been done after careful study and examination of the 

tender documents and with the full understanding of the implications thereof. Should the 

tenderers have any doubt about the meaning of any portion of the Tender Specification or find 

discrepancies or omissions in the drawings or the tender documents issued are incomplete or 

shall require clarification on any aspects, the scope of work etc., he shall contact the authority 

inviting the tender well in time (so as not to affect last date of submission) for clarification 

before the submission of the tender. Tenderer’s request for clarifications shall be with reference 

to Sections and Clause numbers given in the tender documents. The tender specifications and 

terms and conditions shall be deemed to have been accepted by the tenderer in the offer.  Pre 

requirements and conditions shall be liable for rejection. 

iii) Integrity pact (IP): If NIT calls for Integrity Pact, the same shall be duly signed & stamped 

by the authorised signatory & submitted along with tender document.  

1.2. SUBMISSION OF TENDERS  

1.2.1 The tenderers must submit their tenders as per instructions in the NIT  

1.2.2 BHEL takes no responsibility for delay, loss or non-receipt of tenders sent by 

post/courier. The tenders received after the specified time of their submission are treated as 

‘Late Tenders’ and shall not be considered under any circumstances. Offers received by 

Fax/Email/Internet shall be considered as per terms of NIT.  

1.2.3 Tenders shall be opened by authorised Officer of BHEL at his office at the time and date 

as specified in the NIT, in the presence of such of those tenderers or their authorised 

representatives who may be present  
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1.2.4 Tenderers whose bids are found techno commercially qualified shall be informed the date 

and time of opening of the Price Bids and such Tenderers may depute their representatives to 

witness the opening of the price bids. BHEL’s decision in this regard shall be final and 

binding.  

1.2.5 Before submission of Offer, the tenderers are advised to inspect the site of work and the 

environments and be well acquainted with the actual working and other prevalent conditions, 

facilities available, position of material and labour, means of transport and access to Site, 

accommodation, etc. No claim will be entertained later on the grounds of lack of knowledge of 

any of these conditions.  

1.3. LANGUAGE  

1.3.1 The tenderer shall quote the rates in English language and international numerals. 

These rates shall be entered in figures as well as in words. For the purpose of the tenders, the 

metric system of units shall be used.  

1.3.2 All entries in the tender shall either be typed or written legibly in ink. Erasing and over-

writing is not permitted and may render such tenders liable for rejection. All cancellations 

and insertions shall be duly attested by the tenderer.  

1.4 PRICE DISCREPANCY:  

1.4.1 Conventional (Manual) Price Bid opening:  

i) If, in the price structure quoted for the required goods/services/works, there is discrepancy 

between the unit price and the total price (which is obtained by multiplying the unit price by 

the quantity), the unit price shall prevail and the total price corrected accordingly, unless in 

the opinion of BHEL there is obvious misplacement of decimal point in the unit price, in which 

case the total price as quoted shall govern and the unit price corrected accordingly 

 ii) If there is an error in a total corresponding to the addition or subtraction of subtotals, the 

subtotals shall prevail and the total shall be corrected;  

iii) If there is a discrepancy between words and figures, the amount in words shall prevail, 

unless the amount expressed in words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject of (i) and (ii) above. 

iv) If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target 

date up to which the bidder has to send his acceptance on the above lines and if the bidder 

does not agree to the decision of BHEL, the bid is liable to be ignored. 

v) In case of lump sum price, if there is any difference between the amount in figures and in 

words, the amount quoted by the bidder in words shall be taken as correct.  
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vi) In case of omission in quoting any rate for one or more items, the evaluation shall be done 

considering the highest quoted rate obtained against the respective items by other tenderers 

for the subject tender. If the tenderer becomes L-1, the notional rates for the omission items 

shall be the lowest rates quoted for the respective items by the other tenderers against the 

respective omission items for the subject job and the ‘Total quoted price (loaded for omissions)’ 

shall be arrived at. However the overall price remaining the same as quoted originally, the 

rates for all the items in the ‘Total quoted price (loaded for omissions)’ shall be reduced item 

wise in proportion to the ratio of ‘Original’ total price and the ‘Total quoted price (loaded for 

omissions)’’. 

1.4.2 Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to 

execute the work as per overall price offered by him during the Reverse Auction process. In 

case of omission of rates, the procedure shall be as per ‘Guidelines for Reverse Auction’ 

enclosed. 

i) Offers from tenderers who are under suspension (banned) by any Unit/Region/Division of 

BHEL shall not be considered.  

ii) Offers from tenderers who do not comply with the latest guidelines of Ministry/ 

Commissions of Govt of India shall not be considered.  

1.5. EVALUATION OF BIDS  

i) Technical Bids submitted by the tenderer will be opened first and evaluated for fulfilling 

the Pre-Qualification criteria and other conditions in NIT/Tender documents, based on 

documentary evidences submitted along with the offer, BHEL reserves the right to ask for 

proofs/documents, clarification in relation to Technical/commercial data during tender 

evaluation    

ii) Price Bids of shortlisted bidders shall only be opened either through the conventional price 

bid opening or through electronic Reverse Auction, at the discretion of BHEL  

iii) Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall be 

intimated to the vendor before the opening of Price bid.  

1.6. DATA TO BE ENCLOSED  

The following information in full shall be furnished by the tenderer. Non-submission of this 

information may lead to rejection of the offer.  

i) INCOME TAX PERMANENT ACCOUNT NUMBER, GSTIN, SAC, HSN Certified copies 

of PAN, GSTIN shall be furnished along with tender. The names, addresses and contact 

information of the Directors/Partners shall be furnished along with the offer.  

ii) An attested copy of the Power of Attorney, in case the tender is signed by an individual other 

than the sole proprietor.  
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iii) IN CASE OF INDIVIDUAL TENDERER:  

His / her full name, address, PAN, GSTIN and place & nature of business to be furnished. 

iv) IN CASE OF PARTNERSHIP FIRM  

The names of all the partners and their addresses, a copy of the partnership deed/instrument 

of partnership shall be enclosed.  

v) IN CASE OF COMPANIES:  

 Date and place of registration including date of commencement certificate in case of Public 

Companies (certified copies of Memorandum and articles of Association are also to be 

furnished). Nature of business carried on by the Company and the provisions of the 

Memorandum relating thereof.  

1.7.  AUTHORISATION AND ATTESTATION  

Tenders shall be signed by a person duly authorised/empowered to do so. An attested copy of 

the Power of Attorney, in case the tender is signed by an individual other than the sole 

proprietor shall be submitted along with the tenders  

1.8.  EARNEST MONEY DEPOSIT  

1.8.1 Every tender must be accompanied by the prescribed amount of Earnest Money Deposit 

(EMD) in the manner described herein.  

The EMD may be accepted only in the following forms: 

(i) Electronic Fund Transfer credited in BHEL account (before tender opening) 

(ii) Banker’s cheque/ Pay order/ Demand draft, in favor of BHEL (along with offer)In case 

total EMD amount is more than Rs 20 Lakh, the amount in excess of Rs 20 lakh maybe 

accepted in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such 

cases shall be valid for at-least six months. 

(iii) Through SBI collect (before tender opening) 

(iv) No other form of EMD remittance shall be acceptable to BHEL  

1.8.2 EMD by the bidder will be forfeited as per Tender Documents if  

 i) After opening the tender and within the offer validity period, the tenderer revokes his/her 

tender or makes any modification in his tender which is not acceptable to BHEL. 

ii) The Contractor fails to deposit the required Security deposit or commence the work within 

the period as per LOI/ Contract.  

iii) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged in 

derailing the tender process by unlawful means 
 

 1.8.3 EMD shall not carry any interest.  
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 1.8.4 In the case of unsuccessful bidders, the Earnest Money will be refunded to them within 

a reasonable time after acceptance of award by successful tenderer.  

1.8.5 EMD of successful tenderer will be converted as part of Security Deposit 

1.9.  SECURITY DEPOSIT  

The total amount of Security Deposit will be 5% of the contract value (including all applicable 

taxes) EMD of the successful tenderer shall be converted and adjusted towards the required 

amount of Security Deposit. 

 

1.9.1 Modes of Security deposit: 

 

The balance amount to make up the required Security Deposit of 5% of the contract value 

may be accepted in the following forms: 

i) Cash (as permissible under the extant Income Tax Act) 

ii) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ 

Electronic Fund Transfer in favour of BHEL 

iii) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format should have the approval of BHEL 

iv) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined 

in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL) 

v) Securities available from Indian Post offices such as National Savings Certificates, 

Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and duly 

endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL) (Note: BHEL will not be 

liable or responsible in any manner for the collection of interest or renewal of the documents 

or in any other matter connected therewith) 

vi) 50% of the required Security Deposit, including the EMD, should be paid before start of the 

work. Balance of the Security Deposit can be collected by deducting10% of the gross amount 

progressively from each of the running bills of the Contractor till the total amount of the 

required Security Deposit is collected. If the value of work done at any time exceeds the contract 

value, the amount of Security Deposit shall be correspondingly enhanced and the additional 

Security Deposit shall be immediately deposited by the Contractor or recovered from 

payment/s due to the Contractor. Security Deposit shall be released to the Contractor upon 

fulfilment of contractual obligations as per terms of the contract. 

 

1.9.2 The Security Deposit shall not carry any interest. 

1.9.3 The validity of Bank Guarantees towards Security Deposit shall be initially up to the 

completion period as stipulated in the Letter of Intent/Award ( plus maintenance period if 

applicable),  and 03 months claim period. The same shall be kept valid by proper renewal till 

the acceptance of Final Bills of the Contractor, by BHEL  

1.9.4 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and 

penalties in the event of the Contractor’s failure to fulfill any of the contractual obligations or 

in the event of termination of contract as per terms and conditions of contract. BHEL reserves 

the right to set off the Security Deposit against any claims of other contracts with BHEL.  
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1.10. REFUND OF SECURITY DEPOSIT  

50% of the security deposit may be refunded on completion of the work after payment of the 

final bill and the balance 50% of the security deposit is refunded only after the expiry of the 

maintenance period from date of completion of work as stipulated in the contract concerned. 

1.10.1 DEFECTS LIABILITY PERIOD: 

 

The contractor shall be responsible to make good and remedy at his own expenses within such 

period as may be stipulated by the Engineer-in-charge, any defect which may develop or may 

be noticed before the expiry of the maintenance period of six months or as stipulated in NIT 

hereto from the certified date of completion and intimation of which has been sent to the 

contractor within seven days of the expiry of the said period by a letter sent by hand delivery 

or by registered post or Email. If contractor fails to attend to the above, defect will be rectified 

at contractor’s risk & cost and same will be deducted from the security deposit/payable 

amounts available with BHEL. 

 

1.11. BANK GUARANTEES  

Where ever Bank Guarantees are to be furnished/submitted by the contractor, the following 

shall be complied with  

i) Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as defined 

in the Companies Act.  

ii) The Bank Guarantees shall be as per prescribed BHEL formats.  

iii) It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for 

the required period (subject to a minimum period of six months), as per the advice of BHEL. 

BHEL shall not be liable for issue of any reminders regarding expiry of the Bank Guarantees.  

iv) In case extension/further extensions of any Bank Guarantees are not required, the bidders 

shall ensure that the same is explicitly endorsed by BHEL  

v) In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the 

right to invoke the same by informing the concerned Bank in writing, without any advance 

notice/communication to the concerned bidder.  

vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, 

only through an amendment in an appropriate non judicial stamp paper.  

vii) The Original Bank Guarantee shall be sent directly by the Bank to BHEL under Registered 

Post (Acknowledgement Due). 
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 1.12. VALIDITY OF OFFER  

The rates in the Tender shall be kept open for acceptance for a minimum period of Ninety (90) 

DAYS from latest due date of offer submission (including extension, if any). In case BHEL 

calls for negotiations, such negotiations shall not amount to cancellation or withdrawal of the 

original offer which shall be binding on the tenderers.  

1.13 EXECUTION OF CONTRACT AGREEMENT  

The successful tenderer’s responsibility under this contract commences from the date of issue 

of the Letter of Intent by BHEL. The Tenderer shall submit an unqualified acceptance to the 

Letter of Intent/Award within the period stipulated therein.  

The successful tenderer shall be required to execute an agreement in the prescribed form, with 

BHEL, within fifteen days (15 days) after the acceptance of the Letter of Intent/Award, and 

in any case before releasing the first running bill. The contract agreement shall be signed by 

a person duly authorized/empowered by the tenderer. The expenses for preparation of 

agreement document shall be borne by Tenderer. 

1.14. REJECTION OF TENDER AND OTHER CONDITIONS  

1.14.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the 

lowest tender or any tender and reserves to itself full rights for the following without assigning 

any reasons whatsoever:-  

a. To reject any or all of the tenders.  

b. To split up the work amongst two or more tenderers as per NIT  

c. To award the work in part if specified in NIT  

d. In case of either of the contingencies stated in (b) and (c) above, the time for completion as 

stipulated in the tender shall be applicable.  

1.14.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the 

form specified or defective or have been materially altered or not in accordance with the tender 

conditions, specifications etc., are liable to be rejected.  

1.14.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer 

with BHEL, or tenderer under suspension (hold/banning /delisted ) by any unit / region / 

division of BHEL or tenderers who do not comply with the latest guidelines of 

Ministry/Commissions of Govt of India. BHEL reserves the right to reject a bidder in case it 

is observed that they are overloaded and may not be in a position to execute this job. The 

decision of BHEL will be final in this regard.  



    BHARAT HEAVY ELETRICALS LIMITED ELECTRONICS DIVISION BENGALURU   -   GENERAL CONDITIONS OF CONTRACT 
   

P a g e  11 | 33 

 

1.14.4 If a tenderer who is a proprietor expires after the submission of his tender or after the 

acceptance of his tender, BHEL may at their discretion, cancel such tender. If a partner of a 

firm expires after the submission of tender or after the acceptance of the tender, BHEL may 

then cancel such tender at their discretion, unless the firm retains its character.  

1.14.5 BHEL will not be bound by any Power of Attorney granted by changes in the 

composition of the firm made subsequent to the execution of the contract. They may, however, 

recognize such power of Attorney and changes after obtaining proper legal advice, the cost of 

which will be chargeable to the contractor concerned.  

1.14.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the 

right to reject such tender at any stage or to cancel the contract if awarded and forfeit the 

Earnest Money/Security Deposit/any other money due.  

1.14.7 Canvassing in any form in connection with the tenders submitted by the Tenderer shall 

make his offer liable to rejection.  

1.14.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, 

has any relative or relation employed in BHEL, the authority inviting the Tender shall be 

informed, along with the Offer. Failing to do so, BHEL may, at its sole discretion, reject the 

tender or cancel the contract and forfeit the Earnest Money/Security Deposit.  

1.14.9 The successful tenderer should not sub-contract part or complete work detailed in the 

tender specification undertaken by him without written permission of BHEL’s Construction 

Manager/Site Incharge. The tenderer is solely responsible to BHEL for the work awarded to 

him.  

1.14.10 The Tender submitted by a techno commercially qualified tenderer shall become the 

property of BHEL who shall be under no obligation to return the same to the bidder. However 

unopened price bids and late tenders shall be returned to the bidders after finalization of 

contract. 

1.14.11 Unsolicited discount received after the due date and time of Bid Submission shall not 

be considered for evaluation. However, if the party who has submitted the unsolicited 

discount/rebate becomes the L-I party, then the awarded price i.e contract value shall be 

worked out after considering the discount so offered.  

1.14.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation 

of the tender irrespective of whether the tender is accepted or not.  
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1.15 BHEL Fraud Prevention Policy :  

The bidder along with its associate/ collaborators/sub-contractors/ Sub-Vendors/ 

Consultants/service providers shall strictly adhere to BHEL Fraud Prevention Policy 

displayed on BHEL website http://www.bhel.com and shall immediately bring to the notice 

of BHEL Management about any fraud or suspected fraud as soon as it comes to their notice. 

Fraud prevention policy and list of Nodal officers shall be hosted on BHEL website, vendor 

portals of Units/Regions Internet. 

CHAPTER-2  

2.1 DEFINITION: The following terms shall have the meaning hereby assigned to them except 

where the context otherwise requires  

i) BHEL shall mean Bharat Heavy Electricals Limited, a company registered under  

Companies Act 1956, with its Registered Office at BHEL HOUSE, SIRI FORT, NEW DELHI 

– 110 049, or its Authorised Officers or its Site Engineers or other employees authorised to deal 

with any matters with which these persons are concerned on its behalf.  

ii) “EXECUTIVE DIRECTOR” or ‘GROUP GENERAL MANAGER’ or “GENERAL 

MANAGER (Incharge)” or “GENERAL MANAGER” shall mean the Officer in Electronics 

Division, Mysore road, Bengaluru-560026   

iii) “COMPETENT AUTHORITY” shall mean Executive Director or Group General Manager 

or General Manager (In-charge) or General Manager or BHEL Officers who are empowered to 

act on behalf of the Executive Director or General Manager (In-charge) or General Manager of 

BHEL.  

iv) “ENGINEER” or “ENGINEER IN CHARGE” shall mean an Officer of BHEL as may be 

duly appointed and authorized by BHEL to act as “Engineer” on his behalf for the purpose of 

the Contract, to perform the duty set forth in this General Conditions of Contract and other 

Contract documents. The term also includes ‘CONSTRUCTION MANAGER’ or ‘SITE 

INCHARGE’ as well as Officers  

v) “SITE” shall mean the places or place at which the plants/equipment are to be erected and 

services are to be performed as per the specification of this Tender.  

vi) “CLIENT OF BHEL” or “CUSTOMER” shall mean the project authorities with whom 

BHEL has entered into a contract for supply of equipment or provision of services.  

vii) “CONTRACTOR” shall mean the successful Bidder/Tenderer who is awarded the 

Contract and shall include the Contractor’s successors, heirs, executors, administrators and 

permitted assigns.  

http://www.bhel.com/
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viii) “CONTRACT” or “CONTRACT DOCUMENT” shall mean and include the Work Order, 

Contract Agreement, the accepted appendices of Rates, Schedules, Quantities if any, General 

Conditions of Contract, Special Conditions of Contract, Instructions to the Tenderers, 

Drawings, Technical Specifications, the Special Specifications if any, the Tender documents, 

subsequent amendments mutually agreed upon and the Letter of Intent/Acceptance issued by 

BHEL. Any conditions or terms stipulated by the contractor in the tender documents or 

subsequent letters shall not form part of the contract unless, specifically accepted in writing 

by BHEL in the Letter of Intent/Award and incorporated in the agreement.  

ix) “GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to Tenderers’ 

and ‘General Conditions of Contract’ pertaining to the work for which above tenders have been 

called for.  

x) “TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean 

General Conditions, Common Conditions, Special Conditions, Price Bid, Rate Schedule, 

Technical Specifications, Appendices, Annexures, Corrigendum’s, Amendments, Forms, 

procedures, Site information, etc and drawings/documents pertaining to the work for which 

the tenderers are required to submit their offers. Individual specification number will be 

assigned to each Tender Specification.  

xi) “LETTER OF INTENT” shall mean the intimation by a Post/Fax/email to the tenderer 

that the tender has been accepted in accordance with provisions contained in the letter. The 

responsibility of the contractor commences from the date of issue of this letter and all terms 

and conditions of the contract are applicable from this date.  

xii) “COMPLETION TIME” shall mean the period by ‘date/month’ specified in the ‘Letter of 

Intent/Award’ or date mutually agreed upon for handing over of the intended scope of work, 

the erected equipment/plant which are found acceptable by the Engineer, being of required 

standard and conforming to the specifications of the Contract.  

xiii) “PLANT” shall mean and connote the entire assembly of the plant and equipment’s 

covered by the contract.  

xiv) “EQUIPMENT” shall mean equipment, machineries, materials, structural, electrical and 

other components of the plant covered by the contract.  

xv) “TESTS” shall mean and include such test or tests to be carried out on the part of the 

contractor as are prescribed in the contract or considered necessary by BHEL, in order to 

ascertain the quality, workmanship, performance and efficiency of the contractor or part 

thereof.  

xvi) “APPROVED”, “DIRECTED” or “INSTRUCTED” shall mean approved, directed or 

instructed by BHEL.  
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xvii) “WORK or CONTRACT WORK” shall mean and include supply of all categories of 

labour, specified consumables, tools and tackles and Plants required for complete and 

satisfactory site transportation, handling, stacking, storing, erecting, testing and 

commissioning of the equipment’s to the entire satisfaction of BHEL.  

xviii) “SINGULAR AND PLURALS ETC” words carrying singular number shall also include 

plural and vice versa, where the context so requires. Words imparting the masculine Gender 

shall be taken to include the feminine Gender and words imparting persons shall include any 

Company or Associations or Body of Individuals, whether incorporated or not.  

xix) “HEADING” – The heading in these General Conditions are solely for the purpose of 

facilitating reference and shall not be deemed to be part thereof or be taken as instructions 

thereof or of the contract.  

xx) “MONTH” shall mean calendar month unless otherwise specified in the Tender.  

xxi) Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar day or days 

of twenty four (24) hours each. A week shall mean continuous period of seven (7) days.  

xxii) “COMMISSIONING” shall mean the synchronization testing and achieving functional 

operation of the Equipment with associated system after all initial adjustments, trials, 

cleaning, re-assembly required at site if any, have been completed and Equipment with 

associated system is ready for taking into service.  

xxiii) “WRITING” shall include any manuscript type written or hand written or printed 

statement or electronically transmitted messages, under the signature or seal or transmittal 

of BHEL.  

xxiv) “TEMPORARY WORK” shall mean all temporary works for every kind required in or for 

the execution, completion, maintenance of the work.  

xxv) ‘CONTRACT PRICE’ or ‘CONTRACT VALUE’ shall mean the sum including applicable 

taxes mentioned in the LOI/LOA/Contract Agreement subject to such additions thereto or 

deductions there from as may be made under provisions hereinafter contained  

xxvi) “COMMENCEMENT DATE” or “START DATE” shall mean the commencement/start 

of work at Site as per terms defined in the Tender  

xxvii) “SHORT CLOSING” or “FORE CLOSING” of Contract shall mean the premature 

closing of Contract, for reasons not attributable to the contractor and mutually agreed between 

BHEL and the contractor  

xxviii) “TERMINATION” of Contract shall mean the pre mature closing of contract due to 

reasons as mentioned in the contract  



    BHARAT HEAVY ELETRICALS LIMITED ELECTRONICS DIVISION BENGALURU   -   GENERAL CONDITIONS OF CONTRACT 
   

P a g e  15 | 33 

 

2.2 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION  

The contract shall be governed by the Law for the time being in force in the Republic of India. 

The Civil Court having original Civil Jurisdiction at Bengaluru, shall alone have exclusive 

jurisdiction in regard to all claims in respect of the Contract. No other Civil Court shall have 

jurisdiction in case of any dispute, under this contract  

2.3 ISSUE OF NOTICE  

2.3.1 Service of notice on contractor: Any notice to be given to the Contractor under the terms 

of the contract shall be served by sending the same by Registered Post / Speed Post/ FAX / 

Email to or leaving the same at the Contractor’s last known address of the principal place of 

business (or in the event of the contractor being a company, to or at its Registered Office). In 

case of change of address, the notice shall be served at changed address as notified in writing 

by the Contractor to BHEL. Such posting or leaving of the notice shall be deemed to be good 

service of such notice and the time mentioned to the condition for doing any act after notice 

shall be reckoned from the date so mentioned in such notice.  

2.3.2 Service of notice on BHEL Any notice to be given to BHEL in-charge under the terms of 

the Contract shall be served by sending the same by post or Email or leaving the same at BHEL 

address or changed address as notified in writing by BHEL to the Contractor.  

2.4 USE OF LAND  

No land belonging to BHEL or their Customer under temporary possession of BHEL shall be 

occupied by the contractor without written permission of BHEL.  
 

2.4.1 STORES AND MATERIALS: 

The contractor shall, at his own expense, supply all stores and materials required for the 

contract, other than those which may be provided by BHEL at the rates detailed therein subject 

to their availability at the place of issue indicated therein. All stores and materials to be 

supplied by the Contractor shall be of the best kind  as described in the Specifications and the 

Contractor shall, if required by the Engineer –in- charge furnish him with proof to his 

satisfaction that the store and materials so comply with the specifications. 

 

The contractor shall, at his own expense and without delay, supply samples of stores and 

materials proposed to be used in the execution of the work for the approval of the Engineer-in 

charge, who may reject all stores and materials not corresponding either in quality or 

character to the approved samples. 

 

In the case of stores provided by BHEL, the Contractor shall bear the cost of loading, 

transporting to site, unloading, storing under cover as required, assembling & jointing the 

several parts together as necessary and incorporating & fixing these stores & materials in the 

work, including all preparatory work of whatever description that may be required, and 

closing, preparing, loading and returning empty cases or containers to the place of issue 

without any extra charges.  

Contractor is responsible for safe & secure storage of above material. 
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2.4.2 PATENT RIGHTS: 

 

The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL, 

against any action, claim or proceeding relating to infringement or the use of any patent or 

design or any alleged patent or design rights, and shall pay any royalties which may be 

payable in respect of any article/ or part thereof included in the contract. 

 

In the event of any claims being made or action brought against BHEL, or any agent, or 

servant or employee of BHEL., in respect of any of the matters aforesaid, the contractor shall 

not apply when such increment has taken place in complying with the specific directions issued 

by the BHEL but the contractor shall pay any royalties payable in respect of any such use. 

 

2.4.3 WATER : 

 

The contractor shall allow in his tender and provide at his cost all water required for the work 

or his employees on the work, together with all pipes and fittings or other means that may be 

necessary or required to ensure a proper and ample supply of water for all purpose connected 

with the work. 

 

In the event of a provision existing in the Tender documents for supply of water on payment 

by BHEL, water will be supplied from the BHEL supply System, or other sources at any points 

fixed by the Site Engineer/ Engineer-in-charge on the site of work. The contractor shall make 

necessary arrangement for lifting, pumping, carrying or conveying the water as required at 

his own cost. The levy of water charges to be borne by the Contractor in such case shall be 

specifically mentioned in the Tender documents. 

 

2.4.4 TEMPORARY WORKSHOPS, STORES ETC : 

 

The Contractor shall, during the progress of the work provide, erect and maintain at his own 

expense all necessary temporary workshops, store, offices, toilets etc., required for the proper 

and efficient execution of the work. The planning, siting and erection of these building shall 

have the approval of the Engineer-in-charge and the Contractor shall at all times keep them 

in a clean and sanitized condition to the entire satisfaction of the Engineer-in-charge. 

 

On completion of the work all such temporary buildings shall be cleared and the site restored 

to its original state in a clean and tidy condition to the entire satisfaction of the Engineer-in-

charge. 

 

2.5 COMMENCEMENT OF WORK  

2.5.1 Time is essence of contract and is specified in the tender document or in each individual 

work order. 

2.5.2 The contractor shall commence the work within seven(07) days from LOI/work order or 

as intimated by BHEL and shall proceed with the same with due expedition without delay.  
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2.5.3 If the contractor fails to start the work within stipulated time as per LOI or as intimated 

by BHEL, then BHEL at its sole discretion will have the right to cancel the contract. The 

Earnest Money and/or Security Deposit with BHEL will stand forfeited without any further 

reference to him without prejudice to any and all of BHEL’s other rights and remedies in this 

regard.  

2.5.4 All the work shall be carried out under the direction and to the satisfaction of BHEL.  

2.6 MEASUREMENT OF WORK AND MODE OF PAYMENT:  

2.6.1 All payments due to the contractors shall be made by electronic mode only, unless 

otherwise found operationally difficult.  

2.6.2 For progress running bill payments: - The Contractor shall present detailed 

measurement sheets in triplicate, duly indicating all relevant details based on technical 

documents and connected drawings for work done during the month/period under various 

categories in line with terms of payment as per contract. The basis of arriving at the quantities, 

weights shall be relevant documents and drawings released by BHEL. These measurement 

sheets shall be prepared jointly with BHEL Engineers and signed by both the parties.  

2.6.3 These measurement sheets will be checked by BHEL Engineer and quantities and 

percentage eligible for payment under various groups shall be decided by BHEL Engineer. The 

abstract of quantities and percentage so arrived at based on the terms of payment shall be 

entered in Measurement Book and signed by both the parties.  

2.6.4 Based on the above quantities, contractor shall prepare the bills in prescribed format 

and work out the financial value. These will be entered in Measurement Book and signed by 

both the parties. Payment shall be made by BHEL after effecting the recoveries due from the 

contractor.  

2.6.5 All recoveries due from the contractor for the month/period shall be effected in full from 

the corresponding running bills unless specific approval from the competent authorities is 

obtained to the contrary.  

2.6.6 Measurement shall be restricted to that portion of work for which it is required to 

ascertain the financial liability of BHEL under this contract.  

2.6.7 The measurement shall be taken jointly by persons duly authorized on the part of BHEL 

and by the Contractor.  

2.6.8 The Contractor shall bear the expenditure involved if any, in making the measurements 

and testing of materials to be used/used in the work. The contractor shall, without extra 

charges, provide all the assistance with appliances and other things necessary for 

measurement.  
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2.6.9 If at any time due to any reason whatsoever, it becomes necessary to re-measure the work 

done in full or in part, the expenses towards such re measurements shall be borne by the 

contractor unless such re measurements are warranted solely for reasons not attributable to 

contractor.  

2.6.10 Passing of bills covered by such measurements does not amount to acceptance of the 

completion of the work measured. Any left out work has to be completed, if pointed out at a 

later date by BHEL.  

2.6.11 Final measurement bill shall be prepared in the final bill format prescribed for the 

purpose based on the certificate issued by BHEL Engineer that entire works as stipulated in 

tender specification has been completed in all respects to the entire satisfaction of BHEL. 

Contractor shall give unqualified “No Claim” Certificate. All the tools and tackles loaned to 

him should be returned in satisfactory condition to BHEL. The abstract of final quantities 

and financial values shall also be entered in the Measurement Books and signed by both 

parties to the contract. The Final Bill shall be prepared and paid within a reasonable time 

after completion of work.  

2.7 RIGHTS OF BHEL  

BHEL reserves the following rights in respect of this contract during the original contract 

period or its extensions if any, as per the provisions of the contract, without entitling the 

contractor for any compensation.  

2.7.1 To withdraw any portion of work and/or to restrict/alter quantum of work as indicated 

in the contract during the progress of work and get it done through other agencies to suit 

BHEL’s commitment to its customer or in case BHEL decides to advance the date of completion 

due to other emergent reasons/ BHEL’s obligation to its customer.  

2.7.2 To terminate the contract or get any part of the work done through other agency or deploy 

BHEL’s own/hired/otherwise arranged resources , at the risk and cost of the contractor after 

due notice of a period of two weeks by BHEL, in the event of:-  

i) Contractor’s continued poor progress  

ii) Withdrawal from or abandonment of the work before completion of the work  

iii) Contractor’s inability to progress the work for completion as stipulated in the contract  

iv) Poor quality of work  

v) Corrupt act of Contractor  

vi) Insolvency of the Contractor  
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vii) Persistent disregard to the instructions of BHEL  

viii) Assignment, transfer, sub-letting of contract without BHEL’s written permission  

ix) Non fulfillment of any contractual obligations / non-compliance of statutory requirements 

x) In the opinion of BHEL, the contractor is overloaded and is not in a position to execute the 

job as per required schedule  

2.7.3 To meet the expenses including BHEL overheads of 35% & Liquidated damage/penalties 

arising out of “Risk & Cost” as explained above under Sl.No. 2.7.2. BHEL shall recover the 

amount from any money due from Contractor, from any money due to the Contractor including 

Security Deposit or by forfeiting any T&P or material of the contractor under this contract or 

any other contract of BHEL or by any other means or any combination thereof  

2.7.4 To terminate the contract or to restrict the quantum of work and pay for the portion of 

work executed in case BHEL’s contract with their customer are terminated for any reason, as 

per mutual agreement.  

2.7.5 To effect recovery from any amounts due to the contractor under this or any other contract 

or in any other form, the moneys BHEL is statutorily forced to pay to anybody, due to 

contractor’s failure to fulfill any of his obligations. BHEL shall levy overheads of 35% on all 

such payments.  

2.7.6 While every endeavor will be made by BHEL to this end, they cannot guarantee 

uninterrupted work due to conditions beyond their control. The Contractor will not be 

normally entitled for any compensation/extra payment on this account unless otherwise 

specified elsewhere in the contract.  

2.7.7 In case the execution of works comes to a complete halt or reaches a stage wherein 

worthwhile works cannot be executed and there is no possibility of commencement of work for 

a period of not less than two months, due to reasons not attributable to the contractor and 

other than Force Majeure conditions, BHEL may consider permitting the contractor to de 

mobilize forthwith and re mobilize at an agreed future date. Cost of such 

demobilization/remobilization shall be mutually agreed. ORC (Over run Charges) in such 

cases shall not be applicable for the period between the period of demobilization and re 

mobilisation. The duration of contract/time extension shall accordingly get modified suitably. 

In case of any conflict, BHEL decision in this regard shall be final and binding on the 

contractor.  

2.7.8 In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts, etc, 

due to which inordinate discontinuity of work is anticipated, BHEL at its discretion may 

consider contractor’s request to short close the contract, provided that the balance works are 

minor vis a vis the scope of work envisaged as per the contract. At the point of requesting for 
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short closure, contractor shall establish that he has completed all works possible of completion 

and he is not able to proceed with the balance works due to constraints beyond his control. In 

such a case, the estimated value of the unexecuted portion of work as mutually agreed, shall 

however be reduced from the final contract value.  

2.7.9 LIQUIDATED DAMAGES/PENALTY  

COMPENSATION FOR DELAY:  

 

If the contractor fails to maintain the required progress in terms of condition 2.10  or to 

complete the work and clear the site on or before the contracted or extended the period of 

completion, he shall, without prejudice to any other right or remedy of the BHEL on account 

of such breach, pay as agreed compensation an amount calculated as stipulated below 

  

For unfinished anticipated value of work where finished portion is fit for use 

 

Rate of compensation as follows: 

 

 Completion period (as originally stipulated)not exceeding 6 months. ……@ 1 percent per week  

 Completion period (as originally stipulated) Exceeding 6 months and not exceeding 2 

years…@ 0.5 percent per week 

 Completion period (as originally stipulated) exceeding 2 years……… @ 0.25 percent per week 

 

Provided always that the total amount of compensation for delay to be paid under condition 

shall not exceed the under noted percentage of the anticipated contract value  

 

 Completion period (as originally stipulated) not exceeding 6 months. ………@ 10 percent of 

anticipated value of work 

   

 Completion period (as originally stipulated)Exceeding 6 months and not exceeding 2 

years…@ 7.5   percent of anticipated value of work 

 

 Completion period (as originally stipulated)Exceeding 2 years…..….@ 5 percent of 

anticipated value of work 

 

The amount of compensation may be adjusted or set off against any sum payable to the 

Contractor under this or any other contract with the BHEL. 

 

2.7.10 POST TECHNICAL AUDIT OF WORK AND BILLS: BHEL reserve the right to 

carry out a post-payment audit and technical examination of the work and final bill including 

all supporting vouchers, abstract etc., and to enforce recovery of any sums becoming due as a 

result thereof in the manner provided in the proceeding sub-paragraph’s provided however 

that no such recovery shall be enforced after three years of passing the final bill 
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2.8 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS, 

EMPLOYMENT OF WORKERS ETC.  

The following are the responsibilities of the contractor in respect of observance of local laws, 

employment of personnel, payment of taxes etc. The subcontractor shall fully indemnify BHEL 

against any claims of whatsoever nature arising due to the failure of the contractor in 

discharging any of his responsibilities hereunder:  

2.8.1 The contractor at all times during the continuance of this contract shall, in all his 

dealings with local labour for the time being employed on or in connection with the work, have 

due regard to all local festivals and religious and other customs.  

2.8.2 The contractor shall comply with all applicable State and Central Laws, Statutory Rules, 

Maternity act, Regulations etc. such as contract labour(R&A) Act 1970, Minimum wage Act 

19748, Payment of wages Act 1936,ESI Act 1948, EPF Act 1952, Employees’ compensation Act 

1923, Provision of Companies Act 1948 & rules thereof, The interstate Migrant Workmen 1979, 

The Karnataka Factories Rules 1969, Payment of Bonus Act 1965, Payment of Gratuity Act 

1972. Child labour Prohibition act 1986, Karnataka Minimum Wage Act , Prevention of sexual 

harassment at work place Act 2013, Guidelines/notification related to Safai Karamchari Act 

, Equal Remuneration Act 1976, The company’s instructions as issued from time to time in 

regard to working hours, wages, leaves, holidays etc. for labour as may be enacted by the 

Government during the tenure of the Contract and having force or jurisdiction at Site. The 

Contractor shall also give to the local Governing Body, Police and other relevant Authorities 

all such notices as may be required by the Law.  

 The contractor shall produce the following registers and forms: 

 Form XIII- Register of work men employed by contractor(Rule 75) 

 Form XIV- Employment Card issued by contractor( Rule 76) 

 Form XVI- Muster Roll ( Rule 78(1) (a)(i)) 

 Form XVII- Register of Wages ( Rule 78(1) (a)(i)) 

 Form XVIII- Register of wages cum Muster Roll( in case of weekly payment) 

 Form XIX- Wage slip ( Rule 78(b)) 

 Form XX- Register of deduction for damages Or Loss Rule 78(1) (a)(ii)) 

 Form XXI- Register of files Rule 78(1) (a)(ii)) 

 Form XXII- Register of Advance Rule 78(1) (a)(ii)) 

 Form XXIII- Register of Overtime Rule 78(1) (a)(iii)) 

 Form XXIV- Return to be sent by the contractor to the Licensing officer (Rule 82(1)) 

2.8.3 The contractor shall obtain independent License under the Contract Labour (Regulations 

and Abolition Act)as required from the concerned Authorities based on the certificate (Form-

V) issued by the Principal Employer/Customer  
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2.8.4 The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalties, 

commission or other charges which may be levied on account of his operations in executing the 

contract.  

2.8.5 While BHEL would pay the inspection fees and Registration fees of Boiler & 

explosive/Electrical Inspectorate, all other arrangements for site visits periodically by the 

Inspectorate to site, Inspection certificate etc. will have to be made by contractor. However, 

BHEL will not make any payment to the Inspectorate in connection with contractor’s 

Welders/Electricians qualification tests etc.  

2.8.6 Contractor shall be responsible for provision of Health and Sanitary arrangements (more 

particularly described in Contract Labour Regulation & Abolition Act), Safety precautions etc. 

as may be required for safe and satisfactory execution of contract.  

2.8.7 The contractor shall be responsible for proper accommodation including adequate 

medical facilities for personnel employed by him.  

2.8.8 The contractor shall be responsible for the proper behavior and observance of all 

regulations by the staff employed by him.  

2.8.9 The contractor shall ensure that no damage is caused to any person/property of other 

parties working at site. If any such damage is caused, it is responsibility of the contractor to 

make good the losses or compensate for the same.  

2.8.10 All the properties/equipment/components of BHEL/their Client loaned with or 

without deposit to the contractor in connection with the contract shall remain properties of 

BHEL/their Client.  

2.8.11 The contractor shall use such properties for the purpose of execution of this contract. All 

such properties/equipment/components shall be deemed to be in good condition when received 

by the contractor unless he notifies within 48 hours to the contrary. The contractor shall return 

them in good condition as and when required by BHEL/their Client. In case of non-return, 

loss, damage, repairs etc, the cost thereof as may be fixed by BHEL Engineer will be recovered 

from the contractor  

2.8.12 Any delay in completion of works/or non-achievement of periodical targets due to the 

reasons attributable to the contractor, the same may have to be compensated by the contractor 

either by increasing manpower and resources or by working extra hours and/or by working 

more than one shift. All these are to be carried out by the contractor at no extra cost.  

2.8.13 The contractor shall arrange, coordinate his work in such a manner as to cause no 

hindrance to other agencies working in the same premises.  
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2.8.14  All safety rules and codes applied by the Client/BHEL at site shall be observed by the 

contractor without exception. The contractor shall be responsible for the safety of the 

equipment/material and works to be performed by him and shall maintain all light, fencing 

guards, slings etc. or other protection necessary for the purpose. Contractor shall also take 

such additional precautions as may be indicated from time to time by the Engineer with a 

view to prevent pilferage, accidents, fire hazards. Due precautions shall be taken against fire 

hazards and atmospheric conditions. Suitable number of Clerical staff, watch and ward, store 

keepers to take care of equipment/materials and construction tools and tackles shall be posted 

at site by the contractor till the completion of work under this contract.  The contractor shall 

arrange for such safety devices as are necessary for such type of work and carry out the 

requisite site tests of handling equipment, lifting tools, tackles etc. as per prescribed standards 

and practices. Contractor has to ensure the implementation of Health, Safety and 

Environment (HSE) requirements as per directions given by BHEL/Customer. The contractor 

has to assist in HSE audit by BHEL/Customer and submit compliance Report. The contractor 

has to generate and submit record/reports as per HSE plan/activities as per instruction of 

BHEL/Customer. All tools, plant and equipment brought to the site shall become the property 

of BHEL and shall not be removed from the site without the prior written approval from 

BHEL. When the work is finally completed or the Contractor is determined for reasons other 

than the defaults of the contract, he shall forthwith remove from the site all tools, plants, 

equipment etc., (other than those as may have been provided by BHEL) and upon such 

removal, the same shall revert in, and become the property of the contractor.  

 

 2.8.15 The contractor will be directly responsible for payment of wages to his workmen on 

specified date of respective month declared as per applicable Labour Act. A pay roll sheet 

giving all the payments given to the workers and duly signed by the contractor’s representative 

should be furnished to BHEL site for record purpose. 

2.8.16 In case of any class of work for which there is no such specification as laid down in the 

contract, such work shall be carried out in accordance with the instructions and requirements 

of the Engineer.  

2.8.17 Also, no idle charges will be admissible in the event of any stoppage caused in the work 

resulting in contractor’s labour and Tools & Plants being rendered idle due to any reason at 

any time.  

2.8.18 The contractor shall take all reasonable care to protect the materials and work till such 

time the plant/equipment has been taken over by BHEL or their Client whichever is earlier.  

2.8.19 The contractor shall not stop the work or abandon the site for whatsoever reason of 

dispute, excepting force majeure conditions. All such problems/disputes shall be separately 

discussed and settled without affecting the progress of work. Such stoppage or abandonment 

shall be treated as breach of contract and dealt with accordingly  
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2.8.20 The contractor shall keep the area of work clean and shall remove the debris etc. while 

executing day-to-day work. Upon completion of work, the contractor shall remove from the 

vicinity of work, all scrap, packing materials, rubbish, unused and other materials and 

deposit them in places specified by the Engineer. The contractor will also demolish all the 

hutments, sheds, offices, etc. constructed and used by him and shall clean the debris. In the 

event of his failure to do so, the same will be arranged to be done by the Engineer and the 

expenses recovered from the contractor. If the work is executed in Factory premises, no hutment 

will be allowed. 

2.8.21 The contractor shall execute the work in the most substantial and workman like manner 

in the stipulated time. Accuracy of work and timely execution shall be the essence of this 

contract. The contractor shall be responsible to ensure that the quality, assembly and 

workmanship conform to the dimensions and clearance given in the drawings and/ or as per 

the instructions of the Engineer.  

2.8.22 The Contractor to note that some of BHEL’s T&Ps/MMDs may not be insured. The 

Contractor will take necessary precautions and due care to protect the same while in his 

custody from any damage/ loss till the same is handed over back to BHEL. In case the damage 

/ loss is due to carelessness/ negligence on the part of the contractor, the Contractor is liable 

to get them repair/ replaced immediately and in case of his failure to do so within a reasonable 

time, BHEL will reserve the right to recover the loss from the contractor.  

2.8.23 The contractor shall provide all watchmen necessary, for the protection of the site, the 

work, the materials, the tools , plant, equipment and anything else lying on the site during the 

progress of the work. He shall solely be responsible for and shall take all reasonable and proper 

steps for protecting, securing , lighting and watching all places on or about the work and the 

site which may be dangerous to any person whom so ever. 

 

2.8.24 SITE DRAINAGE: All water that may accumulate on the site during the process of the 

work, or in trenches and excavations shall be removed to the entire satisfaction of the Engineer-

in-charge and at Contractors expense. 

 

2.8.25 INSPECTION OF THE WORK: BHEL Officers concerned with the Contract shall have 

power at any time to inspect and examine any part of the work and the contractor shall give 

such facilities as may be required to given for such inspection and examination. 

 

2.8.26 In case the contractor is required to undertake any work outside the scope of this 

contract, the rates payable shall be those mutually agreed upon if the item rates are not 

mentioned in existing contract  

 i. For any item of wok required to be carried out after the contract has been awarded and 

which is not covered by Contractors Schedule but is covered by C.P.W.D. schedule of 

rates the rate payable for such a fresh item will be derived from updated C.P.W.D. 

schedule of rates by the method of proportion as follows: 
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ii. Rate as per estimated updated C.P.W.D DSR and loading tender excess (plus or minus) 

on pro–rata basis for nearest analogous items. For other items rate as per estimated 

C.P.W.D DSR and loading tender excess(plus or minus) 

iii.If rates are not available in C.P.W.D. DSR, deviated item rates will be derived from 

market rate with 15% profit and overheads. 

 

2.9 PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE 

EVALUATION  

2.9.1 A detailed plan/programme for completion of the contractual scope of work as per the 

time schedule given in the contract shall be jointly agreed between BHEL and Contractor, 

before commencement of work . The above programme shall be supported by month wise 

deployment of resources viz Manpower, T&P, Consumables, etc. Progress will be reviewed 

periodically (Daily/Weekly/Monthly) vis a vis this jointly agreed programme. The Contractor 

shall submit periodical progress reports (Daily/Weekly/Monthly) and other 

reports/information including manpower, consumables, T&P mobilization etc as desired by 

BHEL.  

2.9.2 Monthly progress review between BHEL and Contractor shall be based on the agreed 

programme as above, availability of inputs/fronts etc, and constraints if any, as per prescribed 

formats. Manpower, T&P and consumable reports as per prescribed formats shall be 

submitted by contractor every month. Release of RA Bills shall be contingent upon certification 

by BHEL Site Engineer of the availability of the above prescribed formats duly filled in and 

signed.  

2.9.3 The burden of proof that the causes leading to any shortfall is not due to any reasons 

attributable to the contractor is on the contractor himself. The monthly progress review shall 

record shortfalls attributable to (i) Contractor, (ii) Force Majeure Conditions, and (iii) BHEL  

2.10 TIME OF COMPLETION  

2.10.1 Time is essence of the contract. The time schedule shall be as prescribed in the Contract. 

The time for completion shall be reckoned from the date of commencement of work at Site as 

certified by BHEL Engineers  

2.10.2 The entire work shall be completed by the contractor within the time schedule or within 

such extended periods of time as may be allowed by BHEL under clause 2.11  

2.11 EXTENSION OF TIME FOR COMPLETION  

2.11.1 If the completion of work as detailed in the scope of work gets delayed beyond the 

contract period, the contractor shall request for an extension of the contract and BHEL at its 

discretion may extend the Contract.  
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2.11.2 Based on the monthly reviews jointly signed, the works balance at the end of original 

contract period less the backlog attributable to the contractor shall be quantified, and the 

number of months of ‘Time extension’ required for completion of the same shall be jointly 

worked out. Within this period of ‘Time extension’, the contractor is bound to complete the 

portion of backlog attributable to the contractor. Any further ‘Time extension’ or ‘Time 

extensions’ at the end of the previous extension shall be worked out similarly.  

2.11.3 However if any ‘Time extension’ is granted to the contractor to facilitate continuation of 

work and completion of contract, due to backlog attributable to the contractor alone, then it 

shall be without prejudice to the rights of BHEL to impose penalty/LD for the delays 

attributable to the contractor, in addition to any other actions BHEL may wish to take at the 

risk and cost of contractor.  

2.11.4 A joint programme shall be drawn for the balance amount of work to be completed 

during the period of ‘Time Extension’, along with matching resources (with weightages) to be 

deployed by the contractor as per specified format. Review of the programme and record of 

shortfall shall be done every month of the ‘Time extension’ period in the same manner as is 

done for the regular contract period.  

2.11.5 During the period of ‘Time extension’, contractor shall maintain their resources as per 

mutually agreed program  

2.11.6 At the end of total work completion as certified by BHEL Engineer, and upon analysis 

of the total delay, the portion of time extensions attributable to (i) Contractor, (ii) Force 

majeure conditions, and (iii) BHEL, shall be worked out and shall be considered to be 

exhausted in the same order. The total period of time extensions shall be the sum of (i), (ii) and 

(iii) above and shall be equal to period between the scheduled date of completion and the actual 

date of completion of contract. LD shall be imposed/levied for the portion of time extensions 

attributable to contractor and recoverable from the dues payable to the contractor.  

2.12 OVERRUN COMPENSATION (THIS CLAUSE IS NOT APPLICABLE IN BHEL 

FACTORY & TOWNSHIP PREMISES) 

2.12.1 Over Run Compensation (ORC) is payable by way of rate revisions for periods beyond 

original, contract period subject to the following terms and conditions.  

2.12.2 Rates shall be increased by 10% for the first twelve months of one or more extensions 

beyond original contract period. For the next twelve months of further extensions if any, rates 

shall be increased as above by 10% over the previous twelve months, and similarly for each 

subsequent twelve months extension.  
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2.12.3 Should there be any ‘Time extension’ for reasons attributable only to the contractor, 

then the work shall be executed by the contractor at the rates applicable for the period the work 

was planned  

2.12.4 Payment of ORC shall be regulated as follows:  

i) Contractor is entitled to Over Run Compensation (ORC) only for the portion of backlog 

attributable to BHEL.  

ii) 50% of the compensation is allocated for deployment of resources agreed as per the joint 

programme drawn vide 2.11.4. Payment shall however be based on the actual deployment of 

resources for the month as certified by BHEL, as per weightages assigned therein  

iii) 50% of the compensation, is allocated for achieving of planned progress agreed as per the 

joint programme drawn vide 2.11.4. Payment shall be on pro rata basis for actual achieved 

quantities  

iv) Total Over Run Compensation shall be limited to 10% of the executed contract value as 

certified in Final Bill. For this purpose executed contract value excludes PVC, ORC, 

Supplementary/Additional Items and Extra Works done on Man-day rate basis  

2.12.5 Contractor shall not be entitled for any Over Run Compensation (ORC) for the portion 

of backlog attributable to the contractor. Such works shall be executed at the rates applicable 

for the period the work was planned  

2.13 QUANTITY VARIATION  

2.13.1 The quoted rates shall remain firm irrespective of any variations in the 

individual quantities.  

2.14 EXTRA WORKS  

2.14.1 All rectifications/modifications, revamping, and reworks required for any reasons not 

attributable to the contractor, or needed due to any change in deviation from drawings and 

design of equipment, operation/maintenance requirements, mismatching, or due to damages 

in transit, storage and erection/commissioning, and other allied works which are not very 

specifically indicated in the drawings, but are found essential for satisfactory completion of 

the work, will be considered as extra works.  

2.14.2 Extra works arising on account of the contractor's fault, irrespective of time consumed 

in rectification of the damage/loss, will have to be carried out by the contractor free of cost. 

Under such circumstances, any material and consumable required for this purpose will also 

have to be arranged by the contractor at his cost.  
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2.14.3 All the extra work should be carried out by a separately identifiable gang, without 

affecting routine activities. Daily log sheets in the pro-forma prescribed by BHEL should be 

maintained and shall be signed by the contractor's representative and BHEL engineer. No 

claim for extra work will be considered/entertained in the absence of the said supporting 

documents i.e. daily log sheets. Signing of log sheets by BHEL engineer does not necessarily 

mean the acceptance of such works as extra works.  

2.14.4 BHEL retains the right to award or not to award any of the major repair/ 

rework/modification/rectification/fabrication works to the contractor, at their discretion 

without assigning any reason for the same  

2.14.5 After eligibility of extra works is established and finally accepted by BHEL 

engineer/designer, payment will be released on competent authority's approval at the 

following rate.  

MAN-HOUR RATE FOR ELIGIBLE EXTRA WORKS: Single composite average labour man-

hour rate, including overtime if any, supervision, use of tools and tackles and other site 

expenses and incidentals, consumables for carrying out any major rework/ repairs/ 

rectification/ modification/ fabrication as certified by site as may arise during the course of 

erection, testing, commissioning or extra works arising out of transit, storage and erection 

damages, payment , if found due will be as per applicable minimum wage act 

2.14.6 The above composite labour man hour rate towards extra works shall remain firm and 

not subject to any variation during execution of the work. PVC will not be applicable for extra 

works. Rate revision, Over Run Charges/compensation etc will not be applicable due to extra 

works.  

2.14.7 Extra Works for Civil Packages shall be regulated as follows  

i) Rates for Extra Works arising due to (1) non availability of BOQ (Rate Schedule), OR (2) 

change in Specifications of materials/works (3) rectification/modification/dismantling & re 

erecting etc due to no fault of Contractor, shall be in the order of the following:  

a) Item rates are to be derived from similar nature of items in the BOQ (Rate Schedule) with 

applicable escalation derived from All India Consumer Price Index for Whole Sale 

Commodities.  

b) As per applicable updated CPWD-DSR (or latest edition) with applicable escalation derived, 

Notification issued by the office of CPWD for ‘Cost Index’ in that Region where the project is 

being executed,  

c) Item rates are to be worked out on the basis of prevailing market rates mutually agreed 

between BHEL and Contractor, plus 15% towards Contractor’s overheads and profit.  
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ii) PVC and ORC will not applicable be for (i) above.  

2.15 SUPPLEMENTARY ITEMS  

2.15.1 For NON Civil Works  

Supplementary items are items/works required for completion of entire work but not specified 

in the scope of work. Subject to certification of such items/works as supplementary items by 

BHEL Engineer, rates shall be derived on the basis of any one of the following on mutual 

agreement:  

i) Based on percentage breakup/rates indicated for similar/nearby items  

ii) In case (i) above does not exist, then BHEL/site may derive the percentage breakup/rates 

to suit the  type of work  

2.15.2 For Civil Works  

i) Rates for Supplementary Works/Additional Works arising out due to additions/alterations 

in the original scope of works as per contract subject to certification of BHEL Engineer shall 

be worked out as under:  

a) Item rates which are available in existing BOQ (Rate Schedule) shall be operated with 

applicable escalation derived from All India Consumer Price Index for Whole Sale 

Commodities  

b) Items of works which are not available in existing BOQ shall be operated as an ‘Extra 

Works’ and rate shall be derived as per clause no 2.14  

ii) Execution of Supplementary Works/Additional Works through the Contractor shall be at 

the sole discretion of BHEL, and shall be considered as part of executed contract value for the 

purpose of Quantity Variation as per clause 2.13  

iii) BHEL Engineer’s decision regarding fixing the rate as above is final and binding on the 

contractor.  

iv) PVC and ORC will not be applicable for (i) above.  

2.16 STRIKES & LOCKOUT  

2.16.1 The contractor will be fully responsible for all disputes and other issues connected with 

his labour/employee. In the event of the contractor’s labour/employee resorting to strike or the 

Contractor resorting to lockout and if the strike or lockout declared is not settled within a 

period of 15 days, BHEL shall have the right to get the work executed through any other 
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agencies and the cost so incurred by BHEL along with Overhead charges of 35% shall be 

deducted from the Contractor’s bills along with overhead of 35% 

2.16.2 For all purposes whatsoever, the employees of the contractor shall not be deemed to be 

in the employment of BHEL  

2.17 FORCE MAJEURE  

The following shall amount to Force Majeure:-  

2.17.1 Acts of God, act of any Government, War, Sabotage, Riots, Strike, Civil commotion, 

Police action, Revolution, Flood, Fire, Cyclones, Earth quake and Epidemic and other similar 

causes over which the contractor has no control.  

2.17.2 If the contractor suffers delay in the due execution of the contractual obligation due to 

delays caused by force majeure as defined above, the agreed time of completion of the job 

covered by this contract or the obligations of the contractor shall be extended by a period of 

time equal to period of delay, provided that on the occurrence of any such contingency, the 

contractor immediately reports to BHEL in writing the causes of delay and the contractor shall 

not be eligible for any compensation.  

2.18 ARBITRATION & RECONCILIATION  

2.18.1 In case amicable settlement is not reached in the event of any dispute or difference 

arising out of the execution of the Contract or the respective rights and liabilities of the parties 

or in relation to interpretation of any provision by the Contractor in any manner touching 

upon the Contract, such dispute or difference shall (except as to any matters, the decision of 

which is specifically provided for therein) be referred to the sole arbitration of the arbitrator 

appointed by BHEL/In charge.  

The award of the Arbitrator shall be binding upon the parties to the dispute Subject as 

aforesaid, the provisions of Arbitration and Reconciliation Act 1996 (India) or statutory 

modifications or reenactments thereof and the rules made there under and for the time being 

in force shall apply to the arbitration proceedings under this clause. The venue of the 

arbitration shall be the place from which the contract is issued or such other place as the 

Arbitrator at his discretion may determine  
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2.18.2 In case of Contract with Public Sector Enterprise (PSE) or a Government Department, 

the following shall be applicable:  

In the event of any dispute or difference relating to the interpretation and application of the 

provisions of the Contract, such dispute or difference shall be referred to by either party to the 

arbitration of one of the arbitrators in the department of public enterprises. The award of the 

arbitrator shall be binding upon the parties to the dispute, provided, however, any party 

aggrieved by such award may make further reference for setting aside or revision of the award 

to the Law Secretary, Department of Legal Affairs, Ministry of Law and Justice, Government 

of India. Upon such reference the dispute shall be decided by the Law Secretary or the Special 

Secretary or Additional Secretary when so authorized by the Law Secretary, whose decision 

shall bind the parties hereto finally and conclusively.  

 2.18.3 The cost of arbitration shall be borne equally by the parties.  

2.18.4 Work under the contract shall be continued during the arbitration proceedings  

2.19 PAYMENTS  

Payments to Contractors are made in any one of the following forms  

2.19.1 Running Account Bills (RA Bills)  

i) These are for interim payments when the contracts are in progress. The bills for such interim 

payments are to be prepared by Contractor in prescribed formats (RA Bill forms).  

ii) Payments shall be made according to the extent of work done as per measurements taken 

up to the end of the calendar month and in line with the terms of payments described in the 

Tender documents along with relevant statutory documents applicable for the work. 

iii) Recoveries on account of electricity, water, statutory deductions, etc are made as per terms 

of contract  

iv) Full rates for the work done shall be allowed only if the quantum of work has been done as 

per the specifications stipulated in the contract. If the work is not executed as per the stipulated 

specifications, BHEL may ask the contractor to re do the work according to the required 

specifications, without any extra cost. However, where this is not considered necessary ‘OR’ 

where the part work is done due to factors like non-availability of material to be supplied by 

BHEL ‘OR’ non availability of fronts ‘OR’ non availability of drawings, fraction payment 

against full rate, as is considered reasonable, may be allowed with due regard for the work 

remaining to be done. BHEL decision in this regard will be final and binding on the 

contractor.  
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v) In order to facilitate part payment, BHEL Site Engineer at his discretion may further split 

the contracted rates/percentages to suit site conditions, cash flow requirements according to 

the progress of work  

2.19.2 Final Bill  

Final Bill’ is used for final payment on closing of Running Account for works or for single 

payment after completion of works. ‘Final Bill’ shall be submitted as per prescribed format 

after completion of works as per scope and upon material reconciliation, along with the 

following.  

i) ‘No Claim Certificate’ by contractor  

ii) Clearance certificates where ever applicable viz Clearance Certificates from Customer, 

various Statutory Authorities like Labour department, PF Authorities, Commercial Tax 

Department, etc  

iii) Indemnity bond as per prescribed format BHEL shall settle the final bills after deducting 

all liabilities of Contractor to BHEL  

2.20 PERFORMANCE GUARANTEE FOR WORKMANSHIP  

2.20.1 Even though the work will be carried out under the supervision of BHEL Engineers the 

Contractor will be responsible for the quality of the workmanship and shall guarantee the 

work done for a period of as mentioned in the contract/NIT from the date of commencement 

of guarantee period as defined in Technical Conditions of Contract, for good workmanship 

and shall rectify free of cost all defects due to faulty erection detected during the guarantee 

period. In the event of the Contractor failing to repair the defective works within the time 

specified by the Engineer, BHEL may proceed to undertake the repairs of such defective works 

at the Contractor’s risk and cost, without prejudice to any other rights and recover the same 

from the balance security deposit.  

2.20.2 BHEL shall release the balance security deposit subject to the following  

i) Contractor has submitted ‘Final Bill’  

ii) Guarantee period as per contract has expired  

iii) Contractor has furnished ‘No Claim Certificate’ in specified format  

iv) BHEL Site Engineer/Construction Manager has furnished the ‘No Demand Certificate’ in 

specified format  
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v) Contractor has carried out the works required to be carried out by him during the period of 

Guarantee and all expenses incurred by BHEL on carrying out such works is included for 

adjustment from the Guarantee money refundable.  

2.21 CLOSING OF CONTRACTS  

The Contract shall be considered completed and closed upon completion of all contractual 

obligations and settlement of Final Bill or completion of Guarantee period whichever is later. 

Upon closing of Contract, BHEL shall issue a completion certificate as per standard format, 

based on specific request of Contractor.  

2.22 REVERSE AUCTION/PRICE BID OPENING: 

 BHEL reserves the right to go for reverse auction at any point of time before opening of 

Price Bid. 

 Bids with non-acceptance of reverse auction will be liable for rejection. 

 Opening of Price Bid at discretion of BHEL. 

 BHEL shall be at liberty to cancel the tender at any time, before ordering, without 

assigning any reason. 

 

2.23 SUSPENSION OF BUSINESS DEALINGS  

BHEL reserves the right to take action against Contractors who either fail to perform or 

Tenderers/Contractor who indulge in malpractices, by suspending business dealings with 

them in line with BHEL guidelines issued from time to time.  

2.24 OTHER ISSUES  

2.24.1 Value of Non judicial Stamp Paper for Bank Guarantees and for Contract Agreement 

shall be not less than  Rs 200/- unless otherwise required under relevant statutes.  

2.24.2 In case of any conflict between the General Conditions of Contract and Special 

Conditions of Contract, provisions contained in the Special Conditions of Contract shall 

prevail.  

2.24.3 Unless otherwise specified in NIT, offers from consortium/JVs shall not be considered.  

2.24.4 BHEL may not insist for signing of Contract Agreements in respect of low value and 

short time period contracts  



1 2 4 5 7

1.0

1.1 Nature, type of soil/rock before and during excavations
As required B

Visual Random in eah shift

1.2 Initial ground level before start of excavations
As required B

Measurement 100%

1.3 Final shape and Dimensions of excavations.
As required B

Measurement 100%

1.4 Final excavation 
As required B, A

Measuement 100%

1.5 Standard proctor Test Optimum moisture content and max. dry density before fill As per IS: 2720, Proctor needle apparatus,etc.
B

Physical One in each source  of fill 
material 

1.6
i Dry density by core cutter method As per IS: 2720/compaction test (core cutter), balance, rapid moisture 

meter etc.
A Physical One Sample  in every 2000 Sqm 

area for each compacted layer 

2.0 MATERIALS
2.1 CEMENT

Retesting of cement as per IS:4031

A

Third party lab test once for 5000 bags ULTRATECH,SANGHI,
SIDHHI,ACC, JAYPEE 
CEMENT,Ambuja 
OPC,JK Lakshmi 

2.2 Coarse Aggregate

ii Specific gravity, water absorption IS:2386

A

Physical One per 500 cum,or part thereof
as per requirement of
GNFC/GERMI

iii Sieve analysis, flakiness index, elongation index, IS:2386 A Physical One per 500 cum,or part thereof
as per requirement of
GNFC/GERMI

iv Deleterious materials (coal & lignite, clay lumps, material finer
than 75 micron sieve, soft fragment, shale)

IS:2386 A Physical One per 500 cum,or part thereof
as per requirement of
GNFC/GERMI

v Soundness IS:2386 A Physical One per 500 cum,or part thereof
as per requirement of
GNFC/GERMI

vi Crushing value abrasion value and impact value IS:2386 A Physical One per 500 cum,or part thereof
as per requirement of
GNFC/GERMI

2.3 Fine Aggregate
i Moisture content balance , oven, rapid moisture meter etc A Physical To be done every day before

start of work
ii Deleterious materials (coal & lignite, clay lumps, material finer

than 75 micron sieve, soft fragment, shale)
IS:2386 A Physical One per source /every change of

source as per requirement of
GNFC/GERMI

iii Sieve analysis for zone -I TO IV suitability for concrete IS:2386 A Physical One per source /every change of
source as per requirement of
GNFC/GERMI

iv Silt content IS:2386 A Physical One per source /every change of
source as per requirement of
GNFC/GERMI

2.4 Water
i Complete tests as per IS:456 as per IS:456

B

Testing One  for each source.

Excavations-

Tech Specs or  Const. Drawings 

Tech Specs or  Const. Drawings 

Tech Specs or  Const. Drawings 

Tech Specs or  Const. Drawings 

As per relevant IS Codes & Each consignment
of cement shall be duly correlated with
manufactureres TC.

IS: 2386 Part-III, IS:456, IS:383/Tech Spec

IS: 2386 Part-I, IS:383/Tech Spec

Filling

IS 2720 (Pt.VII), Tech Specs and Const. 
Drawings

Degree Of Compaction Of Filling

3 6

CIVIL FQP for 10MWp(AC) SOLAR PV  PROJECT GNFC AT GUJARAT SOLAR PARK, CHARANKA,  GUJARAT.

Sl. No Activity and operation Characteristics / instruments Type of Check Quantum Of check

Reference Document

RemarksClass of 
Check

IS 2720 (Pt. XXIX), Tech Specs and Const. 
Drawings 

IS:3025 part 22 and 23 (for test procedure ),
IS:456(for acceptance criteria )

IS: 2386 Part-II, IS:383/Tech Spec

IS: 2386 Part-V, IS:383                     

IS:383, IS-2386 Part IV/Tech Spec

IS: 2386 Part-III, IS:383

IS: 2386 Part-II, IS:383                     

EXCAVATION AND FILLING IN FOUNDATION WORKS (For Buildings, Transformer foundation, Cable Trench, Drains, Switch Yard, UG Water Tank and Septic Tank)
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Sl. No Activity and operation Characteristics / instruments Type of Check Quantum Of check

Reference Document

RemarksClass of 
Check

2.5

i Crushing strength (works Tests cubes) IS:516

A

Physical As per IS-456 Min. of 6 cubes  for each 
shilt shall be taken  
where the concrete 
quantity is low. or as per 
IS 456

ii Workability - slump test IS:1199
A

Physical At the time of concrete pouring 
at site. Random

Workmanship, verticality and alignment RCC Member
Compaction etc

A
Physical At the time of concrete pouring

at site. Random
Mix Proportion weigh batch report

A

Physical Before pouring of concrete and 
during concrete pouring at 
site.Random

curing for concrete surface

A

Physical Random Curing shall be done 
Minimum 3 times  in a 
day

2.5.1 Admixtures for Concrete Type of admixture As per IS:9103 
A

Review of Mfr TC For each lot received at site APPROVED BRANDS 
FOSROC,SICA,PIDILIT
E

2.6 REINFORCEMENT STEEL
i Physical and Chemical Properties. As required

A

Third party lab test to be tested at each lot of supply each consignment of 
steel shall be duly 
correlated with MTC. 
APPROVED BRANDS 
SAIL, TISCO, 
RINL,THERMAX,ELECT
ROTHERM.

2.7
i Bar bending schedule with necessary lap, Spacers & Chairs

As  required A
Visual & Measurement Random in each shift

ii Bending of bars, cutting tolerance
As  required B/A

Visual & Measurement Random in each shift

iii Acceptance - Cover, spacing of bars, spacers and chairs after the
reinforcement cage is put inside the formwork

As  required A
Visual & Measurement Random in each shift

2.8 STAGING AND FORMS
i Materials and accessories

As required A
Visual Once before start of work

ii Soundness of staging, shuttering and scaffolding including
application of mould oil / release agent As required A

Visual Once before start of work

iii Acceptance of formwork before start of concreting
A

Physical / visual Before start of each concreting

2.9 BRICK MASONARY
2.9.1 Test on Bricks

 Dimensions , shape, compressive strength, water absorption, 
efflorescence.

As required A

Measurement/ Physical Test As per relevant IS Code/ One 
Sample for 30,000 nos. & each 

source.

2.9.2 Masonry construction Workmanship, verticality and alignment
As required A

Visual/ Physical 100%

Mix Proportion Using volumetric measuring box, Preparation  of platform for 
mixing the mortar

A
Physical Random

Curing for Brick Masonary surface
A

Physical Random Curing shall be done 
Min 3 times in a day

3.00 FINISHING AND ALLIED WORKS 
3.1 PLASTERING - WORKMANSHIP

i
Curing As required B/A Physical 100%

Curing shall be done 
Min 3 times in a day

ii Thickness and finishing of plaster, grooves etc
As required B/A

Visual/physical Random in each shift

iii Truness of plastering system As required B/A Visual/ Physical Random in each shift
iv Mix Proportion Using volumetric measuring box, Preparation  of platform for 

mixing the mortar
B/A

Visual/Physical Random in each shift

v Surface Penetration As required B/A Visual / Physical Random in each shift

IS:516, IS:456.

Designed mix and IS:9103

IS:456

Approved Drawings, Tech Specs and Const. 
Drawings

As per relevant IS, Tech Specs and Const. 
Drawings

As per manufacturer's spec.and as per 
3696,4014, 4990, Tech Specs and Const. 
Drawings

As per provisions and tolerances, Tech Specs 
and Const. Drawings

IS : 1786, IS:432, IS:1566, Tech Specs and 
Const. Drawings

PLACEMENT OF REINFORCEMENT STEEL

Approved Drawings, Tech Specs and Const. 
Drawings, IS:2502

Approved Drawings, Tech Specs and Const. 
Drawings, IS:2502

IS: 1077, IS:13757, IS: 12894 / Tech Specs and 
const. Drawings 

IS 2212, IS 1905 , Tech Specs and Const. 
Drawings

Tech specifications, construction drawings and 
agreed methodology 

Tech Specs and Const. Drawings

Tech Specs and Const. Drawings 

Tech Specs and Const. Drawings 

Tech Specs and Const. Drawings 

CONCRETE (For Buildings, Transformer foundation, Cable Trench, Drains, Switch Yard, Water Tank and Septic Tank)
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4.2

4.2.1

i
Ceramic, vitrified,  glass mosaic, acid 

alkali resistant, heavy duty cement 
concrete tiles. Etc

Materials As required A Physical Each lot of delivery
As per approved vendor 
list

ii Finishing and acceptance As required A Physical 100%

5.00 DOORS , WINDOWS VENTILATORS & GRILL 
5.1

i Materials (MS sheet, fasteners, hinges, jambs, lock strike plate etc
As agreed / required by GNFC A Visual/ Physical  dimensions report For each lot received at site As per approved vendor 

list

ii Flush Door shutters, teak beading As agreed / required by GNFC A Visual/ Physical  For each lot received at site

iii Hollow metal doors (material and dimensions) As agreed / required by GHFC
B/A Visual/ Physical  For each lot received at site

iv Acceptance As agreed / required by GNFC B/A Visual/ Physical  Random
5.2 Aluminium works

i Materials- Aluminium sections As agreed / required by GNFC A
Visual/ Physical  For each lot received at site GODREJ, INDAL, 

JINDAL
ii Particle Door ,Toilet doors As agreed / required by GNFC A Visual/ Physical  For each lot received at site

5.3

i Material fabrication and fixtures As agreed / required by GNFC B/A BHEL&GNFC/GERMI Approved source Each lot of delivery
As per approved vendor 

list
ii Finishing and acceptance As agreed / required by GNFC B/A Visual / physical Random

5.4 False Ceiling

i

600 x 600 x 20 mm gypsum board,suspension system shall 
consist of 6 mm dia galvanised steel rods suspended from ceiling 
supporting by aluminium grid of 38 x 25 x 1.5 mm and cross tie of 
25 x 25 x 1.5 mm and aluminium angle of 25 x 25 x 1.5 mm.

As agreed / required by GNFC A BHEL&GNFC/GERMI  Approved source 

Physical inspection ARMSTRONG

ii Installation finishing and acceptance As agreed / required by GNFC B/A Visual / physical Random

6.0 ROAD WORKS
6.1

i Coordinate and center line marking and checking as per ground 
profile

As agreed / required A
Visual/ Physical  dimensions report

Random  

ii
Property of Materials to be used for sub grade(CNS Property) As agreed / required A

Third party lab test
Random

iii Standard proctor Test 
As per IS: 2720 A

Physical One in every 2000 cum for each 
type and source of fill materials

iv Moisture content of fill before compaction

As per IS: 2720 B

Physical One in every 2000 cum for each 
type and source of fill materials

v

Dry density by core cutter method
As per IS: 2720 A Physical

One in every 500 SQM area of 
subgrade & 1000 SQM area of 

embankment  for each 
compacted layer.

6.2

i Aggregate Impact value

Agrregate Impact value Test Apparatus A

Physical One test per 1000 cum of Test 
aggregate

ii Grading

Set of IS Sieves B/A

Physical One test per 250 cum of 
aggregate

iii Flakiness index and elongation index
Flakiness test gauge B/A

Physical One test per 500cum of 
aggregate

iv Atterberg Limits of binding material

Atterberg limits determination A

Physical One test per 50 cum of binding 
material

v Atterberg Limits of  screenings

Atterberg limits determination A

Physical One test per 100cum of 
aggregate

vi Thickness of compacted course

As agreed / required A

Physical

6.3

As per Tech Specs and Const. Drawings, 
Section 900 of MORTH specification 5th Rev., 

IS 2720 (Pt.II)

As per Tech Specs and Const. Drawings, 
Section 900 of MORTH specification 5th Rev., 

IS 2720 (Pt. XXIX)

 Tech Specs and Const. Drawings

 Tech Specs and Const. Drawings

Tech Specs and Const. Drawings,SR

 Tech Specs and Const. Drawings,SR

As perTech Specs and Const. Drawings, 
Section 900 of MORTH specification 5th Rev. 

As perTech Specs and Const. Drawings, 
Section 900 of MORTH specification, 

As perTech Specs and Const. Drawings, 
Section 900 of MORTH specification 5th Rev. 

As perTech Specs and Const. Drawings, 
Section 900 of MORTH specification 5th Rev.

 Tech Specs and Const. Drawings 

 Tech Specs and Const. Drawings 

Tech Specs and Const. Drawings 

Steel windows / Grills/ Louver/ Rolling shutter

 Tech Specs and Const. Drawings

 Tech Specs and Const. Drawings

Steel doors 

Tech Specs and Const. Drawings,

Tech Specs and Const. Drawings

 Tech Specs and Const. Drawings

 Tech Specs and Const. Drawings,SR/LB

Bituminous Surfacing - Open graded premix carpet and Seal coat

As per Tech Specs and Const. 
Drawings,Section 900 of MORTH specification 

5th Rev., IS 2720 (Pt.VII)

Tech Specs and Const. Drawings 

FLOOR FINISHES AND ALIED WORKS

Tiles

Water Bound Macadam (Non-Bituminous) for base course and sub-base course 

As perTech Specs and Const. Drawings, 
Section 900 of MORTH specification 5th Rev. 

Construction of Sub-Grade and earthen/hard soulders
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i Bituminous material Various test as per MORTh A Physical/Third Party NABL Lab No. of samples per MORTH
Thickness of compacted course As agreed / required A Physical
Bituminous  course mix design As agreed / required A Physical

6.4
i Quality of binder Various test as per MORTh A Physical  No. of samples per MORTH

7.00 MMS PILING WORKS

i Coordinates of Pile Marking with Total station
B/A

Physical Each Pile

ii Drilling of Piles DTH/Auger B/A
Physical Each Pile

iii Dimensions of Pile Depth and Dia Sounding Chain and tourch A Physical Each Pile

iv Verticality Spirit Level A Physical Each Pile

v Pile cap Height & Dia Measuring Tape B Physical Each Pile

vi Verticality and alignment Spirit Level A Physical Each Pile

vii acceptance of pile and pile cap
Visually A

Physical Each Pile

Tech Specs or  Const. Drawings 

As perTech Specs and Const. Drawings.

As perTech Specs and Const. Drawings.

Tech Specs or  Const. Drawings 

Tech Specs or  Const. Drawings 

Tech Specs or  Const. Drawings 

Tech Specs or  Const. Drawings 

Tech Specs or  Const. Drawings 

Tech Specs or  Const. Drawings 

Tack Coat/ Prime coat/ fog coat
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ANNEXURE A 

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY 
(On non-Judic ial paper of appropriate value)  

Bank Guarantee No .
Date . 

To
(Employer’s Name and Address)
…………………………………………..
 
Dear Si rs,

In accordance with the terms and conditions of Invitation for Bids/Notice Inviting Tender 

No……………………………1(Tender Conditions), M/s.  …………………………………………………. having its 

registered office at …………………………………………2 (hereinafter referred to as the 'Tenderer'), is submitting 

its bid  for the work of .3 invited by ……………4.(name of the Employer) through its Unit at  

…………………(

The Tender Conditions provide that the Tenderer shall pay a sum of Rs ………………………. as Earnest Money 

Deposit in the form therein mentioned. The form of payment of Earnest Money Deposit includes Bank Guarantee 

executed by a Scheduled Bank.

In lieu of the stipulations contained in the aforesaid Tender Conditions that an irrevocable and unconditional 

Bank Guarantee against Earnest Money Deposit for an amount of ...........................5  ........................................... 

is required to be submitted by the Tenderer as a condition precedent for participation in the said Tender and the 

Tenderer having approached us for giving the said Guarantee,

we, the ............................................................................................[Name & address of the Bank] 

................................................................................................. having our Registered Office at 

………………….……………………………..(hereinafter referred to as the Bank) being the Guarantor under this 

Guarantee, hereby irrevocably and unconditionally      undertake to forthwith and immediately pay to the 

Employer without any demur, merely on your first   demand any sum or sums of Rs.       5  

............................................(in words Rupees..........................................) without any reservation, protest, and 

recourse and without the beneficiary needing to prove or demonstrate reasons for its such demand.

Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank 

under this guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding 

Rs. _______________ ________________________.

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes raised 

by the Vendor/Contractor/Vendors in any suit or proceeding pending before any Court or Tribunal, Arbitrator or 

any other authority, our liability under this present being absolute and unequivocal.
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The payment so made by us under this Guarantee shall be a valid discharge of our liability for payment 

hereunder and the Tenderer shall have no claim against us for making such payment.

We …………….. Bank further agree that the Employer  shall have the fullest liberty without our consent and 

without affecting in any manner our obligations hereunder to vary any of the terms and conditions of the said 

Tender or to extend the time of submission of from time to time or to postpone for any time or from time to time 

any of the powers exercisable by the Employer  against the said Tenderer and we shall not be relieved from our 

liability by reason of any such variation, or extension being granted to the said Tenderer or for any forbearance, 

act or omission on the part of the Employer  or any indulgence by the Employer  to the said Tenderer or by any 

such matter or thing whatsoever which under the law relating to sureties would but for this provision have effect 

of so relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the Bank 

as a principal debtor, in the first instance without proceeding against the Tenderer and notwithstanding any 

security or other guarantee that the Employer may have in relation to the Tenderer's liabilities.

This Guarantee shall be irrevocable and shall remain in force upto and including……………………………..6 and 

shall be extended from time to time for such period as may be desired by the Employer.  

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change of 

constitution or insolvency of the Tenderer but shall in all respects and for all purposes be binding and 

operative until payment of all money payable to the Employer in terms hereof. However, unless a demand or 

claim under this Guarantee is made on us in writing on or before the ………………………………. 7 we shall 

be discharged from all liabilities under this Guarantee.

We, ……………… Bank lastly undertake not to revoke this guarantee during its currency except with the 

previous consent of the Employer in writing.

Notwithstanding anything to the contrary contained hereinabove:

a) The liability of the Bank under this Guarantee shall not exceed………………5…..

b) This Guarantee shall be valid up to ………………6

c) Unless the Bank is served a written claim or demand on or before _____________7 all rights under this 

guarantee shall be forfeited and the Bank shall be relieved and discharged from all liabilities under this

guarantee irrespective of whether or not the original bank guarantee is returned to the Bank

We, _____________ Bank, have power to issue this Guarantee under law and the undersigned as a duly 

authorized person has full powers to sign this Guarantee on behalf of the Bank.

    For and on behalf of 

(Name of the Bank)

Date……………….

Place of Issue……………….
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DESCRIPTION UNIT QTY 

ITEM 
RATE

(Excluding 
GST)

Amount in               Rs.

1

Earth work in excavation by mechanical means (Hydraulic excavator) / manual 
means over areas (exceeding 30cm in depth. 1.5m in width as well as 10 sqm on 
plan) including disposal of excavated earth,lead upto 1.5km, lift upto 1.5m, disposed 
earth to be levelled and neatly dressed. All kinds of soil

cum 3735.50 128.02 478233.65

2

Earth work in excavation by mechanical means (Hydraulic excavator) / manual 
means over areas (exceeding 30 cm in depth, 1.5m in width as well as 10 sqm on 
plan) including disposal of excavated earth, lead upto 1.5km, lift unto 1.5 m, 
disposed earth to be levelled and neatly dressed. Ordinary rock

cum 74.71 248.13 18537.64

3

Earth work in excavation by mechanical means (Hydraulic excavator) / manual 
means over areas (exceeding 30 cm in depth, 1.5m in width as well as 10 sqm on 
plan) including disposal of excavated earth, lead unto 1.5km and lift unto 1.5 m, 
disposed earth to be levelled and neatly dressed. Hard rock (blasting prohibited)

cum 10.00 715.41 7154.08

4
Filling (borrowed approved soil) (excluding rock) in trenches, plinth, sides of 
foundations etc. in layers not exceeding 20cm in depth, consolidating each deposited 
layer by ramming and watering, lead up to 1.5km and lift upto 1.5 m.

cum 283.50 154.63 43838.17

5

Preparation and consolidation of sub grade with power road roller of 8 to 12 tonne
capacity after excavating earth to an average of 22.5 cm. depth, dressing to camber
and consolidating with road roller to achieve 95% or more of standard proctor's
MDD, including making good the undulations etc. and re-rolling the sub grade and
disposal of surplus earth with lead unto 1.5km.

Sqm 12180.00 110.35 1344087.36

6

Filling (borrowed approved soil) in layers not exceeding 20 cm in depth, breaking
clods, watering, rolling each layer with power roller of minimum 8 tonnes to
achieve 95% or more of standard proctor's MDD and dressing up, in
embankments for roads, flood banks, marginal banks, and guide banks etc., lead
upto 1.5km and lift unto 1.5 m (All kinds of soil)

cum 685.13 331.26 226957.25

7

Construction of granular subbase by providing close graded material conforming to
spec, mixing at OMG, carriage,lead&lift, spreading of uniform thickness motor
graded on prepared surface, compacted with vibratary power roller to achieve desire
density as per spec & instruction of enginer incharge

Cum 2801.40 1772.46 4965380.65

8 Supplying and stacking at site.63 mm to 45 mm size stone aggregate (WBM Gr-II) cum 957.00 1081.10 1034608.87

9
Supplying and stacking at site.53 mm to 22.4 mm size stone aggregate. (WBM Gr-
III)

cum 957.00 1231.82 1178855.57

10 Supplying and stacking at site. Stone screening 11.2 mm nominal size (Type B) cum 574.20 1392.86 799782.51

11 Supplying and stacking at site.Moorum cum 191.40 568.69 108846.88

12

Laying, spreading and compacting stone aggregate of specified sizes to WBM
specifications in uniform thickness, hand picking, rolling with 3 wheeled road /
vibratory roller 8-10 tonne capacity in stages to proper grade and camber, applying
and brooming requisite type of screening / binding material to fill up interstices of
coarse aggregate, watering and compacting to the required density .

cum 2009.70 540.14 1085527.40

13

Providing and applying tack coat using hot straight run bitumen of grade VG - 10,
including heating the bitumen, spraying the bitumen with mechanically operated
spray unit fitted on bitumen boiler, cleaning and preparing the existing road surface
as per specifications : On W.B.M. @ 0.75 Kg / sqm

sqm 12180.00 29.60 360528.00

14

2 cm premix carpet surfacing with 1.8 cum and 0.90 cum of stone chippings of 13.2
mm size and 11.2 mm size respectively per 100 sqm. and 52 kg. and 56 kg. of hot
bitumen per cum of stone chippings of 13.2 mm and 11.2 mm size respectively
including a tack coat with hot straight run bitumen including consolidation with road
roller of 6 to 9 tonne capacity etc. complete: (tack coat to be paid for
separately).With Refinery Modified Bitumen CRMB 55 conforming to IRC: SP: 53-
1999.

sqm 12180.00 129.96 1582912.80

15

Providing and applying tack coat using hot straight run bitumen of grade VG - 10
including heating the bitumen, spraying the bitumen with mechanically operated
spray unit fitted on bitumen boiler, cleaning and preparing the existing road surface
as per specifications : On bituminous surface @ 0.50 Kg / sqm.

sqm 12180.00 23.69 288519.84

A. Construction of Road, Culvert & Drain for 10 MWp Solar PV Plant  for GNFC, Charanka, Gujarat Solar 

Park, Gujarat.

 PRICE BID (10MW SPV)
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Sl.n
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DESCRIPTION UNIT QTY 

ITEM 
RATE

(Excluding 
GST)

Amount in               Rs.

A. Construction of Road, Culvert & Drain for 10 MWp Solar PV Plant  for GNFC, Charanka, Gujarat Solar 

Park, Gujarat.

16

Providing and laying seal coat of premixed fine aggregate ( passing 2.36 mm and
retained on 180 micron sieve) with bitumen using 128 kg of bitumen of grade VG -
10 bitumen per cum of fine aggregate and 0.60 cum of fine aggregate per 100 sqm
of road surface including rolling and finishing with road roller all complete.

sqm 12180.00 51.89 631995.84

17

Carriage and disposal of excavated earth/surplus earth as per site
condition/requirement as per direction of Engineer-in -charge. including loading,
unloading and stacking more than 1.5 KM

cum 1867.75 92.34 172475.51

18
 Providing and laying in position cement concrete of specified grade excluding the 
cost of centering and shuttering - All work up to plinth level 1:2:4 (1 cement : 2 
coarse sand : 4 graded stone aggregate 20 mm nominal size) 

cum 191.88 4779.18 917026.38

19
Providing and laying in position cement concrete of specified grade excluding
the cost of centering and shuttering - 1:3:6 (1 Cement : 3 coarse sand : 6 graded 
stone aggregate 20mm nominal size)

Cum 10.00 4406.41 44064.08

20
Providing and laying in position cement concrete of specified grade excluding
the cost of centering and shuttering - 1:4:8 (1 Cement : 4 coarse sand : 8 graded 
stone aggregate 20mm nominal size)

Cum 129.690 4075.88 528600.88

21

Random rubble masonry with hard stone in foundation and plinth including
levelling up with cement concrete 1:6:12 (1 cement : 6 coarse sand : 12
graded stone aggregate 20 mm nominal size) upto plinth level with Cement mortar 
1:6 (1 cement : 6 coarse sand)

cum 32.26 4309.04 138992.39

22
Pointing on stone work with cement mortar 1:3 (1 cement : 3 fine sand) Flush/ Ruled 
pointing

sqm 75.60 200.92 15189.55

23

Providing and laying in position machine batched and machine mixed design mix M-
25 grade cement concrete for reinforced cement concrete work, using cement 
content as per approved design mix, including pumping of concrete to site of laying 
but excluding the cost of centering, shuttering, finishing and reinforcement, 
including admixtures in recommended proportions as per IS: 9103 to accelerate, 
retard setting of concrete, improve workability without impairing strength and 
durability as per direction of Engineer-in-charge. All works upto plinth level.

cum 20.00 5630.10 112601.92

24
Steel reinforcement for R.C.C. work including straightening, cutting, bending, 
placing in position and binding all complete upto plinth level. Thermo-Mechanically 
Treated bars.

kg 500.00 58.78 29392.00

25
Centering and shuttering including strutting, propping etc. and removal of form for
:Foundations, footings, bases of columns, cover slabs etc. for mass concrete sqm 3801.79 200.54 762395.26

26

Steel work welded in built up sections/ framed work including cutting, hoisting, 
fixing in position and applying a priming coat of approved steel primer and Paint 
using structural steel etc. as required in gratings, frames, guard bar, ladder, railings, 
brackets, gates and similar works.

kg 100.00 92.22 9222.40

27
Providing and laying non-pressure NP3 class (medium duty) R.C.C. pipes with 
collars jointed with stiff mixture of cement mortar in the proportion of 1:2 (1 cement 
: 2 fine sand) including testing of joints etc. complete : 450 mm dia. R.C.C. pipe

meter 20.00 1636.02 32720.48

28
Providing and laying non-pressure NP3 class (medium duty) R.C.C. pipes with 
collars jointed with stiff mixture of cement mortar in the proportion of 1:2 (1 cement 
: 2 fine sand) including testing of joints etc. complete : 600 mm dia. R.C.C. pipe

meter 100.00 2101.12 210112.00

29
Providing and laying non-pressure NP3 class (medium duty) R.C.C. pipes with 
collars jointed with stiff mixture of cement mortar in the proportion of 1:2 (1 cement 
: 2 fine sand) including testing of joints etc. complete : 900 mm dia. R.C.C. pipe

meter 20.00 3305.53 66110.56

30 Brick work with common burnt brick with cement mortat 1:4 Cum 20.00 4488.88 89777.60

31 Finishing with 12mm thick cement plaster 1:6 Sqm 108.00 178.99 19331.14

INR 17,303,779TOTAL AMOUNT OF WORKS -PART-(A)( IN Rs) Excluding GST
APPLICBALE GST WILL BE PAID EXTRA AS PER TENDER TERMS
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S.NO DESCRIPTION UNIT QTY 

ITEM 
RATE

(Excludin
g GST)

Amount in         
Rs. (EXCL. GST)

1

Earth work in excavation by mechanical means (Hydraulic
excavator) /manual means over areas (exceeding 30cm in depth. 1.5
m in width as well as 10 sqm on plan) as per required
level/camber/gradient including, rolling and compacting the cut
surface to achieve 95% or more of standard proctor's MDD ,
disposal of excavated earth, lead upto 1500m and lift upto 1.5m,
disposed earth to be levelled and neatly dressed.( All kinds of soil)

cum 370.22 119.29 44165.23

2

Earth work in excavation by mechanical means (Hydraulic
excavator)/ manual means over areas (exceeding 30 cm in depth,
1.5 m in width as well as 10 sqm on plan) including getting out and
disposal of excavated earth lead upto 1500 m and lift upto 1.5 m, as
directed by Engineer-incharge. Ordinary rock

cum 25 231.21 5780.18

3
Supplying and filling in plinth with clean river sand under floors,
including watering, ramming, consolidating and dressing complete. cum 2.50 1281.20 3203.00

4

Supplying and filling with stone dust as CNS filling material below
tank raft, including watering, ramming, consolidating and dressing
complete. cum 81.748 721.60 58989.07

5
Supplying and stacking of hard stone (for stone pitching) 22.5 cm
thick at site.

cum 18.393 633.76 11656.91

6

Dry stone pitching 22.5 cm thick laid in courses and required
profile with hammer dressed stones having no side less than 15 cm,
with minimum depth of 20 cm including preparing the bedding
surface etc. all complete. (Payment for Stone to be made
separately).

sqm 81.748 319.64 26129.48

7

Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work up to
plinth level : 1:2:4 (1 cement : 2 coarse sand (zone-III) : 4 graded
stone
aggregate 20 mm nominal size).

cum 10.541 4453.32 46943.18

8

Providing and laying in position machine batched and machine
mixed design mix M-30 grade cement concrete for reinforced
cement concrete work for water retaining tanks, using cement
content as per approved design mix, including pumping of concrete
to site of laying but excluding the cost of centering, shuttering,
finishing and reinforcement, including plasticiser cum water
proofing cement additives in recommended proportions as per IS:
9103 to accelerate, retard setting of concrete, improve workability
without impairing strength and durability as per direction of
Engineer-in-charge. Cement brands ( ULTRATECH,SANGHI,
SIDHHI, ACC,JAYPEE CEMENT , Ambuja OPC, JK Lakshmi
Cement)

cum 60.142 5557.00 334208.06

 PRICE BID (10MW SPV)
B. CONSTRUCTION OF 1.0 L litre UNDER GROUND WATER TANK  for GNFC SOLAR POWER 

PLANT, Charanka , Gujarat.
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S.NO DESCRIPTION UNIT QTY 

ITEM 
RATE

(Excludin
g GST)

Amount in         
Rs. (EXCL. GST)

 PRICE BID (10MW SPV)
B. CONSTRUCTION OF 1.0 L litre UNDER GROUND WATER TANK  for GNFC SOLAR POWER 

PLANT, Charanka , Gujarat.

9

Providing and mixing integral crystalline admixture for
waterproofing treatment to RCC structures like basement raft,
retaining walls, reservior, sewage & water treatment plant, tunnels /
subway and bridge deck etc. at the time of transporting of concrete
into the drum of the ready-mix truck, using integral crystalline
admixture @0.80% (minimum) to the weight of cement content per
cubic meter of concrete) or higher as recommended by the
manufacturer's specification in reinforced cement concrete at site of
work. The material shall meet the requirements as specified in ACI-
212-3R-2010 i.e. by reducing permeability of concrete by more than
90%,compared with control concrete as per DIN 1048 and resistant
to 16 bar hydrostatic pressure. The crystalline admixture shall be
capable of self-healing of cracks up to a width of 0.50mm. The
work shall be carried out all complete as per specification and the
direction of the Engineer-in-charge. The product performance shall
carry guarantee for 10 years against any leakage. water proofing by
FOSROC or PIDILITE, SIKA

kg 163.586 254.00 41551.33

10

Steel reinforcement for R.C.C. work including straightening,
cutting, bending, placing in position and binding all complete upto
plinth level. Thermo-Mechanically Treated bars of grade Fe-500D
or more.(Make SAIL,TISCO,RINL,THERMAX ,
ELECTROTHREM)

KG 4811.349 54.78 263546.44

11
Centering and shuttering including strutting, propping etc. and
removal of form for all heights : Foundations, footings, bases of
columns, etc. for mass concrete

sqm 14.564 186.86 2721.45

12

Centering and shuttering including strutting, propping etc. and
removal of form for all heights : Walls (any thickness) including
attached pilasters, butteresses,
plinth and string courses etc.

sqm 197.616 399.70 78987.27

13

Centering and shuttering including strutting, propping etc. and
removal of form for all heights : Suspended floors, roofs, landings,
balconies and access
platform

sqm 77.648 454.64 35301.77

14

Centering and shuttering including strutting, propping etc. and
removal of form for all heights :Lintels, beams, plinth beams,
girders, bressumers and
cantilevers

sqm 32.625 362.14 11814.97

15
12 mm cement plaster finished with a floating coat of neat cement
of mix : 1:4 (1 cement: 4 fine sand) sqm 271.547 215.33 58472.67

16
12 mm cement plaster of mix : 1:4 (1 cement: 4 fine sand)

sqm 83.352 175.05 14591.07

17
Applying one coat of water thinnable cement primer of approved
brand and manufacture on wall surface : Water thinnable cement
primer

sqm 354.899 39.36 13968.81

18

Finishing walls with water proofing cement paint of required shade
: New work (Two or more coats applied @ 3.84 kg/10 sqm)-Make
asian ace paint 

sqm 354.899 59.86 21244.23

19

Painting with black anti-corrosive bitumastic paint of approved
brand and manufacture to give an even shade : Two or more coats
on new work Make-Berger/Asian paints sqm 83.352 69.57 5798.70
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(Excludin
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 PRICE BID (10MW SPV)
B. CONSTRUCTION OF 1.0 L litre UNDER GROUND WATER TANK  for GNFC SOLAR POWER 

PLANT, Charanka , Gujarat.

20

Structural steel work riveted, bolted or welded in built up sections,(
such as supply & fixing of CI rung work & puddle pipe work req.
dia) including cutting, hoisting, fixing in position and applying a
priming coat of approved steel primer all complete.

kg 750.000 66.75 50061.00

21

Painting with synthetic enamel paint of approved brand and
manufacture to give an even shade : Two or more coats on new
work .Make-Berger/Asian paints

sqm 75.000 79.74 5980.26

22

Providing and Placing in position suitable PVC water stops
conforming to IS:12200 for construction/ expansion joints between
two RCC members and fixed to the reinforcement with binding wire
before pouring concrete etc. complete : Serrated with central bulb
(225 mm wide, 8-11 mm thick)

meter 150.000 185.78 27866.88

23
Water supply for tank leakage test. Filling the tank with 150000
Litre water and keep it for 24 hrs

5000L 20.000 590.40 11808.00

24
Hire charges of Pump set of capacity 4000 litres/hour for draining
out the water after leakage test

day 5.000 459.20 2296.00

25

Providing and applying of swellable type water stop tape, 19mm x
25mm thick in linear meter (expansive nature) for construction
joints treatment of RCC structure, such as raft slab, retaining walls,
water storage tank and at the junctions of raft slab with the retaining
walls etc.. After cleaning the surface, one coat of required primer
for swellable water stop tape shall be applied throughout the length
of the joint @3.78 litre per 240 running meter. Over the primed
surface swellable type water stop tape shall be placed. The work
shall be carried out all complete as per specification and the
direction of the engineer-in-charge. The product performance shall
carry guaranteed for 10 years against any leakage

meter 150.000 362.24 54336.48

26

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes,
having thermal stability for hot & cold water supply including all
CPVC plain & brass threaded fittings This includes jointing of
pipes
& fittings with one step CPVC solvent cement, trenching, refilling
& testing of joints complete as per direction of Engineer in Charge

 40 mm nominal outer dia Pipes meter 5.000 352.11 1760.54
 100 mm nominal inner dia Pipes meter 5.000 1823.38 9116.92
 150 mm nominal inner dia Pipes meter 5.000 3819.13 19095.67

INR 1,261,396

INR 18,565,174

Plus applicable GST
NOTE:
1. CONTRACTOR SHOULD QUOTE PERCENTAGE (%) ABOVE/BELOW (OR) AT PAR TO TOTAL AMOUNT
2. QUOTED PERCENTAGE (%) IS APPLICABLE ON ALL ITEM RATES UNIFORMLY.

TOTAL AMOUNT OF WORK PART-(B) EXCLUDING GST 

TOTAL AMOUNT OF WORK PART-(A+B)  EXCLUDING GST 

QUOTE PERCENTAGE (%) ABOVE/BELOW (+/-) (OR) AT PAR TO TOTAL AMOUNT

QUOTED PERCENTAGE (%) IN WORDS ABOVE/BELOW (OR) AT PAR TO TOTAL AMOUNT
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