Wind Electric Generators & Water Business.
Bharat Heavy Electricals Limited, Ranipet - 632 406. Tamil Nadu. India.

TENDER NOTICE

Tender Specification : WEG & WB : O&M and W&W: Kadavakkallu 2018-2020 dt.12.12.2017

Name of Work:

Place of Work:

Providing Operation & Maintenance and Watch & Ward services at
M/s. BHEL, 4MW (16x250KW) windfarm at Kadavakallu,

Anantapur, Andhra Pradesh.

Kadavakallu, Anantapur district, Andhra Pradesh.

Earnest Money Deposit: Rs. (Rs. 1,06,310/-) One Lakh Six Thousand Three Hundred and
Ten only.
Duration of contract: 24 months.

Last date and time for
receipt of tender: 14.30 hrs on 08.01.2018

Tender opening date and time: 15.00 hrs on 08.01.2018

Tender specification No.:

12.12.2017

Type of Tender Open Tender , 2 Part Bid.

BHEL

FOR

Providing Operation & Maintenance and Watch & Ward services at

M/s. BHEL windfarm at Kadavakallu, Anantapur, Andhra Pradesh.

Contractor

WEG & WB: O&M and W&W: Kadavakallu: 2018-2020, dtd.
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Wind Electric Generators & Water Business. EirE;
Bharat Heavy Electricals Limited, Ranipet - 632 406. Tamil Nadu. India.

1.2

1.3

1.4

1.5

1.6

1.7

BHEL

GENERAL CONDITIONS OF CONTRACT
SECTION I - GENERAL INSTRUCTIONS TO TENDERERS

DESPATCH INSTRUCTIONS

This tender specification as a whole, duly furnishing all the details required and other
document as required in the following pages, shall be duly signed and sent in a sealed cover
addressed to AGM / WEG & WB, BHEL, RANIPET-632 406, duly super-scribing the
name of work as specified in the tender notice and the date of opening of tender.

Tenders submitted by post shall be sent by registered post with acknowledgement due or
courier service or in person, and shall be posted with due allowance for any postal delay.
Tenders received affter the due date and time of opening, are liable to be rejected.
Telegraphic / telex offers may not be considered.

Tenders shall be opened by authorised officer of BHEL, at AGM/WEG & WB Chamber at
the time and date as specified in the tender notice in the presence of such of those
tenderers or their authorised representatives who may be present.

The tenderers shall closely peruse all the clauses, specifications and drawings indicated in
the tender document before quoting. Should the tenderer have any doubt in the meaning of
any portion of the tender specification, or find discrepancies or omission in the drawings or
the tender document issued are incomplete or shall require clarification on any or the
technical aspects, scope of work, etc., he shall at once address the authority
inviting the tender for clarification before the submission of the tender. Every endeavour
is made to avoid any error which can materially affect the basis of the tender,
nevertheless, the successful fenderer shall take upon themselves to provide for the risk of
any error that may be subsequently discovered and shall make no claim on account thereof.

Tenderer must fill in all the schedules and furnish all the required information as per the
instructions given in various sections of the tender specification. Each page of the tender
specification must be signed and submitted along with the offers by the tenderer,
token of complete acceptance thereof. The information furnished shall be completed by
itself.

The tenderers should furnish the details regarding the statutory requirements like PF,
Insurance etc. for their employees, failing, which the tender may not be considered.

QUALIFICATION CRITERIA OF TENDERERS - Tenderers shall have the following
qualification criteria

(1). shall have annual average turnover of at least Rs 15.95 lakhs for a period of last 3years
ending on 31.03.2017 generated out of such Operation & Maintenance contract of wind
farms.

(2). "The vendor shall have the minimum experience of such Operation & Maintenance

contract of wind farms of in the last 7 years, ending on 30.11.2017, meeting any one of the
following three categories.”

Contractor
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Wind Electric Generators & Water Business. EirE;
Bharat Heavy Electricals Limited, Ranipet - 632 406. Tamil Nadu. India.

1.8

a) Three similar Operation & Maintenance contract of wind farms completed works each
costing not less than the amount equal to Rs. 21.26 Lakh.

(Or)
b) Two similar Operation & Maintenance contract of wind farms completed works each
costing not less than the amount equal to Rs. 26.58 Lakh.

(Or)
¢) One similar Operation & Maintenance contract of wind farms completed work costing not
less than the amount equal fo Rs. 42.52 Lakh.

"Similar work" means "Operation & Maintenance contract of wind farms”

Only tenderers who have previous experience of Operation & Maintenance of wind farms of
this nature and description detailed in this tender specification are expected to quote for
this work, duly attaching detailed experience along with this offer. Offers from tenderers
who do not have proven and established experiences in the field are not likely to be
considered.

2 DATA TO BE ENCLOSED

2.1

2.2

2.3

2.4

2.5

2.6

2.7

BHEL

Full information shall be given by the tenderer in respect of the following. Non-
submission of the information may lead fo rejection of the offer.

FINANCIAL STATUS Information required in Annexure-B, i.e. audited profit and loss
account for last 3 years shall be furnished by the tenderer along with the offer.

PREVIOUS EXPERIENCE - A statement giving particulars duly supported by documentary
evidence of the various services rendered for each similar work by the tenderer, indicating
the particulars, value of each work, the site location, the duration, and date of completion.
Also a list of site locations, particulars, value of various services that are under progress.
Information required in Annexure-C shall be furnished by the tenderer along with the
offer.

ORGANISATION CHART - The organisation pattern with designations and names, that is
presently available with him and that will be employed by the tenderer for this work shall
be furnished along with Annexure-D.

A copy of the Power of Attorney shall also be attached, in case the tender is signed by an
individual other than the sole proprietor (If it is a Company or Firm etc. Director /
Managing Partner as the case may be required to sign.)

IN CASE OF AN INDIVIDUAL - His full name, address and nature of business shall be
indicated.

IN CASE OF PARTNERSHIP FIRMS - The names of all the partners and their addresses
are furnished along with a copy of the partnership deed / instrument of partnership duly
certified by Notary Public shall be enclosed.

IN CASE OF COMPANIES - Date and place of registration including date of

commencement certificate are to be furnished. In case of public companies, certified
copies of Memorandum and Articles of Association are also to be furnished.

Contractor
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Wind Electric Generators & Water Business. ELCEaS
Bharat Heavy Electricals Limited, Ranipet - 632 406. Tamil Nadu. India.
2.8  Nature of business carried on by the company and the provisions of the Memorandum
relating thereof shall be furnished.

2.9  Names and particulars including addresses of the Directors and their previous experiences
shall be furnished.

2.10 In addition to the above the particulars required in various annexure (A to F) shall also be
furnished.

NOTE: All the data required to be enclosed with the tender need to be furnished neatly typed,
signed and stamped in the formats wherever given, failing which the tender may be considered as
incomplete and is liable to be rejected. Documentary evidence, wherever necessary also needs to be
enclosed.

3 EARNEST MONEY DEPOSIT

3.1 Every tender must be accompanied by earnest money deposit in any one of the following
forms only. EMD in any other form will not be accepted.

3.1.1 Demand Draft drawn in favour of Bharat Heavy Electricals Ltd., Ranipet, payable at SBI,
BHEL Project branch, (branch code 7013) M.R. Puram only.

3.1.2 Pay order in favour of Bharat Heavy Electricals Ltd., Ranipet.

3.1.3 Note: BHEL has now made arrangements for payment of EMD thru' Online. The steps to
make online payment is detailed as below:

1) Visit https://www.onlinesbi.com/prelogin/icollecthome.htm

2) Click 'Proceed' button

3) Select 'Tamilnadu’ in the drop down menu under ‘State of Corporate/Institution*"

4) Select 'PSU-PUBLIC SECTOR UNDERTAKING' in the next drop down menu under * Type
of Corporate/Institution”

5) Click 'Go’ button

6) Select 'BHEL BAP RANIPET in the drop down menu under "PSU-PUBLIC SECTOR
UNDERTAKING'

7) Click 'Submit' Button

8) Select 'EMD ' in the drop down menu under * Select Payment Category’

9) Now Fill in the required details and ensure correctness of data filled. Ensure that you
are entering correct enquiry/tender number and other details correctly.

10) Make payment for EMD as required in tender after entering the details and enclose

copy of receipt along with tender documents.

3.2  Tenders received without earnest money in full in the manner prescribed above are liable to
be rejected.

3.3  The earnest money deposit of the successful tenders had it been paid in Pay order / D.D
will be retained towards part of security deposit.

3.4 In the case of unsuccessful tenderers, the earnest money will be normally refunded within
15 days of award of work to the successful tenderer. EMD shall not carry any interest.

BHEL Contractor
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Wind Electric Generators & Water Business. EirE;
Bharat Heavy Electricals Limited, Ranipet - 632 406. Tamil Nadu. India.

3.5

3.5.1

3.5.2

353

3.6

3.7

BHEL reserves the right of forfeiture of earnest money in case the successful tenderer.

Fails Yo communicate unqualified acceptance of Letter of Award within 15 days of date of
Letter of Award.

Fails to start the work as may be indicated in the Letter of Award.

After opening of tender, revokes / withdraws his tender within the validity period of
revises / alters his earlier quoted rates / conditions.

If only a part of the work included in the tender has been awarded to the tenderer, the
amount of EMD to be forfeited will be based on the value of the contract as awarded.

Proof of MSE Certificate:

If vendor have their MSE Certificate, EMD need not to pay for this work.

MSE suppliers can avail the intended benefits only if they submit along with the offer,
attested copies of either EM II certificate having deemed validity (Five years from the
date of issue of acknowledgement in EM-IT) or valid NSIC certificate or EM-ITI certificate
along with attested copy of a CA certificate ( as below) where deemed validity of EM II
certificate of five years has expired) applicable for the relevant financial year (latest
audited). Date to be reckoned for determining the deemed validity will be the last date of
bid opening (Part 1 in case of two part bid). Non submission of such documents will lead to
consideration of their bid at par with other bidders. No benefit shall be applicable for this
enquiry if any deficiencies in the above required documents are not submitted before price
bid opening. If the tender is fo be submitted through e-procurement portal, then the
above required documents are to be uploaded on the portal.

Documents should be notarized or attested by a Gazettes officer.

All MSE suppliers shall continue to be in PMD with MSE status based on the EM II
certificate or valid NSIC certificate. Any new supplier will be eligible for registration with
BHEL as MSE supplier provided at least any one of the following documents are submitted
along with application for registration.

a) Valid NSIC certificate or

b) Entrepreneurs Memorandum part II (EM II) certificate (valid based on deemed
validity of 5 years ) or

¢) EMII certificate along with attested copy of CA certificate (as per prescribed format
as below applicable for the relevant financial year (Latest audited), where the deemed
validity of EM II is over.

However credentials of all MSE suppliers will be verified before considering the intended benefits
for MSE suppliers as per clause 9ii) at the time of tender evaluation.

BHEL

Contractor
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Wind Electric Generators & Water Business. EirE;
Bharat Heavy Electricals Limited, Ranipet - 632 406. Tamil Nadu. India.

Certificate by Chartered Accountant on Letter head

This 1S 10 Certify That M/S. et ees et ses st sss s

(hereinafter referred to as 'Company’ ) having its registered office at ... is
registered under MSMED Act 2006, (Entrepreneur memorandum No (Part II) .........cvvrenne. dt.
........................ €ategory ........eeseeneneenenene.(Micro/small). (Copy enclosed).

Further verified from the Books of Accounts that the investment of the company as per the latest
audited financial year ..........cccccc..... as per MSMED Act 2006 is as follows:

1. For Manufacturing Enterprises: Investment in plant and machinery ( i.e. original cost
excluding land and building and the items specified by the Ministry of Small Scale
Industries vide its notification No. S.0. 1722 (E) dated October 5, 2006.

2. For Service Enterprises: Investment in equipment (original cost excluding land and
building and furniture, fittings and other items not directly related to the service
rendered or as may be notified under the MSMED Act,2006.

The above investment of Rs....ivnnnnee. Lacs is within permissible limit of
RS .o Lacs for ... Micro/small(Strike off which is not applicable)
Category under MSMED ACT 2006.

Or
The Company has been graduated from its original category (Micro / Small) (Strike off which is not
applicable) and the date of graduation of such enterprise from its original category is
........................ (dd/mm/yyyy) which is within the period of 3 years from the date of graduation of
such enterprise from its original category as notified vide S.o. No. 3322(E) dated 01.11.2013
published in the gazette notification dated 04.11.2013 by Ministry of MSME.
Date:
(Signature)
Name:
Membership number: Signature of the Tenderer with seal

(Authorized Signatory)
Seal of Chartered Accountant:

BHEL Contractor
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Wind Electric Generators & Water Business. EirE;
Bharat Heavy Electricals Limited, Ranipet - 632 406. Tamil Nadu. India.

4 AUTHORISATION AND ATTESTATION

4.1

Tenders shall be signed by persons duly authorised / empowered to do so. Certified copies
of such authority and relevant document shall be submitted along with the tenders.

5 VALIDITY OF OFFER

5.1

The rates in the tender shall be kept open for acceptance for a minimum period of six
months from the date of opening of tenders. In case the Bharat Heavy Electricals Limited
calls for negotiations, such negotiations shall not amount to cancellation or withdrawal of
the original offer, which shall be binding, on the tenderers. Once the contract is awarded,
the rates quoted by the successful tenderer in his tender as accepted shall be valid, and
binding until the entire work is completed and final bill is paid.

6 EXECUTION OF CONTRACT

6.1

The successful renderer's responsibility under this contract commences from the date of
issue of Letter of Award, by Bharat Heavy Electricals Limited. The successful tenderer
shall be required to execute an agreement in the prescribed form with the BHEL within a
reasonable time after the acceptance of his tender and in any case before submitting the
first bill for payment. The expenses for completion, stamping and registration of the
agreement with prescribed authority, if necessary, shall be borne by the contractor.
However the contract would be awarded to the successful tenderer with a provision of
short closure of the contract / with reduction in supply of manpower, depending upon the
actual site requirements.

7 SECURITY DEPOSIT

7.1

7.2

7.3

7.3.1

7.3.2

7.3.3

BHEL

Upon acceptance of tender, the successful tenderer within the time specified in the letter
of intent must deposit the required amount of security deposit for satisfactory
execution of work.

The total amount of security deposit will be 5% of the contract value.
The total security deposit may be deposited in any one of the following forms:

pay order, demand draft in favour of BHEL, Ranipet - 6, local cheques of scheduled
banks (subject to realisation) within the time limit stipulated in the letter of award.

Securities available from Post Offices such as National Savings Certificates, Kisan Vikas
Patras, etc. Certificates should be held in the name of the contractor furnishing the
security and duly pledged in favour of BHEL and discharged on the back.

Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the
Companies Act subject to a maximum of 50% of the total security deposit value. Balance
50% has to be remitted either in cash or in the other form of security. For MSE Vendors,
since there is no EMD remittance, they have to remit 100% security deposit in the form of
Bank Guarantee. The bank guarantee format should have the approval of BHEL. Bank
guarantee furnished fowards security deposit, shall be kept valid by proper renewal until
the expiry of 6 months after the said work is actually completed. The Bank guarantee
submitted against security deposit from contractors shall be obtained only from any one of
the following list of consortium banks (list is attached)

Contractor
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Wind Electric Generators & Water Business. Eirkic
Bharat Heavy Electricals Limited, Ranipet - 632 406. Tamil Nadu. India.
7.3.4 Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined

in the Companies Act. The FDR shall be in the name of the contractor, A/C BHEL, duly
discharged at the back.

7.3.5 The earnest money deposit of the successful tenderer can be retained as part of security
deposit. However, he shall at once pay the difference, if any, between the EMD and 50 % of
the security deposit as mentioned in the Letter of Award, in cash at Cash Office, BHEL,
Ranipet and the remaining 50% can be recovered by deduction from running bills @ 10% of
the each running bill till the full security deposit is made up.

7.4  If the value of work done at any time exceeds the accepted agreement value, the security
deposit shall be correspondingly enhanced and the extra security deposit shall be
immediately deposited by the contractor or recovered from payments due to him.

7.5  Failure to deposit the security deposit within the stipulated time may lead to forfeiture of
earnest money deposit and cancellation of the award of work.

7.6  BHEL reserves the right to forfeit the security deposit in addition to the other claims and
penalties in the event of contractor's failure to fulfil any of the contractual obligations or
in the event of termination of contract as per terms and conditions of contract. In addition,
BHEL reserves the right to set off the security deposit, against any claims of any
other contracts with BHEL.

8 RETURN OF SECURITY DEPOSIT

8.1  If the contractor fully performs and completes the work in all respects to the entire
satisfaction of BHEL, presents an absolute 'No Demand Certificate' in the prescribed form
and returns properties belonging to BHEL handed over, lent or hired by him, for carrying
out the said works, security deposit will be released to the contractor after deducting all
costs of expenses or other amounts that are to be paid to BHEL under this or other
contracts entered into with the contractor. I+ may be noted that in no case the security
deposit shall be refunded / released before passing of final bill.

8.2  No interest shall be payable by BHEL on Earnest Money / Security Deposit, if applicable, or
any money due to the Contractor by BHEL.

9 REJECTION OF TENDER AND OTHER CONDITIONS

9.1  The acceptance of tender will rest with BHEL, which does not bind itself to accept the
lowest tender or any tender and reserves to itself full rights for the following without
assigning any reasons whatsoever.

9.1.1 To reject any or all of the tenderers.

9.1.2 Either of the contingencies stated above to modify the time for completion suitably.

9.2  Canvassing in any form, in connection with tender is strictly prohibited and the tender
submitted by the contractors who resort to canvassing will be liable for rejection.

9.3  Conditional or un-witnessed fenders, tenders containing absurd or unworkable rates and

amounts and tenders, which are incomplete and otherwise considered defective and tenders
not in accordance with the tender conditions, specifications, etc., are liable to be rejected.

BHEL Contractor
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Wind Electric Generators & Water Business. EirE;
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9.4

9.5

9.6

9.7

9.8

9.9

9.10

BHEL

If a tenderer expires after the submission of his tender or after the acceptance of his
tender BHEL may, at their discretion, cancel such tender. If a partner of a firm expires
after the submission of the tender or after the acceptance of the tender BHEL may cancel
such tender at their discretion unless the firm retains its character.

BHEL will not be bounded by any power of attorney granted by the tenderer or by changes
in the composition of the firm made after the execution of the contract. They may however
recognise such power of Attorney and changes after obtaining proper legal advice, the cost
of which will be chargeable to the contractor concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right
to reject such tender at any stage or to cancel the contract, if awarded. The earnest
money / security deposit / any other money due shall also be forfeited.

Tenders not submitted in the prescribed forms are liable to be rejected.

Should a tenderer or contractor or in the case of the firm or company, one or more of its
partners / share holders / Directors have a relation or relations employed in BHEL, the
authority inviting tender shall be informed of the fact along with the offer, failing which
BHEL may, at its sole discretion reject the tender or cancel the contract and forfeit EMD
/ security deposit amount or both.

This tender specification shall be deemed to form an integral part of the contract to be
entered into for this work.

The successful tenderer shall not sub-contract the part or complete work detailed in the

tender specification undertaken by him without written permission of BHEL. The tenderer
is purely responsible Yo BHEL for the work awarded fo him.

Contractor
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Wind Electric Generators & Water Business. s
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SECTION - II

10 DEFINITIONS:
The following terms shall have the meaning hereby assigned to them except where the context
otherwise requires.

10.1 BHEL or (B.H.E.Ltd) shall mean Bharat Heavy Electricals Ltd. A company registered under
Indian Companies Act 1956, with its Registered Office at BHEL House, Siri Fort, New Delhi
-110 049 or its Authorised Officers or its Resident Engineer or other employees authorised
to deal with any matters with which these persons are concerned on its behalf.

10.2 Executive Director/6Group General Manager/General Manager shall mean the officer in
administrative charge of contracting unit of BHEL.

10.3 'Engineer' or 'Engineer in-charge' shall mean Engineer who is in-charge for the works
referred to in WEG Department. The term also includes 'Project Manager', 'Resident
Manager', 'Site Engineer', 'Resident Engineer', 'Site in-charge' and 'Assistant Site
Engineer' of BHEL at the site as well as the Officers in-charge at Head Office.

10.4 'Site' shall mean the place or places at which the plants/equipment are to be serviced as
per the specification of this contract.

10.5 ‘Clients of BHEL' or 'Customer' shall mean the Project authorities to whom BHEL is
supplying the equipment.

10.6 'Contractor' shall mean the individual, firm or company who enters into this contract with
BHEL & shall include their executors, administrators, successor, and permitted assignees.

10.7 ‘'Contract' or 'contract document' shall mean and include the agreement of work order,
the accepted appendices of rates, schedules, quantities, if any and general conditions of
contract, the special conditions of contract, instructions to tenderers, the drawings, the
technical specifications, the special specifications, if any, the tender documents and the
letter of intent /acceptance letter issued by BHEL. Any conditions or terms stipulated by
the contractor in the tender document or subsequent letters shall not form part of the
contract unless specially accepted in writing by BHEL, in the Letter of Award and
incorporated in the agreement.

10.8 ‘'General and special conditions of contract' shall mean the ‘instructions to tenderers,
general and special conditions of contract' pertaining to the work, for which the tenders
are called for.

10.9 'Tender specifications' shall mean the specific conditions, technical specifications,
appendices, site information and drawings pertaining to the work in which the tenderers are
required to submit their offer.

10.10 'Tender Document' shall mean the general and special conditions of contract, tender
specification, related annexure and scope of work.

10.11 'Letter of Award' shall mean the intimation by a letter to the tenderer that the tender
has been accepted in accordance with provisions contained in that letter. The responsibility
of the contractor commences from the date of issue of this letter and all the terms and
conditions are applicable from this date.

BHEL Contractor
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10.12

10.13

10.14

10.15

10.16

10.17

10.18

10.19

10.20

10.21

‘Completion time' shall mean the period by date specified in the acceptance of tender or
date mutually agreed upon for handing over of the equipment / plant which are found
acceptable by the Engineer, being of required standard and confirming to the specifications
of the contract.

'Plant’ shall mean the entire assembly of the plant and equipment covered by the contract.

'Equipment’ shall mean all equipment, machinery, materials, structural, electrical and other
components of the plant covered by the contract.

‘Tests' shall mean and include such test or tests to be carried out on the part of the
contractor as prescribed in the contract or considered necessary by BHEL in order to
ascertain the efficiency of the contract work or part thereof.

‘Approved’, 'Directed’, or 'Instructed’ shall mean approved, directed or instructed by
BHEL.

'Work or contract work' shall mean and include supply of all categories of labour specified,
consumables, tools and tackles required, site transportation, handling, stocking, storing,
erecting, testing, operating, maintaining and commissioning of the equipment to the entire
satisfaction of BHEL.
'Singular, Plural, etc.' shall mean works carrying singular number shall also include plural
and vice-versa, where the context so requires. Words importing the masculine gender shall
be taken to include the feminine gender and words importing purpose shall include any
company or association or body or individuals, whether incorporated or not.

'Headings' shall be the headings in these general conditions are solely for the purpose of
facilitating reference and shall not be deemed to be part thereof or be taken into
consideration in the interpretation or construction thereof or of the contract.

'Month' shall mean calendar month.

'Writing' shall include any manuscript typewritten or printed statement under the
signature of BHEL.

11 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION

11.1

The contract shall be governed by the law for the time being in force in the Republic of
India, and shall be subjected to jurisdiction of the courts having jurisdiction over
RANIPET, VELLORE district, Tamil Nadu.

12 ISSUE OF NOTICE

12.1

The contractor shall furnish to BHEL engineer the name, designation and address of his
authorised agent and all complaints, notices, communication and reference shall be deemed
to have been duly given to the contractor or his authorised agent or left or posted to the
address of either the contractor or his representative and shall be deemed to have been so
given in the case of posting on the day on which they would have reached such address in
the ordinary course of post or on which they were so delivered of / or left.

13 USE OF LAND

13.1

BHEL

No land belonging to BHEL or their customer or under temporary possession of BHEL shall
be occupied by the contractor without the written permission of BHEL.

Contractor
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14 COMMENCEMENT OF WORKS
14.1 The contractor shall commence the works within the time indicated in the letter of Intent
from BHEL and shall proceed with the same with due expedition immediately.

14.2 TIf the successful tenderer fails to start the work within the stipulated time, BHEL, at its
sole discretion will have the right to cancel the contract. His earnest money and / or
security deposit with BHEL will stand forfeited without further reference to him without
prejudice to any and all of BHEL's other rights and remedies in this regard.

14.3 All the works shall be carried out under the direction and to the satisfaction of BHEL,
failing which the contract may be terminated, bills may not be passed or deductions may be
made as deemed fit.

14.4 The serviced /constructed plant or work performed under this contract shall be taken over
when it has been completed in all respects and/or satisfactorily put into operation at site.

14.5 The actual date of commencement of work has to be intimated to the office of the AGM /
NP WEG, BHEL, Ranipet 632 406, through BHEL site in-charge. The entire operation and
maintenance due in that contract period should be completed in all respects and the WEGs
and the windfarm are to be handed over to BHEL / Customer.

14.6 Communication, if any, o AGM / NP - WEG . shall be sent through BHEL site in-charge and
all letters and bills received at BHEL, Ranipet without site in-charge's signature will not be
honoured.

15 LABOUR

15.1 The contractor shall employ labour in sufficient number of people / work force and should
have valid license for execution of contract. The contractor shall comply with all labour laws
in force from time to time. (Please see Annexure - I)

16 MODE OF PAYMENT AND MEASUREMENT OF THE WORK COMPLETED

16.1 All payments due to the contractor shall be paid by Electronic transfer of funds. All the
tenderers shall fill up the required E-Transfer/RTGS format enclosed along with the
tender document issued to them which will be used for returning the EMD or effecting the
monthly payment as the case may be. 95% of monthly bill only will be paid every month and
the balance 5% payment will be released upon receipt of 5% bill after the contract period
within 3 months.

16.2 For running bill payment - The contractor shall present detailed measurement working
sheets, in five copies, duly indicating all relevant details based on technical documents and
connected drawings for work done during the month/period under various categories in line
with terms of payment as per letter of award. The basis of arriving at the quantities /
weight shall be the relevant documents and drawings released by BHEL. The payment will be
made based on the bills raised once in a month on BHEL's terms of payment by e-payment,
after deducting the charges for e-payment.

16.3 Bill no. as declared to respective jurisdictional central excise office, GST registration no.,

jurisdictional central excise address, PAN number and nature of service provided, should be
compulsorily pre-printed on the bills.

BHEL Contractor
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16.4

16.5

16.6

16.7

16.8

16.9

16.10

16.11

16.12

16.13

These measurement-working sheets will be checked and vetted by BHEL Engineers.
Quantity and percentage eligible for payment under various groups shall be decided by
BHEL Engineers. The abstract of quantities and percentage so arrived based on the terms
of payment shall be entered in measurement book and signed by both the parties.

Based on the above quantity, contractor shall prepare the bills in prescribed proforma and
workout their financial value. These will be entered in measurement book, signed by both
the parties, and paid after duly effecting recoveries due. Five sets of bills are to be
submitted to the BHEL Site in-charge for certification along with the copies of challans for
payments made by the contractor during the preceding month tfowards EPF, ESI, insurance,
GST, declaration form, attendance sheet duly certified by BHEL Site in-charge, proof of
salary paid to contractor's employees, etc. Bills without BHEL Site-in-charge certification
and above-mentioned document shall not be processed and the same will be returned.

All recoveries due from the contractor for the month / period shall be effected in full
from the corresponding running bills unless specific approval from the
competent authorities is obtained otherwise.

Measurement shall be restricted to that for which it is required to ascertain the financial
liability of BHEL under this contract.

The measurement shall be taken jointly by persons duly authorised on the part of BHEL and
by the contractor.

The contractor shall bear the expenditure involved, if any, in making the measurement. The
contractor shall, without extra charges, provide all the assistance with appliances and other
things necessary for measurement.

If at any time due to any reason, whatsoever, it becomes necessary to re-measure the work
done in full or in part, the expenses towards such re-measurement shall be borne by the
contractor.

Passing of measurements as per bills does not amount to acceptance of the completion of
the work mentioned. Any left out work has to be completed, if pointed out by BHEL later.

Final measurement bill shall be prepared in the final bill proforma prescribed for the
purpose based on the certificate issued by BHEL engineer that entire work as stipulated in
the tender specification has been completed in all respects to the entire satisfaction of
BHEL.

In addition, the contractor shall produce '‘No Due' and '‘No Demand' certificates in the
proforma issued by BHEL. All the tools and tackles loaned to them should be returned in
condition satisfactory to BHEL within a reasonable time after completion of work before
submitting the final bill. After payment of final bill, security deposit shall remain unpaid
which shall be released in accordance with clause 23. The final bill quantities and financial
value shall also be entered in measurement book and signed by both the parties to the
contract.

17 RIGHTS OF BHEL
BHEL reserves the following rights in respect of this contract without entitling the contractor
for any compensation.

BHEL
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17.1

17.2

17.3

17.4

To get the work done through other agency at the risk and the cost of the contractor, in
the event of contract's poor progress or inability to progress the work, persistent
disregards to instructions of BHEL, assignment fransfer, subletting of the contract without
permission of BHEL, non-fulfilment of any contractual obligation etc. and to recover
compensation for such losses from the contractor including BHEL's supervision charges and
overheads from security deposit / other dues.

To withdraw any portion of work and / or to restrict / alter quanta of work as indicated and
get it done through other agency and / or with other departmental labour to suit BHEL's
commitment to its customer or in case BHEL decides to advance the date of completion due
to other emergency reasons / BHEL's obligation to its customer.

To terminate the contract and ban the contractor from applying for any future contracts
for a period of 3 years, if any employee/labourer working in the contract is found involved
in corruption activities.

To terminate the contract after due notice of one month to cause forfeiture of security
deposit and recover the loss sustained in getting the balance work done through other
agencies in addition to liquidated damages in the event of:

17.4.1 Contractor's continued poor progress.

17.4.2 Withdrawal from or abandonment of the work before completion of the work.

17.4.3 Corrupt act of contractor.

17.4.4 Insolvency of the contractor.

17.4.5 Persistent disregards to the instructions of BHEL.

17.4.6 Assignment transfer, sub-letting of the contract without BHEL's permission.

17.4.7 Non-fulfilment of any contractual obligation.

17.5

17.6

17.7

17.8

BHEL

To recover any money due from the contractor, from any money due fo the contractor
under this contract or any other contract or from the security deposit.

To claim compensation for losses sustained including BHEL's supervision charges and
overheads for completion on termination of contract and to impose penalty for delay in
completion of the work at the rate of 0.5% of the contract value per week of delay or part
thereof subject to ceiling of 10% of the contract value.

To terminate the contract or fo restrict the quantum of work and pay for the portion of
work executed in case BHEL's contracts with their customers are terminated for any
reason.

To effect recovery from any amount due to the contractor under this or any other contract

or in any other form, the money BHEL is forced to pay to any body, due to contractor's
failure to fulfil any of his obligation.

Contractor
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17.9 To restrict or increase the quantity and nature of work to suit site requirements since the

tender specification is based on preliminary documents and quantities furnished there
in are indicative and approximate and the rates quoted shall not be subject to revision.

17.10 To deploy BHEL's fitters, welders, operators and technicians in case of emergency / poor
progress / deficiency in skill on the part of employees of contractor and to recover the
expenditure on account of the same from contractor's bills.

17.11 While every endeavour will be made by BHEL, they cannot guarantee uninterrupted work to
the contractor due to conditions beyond their control. Contractor will not be entitled for
any compensation / extra payment on his account.

17.12 1In case of any dispute of any nature, the decision of BHEL shall be final and binding on the
contractor.

18 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS,
EMPLOYMENT OF WORKERS ETC.,

The following are the responsibilities of the contractor in respect of observations of local laws,

employment of personnel, payment of taxes efc.

18.1 As far as possible unskilled workers shall be engaged from the local areas in which the work
is being executed.

18.2 The contractors at all fimes during the continuance of this contract shall, in all his dealings
with local labour for the time being employed on or in connection with the work, have
due regard to all local festivals religious and other customs.

18.3 The contfractor shall comply with all state and central laws, statutory rules, regulations, etc.
inclusive of those regarding labour and industrial laws which are applicable from time to
time and they shall comply with the provisions of the said labour legislation, rules and
regulations framed under the provisions of the Employees Provident Fund and Miscellaneous
Provisions Act 1952,

18.4 The contractor shall pay all taxes, fees, license charges deposits, duties, tools, royalty
commissions or other charges, which may be chargeable on account of any of
his operations in execution of the contract. In case BHEL is forced to any of such taxes,
BHEL shall have the right to either recover the same from the contractor from his bills or
otherwise as deemed fit.

18.5 While BHEL would pay the inspection fees for C.EI.G / D.E.IG, all other arrangements for
the visits periodically by Inspector to site, inspection certificate etc., will have to be made
by the contractor. However BHEL will not make any payment in connection with contractor's
employee's qualification / re-qualification tests etc.

18.6 The contractor shall be responsible for provision of health and sanitary arrangements
(more particularly described in Contract Labour Regulation & Abolition Act) safety

precautions etc., as may be required for safe and satisfactory execution of the contract.

18.7 The contractor shall be responsible for pay 15 days EL payment for each employee in every
year including adequate medical facilities for the personnel employed by him.

BHEL Contractor
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18.8

18.9

18.10

18.11

18.12

18.13

18.14

18.15

18.16

18.17

BHEL

It is the responsibility of the contractor to see that personnel employed by him are
equipped with proper uniform, safety shoes, search lights with batteries, rain coats,
umbrella etc., for safe and effective execution of contract.

The contractor shall be responsible for the proper behaviour and observance of all
regulations by the staff employed by him.

The contractor shall ensure that no damage is caused to any person / property of other
parties working at site. If any such damage is caused it is the responsibility of the
contractor to make good the losses or components for the same. In case of failure to do
so by the contractor BHEL shall carry out the same and the expenditure incurred will be
recovered the running bills of the tenderer.

All the properties / equipment / components of BHEL their client loaned with or without
deposit to the contractor in connection with the contract shall remain the properties of
BHEL / their client. The contractor shall use such properties for purpose of execution of
their contract. All such properties / equipment / shall be deemed to be in good
condition when received by the contractor unless he notifies within 24 hours to the
contrary. The contractor shall return them in good condition as and when required by BHEL
/ their client. In case of non-return, loss, damage, repairs etc. the cost thereof, as may
be fixed by the site Engineer, will be recovered from the contractor.

It is not obligatory on the part of BHEL to supply any tools and tackles or other materials
other than those specifically agreed to do so by BHEL.

The contractor shall fully indemnify BHEL against all claims of whatsoever nature arising
during the course of operation, maintenance, servicing and performing work under the
contract.

In case the contractor is required to undertake any work outside the scope of this contract
the rate payable shall be those mutually agreed upon.

Any delay in completion of works / non-achievement of periodical targets, due to reasons
attributable to contractor, the same will have to be compensated by the contractor either
by increasing manpower and resources or by working extra hours and /or by working more
than one shift. All these are to be carried out by the contractor at no extra cost.

The contractor shall arrange and co-ordinate his work in such a manner as to cause no
hindrance to other agencies working in the same premises.

All safety rules and codes applied by the client / BHEL at site shall be observed by the
contractor without exception. The confractor shall be responsible for safety of
the equipment, material and works to be performed by him and shall maintain all light,
fencing guard signs etc., or other protection necessary for the purpose. Contractor shall
also take such additional precautions as may be indicated from time to time by the Engineer
with a view to prevent pilferage, accidents, fire hazards and due precautions shall be taken
against fire hazards and atmospheric conditions. Suitable number of clerical staff, watch
and ward, store keeper to take care of equipment, materials and maintenance / servicing
tools and tackles shall be posted at site by the contractor till the completion of the work
under this contract. The contractor shall arrange for such safety devices as are necessary
for such type of work and carry out the requisite site tests of handling equipment, lifting
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18.18

18.19

18.20

18.21

18.22

18.23

18.24

18.25

18.26

18.27

tools, tackles etc., as per prescribed standard and practices. No extra amount shall be
claimed by the contractor for the above such works.

The contractor will be directly responsible for payment of wages to his workers. A pay roll
sheet giving all the type of payments given to the worker and duly signed by the
contractor's representative should be furnished to BHEL site office on or before 15th of
every succeeding month. The daily attendance particulars shall be submitted o BHEL-Site
Incharge for verification. The contractor shall also ensure payment of - salary as per
minimum wages Act of the state, employer’s share of PF, deduction of employee's PF share
for payment of EPF, comprehensive insurance of their personnel, payment of medical
allowance. The contractor shall produce documentary proof for payment of above every
month, along with bills and whenever asked for by BHEL.

In case of any class of work for which there is no such specification as laid down in the
contract, such work shall be carried out in accordance with the instructions and
requirements of the Site Engineer-in-charge.

No levy of payment or charge made or imposed shall be impeached by reason of any clerical
error or by reasons of any mistake in the amount levied or demanded or charged.

In addition, no idle labour charges will be admissible in the event of any stoppage caused in
the work resulting in contractor's labour being rendered idle due to any cause at any time.

The contractor shall take all reasonable care to protect the materials and work until such
time the plant / equipment has been taken over by BHEL / their client.

Contractor shall not stop the work or abandon the site for whatsoever reason or dispute,
excepting for force majeure conditions. All such problems / dispute, shall be separately
discussed and settled without affecting the progress of work. Such stoppage or
abandonment shall be treated as breach of contract and dealt with accordingly.

Subject to any provisions to the contrary contained in the contract, none of the works shall
be carried out during night or on Sundays or on authorised holidays without the written
permission from the BHEL Site-in-charge.

The transportation facilities for the personnel employed by him shall be the scope of the
tenderer.

It shall be the responsibility of the contractor to provide security arrangement for the
equipment, materials belonging to BHEL / customer, and handed over to the contractor for
maintenance etc. till the same are taken over by BHEL after completion of works.

The tenderer shall provide EST facility to his work force as available in the region. If the
area is not covered by the ESI, the same must be brought out in the relevant annexure.

19 CONSEQUENCES OF CANCELLATION

19.1

BHEL

For whatsoever reasons BHEL exercises the authority to terminate the contract /
withdraw a portion of work under the clause 17, BHEL will complete the work by any means.
In the event of the cost of the completion as certified by the site Engineer which is final
and conclusive being less than the contract cost, the advantages shall accrue to BHEL and
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that if the cost of completion exceeds the money due to the contractor under the contract,
the contractor shall either pay the excess amount ordered by BHEL or the same shall be
recovered from the contractor by any other means. This will be in addition fo the

forfeiture of security deposit and recovery of liquidated damages as per the relevant
clauses.

19.2 In case BHEL completes the work under the provision of this condition, the cost of such
completion to be taken into account in determining the excess cost to be charged to the
contract under this condition, shall consist of materials purchased and / or labour provided
by BHEL with an addition of such percentage to cover supervision and establishment
charges as may be decided by BHEL.

20 INSURANCE

20.1 BHEL shall arrange for insuring the materials / properties of BHEL / covering the risks
during transmit, storage and servicing.

20.2 It is the sole responsibility of the contractor to insure his workers, equipment against
accidents and injury while at work as required by relevant rules and to pay compensation, if
any, to workers as per workmen compensation act / rules of the Government. The work will
be carried out in a protected area and all the rules and regulations of the client / BHEL in
the area of the project which are enforced from time to time will have to be followed by
the contractor. Copy of workmen insurance policy details are to be enclosed with this offer.

20.3 If due fo negligence and / or non-observance and other precautions any accident / injury
occurs to any other persons / public, the contractor shall have to pay necessary
compensation and other expenses if so decided by the appropriate authorities.

20.4 If due to contractor's carelessness, negligence of non-observance of safety precautions
damage to BHEL's / customer's property and personnel should occur and if BHEL
is unable to recover the full cost from the insurance company, the same will be recovered
from the contractor.

21 STRIKES & LOCKOUTS

21.1  The contractor will be fully responsible for all the disputes and other issues connected with
the labour. In the event of the contract labour restoring to strike or the contractor
restoring to lock-out and if the strike or lock-out declared is not settled within a period of
15 days, BHEL, shall have the right to get the work executed employing its own labour or
through any agencies or both and the cost so incurred by BHEL shall be deducted from
contractor's bills.

21.2 For any purpose whatsoever the employees of the contractor shall not be deemed to
be in the employment of BHEL.

22 FORCE MAJEURE
22.1 The following shall amount to FORCE MAJEURE - Act of God or of any Government, war,

sabotage, riots, civil commotion, police action, revolution, flood, fire, cyclones, earthquake,
epidemic and other similar causes over which the contractor has no control.

BHEL Contractor
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22.2

If the contractor suffers delay in the execution of the contract, the obligation due to
delays caused by FORCE MAJEURE as defined above, the agreed time of completion of the
job covered by this contract or the obligation of the contractor shall be extended by a
period of time equal to the period of delay provided that on the occurrence of any such
contingency the contractor immediately reports to BHEL, in writing the causes of delay and
the contractor shall not be eligible for any compensation.

23 GUARANTEE:

23.1

Even though the work will be carried out under the supervision of BHEL engineers, the
contractor will be responsible for the quality of the workmanship and shall guarantee the
work done for a period of six months from the date of completion of work as certified by
the engineer for good workmanship, and rectify free of cost all defects due to faulty work,
detected during the guarantee period starting from the date of completion of rectification.
In the event of contractor failing to repair the defective works within the time specified
by the engineer, BHEL may proceed to undertake the repairs of such defective works at
the contractor's risk and cost, without prejudice to any other rights and recover
the same from security deposit / other dues or by other legal means.

24 ARBITRATION:

24.1

BHEL

Except where otherwise provided for in the contract all questions and disputes relating to
the meaning of the specifications, designs, drawings and instructions herein before
mentioned and as to the quality of the workmanship or materials used on the work or as to
any other question, claim, right, matter or thing whatsoever in any way arising out of or
relating o the contract designs, drawings, specifications, estimates, instructions, orders
or these conditions or otherwise concerning the work or failure to execute the same
whether arising during the progress of the work or after the completion or abandonment
thereof shall be referred to the sole, arbitration of the Executive Director of BHEL
and if Executive Director is unable or unwilling fo act, to the sole arbitration of some
other person appointed by the Executive Director, willing to act as such arbitrator.

The cases referred to arbitration shall be other than those for which the decision of the
Acceptance officer, or Engineer-in-charge as the case may be is expressed in the contract
to be final and conclusive. There will be no objection if the arbitrator so appointed is an
employee of BHEL and that he had to deal with the matters to which the contract relates
and that in the course of his duties as such he had expressed views on all or any of the
matters in dispute or difference.

The arbitrator to whom the matter is originally referred being transferred or vacating his
office or being unable to act for any reason, such Executive Director as aforesaid at
the time of such fransfer, vacation of office or inability to act shall appoint another person
to act as arbitrator in accordance with the terms of contract. Such person shall be entitled
to proceed with the reference from the stage at which it was left by his predecessor.
Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory
modification or re-enactment thereof and the rules made thereunder and for the time
being in force shall apply to the arbitrator under this clause.

It is a term of the contract that the party involving arbitration shall specify the dispute or
depute to be referred to arbitration under this clause together with the amount or
amounts claimed in respect of each such dispute.

The arbitrator(s) may, from time to time, with consent of the parties enlarge the time for
making and publishing the award.
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The work under the contractor shall, if reasonably possible, continue, during the arbitration
proceedings and no payment due are payable to the contractor shall be withheld on account
of such proceedings.

The work under the contractor shall be deemed to have entered on the reference on the
date he issues notice to both the parties fixing the date of first hearing.

The arbitrator shall give a separate award in respect of each dispute or difference
referred to him.

The venue of arbitration shall be such places as may be fixed by the arbitrator in his sole
discretion. The award of the arbitrator shall be a final conclusive and binding on all the
parties to this contract.

In the event of disputes or differences arising between one public sector enterprise and a
Govt. department or between two public sector enterprises, the above stipulations shall not
apply. The provisions of BPE office memorandum no. BPE/CL 001/76 MAN/2 (1.10) 75-BPE
(6M - 1) dated 1st January 1976, or its amendments for arbitration shall be applicable.

26. Reverse Auction:

"BHEL reserves the right to go for Reverse Auction (RA) instead of opening the sealed
envelope price bid, submitted by the bidder. This will be decided after techno commercial
evaluation. All bidders to give their acceptance or participation in RA. Non-acceptance to
participate in RA may result in non-consideration of their bids, in case BHEL decides to go
for RA.

In case BHEL decides to go for Reverse Auction, only those bidders who have given their
acceptance to participate in RA will be allowed to participate in the Reverse Auction. Those
bidders who have given their acceptance to participate in Reverse Auction will have to
necessarily submit “online sealed bid" in the Reverse Auction. Non submission of “online
sealed bid" by the bidder will be considered as tampering of the tender process and will
invite action by BHEL as per extant guidelines in vogue”.

27. Terms & Conditions of Reverse Auction

Against this enquiry for the subject item / system with detailed scope of supply as per
enquiry specifications, BHEL may resort to "REVERSE AUCTION PROCEDURE" i.e. ON
LINE BIDDING (THROUGH A SERVICE PROVIDER). The philosophy followed for reverse
auction shall be English Reverse (No ties).

1. For the proposed reverse auction, technically and commercially acceptable bidders only
shall be eligible to participate.

2. Those bidders who have given their acceptance for Reverse Auction (quoted against this
tender enquiry) will have fo necessarily submit “online sealed bid" in the Reverse
Auction. Non-submission of “online sealed bid" by the bidder for any of the eligible
items for which techno-commercially qualified will be considered as tampering of the
tender process and will invite action by BHEL as per extant guidelines in vogue.

3. BHEL will engage the services of a service provider who will provide all necessary training
and assistance before commencement of online bidding on internet.

BHEL Contractor
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BHEL

10.

11,

12.

13.

14.

15.

16.

In case of reverse auction, BHEL will inform the bidders the details of Service Provider
to enable them to contact & get trained.

Business rules like event date, time, bid decrement, extension etc., also will be
communicated through service provider for compliance.

Bidders have to fax the Compliance form before start of Reverse auction. Without
this, the bidder will not be eligible to participate in the event.

In line with the NIT terms, BHEL will provide the calculation sheet (e.g. EXCEL Sheet)
which will help to arrive at "Total cost to BHEL" like packing & forwarding charges,
taxes and Duties, Freight charges, Insurance, GST

for Services and loading factors (for non-compliance to BHEL standard Commercial
terms & conditions) for each of the bidder to enable them to fill-in the price and keep
it ready for keying in during the Auction.

Reverse Auction will be conducted on scheduled date & time.

At the end of Reverse Auction event, the lowest bidder value will be known on auction
panel.

The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for
price breakup including that of line items, if required, as provided on case to case basis
to Service provider within two working days of Auction without fail.

In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry,
the Price bids and price impacts, if any, already submitted and available with BHEL shall
be opened as per BHEL's standard practice.

Bidders shall be required to read the "Terms and Conditions” section of the auctions
site of Service provider, using the Login Ids and passwords given to them by the service
provider before reverse auction event. Bidders should acquaint themselves of the
"Business Rules of Reverse Auction” which will be communicated before the Reverse
Auction.

If the bidder or any of his representatives are found to be involved in Price
manipulation / cartel formation of any kind, directly or indirectly by communicating with
other bidders, action as per extant BHEL guidelines, shall be initiated by BHEL and the
results of the RA scrapped / aborted.

The bidder shall not divulge either his Bids or any other exclusive details of BHEL to
any other party.

In case BHEL decides to go for reverse auction, the H1 bidder (whose quote is highest
in online sealed bid) may not be allowed to participation further RA process.
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SCOPE OF WORK

1. Routine or scheduled operation and maintenance works.

1.1. Mechanical

1.2. Electrical

1.3. Miscellaneous
2. Data Collection and reporting.
3. Minimum work force deployment.
4. Minimum tools, plants / equipment to be possessed
5. Unscheduled maintenance works - works not included under regular O & M.
6. Watch and ward
7. Special conditions.
Note: The due date of any scheduled maintenance works viz. annual, half-yearly maintenance works
(under different categories) would be only from date of commissioning of WEG and not from date
of commencement of contract. Maintenance has to be carried out in broad categories cited below.
> Regular operation & brake down maintenance of WEGs as and when required.
> Inspection type IT - Once in every 6 months.
> Inspection type III - Once in every year.
> Inspection type IV - Once in 5 years.
1. ROUTINE OR SCHEDULED OPERATION AND MAINTENANCE WORKS.
The maintenance works as detailed below are to be carried out along with other regular
maintenance works. Some more additions may be made at the discretion of BHEL site in-charge.
The contractor would not be entitled to any compensation/increase in rate, as long as the tfotal
contract value does not change by 20%. The detailed procedures / format / documentation to carry
out maintenance works would be given only to the successful tenderer.
All maintenance works should be carried out with proper prior information to BHEL site in-charge
and customer representative through ‘Gantt chart’, work schedule etc. Formats for reporting would
be given to the successful tenderer only.

1.1 MECHANICAL WORKS.

1.1.1 Tower bolts are to be visually inspected every 6 months and torque tightened every year to
the required torque. In case of damage / slippage of bolts the same are to be replaced.

1.1.2 Tightening of wing bolts once in six months using torque / impact wrench to required
torque. In case some bolts / washers found damaged they have to be replaced.

BHEL Contractor
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.3 Greasing of cylinder axle during every servicing, replacement / servicing of blade cylinder in
case of any oil leakage as and when required. Replacement of blade tip pin bearing assembly
is also in the scope of the contractor.

.4 Torque tightening of the bolts on the hub flange, brake callipers, yaw ring, generator
suspension to correct torque value.

.5 Inspection of wings for cracks, working of tip / spoiler (whether opening and closing freely),
condition of blade bearings, bushings, steel rope, etc. In case the functioning of tips is not
proper blade bearings are to be serviced / replaced.

.6 Check the condition of bushings in generator coupling / CV coupling (Corp. R&D design only),
torque tightening and alignment (Corp. R&D design only) of the same if required.

.7 All other bolts in nacelle including tower top bolts are to be tightened to required torque
value.

.8 Lubrication of main bearing (Corp. R&D design only), yaw gear assembly, and generator
bearing with grease of correct specification.

.9 Change of oil filters for main gear and hydraulic system and brake pads of disc brake if
required.

.10 Checking the level of hydraulic oil, main gear oil, brake oil and oils to be filled to the
required level, if required. Oils will be supplied by BHEL/ customer.

.11 Check for proper functioning of hydraulic system. If required, the whole system may have
to be serviced and pressure settings done. Accumulators are to be nitrogen charged to the
required pressure every six months or as and when required. The charging kit, nitrogen
cylinder, etc. for the above has to be supplied by the contractor at no extra cost.

.12 Collecting of gear oil samples (2 samples per gear box every year), testing and certification
of the same from authorised agencies

.13 Checking of cable twist sensor mechanism, the actual condition of cable twist and if
required manually correct the twist.

.14 Checking of the entire length of the power and control cables for wear and tear, damage to
the outer sheath, especially near the cable drum. Repositioning of the cables to prevent
further damage.

.15 Checking up of disc springs washers, verticality of torque arm rods. Replacement of
deformed disc springs and positioning of torque arm rods should be done as and when
necessary. (Corp. R&D design only)

.16 Loading and unloading of spares received at site from BHEL, and those to be despatched to
BHEL from site.

The above works are in the scope of the contractor (for which no extra payment will be
made by BHEL) in addition to the routine maintenance /rectification works to be carried
out like documentation, change of faulty valve, coils and fasteners, arresting of oil leakage
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1.2

1.2.1

12.11

1212

1.2.13

1214

1.2.15

1.2.16

1217

1.2.1.8

1.2.19

1.2.2

12.21

1222

1.2.2.3

1224

BHEL

in the hydraulic system, general cleaning of nacelle, changing of damaged/faulty brake
callipers, etc.

ELECTRICAL WORKS

CONTROLLER, WEG & MCCB BOX.
The bolts and nuts on the controller bus bars are to be tightened to the required
torque limit.

All cables terminations for generator, LA in nacelle and controller, earth terminations,
transformer input in controller and MCCB to be tightened to required torque value.

NOTE: In case of damage to any power cable, sufficient insulation / joints to be made
to the cable by contractor at no extra cost. This includes cable preparation if required,
supply and crimping of fresh lugs of correct specification.

Check the functioning of generator protection relays, overload relays and reset them to
correct values.

Check the functioning, calibration of all sensors and adjustments to be made if
required.

Check for proper functioning of the capacitor banks, cooling fan, contactors (if required
has to be cleaned using contactor cleaner) and other electrical components in controller.

Meggering of generator and power cables. (Precaution should be taken while meggering
so that no sensor in generator, nacelle, controller or thyristor system is damaged)

Tightening of all control cables in the controller and nacelle junction box. Fresh lugs to
be crimped if the same found damaged.

Control room shall be kept clean, and the controller in dust free condition.
TRANSFORMER.

Transformer oil level, temperatures and condition of silica gel in breather should be
monitored daily.

Transformer has to be meggered using a megger of correct range. The connection fo
the transformers both L.T. & H.T. side are fo be tightened. The L.T. junction box shall
be opened, terminals cleaned and re-tightened. In case of damage to lugs, cable
preparation for crimping of lugs, supply and crimping of fresh lugs of correct
specification and re-termination shall be carried out at no extra cost.

The colour of silica gel in the breather should be monitored regularly and when
warranted, reactivated by heating.

Collection of samples (2 samples per equipment), testing and certification by authorised
agency of transformer oil, CT & PT oil is to be carried out as per IS 335 every year,
well in advance of the inspection of the electrical inspector. The oil testing shall include
checking of dielectric strength, water content, acidity test etc. The break down value
shall be > 40KV.
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1.2.25

1.2.2.6

1.2.2.7

1.2.2.8

Upkeep of the fire extinguishers, fire buckets, testing & calibration of safety
equipment have to be carried out every year or as and when required.

These checks are to be made during inspection types-II & III, once in three months
and as and when critical faults occur and to be reported in the given format in duplicate
to BHEL Site in-charge.

EARTH RESISTANCE MEASUREMENT using earth resistance megger to be done
every 3 months. Earth pit curing including watering to be done as required i.e. earth
resistance to be maintained as per IE rules. (I.5.3043)

The metering and transformer yards should be kept free of weed and plants. Anti-
weed spraying has to be done every 3 months or as and when required.

1.2.3 OVERHEAD GRID LINES, VCB / OCB, CT, PT, MEASURING EQUIPMENTS, ETC.

1.2.3.1

1232

1233

1234

The electrical measuring equipment like energy meter, check meter, VCB relays for
tripping etfc. including the VCB itself has to be checked, tested, calibrated and if
required repaired / rectified every year. The same is to be carried out through OEM /
authorised agency and the certificate is to be submitted to BHEL. Cost of all tests,
calibration, repair shall be borne by the contractor. Only spare cost / spares would be
supplied by BHEL / customer. Note: Proper prior permission is to be obtained from EB
and BHEL for the above.

All components like insulators, jumpers, AB switches, knife edges contacts (male and
female), earth switches, HG / DO fuses, L.A., stay wire etc. in the entire windfarm shall
be checked for correct functioning and tightened every three months or as and when
required. The contact resistance across the knife-edges of the AB switches is to be
measured using milliohm meter. In case of damage to any of the above the rectification
/ replacement of the same is to be carried out. Spares, except DO fuses would be
supplied by BHEL / customer. DO fuses is to be supplied by the contractor.

Cleaning of insulators is to be done once every month with diesel / petrol. Incase of
excessive saline or dusty conditions the same is to be carried out every 15 days.

It is the responsibility of the contractor to maintain the entire electrical system /
components in the windfarm, with relevant supporting document as per the requirement
of the electrical inspector / EB and to carryout the rectification suggested by them
with intimation to BHEL.

1.3  MISCELLANEOUS WORKS

1.3.1 Liasoning with EB, Govt. body, local regulatory body etc. The statutory payment aspect of
such works would be handled by BHEL.

1.3.2 Co-ordinating with EB during the process of meter readings (monthly, annually etc.),
collection of certified generation data of concerned windfarm from EB. Collection of
generation data of the entire area as prepared by EB or any other regulatory body etc.

BHEL
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1.3.3

134

1341

135

Supply of all consumables like cotton waste, emery sheet, polishing papers, contactor
cleaners (OKS 2000, WD40) spray galvanising chemicals, etc., are in the scope of the
contractor.

The following items are not in the scope of the contractor. If required will be supplied by
BHEL / Customer.

Paints for nacelle / tower / transformer, hydraulic oil, yaw oil, gear oil, tfransformer oil,
grease required during 6 monthly and annual maintenance for generator and yawing bearing
& aluminium paints for D.P structure and intermediate poles and other electrical structures.

Whenever required, cranes, special tools or equipment shall be arranged by the contractor
at reasonable rates after mutual discussion with BHEL.

2 DATA COLLECTION AND REPORTING.

2.1

2.2

2.3

24

25

2.6

2.7

2.8

BHEL

Data related to the installed WEGs should be collected on a regular basis or as instructed
and maintained in proper registers /formats. Reporting should be done in the format
provided, formats of the reports would be given to the successful tenderer only from WEG
& WB Department / Site Engineer. All reports are to be submitted in the given format only,
in duplicate within 02 days after due date. The reports are to be endorsed by the site in-
charge and one copy should be posted to WEG & WB department. The postal charges,
stationary cost, copying charges etfc. are to be borne by the contractor. Reporting should be
done under the following categories.

Daily log sheet / maintenance sheet of WEGs and related equipment.

In case of any fault rectification undertaken, the report giving details of furbine, site
name, customer name, description of fault, rectification carried out, spares / components /
consumable  used, time duration of  repair efc., should be  submitted after
getting endorsement on it from customer / customer representative (if present) at site in
addition to the BHEL Site in-charge.

Weekly generation report in the prescribed format should be submitted to site Engineer
on the first day of the following week. The weekly generation reports would be furbine
wise and day wise giving all details specified in the formats.

Monthly generation report in prescribed format both day wise and turbine wise, giving all
details as specified in the formats, is to be submitted on the first day of the succeeding
month.

History of faults of each turbine in chronological order should be maintained. This should
also include the fault rectification details, spares used etc.

Report on the use of spares/consumable either supplied by BHEL/customer/ contractor
once in a month.

Maintenance reports for half-yearly and annual maintenance should be submitted within

a week of completion of maintenance, after getting endorsement from customer’s Site in-
charge / representative at site (if present) and BHEL site engineer.
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29

2.10

2.1

2.12

All faults are to be reported to the site engineer within 2 hrs and incase of critical faults
only the same is to be reported in writing to AGM / WEG & WB Within 24 hrs. For all
machine faults resulting in more than Ol-hour stoppage, the contractor should separately
intimate the nature of fault & spares required to BHEL, Ranipet.

Wind turbine error monitoring report (which shows the number of occurrences of errors
and the time duration, the errors were present) for each WEG has to be noted from the
controller on the first of every month and has to be sent to Ranipet along with the monthly
generation report.

Monthly readings taken from respective metering yards along with EB officials duly
certified by BHEL Site in-charge/customer representative has to be submitted within 2
days from the day of reading taken.

Monthly report on line losses with in the windfarm duly signed by the BHEL site in-charge
has to be submitted within 2 days from the day of reading taken from metering yard.

3  MINIMUM WORK FORCE DEPLOYMENT.

3.1

3.2

3.3

34

35

3.6

3.7

Minimum of 13 (01 supervisor, 09 operators, 03 security guards) employees (excluding
relievers) having knowledge in mechanical, hydraulics, electrical and electronics engineering
should be in the rolls of the tenderer for this contract. At any point of time persons as
mentioned in the shift roster shall be available in duty at the wind farm. The successful
tenderer should submit shift roster certified by him every week well in advance.

The supervisors should hold valid electrical license certificate (C-certificate) or as
required by local electricity board.

All operators should have minimum ITI qualification.
All security guards should have minimum qualification equivalent to semi-skilled workers

The tenderer should be able to deploy required extra work force during six-monthly, annual
maintenance of WEGs, and unscheduled works and no extra payment will be made for the
same. In no case, shall the persons in the particular ongoing shift be engaged by the
contractor, when the above monthly/annual maintenance work is being carried out.

Movement of the contractor personnel / facilities for operation and maintenance eftc., is
the responsibility of the contractor and the contractor should see that required number of
two wheelers are to be in site in working condition for proper execution of contract.

An organisation chart for manpower to be deployed at site shall be submitted at the time of
commencement of contract. The name, address, telephone no(s). (at site) of the
supervisor / contact person(s) shall also be submitted within 15 days of commencement
of contract.

4 MINIMUM TOOLS AND PLANTS TO BE POSSESSED BY THE CONTRACTOR

41
42
43
44
45

BHEL

Tong tester / clamp meter of sufficient range. (Analogue and digital)
Multi-meters (analogue and digital)

Megger - (500V and 1000V)

Earth resistance-measuring equipment.

Pressure gauges (0-100 & 0-150 bar)
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4.6

47

48

4.9

4.10
411
4.12
4.13
414
415
416
417
418
4.19

420
421

Air lock-releasing hose

Crimping tool (up to 240sq.mm)

Tapping equipment

Screw jacks

Vacuum cleaners / blowers for maintenance of all components in controllers.
Torque wrenches. (Capacity - upto 1000 Nm)

Impact wrenches.

Soldering iron and desolder pump.

Portable drilling machine.

Portable grinding machine.

Safety belts.

Wheel Pullers

Chain pulley - 3 tonnes

Should be able to arrange arc welding machine, cutting and gas welding set with gas
cylinders as and when required.

Other standard tools & equipment for daily and routine maintenance like ratchets; spanners,
hammers, eftc. are to be arranged by the contractor. Safety equipment like RUBBER
GLOVES, SAFETY SHOES, and DISCHARGE RODS etc., should also be available with the
contractor.

The following tools and plants/equipment shall be issued by BHEL Site Office/BHEL,
Ranipet (subject to availability) upon written request from the tenderer and the same has
to be returned in good working condition after completion of the particular work. Local
transportation of the above has to be arranged by the tenderer.

Torque wrenches above 1000 Nm including hydraulic torque wrenches
Fixture assemblies for generator replacement, blade tuning etc.

5 UNSCHEDULED WORKS.

51

511
512
513
514
515
516
517
518
519

5.1.10

5111
5.1.12

BHEL

The rates per man-hour for any unscheduled service as the situation demands shall be
quoted. Please see ‘Rate schedule’. The work force, for any unscheduled work, shall be
arranged by the tenderer as and when demanded by BHEL. The rates for the following
unscheduled works to be quoted under rate schedule.

Replacement of generator

Blade tip changing

Blade tip rope changing

Blade tip spring changing

Blade angle tuning

Changing of transformer

Brake disk replacement

Filtration of transformer, CT, PT oil

Replacement of gearbox oil. (Movement of oil barrels from site office store to individual
WEGs and back).

Complete cleaning of all three blades for each WEG, close inspection for damages, repair of
cracks on the blade if any. Removal, servicing and re-assembly of the blade tip, tip rope,
pivot mechanism. The above work is to be carried out by building a suitable platform,
ensuring safety of personnel, component, equipment etc. This is to be carried out during
five-year maintenance - type IV.

Painting of transformer

Filtration of hydraulic oil for each WEG if required is to be carried out.
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5.1.13 Painting of DP structures in transformer yards, fences etc. of the transformer yard, the

entire metering yard structure including the metering yard cubicles, fences etc and the
intermediate transmission line structures inside and forming part of the windfarm. The
transformer and the cubicles in the metering yard are to be spray painted with pain of
correct specification. The structures are to be painted with two coats of aluminium paint
after suitable surface preparation. The earth flats from LA, transformer neutral,
equipment bodies shall be painted in red, black, and green respectively.

5.1.14 Labour Charges for decommissioning, dismantling and loading of WEG Nacelle on to the

transport vehicle.

5.1.15 Labour charges for unloading from transport vehicle, erection and recommissioning of WEG.
5.1.16 Labour charges for replacement of Gear Box.
5.1.17 Labour charges for replacement of high speed gears, bearings in the gear box without

dismantling the nacelle including change of gear oil.

5.1.18 Hire charges per day (including mobilisation and demobilisation) of 10T Hydra crane.

6 WATCH and WARD.

6.1 Prevention and protection of the following against theft, loss or damages by all forces
other than those explicitly categorised under force majure.

Wind Electric Generators and its accessories in the windfarm, stored materials, including the
following

WEG towers, all assembled members & fasteners etc.

Cables including power, lightening arrestor and control cables from controller to nacelle.
Nacelle, blade, hub assembly and all components forming integral part of nacelle.

Controller and its integral components.

Control room adjacent to each WEG and its attachments both inside and outside like tube
lights, switchboards, safety equipment etc.

Transformer yard, including transformer, transformer oil, fire buckets and other accessories.
Central metering yard consisting of VCBs, meters, safety equipment and other accessories.
Materials/components/spares, packing materials, tools & tackles kept in open storage yards.
Central control room with all its contents like CMCS, PC, monitor, printer, UPS, A.C., etc.

6.2 Specified no. of security guards as per contract must be available always in each shift at
site and in each area (refer Annexure-D). In case of shortfall in manpower availability the
penalty deducted shall be as per clause 7.13 of special conditions.

6.3 It is the responsibility of the Security Contractor for the loss & damage of any materials /
components due to theft and group clash etc., all reasons other than those categories under
Force Majure. As security agency, you are fully responsible for all the BHEL materials at
site.

6.4 It is the responsibility of the tenderer to report in writing to the concerned BHEL Site
Incharge in case of such incidents of theft or group clashes within 12 hours from the time
of occurrence of the incidence and to AGM/WEG &WB, BAP, RANIPET-632406 within 24
hours.

6.5 Tt is the responsibility of the contractor to file/lodge a police complaint, obtain copies of
FIR and forward the copies to the site-incharge. Failure to do so within 7 days, the amount
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of damage / loss as assessed by the site-in-charge/BHEL Personnel at site/Management
would be recovered by BHEL from subsequent Payments/Security Deposits.

6.6 It is the responsibility of the contractors / tenderers to safeguard all the materials and
components (as per the list prepared jointly by the tenderer/contractor and BHEL Site
Incharge) against theft and group clashes. Failing which the amount of loss will be
recovered from the bills of the contractor.

6.7 PROPER log sheets/records are to be maintained for movement (both in & out) of vehicles,
personnel and material from the wind farms. The log sheets to be maintained and produced
on demand.

7 SPECIAL CONDITIONS

7.1 Completion schedule - The operation & maintenance works including watch and ward under
this contract is to be executed for a period of 24 months from the date of commencement
of work as per the following schedule. The scope of work is deemed to be completed only
when is certified by the BHEL Site in-charge. The date of commencement of works has to
be communicated to BHEL head quarters through Site in-charge.

Start of O&M period: 01.02.2018
Completion of period: 31.01.2020

7.2  The contractor is required to commence the work within one week from the date of issue of
LOI, failing which the contract is liable to be cancelled and EMD / SD shall be forfeited.

7.3  EXECUTION OF WORKS
7.3.1 The work shall be executed in a disciplined manner and fo the entire satisfaction of the
Engineer-in-charge.

7.3.2 The Engineer-in-charge will communicate or confirm instructions to the contractor in
respect of the execution of work in a work site order book maintained at his site office
and confirm receipt of such instructions by signing the relevant entries in this book, such
entries will rank as order or notices in writing within the intent and meaning of these
conditions.

7.3.3  All materials supplied by the contractor and incorporated on the work shall confirm to the
latest IS specifications including all applicable official amendments and revisions.

7.3.4 Any work found defective / unsatisfactory the contractor has to rectify the same at his
own cost. In case the contractor fails to rectify the defects within the specified time as
per the Engineer-in-charge's instructions the same will be got done by BHEL at the risk and
cost of the contractor and the cost will be deducted from the contractor's bill.

7.4 WATER & POWER

741 The contractor shall make necessary arrangements for drawing water to the work spot at
their own cost for watering the earth pits, complying with necessary safety regulations as
per the relevant statutory regulations and codes.

7.5  SITE CLEARANCE
7.5.1 Written permission for erection of femporary work sheds at site will have to be obtained
from BHEL / customer. Once the work is completed the contractor should remove his
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7.6

7.7

7.8

7.8.1

7.8.2

7.8.3

7.8.4

7.9
7.9.1

7.9.2

BHEL

temporary shed and the unwanted materials and dispose the debris as instructed by the
Engineer-in-charge. Around 100 meters radius of the constructed area, the contractor
should remove all debris and clear unwanted materials.

PROJECT INFORMATION

Round the clock operation & maintenance including watch and ward, of WEGs at 4MW (16 x
250 kW) BHEL windfarm, Kadavakallu, Andhra Pradesh. The windfarm site is located
approximately 45 kms. from Anantapur. Nearest railway station is Tadipatri, which
approximately 10 Kms from the windfarm site.

Note: Bidders are requested to visit the site and verify for themselves about the actual
distances and assess to the site, etc. before quoting for the job. No compensation
whatsoever on this account will become payable to the contractor.

PENALTY
Penalty will be decided by the Site in-charge depending on the site conditions without any
prejudice. Penalty with respect to

ATTENDING TO FAULTS

All the machine faults and grid faults shall be attended to within 45 minutes from the time
of occurrence of fault. Operation & maintenance crew shall go to the controllers of the
stopped machines within 45 minutes of occurrence of fault and put 'Service Mode'
wherever possible before starting the rectification works.

All the faults shall be thoroughly analysed before carrying out the remedial works.
Rectification may take some more time depending upon the nature of the faults.

If 'Service Mode' could not be activated, the same should be justified and the details of
the fault should be written in the logbooks / fault registers of the respective machines.

Failure to adhere to the above will attract a penalty at the following rate. If the stopped
machine is attended to

Between 45th minute and 60th minute, the penalty rate is 01 % of the monthly rate per
machine

Between 60th minute and 120th minute, the penalty rate is 04 % of the monthly rate per
machine

Between 120th minute and 180th minute, the penalty rate is 08 % of the monthly rate per
machine

Between 180th minute and 480th minute, the penalty rate is 15 % of the monthly rate per
machine and

Beyond 480th minute, the contract is fo be reviewed and may be cancelled.

MACHINE AVAILABILITY

In addition to the above, the following penalty also would be levied under the conditions
mentioned here. The penalty would be levied only when the downtime / stoppage of WEGs,
leading to lower weekly availability factor of each WEG, or loss of generation, or both is
due to negligence, carelessness and inability on the part of contractor's employees to reset,
rectify or repair of WEGs in time as mentioned in the instructions & responsibilities of
tenderers.

The availability factor will be calculated based on weekly generation reports, daily log
sheets, fault registers maintained at site.
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793

794

7.10
7.10.1

7.10.2

7.11
7.111

7.11.2

7.11.3

7.114

7.12

7.12.1

BHEL

The faults registered in the controller have to be entered in the specific logbook ONCE in
EVERY SHIFT.

Penalty as detailed below would be levied on the contractor based on the availability factor
of each WEG under operation and maintenance contract. The penalty levied if any would be
deducted from the running bills of the contractor. The penalty rate (calculated as % of
quoted rate per month per WEG) with respect to availability factor is:

Availability Penalty

95.00 % & above Nil

94.99 % t0 94.00 % 02 % of #

93.99 % t0 93.00 % 03 % of #

92.99 % t0 92.00 % 04 % of #

91.99 % to 90.00 % 05 % of #

< than 90.00 % To be reviewed and contract may be cancelled.

# - Quoted rate per month per WEG.

DAMAGE TO COMPONENTS / PARTS ETC.

The full/repair cost of the components/parts damaged intentionally/ unintentionally by the
contractor during servicing/repair/rectification works, due to negligence, carelessness,
inability etc., would be recovered from the running monthly bills as decided by BHEL Site-
in-charge.

Note: If the amount to be deducted is more than 10% of monthly bill, the total amount will
be deducted in monthly instalments.

TOOLS & PLANTS

No tools will be issued except those mentioned explicitly under special tools & equipment of
the contract / tender documents.

The successful tenderer should show all the tools as mentioned above to the BHEL site-in-
charge before commencement of the work contract and are to be maintained at site all
the time during the contract period to avoid unnecessary delays. Failing to do so, the
contractor may not be allowed to continue the contract work.

In case of damage to tool / plants & equipment issued by BHEL, due to improper handling,
carelessness, negligence etc., the cost of repair / replacement etfc., subject to a maximum
as decided by BHEL would be recovered from the running monthly bills of the contractor.

Note: If the amount to be deducted is more than 10% of monthly bill, the total amount will
be deducted in monthly instalments.

GENERATION REPORTS.

Generation reports, both weekly & monthly, are to be compulsorily submitted to site in-
charge BHEL within 2 days of completion of the period for which report is being made
irrespective of any other works under progress. In case of failure on the part of the
contractor to do so, penalty will be imposed by BHEL and the amount as mentioned below,
shall be deducted from the running bills. The detailed fault reports (consisting of
stop/start date, time, WEG No., name of the wind farm etc.,), and the fault registers are
also to be submitted every week.
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7.12.2

7.13

7.13.1

7.13.2

7.13.3

7.13.4

7.135

7.13.6

BHEL

Delay in submission of reports (beyond 2 days) will attract a penalty of 1% of monthly bill
per day.

MANPOWER DEPLOYMENT / NON-AVAILABILITY.

At no point of time, the site should be left unmanned by the contractor. Further, the
manpower present at site should not fall short of the manpower for that shift, projected /
to be deputed by the contractor.

The chart should contain details showing explicitly the shift timings, breaks for lunch & tea.
Shift change over should be staggered to take care of the availability of staff always at
site.

In cases of failure on part of contractor to ensure the above, a penalty shall be imposed at
the following rate.
Penalty = AxBxCx 2
Where, A = Operator/Supervisor's salary per day
B = No. of operators/supervisors short and
C = No. of shifts on which operators/supervisors were absent

Note: If the amount to be deducted is less than or equal to 10 % of the monthly bill, it will
be deducted from the monthly bill and the same is more than 10 %, the total amount will be
deducted in monthly instalments as decided by BHEL.

No penalty will be levied in case the stoppage of WEGs is due to conditions like force
majeure, non supply of spares / components etc. by customer/BHEL.

The levy of penalty will be based on the recommendation of the BHEL Site in-charge /
review of all logbooks.
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UN PRICED BID

Sl. Total Rate Total
No No. period per Amount
Description of Work of in WEG for 24
WEGs | months per months
month | (in Rs.)
(in Rs.)
Operation and maintenance services at
01 | 4MW BHEL windfarm, Kadavakallu, 16 24 Q“:]Tefd / Q”&*id /
Andhra Pradesh, as detailed under ° °
Quoted Quoted
scope of work.
02 | Watch and Ward services at 4MW
BHEL windfarm, Kadavakallu, Andhra| 1€ 24 Q”Sid / Q”&*";d /
. [¢] (o]
Pradesh, as detailed under scope of Quoted Quoted
work
03 | sub total - O&M, including W&W 16 24 Quoted /| Quoted /
Not Not
Quoted Quoted
04 | 6ST as applicable on the above %
05 Total Quoted / | Quoted /
Not Not
Quoted Quoted
Note:
1. Vendor has to fill up the value of applicable tax towards 6ST as a % only for SI. No. 4 in
the column Description of Work.
2. This un priced bid document should be filled and enclosed by the vendor as a part of
technical bid.
3. Vendor to specifically mention whether "Quoted” or "Not Quoted” in the un-priced bid.
BHEL Contractor
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b)

c)

d)

RATE SCHEDULE

The tenderer is expected to fill the rate schedules both in figures and words after satisfying
all the terms and conditions of the tender specification. The scope of work and responsibility
of the contractor as mentioned under this specification shall be covered within the quoted
rates.

The tenderers shall quote rates in English Language and International numerals. Rates for each
item of the tender schedule should be quoted in Rupees and Paise only. In case of any
difference in the rates quoted in figures and in words,

If, in the price structure quoted for the required goods/services/works, there is discrepancy
between the unit price and the total price (which is obtained by multiplying the unit price by
the quantity), the unit price shall prevail and the total price corrected accordingly, unless in the
opinion of the purchaser there is an obvious misplacement of the decimal point in the unit price,
in which case the total price as quoted shall govern and the unit price corrected accordingly.

If there is an error in a total corresponding to the addition or subtraction of subtotals ,the
subtotals shall prevail and the fotal shall be corrected: and

If there is a discrepancy between words and figures, the amount in words shall prevail, unless
the amount expressed in words is related to an arithmetic error, in which case the amount in
figures shall prevail subject of (a) and (b) above.

If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target
date upto which the bidder has to send his acceptance on the above lines and if the bidder does
not agree to the decision of the purchaser, the bid is liable to be ignored

Rate quoted for the scheduled as well as the unscheduled services shall be firm throughout the
contract period including total extended period if any and shall include all royalties, GST, tax on
works contract and any other taxes levied and leviable under the state or central government
rules during the currency of the contract. Bharat Heavy Electricals Ltd. will not entertain any
claim in this regard. In addition, the rates shall not vary in case the contract is extended by
one or two months.

All entries in the ftender either shall be typed or be written in ink and over writings are not
permitted. Cancellations and insertions shall be duly attested by the tenderer.

The tenderers are required to quote their rates including the cost of all facilities provided to
their employees like uniform, shoes, torchlight, maintenance cost of vehicles, medical,
transport, ESI, Employee's insurance etc. and no claim will be entertained later on this account.

Evaluation of offers / quotes against this tender shall be on the overall / aggregate amount
quoted for the total scope of work, excluding unscheduled works.

The unscheduled works shall be operated on the successful tenderer(s) at the pegged rates.

The tenderers are advised to assess the correct distances, availability of work force,
transportation facilities and the prevailing site conditions by visiting the site before submitting
the quotation. BHEL shall not be responsible in any way for lack of contractor's knowledge on
the same and no claim will be entertained later on this account.
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9.

10.

11.

12.

The rates quoted shall remain the same as the services are to be provided through out the
period including Sundays and holidays. No extra claim shall be entertained on this account by
BHEL.

The quantities shown in the attached schedule are only approximate and are liable to variation
without entitling the contractors to any compensation, provided the total value of the contract
does not vary by more than 20%.

The tenderer has to follow all the safety regulations prevailing in the site. The contractor
should take note of these situations. No extra claim on this account shall be entertained.

No deviation to the conditions stipulated in the tender will normally be accepted. However, in
case the tenderer desires to take any deviation, the same shall be clearly brought out in the
form of statement of deviation giving description of  deviation, reference
clause and monetary implication of the condition in case of withdrawal.
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RATE SCHEDULE - A

Name of the work: Operation and Maintenance, including Watch and Ward of 4MW (16 x 250KW)
BHEL windfarm at Kadavakallu, Andhra Pradesh, as detailed under scope of work.

SN No. Total Rate per | Total Amount for 24
Description of Work of period WEG per months (in Rs.)
WEGs in month  (in
months Rs.)

Operation and maintenance services
1 | at 4MW BHEL windfarm, Kadavakallu, 16 24
Andhra Pradesh, as detailed under
scope of work.

Watch and Ward services at 4MW

2 | BHEL windfarm, Kadavakallu, Andhra 16 24
Pradesh, as detailed under scope of
work

3 |Sub total - O&M including 16 24
WAEaW(1+2)

4 | 6ST as applicable on the above
(SL.No.3)

5 Total (SI.No.3+4)

Total amount in Rs. in words -

Note:
1. Tender will be finalised based an the Lowest Rate (L1) quoted only in rate
schedule-A above in column 5.

2. This page alone should be submitted in a separate sealed cover
superscribing "Price Bid”
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RATE SCHEDULE - B

Rates charges for unscheduled services may please be quoted here. The unscheduled services
(refer scope of work) for which the contractor can claim extra labour charges. Tools & Tackles,
lifting / lowering of equipment like crane, transportation facility etc., will not be provided by BHEL
for carrying out the below mentioned works except Chain pulley block, Fixture & Torque wrench
which are required for Generator replacement.

Sl. Description of work Rate per unit in Rs.
no.
01 Replacement of generator

02 | Replacement of blade tip

03 | Replacement of blade tip rope

04 | Replacement of blade tip spring

05 | Blade angle tuning

06 | Replacement of transformer

07 | Replacement of brake disk

08 Filtration of transformer, CT, PT oil

09 | Replacement of gear box oil

10 Complete cleaning of all three blades for each WEG
11 Painting of transformer

12 Painting of DP structures, transformer yard,
metering yard including eight pole structure, VCB
cubicle, efc., single poles structures etc. (lump sum
for BHEL windfarm)

13 Labour charges for de-commissioning, dismantling of
WEG nacelle and loading onto transport vehicle.

14 Labour charges for unloading from transport vehicle,
erection and re-commissioning of WEG

15 Labour charges for replacement of gearbox

16 Labour charges for replacement of high speed gears,
bearings in the gearbox without dismantling the
nacelle; including change of gearbox oil.

17 Hire charges per day (including mobilisation and de-
mobilisation) of suitable crane for dismantling,
erection, loading and unloading of WEG nacelle

18 Hire charges per day (including mobilisation and de-
mobilisation) of 10T hydra crane

19 Repair of MM 83 - Power supply card

20 | Repair of MM 30 - 8 In/Out card

21 | Repair of MM 10 - 16 Input card

22 | Repair of MM 70 - Display card

23 | Repair of MM 70A - Display / Keyboard card

24 | Repair of MM 00 - Computer card

25 | Repair of MM 60/60A - A/D Converter card

26 | HWC 870226A - Interface card

27 | HWC 870324A - Relay card

28 | HWC 870327 - 24V DC Power supply

29 | HWC 870917C - Pressure card

30 | 423 Thyrister Transformer card
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ELDEE TN

BHEL

31 437 Thyrister Transformer card

32 | 449 Thyrister Transformer card

33 | Aluminium Key Board

34 Wind vane

35 Anemometer

36 Wind Board

37 | Blade Tip Cylinder

38 Brake caliber

GST for the above unscheduled services @ 18% included
in rate / extra. (Tick one option)

Inclusive / Extra

Note: Unscheduled works rate not consider for evaluation of L1
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BHEL

ANNEXURE - A

ANALYSIS OF UNIT RATE QUOTED

Percentage of unit

Sl.No. Description rate quoted
1 Salary & wages for staff and worker
2 Establishment and administrative expenses of site
3 Consumables
4 Depreciation and maintenance for tools and plants
5 Depreciation and maintenance for other items
6 Overheads
7 Profit
8 Taxes

Contractor
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ANNEXURE - B

FINANCIAL STATUS / VIABILITY

1 Owner's capital in the business (in case of partnership,
please mention Percentage shares and amounts)
2 Quanta of business done during last three financial years.
I
IT
ITI
3 Value of fixed assets of the business in last three years.
I
IT
ITT
4 Guarantee limits (if any) enjoyed by the firm
5 Over draft limits (if any) enjoyed by account and balance
sheet for last 3 years (indicate no. of sheets)
6 Please enclose audited profit and loss account for last 3
years (indicate no. of sheets)
7 Permanent Account Number
8 GST Certificate in Andhra Pradesh

(Signature of the tenderer with seal)

NOTE: All the above documents should be duly certified by auditors / Bank as may be applicable.

BHEL
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ANNEXURE - €

DETAILS OF PREVIOUS EXPERIENCE / SIMILAR WORKS IN PROGRESS

Sl Agency by Location Scope of Starting Contract | Completion | Max. no.
No | whom awarded of work date of the Value date of the of
project contract contract persons
deployed
/ shift.
BHEL Contractor
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ANNEXURE D

WORK FORCE DEPLOYMENT PLAN

To be in line with the requirement of BHEL *

1.
Sl No. of persons Indicate no. of persons to be deployed
No. Category a::llibfn;)sr; :;l:]s P B c General
J Shift Shift Sshift | Shift
1. Supervisor
2. Operator
3. Security guard

1. Provident fund registration no:

2. E.S.I particulars:

3. Workmen Insurance policy no: (Copy of the policy to be submitted on award of contract)

4. 6ST registration no in Andhra Pradesh:

Copies of supporting documents are to be attached.

* See manpower requirement under scope of work.

BHEL

Contractor
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ANNEXURE - E

TOOLS, TACKLES AND VEHICLES AVAILABLE WITH THE CONTRACTOR AND PROPOSAL
FOR DEPLOYMENT FOR THE CONTRACT.

SI.No Description of tool/equipment | Size/Cap. Qty. Qty. proposed for
this contract

NOTE: The above has to be in line with the requirement of BHEL.
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ANNEXURE - F

CHECKLIST

Note: Tenderer is requested to fill in all the details and no column should be left blank.

1.

Name and address of the tenderer

(With phone, fax nos. and e-mail address)

2.

Name & designation of the official of the tenderer

to whom all the references shall be made

3.

4.

Tenderer's proposal No. & date.

Whether EMD submitted (By cash/B.G/D.D)

DD No./Cash Receipt No.

5.

Validity of offer/rates quoted for six months

from the date of opening of tender

6.

7.

10.

11.

12.

13.

14.

15.

Is Annexure - A enclosed?

Is Annexure - B enclosed?

Is Annexure - C enclosed?

Is Annexure - D enclosed?

Is Annexure - E enclosed?

Is Organisation Chart enclosed?

Income tax Clearance certificate enclosed?
Attested copy of power of attorney enclosed?
Details about type of the firm enclosed?

Declaration sheet enclosed?

Date:
Witnesses (signature with full address)

1.

BHEL

Yes/No

Yes/No

Yes/No

Yes/No

Yes/No

Yes/No

Yes/No

Yes/No

Yes/No

Yes/No

Yes/No

Signature of tenderer with seal
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ANNEXURE - I

TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR LAWS BY

THE CONTRACTORS FOR BHEL.

1. The contractor shall not employ, concerning the work, any person who has not completed 18
years age.

2. The contractor shall, in respect of labour employed by him either directly or through sub
contractors, comply with or cause to be complied with the following statutory provisions and
rules and in regard to all matters provided therein.

a) The Contract Labour (Regulation & Abolition) Act and the related state Govt. rules
b) The Minimum Wages Act and the related state Govt. rules

¢) The Payment of Wages Act and the related state Govt. rules

d) The Factories Act and the related state Govt. rules

e) The Employees’ Provident Fund & Miscellaneous Provisions Act

f) The Employees' State Insurance Act.

g) The Workman's Compensation Act.

h) The Industrial Disputes Act and any other law, or modifications to the above or to the rules
made there under from time to time.

i) Payment of Bonus Act.

REGISTRATION AND LICENSING

3. Every contractor shall register his name with the welfare section of BHEL before taking up the

work awarded to him by giving the following information and getting a code number.

a) The name of the contractor

b) Nature of contract work

c) Period of work

d) Number of maximum labour employed by him on any one day.

e) License No. & Date (applicable in case of contractors employing 20 or more workers)

f) Whether enrolled for PF, ESI, Insurance etc, and enrolment no.

This information is called for informing the Inspectorate of factories whenever they call for
information regarding contracts.

4. The contractor employing 20 or more workers is required to obtain license from the authorities
(The Deputy Chief Inspector of Factories /Asst. Commissioner of Labour as the case may be).
This license shall be amended and /or renewed wherever there is an increase in the workers
employed by him or in the event of contract being extended or renewed. The contractor shall
inform the license number to the BHEL management before taking up the work.

5. The contractor (licensed or unlicensed) shall promptly furnish every information and document
required by BHEL authorities for the purpose of fulfilling their obligations as principal
employer and /or occupier of the factory and shall render all necessary assistance for the
same.

WAGES

6. The contractor shall pay wages to the workers employed by him at the rate, which shall not be
less than the minimum wages applicable under law from time to time.
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7. The contractor shall fix wage periods in respect of which wages shall be payable. No wage
period shall exceed one month.

8. The contractor shall ensure payment of wages to the contract labour employed by him within
three days from the end of wage period in case the wage period is one week or a fortnight
and in all other cases before 10th day of the following month.

9. All payment of wages shall be made on working days at the work site and during the working
time and on dates notified in advance. In case the work is completed before the expiry of the
wage period, final payment shall be made within 48 hours of the last working day.

10. Where the employment of any worker is terminated by or on behalf of the contractor, the
wages earned by him shall be paid before the expiry of the second working day from the day on
which him employment is terminated.

11. Wages due to every worker shall be paid to him direct or to the person authorised by him in
this behalf. All wages shall be paid in current coin or currency or in both.

12. The contractor shall ensure the disbursement of wages in the presence of such authorised
representatives of BHEL Management.

13. The above payment shall be verified by the authorised officers / representative of BHEL with
the following certificate on the payment sheet certified that the amount shown in column no

has been paid to the workmen concerned in my presence on at

14. A certificate of payment shall be furnished each month, in duplicate by the contractor to the
Engineer-in-charge.

15. A notice showing the wage period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy to be sent to the welfare department by the
contractor under acknowledgement.

16. Notices showing the rates of wages, weekly rest days, wage period, hours of work, date of
payment of wages, names and addressed of the inspectors having jurisdiction the date of
unpaid wages shall be displayed in regional language and English in conspicuous places at the
establishment and at work site by the contractor. The contractor shall inform the BHEL
management every month the details of contract labour engaged for each contract in the
following form: -

a) Serial number

b) Location

¢) Period of work

d) No. of contract labour engaged during the month

e) No. of days worked

) No. of man-days worked

g) Wages paid to his workers

The above statement shall be furnished to BHEL Management at the end of every month.
REGISTERS AND RECORDS AND COLLECTION OF STATISTICS

17. The following document/formats under Contract Labour (Regulation and Abolition) Act and
relevant state government rules there under shall be maintained by each contractor.

a) Register of persons employed by the contractor
BHEL Contractor
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18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

29.

30.

b) Employment card

¢) Service certificate

d) Muster roll, Wage Register, Deduction Register, Wage Slip, Over Time Register, Register of
Fines, Register of Advances etc.

The contractor shall display the abstract of the Contract Labour (Regulation and Abolition) Act
and the Rules there under both in English and in Regional Language.

Half-yearly return shall be sent by the contractor in duplicate to the licensing officer.

The contractor shall submit the returns required under the Contract Labour (Regulation and
Abolition) Act periodically to BHEL Management.

The contractor shall without fail give, up-to-date information in writing of the attendance of
the workers employed by him.

The contractor shall ensure that his workers keep and produce their employment card when
coming to duty and take them back when leaving duty.

All the above registers and records shall be preserved in original for a period of three years.
All the registers, records and notice maintained under the act and rules shall be produced on
demand by inspector or any authority under the act.

WORKING HOURS AND WORKING CONDITIONS

The contractor shall inform BHEL Management in the prescribed form details of the contract
workers scheduled to work on Sunday, the day of rest and indicate the substituted holiday in
lieu thereof. This shall be infimated two days in advance before his workers are booked for
work on Sunday.

The Contract Labour working for more than nine hours in any day or for more than 48 hours in
any week shall be paid wages at the rate of twice the ordinary rates of wages in accordance
with the Provisions of Factories act.

The contractor shall provide all safety devices and personal protective equipment to his
workers at his own cost and shall ensure that his workers wear/use such devices or equipment
provided to them while doing the work and there should not be any relaxation on this.

The contractor shall give four paid National holidays to his workers, viz., 26th January, 1st
May, 15th August and 2nd October.

The contractor shall ensure that his workers vacate the premises after the shift is over.

No woman worker shall be required or allowed to work in the factory except between the hours
of 6.00 am and 7.00 p.m.

The contractor shall comply with the provisions relating to welfare and health facilities as
provided in the Contract Labour (Regulation and Abolition) Act read with the relevant state
Government Contract Labour rules.
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31

32.

33.

NOTICES OF ACCIDENTS

Notwithstanding anything contrary to this, in the event of accident the contractor shall be
required to fill injury report and submit the Engineer-in-charge immediately and ensure the
compliance of ESI / Workmen's Compensation Act, Factories Act and Rules made thereunder.
He shall also maintain a register of accident as per the act.

The contractor shall get the labour engaged by him insured under Workmen's Compensation
policy from General Insurance Corporation of India. The insurance coverage should be for the
entire period of contract. The contractor shall comply with the provisions of the Workmen's
Compensation Act. (This should be read in conjunction with the provisions of EST Act)

The contractor shall ensure that all his workers are covered under the Employees State
Insurance Act and produce to BHEL such Registration Number/Enrolment
number before executing the contract work.
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DECLARATION SHEET

T/ Weoiec e certify that all the information and data furnished by me /
us with regard to this tender specification No. ...........occmmrcenrcenrcinnces. DFAL i are
true and complete to the best of my knowledge.

I further certify that I am the duly authorised representative of the under mentioned firm /
company and a valid power of attorney to this effect is also enclosed.

I / We have carefully perused the following document related to the above work and agree to
abide by the same.

TENDER SPECIFICATION AND INSTRUCTIONS TO TENDERERS
SCOPE OF WORK.

RATE SCHEDULE.

ANNEXURE A-F & I.

DECLARATION SHEET.

I / We have deposited / forwarded herewith the earnest money deposit in the form prescribed
and as stipulated towards the earnest money deposit for a sum of Rs.(Rupees...........coccomreerormerrcecnrnna.
.. only) vide BHEL cash receipt no:. SUSSOPRROIN ) e FERR
/ Demand draft no:.........coccnmnrs D¥AL i , which shall be refunded in case our offer
is not accepted. If our offer is accepted by you, I / we fur"rher' agree to deposit an additional sum
to make up the security deposit for the works as per the clause 7 of Section - I of tender
specification and instructions to tfenderers.

Signature of tenderer:
Name of tenderer:
Address of tenderer:
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PROFORMA FOR CONTRACT AGREEMENT

Agreement No: WEG &WB:

Name of Work

Name of the Contractor with full address

Amount of tender accepted

Letter of Award No

Time allotted for completing the work

(date of completion)

[Officer authorised to sign the agreement]

BHEL

Date:

Contractor
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1. This agreement made this day, the of between the Bharat

Heavy Electricals Limited, Ranipet having its Registered Office at 'BHEL House' Siri Fort, New
Delhi 110 049 (herein after called in the FIRST PARTY of one part and Messers.
(herein after called the "CONTRACTOR") of the second party.

2. WHEREAS the first party is desirous of executing the work of
more particularly described in the appendices including drawings and
specification attached herewith.

3. WHEREAS IN PURSUANCE of the said contractor's tender having been accepted, the first
party has decided to give the above said work to the contractor, and WHEREAS the
contract between the parties was concluded by virtue of a letter of intent issued by the First
party under reference dated

4. WHEREAS the said contractor has agreed to do the aforesaid work of the first party subject
to the conditions herein contained in the presents, instructions to the tenderers, general
conditions and special conditions, schedules, appendices letter of intent and specifications
(here after referred as the said contract schedule) at the approval rates (herein referred as
the said contract rate).

5. IN ADDITION, WHEREAS the said contractor has furnished a Bank Guarantee for a sum of
Rs. valid up to towards initial 50% security deposit and has further agreed for balance
50% security deposit being recovered at 10% of value of each running bill till the full security
deposit is made up for the satisfactory completion and performance of the work whereas the
validity of the said bank guarantee has to be extended by the contractor, if so required for the
balance period of contract and in the event of his failure to do so, the contractor shall pay or
accept recovery of this amount of Rs. (Rupees only), from the
bills forthwith in one instalment and it has further been agreed that the failure to extend the
validity of the bank guarantee or failure to pay the aforesaid amount in the
manner specified above shall constitute to breach of contract, and first party reserves the
right to take easy legal action deemed fit for recovering the said sum of Rs.

(Rupees only). This amount of Rs. will be refunded (and bank
guarantee will be returned) to the contractor on satisfactory completion of the work as
specified in the contract document.

6. Now THESE PRESENTS WITNESS that in consideration of the said contract schedule and said
contract rate as also of agreement of good and faithful service to be rendered and performed
by the contractor in the execution of the said work, subject to the stipulation hereinafter
expressed.

7. That the said contractor will perform the aforesaid work subject to the conditions contained in
these present instructions to tenderers, general and special conditions of contract and the
contract documents attached herewith including the said schedule specifications, appendices,
letter of intent, drawings attached and also such other drawings and instructions as may from
time fo time be given by the First party. And the said contractor shall be deemed to have
carefully examined the specifications and conditions of contract, appendices, schedules, letter
of intent, drawings etc., as aforesaid and also to have satisfied himself as to the nature and
character of the work to be executed.

8. That the said contractors shall carry out and complete the execution of the said work fo the
entire satisfaction of the Engineer within the agreed time schedule.
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9. That the First Party after proper scrutiny of the bills submitted by the said contractor will
pay to himduring the progress of the said work, at said contract rates and agreed
terms of payment, a sum as determined by the First Party in respect of the work executed by
the Contractor.

10. That the contract shall come into force with retrospective effect from the date on which the
letter expecting the tender (Letter of Intent) has been issued to the contractor.

11. That whenever under this contract or otherwise ' any sum of money shall be recoverable from
or payable by the contractor, the same may be deducted in the manner as set out in
the conditions of contract as aforesaid.

12. That all charges on account of Octroi, terminal and sales tax or other duties on materials
obtained for the work shall be borne by the said contractor.

13. That is agreed between the parties that the non-exercise of any of the powers conferred on
the authorities of the first party will not in any manner constitute waiver of the conditions
thereof contained in these presents and the liability of the said contractor either of past or
further compensation shall remain unaffected.

14. That the expression of BHEL wherever occurring means THE BHARAT HEAVY ELECTRICALS
LIMITED, RANIPET.

15. This contract is subject to RANIPET (Tamil Nadu) jurisdiction.

16. The document hereto attached viz., Shall also form part of this agreement.
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17. General conditions of contract attached to the notice inviting tender shall form part of this
contract in so far as anything is not provided specifically in this agreement.

18. In witness here of the parties have respectively set their Signatures in the presence of:

Witnesses with full address:

Signature of the contractor

(to be signed by a person holding valid power of
Attorney for the company)

Date:

For and on behalf of BHEL

Date:

Withesses with full address:

BHEL Contractor
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PROFORMA FOR SECURITY DEPOSIT

This deed of Guarantee made this day of by Messers. (Hereinafter
called the Bank) in favour of Messers. Bharat Heavy Electricals Limited, Ranipet having its
registered office at New Delhi (hereinafter called the Principal)

Whereas Mesres. (hereinafter called the contractor) has
entered into a contract with Bharat Heavy Electricals Ltd., Ranipet, arising out of Letter of Intent
no. dtd. addressed by the Principal to the contractor (hereinafter

called the said agreement) for

And whereas the said agreement provides that the contractor shall pay a sum of Rs. (Rs.
only) towards 50% of the full security deposit to be made in the form and
manner therein specified.

And whereas the contractor has approached the Bank and at their request and in consideration of
the agreement arrived at between the said contractor and the Bank, the Bank has agreed to give
such guarantee as hereinafter mentioned to the Principal.

Now, therefore, these presents witness that we the Bank by the hand of Mr. its
lawful and duly constituted attorney, do hereby undertake to pay to the principal a sum of Rs.

(Rs. only) without demur on demand being made by the principal and to
keep the principal indemnified to the extent of Rs. by virtue of this guarantee
against any loss or damage caused or suffered by the principal by reasons of any breach by the
aforesaid contract of any of the terms and conditions, stipulations or undertakings of any one of
them contained in the said agreement (the decisions regarding the breach, loss, damage or payment
due being solely in the discretion of the principal).

We further undertake o pay without demur the aforesaid amount in a lumpsum on demand or such
part thereof as the principal may demand from time to time irrespective of the fact whether the
said contractor admits or denies such claim or questions its correctness in any court, tribunal or
arbitration proceedings or before any authority. The aforesaid guarantee will remain in force and
we shall be liable under the same irrespective of any concessions or time being granted by the
principal, to the contractor in or for fulfilling the said agreement between the contractor and the
principal and the guarantee will remain in full force irrespective of any change of terms, conditions
or stipulation or any variation in the terms of the said agreement irrespective of whether notice of
such change or variation is given to us or not and claim to receive such notice of any change and /or
variation of the terms and / or variation of the terms and / or conditions of the said agreement is
hereby specifically waived by us. Further we shall not be released from this guarantee by any
forbearance or non-enforcement of any powers or rights, modifications or change made in the said
agreement or concessions shown to contractor by the principal is given fo us or not.

The guarantee herein contained shall not be determined or affected by the liquidation or winding up
or insolvency of or change in the constitution of the contractor but shall in all respects and for all
purposes be binding and operative until all payments of all money due or that may hereafter become
due to the principal in respect of any liability or obligations of the contractor under the said
agreement.

We, the Bank further agree that the guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said agreement and that
it shall continue to be enforceable till all the dues of the principal under or by virtue of the said
agreement have been fully paid and its claims satisfied or discharged or till the principal certifies

BHEL Contractor
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that the terms and conditions of the said agreement have been fully and properly carried out by
the said contractor and accordingly discharges the guarantee subject to however that the principal
shall have no rights under this guarantee after the expiry of six months from the date of
completion of the contract (the date of completion shall be as certified by the principal) unless this
guarantee is extended by agreement.

Any claim or dispute arising under the terms of this contract shall only be enforced or settled in
the courts having jurisdiction over Ranipet (N.A. district, Tamil Nadu).

And lastly the bank undertakes not to revoke this guarantee during its currency except with the
previous consent of the principal in writing.

The bank hereby declares that it has issued this guarantee under the Bank's Memorandum and
Articles of Association and the undersigned has power to do so on its behalf under the power of
Attorney granted to him by the proper Authority of the bank.

Date: (Name of the Bank and Place)

Seal: Designation of the authorised person
Signing the guarantee
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PROFORMA FOR NO DEMAND CERTIFICATE

1. Name of the work:

2. Agreement no and date:

3.I/ We certify that
a) I/We have completed the above work to the entire satisfaction of BHEL.

b) I / We have handed over all the balance materials, components, tools and tackles, machinery and
other equipment to BHEL.

c) I/ We have received the final payment from BHEL for the above work.

d) I / We have no further demand whatsoever from BHEL.

I/We therefore request you to refund to me/us the security deposit of Rs. (Rupees
only) and the bank guarantee no: dtd: for Rs. after

deducting all cost of expenses or other amounts that are to be paid by me / us to BHEL under this
contract or other contract entered into by me / us with BHEL.

SIGNATURE OF THE CONTRACTOR
WITH SEAL

Place:

Date:

Witness:

1.

BHEL Contractor
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CERTIFICATE OF NO DEVIATION

T/We...ooooieiessssnneeesnnneessnees s eensOF St e et e e
Hereby certify that there is no deviation from the tender condition either technical or commercial
and I am / We are agreeing to all the terms and conditions mentioned in the Tender Specification

WEG & WB : O&M and W&W: Kadavakallu: 2018-2020. Dated 12.12.2017.

Signature of the tenderer.
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List of Consortium Bank
Nationalised Bank Nationalised Bank

1| Allahabad bank 19 | Vijaya Bank

2 | Andhra bank Public Sector Banks

3 | Bank of Baroda 20 | IDBI

4 | Canara Bank Foreign bank

5 | Corporation bank 21 | CITI Bank N.A

6 | Central bank 22 | Deutsche Bank AG

The Hongkong and Shanghai

7 | Indian Bank 23 | Banking Corporation Limited
8 | Indian Oversea Bank 24 | Standard Chartered Bank

9 | Oriental bank of Commerce 25 | The Royal Bank of Scotland N.V.
10 | Punjab National Bank 26 | J P Morgan

11 | Punjab & Sindh Bank Private bank
12 | State Bank of India 27 | Axis Bank
13 | State Bank of Hyderabad 28 | The Federal Bank Limited
14 | Syndicate Bank 29 | HDFC
15 | State Bank of Travancore 30 | Kotak Mahindra Bank
16 | UCO Bank 31| ICICI
17 | Union Bank of India 32 | Indusind Bank
18 | United Bank of India 33 | Yes Bank
BHEL Contractor
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GST :

Registration & 6ST Rate

1. Bidder should indicate GSTIN No. (Copy of GST registration to be enclosed) and PAN
No. (copy of PAN to be enclosed).

2. Tender will be considered/ accepted, if & only if the vendor has a valid GST Registration
No.

3. Central Tax/ State Tax/ Integrated Tax/ Union Territory tax to be quoted as extra in
%.

4. Bidders fo ensure correct applicability of Central Tax/ State Tax/ Integrated Tax/
Union Territory tax based on the Inter / Intra state movement Supply of goods and

provision services or both.

Invoicing & Payment

5. The Tax Invoice for supply of Goods & Services should be raised as per the provision of
GST Act & Rules and must compulsorily mention the following :-

BHEL- VISAKHAPATNAM GSTIN: 37AAACB4146P7Z8

HSN Code or Service Accounting Code for supply of goods or services.
Name & address of supplier

GSTIN of Supplier

Consecutive Serial Number & date of issue

Description of goods or services

Total value of supply of goods or services

S© &~e a0 oo

Taxable value of supply of goods or services
Tax Rate - Central Tax & State Tax or Integrated Tax, Cess
Amount of Tax charged

Place of supply/ Service Rendered

Address of delivery if different from place of supply
m. Signature of authorized signatory

6. Reimbursement of GST to the vendor is contingent upon complying with the following
condition by the service provider:-
i.  Uploading the onward GST Return (6STR-1) in GSTN Network portal within the
statutory time period.
ii.  Discharging the GST tax liability to the Government.
iii.  Submission of Tax Invoice to BHEL.
iv.  Submission of proof of payment of GST to BHEL.
v.  Availment of Input Tax Credit by BHEL.

BHEL Contractor
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Input Tax Credit

7.

10.

In case GST credit is delayed/ denied to BHEL, due o non/delayed receipt of goods
and/or services and/or tax invoice or expiry of timeline prescribed in 6ST Law for
availing such ITC, or any other reason not attributable to BHEL, GST amount shall be
recoverable from Vendor along with interest & penalty levied/ leviable.

In case vendor delays declaring such invoice in his return and GST credit availed by
BHEL is denied or reversed subsequently as per GST law, 6ST amount paid by BHEL
towards such ITC reversal as per GST law shall be recoverable from vendor/contractor
along with interest & penalty levied/ leviable on BHEL.

In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case of
any incomplete work/service, then BHEL will not be able to avail the tax credit and will
notify the supplier of the same. Supplier has to rectify the data discrepancy in the
GSTN portal or issue credit note (details to be uploaded in GSTN portal).

For any such delay in availing of tax credit for reasons attributable to vendor (as
mentioned above), interest as per the 6ST Act & Rules, along with penalty, if any will be
deducted for the delayed period i.e. from the month of receipt till the month tax credit
is availed, from the running bills.

Penalty for Non-compliance of 6ST Act

11.

Penalty amount so determined along with GST if applicable thereon shall be recovered
from the contractor.

Other Provision

12.

13.

14,

15.

BHEL

Any reduction in rate of Tax on any supply of goods or services or the benefit of input
tax credit shall be passed on to the recipient by way of commensurate reduction in
prices.

The agency should quote the applicable taxes and duties in the technical bid (part-A) as
well as in price bid (part-B).

All the terms & conditions of the confract with respect to Taxes & Duties are subject to
the new taxation laws introduced from time to time (e.g., GST). The terms & conditions
will be modified in accordance with the provisions of new laws (e.g., GST).

The Prices quoted above must be inclusive of all taxes and duties and exclusive of GST,

which will be payable extra as per applicable rules and subject to Submission of
documentary evidence.

Contractor
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LWy

afe

PTANCE FOR TRONI D TRANSFER FER

01 | NAME & ADDRESS OF THE

SUPPLIER / VENDOR

PHONE NO. WITH STD CODE

pannvo. | | [ LT [T T[]

02 | VENDOR CODE (as in WORK

ORDER)
03 Details of Bank Account:
A) | NAME & ADDRESS OF THE

BANK

(WITH PIN CODE)
B) | BANK TELEPHONE NUMBER (WiTH

STD CODE)
C) | BANK BRANCH CODE:
D) | MICR CODE
E) | ACCOUNT NUMBER
F) | TYPE OF ACCOUNT CURRENT / OD / CASH CREDIT
) | VENDOR NAME AS PER BANK

RECORDS
H) | BANK BRANCH RTGS IFSC

CODE
) | BANK BRANCH NEFT IFSC

CODE

J) | VENDOR'S EMAIL ID (give two ids)

|
| | [ |

K) | NAME OF AUTHORISED
SIGNATORY

CERTIFICATE
| / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED, RANIPET by the
National Electronic Funds Transfer and/or RTGS Transfer mode by credit to my/ our above mentioned Bank Account. |
/ We also agree that payments made to the above mentioned Account is a valid discharge of the liability of Bharat Heavy
Electricals Limited, Ranipet. |/ we also agree to bear the applicable Bank Charges for the above mode of transfer.

AUTHORISED SIGNATORY OF VENDOR WITH SEAL

Banker's Certification
We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the account number of
(name of account holder), the signature
of the authorized signatory and the MICR and IFSC codes of our Branch mentioned above are correct.

PLACE:
(Manager / Officer's
DATE: Signature Under Bank stamp)
Authorisation No.
Note: This EFT Form is to be submitted duly filled in manually in all fields and
duly signed by Authorised Signatory and certified by Banker.
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