T. N. No. HY/FCD/OT-06/2015-16 Dt: 11.05.2015 It No.3

foi —== BHARAT HEAVY ELECTRICALS LIMITED
ﬂ”ﬂ RAMACHANDRAPURAM::HYDERABAD::32
e o - FACTORY CIVIL ENGINEERING DEPARTMENT
SCHEDULE- A Tender Notice No:
HY/FCD/OT-06/2015-16, Dt: 11.05.2015
PRICE BID Item no.: 3

Name of work: Removal of garbage, wood scrap and MS scrap in Factory area.

Description of the item Qty Unit | Rate () Amount (%)

Removal of wood scrap/ MS scrap and garbage
collected in the dust bins inside Factory area and
open areas and conveying the garbage/scrap to
1 |the respective dumping yards to a lead of 2 km as
directed by the Engineer In Charge. The rate
includes cost of labours , required tractors, tools
etc. all complete .

Wood Scrap including dismantling the boxes kept
a |out side the blocks in to pieces and stacking the| 600.00 | One MT 535.05| 3,21,029.10
same as directed by Engineer-in-charge.

b |MS scrap including MS packing strips etc. 1,000.00 (One MT| 401.29| 4,01,289.00

Garbage, including oil soaked cotton waste, dry

c |packing grass, packing cartoons and waste| 2 700.00 |One MT 689.88 | 18,62,680.05
paper,canteen waste and spoils etc.

Removal of chips collected in the scrap bins
provided at blocks 01,02,06,07,51,70 and 210
2 |including loading the collected chips and scrap to| 1,400.00 |One MT 243.30| 3,40,613.70
the vehicle for conveying and unloading at the
scrap yard

Cutting of the unusable dismantled structural steel
scrap in to pieces upto 0.5 m length and carrying
3 |the scrap to the factory scrap yard as directed by| 250.00 | One MT 878.64| 2.19660.00
Engineer-in-charge.(only cutting gas shall be Y
issued free of cost by BHEL)

Cutting of the stacked and dismantled trees of
girth up to 2.4 m ,in to pieces upto 2.00 m length
and up to 0.4 m width and conveying to the
4 |factory wood scrap yard with in 2 km lead as 10.00 |One MT| 2,023.59 20,235.92
directed by Engineer-in-charge. The cost inludes
tools, machinery, labour, conveyance all complete.
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. Description of the item Qty Unit | Rate (Z) | Amount (3)
Supply of JCB for turning and tilting the soil at
various locations in factory area,as directed by
Engineer-in-charge.Ilt should work minimum 8 o

< machine hours per a day. Rate includes all charges 96.00 Mne 208.75 68.040.00
like fuel, hire charges etc; complete. (For ) H /c : ! )
emergency cleaning purposes whenever vehicle is our
not available at dumping yard). 15 days X 8 hours
per day = 120 hours.
Total Value of work ¥| 32,33,547.77
Total : X Thirty two lakhs thirty three thousand five hundred forty seven and seventy seven paise only.
Note:

The agency shall engage at least 4 no. of tractors and 1 no. of Dumper as instructed by Engineer-in-
1 [charge when ever the garbage, wood scrap and MS chips quantities are available for immediate
disposal in factory.

In case the agency fails to engage the minimum tractors as above, recovery shall be made @
Rs.1350/day for every non engaging of tractor.

A penalty of 0.5% of the gross value of work shall be leivied for every weeks or part there of non-
3 |execution/delay in the execution of work subjected to maximum penalty of 10% of the gross value
of total part executed. Penalty for non-deployment of vehicle shall be applicable.

The rates are inclusive of all taxes and duties except Service tax, which is extra as per service tax
4 |norms will be paid by BHEL to the agency after submission of necessary documents and VAT not
applicable.

5 [Provision for payment of Bonus as per HR-IR communication should be followed.

Security deposit has to be paid before commencement of work and agreement has to be entered
6 [within two weeks from LOI date. Delay in deposit of SD will attract penal interest @ 18% p.a in line
with SBI rate.

Note : The bidders are required to quote the tender value on percentage (%) basis at
excess or less or on par with estimate value in figures and words.

Tender % In figure In words

Excess

Less

Estimated value
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