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     SCHEDULE- A

HY/FCD/OT-12/2014-15, Dt: 14.06.2014

PRICE BID Item no.:   1

S. 

No.
Description of the item Qty Unit Rate (`) Amount (`)

1

Earth work in excavation in all soils by mechanical

means (Hydraulic Excavators) / manual means in

foundations trenches or drains (not exceeding 1.5m in

width or 10 Sq.m on plan) including dressing of sides and

ramming of bottoms, lift upto 1.5m, including getting out

the excavated soil and disposal of surplus excavated soil

as directed, within a lead of 50M. All as directed by

Engineer-in-charge.

 185.00  Cu.m     103.40 19,129.00      

2

Engaging tractor and 4 no.s of unskilled worker for

removal of garbage beside for one operation. Each

operation shall engage USW for 8 hours/day.
5.00 Day 3034.40 15,172.00      

3

Providing and laying in position specified grade, of

Reinforced cement concrete excluding the cost of

centering, shuttering, finishing and reinforcement - all

work up to plinth level with 1:2:4 (1 cement : 2 coarse

sand : 4 graded stone aggregate of 20 mm nominal size )

- Only cement will be issued by BHEL on free of cost

at their store.

 270.00  cu.m  1,687.00 4,55,490.00   

4

Reinforcement for R.C.C. work including straightening,

cutting, bending, placing in position and binding grills with

binding wire all complete by cold twisted bars.(Only

reinforcement steel will be issued by BHEL on FREE of cost

at their stores)

     7.50  M.T  4,003.00 30,022.50      

5

Centering and shuttering including strutting, propping

etc.; and removal of form work, for columns,

pillars,peirs,abutments,machine foundations, posts and

struts.

180.00 Sq.M 180.40 32472.00

6

Filling with available excavated earth (excluding rock) in

trenches , plinth , sides of foundations etc. in layers not

exceeding 20 cm in depth , consolidation each deposited

layer by ramming and watering , lead upto 50.00 m and

lift upto 1.50 m. All as directed by Engineer-in- charge.

   70.00 
  

Cu.M 
      45.70 3,199.00       

7

Conveyance of excavated spoil up to a lead of 2 Kms,

including loading, unloading and spreading etc. complete

as directed by Engineer- in- charge.
 115.00  Cu.M       56.41 6,487.15       

8

Providing and fixing in position pre moulded joint filler in

expansion joints.  720.00 

 

Rm.s

qcm 

        2.00 1,440.00       

 BHARAT HEAVY ELECTRICALS LIMITED

 FACTORY CIVIL ENGINEERING DEPARTMENT

Tender Notice No:

Name of work: Providing free approach road to APSEB incoming substation west of 

                         Block-06.

 RAMACHANDRAPURAM::HYDERABAD::32
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T. N. No. HY/FCD/OT-12/2014-15 Dt: 14.06.2014 It No.1

S. 

No.
Description of the item Qty Unit Rate (`) Amount (`)

9

Providing and laying non-pressure NP2 class (light duty)

R.C.C. pipes with collars jointed with stiff mixture of

cement mortar in the proportion of 1:2 (1 cement :2 fine

sand) including testing of joints etc. complete - 300mm

dia R.C.C pipe.

22.50 RM 338.75 7621.88

Total `    5,71,033.53 

Add increase in Vat 1% over the material cost (70% of 

Above value)
` 3,997.23       

Total value of work `   5,75,030.76 

1

2

Note : The bidders are required to quote the tender value on percentage (%) basis at 

            excess or less or on par with estimate value in figures and words. 

Total : ` Five lakhs seventy five thousand thirty and seventy six paise only

A penalty of 0.50 % of the gross value of work will be levied for every week’s or part thereof delay in

execution of work by the agency, subject to a maximum penalty of 10 % of gross value of the total

work executed.

Note: 

The rates are inclusive of all taxes and duties except Service tax, which is extra as per service tax

norms will be paid by BHEL to the agency after submission of necessary documents.
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