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 HSE PLAN FOR SITE OPERATIONS BY BHEL’S SUBCONTRACTORS  


AT A GLANCE 


SIGNING OF MOU 


Agree to comply to HSE requirement‐ Statutory and BHEL’s 
 
 


 


 


HSE ORGANISATION 


Manpower 


 1 (one) safety officer for every 500 workers 
or part thereof 


 1(one)  safety‐steward/ supervisor for  
every 100 workers  
 
Qualification  
As per Cl. 7.1 


HSE Roles and 
responsibilities 


 


 Site In‐charge‐ As per 
clause 7.2.1 


 Safety officer‐ As per 
clause 7.2.2 


 


 


HSE Planning  
for Man , Machinery/Equipment/Tools & Tackles 


 


HSE INFRASTUCTURE  


 PPEs 


 Drinking Water 


 Washing Facilities 


 Latrines and Urinals 


 Provision of shelter 
for rest 


 Medical facilities 


 Canteen facilities 


 Labour Colony 


 Emergency Vehicle 


 Pest Control 


 Scrapyard 


 Illumination 


 


HSE TRAINING ,  AWARENESS & PROMOTION 


Training  


 Induction training 


 Height work and 
other critical areas 


 Tool Box talk & Pep 
Talk 
 


Awareness & Promotion 


 Signage 


 Poster 


 Banner 


 Competition 


 Awards 
 


 


HSE COMMUNICATION 


Incident Reporting 


 Accident‐ Fatal & 
Major 


 Property damage 


 Near Miss 
 


Event Reporting 


 Celebrations 


 Training  


 Medical camp 
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OPERATIONAL CONTROL PROCEDURES 


 


PERMIT TO WORK 
Height work ( above 2 metres), Hot Work, Heavy Lifting, Confined Space, 


Radiography, excavation( More than 4 metres) 
 


 


SAFETY DURING WORK EXECUTION 


 Welding 


 Rigging 


 Cylinder‐ storage & 
Movement 


 Demolition work 


 T&Ps 


 Chemical Handling 


 Electrical works 
 
 


 Fire 


 Scaffolding 


 Height work 


 Working Platform 


 Excavation 


 Ladder 


 Lifting 


 Hoisting appliance 


HOUSE KEEPING 


WASTE MANGEMENT 


TRAFFIC MANAGEMENT 


ENVIRONMENTAL CONTROL 


EMERGENCY PREPAREDNESS AND RESPONSE PLAN 


 


HSE AUDITS & INSPECTION 


 Daily Checks 


 Inspection of PPEs 


 Inspection of T& Ps 


 Inspection of Cranes 
& Winches 


 Inspection of Height work 


 Inspection of Welding and 
Gas cutting 


 Inspection of elevators etc 
 


 


HSE PERFORMANCE EVALUATION PARAMETERS 


 


PENALTY for NON CONFORMANCE 
Refer Clause 16  


Incremental penalty 
                               For repeated violation by the same person, the penalty would be 
                               double of the previous penalty  


                For repeated fatal incident in the same Unit incremental penalty to 
be  imposed.  The  subcontractor  will  pay  2  times  the  penalty 
compared  to previously paid  in  case  there  are  repeated  cases of 
fatal incidents under the same subcontractor for the same package 
in the same unit.  
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1.0 PURPOSE 


1.1 The purpose of this HSE Plan is to provide for the systematic identification, evaluation, prevention and control of 
general workplace hazards, specific job hazards, potential hazards and environmental impacts that may arise from 
foreseeable conditions during installation and servicing of industrial projects and power plants.   


 
1.2 This document shall be followed by BHEL’s subcontractors at all installation and servicing sites. In case customer 


specific documents are to be implemented, this document will be followed in conjunction with customer specific 
documents. 


 
1.3 Although every effort has been made to make the procedures and guidelines in line with statutory requirements, in 


case of any discrepancy relevant statutory guidelines must be followed. 
1.4  In case  the customer has any specific requirement, the same is to be fulfilled.  
 
2.0 SCOPE 


 
The document is applicable for BHEL’s Subcontractors at all installation / servicing activities of BHEL Power Sector 
as per the relevant contractual obligations. 


 
3.0 OBJECTIVES AND TARGETS 


The HSE Plan reflects that BHEL places high priority upon the Occupational Health, Safety and Environment at 
workplaces. 
 
 Ensure the Health and Safety of all persons at work site is not adversely affected by the work. 
 Ensure protection of environment of the work site. 
 Comply at all times with the relevant statutory and contractual HSE requirements. 
 Provide trained, experienced and competent personnel. Ensure medically fit personnel only are engaged at 


work. 
 Provide and maintain plant, places and systems of work that are safe and without risk to health and the 


environment. 
 Provide all personnel with adequate information, instruction, training and supervision on the safety aspect of their 


work.  
 Effectively control, co-ordinate and monitor the activities of all personnel on the Project sites including 


subcontractors in respects of HSE. 
 Establish effective communication on HSE matters with all relevant parties involved in the Project works. 
 Ensure that all work planning takes into account all persons that may be affected by the work. 
 Ensure fitness testing of all T&Ps/Lifting appliances like cranes, chain pulley blocks etc. are to be certified by 


competent person.  
 Ensure timely provision of resources to facilitate effective implementation of HSE requirements. 
 Ensure continual improvements in HSE performance 


 Ensure conservation of resources and reduction of wastage. 
 Capture the data of all incidents including near misses, process deviation etc. Investigate and analyze the same 


to find out the root cause. 
 Ensure timely implementation of correction, corrective action and preventive action. 
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4.0 BHEL POWER SECTOR HEALTH, SAFETY & ENVIRONMENT POLICY 
 


Power Sector HSE Policy 
 


We, at BHEL Power Sector, reaffirm our belief that the Health and Safety of our stakeholders and 
conservation of Environment is of utmost importance and takes precedence in all our business decisions. 
In pursuit of this belief and commitment, we strive to: 


 Ensure total compliance with applicable legislation, regulations and other requirements concerning 
Occupational Health, Safety and Environment. 


 Ensure continual improvement in the Occupational Health, Safety and Environment Management 
System performance. 


 Enhance Occupational Health, Safety and Environment awareness amongst employees, customers and 
suppliers by proactive communication and training. 


 Review periodically and improve Occupational Health, Safety and Environment Management System to 
ensure its continuing suitability, adequacy and effectiveness in a continuously changing business 
environment. 


 Develop a culture of safety through active leadership and provide appropriate training at all levels to 
enable employees to fulfill their Health, Safety and Environmental obligations. 


 Incorporate appropriate Occupational Health, Safety and Environmental criteria into business decisions 
for selection of plant, technology and services as well as appointment of key personnel. 


 Ensure availability at all times of appropriate resources to fully implement the Occupational Health, 
Safety and Environmental policy of the company. 
 
This policy will be communicated to all employees and made available to interested parties. 


 
  


`  Sd/- 
  
 
Date: 01.05.2013        Director (Power) 


 
 
 
 
 


HSE TARGETS 
 
EXPLOSION      ZERO 
FATALITY      ZERO 
LOST TIME INJURY                  ZERO 
FIRE       ZERO 
VEHICLE INCIDENTS                   ZERO 
ENVIRONMENTAL INCIDENTS  ZERO 
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5.0   MEMORANDUM OF UNDERSTANDING: 


 


After award of work, subcontractors are required to enter into a memorandum of understanding as given below: 


Memorandum of Understanding 


 


 BHEL, Power Sector _____ Region is committed to Health, Safety and Environment Policy (HSE  Policy). 


 M/s _________________________  do hereby also commit to comply with the same HSE Policy while 


executing the Contract Number __________________ 


 M/s ________________________  shall ensure that safe work practices as per the  HSE plan.  Spirit and 


content therein shall be reached to all workers and supervisors for compliance.  


 


In addition to this, M/S _________________ shall comply to all applicable statutory and regulatory requirements 


which are in force in the place of project and any special requirement specified in the contract document of the 


principal customer. 


 M/s __________________ shall co-operate in HSE audits/inspections conducted by BHEL /customer/ 


third party and ensure to close any non-conformity observed/reported within prescribed time limit. 


 


 


 


 


 


 


 


 


 


 


 


 


 


Signed by authorized representative of M/s --------------------------------------- 


Name           : 


Place & Date: 
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6.0 TERMS AND DEFINITIONS 
 
6.1 DEFINITIONS 
 
6.1.1 INCIDENT 
 


Work- related or natural event(s)  in which an injury , or ill health (regardless of severity), damage to property or 
fatality occurred, or could have occurred. 
 
 


6.1.2 NEAR MISS 
 


An incident where no ill health, injury, damage or other loss occurs, but it had a potential to cause, is referred to as 
“Near-Miss”. 


 
6.1.3 MAN-HOUR WORKED 
 


The total number of man hours worked by all employees including subcontractors working in the premises. It includes 
managerial, supervisory, professional, technical, clerical and other workers including contract labours. Man-hours 
worked   shall   be   calculated   from the payroll or time clock recorded including overtime. When this is not feasible, 
the same shall be estimated by multiplying the total man-days worked for the period covered by the number of hours 
worked per day. The total number of workdays  for a period is the sum of the number of men at work on each day of 
period. If the daily hours vary from department to department separate estimate shall be made for each department 
and the result added together. 


 
6.1.4 FIRST AID CASES 
 


First aids are not essentially all reportable cases, where the injured person is given medical treatment and discharged 
immediately for reporting on duty, without counting any lost time. 


 
6.1.5 LOST TIME INJURY 
 


Any work injury which renders the injured person unable to perform his regular job or an alternative restricted work 
assignment on the next scheduled work day after the day on which the injury occurred. 


 
6.1.6 MEDICAL CASES 
 


Medical cases come under non-reportable cases, where owing to illness or other reason the employee was absent 
from work and seeks Medical treatment. 


 
6.1.7 TYPE OF INCIDENTS & THEIR REPORTING: 


The three categories of Incident are as follows: 
 


Non-Reportable Cases: 
An   incident, where the injured person is given medical help and discharged for work without counting any lost time. 
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Reportable Cases: 
In this case the injured person is disable for 48 hours or more and is not able to perform his duty. 


 
Injury Cases: 
These are covered under the heading of non-reportable cases. In these cases the incident  
caused injury to the person, but he still continues his duty.  
 


6.1.8 TOTAL REPORTABLE FREQUENCY RATE  
Frequency rate is the number of Reportable Lost Time Injury (LTI) per one Million Man hours worked. Mathematically, 
the formula read as:  
 


 Number of Reportable LTI x 1,000,000 
 Total Man Hours Worked 


 
6.1.9 SEVERITY RATE 


 
Severity rate is the Number of days lost due to Lost Time Injury (LTI) per one Million Man hours worked. 
Mathematically, the formula reads as:  
 


 Days lost due to LTI x 1,000,000 
            Total Man Hours Worked 
  
 
6.1.10 INCIDENCE RATE   
 


Incidence Rate is the Number of LTI per one thousand manpower deployed. Mathematically, the formula reads as: 
 
Number of LTIx1000 
Average number of manpower deployed 
 


7.0 HSE ORGANISATION 
 


Number of safety officers:  
The subcontractor must deploy one safety officer for every 500 workers or part thereof in each package. In addition, there 
must be one safety-steward/safety-supervisor for  every 100 workers. 
 
Deployment: The subcontractor should deploy sufficient safety officers and safety-steward/Safety-supervisor, as per 
requirement given above, since initial stage and add more in proportion to the added strength in work force.  Any 
delay in deployment will attract a penalty of Rs.30,000/- per man month for the delayed period. 


 
7.1 QUALIFICATION FOR HSE PERSONNEL 


 
Sl.no Designation Qualification Experience
1 Safety officer 


(Construction Agency) 
Degree or Diploma in Engineering with 
full time diploma in Industrial Safety with 
construction safety as one of the 
subjects 


Minimum two years for 
degree holder and five 
years for diploma 
holder in the field of 
Construction of power 
plant/ major industries 
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2 Safety-Steward/ Safety-
Supervisor 


Degree or diploma in any discipline with 
full time diploma in Industrial Safety with 
construction safety as one of the 
subjects 


Minimum two years  


 
 


7.2 RESPONSIBILITIES 
 
7.2.1 SITE IN -CHARGE OF SUBCONTRACTOR 
 


 Shall sign Memorandum of Understanding (MoU) for compliance to BHEL’s HSE Plan for Site Operations as per 


clause 5.0 


 Shall engage qualified safety officer(s) and steward (s) as per clause 7.0 


 Shall adhere to the rules and regulations mentioned in this code, practice very strictly in his area of work in 


consultation with his concerned engineer and the safety coordinator.  


 Shall screen all workmen for health and competence requirement before engaging for the job and periodically 


thereafter as required.  


 Shall not engage any employee below 18 years. 


 Shall arrange for all necessary PPEs like safety helmets, belts, full body harness, shoes, face shield, hand 


gloves etc. before starting the job. Shall ensure that no working men/women carry excessive weight more than 


stipulated in Factory Rule Regulation R57.  


 Shall ensure that all T&Ps engaged are tested for fitness and have valid certificates from competent person.  


 Shall ensure that provisions stipulated in contract Labour Regulation Act 1970, Chapter V C.9, canteen, rest 


rooms/washing facilities to contracted employees at site.  


 Shall adhere to the instructions laid down in Operation Control Procedures (OCPs) available with the site 


management. 


 Shall ensure that person working above 2.0 meter should use Safety Harness tied to a life line/stable structure.  


 Shall ensure that materials are not thrown from height. Cautions to be exercised to prevent fall of material from 


height.  


 Shall report all incidents(Fatal/Major/Minor/Near Miss)to the Site engineer /HSE officer of BHEL.  


 Shall ensure that Horseplay is strictly forbidden.  


 Shall ensure that adequate illumination is arranged during night work.  


 Shall ensure that all personnel working under subcontractor are working safely and do not create any Hazard to 


self and to others. 


 Shall ensure display of adequate signage/posters on HSE. 


 Shall ensure that mobile phone is not used by workers while working. 


 Shall ensure conductance of HSE audit, mockdrill, medical camps, induction training and training on HSE at site. 


 Shall ensure full co-operation during HQ/External /Customer HSE audits. 







 
 


 


 


 
HEALTH, SAFETY AND ENVIRONMENT 


PLAN FOR  
SITE OPERATION by SUBCONTRACTORS 


 
Doc no.: HSEP: 14 
 
REV:      00 


 
 


POWER SECTOR 
 


Date:     12.08.2014 


Page:     10 of 43 


  
  
 


 


 Shall ensure submission of look-ahead plan for procurement of HSE equipment’s and PPEs as per work 


schedule.  


 Shall ensure good housekeeping. 


 Shall ensure adequate valid fire extinguishers are provided at the work site. 


 Shall ensure availability of sufficient number of toilets /restrooms and adequate drinking water at work site and 


labour colony. 


 Shall ensure adequate emergency preparedness. 


 Shall be member of site HSE committee and attend all meetings of the committee 


  Power source for hand lamps shall be maximum of 24 v. 


 Temporary fencing should be done for open edges if Hand – railings and Toe-guards are not available.  


 


7.2.2 HEALTH, SAFETY AND ENVIRONMENT OFFICER OF SUBCONTRACTOR 
 


 Carry out safety inspection of Work Area, Work Method, Men, Machine & Material, P&M and other tools and 


tackles.  


 Facilitate inclusion of safety elements into Work Method Statement.  


 Highlight the requirements of safety through Tool-box / other meetings.  


 Help concerned HOS to prepare Job Specific instructions for critical jobs.  


 Conduct investigation of all incident/dangerous occurrences & recommend appropriate safety measures.  


 Advice & co-ordinate for implementation of HSE permit systems, OCPs & MPs. 


 Convene HSE meeting & minute the proceeding for circulation & follow-up action.  


 Plan procurement of PPE & Safety devices and inspect their healthiness. 


 Report to PS Region/HQ on all matters pertaining to status of safety and promotional program at site level.  


 Facilitate administration of First Aid 


 Facilitate screening of workmen and safety induction.  


 Conduct fire Drill and facilitate emergency preparedness  


 Design campaigns, competitions & other special emphasis programs to promote safety in the workplace.  


 Apprise PS– Region  on safety related problems. 


 Notify site personnel non-conformance to safety norms observed during site visits / site inspections. 


 Recommend to Site In charge, immediate discontinuance of work until rectification, of such situations warranting 


immediate action in view of imminent danger to life or property or environment.  


 To decline acceptance of such PPE / safety equipment that do not conform to specified requirements.  


 Encourage raising Near Miss Report on safety along with, improvement initiatives on safety.  


 Shall work as interface between various agencies such customer, package-in-charges, subcontractors on HSE 


matters 
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8.0 PLANNING BY SUBCONTRACTOR 
 
8.1 MOBILISATION OF MACHINERY/EQUIPMENT/TOOLS BY SUBCONTRACTOR 
 


 As a measure to ensure that machinery, equipment and tools being mobilized to the construction site are fit for 
purpose and are maintained in safe operating condition and complies with legislative and owner requirement, 
inspection shall be arranged by in-house competent authority for acceptance as applicable. 
 


 The machinery and equipment to be embraced for this purpose shall include but not limited to the following: 
 


o Mobile cranes. 
o Side Booms. 
o Forklifts. 
o Grinding machine. 
o Drilling machine. 
o Air compressors. 
o Welding machine. 
o Generator sets. 
o Dump Trucks. 
o Excavators. 
o Dozers 
o Grit Blasting Equipment. 
o Hand tools. 
 


 Subcontractor shall notify the engineer, of his intention to bring on to site any equipment or any container, with 
liquid or gaseous fuel or other substance which may create a hazard. The Engineer shall have the right to 
prescribe the condition under which such equipment or container may be handled and used during the 
performance of the works and the subcontractor shall strictly adhere to such instructions. The Engineer shall 
have the right to inspect any construction tool and to forbid its use, if in his opinion it is unsafe. No claim due to 
such prohibition will be entertained. 


 
8.2 MOBILISATION OF MANPOWER BY SUBCONTRACTOR 
 


 The subcontractor shall arrange induction and regular health check of their employees as per schedule VII of 
BOCW rules by a registered medical practitioner. 


 The subcontractor shall take special care of the employees affected with occupational diseases under rule 230 
and schedule II of BOCW Rules. The employees not meeting the fitness requirement should not be engaged for 
such job. 


 Ensure that the regulatory requirements of excessive weight limit (to carry/lift/ move weights beyond prescribed 
limits) for male and female workers are complied with. 


 Appropriate accommodation to be arranged for all workmen in hygienic condition.  
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8.3 PROVISION OF PPEs 
 


 Personnel Protective Equipment (PPEs), in adequate numbers, will be made available at site & their regular use 
by all concerned will be ensured 


 The following matrix recommends usage of minimum PPEs against the respective job.  


Sl. 
No 


Type of work PPEs 


1 Concrete and asphalt mixing Nose mask, hand glove, apron and gum boot 
2 Welders/Grinders/ Gas cutters Welding/face screen, apron, hand gloves, nose mask and ear 


muffs if noise level exceeds 90dB. Helmet fitted with welding shield 
is preferred for welders 


3 Stone/ concrete breakers Ear muffs, safety goggles, hand gloves 
4 Electrical Work Rubber hand glove, Electrical Resistance shoes 
5 Insulation Work Respiratory mask, Hand gloves, safety goggles 
6 Work at height Double lanyard full body harness, Fall arrestor (specific cases) 
7 Grit/Sand blasting Blast suit, blast helmet, respirator, leather gloves 
8 Painting Plastic gloves, Respirators (particularly for spray painting) 
9 Radiography As per BARC guidelines 


 
 The PPEs shall conform to the relevant standards as below and bear ISI mark. 


Relevant is-codes for personal protection  
 
 
 
 


 
 
 
 


The list is not exhaustive. The safety officer may demand additional PPEs based on specific requirement.  
 


IS: 2925 – 1984 Industrial Safety Helmets. 


IS: 4770 – 1968 Rubber gloves for electrical purposes. 


IS: 6994 – 1973 (Part-I) Industrial Safety Gloves (Leather &Cotton Gloves). 


IS: 1989 – 1986 (Part-I-II) Leather safety boots and shoes. 


IS: 5557 – 1969 Industrial and Safety rubber knee boots. 


IS: 6519 – 1971 Code of practice for selections care and repair of Safety 
footwear. 


IS: 11226 – 1985 Leather Safety footwear having direct  
molding sole. 


IS: 5983 – 1978 Eye protectors. 


IS: 9167 – 1979 Ear protectors. 


IS: 1179-1967 Eye & Face protection during welding 


IS: 3521 – 1983 Industrial Safety Belts and Harness 


IS:8519 -1977  Guide for selection of industrial Safety 
equipment for body protection 
 


IS:9473-2002,14166-
1994,14746-1999 


Respiratory Protective Devices 
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 Where workers are employed in sewers and manholes, which are in use, the subcontractor shall ensure that the 
manhole covers are opened and ventilated at least for an hour before the workers are allowed to get into 
manhole, and the manholes so opened shall be cordoned off with suitable railing and provided with warning 
signals or boards to prevent incident to the public 


 Besides the PPEs mentioned above, the persons shall use helmet and safety shoe. The visitors shall use Helmet 
and any other PPEs as deemed appropriate for the area of work. 


Colour scheme for Helmets: 
1. Workmen: Yellow 
2. Safety staff: Green or white with green band 
3. Electrician: Red 
4. Others including visitors: White 


 
 All the PPEs shall be checked for its quality before issue and the same shall be periodically checked. The users shall 


be advised to check the PPEs themselves for any defect before putting on. The defective ones shall be repaired/ 
replaced.  


 The issuing agency shall maintain register for issue and receipt of PPEs.  
 The Helmets shall have logo or name (abbreviation of agency name permitted) affixed or printed on the front.  
 The body harnesses shall be serial numbered. 


 


8.4 ARRANGEMENT OF INFRASTRUCTURE  
 
8.4.1 DRINKING WATER 
 


 Drinking water shall be provided and maintained at suitable places at different elevations. 
 Container should be labeled as “ Drinking Water” 
 Cleaning of the storage tank shall be ensured atleast once in 3 months indicating date of cleaning and next due 


date. 


 Potability of water should be tested as per IS10500 at least once in a year. 
 
8.4.2 WASHING FACILITIES 
 


 In every workplace, adequate and suitable facilities for washing shall be provided and maintained. 


 Separate and adequate cleaning facilities shall be provided for the use of male and female workers. Such 
facilities shall be conveniently accessible and shall be kept in clean and hygienic condition and dully illuminated 
for night use. 


 Overalls shall be supplied by the subcontractor to the workmen and   adequate facilities shall be provided to 
enable the painters and other workers to wash during the cessation of work. 


8.4.3 LATRINES AND URINALS 
 


 Latrines and urinals shall be provided in every work place. 
 Urinals shall also be provided at different elevations.  
 They shall be adequately lighted and shall be maintained in a clean and sanitary condition at all times, by 


appointing designated person.  
 Separate facilities shall be provided for the use of male and female worker if any.  
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8.4.4 PROVISION OF SHELTER DURING REST 
 


Proper Shed & Shelter shall be provided for rest during break 
 
8.4.5 MEDICAL FACILITIES 
 
8.4.5.1 MEDICAL CENTRE (As per Schedule V, X and XI of BOCW central Rules, 1998) 


 
 A medical centre shall be ensured/identified at site with basic facilities for handling medical emergencies. The 


medical center can be jointly developed on proportionate sharing basis with permission from BHEL 
 A qualified medical professional, not less than MBBS, shall be deployed at the medical centre 
 The medical centre shall be equipped with one ambulance, with trained driver and oxygen cylinder. 
 Medical waste shall be disposed as per prevailing legislation (Bio-Medical Waste –Management and Handling 


Rules, 1998) 


8.4.5.2 FIRST AIDER 
 


 Ensure availability of Qualified First-aider throughout the working hours. 
 Every injury shall be treated, recorded and reported. 
 Refresher course on first aid shall be conducted as necessary. 
 List of Qualified first aiders and their contact numbers should be displayed at conspicuous places. 


 
8.4.5.3 FIRST AID BOX (as per schedule III of BOCW) 
 


 The subcontractor shall provide necessary first aid facilities as per schedule III of BOCW. At every work place 
first aid facilities shall be provided and maintained.  


 The first aid box shall be kept by first aider who shall always be readily available during the working hours of the 
work place.His name and contact no to be displayed on the box. 


 The first aid boxes should be placed at various elevations so as to make them available within the reach and at 
the quickest possible time. 


 The first aid box shall be distinctly marked with a Green Cross on white background.  


 Details of contents of first aid box is given in Annexure No. 01 
 Monthly inspection of First Aid Box shall be carried out by the owner as per format no.  HSEP:13-F01 
 The subcontractor should conduct periodical first –aid classes to keep his supervisor and Engineers properly 


trained for attending to any emergency. 


8.4.5.4 HEALTH CHECK UP (As per schedule VII and Form XI) 
 


The persons engaged at the site shall undergo health checkup as per the format no.  
HSEP:13-F02 before induction. The persons engaged in the following works shall undergo health checkup at least 
once in a year: 
 
a. Height workers 
b. Drivers/crane operators/riggers 
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c. Confined space workers 
d. Shot/sand blaster 
e. Welding and NDE personnel 


 
8.4.6 PROVISION OF CANTEEN FACILITY 


 


 Canteen facilities shall be provided for the workmen of the project inside the project site. 
 Proper cleaning and hygienic condition shall be maintained. 
 Proper care should be taken to prevent biological contamination. 
 Adequate drinking water should be available at canteen. 
 Fire extinguisher shall be provided inside canteen. 
 Regular health check-up and medication to the canteen workers shall be ensured. 


 
8.4.7 PROVISION OF ACCOMODATION/LABOUR COLONY 
 


 The subcontractor shall arrange for the accommodation of workmen at nearby localities  or by making a labour 
colony. 


 Regular housekeeping of the labour colony shall be ensured. 
 Proper sanitation and hygienic conditions to be maintained. 
 Drinking water and electricity to be provided at the labour colony. 


 Bathing/ washing bay 
 Room ventilation and electrification.  


 
8.4.8 PROVISION OF EMERGENCY VEHICLE 


 
 Dedicated emergency vehicle shall be made available at workplace by each subcontractor to handle any 


emergency  
 


8.4.9 PEST CONTROL 
 
Regular pest control should be carried out at all offices, mainly laboratories, canteen, labour colony and stores. 


 
8.4.10 SCRAPYARD 


 


 In consultation with customer, scrapyard shall be developed to store metal scrap, wooden scrap, waste, 
hazardous waste. 


 Scrap/Waste shall be segregated as Bio-degradable and non-bio-degradable and stored separately. 


 
8.4.11 ILLUMINATION  
 


 The subcontractor shall arrange at his cost adequate lighting facilities e.g.  flood lighting, hand lamps, area 
lighting etc. at various levels for safe and proper working operations at dark places and  during night hours at 
the work spot as well as at the pre-assembly area. 


 Adequate and suitable light shall be provided at all work places & their approaches including passage ways as per       
          IS: 3646 (Part-II). Some recommended values are given below: 
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S. No.                                                Location                                                               Illumination 
                                                                                                                                           (Lux) 
A.        Construction Area 


1. Outdoor areas like store yards, entrance and exit roads          20 
2. Platforms                                                                                   50 
3. Entrances, corridors and stairs                                               100 
4. General illumination of work area                                            150 
5. Rough work like fabrication, assembly of major items            150 
6. Medium work like assembly of small machined parts             300 
                              rough measurements etc. 
7. Fine work like precision assembly, precision                          700 
                              measurements etc. 
8. Sheet metal works                                                                  200 
9. Electrical and instrument labs                                                 450 
 
B.        Office 
 
1. Outdoor area like entrance and exit roads                                20 
2. Entrance halls                                                                         150 
3. Corridors and lift cars                                                               70 
4. Lift landing                                                                              150 
5. Stairs                                                                                      100 
6. Office rooms, conference rooms, library reading tables         300 
7. Drawing table                                                                          450 
8. Manual telephone exchange                                                   200 


 
 Lamp (hand held) shall not be powered by mains supply but either by 24V or dry cells.  
 Lamps shall be protected by suitable guards where necessary to prevent danger, in case of breakage of lamp.  
 Emergency lighting provision for night work shall be made to minimise danger in case of main supply failure. 


If the subcontractor fails to take appropriate safety precautions or to provide necessary safety devices and equipment or to 
carry out instructions issued by the authorized BHEL official, BHEL shall have the right to take corrective steps at the risk and 
cost of the subcontractor 
 
9.0 HSE TRAINING& AWARENESS 
 
9.1 HSE INDUCTION TRAINING 
 
 All persons entering into project site shall be given HSE induction training by the HSE officer of BHEL /subcontractor  


beforebeing assigned to work. 
In-house induction training subjects shall include but not limited to: 
 Briefing of the Project details. 
 Safety objectives and targets. 
 Site HSE rules. 


 Site HSE hazards and aspects. 
 First aid facility. 
 Emergency Contact No. 
 Incident reporting. 
 Fire prevention and emergency response. 
 Rules to be followed in the labour colony (if applicable) 
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 Proper safety wear & gear must be issued to all the workers being registered for the induction (i.e., 
Shoes/Helmets/Goggles/Leg guard/Apron etc.) 


 They must arrive fully dressed in safety wear & gear to attend the induction. 


 Any one failing to conform to this safety wear& gear requirement shall not qualify to attend. 
 On completing attending subcontractor’s in-house HSE induction, each employee shall sign an induction training 


form (format no.  HSEP:13-F03) to declare that he had understood the content and shall abide to follow and 
comply with safe work practices. They may only then be qualified to be issued with a personal I.D. card, for 
access to the work site. 


 
9.2 HSE TOOLBOX TALK 
 


 HSE tool Box talk shall be conducted by frontline foreman/supervisor of subcontractor to   specific work groups 
prior to the start of work. The agenda shall consist of the followings:  


o Details of the job being intended for immediate execution. 
o The relevant hazards and risks involved in executing the job and their control and mitigating measures. 
o Specific site condition to be considered while executing the job like high temperature, humidity, unfavorable 


weather etc. 
o Recent non-compliances observed. 
o Appreciation of good work done by any person. 
o Any doubt clearing session at the end. 


 Record of Tool box talk shall be maintained as per format no. HSEP:13-F04 
 Tool box talk to be conducted at least once a week for the specific work. 


 
9.3 TRAINING ON HEIGHT WORK  
 Training on height work shall be imparted to all workers working at height by in-house/external faculty at least 


twice in a year. The training shall include following topics: 
 Use of PPEs  
 Use of fall arrester, retractable fall arrester, life line, safety nets etc. 
 Safe climbing through monkey ladders. 
 Inspection of PPEs. 
 Medical fitness requirements. 


 Mock drill on rescue at height.  
 Dos & Don’ts during height work. 


 
9.4 HSE TRAINING DURING PROJECT EXECUTION  
 


 Other HSE training shall be arranged by BHEL/ subcontractor as per the need of the project execution and 
recommendation of HSE committee of site. 


 The topics of the HSE training shall be as follows but not limited to: 
o Hazards identification and risk analysis (HIRA) 
o Work Permit System 
o Incident investigation and reporting 
o Fire fighting  
o First aid 
o Fire-warden training  
o EMS and OHSMS  
o T & Ps  fitness and operation 
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o Electrical safety 
o Welding, NDE & Radiological safety 
o Storage, preservation & material handling. 


 A matrix shall be maintained to keep an up-to-date record of attendance of training sessions carried out. 
 
9.5  HSE PROMOTION-SIGNAGE, POSTERS, COMPETITION, AWARDS ETC 
 
9.5.1 Display of HSE posters and banners 
 


 Site shall arrange appropriate posters, banners, slogans in local/Hindi/English languages at work place 


9.5.2  Display of HSE signage 
 


 Appropriate HSE signage shall be displayed at the work area to aware workmen and passersby about the work 
going on and do’s and don’ts to be followed 


9.5.3   Competition on HSE and award 
 


 Site will arrange different competition (slogan, poster, essay etc.) on HSE time to time (Safety day, BHEL day, World 
Environment Day etc.) and winners will be suitably awarded. 


9.5.4  HSE awareness programme 


 Subcontractor shall arrange HSE awareness programme periodically on different topics including medical awareness 
for all personnel working at site 


10.0 HSE COMMUNICATION 
 
10.1 INCIDENT REPORTING 


 
 The subcontractor shall submit report of all incidents, fires and property damage etc to the Engineer immediately 


after such occurrence, but in any case not later than 24 hours of the occurrence. Such reports shall be furnished 
in the manner prescribed by BHEL. ( Refer HSE procedure for incident investigation, analysis and reporting for 
details) 


 In addition, periodic reports on safety shall also be submitted by the subcontractor  to BHEL from time to time as 
prescribed by the Engineer. Compiled monthly reports of all kinds of incidents, fire and property damage to be 
submitted to BHEL safety officer as per prescribed formats. 


 HSE incidents of site shall be reported to BHEL site Management as per Procedure for Incident Investigation 
and Reporting in format no. HSEP:14-F15. Corrective action shall be immediately implemented at the work place 
and compliance shall be verified by BHEL HSE officer and until then, work shall be put on hold by Construction 
Manager. 


10.2 HSE EVENT REPORTING 
 


 Important HSE events like HSE training, Medical camp etc. organized at site shall be reported to BHEL site 
management in detail with photographs for publication in different in-house magazines 


 Celebration of important days like National Safety Day, World Environment Day etc. shall also be reported as 
mentioned above. 
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11.0 OPERATIONAL CONTROL 
 


All applicable OCPs (Operational control procedures) will be followed by subcontractor as per BHEL instructions. This will 
be done as part of normal scope of work. List of such OCPs  is given below . In case any other OCP is found to be 
applicable during the execution of work at site, then subcontractor will follow this as well, within quoted rate. These OCPs 
(applicable ones) will be made available to subcontractor during work execution at site. However for reference purpose, 
these are kept with Safety Officer of BHEL at the Power Sector Regional HQ, or available in downloadable format in the 
website, which may be refereed by subcontractor, if they so desire.  


 
LIST OF OCPs 


Safe handling of chemicals Safety in use of cranes Hydraulic test  
Electrical safety Storage and handing of gas cylinders Spray insulation 
Energy conservation Manual arc welding Trial run of rotary equipment 
Safe welding and gas cutting 
operation 


Safe use of helmets Stress relieving 


Fire safety Good house keeping Material preservation 
Safety in use of hand tools Working at height Cable laying/tray work 
First aid Safe excavation Transformer charging 
Food safety at canteen Safe filling of hydrogen in cylinder Electrical maintenance 
Illumination Vehicle maintenance Safe handling of battery system 
Handling and erection of heavy 
metals 


Safe radiography Computer operation 


Safe acid cleaning Waste disposal Storage in open yard 
Safe alkali boil out Working at night For  sanitary maintenance 
Safe oil flushing Blasting Batching 
Steam blowing DG set Piling rig operation 
Safe working in confined area Handling & storage of mineral wool Gas distribution test 
Safe operation of passenger lift, 
material hoists & cages 


Drilling, reaming and grinding(machining)  Cleaning of hotwell / deaerator 


Electro-resistance heating Compressor operation O&M of control of AC plant & system 
Air compressor Passivation Safe Loading of Unit 
Safe EDTA Cleaning 
  


Safe Chemical cleaning of Pre boiler 
system 


Safe Boiler Light up 


Safe Rolling and Synchronisation 
 


  


 
 
11.1 HSE ACTIVITIES 
 
  HSE activities shall be conducted at site based on the HSEMSM developed by Power Sector and issued to site by 


Regions. 
 While planning for any activity the following documents shall be referred for infrastructural requirements to establish 


control measures: 
 


1) HSE Procedure for Register of OHS Hazards and Risks 
2) HSE Procedure for Register of Environmental Aspects and Impacts 
3) HSE Procedure for Register of Regulations 
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4) Operational Control Procedures 
5) HSE Procedure for Emergency Preparedness and Response Plan 
6) Contract documents 


 
 
11.2 WORK PERMIT SYSTEM 
 


 The following activities shall come under Work Permit System 
a. Height working above 2 metres 
b. Hot working at height  
c. Confined space 
d. Radiography 
e. Excavation more than 4 meter depth 
f. Heavy lifting above 50 ton 
Refer Annexure 05 for Work permit formats. 


 “HSE Procedure for Work Permit System” shall be followed while implementing permit system. Where customer 
is having separate Work Permit System the same shall be followed. 


 Permit applicant shall apply for work permit of particular work activity at particular location before starting of the 
work with Job Hazard Analysis. 


 Permit signatory shall check that all the control measures necessary for the activity are in place and issue the 
permit to the permit holder. 


 Permit holder shall implement and maintain all control measures during the period of permit .He will close the 
permit after completion of the work. The closed permit shall be archived in HSE Department of site. 
 


11.3 SAFETY DURING WORK EXECUTION 
 
 Respective OCPS are to be followed and adherence to the same would be contractually binding 
 
11.3.1 WELDING SAFETY 
 
All safety precautions shall be taken for welding and cutting operations as per IS-818. All safety precautions shall be taken for 
foundation and other excavation marks as per IS-3764. 
 
 
11.3.2 RIGGING 
 
Rigging equipment shall not be loaded in excess of its recommended safe working load. Rigging equipment, when not in use, shall 
be removed from the original work area so as not to present a hazard to employees. 
 
 
11.3.3 CYLINDERS STORAGE AND MOVEMENT 
 
All gas cylinders shall be stored in upright position. Suitable trolley shall be used. There shall be flash-back arrestors conforming to 
IS-11006 at both cylinder and burner ends. Damaged tube and regulators must be immediately replaced. No of cylinders shall not 
exceed the specified quantity as per OCP 
Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be intentionally dragged, struck or 
permitted to strike each other violently. 







 
 


 


 


 
HEALTH, SAFETY AND ENVIRONMENT 


PLAN FOR  
SITE OPERATION by SUBCONTRACTORS 


 
Doc no.: HSEP: 14 
 
REV:      00 


 
 


POWER SECTOR 
 


Date:     12.08.2014 


Page:     21 of 43 


  
  
 


 


When cylinders are transported by powered vehicle they shall be secured in a vertical position. 
 
11.3.4 DEMOLITION WORK 
 
Before any demolition work is commenced and also during the process of the work the following shall be ensured: 


 All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
 No electric cable or apparatus which is liable to be a source of danger nor a cable or an apparatus used by the 


operator shall remain electrically charged. 
 All practical steps shall be taken to prevent danger to persons employed from the risks of fire or explosion or 


flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to render them 
unsafe. 


 
11.3.5 T&Ps 
 
All T&Ps/ MMEs should be of reputed brand/appropriate quality & must have valid test/calibration certificates bearing endorsement 
from competent authority of BHEL..Subcontractor to also submit monthly reports of T&Ps deployed and validity test certificates to 
BHEL safety Officer as per the format/procedure of BHEL. 
 
11.3.6 CHEMICAL HANDLING 
 
Displaying safe handling procedures for all  chemicals such as lube oil, acid, alkali, sealing compounds etc , at work place.Where 
it is necessary to provide and/or store petroleum products or petroleum mixture & explosives, the subcontractor shall be 
responsible for carrying out such provision / storage in accordance with the rules & regulations laid down in the relevant petroleum 
act, explosive act and petroleum and  carbide of calcium manual, published by the chief inspector of explosives of India. All such 
storage shall have prior approval if necessary from the chief inspector of explosives or any other statutory authority. The 
subcontractor shall be responsible for obtaining the same. 
 
 
 
11.3.7 ELECTRICAL SAFETY 
 


 Providing adequate no. of 24 V sources and ensure that no hand lamps are operating at voltage level above 24 Volts. 
 


 Fulfilling safety requirements at all power tapping points. 


 
 High/ Low pressure welders to be identified with separate colour clothings. No welders will be deployed without 


passing appropriate tests and holding valid welding certificates. Approved welding procedure should be displayed at 
work place. 


 The subcontractor shall not use any hand lamp energized by Electric power with supply voltage of more than 24 volts in 
confined spaces like inside water boxes, turbine casings, condensers etc.  


 All portable electric tools used by the subcontractor shall have safe plugging system to source of power and be 
appropriately earthed. Only electricians licensed by appropriate statutory authority shall be employed by the 
subcontractor to carry out all types of electrical works. Details of earth resource ad their test date to be given to BHEL 
safety officer as per the prescribed formats of BHEL 


 The subcontractor shall use only properly insulated and armored  cables which conform to the requirement of Indian 
Electricity Act and Rules for all wiring, electrical applications at site.  
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 BHEL reserves the right to replace any unsafe electrical installations, wiring, cabling etc. at the cost of the subcontractor. 
  All electrical appliances used in the work shall be in good working condition and shall be properly earthed. 
  No maintenance work shall be carried out on live equipment.  
 The subcontractor shall maintain adequate number of qualified electricians to maintain his temporary electrical 


installations. 
 Area wise Electrical safety inspection is to be carried out on monthly basis as per “Electrical Safety Inspection checklist’ 


and the report is to be submitted to BHEL safety officer 
 Adequate precautions shall be taken to prevent danger for electrical equipment. No materials on any of the sites of work 


shall be so stacked or placed as to cause danger or inconvenience to any person or the public 
 The subcontractor shall carefully follow the safety requirement of BHEL/ the purchaser with the regard to voltages 


used in critical areas. 


11.3.8 FIRE SAFETY 
 


 Providing appropriate fire fighting equipment at designated work place and nominate a fire officer/warden adequately 
trained for his job.  


 Subcontractor shall provide enough fire protecting equipment of the types and numbers at his office, stores, temporary 
structure in labor colony etc. Such fire protection equipment shall be easy and kept open at all times.  


 The fire extinguishers shall be properly refilled and kept ready which should be certified at periodic intervals. The date of 
changing should be marked on the Cylinders.  


 All other fire safety measures as laid down in the “codes for fire safety at construction site” issued by safety coordinator of 
BHEL shall be followed.  


 Non-compliance of the above requirement under fire protection shall in no way relieve the subcontractor of any of his 
responsibility and liabilities to fire incident occurring either to his materials or equipment or those of others. 


  Emergency contacts nos must be displayed at prominent locations 
 Tarpaulin being inflammable should not be used (instead, only non infusible covering materials shall be used) as 


protective cover while preheating, welding, stress relieving etc. at site. 
 


11.3.9 SCAFFOLDING 
 


 Suitable scaffolds shall be provided for workman for all works that cannot safely be done from the ground, or from solid 
construction except in the case of short duration of work which can be done safely from ladders.  


 When a ladder is used, it shall be of rigid construction made of steel. The steps shall have a minimum width of 45 cm and 
a maximum rise of  30 cm. Suitable handholds of good quality wood or steel shall be provided and the ladder shall be 
given an inclination not steeper then ¼ horizontal and 1 vertical.   


 Scaffolding or staging more than 3.6 m above the ground floor, swung or suspended from an overhead support or 
erected with stationery support shall have a guard rail properly bolted, braced or otherwise secured, at least 90 cm above 
the floor or platform of such scaffolding or staging and extending along the entire length of the out side and ends thereof 
with only such openings as may be necessary for the delivery of materials. Such scaffolding or staging shall be so 
fastened as to prevent it form saver, from swaying, from the building or structure. 
 


11.3.10 WORK AT HEIGHT: 
 


 Guardrails and toe-board/barricades and sound platform conforming to IS:4912-1978 should be provided.  
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 Wherever necessary, life-line(pp or metallic) and fall arrestor along with Polyamide rope or Retractable lifeline should be 
provided.  


 Safety Net as per IS:11057:1984 should be used extensively for prevention/ arrest of men and materials falling from 
height. The safety nets shall be fire resistant, duly tested and shall be of ISI marked and the nets shall be located as per 
site requirements to arrest or to reduce the consequences of a possible fall of persons working at different heights.  


 Reaching beyond barricaded area without lifeline support, moving with support of bracings, walking on beams without 
support, jumping from one level to another, throwing objects and taking shortcut must be discouraged.  


 Use of Rebar steel for making Jhoola and monkey-ladder (Rods welded to vertical or inclined structural members), 
temporary platform etc. must be avoided.  


 Monkey Ladder should be properly made and fitted with cages.  


 Jhoola should be made with angles and flats and tested like any lifting tools before use.  
 Lanyard must be anchored always and in case of double lanyard, each should be anchored separately.  
 In case of pipe-rack, persons should not walk on pipes and walk on platforms only.  
 In case of roof work, walking ladder/ platform should be provided along with lifeline and/ or fall arrestor. 


  Empty drums must not be used.  
 For chimney or structure painting, both hanging platform and men should be anchored separately to a firm structure 


alongwith separate fall arrestor. Rope ladder should be discouraged. 
 


11.3.11 WORKING PLATFORM 
 


Working platforms, gangways and stairways shall be so constructed that they do not sag unduly or unequally and if the 
height of the platform gangways provided is more than 3.6 m above ground level or floor level, they shall be closely 
boarded and shall have adequate width which shall not be less than 750 mm and be suitably fenced as described above. 
Every opening in the floor or a building or in a working platform shall be provided with suitable means to prevent the fall of 
persons or materials by providing suitable fencing or railing whose minimum height shall be 90 cm. 
 


 
11.3.12 EXCAVATION 
 


Wherever there are open excavation in ground, they shall be fenced off by suitable railing and danger signals installed at 
night so as to prevent persons slipping into the excavations. 
 


  
11.3.13 LADDER SAFETY 


Safe means of access shall be provided to all working places. Every ladder shall be securely fixed. No portable single 
ladder shall be over 9 m in the length while the width between side rails in rung ladder shall in no case be less than app. 
29.2 cm for ladder upto and including 3 m in length. For longer ladders this width shall be increased at least ¼’’ for each 
additional foot of length. 
A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the Engineer obtained prior 
to Construction. 


 
 
11.3.14 LIFTING SAFETY 


 


 It will be the responsibility of the subcontractor to ensure safe lifting of the equipment, taking due precaution to avoid 


any incident and damage to other equipment and personnel.  
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 All requisite tests and inspection of handling equipment, tools & tackle shall be periodically done by the subcontractor 


by engaging only the Competent Persons as per law.  


 Defective equipment or uncertified shall be removed from service.  


 Any equipment shall not be loaded in excess of its recommended safe working load. 


11.3.15 HOISTING APPLIANCE  
 


 Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be provided with 
efficient safe guards.  


 Hoisting appliance should be provided with such means as will reduce to the minimum the risk of any part of a suspended 
load becoming incidentally displaced.  


 When workers employed on electrical installations which are already energized, insulating mats, wearing apparel, such 
as gloves, sleeves and boots as may be necessary should be provided.  


 The worker should not wear any rings, watches and carry keys or other materials which are good conductor of electricity. 
 


11.4 ENVIRONMENTAL CONTROL 
 


Environment protection has always been given prime importance by BHEL. Environmental damage is a major 
concern of the principal subcontractor and every effort shall be made, to have effective control measures in place to 
avoid pollution of Air, Water and Land and associated life. Chlorofluorocarbons such as carbon tetrachloride and 
trichloroethylene shall not be used. Waste disposal shall be done in accordance with the guidelines laid down in the 
project specification. 
 
Any chemical including solvents and paints, required for construction shall be stored in designated bonded areas 
around the site as per Material Safety Data Sheet (MSDS). 
 
In the event of any spillage, the principle is to recover as much material as possible before it enters drainage system 
and to take all possible action to prevent spilled materials from running off the site. The subcontractor shall use 
appropriate MSDS for clean-up technique 
 
All subcontractors shall be responsible for the cleanliness of their own areas. 
 
The subcontractors  shall ensure that noise levels generated by plant or machinery are as low as reasonably 
practicable. Where the subcontractor anticipates the generation of excessive noise levels from his operations the 
subcontractor shall inform to Construction Manager of BHEL accordingly so that reasonable &practicable precautions 
can be taken to protect other persons who may be affected. 
It is imperative on the part of the subcontractor to join and effectively  contribute  in joint measures such as   tree  
plantation, environment  protection, contributing towards social  upliftment, conversion  of  packing woods to school 
furniture,  keeping  good relation with local populace etc. 
The subcontractor shall carry out periodic air and water quality check and illumination level checking in his area of 
work place and take suitable control measure. 
 


11.5 HOUSEKEEPING 
 


 Keeping the work area clean/ free from debris, removed scaffoldings, scraps, insulation/sheeting wastage /cut pieces, 
temporary structures, packing woods etc. will be in the scope of the subcontractor. Such cleanings has to be done by 
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subcontractor within quoted rate, on daily basis by an identified group. If such activity is not carried out by 
subcontractor / BHEL is not satisfied,  then BHEL  may get it done by other agency and actual cost along with BHEL 
overheads will be deducted from contractor's bill. Such decisions of BHEL shall be binding on the subcontractor 


 Proper housekeeping to be maintained at work place and the following are to be taken care of on daily basis. 
 All surplus earth and debris are removed/disposed off from the working areas to identified locations. 


 Unused/Surplus cables, steel items and steel scrap lying scattered at different places/elevation within the working 
areas are removed to identified locations. 


 All wooden scrap, empty wooden cable drums and other combustible packing materials, shall be removed from 
workplace to identified locations. Sufficient waste bins shall be provided at  


 Different work places for easy collection of scrap/waste. Scrap chute shall be installed to remove scrap from high 
location. 


 Access and egress (stair case, gangways, ladders etc.) path should be free from all scrap and other hindrances.  
 Workmen shall be educated through tool box talk about the importance of housekeeping and encourage not to litter. 
 Labour camp area shall be kept clear and materials like pipes, steel, sand, concrete, chips and bricks, etc. shall not 


be allowed in the camp to obstruct free movement of men and machineries. 
 Fabricated steel structures, pipes & piping materials shall be stacked properly. 
 No parking of trucks/trolleys, cranes and trailers etc. shall be allowed in the camp, which may obstruct the traffic 


movement as well as below LT/HT power line. 
 Utmost care shall be taken to ensure over all cleanliness and proper upkeep of the working areas 


 
 
11.6 WASTE MANAGEMENT 
 


Take suitable measures for waste management and environment related laws/legislation as a part of normal 
construction activities. Compliance with the legal requirements on storage/ disposal of paint drums (including the 
empty ones), Lubricant containers, Chemical Containers, and transportation and storage of hazardous chemicals will 
be strictly maintained.  


 
 
11.6.1 BINS AT WORK PLACE 


 
 Sufficient rubbish bins shall be provided close to workplaces. 
 Bins should be painted yellow and numbered. 
 Sufficient nos. of drip trays shall be provided to collect oil and grease. 
 Sufficient qty. of broomsticks with handle shall be provided. 
 Adequate strength of employees should be deployed to ensure daily monitoring and service for waste 


management. 
 
 
 
11.6.2 STORAGE AND COLLECTION 
 


 Different types of rubbish/waste should be collected and stored separately. 
 Paper, oily rags, smoking material, flammable, metal pieces should be collected in separate bins with close fitting 


lids. 
 Rubbish should not be left or allowed to accumulate on construction and other work places. 
 Do not burn construction rubbish near working site. 
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11.6.3 SEGREGATION 
 


 Earmark the scrap area for different types of waste. 
 Store wastes away from building. 
 Oil spill absorbed by non-combustible absorbent should be kept in separate bin. 
 Clinical and first aid waste stored and incinerated separately. 


 
 


11.6.4 DISPOSAL 
 


 Sufficient containers and scrap disposal area should be allocated. 
 All scrap bin and containers should be conveniently located. 
 Provide self-closing containers for flammable/spontaneously combustible material. 
 Keep drainage channels free from choking. 
 Make schedule for collection and disposal of waste. 


 
 


11.6.5 WARNING AND SIGNS 
 


 Appropriate sign to be displayed at scrap storage area  


 No toxic, corrosive or flammable substance to be discarded into public sewage system. 
 Waste disposal shall be in accordance with best practice. 
 Comply with all the requirements of Pollution Control Board (PCB) for storage and disposal of hazardous waste. 


 
 
11.7 TRAFFIC MANAGEMENT SYSTEM 
 
 
11.7.1 SAFE WORKPLACE TRANSPORT SYSTEM 
 


 Traffic routes in a work place shall be suitable for the persons or vehicles using them. This shall be sufficient in 
number and of sufficient size. This shall reflect the suitability of traffic routes for vehicles and pedestrians. 


 Where vehicles and pedestrians use the same traffic routes there shall be sufficient space between them. Where 
necessary all traffic routes must be suitably indicated. Pedestrians or vehicles must be able to use traffic routes 
without endangering those at work. There must be sufficient separation of traffic routes from doors, gates and 
pedestrian traffic routes. 


 For internal traffic, lines marked on roads / access routes and between buildings shall clearly indicate where 
vehicles are to pass. 


 Temporary obstacles shall be brought to the attention of drivers by warning signs or hazard cones. 
 Speed limits shall be clearly displayed. Speed ramps preceded by a warning signs or marker are necessary. 
 The traffic route should be wide enough to allow vehicles to pass and re-pass oncoming or parked traffic and it 


may be advisable to introduce on-way system or parking restrictions. 
 Safest route shall be provided between places where vehicles have to call or deliver. 
 Avoid vulnerable areas/items such as fuel or chemicals tanks or pipes, open or unprotected edges and 


structures likely to collapse 
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 Safe areas shall be provided for loading and unloading. 
 Avoid sharp or blind bends. If this is not possible hazards should be indicated e.g. blind corner.  
 Ensure road crossings are minimum and clearly signed. 
 Entrance and gateways shall be wide enough to accommodate a second vehicle without causing obstruction. 
 Set sensible speed limits which are clearly sign posted. 
 Where necessary ramps should be used to retard speed. This shall be preceded by a warning sign or mark on 


the road. 


 Forklift trucks shall not pass over road hump unless of a type capable of doing so. 
 Overhead electric cable, pipes containing flammable hazardous chemical shall be shielded by using goal posts 


height gauge posts or barriers. 
 Road traffic signs shall be provided on prominent locations for prevention of incidents and hazards and for quick 


guidance and warning to employees and public. Safety signs shall be displayed as per the project working 
requirement and guideline of the state in which project is done. Vehicles hired or used shall not be parked within 
the 15m radius of any working area. Any vehicle, that is required to be at the immediate/near the vicinity, shall be 
approved by the person in-charge of the site. 


 
 
11.7.2 TRAFFIC ROUTE FOR PEDESTRIANS 


  
 Where traffic routes are used by both pedestrians and vehicles road shall be wide enough to allow vehicles and 


pedestrians safely. 
 Separate routes shall be provided for pedestrians to keep them away from vehicles. Provide suitable 


barriers/guard at entrances/exit and the corners or buildings. 
 Where pedestrian and vehicle routes cross, appropriate crossing shall be provided. 
 Where crowd is likely to use roadway e.g. at the end of shift, stop vehicles from using them at such times. 
 Provide high visibility clothing for people permitted in delivery area. 


 
 
 
11.7.3 WORK VEHICLE 
 


Work vehicle shall be as safe stable efficient and roadworthy as private vehicles on public roads. Site management 
shall ensure that drivers are suitably trained. All vehicle e.g. heavy motor vehicle forklift trucks dump trucks mobile 
cranes shall ensure that the work equipment conforms to the following: 


o A high level of stability. 
o A safe means of access/egress. 
o Suitable and effective service and parking brakes. 
o Windscreens with wipers and external mirrors giving optimum all round visibility. 
o Provision of horn, vehicle lights, reflectors, reversing lights, reversing alarms. 
o Provision of seat belts. 
o Guards on dangerous parts. 
o Driver protection - to prevent injury from overturning and from falling objects/materials. 
o Driver protection from adverse weather. 
o No vehicle shall be parked below HT/LT power lines. 
o Valid Pollution Under Control certification for all vehicles 
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11.7.4 DAILY CHECK BY DRIVER 
 


 There should also be daily safety checks containing below mentioned points by the driver before the vehicle is 
used. 
o Brakes. 
o Tires. 
o Steering. 
o Mirrors. 
o Windscreen waters. 
o Wipers. 
o Warning signals. 
o Specific safety system i.e. control interlocks 


 Management should ensure that drivers carry out these checks. 
 
 
11.7.5 TRANSPORTATION OF PERSONNEL AND MATERIALS BY VEHICLES 


 
 All drivers shall hold a valid driving License for the class of vehicle to be driven and be registered as an 


authorized BHEL driver with the Administration Department. 
 Securing of the load shall be by established and approved methods, i.e. chains with patented tightening 


equipment for steel/heavy loads. Sharp corners on loads shall be avoided when employing ropes for securing. 
 All overhangs shall be made clearly visible and restricted to acceptable limits 
 Load shall be checked before moving off and after traveling a suitable distance. 
 On no account is construction site to be blocked by parked vehicles Drivers of vehicles shall only stop or park in 


the areas designate by the stringing foreman. 
 Warning signs shall be displayed during transportation of material. 


All vehicles used by BHEL shall be in worthy condition and in conformance to the Land Transport requirement. 
 


11.7.6 MAINTENANCE 
 


All Vehicles used for transportation of man and material shall undergo scheduled inspections on frequent intervals to 
secure safe operation. Such inspections shall be conducted in particular for steering, brakes, lights, horn, doors etc. 
Site management shall ensure that work equipment is maintained in an efficient, working order and in good repair. 
Inspections and services carried out at regular intervals of time and or mileage. No maintenance shall be carried 
below HT/LT power lines. 


 
 
11.8 EMERGENCY PREPAREDNESS AND RESPONSE 
 


 Emergency preparedness and response capability of site shall be developed as per Emergency Preparedness 
and Response plan issued by Regional HQ 


 Availability of adequate number of first aiders and fire warden shall be ensured with BHEL and its subcontractors 
 All the subcontractor’s supervisory personnel and sufficient number of workers shall be trained for fire protection 


systems. Enough number of such trained personnel must be available during the tenure of contract. 
Subcontractor should nominate his supervisor to coordinate and implement the safety measures. 


 Assembly point shall be earmarked and access to the same from different location shall be shown 
 Fire exit shall be identified and pathway shall be clear for emergency escape. 
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 Appropriate type and number of fire extinguisher shall be deployed as per Fire extinguisher deployment plan and 
validity shall be ensured periodically through inspection 


 Adequate number of first aid boxes shall be strategically placed at different work places to cater emergency 
need. Holder of the first aid box shall be identified on the box itself who will have the responsibility to maintain the 
same. 


 First aid center shall be developed at site with trained medical personnel and ambulance 
 Emergency contact numbers (format given in EPRP) of the site shall be displayed at prominent locations. 
 Tie up with fire brigade shall be done in case customer is not having fire station. 
 Tie up with hospital shall be done in case customer is not having hospital. 
 Disaster Management group shall be formed at site  
 Mock drill shall be arranged at regular intervals. Monthly report of the above to be given to BHEL safety Officer 


as per prescribed BHEL formats 
 Mock drill shall be conducted on different emergencies periodically to find out gaps in emergency preparedness 


and taking necessary corrective action 
 
12.0 HSE INSPECTION 
 


Inspection on HSE for different activities being carried out at site shall be done to ensure compliance to HSEMS 
requirements. The subcontractor shall maintain and ensure necessary safety measures as required for inspection 
and tests HV test, Pneumatic test, Hydraulic test, Spring test, Bend testetc as applicable, to enable inspection 
agency for performing Inspection. If any test equipment is found not complying with proper safety requirements then 
the Inspection Agency may withhold inspection, till such time the desired safety requirements are met. 


 
 
 
12.1 DAILY HSE CHECKS 
 


Both the Site Supervisors and safety officer of Subcontractor are to conduct daily site Safety inspection around work 
activities and premises to ensure that work methods and the sites are maintained to an acceptable standard. The 
following are to form the common subjects of a daily safety inspection: 
 
 Personal Safety wears & gear compliance. 
 Complying with site safety rules and permit-to-work (PTW). 
 Positions and postures of workers. 
 Use of tools and equipment etc. by the workers. 
 
The inspection should be carried out just when work starts in beginning of the day, during peak activities period of the 
day and just before the day’s work ends. 


 
 
12.2 INSPECTION OF PPE 


 
 PPEs shall be inspected by HSE officer at random once in a week as per format no. HSEP:13-F06 for its 


compliance to standard and compliance to use and any adverse observation shall be recorded in the PPE 
register. 


 The applicable PPEs for carrying out particular activities are listed below. 
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12.3 INSPECTION OF T&Ps 
 


 A master list of T&Ps shall be maintained by each subcontractor. 


 All T&Ps being used at site shall be inspected by HSE officer once in a month as per format no. HSEP:13-F07 
for its healthiness and maintenance. 


 The T&Ps which require third party inspection shall be checked for its validity during inspection. The third party 
test certificate should be accompanied with a copy of the concerned competent person’s valid qualification 
record. 


 The validity of T&P shall be monitored as per “Status of T&Ps” format no.  HSEP:13-F08 
 
 
12.4 INSPECTION OF CRANES AND WINCHES 
 


 Cranes and winches shall be inspected by the operator through a daily checklist for its safe condition (as 
provided by the equipment manufacturer) before first use of the day. 


 Cranes and Winches shall be inspected by HSE officer once in a month as per format no.  HSEP:13-F09 for 
healthiness, maintenance and validity of third party inspection. 


 The date of third party inspection and next due date shall be painted on cranes and winches. 
 The operators/drivers shall be authorized by sub-contractor based on their competency and experience and shall 


carry the I-card. 
 The operator should be above 18 years of age and should be in possession of driving license of HMV man & 


goods), vision test certificate and should have minimum qualification so that he can  read the instructions and 
check list. 
 


12.5 INSPECTION ON HEIGHT WORKING 
 


 Inspection on height working shall be conducted daily by supervisors before start of work to ensure safe working 
condition including provision of  


o Fall arrestor 
o Lifelines 
o Safety nets 
o Fencing and barricading  
o Warning signage 
o Covering of opening  
o Proper scaffolding with access and egress. 
o Illumination 


 Inspection on height working shall be conducted once in a week by HSE officer as per format no.  HSEP:14-F10. 
 Medical fitness of height worker shall be ensured. 
 Height working shall not be allowed during adverse weather. 


 
 
12.6 INSPECTION ON WELDING AND GAS CUTTING OPERATION 
 


 Supervisor shall ensure that no flammable items are available in near vicinity during welding and gas cutting 
activity. 


 Gas cylinders shall be kept upright. 


 Use of Flash back arrestor shall be ensured at both ends. 
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 Inspection during welding and gas cutting operations shall be carried out by HSE officer once a month as per 
format no. HSEP:14-F11. 


 Use of fire blanket to be ensured to avoid falling of splatters during welding or gas cutting operation at height. 


 Availability of fire extinguisher at vicinity shall be ensured. 
 
 
12.7 INSPECTION ON ELECTRICAL INSTALLATION / APPLIANCES 
 


 Ensure proper earthing in electrical installation 
 Use ELCB at electrical booth 


 Electrical installation shall be properly covered at top where required 
 Use appropriate PPEs while working 
 Use portable electrical light < 24 V in confined space and potentially wet area. 
 Monthly inspection shall be carried out as per format no.  HSEP:14-F12. 


 


12.8  INSPECTION OF ELEVATOR 
 


 Elevators shall be inspected by concerned supervisors once in a week as per format no.  HSEP:14-F13. 
 All elevators shall be inspected by competent person and validity shall be ensured. 
 The date of third party inspection and next due date shall be painted on elevator. 


 
13.0 HSE PERFORMANCE   
  


HSE performance of the subcontractor shall be monitored as per the following parameters: 
 


Sl. 
No.  


Parameters of measurement 


1 Timely deployment of qualified safety officer and cumulative number of days in a month the 
required no. of qualified safety officer is available 


2 Shortfall in number of meetings in the month conducted or attended by the safety officer 
3 Level of compliance wrt decisions taken in previous meetings/audit/inspection/as reported. 
4 Delay in submission of monthly report on safety in the prescribed format 
5 Delay in reporting any incident including near–miss to BHEL /Customer/statutory authority( if 


required) 
6 Degree of PPE non-compliance 
7 Non- conducting of health check-up as per BOCW equirements 
8 Non availability of proper first-aid facility , ambulance, adequate labour welfare initiatives 
9 Non conductance of induction training and tool box meeting 


10 Total number of instances in the month, House keeping NOT attended inspite of instructions by 
BHEL i.e. removal/disposal of surplus earth/ debris/scrap/unused/surplus cable drums/other 
electrical items/surplus steel items/packing material 


 
 Suitable HSE reward system shall be developed at site level to promote HSE compliance amongst workmen. 
 To decide HSE reward performance towards HSE shall be evaluated for workmen and it shall be awarded 


regularly in public gathering. 
 If safety record of the subcontractor in execution of the awarded job is to the satisfaction of safety department of 


BHEL, issue of an appropriate certificate to recognize the safety performance of the subcontractor may be 
considered by BHEL after completion of the job. 
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14.0 HSE PENALTIES 
 


 As per contractual provision HSE penalties shall be imposed on subcontractors for non- compliance on HSE 
requirement as per format no. HSEP:14-F14.  The list in the format is only indicative. For any other violation, not 
listed in the format, the minimum penalty amount is to be decided as per BOCW act. 


 If principal customer/statutory and regulatory bodies impose some penalty on HSE due to the non-compliance of 
the subcontractor the same shall be passed on to them. 


 The penalty amount shall be recovered by Site Finance department from subcontractors from the RA/Final bill. 
 


15.0  OTHER REQUIREMENTS 
 


 In case of any delay in completion of a job due to mishaps attributable to lapses by the subcontractor, BHEL 


shall have the right to recover cost of such delay from the payments due to the subcontractor, after notifying the 


subcontractor suitably. 


 If the subcontractor fails to improve the standards of safety in its operation to the satisfaction of BHEL after being 


given reasonable opportunity to do so and/or if the subcontractor fails to take appropriate safety precautions or to 


provide necessary safety devices and equipment or to carry out instruction regarding safety issued by BHEL, 


BHEL shall have the right to take corrective steps at the risk and cost of the subcontractor after giving a notice of 


not less than 7 days indicating the steps that would be taken by BHEL. 


 If the subcontractor succeeds in carrying out its job in time without any fatal or disabling injury incident and 


without any damage to property BHEL may, at its sole discretion, favorably consider to reward the subcontractor 


suitably for the performance. 


 In case of any damage to property due to lapses by the subcontractor, BHEL shall have the right to recover the 


cost of such damages from the subcontractor after holding an appropriate enquiry. 


 The subcontractor shall take all measures at the sites of the work to protect all persons from incidents and shall 


be bound to bear the expenses of defense of every suit, action or other proceeding of law that may be brought 


by any persons for injury sustained or death owing to neglect of the above precautions and to pay any such 


persons such compensation or which may with the consent of the subcontractor be paid to compromise any 


claim by any such person, should such claim proceeding be filed against BHEL, the  subcontractor hereby 


agrees to indemnify BHEL against the same. 


 The subcontractor shall not employ men below the age of 18 years and    women on the work of painting with 


products containing lead in any form. Wherever men above the age of 18 are employed on the work of lead 


painting, overalls shall be supplied by the subcontractor to the workmen and   adequate facilities shall be 


provided to enable the working painters to wash during the cessation of work. 


 The subcontractor shall notify BHEL of his intention to bring to site any equipment or material which may create 


hazard.  


 BHEL shall have the right to prescribe the conditions under which such equipment or materials may be handled 


and the subcontractor shall adhere to such instructions.  
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 BHEL may prohibit the use of any construction machinery, which according to the organization is unsafe. No 


claim for compensation due to such prohibition will be entertained by BHEL. 


16.NON COMPLIANCE 
 
 NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL BE VIEWED SERIOUSLY AND BHEL HAS RIGHT 
TO IMPOSE FINES ON THE SUBCONTRACTOR AS UNDER FOR EVERY INSTANCE OF VIOLATION NOTICED: 


 


SN Violation of Safety Norms  
Fine  
(in Rs) 


01 Not Wearing Safety Helmet 200/- * 
02. Not wearing Safety Belt or not anchoring life line 500/-* 
03 Not wearing safety shoe 200/-* 
04 Not keeping gas cylinders vertically 200/- 
05 Not using flash back arrestors 100/- 
06 Not wearing gloves 50/- * 
07. Grinding Without Goggles 50/- * 
08. Not using 24 V Supply For Internal Work 500/- 
09. Electrical Plugs Not used for hand Machine 100/- 
10. Not Slinging properly 200/- 
11. Using Damaged Sling 200/- 
12. Lifting Cylinders Without Cage 500/- 
13. Not Using Proper Welding Cable With Lot of Joints And Not 


Insulated Property. 
200/- 


14. Not Removing Small Scrap From Platforms 500/- 
15. Gas Cutting Without Taking Proper Precaution or Not Using Sheet 


Below Gas Cutting 
500/- 


16. Not Maintaining Electric Winches Which are Operated Dangerously 500/- 
17. Improper Earthing Of Electrical T&P 500/- 
18 No or improper barricading 500/- 
19. Activity carried out without Safety work permit (Height work, Lifting 


activity, Hot work-each person/case) 
1000/- 


20. Incident Resulting in Partial Loss in Earning Capacity 25,000/- per 
victim 


21. Fatal Incident Resulting in total loss in Earning Capacity 1,00,000/- per 
victim for first 
instance  # 


 Legend:- 
*: per head. For repeated violation by the same person, the penalty would be double of the previous penalty. Date of 
“Repeated violation” will be counted from  subsequent days. 
 
 #:  or as deducted by customer, whichever is higher. For repeated fatal incident in the same Unit incremental penalty to 


be imposed. The subcontractor will pay 2 times the penalty compared to previously paid in case there are 
repeated cases of fatal incidents under the same subcontractor for the same package in the same unit.  


 
Any other non-conformity noticed not listed above will also be fined as deemed fit by BHEL. The decision of BHEL engineer is 
final on the above.  The amount will be deducted from running bills of the subcontractor. The amount collected above will be 
utilized for giving award to the employees who could avoid incident by following safety rules. Also the amount will be spent for 
purchasing the safety appliances and supporting the safety activity at site. 
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17.0 HSE AUDIT/INSPECTION 
 


 Regular HSE Audit/inspection shall be carried out by Subcontractor as per Site HSE audit calendar. 
 HSE checklist(Annexure 02)shall be used for carrying out audit/inspection and report shall be submitted to 


BHEL sitemangement 


 All non-conformities and observations on HSE identified during internal or  external HSE audit shall be disposed 
off by site in a time bound manner and reported back the implementation status 


 Corrective action and Preventive action on HSE issues raised by certification body issued by Regional HQs shall 
be implemented by site and reported to Site management. 
 


18.0 MONTHLY HSE REVIEW MEETING 
 


 Site shall hold HSE review meeting every month to discuss and resolve HSE issues of site and improve HSE 
performance. It will also discuss the incidents occurred since previous meeting,its root causeand Corrective 
action and Preventive action.The agenda is given below: 


o Implementation of earlier MOM 
o HSE performance 
o HSE inspection 
o HSE audit and CAPA 
o HSE training  
o Health check-up camp 
o HSE planning for the erection and commissioning and installation activities in the coming month 
o HSE reward and promotional activities 


 The meeting shall be chaired by Construction Manager, convened by HSE coordinator and attended by all HOS, 
Site Incharge of Subcontractors and HSE officer of Subcontractors.  


 MOM on the discussion will be circulated to the concerned for implementation. 
 
19.0 FORMATS  USED(Details available in Annexure-04) 
 
SL. No. Format Name Format No. Rev 


No. 


01 Inspection of First Aid Box  HSEP:13-F01 00 


02 Health Check Up HSEP:13-F02 00 


03 HSE Induction Training    HSEP:13-F03 00 


04 Tool Box Talk HSEP:13-F04 00 


05 Monthly Site HSE Report   HSEP:13-F05 00 


06 Inspection of PPE HSEP:13-F06 00 
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07 Inspection of T&Ps HSEP:13-F07 00 


08 Status of T&Ps HSEP:13-F08 00 


09 Inspection of Cranes and Winches HSEP:13-F09 00 


10 Inspection on Height Working HSEP:13-F10 00 


11 Inspection on Welding & Gas Cutting HSEP:13-F11 00 


12 Inspection on Electrical Installation HSEP:13-F12 00 


13 Inspection on Elevator HSEP:13-F13 00 


14 HSE Penalty HSEP:13-F14 00 


15 Accident /incident / property damage /fire incident report  HSEP:13-F15 00 
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20.0 ANNEXURES 


ANNEXURE 01 
 
As per Contract Labour (Regulation & Abolition Act), Central Rules, 1971, 
 


(1) The first-aid box shall be distinctively marked with a Red Cross on a white background and shall contain the 
following items, namely: 
 


(a) For establishments in which the number of contract labour employed does not exceed fifty,  each first aid 
box shall contain the following equipment: 


(i)  6 small sterilized dressings 


(ii)  3 medium size sterilized dressings 


(iii)  3 large size sterilized dressings 


 (iv) 6 pieces of sterilized eye pads in separate sealed packets. 
 (v) 6 roller bandages 10 cm wide. 
 (vi) 6 roller bandages 5 cm wide. 
(vii) One tourniquet 
(viii) A supply of suitable splints 
(ix) Three packets of safety pins. 
(x) Kidney tray. 
(xi) 3 large sterilized burn dressings. 
(xii) 1 (30ml) bottle containing a two percent alcoholic solution of iodine 
(xiii) 1 (30 ml) bottle containing Sal volatile having the dose and mode of administration 


indicated on the label 


(xiv) 1 snake bite lancet 
(xv) 1 (30gms) bottle of potassium permanganate crystals. 
(xvi) 1 pair scissors 
(xvii) 1 copy of the First-Aid leaflet issued by the Director General, Factory Advice Service and 


Labour Institutes, Government of India. 


(xviii) A bottle containing 100 tablets (each of 5 grains) of aspirin 


(xix) Ointment for burns 


(xx) A bottle of suitable surgical anti-septic solution 


 
(b) For establishment   in which the number of contract labour exceeds fifty each first-aid box shall contain the 
following equipment: 


 
(i)  12 small sterilized dressings 
(ii)  6 medium size sterilized dressings 
(iii)  6 large size sterilized dressings. 
(iv)  6 large size sterilized burn dressings 
(v)  6  (15 grams) packets sterilized cotton wool 
(vi)  12 pieces of sterilized eye pads in separate sealed packets. 
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(vii)  12 roller bandages 10 cm wide. 
(viii)  12 roller bandages 5 cm wide. 
(ix)  One tourniquet. 
(x)  A supply of suitable splints. 
(xi)  Three packets of safety pins. 
(xii)  Kidney tray. 
(xiii)  Sufficient number of eye washes bottles filled with distilled water or suitable liquid 


clearly indicated by a distinctive sign which shall be visible at all times. 


(xiv)  4 per cent Xylocaine eye drops, and boric acid eye drops and soda by carbonate eye 
drops. 


(xv)  1 (60ml) bottle containing a two percent alcoholic solution of iodine 
(xvi)  One (two hundred ml) bottle of mercurochrome (2 per cent) solution in water. 
(xvii) 1 (120ml) bottle containing Sal volatile having the dose and mode of administration 


indicated on the label. 


(xviii) 1 roll of adhesive plaster (6 cmX1 meter) 
(xix)  2  rolls of adhesive plaster (2 cmX1 meter) 
(xx)  A snake bite lancet. 
(xxi)  1 (30 grams) bottle of potassium permanganate crystals. 
(xxii) 1 pair scissors 
(xxiii) 1 copy of the First-Aid leaflet issued by the Director-General, Factory Advice service 


and labour Institutes, Government of India. 
(xxiv) a bottle containing 100 tablets (each of 5 grains) of aspirin 
(xxv) Ointment for burns 
(xxvi) A bottle of a suitable surgical anti septic solution. 


 
 
(2) Adequate arrangement shall be made for immediate recoupment of the equipment when necessary. 
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ANNEXURE 02 
 
 
 


HSE AUDIT/INSPECTION CHECKLIST CUM COMPLIANCE REPORT 
 
PROJECT:____________________ 


 
SUBCONTRACTOR:_______________________ 


 
DATE :      ___________________ 


 
OWNER            :________________________ 


 
INSPECTION BY:____________________ 


 


 
Note : write ‘NA’ wherever the items is not applicable 


 


Item Y
e
s 


N
o 


Remarks Action 


HOUSEKEEPING     
Waste containers provided and used      
Passageways and walkways clear     
General neatness of working area      
Other     
PERSONNELPROTECTIVEEQUIPTMENTS     


Goggles; shields     
Face protection     
Hearing protection     
Respiratory masks etc.     
Safety belts     
Other     
EXCAVATIONS / OPENINGS     
Openings properly covered or barricaded      
Excavations shored     
Excavations barricaded     
Overnight lighting provided     
Other     
WELDING, CUTTING     
Gas cylinders chained upright     
Cable and hoses not obstructing     
Fire extinguisher (s) accessible     
Others     
SCAFFOLDING     
Fully decked platforms     
Guard and intermediate rails in place      
Toe boards in place     
Adequate shoring      
Adequate access     
Others     
LADDER     
Extension side rails 1 m above     
Top of landing      
Properly secured     
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Angle + 700 from horizontal     
Other     
HOISTS, CRANES AND DERRICKS     
Condition of cables and sheaf OK     
Condition of slings, chains, hooks  OK     
Inspection & maintenance log maintained     
Outriggers used     
Signals observed and understood     
Qualified operators      
Others     
MACHINERY, TOOLS & EQUIPMENT     
Proper instruction     
Safety devices     
Proper cords     
Inspection and maintenance     
Other     
VEHICLE AND TRAFFIC     
Rules and regulations observed     
Inspection and maintenance     
Licensed drivers     
Other     
TEMPORARY FACILITIES     
Emergency instructions posted     
Fire extinguishers provided     
Fire-aid equipment available     
General neatness     
Others     
FIRE PREVENTION     
Personnel instructed      
Fire extinguishers checked     
No smoking in prohibited areas.     
Hydrants     
Clearance     
Others     
ELECTRICAL     
Proper wiring     
ELCB’s provided     


Ground fault circuit interrupters     
Protection against damage     


Prevention of tripping hazards     
Other     
HANDLING & STORAGE OF MATERIALS     


Properly stored or stacked     


Passageways clear     
Other     
FLAMMABLE GASES AND LIQUIDS     


Containers clearly identified     
Proper storage     
Fire extinguisher nearby     
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Other     
WORKING AT HEIGHT     
Safety nets     


Safety belts      
Safety helmets     


Anchoring of safety belt to the life line rope     


ENVIRONMENT     
Lubricant waste/engine oils properly dispose.     


Waste from Canteen, offices, sanitation etc. 
disposed properly. 


    


Disposal of surplus earth, stripping materials, 
expired batteries, oily rags and combustible 
materials done properly. 


    


HEALTH CHECKS     


Hygienic  conditions at labor camps O.K.     
Availability of first-aid  facilities     


Proper sanitation at site, office & labor camps.     


Arrangement of medical facilities.     


Measures for dealing with illness.     
Availability of potable drinking water for workmen & 
staff. 


    


Provision of crèches for children.     
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ANNEXURE 03 
 
REFERENCES 
 


 Contract documents 
 Relevant legislations 
 HSEMSM 
 Relevant Indian standards as listed below (illustrative only): 


 


SL 
NO 


CODE NAME TITLE 


(1) IS : 818-1888 
(Reaffirmed 2003) 


Code of Practice for safety and health requirements in 
Electric and Gas Welding and Cutting operations. 


(2) IS: 1179-1967 
(Reaffirmed 2003) 


Specification for Equipment for Eye & Face protection during 
welding. 


(3) IS : 1989 (Part 2):1986 
(Reaffirmed 1997) 


 Specification for Leather Safety Boots & Shoes                                


(4) IS:2925 – 1984 
(Reaffirmed 2010) 


Specification for Industrial Safety Helmets 


(5) IS:3521 : 1999 
(Reaffirmed 2002) 


Industrial Safety Belts & Harnesses-Specification 


(6) IS:3646(Part II) – 1966 
(Reaffirmed 2003) 


Code of Practice for Interior Illumination  


(7) IS:3696 (Part I) – 1987 
(Reaffirmed 2002) 


Safety Code for Scaffolds and Ladders 


(8) IS: 3696(Part 2) : 1991 
(Reaffirmed 2002 ) 


Scaffolds and Ladders-Code of Safety 


(9) IS:3786 – 1983 
(Reaffirmed 2002) 


Method for Computation of Frequency and Severity Rates for 
Industrial Injuries and Classification of Industrial Incidents 


(10) IS:4770 : 1991 
(Reaffirmed 2006) 


Rubber Gloves – Electricals purposes-Specification 


(11) IS:4912 : 1978 
(Reaffirmed 2002) 


Safety Requirements for Floor and Wall Openings, Railings 
and Toe Boards 


(12) IS: 5983 – 1980 
(Reaffirmed 2002) 


Specification for Eye-Protectors 


(13) IS:6519 – 1971 
(Reaffirmed 1997) 


Code of Practice for Selection, Care and Repair of Safety 
Footwear 


(14) IS:9167:1979 
 


Specification for Ear-Protectors 


(15) IS:6994(Part I)-1973 
(Re affirmed 1996) 


Specification for Industrial Safety Gloves 
Leather and Cotton Gloves 


(16) IS:8519 – 1977 
(Reaffirmed 1983) 


Guide for Selection of Industrial Safety Equipment for Body 
Protection. 


(17) IS 11006 : 2011 Flash Back(Flame Arrestor) Specification 
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(18) IS:8520 – 1977 
(Reaffirmed 2002) 


Guide for Selection of Industrial Safety Equipment for Eye, 
Face and Ear Protection. 


(19) IS:9473:2002 Respiratory Protective Devices-Filtering Half Masks to protect 
against Particles-Specification. 


(20) IS:9944:1992 
(Reaffirmed 2003) 


Natural and Man-made Fiber Rope Slings-Recommendations 
on Safe working loads. 


(21) IS:11057 – 1884 
(Reaffirmed 2001) 


Specification for Industrial Safety Nets 


(22) IS:12254:1993 
(Reaffirmed 2002) 


Polyvinyl Chloride (PVC) Industrial Boots-Specification 


(23) IS:13367(Part 1):1992 
(Reaffirmed 20030 


Safe Use of Cranes-Code of Practice 


(24) IS:14166:1994 
(Reaffirmed 2002) 


Respiratory Protective Devices-Full Face Masks Specification 


(25) IS:14746 : 1999 
(Reaffirmed 2003) 


Respiratory Protective Devices-Half Masks and Quarter  
Masks - Specification 


(26) IS : 15397 :2003 
(Reaffirmed 2008) 


Portable Extinguisher Mechanical Foam Type(Stored 
Pressure)-Specification 


(27) IS: 19011:2002 Guidelines for Quality and/or Environmental Management 
Systems Auditing 
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ANNEXURE 04 : SAFETY FORMATS 
& 


ANNEXURE 05 : WORK PERMIT FORMATS 
 


 
 
 
 


 
 


 
 
 
 
 
 
 
 
 


 







 
 
 


 


 


POWER SECTOR  FORMAT NO: HSEP:13‐F01 
REV NO.: 00 
PAGE NO. 01 OF 02 


INSPECTION OF FIRST AID BOX 


 


 


Name of Site : 
 


 


Name of Sub‐Contractor :             
 


Inspected by : 
 


 
 


Date  of Inspection :   


 
Number of employees on the site:‐________ 
 


Sl.No.  Item  No. 
Available  


Remarks 


1  No. of small sterilized dressings     


2  No of medium sized sterilized dressings     


3  No of large sized sterilized dressings.     


4  No  of  large  sized  sterilized  burn 
dressings 


   


5  No  of  (15  grams)  packets  sterilized 
cotton wool 


   


6  No  of  pieces  of  sterilized  eye  pads  in 
separate sealed packets. 


   


7  No of roller bandages 10 cm wide.


8  No of roller bandages 5 cm wide.     


9  Whether tourniquet available     


10  Whether  supply  of  suitable  splints 
available. 


   


11  No of packets of safety pins.     


12  Whether kidney tray available     


13  Whether sufficient number of eye wash 
bottles,  filled  with  distilled  water  or 
suitable  liquid,  clearly  indicated  by  a 
distinctive sign which shall be visible at 
all times, available. 


   


14  Whether  4%‐xylocaine  eye  drops,  and 
boric  acid  eye  drops  and  soda  by 
carbonate eye drops available. 


   


15  Whether (60ml) bottle containing a two 
percent  alcoholic  solution  of  iodine 
available 


   


16  Whether  (two  hundred  ml)  bottle  of 
mercurochrome (2 per cent) solution in 
water available. 


   







 
 
 


 


 


POWER SECTOR  FORMAT NO: HSEP:13‐F01 
REV NO.: 00 
PAGE NO. 02 OF 02 


INSPECTION OF FIRST AID BOX 


 


 
 
 


Sl.No.  Item  No. 
Available  


Remarks 


17  Whether  120ml  bottle  containing  Sal 
volatile  having  the  dose  and mode  of 
administration  indicated  on  the  label, 
available. 


   


18  Whether  roll  of  adhesive  plaster  (6 
cmX1 meter) available 


   


19  No of rolls of adhesive plaster  (2 cmX1 
meter) 


   


20  Whether snake bite lancet available.     


21  Whether  (30  grams)  bottle  of 
potassium  permanganate  crystals 
available. 


   


22  Whether a pair scissors available     


23  Whether  copy  of  the  First‐Aid  leaflet 
issued by the Director‐General, Factory 
Advice  service  and  labour  Institutes, 
Government of India available. 


   


24  Whether  bottle  containing  100  tablets 
(each of 5 grains) of aspirin available 


   


25  Whether Ointment for burns available     


26  Whether  bottle  of  a  suitable  surgical 
anti septic solution available 


   


 
 


 


 
 
 


Signature of Subcontractor’s Site I/C::  
 
 
 
 
 
 
 
 
 
 
 







 
 
 


 


 


POWER SECTOR  FORMAT NO: HSEP:13‐F02 
REV NO.: 00 
PAGE NO. 01 OF 02 


HEALTH CHECK UP 


 


 
 


Name of Site : 
 


 


Name of Sub‐Contractor     
:                           


 
 


Name of Employee :   
 


NAME: 


 


History Of Past Illness  H/O Epilepsy 


H/O Drug Allergy 


H/O Diabetics/ Hypertension 


H/O Unconsciousness  


Personal History 
 
 


EXAMINATION                                                             OBSERVATION 


General Physical Examination 


Height                                                   : 


Weight                                                  : 


BMI                                                        :                       


Built And nourishment                       : 


Pallor                                                     : 


Temperature                                        : 


Chest Expansion                                  :            Inspiration                                      Expansion 


Lymph Node Enlargement                 : 


Ear, Nose, Throat                              : 


Ear                                                          : 


Nose                                                       : 


Throat                                                    : 


 







 
 
 


 


 


POWER SECTOR  FORMAT NO: HSEP:13‐F02 
REV NO.: 00 
PAGE NO. 02 OF 02 


HEALTH CHECK UP 


 


 
 


EXAMINATION                                                             OBSERVATION


Cardiovascular System Examination : 


Inspection                                              : 


Palpation                                               :           Pulse                                                  BP 


Auscultation (Heart Sounds)              :   


Respiratory System                             :            


Inspection                                              :          Respiratory Rate 


Palpation:                                              : 


Percussion                                             : 


Auscultation (Breath  Sounds)           : 


Examination of Abdomen                  : 


Inspection                                              : 


Palpation                                                : 


Auscultation (Bowel Sounds)             : 


Any Other                                              : 


 


 


Clinical Impression 
 
 
 
 
 


                 
 
 
Signature of the examining doctor 


 







 
 
 


 


 
 
 


 


POWER SECTOR  FORMAT NO: HSEP:13‐F03 
REV NO.: 00 
PAGE NO. 01 OF 01 


HSE INDUCTION TRAINING 


 


 
 


Name of Site : 
 
 


Name of Sub‐Contractor     
:                           


 


Date : 
 
 


Name of Training  
Co‐ordinator 


 
 


 


   


Sl 


No. 


Name  Designation  Organisation  Signature 


                         


         


         


         


         


         


         


         


         


         


         


         


         


         


         


         


         


 


Signature of Training co‐ordinator : 







 
 
 


 


 


           


 


POWER SECTOR  FORMAT NO: HSEP:13‐F04 
REV NO.: 00 
PAGE NO. 01 OF 01 


TOOL‐BOX TALK 


 


   


 


Name of Site : 
 


 


Sub‐Contractors Name  :                 
 


Date :   
 


 


 


Topic  Name of person 


delivered Tool Box 


Talk 


No. of Participants 


attended 


Remarks 


       


       


       


       


       


       


       


       


       


       


       


       


 


 


 


 


Signature of Site I/C of Subcontractor : 







 
 
 


 


 


 


 


POWER SECTOR  FORMAT NO: HSEP:13‐F06 
REV NO.: 00 
PAGE NO. 01 OF 01 


PERSONAL PROTECTIVE EQUIPMENTS 


 


 


 


Name of Site : 
 
 


Name of Sub‐Contractor     
:                            


 
 


Inspected by : 
 
 


Date  of Inspection : 
 
 


 


 


 


Item  Issued this Month  Nos. Issued  up to 


the Month 


Percentage of usage 


at site 


Safety Helmet 
 


 


   


Safety Shoes 
 


 


   


Full Body Harness       


Fall Arrestor 
 


 


   


Safety Nets 
 


 


   


Other PPEs. 
 


 


   


 


 


 


 


 


 


 


 


 


Signature of Site I/C of Subcontractor : 


 


 


 







 
 
 


 


 


POWER SECTOR  FORMAT NO: HSEP:13‐F07 
REV NO.: 00 
PAGE NO. 01 OF 01 


INSPECTION OF T&Ps 


 


 
 


Name of Site  : 
 
 


Name of Sub‐Contractor     
:                               


 
 


Date  of Inspection : 
 
 


 


Sl.No.  Description  Remarks 


1.0  Name of equipment   


2.0  Basic Information of equipment   


2.1  Specification   


2.2  Sr. No. of equipment   


2.3  Make   


2.4  Year of manufacture   


3.0  Major repairs / overhauls(Furnish details of work carried out)  Date(s) of major 


repair/overhaul 


3.1     


3.2     


3.3  Repairs carried out at site   


   


4.0  Any performance test conducted  Yes/No 


5.0  Document Submitted  Yes/No 


6.0  Manufacturer’s test / guarantee certificate  Available/ Not available 


7.0  Performance test  Done/ Not Done 


8.0  Acceptance Norms   


9.0  Committee Observations   


10.0  Date of next review (if accepted)   


 
 


Signature‐Site Safety Officer ( BHEL) 
Signature‐Subcontractor/ Subcontractor’s 


Safety Officer 







 
 
 


 


 


 


POWER SECTOR  FORMAT NO: HSEP:13‐F08 
REV NO.: 00 
PAGE NO. 01 OF 01 


STATUS OF T&Ps 


 


 


Name of Site 
 
 


Name of Sub‐Contractor             
 
 


Date  of Inspection  
 
 


   


 


Item  Nos. Deployed  Identification 


No.  


Nos. Tested by 


competent 


person 


Validity of Test 


Certificate 


Winches         


Chain Blocks         


Wire Rope 


Slings 


       


Man Cages         


D‐Shackles         


Air 


Compressors 


       


Crawler 


Cranes 


       


Mobile Cranes         


Hydra Cranes         


Others         


 


 


 


 


 


Signature of Site I/C of subcontractor : 


 


 


 


 







 
 
 


 


 


POWER SECTOR  FORMAT NO: HSEP:13‐F09 
REV NO.: 00 
PAGE NO. 01 OF 03 


INSPECTION OF CRANES AND WINCHES 


 


Name of Site : 
 
 


Name of Sub‐Contractor     
:                            


 
 


Inspected by : 
 
 


Date  of Inspection: 
 
 


 


Crane Reg. No (Make/Model)           ______________________________________ 


Name of Driver/Operator                  ______________________________________ 


 


Sl.no.  Description  Observation  Measures 


1  Valid Driving license     


2  Hook & Hook Latch     


3  Over Hoist limit switch     


4  Boom limit switch     


5  Boom Angle Indicator     


6  Boom limit cutoff switch     


7  Condition of Boom     


8  Condition of ropes     


9  Number of load lines      


10  Size and condition of the slings     


11  Stability of the cranes     


12  Soil Condition     


13  Swing Break And Lock     


14  Proper Break And Lock     


15  Hoist Break And Lock     


16  Boom Break And Lock     


17  Main Clutch     


18  Leakage in Hydraulic Cylinders     


19  Out riggers filly extendable     


20  Tyre pressure     


21  Condition of Battery And Lamps     







 
 
 


 


 


POWER SECTOR  FORMAT NO: HSEP:13‐F09 
REV NO.: 00 
PAGE NO. 02 OF 03 


INSPECTION OF CRANES AND WINCHES 


 


                                                               


Sl.no.  Description  Observation  Measures 


22  Guards of moving and rotating parts     


23  Load chart provided     


24  Number and position of pedant ropes     


25  Reverse Horn     


26  Load Test Details     


27  Operator’s fitness      


28  Pollution under control certificate     


29  Fire extinguisher of appropriate type.      


30  Training of the operator     


WINCH 


Sl. 


No. 
Description 


YES  NO  NA  Remarks 


1  Has the copy of Third Party Inspection 


certificate been provided in winch machine 


shed? 


       


2  Is winch machine operator experienced 


enough to operate the winch machine? 


       


3  Is the winch machine operated by 


someone other than the winch machine 


operator? 


       


4  Is there guard provided in all moving parts 


like wheel and motor’s shaft? 


       


5  Will it protect against unforeseen 


operational contingencies? 


       


6  Are brakes, clutch and locking 


arrangement working properly? 


       


7  Has it been ensured that the guard does 


not constitute a hazard by itself? 


       


8  Are the cranks and the connecting rods 


protected by guardrails? 


       


9  Is there provision for fully covered shed 


with wooden plank roof? 


       


           


 







 
 
 


 


 


POWER SECTOR  FORMAT NO: HSEP:13‐F09 
REV NO.: 00 
PAGE NO. 03 OF 03 


INSPECTION OF CRANES AND WINCHES 


 


 
 


Sl. 


No. 
Description 


YES  NO  NA  Remarks 


10  Is wire rope free from any kind of damage 


or wear and tear? 


       


11  Is split pin provided for the protection of 


clutch and brake locking arrangement? 


       


12  Is pulley inspected by competent person 


and certified before use? 


       


13  Is pulley free from any wear and tear 


visually? 


       


14  Is winch rope barricaded with clipsheet for 


the protection of rope and person? 


       


15  Is the wire rope lubricated by cardium oil?         


16  Is there any friction in wire rope which 


may damage the wire rope rather than the 


rolling parts? 


       


17  Is there any oil leakage in the hydraulic 


system of the winch machine? 


       


18  Has it been ensured that the guard will not 


cause discomfort or inconvenience to 


operator? 


       


  Total Number of NO:         


  Total Number of NA:         


  % Compliance :         


 


 


 


 


Signature of Site I/C of subcontractor : 


 


 


 


 


 


 


 


 







 
 
 


 


 


 


 


POWER SECTOR  FORMAT NO: HSEP:13‐F10 
REV NO.: 00 
PAGE NO. 01 OF 02 INSPECTION OF HEIGHT WORKING  


 


Name of Site : 
 
 


Name of Sub‐Contractor     
:                            


 
 


Inspected by : 
 
 


Date  of Inspection: 
 
 


 


Sl. No.  Descriptions  Observation 


(Yes/No) 


Remarks


1  All the workers have been explained safe work method?     


2  An established communication system has been 


established and explained to the workers. 


   


3  Adequate illumination has been ensured.     


4  Work area inspected prior to the start of the work.     


5  Area below the work place barricaded, particularly below 


hot work. 


   


6  Workers provided with bags /box to carry bolts, nuts and 


hand tools 


   


7  Arrangement for fastening hand tools made.     


8  All work platforms ensured to be of adequate strength 


and ergonomically suitable.   


   


9  Fabricated makeshift arrangements are checked for 


quality and type of material welding, anchoring etc. 


   


10.  Work at more than one elevation at the same segment is 


restricted.  


   


  ACCESS/EGRESS     


1  Walkways provided with handrail, mid‐rail and toe 


guard? 


   


2  All checkered plates, gratings properly welded/ bolted?     


3  Are ladders inspected and they are in good condition?     


4  Are ladders spliced?     


5  Are ladders properly secured to prevent slipping, sliding 


or falling? 


   


6  Do side rails extend 36” above top landing?     


7  Are built up ladders constructed of sound materials?     







 
 
 


 


                                                          


 


POWER SECTOR  FORMAT NO: HSEP:13‐F10 
REV NO.: 00 
PAGE NO. 02 OF 02 INSPECTION OF HEIGHT WORKING  


           
 


Sl. No.  Descriptions  Observation 


(Yes/No) 


Remarks


8  Are rugs and cleats not over 12” on center?     


9  Metal ladders not used around electrical hazards.     


10  Proper maintenance and storage.     


11  Ladders placed at right slope.     


12  Ladders / staircases welded/ bolted properly.      


13 


 


Any obstruction in the stairs.     


14  Are landing provided with handrails, knee rails, toe 


boards etc.? 


   


15  Whether ramp is provided with proper slope.     


16  Proper hand rails / guards provided in ramps.     


  Housekeeping     


1  Walkways, aisles & all overhead workplaces cleared of 


loose material. 


   


2  Flammable materials, if any, are cleared.     


3  All the de shuttering materials are removed after de 


shuttering is done.  


   


4  Platforms and walkways free from oil/grease or other 


slippery material. 


   


5 


 


 


Collected scrap are brought down or lowered down and 


not dropped from height.   


   


  PPE And Safety Devices     


1  Use of safety helmet, safety belts ensured for all workers      


2  Anchoring points provided at all places of work.      


3  Common lifeline provided wherever linear movement at 


height is required.   


   


4  Safety nets are use wherever required.      


5  Proper fall arrest system is deployed at critical 


workplaces.  


   


6  Crawler boards/Safety system or works on fragile roof 


are used.  


   


 


 


Signature of Site I/C of subcontractor : 







 
 
 


 


 


 


POWER SECTOR 
FORMAT NO: HSEP:13‐F11 
REV NO.: 00 
PAGE NO. 01 OF 02 


INSPECTION OF WELDING AND GAS 


CUTTING  


 
 


Name of Site  
 
 


Name of Sub‐Contractor             
 
 


Inspected by  
 
 


Date  of Inspection 
 
 


 


Welding    


Sl.no.  Description  Y


e


s 


N


o 


Remarks 


1  Is electric connection given through 


30 mA ELCB/RCCB to welding m/c? 


     


2  Is electric cable fitted properly in 


junction box on m/c? 


     


3  Is electrical cable free from joints?       


4  Are the joints attached firmly & 


insulated with tape? 


     


5  Is double earthing given to body of 


m/c? 


     


6  Is the physical condition of the m/c 


good? 


     


7  Is ON/OFF switch connected to the 


m/c is working and in good 


condition? 


     


8  Are indication lamps on m/c 


working? 


     


9  Is the electrode holder in good 


condition? 


     


10  Are the cables of the welding m/c 


lugged & tight properly? 


     


11  Are return lead connected properly 


(Rod, Angle, Channels shall not be 


used) 


     


  Total No of NO       


  Total No of YES       







 
 
 


 


 


 


POWER SECTOR 
FORMAT NO: HSEP:13‐F11 
REV NO.: 00 
PAGE NO. 02 OF 02 


INSPECTION OF WELDING AND GAS 


CUTTING  


 
 


Gas Cutting  


   


Sl. no  Description 
Yes  N


o 


Remarks 


1  Are Cylinders kept on trolleys? 
     


 


2 
Physical condition of Gas cylinders 


Good? 


     


3 
Is there Oil/Grease on valve of the 


cylinder? 


     


4 
Are pressure regulators in good 


condition? 


     


5  Condition of hose pipe OK? 
     


 


6 
Are hose pipe clamped with hose 


clip? 


     


7 


Is flash back arrestor & NRV fitted 


on torch both for O2 and LPG 


cylinder? 


     


8  Is nozzle of the torch cleaned? 
     


 


  Total Number of NO 
     


 


  Total No of YES       


  % Compliance       


 


 


 


 


 


Signature of Site I/C of subcontractor : 


 


 


 


 


 


 


 







 
 
 


 


 


 


 


POWER SECTOR  FORMAT NO: HSEP:13‐F12 
REV NO.: 00 
PAGE NO. 01 OF 02 


INSPECTION OF ELECTRICAL INSTALLATION 


 


 


Name of Site  
 
 


Name of Sub‐Contractor             
 
 


Inspected by  
 
 


Date  of Inspection: 
 
 


 


Sr. 


No. 


Contents  Yes/No  Remarks 


A  Cable     


1.  Whether the condition of cable is checked?   


 


 


2.  Are cables received from other sites checked for 


insulation resistance before putting them into use? 


   


3.  Are all main cables taken either underground / 


overhead? 


   


4.  Are welding cables routed properly above the ground?     


5.  Are welding and electrical cables overlapping?   


 


 


6.  Is any improper joining of cables/wires prevailing at 


site? 


   


B  DBs/SDBs     


1.  Is earth conductor continued upto DB / SDB?   


 


 


2.  Whether DBs and extension boards are protected from 


rain / water? 


   


3.  Is there any overloading of DBs / SDBs?   


 


 


4.  Are correct / proper fuses & CBs provided at main 


boards and sub‐boards? 


   


5.  Is energized wiring in junction boxes, CB panels & 


similar places covered all times? 


   


C  ELCB     


1.  Whether the connections are routed through ELCB?     


2.  Is ELCB sensitivity maintained at 30 mA?   


 


 







 
 
 


 


 


 


POWER SECTOR  FORMAT NO: HSEP:13‐F12 
REV NO.: 00 
PAGE NO. 02 OF 02 


INSPECTION OF ELECTRICAL INSTALLATION 


 


 


Sr. 


No. 


Contents  Yes/No  Remarks 


3.  Are the ELCB numbered and tested periodically & test 


results recorded in a logbook countersigned by a 


competent person? 


   


D  Grounding     


1.  Is natural earthing ensured at the source of power 


(main DB at Generator or Transformer)? 


   


2.  Whether the continuity and tightness of the earth 


conductor are checked? 


   


3.  Mention the gauge of the earth conductor used at the 


site. 


   


4.  Mention the value of Earth Resistance.    


 


 


E  Electrically operated Machines or Accessories.     


1.  Whether the plug top is provided everywhere.   


 


 


2.  Are all metal parts of electrical equipment and light 


fittings / accessories grounded? 


   


3.  Is there any shed or cover for welding machines?   


 


 


4.  Are halogen lamps fixed at proper places?   


 


 


5.  Are portable power tools maintained as per norms?     


6.  Any other information:   


 


 


 


       


 


Signature of Site I/C of subcontractor : 


 


 


 


 


 


 


 


 







 
 
 


 


 


 


POWER SECTOR  FORMAT NO: HSEP:13‐F13 
REV NO.: 00 
PAGE NO. 01 OF 01 


INSPECTION OF ELEVATOR 


 


 


Name of Site  
 
 


Name of Sub‐Contractor             
 
 


Inspected by  
 
 


Date  of Inspection 
 
 


 


 


Sr. 
No. 


Description  Remarks 


1.0  Name of equipment 


2.0  Basic Information of equipment   


2.1  Specification   


2.2  Sr. No. of equipment   


2.3  Make   


2.4  Year of manufacture   


3.0  Major repairs/overhauls(Furnish details of work carried out)  Date(s) of major 
repair/overhaul 


3.1     


3.2     


3.3  Repairs carried out at site   


 
 


 


4.0  Any performance test conducted  Yes/No 


5.0  Document Submitted  Yes/No 


6.0  Manufacturer’s test / guarantee certificate  Available/ Not available 


7.0  Performance test  Done/ Not Done 


8.0  Acceptance Norms   


9.0  Committee Observations   


10.0  Date of next review (if accepted)   


Signature‐Subcontractor/ Subcontractor’s 
Safety Officer  Signature‐Site Safety Officer ( BHEL) 


 
 
 
 


 







 
 
 


 


 


POWER SECTOR  FORMAT NO: HSEP:13‐F14 
REV NO.: 00 
PAGE NO. 01 OF 02 


HSE PENALTY 


 


 


Sub:  MEMO for Penalty for non compliances in Safety  
Following lapse (tick marked) was observed and penalty is imposed as stated at the bottom of this memo. It is 
requested that such occurrences be please avoided in future.  
 


Safety Area 


SN Violation of Safety Norms  
Fine  
(in Rs) 


01 Not Wearing Safety Helmet 200/- * 
02. Not wearing Safety Belt or not anchoring life line 500/-* 
03 Not wearing safety shoe 200/-* 
04 Not keeping gas cylinders vertically 200/- 
05 Not using flash back arrestors 100/- 
06 Not wearing gloves 50/- * 
07. Grinding Without Goggles 50/- * 
08. Not using 24 V Supply For Internal Work 500/- 
09. Electrical Plugs Not used for hand Machine 100/- 
10. Not Slinging properly 200/- 
11. Using Damaged Sling 200/- 
12. Lifting Cylinders Without Cage 500/- 
13. Not Using Proper Welding Cable With Lot of Joints And Not 


Insulated Property. 
200/- 


14. Not Removing Small Scrap From Platforms 500/- 
15. Gas Cutting Without Taking Proper Precaution or Not Using Sheet 


Below Gas Cutting 
500/- 


16. Not Maintaining Electric Winches Which are Operated Dangerously 500/- 
17. Improper Earthing Of Electrical T&P 500/- 
18 No or improper barricading 500/- 
19. Activity carried out without Safety work permit (Height work, Lifting 


activity, Hot work-each person/case) 
1000/- 


20. Incident Resulting in Partial Loss in Earning Capacity 25,000/- per 
victim 


21. Fatal Incident Resulting in total loss in Earning Capacity 1,00,000/- per 
victim for first 
instance  # 


 
 


 Legend:- 
*: per head. For repeated violation by the same person, the penalty would be double of the previous penalty. Date of 
“Repeated violation” will be counted from  subsequent days. 
 
 #:  or as deducted by customer, whichever is higher. For repeated fatal incident in the same Unit incremental penalty to 


be imposed. The subcontractor will pay 2 times the penalty compared to previously paid in case there are 
repeated cases of fatal incidents under the same subcontractor for the same package in the same unit.  


 
 
 
 
 
 
 
 
 







 
 
 


 


 


POWER SECTOR  FORMAT NO: HSEP:13‐F14 
REV NO.: 00 
PAGE NO. 02 OF 02 


HSE PENALTY 


 


 
Details (if any) related to non‐ compliance (Name of persons, Nature of deficiency, etc.)  
 
 
 
 
 
___________________________________________________________________________ 
 
Penalty imposed:  
 
1, Rate as per above chart________________________________ 
 
 
2. No. of Persons/ machine/ event/ labour            _________________ 
 
 
3. Total Penalty= 1. X 2. =_______________ 
 
 
 
Signature : 
 
Witnessed by: (Sub‐ Contractor representative)  (BHEL Personnel) 
       
Name____________________________     Name___________________ 


 
 


           
Distribution: 1 Copy: to Sub‐ contractor,  


         1 Copy to Site Construction Manager(BHEL)   
 
 
 
 


 







   


 


POWER SECTOR- HQ  
FORMAT NO: HSEP:13-F15 


REV NO.:  00 


PAGE NO. 01 OF 01 


Incident Report 
 


(To be submitted within 24 hours of time of 
incident) 


Type of incident: Fatal/Major/ Minor/Fire/Property Damage/Near-miss 
 


1 NAME  OF  SITE  3 ACTIVITY AREA  


2 SCOPE  OF WORK 4 NAME  OF  CONTRACTOR  


 5 
NAME  & DESIGNATION OF  
BHEL ACTIVITY I/C 


 


6 
DATE & TIME  OF  
ACCIDENT 


 7 DATE  RESUMED  


8 
NO. OF WORK-DAYS LOST BY VICTIM 
(If  duty not resumed, give estimated figure) 


 


9 NO. OF MANHOURS  LOST  BY  OTHERS  


10 PERSONAL  DETAILS OF  INJURED  AND / OR DETAILS  OF  MATERIALS / EQUIPMENT / PROPERTY DAMAGED  


NAME  NAME OF MATERIAL / EQUIPMENT / PROPERTY 


PERIOD OF  EMPLOYMENT   


AGE YRS SEX MALE/ FEMALE  ESTIMATED COST ACTUAL COST 


MARITAL  STATUS SINGLE / MARRIED   


OCCUPATION  NATURE  OF  DAMAGE 


PART OF BODY INJURED  
 


NATURE OF INJURY  


AGENCY  ( OBJECT / EQUIPMENT / SUBSTANCE ) MOST  
RESPONSIBLE FOR CAUSING ACCIDENT / INJURY / 
DAMAGE 


 


12 
PERSON (NAME & DESIGNATION) WITH MOST 
CONTROL OVER AGENCY (OBJECT / EQUIPMENT / 
SUBSTANCE ) CAUSING  ACCIDENT INJURY / DAMAGE


 
 
 


 
13 


 
DESCRIBE CLEARLY  HOW THE ACCIDENT OCCURRED (USE  ADDITIONAL SHEET, IF REQUIRED 


 
 
 
 
 
 
 
ANALYSIS 


14 
WHAT ACTS  AND / OR CONDITIONS CONTRIBUTED 
MOST DIRECTLY  TO THIS ACCIDENT 


 
 
 
 
 


15 
WHAT ARE THE BASIC REASON  FOR THE EXISTENCE 
OF THESE ACTS  AND / OR  CONDITION  ? 


 
 
 
 


16 
WHAT  CORRECTIVE  ACTIONS  HAVE  BEEN  TAKEN  
TO  PREVENT ACCIDENT   RECURRENCE ? 


 
 
 
 


 
DATE : SIGNATURE  OF   SITE  HSE  COORDINATOR 


17 COMMENTS   OF  HEAD / SOX 


 
 
 
 
 


 
DATE: SIGNATURE OF HEAD/SOX 


 







 


SAFETY WORK CLEARANCE  Permit no.  


Project:  Emergency Contact Nos:  


Subcontractor:  


BURNING/WELDING /HOT WORK PERMIT 
Area : _____________________________________________________________ Date: ________________________ Time: ______________ 


Name of Site Engineer (Permit Requesting Authority): __________________________________________ Sign: __________________________ 


Name of Work Performing Contractor: _____________________________________________________________________________________ 


Name of Package In charge: _____________________________________ Sign: _____________________________ Date: _______________ 


Description of Work: ___________________________________________________________________________________________________ 


____________________________________________________________________________________________________________________ 


Work Execution Date: _____________________________________ Time Valid from: ___________________ to ______________________ 


The above signing person(s) will be responsible to ensure that the above described work will be done under all the safety precautions mentioned 
on the permit to work. 


The following precautions are to be taken: 


No.  Item  Yes Not required 


1. Proper Access/Exit available   


2. Proper ventilation and /or lighting provided.   


3. Proper and safe scaffolding, platform, ladder provided.   


4. Welding machine located in a clean and dry area.   


5. Welding machine grounded at the equipment and proper leakage current protection device (ELCB) 
provided for welding machine. 


  


6. Emergency STOP buttons are in working condition. Welder /Helper knows how to operate it.   


7. 
Welding machine input/output cables, welding holder and weld return clamp (Holder) are insulated and in 
good condition.   


8. Welder & Fitter trained to connect ground/work return clamps (Holder) to work place prior to energization of 
welding machine. 


  


9.  Gas cylinders are stacked vertically and not below the welding / cutting area. Regulator key is available 
with cylinder. 


  


10. Pressure gauges/Flash back arrestor provided and in working condition.   


11. Personal Protective equipment Minimum applicable: safety helmet, safety goggles, welding helmet, safety 
shoes, leather gloves, long sleeve and nose mask -provided   


12. In case of pits, water removed from the pit and wood/rubber insulation provided.   


13. Safety signboards are in place.   


14. Adequate and Suitable nos. of fire fighting extinguisher provided.   


15. Nearby combustible material removed. Housekeeping done.   


16. Other   


 


Name of Contractor Safety Officer: ______________________________________ Sign: __________________ Date: __________ Time: ______ 


Reviewed and approved by BHEL Site Engineer (Permit  Issuing Authority): 


Name: _________________________________________ Sign: ___________________________ Date: _________________ Time: _________ 


Name of BHEL Safety Representative: ______________________________________________ Sign: _________________________________ 


I understand the precaution to be taken as described above and as per project requirement and hereby confirm that work will be executed under 
my supervision by following all precaution and Safety Rules. 


Name of Work Performing Authority: ________________ _____________Sign: _______________ Date: __________ ___ Time: ___________ 


Permit Cancellation: 


I hereby declare that the work is complete, all workers under my control have been withdrawn and the site restored to safe tidy condition. 


Name of Work performing Authority: ________________________________ Sign: ________________ Date: __________ Time: _________ 


Name of Site Engr. (Permit Requesting Authority):  _____________________ Sign: ________________ Date: __________ Time: _________ 


Name of BHEL Site Engr. (Permit Issuing Authority): ____________________ Sign: _______________ Date: __________ Time: __________  


(This permit is valid only for the date it is issued) 


Original  at BHEL site  Second Copy – BHEL SAFETY  Third Copy : Contractor  


 







 


SAFETY WORK CLEARANCE  Permit no.  


Project:  Emergency Contact Nos:  


Subcontractor:  


LIFTING ACTIVITY PERMIT 
Area : _________________________________________________ Date: ________________________ Time: ______________ 


Name of Site Engineer (Permit Requesting Authority): _____________________________________ Sign: _________________ 


Name of Work Performing Contractor: ________________________________________________________________________ 


Name of Package In charge: _____________________________________ Sign: ___________________ Date: _____________ 


Description of Work: ______________________________________________________________________________________ 


_______________________________________________________________________________________________________ 


Work Execution Date: ___________________________ Time Valid from: ___________________ to ______________________ 


The above signing person(s) will be responsible to ensure that the above described work will be done under all the safety 
precautions mentioned on the permit to work. 


The following precautions are to be taken: 


No.  Item  Yes Not required 


1. Crane used for lifting activity tested, certified and approved for rated lifting   


2. All lifting tackles, gears/appliances are tested and certified for lifting works.   


3. Crane operator is trained and competent for lifting operation.   


4. Lifting sling/ belt is protected against sharp edge of the jobs to be lifted.   


5. Access and exit marked and without obstruction.   


6. Lifting arrangement adequate.   


7. Uwanted rubbish material removed from work platform.   


8. Minimum 2 guidelines have been provided for balancing and guiding jobs to be lifted.   


9.  
Periphery area of crane booms as well as lifting job is barricaded and unauthorised/no-entry sign board 
posted.   


10. Rigger and signal man is trained and competent for lifting work.   


11. No lifting activity to be carried out during lightening, heavy wind/rain.   


12. If scaffolding to be used during lift, scaffolding with valid tag available for use.   


13. Double lanyards safety harness/belt checked an in working condition.   


14. Safety shoes (non-slip), helmet with chin strap available with employees.   


15. Others.    


 


Name of Contractor Safety Officer: ________________________________ Sign: ______________ Date: ________ Time: _____ 


Reviewed and approved by BHEL Site Engineer (Permit Iss uing Authority): 


Name: _________________________________________ Sign: _____________________ Date: ____________ Time: ______ 


Name of BHEL Safety Representative: ______________________________________________ Sign: ____________________ 


I understand the precaution to be taken as described above and as per project requirement and hereby confirm that work will be 
executed under my supervision by following all precaution and Safety Rules. 


Name of Work Performing Authority: _________________ _______Sign: _____________ Date: _________ Time: ___ ___ 


Permit Cancellation: 


I hereby declare that the work is complete, all workers under my control have been withdrawn and the site restored to safe tidy 
condition. 


Name of Work performing Authority: _______________________________ Sign: ____________ Date: ________ Time: ____ 


Name of Site Engr. (Permit Requesting Authority):  _____________________ Sign: ____________ Date: ________ Time: ____ 


Name of BHEL Site Engr. (Permit Issuing Authority): ___________________ Sign: ____________ Date: ________ Time: ____  


 


(This permit is valid only for the date it is issued) 


Original  at BHEL site  Second Copy – BHEL SAFETY  Third Copy : Contractor  


 







 


SAFETY WORK CLEARANCE  Permit no.  


Project:  Emergency Contact Nos:  


Subcontractor:  


WORKING AT HEIGHT PERMIT 
Area : _________________________________________________ Date: ________________________ Time: ______________ 


Name of Site Engineer (Permit Requesting Authority): _____________________________________ Sign: _________________ 


Name of Work Performing Contractor: ________________________________________________________________________ 


Name of Package In charge: _____________________________________ Sign: ___________________ Date: _____________ 


Description of Work: ______________________________________________________________________________________ 


_______________________________________________________________________________________________________ 


Work Execution Date: ___________________________ Time Valid from: ___________________ to ______________________ 


The above signing person(s) will be responsible to ensure that the above described work will be done under all the safety 
precautions mentioned on the permit to work. 


The following precautions are to be taken: 


No.  Item  Yes Not required 


1. All workers on job are medically fit for working at height (Person should not have vertigo)   


2. Scaffolding with valid tag available for use   


3. Safety harness with life line support/ fall arrester are  checked and in working condition   


4. Safety shoes ( non-slip), Helmet with chin strip available with employees   


5. Safety nets are provided as per design and provided 25 ft. below working area & extending 8 ft beyond.   


6. Horizontal life lines are provided to cater to design specification of 2300kg per person.   


7. Ladders have been inspected and provided as per BHEL standard/contract.   


8. All lifting / tightening tools, hand tools/equipment checked and in good condition   


9.  Access and exit marked and without obstruction.   


10. Lighting arrangement adequate.   


11. Unwanted and rubbish material removed from working platform.   


12. Electrical cable, welding Hose/Compressed air hose properly secured and lay down without obstruction.   


13. Signboards provided on working platforms   


14. Hazards in the vicinity are identified and communicated to the worker.   


15. Other   


 


Name of Contractor Safety Officer: ________________________________ Sign: ______________ Date: ________ Time: _____ 


Reviewed and approved by BHEL Site Engineer (Permit Iss uing Authority): 


Name: _________________________________________ Sign: _____________________ Date: ____________ Time: ______ 


Name of BHEL Safety Representative: ______________________________________________ Sign: ____________________ 


I understand the precaution to be taken as described above and as per project requirement and hereby confirm that work will be 
executed under my supervision by following all precaution and Safety Rules. 


Name of Work Performing Authority: _________________ _______Sign: _____________ Date: _________ Time: ___ ___ 


Permit Cancellation: 


I hereby declare that the work is complete, all workers under my control have been withdrawn and the site restored to safe tidy 
condition. 


Name of Work performing Authority: _______________________________ Sign: ____________ Date: ________ Time: ____ 


Name of Site Engr. (Permit Requesting Authority):  _____________________ Sign: ____________ Date: ________ Time: ____ 


Name of BHEL Site Engr. (Permit Issuing Authority): ___________________ Sign: ____________ Date: ________ Time: ____  


 


(This permit is valid only for the date it is issued) 


Original  at BHEL site  Second Copy – BHEL SAFETY  Third Copy : Contractor  


 







General Points of PQR 
 


 


1. Offers of the JV companies/ Joint Bidders/ bidders having collaboration/ licensing agreement/ 


MOU/ Indian subsidiaries shall be evaluated as follows: 


 


a. If bidder happens to be an Indian subsidiaries of foreign OEM, then the credentials of the 


foreign OEM can also be considered for meeting PQR.  


b. If bidder happens to be the Joint Venture Company, then the credentials of any of JV 


partners can be also considered for meeting PQR. 


c. If bidder happens to bid jointly with their partner, then credentials of both the partners 


will be considered for meeting PQR as per distribution of the work. In all such cases, lead 


bidder as specified in bid documents shall be responsible for overall execution of the 


contract and all guarantee/ warranty.  


d. If bidder happens to be the having valid collaboration agreement/ MOU/ licensing 


agreement with some other company, then the credentials of collaborator/ MOU 


partner/ licensing company can also be considered for meeting PQR. 


 


Note: If bidder(s) qualifies on the basis of credentials of his principal/ JV partner/ 


Collaborator/ joint bidder etc., then the principal/ JV partner/ Collaborator/ MOU 


partner/ joint bidder shall  be responsible for overall design vetting and warranty/ 


guarantee of the package. The scope matrix clearly defining their respective roles 


including design vetting, manufacturing of critical component, E&C etc. etc. and 


warranty/ guarantee shall be submitted along with the offer.  


 


2. Bidder to note that the arrangement of bidding (joint bid partners/ collaborator/ MOU 


partner/ licensing company etc.) once offered to BHEL as a part of bidding documents cannot 


be changed till the execution of the project. 


 


3. Consideration of offer shall be subject to customer’s approval of bidders, if applicable. 


 


4. Bidder to submit all supporting documents in English. If documents submitted by bidder are 


in language other than English, a self-attested English translated document should also be 


submitted. 


 


5. Any other project specific requirement shall be as per Annexure-I and bidder shall submit 


relevant supporting documents. 


 


6. Notwithstanding anything stated above, BHEL reserves the right to assess the capabilities and 


capacity of the bidder/collaborators to perform the contract, should the circumstances 


warrant such assessment in the overall interest of BHEL.  


 


7. After satisfactory fulfillment of all the above criteria/ requirement, offer shall be considered 


for further evaluation as per NIT and all the other terms of the tender. 



















SL 
NO


VOULME/ 
SECTION


PAGE 
NO.


CLAUSE NO.
TECHNICAL 


SPECIFICATION/ 
TENDER DOCUMENT


COMPLETE DESCRIPTION OF 
DEVIATION 


COST OF 
WITHDRAWL 


OF DEVIATION


REFERENCE OF 
PRICE SCHEDULE 
ON WHICH COST 


OF WITHDRAWL OF 
DEVIATION IS 
APPLICABLE


NATURE OF 
COST OF 


WITHDRAWL OF 
DEVIATION       
(POSITIVE/ 
NEGATIVE)


1. For self manufactured items of bidder, cost of withdrawl of deviation will be applicable on the basic price (i.e. excluding taxes, duties & freight) only. 


2. For directly dispatchable items, cost of withdrawl of deviation will be applicable on the basic price including taxes, duties & freight. 


9. For deviations w.r.t. Payment terms, Liquidated damages, Firm prices and submission of E1/ E2 forms before claiming 10% payment, if a bidder chooses not to give any cost of withdrawl of deviation 
loading as per Annexure-VIII of GCC, Rev-06 will apply. For any other deviation mentioned in un-priced copy of this format submitted with Part-I bid but not mentioned in priced copy of this format submitted 
with Priced bid, the cost of withdrawl of deviation shall be taken as NIL.


8. Bidders to note that any deviation (technical/commercial) not listed in above and asked after Part-I opening shall not be considered.


3. All the bidders have to list out all their Technical & Commercial Deviations (if any) in detail in the above format.


4. Any deviation not mentioned above and shown separately or found hidden in offer, will not be taken cognizance of.


5. Bidder shall submit duly filled unpriced copy of above format indicating "quoted" in "cost of withdrawl of deviation" column of the schedule above along with their Techno-commercial offer, wherever 
applicable.


6. Bidder shall furnish price copy of above format along with price bid.


7. The final decision of acceptance/ rejection of the deviations quoted by the bidder shall be at discretion of the Purchaser. 


COMMERCIAL DEVIATIONS


TENDER ENQUIRY REFERENCE:-


10. Any deviation mentioned in priced copy of this format, but not mentioned in the un-priced copy, shall not be accepted.


NAME DESIGNATIONS SIGN & DATE


NOTES:


ANNEXURE-II:   DEVIATION SHEET (COST OF WITHDRAWL)


PROJECT:-


PACKAGE:-


NAME OF VENDOR:- 


TECHNICAL DEVIATIONS


REASON FOR QUOTING 
DEVIATION


13. In case nature of cost of withdrawl (positive/negative) is not specified it shall be assumed as positive.


14. In case of descrepancy in the nature of impact (positive/ negative), positive will be considered for evaluation and negative for ordering.


11. All techno-commercial terms and conditions of NIT shall be deemed to have been accepted by the bidder, other than those listed in unpriced copy of this format.


PARTICULARS OF BIDDERS/ AUTHORISED REPRESENTATIVE


12. Cost of withdrawl is to be given seperately for each deviation. In no event bidder should club cost of withdrawl of more than one deviation else cost of withdrawl of such deviations which have been 
clubbed together shall be considered as NIL.
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Corporate Materials Management 
BHEL New Delhi 


           AA:MM:Agency 
           Dt. 06.08.2010 


Guidelines regarding dealings with Indian Agents of Foreign Suppliers 


1. BHEL shall deal directly with the foreign original equipment manufacturers (OEM)/ Foreign 
Principal, for all its purchases which are imported.   


2. Wherever the foreign OEM/ principal desires to avail the services of an Indian Agent, the 
dealings with Indian Agents are to be regulated.  The guidelines of BHEL in this regard 
have been drafted as per CVC circular no. 007/VGL/033 dated 04.12.2007.   


Definition of Indian Agent


3. An Indian Agent of foreign principal is an individual, a partnership, an association of 
persons, a private or public Company, that carries out specific obligation(s) towards 
processing of BHEL tender or finalization or execution of BHEL’s contract on behalf of the 
foreign supplier. 


Recommendations


4. All NITs shall have the following terms regarding Indian agents of foreign principals: 


i. BHEL shall deal directly with foreign vendors, wherever required, for procurement of 
goods. However, if the foreign principal desires to avail of the services of an Indian 
agent, then the foreign principal should ensure compliance to regulatory guidelines - 
which require mandatory submission of an Agency Agreement. 


ii. It shall be incumbent on the Indian agent and the foreign principal to adhere to the 
relevant guidelines of Government of India, issued from time to time. 


iii. The Agency Agreement should specify the precise relationship between the foreign 
OEM / foreign principal and their Indian agent and their mutual interest in the business. 
All services to be rendered by agent/ associate, whether of general nature or in relation 
to the particular contract, must be clearly stated by the foreign supplier/ Indian agent. 
Any payment, which the agent or associate receives in India or abroad from the OEM, 
whether as commission or as a general retainer fee should be brought on record in the 
Agreement and be made explicit in order to ensure compliance to laws of the country.  


iv. Any agency commission to be paid by BHEL to the Indian agent shall be in Indian 
currency only. 


v. Tax deduction at source is applicable to the agency commission paid to the Indian 
agent as per the prevailing rules. 


vi. In the absence of any agency agreement, BHEL shall not deal with any Indian agent 
(authorized representatives / associate / consultant, or by whatever name called) and 
shall deal directly with the foreign principal only for all correspondence and business 
purposes. 


vii. The “Guidelines for Indian Agents of Foreign Suppliers” enclosed at annexure –‘A’ shall 
apply in all such cases. 
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viii. The supply and execution of the Purchase Order (including indigenous supplies/ 
service) shall be in the scope of the OEM/ foreign principal. The OEM/ foreign principal 
should submit their offer inclusive of all indigenous supplies/ services and evaluation 
will be based on ‘total cost to BHEL’. In case OEM/ foreign principal recommends 
placement of order(s) towards indigenous portion of supplies/ services on Indian 
supplier(s)/ agent on their behalf, the credentials/ capacity/ capability of the Indian 
supplier(s)/ agent to make the supplies/ services shall be checked by BHEL as per the 
extant guidelines of Supplier Evaluation, Approval & Review Procedure (SEARP), 
before opening of price bids. In this regard, details may be checked as per Annexure-B 
(copy enclosed). It will be the responsibility of the OEM/ foreign principal to get 
acquainted with the evaluation requirements of Indian supplier/ agent as per SEARP 
available on www.bhel.com.


The responsibility for successful execution of the contract (including indigenous 
supplies/ services) lies with the OEM/ foreign principal.  All bank guarantees to this 
effect shall be in the scope of the OEM/ foreign principal. 


---x--- 
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 Annexure-A
Guidelines for Indian Agents of Foreign Suppliers


1.0 There shall be compulsory registration of agents for all Global (Open) Tender and Limited 
Tender. An agent who is not registered with BHEL shall apply for registration in the 
registration form in line with SEARP. 


1.1 Registered agents will file an authenticated Photostat copy duly attested by a Notary 
Public/Original certificate of the Principal confirming the agency agreement and giving the 
status being enjoyed by the agent and the commission/ remuneration/ salary/ retainership 
being paid by the principal to the agent before the placement of order by BHEL.  


1.2 Wherever the Indian representatives have communicated on behalf of their principals and 
the foreign parties have stated that they are not paying any commission to the Indian 
agents, and the Indian representative is working on the basis of salary or as retainer, a 
written declaration to this effect should be submitted by the party (i.e. Principal) before 
finalizing the order.  


2.0 Disclosure of particulars of agents/ representatives in India, if any. 


2.1 Tenderers of Foreign nationality shall furnish the following details in their offers: 


2.1.1 The Bidder(s)/ Contractor(s) of foreign origin shall disclose the name and address of the 
agents/ representatives in India if any and the extent of authorization and authority given to 
commit the Principals. In case the agent/ representative be a foreign Company, it shall be 
confirmed whether it is existing Company and details of the same shall be furnished. 


2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ 
representatives in India. 


2.1.3 Confirmation of the Tenderer that the commission/ remuneration, if any, payable to his 
agents/ representatives in India, may be paid by BHEL in Indian Rupees only. 


2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 


2.2.1 The Bidder(s)/ Contractor(s) of Indian Nationality shall furnish the name and address of the 
foreign principals, if any, indicating their nationality as well as their status, i.e. whether 
manufacturer or agents of manufacturer holding the Letter of Authority of the Principal 
specifically authorizing the agent to make an offer in India in response to tender either 
directly or through the agents/ representatives.  


2.2.2 The amount of commission/ remuneration included in the price (s) quoted by the Tenderer 
for himself.  


2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/ remuneration, if 
any, reserved for the Tenderer in the quoted price(s), may be paid by BHEL in India in 
equivalent Indian Rupees on satisfactory completion of the Project or supplies of Stores and 
Spares in case of operation items. 


2.3 In either case, in the event of contract materializing, the terms of payment will provide for 
payment of the commission/ remuneration, if any payable to the agents/ representatives in 
India in Indian Rupees on expiry of 90 days after the discharge of the obligations under the 
contract. 


2.4 Failure to furnish correct and detailed information as called for in paragraph 2.0 above will 
render the concerned tender liable to rejection or in the event of a contract materializing, 
the same liable to termination by BHEL. Besides this there would be a penalty of banning 
business dealings with BHEL or damage or payment of a named sum.  


---x--- 
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Annexure-B 


This format is applicable only to Indian Suppliers/ Agents supplying indigenous portion of Foreign 
Purchases.
* In all other cases, extant guidelines of SEARP, 2010 are to be followed. 


SEARP 
(SRF)


Clause No 


Detail 


Name & address of the firm 
1.0 Products/ Systems / Services being considered for 
2.0 General Information 
2.2 Name of Chief Executive 
2.3 Details of authorized signatory 
3.0 Ownership Information  
3.1 Type of firm 
3.2 Nature of Business 


Attach authorization letter  and agency agreement from Principal 
( from whom capital equipment is procured)  


Attach copy of declaration from Foreign Principal for total 
guarantee/ warranty of indigenous supplies


3.3 Year of establishment 
3.4 Year of commencement of business 
4.0 Registration particulars 
4.1 Permanent Account No. 
4.2 / 4.3 Sales Tax / TIN no 
4.6 Service tax no. (in case of E&C)  
5.0 Organisational strength 
6.0 Other particulars 
6.1 If the company is already registered with other units 
6.2 Directors/ Partners, if related to any BHEL Employee 
6.9 If any Ex BHEL Personnel employed by the Company 
6.12 Details of pending legal issues with BHEL 
6.13 Bank Account information 
9.0 Financial information 
9.6 Sales/ Turnover details of last 3 years (or from the date of incorporation 


whichever is less ) 


---x--- 
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ETP-INDIAN BIDDER PRICE FORMAT

		PRICE FORMAT FOR INDIAN BIDDERS FOR ETP OF 4X270 MW BHADRADRI TPS





		NAME OF PACKAGE:				EFFLUENT TREATMENT PLANT		SUPPLY																		SERVICES														GRAND TOTAL

		TECHNICAL SPECIFICATION:				PE-TS-411-164-A001		HSN Code/ Service Activity No. (To be filled by the bidder)		UNIT		QTY		Unit Ex-works (INR) including of packing and forwarding		Total Ex-works (INR) including of packing and forwarding		GST …..@ %		GST in INR		Type of GST (CGST + SGST/UTGST) or IGST		TOTAL SUPPLY PRICE INCLUDING  GST (INR)		SAC NO FOR SERVICES		TOTAL E&C CHARGES
 (INR)		Freight (INR)		TOTAL OF E&C and freight		GST               @ …...% ON E&C and freight
(INR)(GST on freight shall be  same as GST on E&C)		GST in INR		TOTAL E&C CHARGES and Freight INCLUDING GST
 (INR)		TOTAL LUMPSUM PRICE FOR SUPPLY AND E&C WITH GST
(INR)

		S. No.		DESCRIPTION								1		2		3		4		5=3*4		6		7=3+5		8		9		10		11=9+10		12		13=11*12		14		15=7+14

		1.0		Total lump sum firm price inclusive of all prevailing taxes, duties and other levies  for SUPPLY PART , SERVICES PART & MANDATORY SPARES comprising of  design (i.e. preparation and submission of drawing/ documents including " As Built " drawings and O&M Manuals) , engineering, manufacture, fabrication, assembly, inspection / testing at vendor's & sub-vendor’s works, painting, maintenance tools & tackles (as applicable), fill of lubricants & consumables, chemicals as specified, mandatory spares alongwith spares for erection ,startup and commissioning as required, forwarding, proper packing, shipment and delivery at site,unloading, handling, transportation & storage at site, in site transportation, assembly,  minor civil works, erection & commissioning, trial run at site, preparation of drawings in 3D (if applicable) and carrying out performance guarantee /Functional / Demonstration tests at site (As applicable), training of customer/ client O&M staff ( if applicable) &  final handing over to end customer in flawless condition for project and package specified above complete with all accessories for the total scope defined as per BHEL NIT & tender technical specification, amendment & agreements till placement of order.						Set		1

		2.0		MAJOR BREAK-UP OF PRICES GIVEN IN 1.0 ABOVE.

		2.1		Total lump sum firm price  inclusive of all prevailing taxes, duties and other levies  for SUPPLY PART comprising of  design (i.e. Preperation and submission of drawing/ documents including " As Built " drawings and O&M Manuals) , engineering, manufacture, fabrication, assembly, inspection / testing at vendor's & sub-vendor’s works, painting, maintenance tools & tackles (as applicable),fill of lubricants & consumables, chemicals as specified, alongwith spares for erection , startup and commissioning as required, forwarding, proper packing, shipment and delivery at site, preperation of drawings in 3D (if applicable)  for project and package specified above complete with all accessories for the total scope defined as per BHEL NIT & tender technical specification, amendment & agreements till placement of order.						Set		1														NA

		2.2		Total lump sum firm price inclusive of all prevailing taxes, duties and other levies for the  SERVICES PART comprising of  unloading, handling, transportation & storage at site, in site transportation, assembly, minor civil works, erection & commissioning, final painting  at site, trial run at site and carrying out performance guarantee /Functional / Demonstration tests at site (As applicable), training of customer/ client O&M staff ( if applicable) &  final handing over to end customer in flawless condition for project and package specified above complete with all accessories for the total scope defined as per BHEL NIT & tender technical specification, amendment & agreements till placement of order.						Set		1		NA

		2.3		Total lumpsum firm price inclusive of all prevailing taxes, duties and other levies for Mandatory spares comprising of manufacture, fabrication, assembly, inspection / testing (as applicable) at vendor's & sub-vendor’s works, painting, forwarding, proper packing, shipment, delivery at site & guarantee as per tender technical specification above, amendment & agreements till placement of order.  (Price break up of mandatory spares is to be furnished as per Annexure- I).						Lot		1														NA

		Points for consideration before filling above price schedule-

		1.PRICES SHALL BE FIRM UNLESS OTHERWISE SPECIFICALLY  INDICATED IN NIT .

		2. Vendor to mention HSN Code in specific Column .

		3. In case of discrepancy in GST rate corresponding to HSN code and quoted GST, the evaluation shall be done on quoted price and correct GST rate shall be considered for ordering (limited to quoted FOR Site price)

		4. Unless the context requires otherwise, in all tenders and tender related documents any reference to taxes such as ED, CST/VAT, Services. Tax etc. shall refer to GST as implemented by GOI w.e.f. 1.07.2017.

		5. CGST/SGST/UGST/IGST shall be paid at actuals against documentary evidence but restricted to the amount and percentage in the order/contract.

		6. In case, any GST credit is delayed/denied to BHEL due to non/delayed receipt of goods and/or tax invoice or expiry to timeline prescribed in the relevant Act for availing such ITC, or any other reasons not attributable to BHEL, tax amount shall be recoverable from the vendor/contractor along with interest levied/leviable on BHEL.

		7.  All taxes and duties other than CGST/SGST/UGST/IGST shall be deemed to be included in the Ex-Works prices unless specified otherwise by the bidder in the price bid. No variation in other taxes and duties shall be payable by Purchaser.

		8. Evaluation shall be done on the basis of total lump sump prices for complete supply and services. 

		9. Vendor to quote prices in words also.

		10.Nature of GST on Services at project site shall not be allowed to change after bidding.

		11. In case of discrepancy in GST rate corresponding to HSN code and quoted GST, the evaluation shall be done on quoted price and correct GST rate shall be considered for ordering (limited to quoted FOR Site price)

		12.Bidder to note that GST rate on freight shall be same as GST rate on E&C

		13. In case applicable rate of GST is more than one rate, please provide item wise breakup in attached format ANNEXURE-A only.

		14. Total Ex-Works quoted for supply should be the same as total quoted in Annexure-A&I. In case of any discrepancy in total ex-works, lower total price (item wise breakup adjusted accordingly) will be considered for evaluation as well as ordering. 

		Particulars of bidder / authorised representative



		Name		Designation		Signature		Date		Company Seal



































ETP-ANNEX-I

		ANNEXURE-I
LIST OF MANDATORY SPARES				Doc No: 		PE-PF-411-164-A001

						Rev No: 

						Date of issue		28.07.2017

		NAME OF PROJECT:
				4X270 MW BHADRADRI TPS

		NAME OF PACKAGE:				EFFLUENT TREATMENT PLANT

		TECHNICAL SPECIFICATION:				PE-TS-411-164-A001

		S. N.		DESCRIPTION		UNIT		QTY		HSN Code (To be filled by the bidder)		Total Ex-works duly packed
(INR)		GST Rate %		GST 
(INR)		Type of GST (IGST/CGST + SGST/UTGST)

		1		VERTICAL SUMP PUMPS – (FOR EACH TYPE AND SIZE)

		i		Complete Casing including suction (if applicable) bell 		Set 		1

		ii		Impeller 		Set 		1

		iii		Impeller key 		Number		1

		iv		Wearing rings (Impeller & Casing ; as applicable) 		Set 		2

		v		Impeller Shaft, line shaft and head shaft 		Set 		1

		vi		Shaft Sleeves 		Set 		2

		vii 		Stuffing box 		Set 		1

		viii 		Coupling between Pump & motor, bushes, pins with all fasteners & coupling Guards. 		Set 		1

		ix		Line Shaft Couplings (if applicable) 		Set 		1

		x		Impeller, Line and Head shaft bearings (as applicable) 		Set 		1

		xi		Gland Packing & Gland Assembly 		Set 		1

		xii		Mechanical seal as applicable		Set		1

		2		HORIZONTAL CENTRIFUGAL PUMPS (FOR EACH TYPE AND SIZE)

		i		Impeller for each type 		Set 		1

		ii		Wearing rings – Impeller for each type (if applicable) 		Set 		1

		iii		Wearing rings – Casing for each type (if applicable) 		Set 		1

		iv		Shaft for each type 		Set 		1

		v		Shaft Sleeves for each type 		Set 		1

		vi		Stuffing box for each type 		Set 		1

		vii 		Coupling between Pump & motor, bushes, pins with all fasteners & coupling Guards 		Set 		1

		viii 		Pump bearings for each type 		Set 		1

		ix		Gland Packing & Gland Assembly for each type 		Set 		1

		x		Mechanical seal as applicable		Set		1

		xi		Impeller key 		Number		1

		3		AGITATORS (FOR EACH TANK AS APPLICABLE)

		i		Agitator Assembly with Gear Box		Set		1

		4		MOTOR

		i		Motor bearing for each type of pump		Set 		1

		5		MANDATORY SPARES FOR CONTROL SYSTEM AND MEASURING INSTRUMENTS

		5.1		Mandatory Spares for Temperature Elements and Thermowells

		5.1.1		Thermocouple / RTD elements (10% of each type and length of elements, or a minimum of one number, whichever is more.)		Lot		2

		5.1.2		Thermowells for each type of temperature sensors (10% or a minimum of one for each type, whichever is more.)		Lot		2

		5.2		Mandatory Spares for Electronic Transmitters (for pressure, DP, Flow, level, Temperature) and Electrical Transducers.

		5.2.1		Transmitters and Electrical Transducers (10% of total number of offered for each model and type for the project or a minimum of one number, whichever is more)		Lot		2

		5.3		Mandatory spares for local gauges/switch (for Pressure, DP, Temperature, Flow, level, etc.)

		5.3.1		Local gauges/ Switch (for Pressure, DP, Temperature, Flow, level, etc.) (10% of total number of instruments offered for each model and type for the project or a minimum of one number, whichever is more.)		Lot		2

		5.4		Programmable Logical Control (PLC)

		5.4.1		Function controller and control modules (10% of number for each type or minimum of 4 number for each type whichever is high.)		Lot		2

		5.4.2		Process I/O cards and drive modules (10% of the number of cards offered for the project from each category.)		Lot		2

		5.4.3		All other type of electronic modules like CPU of workstation, Power supply modules, communication modules, modules for Data highway / modules for LAN, controllers not covered above (10% of each type or minimum of 2 nos. of each type whichever is more).		Lot		2

		5.4.4		All cards, controllers, lamp and other components used in LVS.		Lot (10%)		2

		5.4.5		Control logic power supply fuses at each current rating  (Three times the one hundred percent spare replacement).		Lot		2

		5.4.6		Electric to pneumatic converters (10% of each type utilized with automatic control system using pneumatic drives or a minimum of one of each type, whichever is more.)		Lot		2

		5.4.7		Plug-in type keyboard  		2 No. of each type

		5.4.8		Dot  matrix  Printer   		No.		2

		5.4.9		CRT		No.		2

		5.4.10		DVDs		Nos.		40

		5.4.11		Printer ribbons /inking mechanism for colour   printer.		Nos.		20

		5.4.12		Ribbons for dot matrix printer.		Nos.		60

		5.4.13		Data highway cable with adequate connectors.		meters		500

		5.4.14		Hard disc drive unit as offered for system complete with accessories.		No. 		2

		5.4.15		Interface cables for each type		Sets		4

		5.4.16		Power supply modules of each type and rating		Lot (10%)		2

		5.4.17		Interposing / coupling relays of each type.		2 Lot (5% of total quantity)

		5.5		MANDATORY SPARES FOR UN-INTERRUPTIBLE POWER SUPPLY SYSTEM

		5.5.1		Fuses (3 times, the one hundred percent spare replacement fuses shall be furnished with each panel board.)		Lot		2

		5.5.2		Electronic modules for UPS , Charger, static switch & stabilzer and DC power supply system with each set consisting of at least one number of each type of electronic module for inverters, chargers, static switch, stabiliser etc.		Set		2

		5.5.3		Battery cells		Lot (10%)		2

		5.5.4		Thyrister without heat sink		Lot (10%)		2

		5.5.5		Semiconductor fuse		2 Lot (10%)		2

		5.6		Mandatory Spares for Control Panels / Desks

		5.6.1		Crimping Pins		2 Rolls		2

		5.6.2		Bulbs for indicating lights (Three times the one hundred percent spare replacement)		Lot		2

		5.6.3		control circuit fuses of each current rating (Three times, the one hundred percent spare replacement)		Lot		2

		5.6.4		Push buttons, electrical control switches and Illuminated push buttons etc		2 Lot (5% of total quantity)



		6		VALVES AND PIPING

		i		Piping valves - Complete assembly		5% or min. 1 no. (whichever is more) for each size, type & rating for total population

		7		BLOWER (FOR EACH TYPE AND SIZE)

		i		Impeller with lock nuts & washers 		Set 		1

		ii		Shaft 		Set 		1

		iii		Bearings of Blowers 		Set 		1

		iv		Suction filter Assembly 		Set 		2

		8		SCREW PUMPS (FOR EACH TYPE AND SIZE)

		i		Shaft for each type 		Set 		1

		ii		Shaft Sleeves for each type 		Set 		1

		iii		Coupling between Pump & motor, bushes, pins with all fasteners & coupling Guards 		Set 		1

		iv		Pump bearings for each type 		Set 		1

		v		Gland Packing & Gland Assembly for each type 		Set 		1

		9		LIST OF MANDATORY SPARES FOR HOIST AND CHAIN PULLEY BLOCK

				ELECTRIC HOIST (for each type and rating, hoists)

		1.      		Mechanical Items

		1.1   		Bearings for long travel wheels		Set 		2

		1.2   		Bearings for gear boxes for each type of hoist		Set 		2

		1.3   		Break liners for all the brakes		100% of total population of each type & size

		1.4   		Oil seals		100% of total population of each type, size rating

		1.5   		Brake springs for all brakes		100% of total population of each type, size rating

		1.6   		Wire ropes for hooks		100% installed on each crane and hoist

		1.7   		Solenoid coils for brakes		Set 		2

		1.8   		Overload relay for motors		Nos.		2

		1.9   		Limit switches for hoists and travel mechanisms		Set 		2

		1.10      		Spare motors for hoists		Nos.		2

		1.11      		Long travel machinery

		1.12      		i. Gear wheel		Set 		1

		1.13      		ii. Internal clip		Nos.		2

		1.14      		iii. Pinion		No.		1

		2		Electrical Items

		2.1   		415 Volt Motor (Upto 30 KW Rating)

				i) Driving End & Non-Driving End Bearing		3 Set for each type and rating of Motor

				ii) Cooling Fan		2 Nos. for each type and rating of Motor

				iii) Motor Terminal Block		5 Nos. for each type and rating of Motor

				iv) Complete Set of Coupling		1 Set of each application

		3		C&I Items

		  3.1         		Back-up panel mounted devices (Selector switches/ Push buttons/ Indicators etc.		5% of installed capacity

		  3.2         		Lamps/ LEDs		10% of the total quantity

		  3.3         		Blank Tiles		10% of installed capacity

		  3.4         		MCBs		10% of each type & rating

		  3.5         		Fuses/ Fuse holder		10% of each type & rating

				Chain pulley block (for each capacity and type of chain pulley blocks)

		i		Load chain wheel		No.		1

		ii		Load chain stripping fork		Nos.		5

		iii		Hand chain wheel		Nos.		2

		iv		Ratchet pawl		No.		1

		v		Locking ratchet wheel		Nos.		2

		vi		Guide roller		Nos.		2

		vii 		Brake disc		Nos.		2

		GRAND TOTAL												NA				NA

		Note: Mandatory spares listed above is bare minimum requirement. In case any additional mandatory spares requirement is covered elsewhere in the tender specification apart from specified above, same shall be deemed to have been covered in bidders scope of supply.

		Particulars of bidder / authorised representative



		Name		Designation		Signature & Company Seal				Date





annexure-A

		ANNEXURE-A





		NAME OF PROJECT:
				4X270 MW BHADRADRI TPS

		NAME OF PACKAGE:				EFFLUENT TREATMENT PLANT

		TECHNICAL SPECIFICATION:				PE-TS-411-164-A001

		S. No.		DESCRIPTION								HSN Code (To be filled by the bidder)		Total Ex-works duly packed
(INR)		GST Rate %		GST 
(INR)		Type of GST (IGST/CGST + SGST/UTGST)

		1

		2

		3

		4

		5

		6

		7

		8

		9

		10

		11

		12

		13

		14

		15

		16

		17

		18

		19

				Total								NA				NA				NA

		Points for consideration before filling above price schedule-

		1.During detailed engineering, If any additional item(s) except listed (by bidder) above is / are required to complete the system, bidder have to supply the same without any cost implication to BHEL.



		Particulars of bidder / authorised representative



		Name		Designation		Signature		Date		Company Seal






ETP

		PRICE FORMAT FOR FOREIGN BIDDERS





		NAME OF PROJECT:
				4X270 MW BHADRADRI TPS

		NAME OF PACKAGE:				EFFLUENT TREATMENT PLANT

		TECHNICAL SPECIFICATION:				PE-TS-411-164-A001								IMPORTED ITEMS ( Supply not from Indian Territory)										INDIGENEOUS ITEMS (Supply from Indian Territory)												TOTAL		SERVICES

		S. No.		DESCRIPTION				HSN CODE		UNIT		QTY		C&F  Price (including seaworthy packing)
		Custom Duty (...%) after availing input tax credit (INR)		IGST RATE IN %
		IGST(IN INR)		TOTAL SUPPLY PRICE INCLUDING GST AND CUSTOM DUTY (Foreign Currency+INR)		Unit Ex-works (INR)		Total Ex-works (INR)		GST …@ % 		GST in INR		Type of GST (CGST + SGST/UTGST) or IGST		Total  of indigenous supply including GST		TOTAL  PRICE for supply portion (INR)		E & C (SAN No.)		E & C (incl. PG test, Demo. Test charges, etc.)		CGST in INR		SGST in INR		Total of E&C services		Ocean / Marine Insurance		Inland Freight and Port Handling Charges (INR)		freight of indigeneous supply		Total freight (In land freight+freight on indigenous supply)		GST RATE  in % (GST rate shall be same as GST on E&C)		GST IN INR		Grand total on  services		GRAND TOTAL (INR)

														1		2		3		4		5=1+2+4		6		7		8		9=7*8		10		11=7+9		12=5+11		13		14		15		16		17=14+15+16		18		19		20		21		22		23=21*22		24=17+23		25=12+24

		1.0		Total lump sum firm price inclusive of all prevailing taxes, duties and other levies  for SUPPLY PART , SERVICES PART & MANDATORY SPARES comprising of  design (i.e. preparation and submission of drawing/ documents including " As Built " drawings and O&M Manuals) , engineering, manufacture, fabrication, assembly, inspection / testing at vendor's & sub-vendor’s works, painting, maintenance tools & tackles (as applicable), fill of lubricants & consumables, chemicals as specified, mandatory spares alongwith spares for erection ,startup and commissioning as required, forwarding, proper packing, shipment and delivery at site,unloading, handling, transportation & storage at site, in site transportation, assembly,  minor civil works, erection & commissioning, trial run at site, preparation of drawings in 3D (if applicable) and carrying out performance guarantee /Functional / Demonstration tests at site (As applicable), training of customer/ client O&M staff ( if applicable) &  final handing over to end customer in flawless condition for project and package specified above complete with all accessories for the total scope defined as per BHEL NIT & tender technical specification, amendment & agreements till placement of order.						Set																																						BY BHEL

		2.0		MAJOR BREAK-UP OF PRICES GIVEN IN 1.0 ABOVE.								1

		2.1		Total lump sum firm price  inclusive of all prevailing taxes, duties and other levies  for SUPPLY PART comprising of  design (i.e. Preperation and submission of drawing/ documents including " As Built " drawings and O&M Manuals) , engineering, manufacture, fabrication, assembly, inspection / testing at vendor's & sub-vendor’s works, painting, maintenance tools & tackles (as applicable),fill of lubricants & consumables, chemicals as specified, alongwith spares for erection , startup and commissioning as required, forwarding, proper packing, shipment and delivery at site, preperation of drawings in 3D (if applicable)  for project and package specified above complete with all accessories for the total scope defined as per BHEL NIT & tender technical specification, amendment & agreements till placement of order.						Set		1																										NA

		2.2		Total lump sum firm price inclusive of all prevailing taxes, duties and other levies for the  SERVICES PART comprising of  unloading, handling, transportation & storage at site, in site transportation, assembly, minor civil works, erection & commissioning, final painting  at site, trial run at site and carrying out performance guarantee /Functional / Demonstration tests at site (As applicable), training of customer/ client O&M staff ( if applicable) &  final handing over to end customer in flawless condition for project and package specified above complete with all accessories for the total scope defined as per BHEL NIT & tender technical specification, amendment & agreements till placement of order.						Set		1		NA																																		BY BHEL

		2.3		Total lumpsum firm price inclusive of all prevailing taxes, duties and other levies for Mandatory spares comprising of manufacture, fabrication, assembly, inspection / testing (as applicable) at vendor's & sub-vendor’s works, painting, forwarding, proper packing, shipment, delivery at site & guarantee as per tender technical specification above, amendment & agreements till placement of order.  (Price break up of mandatory spares is to be furnished as per Annexure- I).						Lot		1																										NA



		Points for consideration before filling above price schedule-

		1.PRICES SHALL BE FIRM UNLESS OTHERWISE SPECIFICALLY  INDICATED IN NIT .

		2. Vendor to mention HSN Code in specific Column .

		3. In case of discrepancy in GST rate corresponding to HSN code and quoted GST, the evaluation shall be done on quoted price and correct GST rate shall be considered for ordering (limited to quoted FOR Site price)

		4. Unless the context requires otherwise, in all tenders and tender related documents any reference to taxes such as ED, CST/VAT, Services. Tax etc. shall refer to GST as implemented by GOI w.e.f. 1.07.2017.

		5. CGST/SGST/UGST/IGST shall be paid at actuals against documentary evidence but restricted to the amount and percentage in the order/contract.

		6. In case, any GST credit is delayed/denied to BHEL due to non/delayed receipt of goods and/or tax invoice or expiry to timeline prescribed in the relevant Act for availing such ITC, or any other reasons not attributable to BHEL, tax amount shall be recoverable from the vendor/contractor along with interest levied/leviable on BHEL.

		7.  All taxes and duties other than CGST/SGST/UGST/IGST shall be deemed to be included in the Ex-Works prices unless specified otherwise by the bidder in the price bid. No variation in other taxes and duties shall be payable by Purchaser.

		8. Evaluation shall be done one the basis of total lump sump prices for complete supply and services. 

		9. Vendor to quote prices in words also.

		10.Nature of GST on Services at project site shall not be allowed to change after bidding.

		11. In case of discrepancy in GST rate corresponding to HSN code and quoted GST, the evaluation shall be done on quoted price and correct GST rate shall be considered for ordering (limited to quoted FOR Site price)

		12.Bidder to note that GST rate on freight shall be same as GST rate on E&C

		13. In case applicable rate of GST is more than one rate, please provide item wise breakup in attached format ANNEXURE-A only.

		14. Total Ex-Works quoted for supply should be the same as total quoted in Annexure-A&I. In case of any discrepancy in total ex-works, lower total price (item wise breakup adjusted accordingly) will be considered for evaluation as well as ordering. 

		Particulars of bidder / authorised representative



		Name		Designation		Signature		Date		Company Seal























MAND-ANNEXURE-I

		ANNEXURE-I
LIST OF MANDATORY SPARES				Doc No: 		PE-PF-411-164-A001

						Rev No: 

						Date of issue		28.07.2017

		NAME OF PROJECT:
				4X270 MW BHADRADRI TPS

		NAME OF PACKAGE:				EFFLUENT TREATMENT PLANT

		TECHNICAL SPECIFICATION:				PE-TS-411-164-A001						IMPORTED ITEMS ( Supply not from Indian Territory)								INDIGENEOUS ITEMS (Supply from Indian Territory)

		S. N.		DESCRIPTION		UNIT		QTY		HSN Code (To be filled by the bidder)		Total C&F  Price (including seaworthy packing)
		Custom Duty (...%) after availing input tax credit (INR)		IGST RATE IN %
		IGST(IN INR)		TOTAL EX- WORKS PRICE  INCLUDING P&F
(INR)		GST Rate %		GST 
(INR)		Type of GST (IGST/CGST + SGST/UTGST)

		1		VERTICAL SUMP PUMPS – (FOR EACH TYPE AND SIZE)

		i		Complete Casing including suction (if applicable) bell 		Set 		1

		ii		Impeller 		Set 		1

		iii		Impeller key 		Number		1

		iv		Wearing rings (Impeller & Casing ; as applicable) 		Set 		2

		v		Impeller Shaft, line shaft and head shaft 		Set 		1

		vi		Shaft Sleeves 		Set 		2

		vii 		Stuffing box 		Set 		1

		viii 		Coupling between Pump & motor, bushes, pins with all fasteners & coupling Guards. 		Set 		1

		ix		Line Shaft Couplings (if applicable) 		Set 		1

		x		Impeller, Line and Head shaft bearings (as applicable) 		Set 		1

		xi		Gland Packing & Gland Assembly 		Set 		1

		xii		Mechanical seal as applicable		Set		1

		2		HORIZONTAL CENTRIFUGAL PUMPS (FOR EACH TYPE AND SIZE)

		i		Impeller for each type 		Set 		1

		ii		Wearing rings – Impeller for each type (if applicable) 		Set 		1

		iii		Wearing rings – Casing for each type (if applicable) 		Set 		1

		iv		Shaft for each type 		Set 		1

		v		Shaft Sleeves for each type 		Set 		1

		vi		Stuffing box for each type 		Set 		1

		vii 		Coupling between Pump & motor, bushes, pins with all fasteners & coupling Guards 		Set 		1

		viii 		Pump bearings for each type 		Set 		1

		ix		Gland Packing & Gland Assembly for each type 		Set 		1

		x		Mechanical seal as applicable		Set		1

		xi		Impeller key 		Number		1

		3		AGITATORS (FOR EACH TANK AS APPLICABLE)

		i		Agitator Assembly with Gear Box		Set		1

		4		MOTOR

		i		Motor bearing for each type of pump		Set 		1

		5		MANDATORY SPARES FOR CONTROL SYSTEM AND MEASURING INSTRUMENTS

		5.1		Mandatory Spares for Temperature Elements and Thermowells

		5.1.1		Thermocouple / RTD elements (10% of each type and length of elements, or a minimum of one number, whichever is more.)		Lot		2

		5.1.2		Thermowells for each type of temperature sensors (10% or a minimum of one for each type, whichever is more.)		Lot		2

		5.2		Mandatory Spares for Electronic Transmitters (for pressure, DP, Flow, level, Temperature) and Electrical Transducers.

		5.2.1		Transmitters and Electrical Transducers (10% of total number of offered for each model and type for the project or a minimum of one number, whichever is more)		Lot		2

		5.3		Mandatory spares for local gauges/switch (for Pressure, DP, Temperature, Flow, level, etc.)

		5.3.1		Local gauges/ Switch (for Pressure, DP, Temperature, Flow, level, etc.) (10% of total number of instruments offered for each model and type for the project or a minimum of one number, whichever is more.)		Lot		2

		5.4		Programmable Logical Control (PLC)

		5.4.1		Function controller and control modules (10% of number for each type or minimum of 4 number for each type whichever is high.)		Lot		2

		5.4.2		Process I/O cards and drive modules (10% of the number of cards offered for the project from each category.)		Lot		2

		5.4.3		All other type of electronic modules like CPU of workstation, Power supply modules, communication modules, modules for Data highway / modules for LAN, controllers not covered above (10% of each type or minimum of 2 nos. of each type whichever is more).		Lot		2

		5.4.4		All cards, controllers, lamp and other components used in LVS.		Lot (10%)		2

		5.4.5		Control logic power supply fuses at each current rating  (Three times the one hundred percent spare replacement).		Lot		2

		5.4.6		Electric to pneumatic converters (10% of each type utilized with automatic control system using pneumatic drives or a minimum of one of each type, whichever is more.)		Lot		2

		5.4.7		Plug-in type keyboard  		2 No. of each type

		5.4.8		Dot  matrix  Printer   		No.		2

		5.4.9		CRT		No.		2

		5.4.10		DVDs		Nos.		40

		5.4.11		Printer ribbons /inking mechanism for colour   printer.		Nos.		20

		5.4.12		Ribbons for dot matrix printer.		Nos.		60

		5.4.13		Data highway cable with adequate connectors.		meters		500

		5.4.14		Hard disc drive unit as offered for system complete with accessories.		No. 		2

		5.4.15		Interface cables for each type		Sets		4

		5.4.16		Power supply modules of each type and rating		Lot (10%)		2

		5.4.17		Interposing / coupling relays of each type.		2 Lot (5% of total quantity)

		5.5		MANDATORY SPARES FOR UN-INTERRUPTIBLE POWER SUPPLY SYSTEM

		5.5.1		Fuses (3 times, the one hundred percent spare replacement fuses shall be furnished with each panel board.)		Lot		2

		5.5.2		Electronic modules for UPS , Charger, static switch & stabilzer and DC power supply system with each set consisting of at least one number of each type of electronic module for inverters, chargers, static switch, stabiliser etc.		Set		2

		5.5.3		Battery cells		Lot (10%)		2

		5.5.4		Thyrister without heat sink		Lot (10%)		2

		5.5.5		Semiconductor fuse		2 Lot (10%)		2

		5.6		Mandatory Spares for Control Panels / Desks

		5.6.1		Crimping Pins		2 Rolls		2

		5.6.2		Bulbs for indicating lights (Three times the one hundred percent spare replacement)		Lot		2

		5.6.3		control circuit fuses of each current rating (Three times, the one hundred percent spare replacement)		Lot		2

		5.6.4		Push buttons, electrical control switches and Illuminated push buttons etc		2 Lot (5% of total quantity)



		6		VALVES AND PIPING

		i		Piping valves - Complete assembly		5% or min. 1 no. (whichever is more) for each size, type & rating for total population

		7		BLOWER (FOR EACH TYPE AND SIZE)

		i		Impeller with lock nuts & washers 		Set 		1

		ii		Shaft 		Set 		1

		iii		Bearings of Blowers 		Set 		1

		iv		Suction filter Assembly 		Set 		2

		8		SCREW PUMPS (FOR EACH TYPE AND SIZE)

		i		Shaft for each type 		Set 		1

		ii		Shaft Sleeves for each type 		Set 		1

		iii		Coupling between Pump & motor, bushes, pins with all fasteners & coupling Guards 		Set 		1

		iv		Pump bearings for each type 		Set 		1

		v		Gland Packing & Gland Assembly for each type 		Set 		1

		9		LIST OF MANDATORY SPARES FOR HOIST AND CHAIN PULLEY BLOCK

				ELECTRIC HOIST (for each type and rating, hoists)

		1.      		Mechanical Items

		1.1   		Bearings for long travel wheels		Set 		2

		1.2   		Bearings for gear boxes for each type of hoist		Set 		2

		1.3   		Break liners for all the brakes		100% of total population of each type & size

		1.4   		Oil seals		100% of total population of each type, size rating

		1.5   		Brake springs for all brakes		100% of total population of each type, size rating

		1.6   		Wire ropes for hooks		100% installed on each crane and hoist

		1.7   		Solenoid coils for brakes		Set 		2

		1.8   		Overload relay for motors		Nos.		2

		1.9   		Limit switches for hoists and travel mechanisms		Set 		2

		1.10      		Spare motors for hoists		Nos.		2

		1.11      		Long travel machinery

		1.12      		i. Gear wheel		Set 		1

		1.13      		ii. Internal clip		Nos.		2

		1.14      		iii. Pinion		No.		1

		2		Electrical Items

		2.1   		415 Volt Motor (Upto 30 KW Rating)

				i) Driving End & Non-Driving End Bearing		3 Set for each type and rating of Motor

				ii) Cooling Fan		2 Nos. for each type and rating of Motor

				iii) Motor Terminal Block		5 Nos. for each type and rating of Motor

				iv) Complete Set of Coupling		1 Set of each application

		3		C&I Items

		  3.1         		Back-up panel mounted devices (Selector switches/ Push buttons/ Indicators etc.		5% of installed capacity

		  3.2         		Lamps/ LEDs		10% of the total quantity

		  3.3         		Blank Tiles		10% of installed capacity

		  3.4         		MCBs		10% of each type & rating

		  3.5         		Fuses/ Fuse holder		10% of each type & rating

				Chain pulley block (for each capacity and type of chain pulley blocks)

		i		Load chain wheel		No.		1

		ii		Load chain stripping fork		Nos.		5

		iii		Hand chain wheel		Nos.		2

		iv		Ratchet pawl		No.		1

		v		Locking ratchet wheel		Nos.		2

		vi		Guide roller		Nos.		2

		vii 		Brake disc		Nos.		2

		GRAND TOTAL														NA						NA				NA

		Note: Mandatory spares listed above is bare minimum requirement. In case any additional mandatory spares requirement is covered elsewhere in the tender specification apart from specified above, same shall be deemed to have been covered in bidders scope of supply.

		Particulars of bidder / authorised representative



		Name		Designation		Signature & Company Seal				Date





Sheet1

		ANNEXURE-A





		NAME OF PROJECT:
				4X270 MW BHADRADRI TPS

		NAME OF PACKAGE:				EFFLUENT TREATMENT PLANT

		TECHNICAL SPECIFICATION:				PE-TS-411-164-A001

		S. No.		DESCRIPTION								HSN Code (To be filled by the bidder)		Total Ex-works duly packed
(INR)		GST Rate %		GST 
(INR)		Type of GST (IGST/CGST + SGST/UTGST)

		1

		2

		3

		4

		5

		6

		7

		8

		9

		10

		11

		12

		13

		14

		15

		16

		17

		18

		19

				Total								NA				NA				NA

		Points for consideration before filling above price schedule-

		1.During detailed engineering, If any additional item(s) except listed (by bidder) above is / are required to complete the system, bidder have to supply the same without any cost implication to BHEL.



		Particulars of bidder / authorised representative



		Name		Designation		Signature		Date		Company Seal
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Clause Ref: Existing Clause as: Replaced/ New Clause as: 


Clause No.4 
of GCTC 
(General 
commercial 
terms and 
conditions) 


TAXES AND DUTIES 
4.1 EXCISE DUTY 
4.1.1 Seller/ Contractor is required to ensure that excise 
duty including cess, if any, is quoted as per the existing tariff 
on the date of the offer and all benefits as per existing rules 
have been considered. 
4.1.2 Excise duty actually incurred by Seller/ Contractor on 
self-manufactured items alone 
shall be reimbursed against documentary evidence. 
Excise duty paid by Purchaser on inputs, bought out items, 
raw materials and 
components consigned directly to site from sources other 
than Seller/ Contractor's 
factory/ works shall be included by the bidder in the quoted 
basic price. 
4.1.3 If excise duty is paid under protest or dispute, it shall 
not be reimbursed till the 
dispute is settled. If the Seller/ Contractor claims/ obtains 
any refund of the excise 
duty paid, the same shall be refunded to the Purchaser 
immediately 
4.1.4 Invoice cum Excise duty gate pass (Excise Invoice) 
should contain the name of the 
ultimate consignee as per Order/ Contract/ Special 
Conditions of Contract. 
4.1.5 If required by Purchaser, the Seller / Contractor will 
provide a certificate stating that 
CENVAT benefit has been availed of on the inputs and the 
same has been passed 
on to the Purchaser. 
4.1.6 Excise duty shall be paid at actuals against 
documentary evidence but restricted to 
the amount and percentage indicated in the Order/ 
Contract. 
 
4.2 SALES TAX / VALUE ADDED TAX (VAT) 
4.2.1 Central Sales Tax / Value Added Tax shall be 
reimbursed only if the same is paid by 
the Seller / Contractor to the respective Govt. authorities 
on direct sales by the 
Seller/ Contractor to the Purchaser, meeting all statutory 
requirements and availing all exemptions/ concessions 
under the respective Central Sales Tax / Value Added 
Tax Acts. The offer should clearly indicate CST/ VAT 
percentage and the total 


TAXES AND DUTIES 
4.1 CGST/SGST/UTGST/IGST 
4.1.1 Seller/ Contractor is required to ensure 


that CGST/SGST/UTGST/IGST 
(whichever is applicable) is quoted as 
per the existing tariff on the date of the 
offer and all benefits as per existing 
laws have been considered. 


4.1.2 It is the responsibility of the 
seller/contractor to issue the Tax 
Invoice strictly as per the format 
prescribed under the relevant 
applicable GST law (CGST Act/SGST 
Act/UTGST Act/IGST Act). Vendor to 
indicate the proper GSTN Registration/ 
HSN code in their tax invoice. 


4.1.3 The purchaser is registered in the State 
of Uttar Pradesh vide following GST 
registration number: 
09AAACB4146P2ZC 


4.1.4 Seller/contractor is required to   
mention    the above registration 
number in their tax invoice unless 
stated otherwise in NIT/SCC. 


4.1.5 CGST/SGST/UTGST/IGST shall be paid 
at actuals against Tax Invoice but 
restricted to the amount and 
percentage in the order/contract 
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amount along with concessional form(s), if any. 
4.2.2 Purchaser is registered in NOIDA, U.P. vide following 
Registration Numbers: 
Central Sales Tax Registration No. : ND – 5341151 w.e.f. 01-
07-2006 
UP Trade Tax Registration No. : ND – 0345307 w.e.f. 01-07-
2006 
UP TIN No. : 09765702874 
4.2.3 Central Sales Tax/ Value Added Tax shall be 
reimbursed, as per tariff applicable, 
but restricted to the percentage and amount shown in the 
Order/ Contract. If it is 
shown as included in the quoted price/ not applicable, it will 
not be reimbursed by 
the Purchaser. 
4.2.4 Purchaser proposes to make sale-in-transit under 
section 6 (2) (b) of Central Sales 
Tax Act where goods movement is inter-state. Form-C shall 
be issued and 
exchanged against Form-E1/E2 based on quarterly 
transactions. Seller/Contractor is 
required to submit his request in the format enclosed at 
Annexure-VI within 30 days 
from end of the Quarter, giving State-wise invoice details. 
4.2.5 VAT invoices, in format prescribed by the respective 
State Sales Tax Act, have to be 
submitted in the name of Nodal Agency specified in Special 
Conditions of Contract. 
 
4.3 SERVICE TAX 
4.3.1 Service Tax paid by the Service Provider /contractor to 
the Government authorities 
directly shall only be reimbursed at actuals against 
documentary evidence, but 
restricted to the rate and amount mentioned in the 
order/contract. The offer should 
clearly indicate the percentage and the total amount of 
service tax. 
4.3.2 Service provider/Contractor to ensure their 
registration for “Intended Service” to be 
provided, before claiming Service tax under the “intended 
category”. Decision of 
BHEL shall be final w.r.t. the “Intended category” in which 
the service will be falling. 
4.3.3 If required by the Purchaser, the Service 
Provider/Contractor will provide a 
certificate stating that “CENVAT Benefit has been availed of 
on the input and the 


 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
4.2 OTHER TAXES & LEVIES 
4.2.1 All taxes/duties/Cess other than 
CGST/SGST/UTGST/IGST shall be deemed to be 
included in the Ex-Works prices unless specified 
otherwise by the bidder in the price bid. No 
variation in other taxes and duties shall be 
payable by Purchaser. 
 
 
 
4.3 CUSTOMS DUTY 
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same has been passed on to the purchaser” or “CENVAT 
Benefit has not been 
availed of on the inputs”. 
 
4.4 OTHER TAXES & LEVIES 
All taxes and duties other than Excise Duty, Sales Tax/ VAT, 
Service Tax shall be 
deemed to be included in the Ex-Works prices unless 
specified otherwise by the 
bidder in the price bid. No variation in other taxes and 
duties shall be payable by 
Purchaser. However, statutory variation in Octroi will be 
payable extra against 
documentary evidence. 
4.5 CUSTOMS DUTY 
4.5.1 Customs Duty element for imported items as per 
Special Conditions of Contract 
shall be included in the Ex-Works prices. No variation in 
customs duty and exchange 
rate for imported items shall be payable by Purchaser. 
4.5.2 Seller/ Contractor shall arrange for his own import 
license, if required, since 
Purchaser will not provide any import license. Therefore, 
Seller/ Contractor alone 
shall be responsible for any delay in getting import license 
or non-availability of the 
same or completion of other related formalities. Purchaser 
shall not be responsible 
for any financial liability, whatsoever, on this account. 
4.5.3 Essentiality Certificate or Project Authority Certificate 
(PAC) as per Import Policy, if 
required to avail concessional customs duty, shall be clearly 
specified in the offer. 
Import content (CIF value in rupees) with list of items, 
quantity, foreign currency, 
country of origin etc., shall be submitted by the bidder as 
part of Price bid. 
 
 
 
 
 
4.6 DIRECT TAX 
4.6.1 Purchaser shall not be liable towards income tax of 
whatever nature including 
variations thereof, arising out of this Order/ Contract, as 
well as tax liability of the 
Seller/ Contractor and his personnel. 


4.3.1 Customs Duty/IGST/Goods and Services 
compensation cess under Goods and Services 
Tax (Compensation to States) Act, 2017 
element for imported items as per Special 
Conditions of Contract shall be included in the 
Ex-Works prices.  
 
4.3.2 Seller/ Contractor shall arrange for his 
own import license, if required, since 
Purchaser will not provide any import license. 
Therefore, Seller/ Contractor alone 
shall be responsible for any delay in getting 
import license or non-availability of the 
same or completion of other related 
formalities. Purchaser shall not be responsible 
for any financial liability, whatsoever, on this 
account. 
4.3.3 Essentiality Certificate or Project 
Authority Certificate (PAC) as per Import Policy, 
if required to avail concessional customs duty, 
shall be clearly specified in the offer. 
Import content (CIF value in rupees) with list of 
items, quantity, foreign currency, 
Country of origin etc., shall be submitted by the 
bidder as part of Price bid. 
 
4.4 DIRECT TAXES 
4.4.1 Purchaser shall not be liable towards 
income tax of whatever nature including 
variations thereof, arising out of this Order/ 
Contract, as well as tax liability of the 
Seller/ Contractor and his personnel. 
4.4.2 Deductions of Tax at source at the 
prevailing rates shall be effected by the 
Purchaser before release of payment, as a 
statutory obligation, if applicable. TDS 
certificate will be issued by the Purchaser as 
per statutory provisions 
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4.6.2 Deductions of Tax at source at the prevailing rates 
shall be effected by the 
Purchaser before release of payment, as a statutory 
obligation, if applicable. TDS 
certificate will be issued by the Purchaser as per statutory 
provisions. 


 5.0 STATUTORY VARIATION 
5.1 If the rates for taxes and duties in respect of the 
quoted materials and/ or services 
assumed by the Seller/ Contractor are less than the tariff 
prevailing at the time of 
tendering, Seller/ Contractor will be responsible for such 
under quotations. However, 
if the rates assumed are higher than the correct rates 
prevailing at the time of 
tendering, the difference will be to the credit of the 
Purchaser. 
5.2 Statutory Variations in Excise Duty, Service Tax and 
Central Sales Tax/ Value 
Added Tax only on self-manufactured items/ services 
rendered by vendor himself on 
the rates prevailing at the time of delivery/ completion in 
comparison to the date of 
offer, will be to the account of the Purchaser. No other 
variations such as on 
customs duty, exchange rate, minimum wages, prices of 
controlled commodities, 
any other input etc. shall be payable by the Purchaser. 
5.3 Notwithstanding the above, where the actual 
completion of the supply occurs 
beyond the period stipulated in the Order/ Contract or any 
extension thereof, 
variations referred to above, will be limited to the rates 
prevailing on the dates of 
such agreed completion periods only. For variations after 
the agreed completion 
periods, the Seller/ Contractor alone shall bear the impact 
for the upward revisions 
and for downward revisions; purchaser shall be given the 
benefit of reduction in 
taxes/ duties. This will be without prejudice to the levy of 
penalty for delay in 
delivery/ completion schedule. 
5.4 Any new tax structure (like Goods & Services Tax) as 
and when implemented by the 
Government shall become applicable in addition to or in 
lieu of existing tax structure. 
 


5.0 STATUTORY VARIATION 
 
5.1 Statutory variation for 
CGST/SGST/UGST/IGST is available provided 
the actual completion of supply does not occur 
beyond the period stipulated in the 
order/contract or any extension (without levy 
of penalty).  
 
5.2 For variation after the agreed completion 
periods, the seller/contractor alone shall bear 
the impact for the upwards revisions and adjust 
the price in their basic price in such a manner 
that  total price with tax matches with the ex-
works with taxes of Purchase Order/Contract. 
For downward revisions, purchaser shall be 
given the benefit of reduction in 
CGST/SGST/UGST/IGST. This will be without 
prejudice to the levy of penalty for delay in 
delivery/completion schedule. 
 
5.4 No other variations such as on Custom 
Duty, exchange rate, minimum wages, prices of 
controlled commodities, any other input etc. 
shall be payable by the purchaser. 
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Clause 8  8.0 TRANSPORTATION & FREIGHT CHARGES 
8.1 All dispatches shall be through road carriers approved 
by Purchaser/ Bank, on freight pre-paid basis. 
8.2 Road permit/ entry permit, if required as per law of 
the State, shall be arranged by Purchaser. 
8.3 Freight charges (including Service Tax) shall be payable 
after delivery of the goods at the project site, on receipt of 
MRC or receipted LR on pro-rata basis. 
 


8.0 TRANSPORTATION & FREIGHT CHARGES 
 
8.1 All dispatches shall be through road 
carriers approved by Purchaser/ Bank, on 
freight pre-paid basis. 
8.2 Road Permit/E-way bill, if required, will be 
arranged by Supplier. 
 


 9.0 TERMS OF PAYMENT 
9.1 SUPPLY PACKAGES 
9.1.1 Ninety percent (90%) of basic price of materials 
supplied, as per PO, along with 
100% taxes and duties (as applicable), shall be paid against 
receipt of material at 
site on pro-rata basis. 
9.1.2 Ten percent (10%) of basic price of materials supplied 
will be released on pro-rata 
basis after receipt of Material Receipt Certificate (MRC) 
from project site engineer of 
Owner/ Purchaser, on submission of all final documents for 
the packages as 
detailed below, duly certified by Engg. Deptt. of purchaser, 
and submission of Form 
E1/ E2 against Form-C, if applicable. 
List of packages with required final documents is as per 
Annexure-X. 
9.2 SUPPLY PACKAGES WITH PERFORMANCE GUARANTEE 
/ DEMONSTRATION 
TEST AT SITE IN VENDOR’S SCOPE 
9.2.1 Eighty Five percent (85%) of basic price of materials 
supplied, as per PO / approved 
billing schedule, along with 100% taxes and duties (as 
applicable), shall be paid 
against receipt of material at site on pro-rata basis. 
9.2.2 Ten percent (10%) of basic price of materials supplied 
will be released on pro-rata 
basis after receipt of Material Receipt Certificate (MRC) 
from project site engineer of 
Owner/ Purchaser and submission of Form E1/ E2 against 
Form-C, if applicable. 
9.2.3 Five percent (5%) of the total basic price of materials 
and PG/ Demonstration test 
charges shall be released after submission of all final 
documents as per Technical 


9.0 TERMS OF PAYMENT 
 
9.1 SUPPLY PACKAGES 
 
Payment of basic price of materials supplied 
alongwith freight and taxes and duties (as 
applicable), shall be paid against receipt of 
material at site on pro-rata basis. 10% of basic 
price of materials supplied will be retained as 
security deposit which will be released on pro –
rata basis after receipt of Material Receipt 
Certificate (MRC) from project site engineer of 
owner/purchaser on submission of all the final 
documents for the packages as detailed below, 
duly certified by engineering department of 
purchaser. 
 
List of packages with required final documents 
is as per Annexure-X. 
 
9.2 Supply packages with performance 
guarantee/demonstration test at site in 
vendor’s scope 
 
Payment of basic price of materials supplied, as 
per PO/ as per approved billing schedule, along 
with freight and taxes and duties (as 
applicable), shall be paid against receipt of 
material at site on pro-rate basis.  15% of basic 
price of materials supplied will be retained as 
security deposit which will be released on pro –
rata basis as details below: 


a) 10% will be released after receipt of 
Material Receipt Certificate (MRC) 
from project site engineer of 
owner/purchaser. 
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Specifications and successful completion of the 
Performance Guarantee (PG)/ 
Demonstration Test at site. 
Note: If the Performance Guarantee/ Demonstration Test is 
not conducted up to 24 
months from supply completion for reasons not 
attributable to the vendor, then last 
5% payment will be released against Bank Guarantee of an 
equivalent amount, valid 
for 12 months. This bank guarantee will be in addition to 
Contract Performance Bank 
Guarantee for 10% of the contract value (excluding taxes, 
duties and freight). 
9.3 SUPPLY PAYMENT FOR TURNKEY PACKAGES (E&C IN 
VENDOR’S SCOPE ) 
9.3.1 Eighty Five percent (85%) of basic price of materials 
supplied, as per approved 
billing schedule, along with 100% taxes and duties (as 
applicable), shall be paid 
against receipt of material at site on pro-rata basis. 
OR 
i) Five percent (5%) lump sum payment of total basic price 
(excluding taxes, 
duties & freight) against approval of design documents and 
quality plan as 
certified by Engineering. Design documents and quality plan 
shall be as defined 
in the Technical Specifications. 
ii) Eighty percent (80%) of basic price of materials supplied, 
as per approved 
billing schedule, along with 100% taxes and duties (as 
applicable), shall be paid 
against receipt of material at site on pro-rata basis. 
9.3.2 Five percent (5%) of basic price of materials supplied 
along with freight, if 
applicable, will be released on pro-rata basis after 
submission of Material Receipt 
Certificate (MRC) from project site engineer of Owner/ 
Purchaser and submission of 
Form E1/ E2 against Form-C, if applicable. 
Collection of Material Receipt Certificate from Site/ Owner 
and its submission for 
claiming the payment shall be the responsibility of the 
Seller/ Contractor. 
9.3.3 Ten percent (10%) of the total basic price shall be 
released after i) submission of all 
final documents as per Technical Specifications and ii) 
successful completion of 


b) 5% will be released after submission of 
final documents as per technical 
specification and successful 
completion of the performance 
guarantee (PG)/ Demonstration test at 
site.  


Note: If the Performance Guarantee/ 
Demonstration Test is not conducted up to 24 
months from supply completion for reasons 
not attributable to the vendor, then 5% 
security deposit will be released against Bank 
Guarantee of an equivalent amount, valid 
for 12 months. This bank guarantee will be in 
addition to Contract Performance Bank 
Guarantee for 10% of the contract value 
(excluding taxes, duties and freight). 
  
9.3 SUPPLY PAYMENT FOR TURNKEY 
PACKAGES (E&C IN VENDOR’S SCOPE) 
 
9.3.1 Payment of basic price of materials 
supplied, as per approved billing schedule, 
along with freight, taxes and duties (as 
applicable), shall be paid against receipt of 
material at site on pro-rata basis. 15% of basic 
price of materials supplied will be retained as 
security deposit which will be released on pro –
rata basis as details below: 


a) 5% will be released on pro-rata basis 
after submission of Material Receipt 
Certificate (MRC) from project site 
engineer of owner/purchaser. 
Collection of Material Receipt 
Certificate from site/owner and its 
submission for claiming the payment 
shall be the responsibility of the 
Seller/Contractor. 


b) 10% will be released after i) submission 
of all final documents as per Technical 
Specifications and ii) successful 
completion of Performance Guarantee 
(PG)/ Demonstration Test and handing 
over of the system/ package, if 
applicable, as per Order/ Contract 
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Performance Guarantee (PG)/ Demonstration Test and 
handing over of the system/ 
package, if applicable, as per Order/ Contract. 
9.4 ERECTION & COMMISSIONING PAYMENT FOR 
TURNKEY PACKAGES 
9.4.1 Eighty percent (80%) payment on pro-rata basis for 
the work completed, as per 
approved billing schedule, shall be released by Site 
authorities/ Region on 
submission of protocols, duly signed by BHEL Site/ Owner. 
9.4.2 Ten percent (10%) of the total value shall be released 
by Site authorities/ Region on 
successful commissioning of the complete system/ 
package. 
9.4.3 Ten percent (10%) of the total value shall be released 
by Site authorities/ Region on 
successful completion of PG/ Demonstration test(s) and 
handing over system/ 
package to the Owner, as applicable. 
9.5 PG TEST, INSTALLATION CHECK, SUPERVISION OF 
ERECTION / 
COMMISSIONING CHARGES 
100% payment shall be released after successful 
completion of the activity, on Site 
certification. 
 
9.6 Vendors shall submit documents for payment directly 
to BHEL. Payment will 
be released within 60 days after receipt of complete 
documents as per order/ 
contract (45 days for vendors qualified and registered as 
Micro or Small as per 
MSMED Act). 
 
To be eligible for payment as Micro and Small category, 
vendors shall submit annual 
certification for validation from designated authority under 
MSMED Act or Chartered 
Accountant within first quarter of every financial year. . 
 
Note: 
 


1) For indigenous suppliers, if the documents are 
routed through Bank, then all bank charges will be 
to vendor’s account. 


2) Foreign bidders can opt for payment (less agency 
commission, if applicable) through irrevocable and 
unconfirmed letter of credit. In that case for 


 
9.4 ERECTION & COMMISSIONING PAYMENT 
FOR TURNKEY PACKAGES 


 
9.4.1 Eighty percent (80%) payment on pro-
rata basis for the work completed, as per 
approved billing schedule, shall be released by 
Site authorities/ Region on submission of 
protocols, duly signed by BHEL Site/ Owner. 
9.4.2 Ten percent (10%) of the total value shall 
be released by Site authorities/ Region on 
successful commissioning of the complete 
system/ package. 
9.4.3 Ten percent (10%) of the total value shall 
be released by Site authorities/ Region on 
successful completion of PG/ Demonstration 
test(s) and handing over system/ package to 
the Owner, as applicable. 
 
9.5 PG TEST, INSTALLATION CHECK, 
SUPERVISION OF ERECTION / 
COMMISSIONING CHARGES 
 
100% payment shall be released after 
successful completion of the activity, on Site 
certification. 
 
 
 
 
 
9.6 Vendors shall submit documents for 
payment directly to BHEL. Payment will 
be released within 60 days after receipt of 
complete documents as per order/ 
contract (45 days for vendors qualified and 
registered as Micro or Small as per 
MSMED Act). 
 
Note: 
 


1) Vendors are required to issue Tax 
Invoice inclusive of PVC value (if 
applicable) wherever indices are 
available. 
 


2) For indigenous suppliers, if the 
documents are routed through Bank, 
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evaluation purpose, prices of foreign bidders will be 
loaded on account of payment through LC, equal to 
loading specified against ‘Payment through Bank’ in 
Annexure-VIII. No loading will be done if foreign 
vendors agree for 90 days usance LC or submit the 
documents on collection basis for payment within 
90 days of submission of complete documents. 


3) LC opening/ negotiation/ confirmation charges will 
be to vendor’s account. 


4) Form C/ E1/E2 are not applicable for foreign 
bidders. 


5) In extreme case of vendors not agreeing to link 10% 
payment with submission of Form E1/ E2 against 
Form-C as above, their prices will be loaded as per 
Annexure-VIII. 


6) Any negative PVC, if not adjusted in earlier 
payments, will be adjusted at the time of MRC 
payment. 


7) Payment terms for mandatory spares shall be as 
per clause 9.1. 


 
 


then all bank charges will be to 
vendor’s account. 


3)  Foreign bidders can opt for payment 
(less agency commission, if applicable) 
through irrevocable and unconfirmed 
letter of credit. In that case for 
evaluation purpose, prices of foreign 
bidders will be loaded on account of 
payment through LC, equal to loading 
specified against ‘Payment through 
Bank’ in Annexure-VIII. No loading will 
be done if foreign vendors agree for 90 
days usance LC or submit the 
documents on collection basis for 
payment within 90 days of submission 
of complete documents. 


4) LC opening/ negotiation/ confirmation 
charges will be to vendor’s account. 


5) Payment terms for mandatory spares 
shall be as per clause 9.1. 


 
 
 
9.7 The applicable TDS under 
CGST/SGST/UGST/IGST/ Goods and Services 
(Compensation to States) Act will be deducted 
from the payments. 
 
 
9.8 Other clauses  
 
 


1. Vendor/Supplier will intimate & upload 
the Tax invoice along with LR/RR(as 
applicable) on web portal & intimate 
BHEL immediately on removal of goods 
from vendor/supplier works. In case of 
Services, Vendor is required to upload 
the Tax invoice on Web Portal 
immediately after raising the invoice.  
BHEL will issue the delivery 
order/instruction to dispatch the 
material to the customer as indicated 
in SCC. 


 
2. All payments against Tax Invoice to  


vendors/contractors shall be released 
only after: 
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a) Vendor/contractor declaring such 


invoice in GSTR-1 within the prescribed 
timeline as per the relevant Act.  


b) The tax component charged by the 
vendor in the invoice should be 
matched with the details uploaded by 
vendor in GSTR-1. 


c) Confirmation of payment of GST 
thereon by vendor on GSTN portal 


 
 


3. In case, any GST credit is 
delayed/denied to BHEL due to 
non/delayed receipt of goods and/or 
tax invoice or expiry to timeline 
prescribed in the relevant Act for 
availing such ITC, or any other reasons 
not attributable to BHEL, tax amount 
shall be recoverable from the 
vendor/contractor along with interest 
levied/leviable on BHEL. 


 
 


4. Wherein GST liability arises on BHEL 
under reverse charge, any interest 
levied/leviable due to any reasons not 
attributable to BHEL shall be recovered 
from the vendor/contractor. 
 


 
 
 


Clause 9  9.7 DOCUMENTS TO BE SUBMITTED BY VENDOR 
9.7.1 For Recognition of Dispatch 
Copy of the following documents by e-mail/ fax 
immediately on despatch: 
a. Invoice 
b. LR along with Delivery Order 
c. Packing List 
d. Insurance Intimation 
e. Dispatch Clearance 
9.7.2 For Claiming Payments (under clause 9.1.1, 9.2.1, 
9.3.1): 
a. Invoice – original+1 copy 
b. Receipted LR (signed & stamped)/ confirmation from 
site regarding receipt of 
packages/ Boxes original/ copy 


9.7 All same 
 
 
a. to be replaced with “GST compliant invoice” 
in 9.7.1, 9.7.2, 9.7.3 
 
 
 
Modification in the clause 
Duty drawback documents “As per applicable 
law” (original+1 copy.) 
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c. Delivery order- 2 copies 
d. Packing List - clearly showing number of packages, gross 
weight and net 
weight. - original+1 copy 
e. MDCC from BHEL/ Customer – as per SCC – 2 copies 
f. Guarantee Certificate – Original + 1 copy 
g. Insurance Intimation - 2 copies 
CQIR / Inspection Reports – Original+1 copy 
i. PVC Calculation and copy of all applicable indices, if PVC 
applicable. – 2 
copies 
j. Duty drawback documents (original excise invoice, 
original disclaimer 
certificate, original certificate from excise authority for 
payment of excise 
duty), if applicable. – original + 1copy 
9.7.3 For Claiming Freight Payment 
a. Invoice – Original + 1 copy 
b. Receipted LR (signed & stamped)/ confirmation from 
site regarding receipt of 
packages/ Boxes original/ copy 
c. Transporter’s document indicating the freight amount. 
Original money receipt 
to be submitted if required as per SCC. 
9.7.4 For Claiming MRC Payment 
a. Invoice – Original + 1 copy 
b. Copy of MRC 
9.7.5 For Claiming Payment for Services involving Service 
Tax 
a. Invoice as per rule 4A of Service Tax Act – Original + 1 
copy 
b. Copy of Service Tax registration certificate 
c. Copy of challan for Service Tax payment 


Clause 3.0 
Instruction to 
bidders 


Total erection & commissioning charges 
including service tax should be 
minimum 20% (or as specified in NIT) of the total 
quoted package price (excluding 
mandatory spares but including all taxes and 
freight), failing which the break-up of 
prices shall be adjusted accordingly for ordering. 


Total erection & commissioning 
charges including applicable tax but 
excluding freight along with GST 
should be 
minimum 20% (or as specified in NIT) 
of the total quoted package price 
(excluding 
mandatory spares but including all 
taxes and freight), failing which the 
break-up of 
prices shall be adjusted accordingly for 
ordering. 
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Clause 16.0 
Instruction to 
bidder 


For deviations w.r.t. Payment terms, Liquidated 
damages, Firm prices and 
submission of E1/ E2 forms before claiming 10% 
payment, if a bidder chooses not 
to give any cost of withdrawl of deviation loading 
as per Annexure-VIII will apply. 


For deviations w.r.t. Payment terms, 
Liquidated damages, Firm prices  
before claiming 10% payment, if a 
bidder chooses not to give any cost of 
withdrawl of deviation loading as per 
Annexure-VIII will apply. 


Clause 16.0 
of GCTC 


Purchaser reserves the right to recover from the 
Seller/ Contractor, as agreed 
liquidated damages and not by way of penalty, a 
sum equivalent to half (½) percent 
of the total contract price per week or part 
thereof, subject to a maximum of ten (10) 
percent of the total contract price excluding 
elements of taxes, duties and freight, if 
the Seller/ Contractor fails to deliver any part of 
the ordered stores within the period 
stipulated in the Order/ Contract. 
For Turnkey packages (Supply and E&C in 
vendor’s scope), Liquidated Damages 
shall be levied on the total contract value of both 
Supply and E&C orders (excluding 
taxes, duties and freight) if E&C completion of the 
package is delayed beyond the 
contractual completion date or extension thereof. 
Liquidated Damages will not be 
withheld from supply payment. 
 
 
LR/ GR/ RR date for indigenous supplies and 
AWB/ BL date for FOB contracts 
shall be treated as the date of dispatch for 
levying LD as per Clause 16. 
However, for indigenous supply if receipted LR 
date is beyond three months from 
the date of LR, such excess period shall also be 
considered for LD purpose. 
2. In case of any amendment/ revision, LD shall 
be linked to the amended/ revised 
contract value and delivery date(s) 


Purchaser reserves the right to recover 
from the Seller/ Contractor, as agreed 
liquidated damages and not by way of 
penalty, a sum equivalent to half (½) 
percent plus applicable GST of the 
total contract price per week or part 
thereof, subject to a maximum of ten 
(10) percent of the total contract price 
excluding elements of taxes, duties 
and freight, if the Seller/ Contractor 
fails to deliver any part of the ordered 
stores within the period stipulated in 
the Order/ Contract. 
For Turnkey packages (Supply and 
E&C in vendor’s scope), Liquidated 
Damages shall be levied on the total 
contract value of both Supply and E&C 
orders (excluding taxes, duties and 
freight) if E&C completion of the 
package is delayed beyond the 
contractual completion date or 
extension thereof. Liquidated Damages 
will not be withheld from supply 
payment. 
 
LR/ GR/ RR/ eway bill date for 
indigenous supplies and AWB/ BL date 
for C&F contracts shall be treated as 
the date of dispatch for levying LD as 
per Clause 16. 
However, for indigenous supply if 
receipted LR/eway bill date is beyond 
three months from the date of LR/e-
way bill, such excess period shall also 
be considered for LD purpose. 
2. In case of any amendment/ revision, 
LD shall be linked to the amended/ 
revised contract value and delivery 
date(s) 
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Deviation 
sheet- Cost 
of 
Withdrawal 


Point no-9 
For deviations w.r.t. Payment terms, Liquidated damages, 
Firm prices and submission of E1/ E2 forms before 
claiming 10% payment, if a bidder chooses not to give any 
cost of withdrawl of deviation loading as per Annexure-VIII 
of GCC, Rev-06 will apply. For any other deviation 
mentioned in un-priced copy of this format submitted with 
Part-I bid but not mentioned in priced copy of this format 
submitted with Priced bid, the cost of withdrawl of 
deviation shall be taken as NIL. 


For deviations w.r.t. Payment terms,  
Liquidated damages, Firm prices before 
claiming 10% payment, if a bidder chooses not 
to give any cost of withdrawal of deviation 
loading as per Annexure-VIII of GCC, Rev-06 
will apply. For any other deviation mentioned 
in un-priced copy of this format submitted 
with Part-I bid but not mentioned in priced 
copy of this format submitted with Priced bid, 
the cost of withdrawal of deviation shall be 
taken as NIL. 


Annexure-VI  Deleted 
Annexure-VIII  Following changes in annexure-8, (remaining 


portion of annex-8 is same): 
C) LIQUIDATED DAMAGES 
If maximum limit asked for is 10% or 5% of 
Undelivered Portion – 10% value of the total 
quoted price including GST & freight. 
If maximum limit asked is less than 10 % of 
contract value loading shall be to the extent to 
which not agreed by bidder (at offered value) . 
E) DEVIATION TO SUBMISSION OF FORM-E1/ 
E2 BEFORE CLAIMING 10% 
PAYMENT 
 10% of Ex-Works supply value. 


 


New clauses: 


a) In case of discrepancy in CGST/SGST/UTGST/IGST rate corresponding to HSN ;code and 
quotes rates, the evaluation shall be done on quoted price and correct CGST/SGST/UTGST/IGST 
rate shall be considered for ordering ( limited to quoted FOR Site Price) 


b) The bidder should have been registered with the appropriate authority under relevant GST laws. 
c) The bidder to specify in their offer ( part 1 bid) the category of registration under GST i.e. 


registered dealer and composite dealer 
d) No  CGST/SGST/UTGST/IGST will be reimbursed to composite dealer. In the event of any GST 


quoted by composite dealer, the same shall be considered for evaluation purpose. However, the 
ordering will be done without considering the tax. 


e) In the event of any change in the status of vendor from composite to regular dealer after the 
submission of the bid but before the supply, no reimbursement of CGST/SGST/UTGST/IGST will 
be made. However, the vendor has to raise the invoice strictly, as per the law, by adjusting their 
ex-works price.  


 





