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WELCOME TO OUTSOURCING/BAP RANIPET 

 

COMPLETE MANUFACTURING OF THE ESP BPS COMPONENTS, 

as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished 

product directly to BHEL BAP RANIPET/Stores/Shipping. 
 

 

 

 

 

 

 

 

OPEN Tender Enquiry No. 6526006E, dated 21.08.2026 

Tender ID No: - 2026_BHEL_63176_1 

Due date of offer submission 01.09.2026 by 11:00:00 

Tender opening date 01.09.2026 at 15:00:00 



Bharat Heavy Electricals Limited 

Boiler Auxiliaries Plant, Ranipet- 632 406 

 Enquiry No. 6526006E        Date: 21.08.2026 
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INTRODUCTION 
 

Boiler Auxiliaries Plant (BAP), BHEL, Ranipet Manufactures Boiler Auxiliaries such as APH 

(Air Pre-Heater), ESP (Electrostatic Precipitators), FANs (Industrial Fans), G&D (Gates and Dampers), 

Steel Chimneys, Desalination, Fabric Filters etc.  

 

In addition to above, BAP Ranipet also manufactures other components such as Balance of Plant 

(BOP) structures, Flue Gas Desulphurization (FGD) Components & structures, etc. along with the boiler 

auxiliary components which are also required concurrently at site to meet the project schedule. 

 

This OPEN tender enquiry is issued for COMPLETE MANUFACTURING OF THE ESP BPS 

COMPONENTS, as per BHEL approved drawings with vendor's own raw material procured from BHEL 

approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 

 

Sl. 

No

. 

Item/ 

Rate 

schedule 

Unit of 

Measureme

nt (UoM) 

Quantity 

Nos 

Maximu

m no. of 

vendors 

required 

1.  VAJ01 NO 200 2 

2.  VJM01 NO 800 2 

3.  VCES02 NO 1,17,450 8 

4.  VCES04 NO 24,450 5 

5.  VAT01 NO 5,950 3 

6.  VAT02 NO 17,550 4 

7.  VAI01 NO 86,150 4 

8.  VB01 NO 5,850 2 

9.  VBRT03 NO 150 2 

10.  VBRT01 NO 4,100 5 

11.  VBP01 NO 2,550 3 

12.  VBRT02 NO 8,100 3 

13.  VBRT04 NO 450 3 

14.  VBWM01 NO 4,000 5 

15.  VCL01 NO 11,350 3 

16.  VCL03 NO 3,200 3 

17.  VCDP01 NO 13,550 4 

18.  VCLP01 NO 36,350 5 

19.  VCOL02 NO 3,400 3 

20.  VCOL03 NO 3,150 3 

21.  VCOP01 NO 500 2 

22.  VCU01 NO 4,100 5 

23.  VCU02 NO 500 3 

24.  VCOV01 NO 7,600 3 

25.  VCOV02 NO 6,400 2 

26.  VGD01 NO 2,05,100 4 

27.  VDEF01 NO 13,100 4 

28.  VD01 NO 24,500 5 

29.  VDS01 NO 20,850 4 

30.  VEE01 NO 29,75,150 4 

31.  VEG01 NO 50 2 

32.  VEG02 NO 300 2 

33.  VPOT01 NO 3,850 3 

34.  VFL02 NO 4,350 1 

35.  VFL01 NO 7,200 2 

36.  VG01 NO 2,000 2 

37.  VGB01 NO 5,600 3 

Sl. 

No

. 

Item/ 

Rate 

schedule 

Unit of 

Measureme

nt (UoM) 

Quantity 

Nos 

Maximu

m no. of 

vendors 

required 

38.  VGU01 NO 5,350 4 

39.  VGR01 NO 1,700 3 

40.  VGC02 NO 8,400 2 

41.  VGC01 NO 3,550 2 

42.  VGR02 NO 8,550 3 

43.  VHH01 NO 4,64,400 2 

44.  VHR01 NO 2,300 4 

45.  VHG01 NO 1,150 1 

46.  VH01 NO 14,900 3 

47.  VHK02 NO 1,750 1 

48.  VHF01 NO 2,150 3 

49.  VIA01 NO 15,950 3 

50.  VLA01 NO 31,700 10 

51.  VLH01 NO 100 1 

52.  VLT01 NO 700 2 

53.  VLP01 NO 34,250 4 

54.  VLW01 NO 14,700 2 

55.  VMS01 NO 3,450 2 

56.  VHAM01 NO 3,850 5 

57.  VOP01 NO 2,650 5 

58.  VPB01 NO 1,950 2 

59.  VP01 NO 2,000 2 

60.  VPW01 NO 3,350 4 

61.  VPW02 NO 4,900 4 

62.  VPL01 NO 9,64,700 7 

63.  VPDA01 NO 3,050 2 

64.  VRP01 NO 55,550 3 

65.  VSC01 NO 1,750 3 

66.  VST02 NO 2,000 2 

67.  VRR01 NO 1,150 3 

68.  VS01 NO 1,750 5 

69.  VS02 NO 2,200 5 

70.  VS03 NO 1,950 2 

71.  VSD01 NO 26,350 5 

72.  VSH04 NO 6,050 2 

73.  VSH05 NO 7,700 2 

74.  VSH06 NO 6,200 2 
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Sl. 

No

. 

Item/ 

Rate 

schedule 

Unit of 

Measureme

nt (UoM) 

Quantity 

Nos 

Maximu

m no. of 

vendors 

required 

75.  VSHD01 NO 48,950 2 

76.  VSHD03 NO 69,650 3 

77.  VSHB01 NO 4,350 4 

78.  VSBG01 NO 350 2 

79.  VSBG02 NO 9,150 4 

80.  VSE01 NO 3,600 1 

81.  VSP01 NO 450 2 

82.  VSTP01 NO 42,650 2 

83.  VSA01 NO 73,350 5 

84.  VSBA01 NO 800 2 

85.  VSPB01 NO 26,350 5 

86.  VSUP03 NO 500 1 

87.  VSL01 NO 23,700 3 

88.  VSU01 NO 4,84,150 4 

89.  VSUP01 NO 2,250 3 

Sl. 

No

. 

Item/ 

Rate 

schedule 

Unit of 

Measureme

nt (UoM) 

Quantity 

Nos 

Maximu

m no. of 

vendors 

required 

90.  VSSB01 NO 11,100 4 

91.  VSB01 NO 12,000 5 

92.  VTR01 NO 5,300 6 

93.  VTDA01 NO 3,600 3 

94.  VWS01 NO 900 2 

95.  VW01 NO 3,000 1 

96.  VST01 NO 2,800 3 

97.  VCLI01 NO 1,500 1 

98.  VCP01 NO 2,500 2 

99.  VCU03 NO 250 2 

100.  VSHD02 NO 30,000 1 

101.  VSST01 NO 15,000 3 

102.  VLAF01 NO 100 1 

103.  VIH01 NO 1,500 3 

 Total Quantity NO 62,23,850  - 

 

Price variation clause (PVC) is applicable as per Section IX. 

 

Reverse Auction (RA) shall be conducted for 29 rate schedules out of 103 rate schedules. 

 

Performance Security (PS) is required to be submitted (preferably in the form of a Bank Guarantee 

issued from Bank in format given in Annexure M). 

 

Validity period of offer is 120 days from the date of tender opening. 

 

Validity Period of Framework Agreement shall be one year from the date of finalization of tender. 

 

Detailed scope of work and terms & conditions etc. are provided in various sections of this Enquiry. 

 

Kindly follow the instructions given in Section I of this enquiry for submission of offer. 

 

Please visit https://eprocurebhel.co.in/nicgep/app to download the tender document under Tender ID: 

2026_BHEL_63176_1. 

  

https://eprocurebhel.co.in/nicgep/app
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INDEX SHEET 
Sl. No. DESCRIPTION 

1.  SECTION - I           Notice Inviting Tender 

2.  SECTION - II         Salient Features 
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4.  SECTION - IV     Terms and conditions 
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6.  SECTION - VI      List of major Raw Materials for each Rate Schedule. 

7.  SECTION - VII   

List of Approved Sources for Plates, Sheets, Rounds, 

Structural, Pipes, Tubes, Fasteners, Consumables, Paints & 

Guidelines for procurement. 

8.  SECTION - VIII  Quality Work Instructions and Painting scheme etc. 

9.  SECTION - IX          Price Variation Clause  

10.  SECTION - X           
Special provisions for micro and small enterprises (MSE 

bidders) 

11.  ANNEXURE - A       Technical Bid format 

12.  ANNEXURE - B       Integrity Pact 

13.  ANNEXURE - C           Vendor registration document (Only for NEW Suppliers) 

14.  ANNEXURE - D           PQR and Eligibility criteria 

15.  ANNEXURE - E           Check list for Part - II 

16.  ANNEXURE - F             Affidavit 

17.  ANNEXURE - G            Not applicable. 

18.  ANNEXURE - H             Non-Disclosure Agreement 

19.  ANNEXURE - I              Power of attorney 

20.  ANNEXURE - J Make in India local content declaration format 

21.  ANNEXURE - K Bidder eligibility for Public Procurement format 

22.  ANNEXURE - L Price Bid format 

23.  ANNEXURE - M Performance BG 

24.  ANNEXURE - N 
Frame work/confidentiality agreement (Only for NEW 

Suppliers) 

25.  ANNEXURE - O Details of MSE/Start-up/EMD 
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NOTICE INVITING TENDER 
 

Tender ID: 2026_BHEL_63176_1 

 

E-Tender: 6526006E dated 21.08.2026 is a tender enquiry for Framework Agreement for COMPLETE 

MANUFACTURING OF THE ESP BPS COMPONENTS, as per BHEL approved drawings with 

vendor's own raw material procured from BHEL approved suppliers and supply of finished product 

directly to BHEL BAP RANIPET/Stores/Shipping. 

 

Tender Submission: 

This Enquiry is a Three-part bid- 

Part I. EMD requirements 

Part II. Techno - Commercial bid 

Part III. Price bid 

 

The bid shall be submitted in three parts namely- 

Part I. Earnest Money Deposit (EMD) requirements 

a) The Earnest Money Deposit (EMD) requirement is waived for Micro and Small Enterprise 

(MSE) vendors, contingent upon submission of a valid Udyam Registration Certificate, and for 

Start-ups, contingent upon submission of a valid DPIIT (Department for Promotion of Industry 

and Internal Trade) recognition certificate. 

 

b) All vendors, including Medium Enterprises, except those excluded by the aforesaid clause (a), 

are required to submit an EMD of ₹ 2.0 Lakhs (Rupees Two Lakhs) in the form of a Demand 

Draft/Online payment through SBI collect made payable to “Bharat Heavy Electricals Ltd., 

Ranipet – 632 406” at Ranipet, subjected to following conditions- 

i) No interest shall be payable by BHEL on Earnest Money Deposit (EMD). 

ii) The EMD shall remain valid for a period of 45 (forty-five) days beyond the final tender 

validity period. 

iii) For bidder(s) who are unsuccessful in Techno-commercial bid, the EMD shall be 

returned/refunded within 30 days from the date of declaration of results of Techno-

commercial bid. 

iv) For bidder(s) who are unsuccessful in Price bid, the EMD shall be returned/refunded within 

30 days after expiry of the final bid validity period. 

v) For successful bidder(s) (bidders qualified in both Techno commercial and price bid), EMD 

shall be- 

(1) forfeited if the bidder withdraws or amends its/ his tender or impairs or derogates from 

the tender in any respect within the period of validity of the tender or failed to furnish the 

required performance Security within the specified period mentioned in the Tender. 

(2) withheld in case any action on the Tenderer is envisaged under the provisions of extant 

"Guidelines on Suspension of business dealings with suppliers/ contractors" and 

forfeited/released based on the action as determined under these guidelines. 

Otherwise, the EMD of a successful bidder shall be returned/refunded on submission of 

performance Security after entering into the Framework Agreement. 

vi) Under circumstances not otherwise specified above, the EMD shall be returned/refunded 

within 30 days of expiry of final tender validity. 
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Part II. Techno Commercial bid 

a) Only bidders who comply with the EMD requirements as specified in aforesaid clauses of Part I 

shall be eligible for the evaluation of their Techno-Commercial bid. The offers of other bidders 

shall be rejected. 

b) Section – II and the referenced sections/clauses/annexures therein detail the Techno-Commercial 

requirements, as well as the terms and conditions upon which the evaluation will be conducted.  

 

Part III. Price bid 

a) Only bidders who qualify in the Techno-Commercial bid as specified in aforesaid clauses of Part 

II shall be eligible for the evaluation of their Price bid. The offers of other bidders shall be 

rejected. 

 

All documents as listed in the Index Sheet shall be downloaded from E-Procurement System (EPS)  

https://eprocurebhel.co.in/nicgep/app under Tender ID: 2026_BHEL_63176_1. 

 

General Instructions 

Vendor shall ensure that all the documents are duly filled and uploaded in EPS as per instructions given 

below: 

 

Table of Instructions 

Sl. 

No. 
Type Description Instructions 

Part I (EMD requirements) 

1.   Fill 

and 

upload   

Annexure - O  

Details of 

MSE/Start-

up/EMD 

Firm shall fill up the details along with supporting 

document (MSME certificate /Start-up recognition 

certificate/EMD of ₹ 2.0 Lakhs (Rupees Two Lakhs) for 

Non MSE. Medium category/Non MSE vendor needs to 

submit the EMD. Authorized signatory shall sign the 

document and company seal shall be affixed. Firm to 

upload latest UDYAM Registration Certificate (URC) 

in EPS.   

Part II (Techno commercial bid) 

2.  Fill 

and 

upload  

Annexure – A 

Technical bid 

format 

Firm shall fill up the details in respective annexure. 

Authorized signatory shall sign the document and company 

seal shall be affixed. Firm shall scan the document along 

with all supporting documents and upload the same in 

EPS. 

3.  Fill 

and 

upload   

Annexure – B 

Integrity pact 

Firm shall fill up the details in respective annexure. 

Authorized signatory shall sign the document and company 

seal shall be affixed. Firm shall scan the document along 

with all supporting documents and upload the same in 

EPS. 

https://eprocurebhel.co.in/nicgep/app
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4.  Fill 

and 

upload  

Annexure – C 

Vendor 

registration 

Documents (Only 

for New vendor)  

Firm shall fill up the details along with supporting 

documents. Authorized signatory shall sign the document 

and company seal shall be affixed. Firm shall scan the 

document and upload the same in EPS.  

5.  Fill 

and 

upload   

Annexure – D  

PQR & Eligibility 

Criteria 

Firm shall fill up the details in respective annexure. 

Authorized signatory shall sign the document and company 

seal shall be affixed. Firm shall scan the document along 

with all supporting documents and upload the same in 

EPS. 

6.  Fill 

and 

upload  

Annexure – E  

Check list for   

Part-II 

Firm shall fill up the details in respective annexure. 

Authorized signatory shall sign the document and company 

seal shall be affixed. Firm shall scan the document along 

with all supporting documents and upload the same in 

EPS. 

7.  Fill 

and 

upload  

Annexure – F  

Affidavit  

Firm shall print the document in ₹ 100 non-judicial stamp 

paper. Authorized signatory shall sign the document and 

company seal shall be affixed. Firm shall scan the 

document and upload the same in EPS.   

8.  Fill 

and 

upload  

Annexure – H 

Non-Disclosure 

Agreement 

Firm shall fill up the details in respective annexure. 

Authorized signatory shall sign the document and company 

seal shall be affixed. Firm shall scan the document along 

with all supporting documents and upload the same in 

EPS. 

9.  Fill 

and 

upload  

Annexure – I  

Power of attorney 

(if applicable)  

Firm shall print the document in ₹ 100 non-judicial 

stamp paper. Authorized signatory shall sign the 

document and company seal shall be affixed. Document 

to be notarized. Firm shall scan the document and upload 

the same in EPS. 

10.  Fill 

and 

upload 

Annexure – J 

Make in India 

local content 

declaration 

Firm shall fill up the details in annexure on their letter head. 

Authorized signatory shall sign the document and company 

seal shall be affixed and duly certified by a Chartered 

Accountant. Firm shall scan the document along with all 

supporting documents and upload the same in EPS. 

11.  Fill 

and 

upload 

Annexure – K 

Bidder eligibility 

for public 

procurement 

Firm shall fill up the details in annexure on their letter head. 

Authorized signatory shall sign the document and company 

seal shall be affixed. Firm shall scan the document along 

with all supporting documents and upload the same in 

EPS. 

12.  Fill 

and 

upload  

Annexure – N 

Frame work / 

confidentiality 

agreement (Only 

for New vendor)  

Firm shall print the document in ₹ 100 stamp paper. 

Authorized signatory shall sign the document and company 

seal shall be affixed. Firm shall scan the document and 

upload the same in EPS.   
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Part III (Price bid) 

1.  Fill 

and 

upload   

Annexure – L 

BOQ   

(Price Bid)  

Firm shall download the Price bid format from EPS. In 

the Excel sheet,   

• Fill in their vendor code and name in the space 

provided.    
• Fill in the Rate in ₹ per UoM in the appropriate 

space given for the RS for which Techno 
Commercial Bid is submitted.    

• Validate the Excel sheet 

• Save the Excel sheet   

• The Excel sheet shall be uploaded in EPS. After 

uploading, firm has to digitally sign the document 

using the option available in EPS. 

 

 

Dates of important information are given in the table below- 

Due date of offer submission 01.09.2026 by 11:00:00 

Tender opening date 01.09.2026 at 15:00:00 

Place for Submission of Offer e-procurement Portal 

Place of Tender Opening e-procurement Portal 

 

1. This enquiry specifies a set of prequalification criteria (PQR) defining the eligibility for the 

vendors to submit their offer against a particular Rate Schedule (RS) of this enquiry. The Bidders 

are advised to go through all the enclosed Tender documents and Rate Schedule(s) carefully 

before submitting their offer. 

 

2. All the Annexures should be filled, wherever applicable by the bidders without fail, for 

evaluation of their offer and all necessary self-attested copies of the supporting documents as 

required shall be attached. 

 

3. Documents that are required to be submitted for each part-bid are given in Table of Instructions 

mentioned above. 

 

4. In case of non-submission of above documents in requisite manner, offer submitted by 

subcontractor may be rejected. 

 

5. Conditional offers, offers which are incomplete or defective and offers not in accordance with 

the Tender conditions shall be rejected.   

 

6. As this tender enquiry is an E-Tender enquiry hence offer shall only be submitted in EPS only. 

No other mode of offer submission shall be entertained.   

 

7. For participating in the e-tender, Digital Signature Certificate Class III is mandatory for the 

subcontractor to quote.  

 

8. The offer should be submitted on or before the due date & time mentioned in the E procurement 

portal. Further tender due date extension, if any, will be communicated through E-procurement 

portal only.  
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9. In order to enable subcontractor for submission of error-free offer, the following checklist has 

been provided. Subcontractor may refer the same before submission of offer. 

 

 

No.   Guidelines for submission of offer by subcontractors   

1.  Read and understand scope of work   

2.  Vendor to take care of the Unit of measurement in this tender before quoting price   

3.  Note the offer validity and Framework Agreement validity   

4.  Note the Conditions w.r.t PS requirement before submission of offer   

5.  Declare % of local content (Make in India) along with offer   

6.  Note the applicability of PVC.   

7.  
Read and Understand the BHEL Guidelines for Suspension of business dealings with 

suppliers/contractors (available at www.bhel.com) fully.   

Note: - 

1.  The above guidelines are only indicative and not exhaustive.    

2.  
Subcontractor is strictly advised to read and understand terms & conditions given various 

Sections and Annexures of this Enquiry before submission of offer.   

3.  Any changes to offer after bid opening will NOT be entertained.    

 

 

Vendors Not Eligible to Quote: 

Vendors declared/notified as defaulters/poor performers on quality/delivery grounds are not eligible to 

quote. The vendors with whom the material shortages were found during stock verification and not 

settled at the time of tender opening will not be considered. Vendors under debarment by BHEL are not 

eligible for whole tender. Offers, if any, received from such vendors shall not be considered. 

 

 

Validity of Offer and FA 

The validity period of offer is 120 days from the date of tender opening, during which bidders cannot 

change their offer. This validity may be extended by the bidder on their acceptance. 

Once the rates are finalized, the Framework Agreement (FA) validity shall be one year from the date of 

finalisation of Framework Agreement, during which purchase orders shall be released. 

 

E-Tenders are hereby invited from vendors for the above scope. 

 

Corrigendum: 

Latest updates on the important dates, Amendments, Correspondences, Corrigenda, 

Clarifications, Changes, Revisions, etc. to Tender Specifications will be hosted in 

https://eprocurebhel.co.in/nicgep/app under the Tender ID no. mentioned above. 

 

The bidder along with its associate/ collaborators/ sub- contractors/ sub-vendors/ consultants/ service 

provider shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website 

http://www.bhel.com and shall immediately bring to the notice of BHEL management about any fraud 

or suspected fraud as soon as it comes to their notice. 

https://eprocurebhel.co.in/nicgep/app
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For any clarification required in this regard, the Bidders may contact: 

Manager / Contracts or Dy. General Manager / OS 

Outsourcing Department, Boiler Auxiliaries Plant 

Bharat Heavy Electricals Limited, Ranipet-632406 

Phone: 04172- 284844, 284698 

E-mail: vksahu@bhel.in, mpcsekhar@bhel.in;                                            

GM/ Outsourcing 

BHEL-Ranipet 

 

mailto:vksahu@bhel.in
mailto:mpcsekhar@bhel.in
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SALIENT FEATURES 

1. This is a notice inviting tenders in three-part bid from vendors for COMPLETE 

MANUFACTURING OF THE ESP BPS COMPONENTS, as per BHEL approved drawings with 

vendor's own raw material procured from BHEL approved suppliers and supply of finished product 

directly to BHEL BAP RANIPET/Stores/Shipping. 

 

2. The total quantum of work is categorized into various Rate Schedules (RS) listed in Section III. The 

tentative quantity in this enquiry is 62,23,850 Nos as given in Section III. 

 

3. Upon finalization of the rates for the Rate Schedules (RS), the firm shall enter into a Framework 

Agreement with BHEL. The terms and conditions governing this Framework Agreement are 

provided in Section IV. The general conditions are narrated in Section IV ‘1’. The scope of work 

with detailed terms & conditions is narrated in Section IV ‘2’. 

 

4. Vendor shall quote rates on “₹ Per Unit of Measurement (UoM)” basis for the complete scope of 

work. Rates quoted in any other format/in any other units shall be rejected. Rate quoted shall include 

charges (excluding GST) for the total scope of work as detailed in Section IV. 

 

5. Rate schedule wise drawings given in Section V represent a typical work content of the Rate 

schedule. They may be studied carefully to assess the work content, before quoting the rates. 

 

6. Rate schedule wise major raw materials involved in production are listed in Section VI. 

 

7. Section VII lists down the BHEL approved sources for material procurement. 

 

8. Section VIII contains BHEL QP, QWI, Painting Scheme and TDC and related instructions. 

 

9. Price Variation Clause (PVC) is applicable as detailed in Section IX. 

 

10. Section X contains special provisions of this tender enquiry for Micro and Small enterprises (MSE). 

 

11. Reverse Auction (RA) shall be conducted for 29 rate schedules i.e. VCES02, VBRT01, 

VBWM01, VGD01, VEE01, VGR02, VHH01, VHR01, VLA01, VOP01, VPW01, VPW02, 

VPL01, VSD01, VSHB01, VSBG02, VSB01, VTR01, VIH01, VFL02, VHG01, VHK02, VLH01, 

VSE01, VSUP03, VW01, VCLI01, VSHD02 & VLAF01.   

 

Reverse Auction will not be conducted for the remaining 74 rate schedules. 

 

12. The vendor shall not sublet or assign this work or any part thereof without the prior written 

permission of BHEL. 

 

13. Person Authorized for Signing the Tender Documents: 

i. The tender documents shall be signed by the Authorized Signatory Only. Authorized signatory 

shall be the person holding ‘Power of Attorney’ as per Annexure I on behalf of the 

firm/company/Bidder-concerned and authorized/empowered, by MD or Board of Directors or 

owner of the firm, to act on behalf of the firm for quoting the Tender and all proceedings 

connected with, till finalization and execution of the Framework Agreement.  
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ii. In case of Single Ownership / Proprietorship establishment, tender shall be signed by the Owner 

/ Proprietor Only.  

iii. In case of partnership Firm under Partnership Act, the tender shall be signed by all the Partners 

of the firm or by the Managing Partner who have Signature and Seal of the Firm authorized to 

do so or by a person holding the ‘Power of Attorney’ as per Annexure I on behalf of the 

Partnership Firm. A copy of the Latest Form A, Partnership Deed and/or a copy of the Power 

of Attorney, attested by a Public Notary shall accompany the offer. 

 

14. Conditions for rejection of offers 

i. Following is the list of situations which would lead to rejection of offer/s. 

ii. BHEL reserve the right to reject one or all offers without assigning any reason. The 

decision of BHEL will be final in this regard. 

iii. If the offer fails to meet the technical requirements/specifications of the tendered item/s.  

iv. If the offer does not meet the commercial terms & conditions, such as but not limited to 

delivery period specified in the tender, Delivery terms, payment terms, Liquidated 

damages, cancellation clause etc., specified in the tender. 

v. If the bidder fails to respond to clarification sought, within a reasonable period. In case 

of doubts / lack of clarity on the technical and commercial offer of the bidder, BHEL will 

seek clarifications. Bidders are required to respond completely to such BHEL’s queries 

within 3 working days unless otherwise agreed to in writing by BHEL for period beyond 

3 days. If supplier fails to respond within 3 working days or maximum 2 working days 

on a reminder thereon, the offer of such bidders will be automatically dis-qualified in the 

tender without further recourse to informing the bidder. 

vi. This list is not exhaustive but only indicative. 

 

15. Evaluation of Offer: 

The offer submitted by vendor shall be subjected to evaluation as per the Eligibility of rate schedules 

and submission of required documents. Clarification required from vendors by BHEL, if any shall 

be furnished by vendors within the time specified and delayed responses beyond the stipulated time 

lines are liable to be rejected. The evaluation procedure is further detailed in subsequent clauses. 

Results of the evaluation process shall be intimated to all the vendors who have submitted the 

required documents as per terms and conditions stipulated in the tender documents.  

 

16. Evaluation of Price Bids 

i. Rate(s) quoted by Vendor in respective Rate Schedule(s) shall be based on the Scope of 

Work given in this Tender Enquiry. (Note: Quoted rate shall be exclusive of GST.) 

ii. The rates quoted shall be evaluated RS wise on the basis of “Total cost to BHEL”. 

iii. Bidder with the lowest rate shall be declared as L1 vendor. Bid with the next higher 

evaluated cost shall be ranked L2, and the next be L3, and so on. Bidder with the highest 

rate shall be ranked H1. 

iv. Bids shall be ranked in ascending order of quoted prices, from the lowest (L1) to the 

highest (Ln / H1). Bidder with the lowest rate shall be declared as L1 vendor/Bidder. Bid 

with the next highest evaluated cost shall be ranked L2, and the next be L3, and so on. 

 

v. Tie Breaking:  

Tie for L1 Position: 

In the course of evaluation, if more than one bidder happens to occupy L1 (lowest bidder) 

status and there is no reverse auction for the item/rate schedule, effective L1 will be 
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decided by soliciting discounts from the respective L1 bidders. In case more than one 

bidder happens to occupy the L1 status even after soliciting discounts, the L1-bidder shall 

be decided by a toss/draw of lots, in the presence of the respective L1 bidder(s) or their 

representative(s). In case of ties for L1 Position after RA, the same method shall be 

followed. Ranking will be done accordingly. BHEL’s decision in such situations shall be 

final and binding. 

 

Tie for other than L1 Position: 

The bidders shall be ranked in the order of their offer submission (offer submission date 

and time as per E-procurement portal, shall be considered) with the bidder submitting 

the offer last will get the H1 rank. If further tie breaking is required, then ‘draw of lots’ 

shall be taken as a final measure (in presence of such vendors, who may like to be present) 

to break the tie. BHEL’s decision in such situations shall be final and binding. 

 

vi. Tenderer contacted for this enquiry does not automatically qualify for consideration just 

because they are found to be the lowest in Tender.  BHEL reserves the right to reject any 

offers without assigning any reasons. 

vii. If the L1 rate is found not acceptable to BHEL, then BHEL reserves the right to negotiate 

with the L1 bidder before finalizing the rate. 

viii. BHEL has the right to re-float the Tender Enquiry or short-close the Tender Enquiry if 

L1 Bidder’s price is not the lowest acceptable price, or for other reasons. 

ix. The rates shall be quoted only in the Price Bid format in numerals. 

x. All bidders shall submit their offers by filling-in the format of the BHEL tender 

documents. Offers received in any other format are liable to be rejected. Offers are asked 

in BHEL’s format for purpose of standardisation - to help in the offer evaluation.  

xi. Offer with any pre-conditions (like conditional discounts) for price are liable for rejection.  

xii. BHEL reserves the right to reject without assigning any reasons other than already 

specified for such offers having deviations to BHEL Specifications, Standard Terms & 

Conditions at its discretion. The decision of BHEL in this regard shall be final. 

xiii. In case of any discrepancy between the description of work or quantities, specifications, 

drawings and for other tender documents, the decision of BHEL in writing is final, 

binding and conclusive for the purpose of this Framework Agreement. 

xiv. BHEL reserves the right to reject an offer due to unsatisfactory past performance during 

tender finalisation/execution of a Framework Agreement at any of BHEL projects / units.  

xv. BHEL reserves the right to conduct negotiations on the “Price” and “Other Commercial 

Terms and Conditions” with the lowest ranked offeror and If so required by BHEL, 

Supplier may have to share their cost data / costing sheet with BHEL. 

xvi. After price bid opening but before placement of order, if a bidder/vendor/supplier 

withdraws his offer or varies it in any manner within the validity period, suitable action 

will be taken as per guidelines for Suspension of Business Dealings. 

 

17. Abnormally Low Offers 

If the prices offered by L1 Bidders are found to be unrealistic, unworkable with respect to BHEL’s 

estimate or prevailing market rates, BHEL will ask for justification also demand the break up cost 

element for such rates from the bidders with appropriate documentary evidence and if not 

submitted it will be construed that the bidder has offered the rates with an intention to sabotage 

BHEL Tender process/ tamper Tendering procedure, affecting the tender process. In such cases, 

BHEL will have the discretion to reject the offer in line with BHEL procedures. Hence the bidders 

are advised to exercise abundant care in submitting a correct genuine offer. 
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18. Reverse Auction 

i. BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on 

https://www.bhel.com/supplier-registration) for this tender. RA shall be conducted 

among the techno commercially qualified bidders. Price bids of all techno commercially 

qualified bidders shall be opened and same shall be considered for RA. In case any 

bidder(s) do(es) not participate in online Reverse Auction, their sealed envelope price 

bid/e-price bid along with applicable loading, if any, shall be considered for ranking. The 

philosophy followed for reverse auction shall be English Reverse (No ties).  

ii. For the proposed reverse auction, technically and commercially acceptable bidders only 

shall be eligible to participate.  

iii. BHEL will engage the services of a service provider who will provide all necessary 

training and assistance before commencement of on-line bidding on internet.   

iv. Before reverse auction, BHEL will inform the bidders the details of Service Provider to 

enable them to contact & get trained.  

v. Business rules like event date, time, bid decrement, extension etc. also will be 

communicated through service provider for compliance.  

vi. Bidders have to E mail the Compliance form before start of Reverse auction. Without 

this, the bidder will not be eligible to participate in the event.  

vii. Reverse auction will be conducted on scheduled date & time.   

viii. The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for 

price breakup including that of line items, to the Service provider within two working 

days of Auction without fail.   

ix. Bidders are required to read the “Terms and Conditions” section of the auctions website 

of Service provider, using the Login IDs and passwords given to them by the service 

provider before reverse auction event. Bidders should acquaint themselves of the 

“Business Rules of Reverse Auction”, which will be communicated before the Reverse 

Auction.   

x. If the Bidder or any of his representatives are found to be involved in Price manipulation/ 

cartel formation of any kind, directly or indirectly by communicating with other bidders, 

action as per extant BHEL guidelines, shall be initiated by BHEL and the results of the 

RA scrapped/ aborted.   

xi. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to 

any other party.   

xii. The calculation sheet e.g. excel sheet (which will help to arrive at ‘Total Cost to BHEL’) 

will be communicated to respective bidders of RA by BHEL. In line with the NIT terms, 

BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will help to arrive at 

“Total Cost to BHEL” like Packing & forwarding charges, Taxes and Duties, Freight 

charges, Insurance, Goods & Services Tax (GST) and loading factors (for non-

compliance to BHEL standard Commercial terms & conditions) for each of the bidder to 

enable them to fill-in the price and keep it ready for keying in during the Auction.]  

xiii. This calculation sheet will be finalized based on the evaluation criteria specified in the 

NIT.  

xiv. Only those bidders who have submitted the ‘Process compliance form’ duly signed and 

within the scheduled time would be eligible to participate in RA process.  

xv. Reverse Auction will be conducted if two or more bidders are techno commercially 

qualified.  

https://www.bhel.com/supplier-registration
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xvi. The techno-commercially qualified H1 (highest bidder) will not be allowed to 

participate in RA. In case more than one H1 bidder quote the same rate, the Price Offer 

received last, as per the time log of the Portal, shall be removed first, on the principle of 

last in, first out by the system. 

xvii. However, H1 will be allowed to participate in RA in the following cases: 

(a) If number of techno-commercially qualified bidders are only 2 or 3. 

(b) In case Primary product of only one OEM is left in contention for participation 

in RA on elimination of H1. 

(c) For cases where there are more than 3 techno-commercially qualified bidders, 

if lowest bidder in sealed price bid is non-MSE and H1 is eligible MSE and H1 

price is coming within price band of 15% of non-MSE lowest bidder. 

(d) For cases where there are more than 3 techno-commercially qualified bidders, 

if lowest bidder in sealed price bid is non-MII and H1 is eligible MII and H1 

price is within price band of 20% of the said non-MII. 

xviii. During RA, all bidders will see their rank and current L1 price on the screen. The current 

L1 price can be displaced by an even lower bid of a competing bidder. Once the RA is 

done, the ranking status would be based on the last quoted price of the bidder(s) 

irrespective of the quote received in RA or sealed price bid. 

xix. No bidder shall be allowed to lower its bid below the current L1 by more than 5 

decrements at one go. 

xx. In case of enquiry through e-Procurement, the sealed electronic price bid (e-bid) would 

be treated as sealed envelope price bid.  

 Note: In order to bring more transparency and to address any queries of Bidders on Reverse Auction, 

an abridged version of BHEL’s “Common Guidelines for conducting Reverse Auction (RA)” has been 

hosted in BHEL’s web site www.bhel.com under the links “Supplier Registration Page” and “Tender 

Notification” (https://bhel.com/guidelines-reverse-auction-2024). All Bidders are requested to visit the 

link and familiarize themselves with BHEL’s RA procedures and latest guidelines before submission of 

their bid/s. Submission of Bid shall mean that the Bidder has read and understood BHEL’s RA 

procedures and the bid is in agreement with the same. 

 

19. Counter Offering Process 

i. Once the L1 rate is finalized, then the L1 rate shall be counter offered to the other 

technically qualified vendors for their acceptance. 

ii. Wherever the number of qualified responses is three or more, counter offer shall be 

extended to all qualified bidders except H1 bidder (H1 Elimination). Wherever the 

number of qualified responses is only two, then the counter offer shall be extended to H1 

bidder. 

iii. If there is tie among eligible bidders for ranking position other than L1, then tie-breaking 

shall be done as per “Tie breaking” of this section, and ranking for each bidder shall be 

revised subsequently. Counter offering shall be done based on the revised ranking. 

However, loading shall be done contingent to acceptance of Counter Offer, revised tender 

ranking post tie breaking and load distribution terms as specified in this tender enquiry. 

iv. In case of counter offered rate for a particular rate schedule is not accepted by any lower 

ranked bidder, then the load designated for that lower ranked bidder will be offered to the 

next lower ranked bidder and so on till the number of required sources is achieved. 

v. In case of non-Execution by a vendor, the quantum not executed by the defaulting vendor 

will be offered to eligible vendors in order of their tender rank. 

https://bhel.com/guidelines-reverse-auction-2024
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vi. In case the identified quantum could not be loaded on existing vendors due to their 

capacity constraints/not willing to take further load then the quantum shall be offered to 

other vendors who have accepted the counter offer based on tender ranking. 

vii. Framework Agreement will be entered with the vendors who accepts the counter offer 

subjected to their ranking and eligibility as well as the L1 vendors. 

  

20. Suspension of Business Dealings with Vendors: 

The offers of the bidders who are under suspension as also the offers of the bidders, who engage the 

services of the debarred firms, shall be rejected. The list of debarred firms is available on BHEL 

web site https://www.bhel.com/supplier-registration. 

 

Integrity commitment, performance of the Framework Agreement and punitive action thereof: 

 

i. Commitment by BHEL: 

(a) BHEL commits to take all measures necessary to prevent corruption in connection with the 

tender process and execution of the Framework Agreement. BHEL will during the tender 

process treat all Bidder(s) in a transparent and fair manner, and with equity. 

 

ii. Commitment by Bidder/Vendor/Supplier/Contractor: 

(a) The bidder/supplier/contractor commits to take all measures to prevent corruption and will 

not directly or indirectly influence any decision or benefit which he is not legally entitled to 

nor will act or omit in any manner which tantamount to an offence punishable under 

provision of the Indian Penal Code, 1860 or any other law in force in India. 

 

(b) The bidder/supplier/contractor will, when presenting his bid, disclose any and all payments 

he has made, and is committed to or intends to make to agents, brokers or any other 

intermediaries in connection with the award of the Framework Agreement and shall adhere 

to guidelines issued from time to time by Govt. of India/ BHEL. 

 

(c) The bidder/supplier/contractor will perform/execute the Framework Agreement as per the 

Framework Agreement terms conditions and will not default without any reasonable cause, 

which causes loss of business/money/reputation to BHEL. 

 

If any bidder/supplier/contractor during pre-tendering/tendering/post tendering/award execution/ 

post-execution stage indulges in malpractices, cheating, bribery, fraud or and other misconduct or 

formation of cartel so as to influence the bidding process or influence the price or acts or omits in 

any manner which tantamount to an offence punishable under any provision of the Indian Penal 

Code, 1860 or any other law in force in India, then, action may be taken against such bidder/ 

supplier/contractor as per extant Guidelines for Suspension of Business Dealings with 

suppliers/contractors available on https://www.bhel.com/supplier-registration and/or under 

applicable legal provisions. 

 

21. Integrity Pact (IP) 

i. IP is a tool to ensure that activities and transactions between the company and its   Bidders/ 

Contractors ate handled in a fair, transparent and corruption free manner. Following 

Impendent External Monitors (IEMs) on the present panel have been appointed by BHEL 

with the approval of CVO to oversee implementation of IP in BHEL. 

 

https://www.bhel.com/supplier-registration
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Sl. no. Name Designation Email 

1.  Dr. Sarat Kumar Acharya Ex-CMD, NLC iem1@bhel.in  

2.  Shri Rajagopalan Mukundan IRPS (Retd.) iem2@bhel.in  

3.  Shri Madan Lal Meena IAS (Retd.) iem3@bhel.in  

 

ii. The IP as enclosed with the tender is to be submitted (duly signed by authorized signatory 

who signs in the offer) along with techno-commercial bid. Only those bidders who have 

entered into such an IP with BHEL would be competed to participate in the bidding. In 

other words, entering into pact would be a preliminary qualification. 

iii. Please refer section-8 of the IP for Role and Responsibilities of IEMs. In case of any 

complaint arising out of the tendering process, the matter may be referred to any of the 

above IEM(s). All correspondence with IEMs shall be done through email only.  

iv. No routine correspondence shall be addressed to the IEM (phone / post/ email) regarding 

the clarifications, time extensions or any other administrative queries, etc. on the tender 

issued. All such clarification/issues shall be addressed directly to the tender issuing 

(procurement) department’s officials whose contact details are provided below- 

 

Contact Person M.P. Chandrasekhar Vikas Kumar Sahu 

Designation Dy. General Manager  Manager 

Address Outsourcing Department, III 

Floor, Admin Building, BAP, 

BHEL-Ranipet, Tamil Nadu, 

Pin: 632406. 

Outsourcing Department, III 

Floor, Admin Building, BAP, 

BHEL-Ranipet, Tamil Nadu, 

Pin: 632406. 

Phone 04172 284698 

9244487567 

0417 228 4844 

9488894989 

E-mail mpcsekhar@bhel.in vksahu@bhel.in 

 

Integrity Pact is applicable for all the BHEL enquiries whose estimated value is equal to or more 

than Rupees Two Crores. Format of Integrity Pact is given in Annexure B along with the tender 

documents for ready reference.  

 

22. Fraud Prevention Policy 

i. The Bidder along with its associate/ collaborators/ sub-contractors/ sub-vendors/ 

consultants/ service providers shall strictly adhere to BHEL Fraud Prevention Policy 

displayed on website https://bapscm.bhel.in and shall immediately bring to the notice of 

BHEL Management about any fraud or suspected fraud as soon as it comes to their notice. 

ii. As per BHEL’s Fraud prevention Policy, Nodal officers were nominated by BHEL 

Management. The details of such Nodal officers are furnished below: 

 

Name Shri/Smt  Designation  Email ID Phone No 

Siddhartha Das GM/ Commercial, RM 

& PC & Outsourcing  

sdas@bhel.in 04172 28 4710 

Virendra Dixit GM/Material 

management 

virendradixit@bhel.in 04172 28 4607  

Kannan S AGM/Finance  kannans@bhel.in 04172 28 4624 

Bushkalainathan B SDGM/Vigilance bushkalai@bhel.in 04172 28 4463 

  

mailto:iem1@bhel.in
mailto:iem2@bhel.in
mailto:iem3@bhel.in
mailto:bushkalai@bhel.in
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iii. Any bidder / contractor who come across any fraudulent behaviour of BHEL’s employees 

may communicate the same to any / all of these Nodal officers. 

 

23. Other Instructions for Bidders: 

i. All entries in tender documents shall be clearly written in one ink or typed. 

ii. Complying with Bid Part I is mandatory irrespective of no. of RS for which bids are submitted. 

iii. Techno Commercial Bid (Part II) may be submitted for one or more RS. 

iv. Accordingly, Price Bid (Part III) shall be submitted only for the RS for which Techno Commercial 

Bid has been submitted. 

v. Vendors are instructed to fill the details ONLY in the space provided in all Annexures. Changing 

the formats, price bid formats or modifying the contents of formats or any other 

insertions/deletions will be construed as tampering of BHEL’s process, and the offer of the 

concerned vendor may be rejected. 

vi. Firm (bidder) shall be responsible to ensure that the tender documents, drawings, Quality 

documents and related technical & commercial conditions are studied and understood completely 

before they submit their offer.  

vii. MSE Vendors, who seek to avail the concessions/subsidies as per Govt. guidelines, are required 

to submit valid MSE certificates along with the Techno Commercial Bid as specified. 

viii. Offers with deviations to techno commercial terms and conditions which are incomplete/otherwise 

considered defective/tender submitted is not in accordance with the tender conditions/deviations 

to the conditions, shall be rejected. 

ix. If a Bidder’s/Contractor’s or a firm of Contractor/any of its shareholder's or shareholder's 

RELATIVE is EMPLOYED in BHEL, BHEL shall be informed in writing of this fact at the time 

of offer submission. Hiding of such fact may lead to cancellation of tender/Contract/PO, besides 

other actions as per BHEL’s procedures. 

x. The entire Terms and Conditions contained in all the Sections I to X & Annexures A to O of this 

Enquiry shall be deemed to form an integral part of the Framework Agreement to be entered 

between the Vendor & BHEL. 

xi. If any correction is to be made in the offer by the firm, his//her/their Representative, must be 

authenticated by the firm who has signed the original tender to do such corrections till the due date 

and time of tender submission. 

xii. On submission of the offer, it shall be deemed that the firm has submitted their offer only after 

completely understanding all the requirements both explicit & implied and accepting all the terms 

and conditions mentioned in the Enquiry. After due date of tender submission, the bidders are not 

allowed to change/alter any of the conditions either partly or fully. Offers of any such firms doing 

so will be rejected. 

xiii. No revision (including quoted rates) in the tender shall be entertained after due date and 

time of tender submission. 

xiv. If a firm is found to have given false information/documents as a part of their offer, such offers 

shall be rejected and actions shall be taken as per “Guidelines for suspension of business dealings 

with suppliers/contractors”. Abridged version of the guidelines is accessible to all at 

https://www.bhel.com/supplier-registration.  

xv. In case BHEL finds that vendors join together, form cartel, or influence others/new vendors to 

submit offers in their favour, then BHEL will take action against such vendors in line with the 

“Guidelines for suspension of business dealings with suppliers/contractors”. 

xvi. Vendor should note that BHEL has full discretion to decide to order the quantity in OSB 

(Outsourcing with BHEL’s Materials) route through separate tender instead of OVM (Outsourcing 

with vendor’s material) process. 

xvii. BHEL reserves the right to operate or close the tender partly or fully. 

https://www.bhel.com/supplier-registration
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xviii. As a policy, BHEL is not registering any power of attorney issued by contractors/suppliers in 

favour of their bank for the collection of invoice amounts on behalf of contractors/suppliers. 

Merely, because BHEL had acted upon any such request by the party or their bankers does not 

constitute any legal right or binding on BHEL for any acts of omissions and commissions or failure 

to act upon it or for any payment made directly to the party. If any banker includes BHEL also as 

a party to any such dispute between the banker and the party, all legal and incidental expenses 

thereof will be recovered from the concerned parties only. 

 

24. Declaration: 

All the Annexures also form part of the tender terms and conditions. On submission of Tender, the 

Tenderer declares that all the Terms and conditions mentioned in this Enquiry have been completely 

read and understood and the prices quoted are in accordance with the same and that the 

information/documents provided the offer are true and correct to the best of their knowledge. 

 

 

-



Bharat Heavy Electricals Limited 

Boiler Auxiliaries Plant, Ranipet- 632 406 

Enquiry No. 6526006E                                Date: 21.08.2026 

SECTION – III 

 

           

       Page 1 of 8 

LIST OF RATE SCHEDULES 

1. A list of Rate Schedules (RS) and the associated requirements necessary to carry out the work under each RS covered in this Enquiry is provided in the below table- 

Table-1: List of rate schedules with RS description, Quantity, Load distribution, Maximum vendors, Delivery Location, Drawing reference numbers, Quality plans, Painting scheme reference 

and Paint MQP  

Sl. 

no. 
RS RS Description 

Quantity 

in UoM 

(Nos) 

Max No. of 

Vendors 

required 

Drawings reference 

numbers 

1 VAJ01 
Complete manufacturing of ALIGNMENT JIG for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
200 2 6172-0091 

2 VJM01 

Complete manufacturing of ALIGNMENT JIG FOR MOTOR for ESP , as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

800 2 6172-0136 

3 VCES02 

Complete manufacturing of ATMT FOR CE SUS AGMT -VAR-02 for ESP, as per BHEL approved drawings with vendor's 

own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

1,17,450 8 6172-0128 

4 VCES04 

Complete manufacturing of ATMT FOR CE SUS AGMT -VAR-04 for ESP, as per BHEL approved drawings with vendor's 

own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

24,450 5 6172-0128 

5 VAT01 
Complete manufacturing of ATTACHMENT for ESP, as per BHEL approved drawings with vendor's own raw material procured 

from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
5,950 3 61720127 

6 VAT02 
Complete manufacturing of ATTACHMENT for ESP, as per BHEL approved drawings with vendor's own raw material procured 

from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
17,550 4 6172-0165 

7 VAI01 
Complete manufacturing of ATTACHMENT IRON for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
86,150 4 6172-0102 

8 VB01 
Complete manufacturing of Bearing for ESP, as per BHEL approved drawings with vendor's own raw material procured from 

BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
5,850 2 

6172-0089; 

3-79-017-00769; 

3-79-017-00771 

9 VBRT03 

Complete manufacturing of BRACKET (FOR 0.33 HP MOTOR) for ESP, as per BHEL approved drawings with vendor's own 

raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

150 2 

6172-0156; 

47902600060; 

6172-0050; 

3-79-017-00151; 

4-79-026-00261 

10 VBRT01 

Complete manufacturing of BRACKET (FOR 0.5 HP MOTOR) for ESP, as per BHEL approved drawings with vendor's own 

raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

4,100 5 

6172-0170; 

4-79-026-00060; 

4-79-026-00261; 

3-79-017-00151 

11 VBP01 
Complete manufacturing of BRACKET FOR PAD  for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
2,550 3 6172-0177 
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Table-1: List of rate schedules with RS description, Quantity, Load distribution, Maximum vendors, Delivery Location, Drawing reference numbers, Quality plans, Painting scheme reference 

and Paint MQP  

Sl. 

no. 
RS RS Description 

Quantity 

in UoM 

(Nos) 

Max No. of 

Vendors 

required 

Drawings reference 

numbers 

12 VBRT02 
Complete manufacturing of BRACKET FOR X08 for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
8,100 3 6172-0184 

13 VBRT04 
Complete manufacturing of BRACKET FOR X09 for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
450 3 6172-0182 

14 VBWM01 

Complete manufacturing of BRACKET WITH WIRE MESH for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

4,000 5 

6172-0176; 

3-79-017-00772; 

4-79-017-00604; 

4-79-017-00603 

15 VCL01 
Complete manufacturing of CLAMP for ESP, as per BHEL approved drawings with vendor's own raw material procured from 

BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
11,350 3 6172-0123 

16 VCL03 
Complete manufacturing of CLAMP -VAR-03 for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
3,200 3 6172-0185 

17 VCDP01 

Complete manufacturing of CLAMP FOR PENT HOUSE DRAIN PIPE for ESP, as per BHEL approved drawings with vendor's 

own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

13,550 4 6172-0231 

18 VCLP01 
Complete machining of CLEAR PLATE for ESP, as per BHEL approved drawings with vendor's own raw material procured 

from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
36,350 5 6172-0162 

19 VCOL02 
Complete manufacturing of COLLAR -Var-02 for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
3,400 3 6172-0186 

20 VCOL03 
Complete manufacturing of COLLAR -Var-03 for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
3,150 3 6172-0186 

21 VCOP01 
Complete manufacturing of CONNECTION PIECE for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
500 2 6172-0090 

22 VCU01 
Complete manufacturing of COUPLING 0.5HP for ESP , as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
4,100 5 6172-0216 

23 VCU02 
Complete manufacturing of COUPLING-2 for ESP , as per BHEL approved drawings with vendor's own raw material procured 

from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
500 3 6172-0037 

24 VCOV01 
Complete manufacturing of COVER -Var-01 for ESP , as per BHEL approved drawings with vendor's own raw material procured 

from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
7,600 3 6172-0186 

25 VCOV02 
Complete manufacturing of COVER -VAR-04 for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
6,400 2 6172-0186 

26 VGD01 

Complete manufacturing of DEFL .PLATE FOR GD SCREENS for ESP, as per BHEL approved drawings with vendor's own 

raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

2,05,100 4 6172-0115 

27 VDEF01 
Complete machining of DEFLECTION PL. FOR X11 for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
13,100 4 6172-0226 
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28 VD01 
Complete manufacturing of DEFLECTOR -VAR 01 for ESP , as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
24,500 5 6172-0099 

29 VDS01 
Complete manufacturing of DIAGONAL STAY, as per BHEL approved drawings with vendor's own raw material procured 

from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
20,850 4 6172-0105 

30 VEE01 
Complete manufacturing of EE HOLDER DIA 8MM for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
29,75,150 4 6172-0032 

31 VEG01 
Complete machining of END GUTTER - VAR - 01 for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
50 2 6172-0144 

32 VEG02 
Complete manufacturing of END GUTTER - VAR - 02 for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
300 2 6172-0144 

33 VPOT01 
Complete manufacturing of ESP PG TEST POCKETS for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
3,850 3 6172-0119 

34 VFL02 
Complete manufacturing of FLANGE-II for ESP, as per BHEL approved drawings with vendor's own raw material procured 

from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
4,350 1 6172-0129 

35 VFL01 
Complete manufacturing of FLANGE-I for ESP, as per BHEL approved drawings with vendor's own raw material procured from 

BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
7,200 2 6172-0097 

36 VG01 
Complete manufacturing of GLAND for ESP, as per BHEL approved drawings with vendor's own raw material procured from 

BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
2,000 2 6172-0093 

37 VGB01 
Complete manufacturing of GRAB BAR - II for ESP, as per BHEL approved drawings with vendor's own raw material procured 

from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
5,600 3 6172-0108 

38 VGU01 
Complete manufacturing of GRIP COUPLING for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
5,350 4 6172-0174 

39 VGR01 
Complete manufacturing of GUTTER - VAR -01 for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
1,700 3 6172-0143 

40 VGC02 

Complete manufacturing of GUTTER CLAMP-VAR -02 61720145 for ESP, as per BHEL approved drawings with vendor's 

own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

8,400 2 6172-0145 

41 VGC01 

Complete manufacturing of GUTTER CLAMP-VAR -01 61720145 for ESP, as per BHEL approved drawings with vendor's 

own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

3,550 2 6172-0145 

42 VGR02 
Complete manufacturing of GUTTER -VAR -02 for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
8,550 3 6172-0143 

43 VHH01 

Complete manufacturing of HANGING HOOK-8X60X96 for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

4,64,400 2 6172-0054 
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44 VHR01 
Complete manufacturing of HATCH ROOF for ESP, as per BHEL approved drawings with vendor's own raw material procured 

from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
2,300 4 6172-0187 

45 VHG01 
Complete manufacturing of HINGE for ESP, as per BHEL approved drawings with vendor's own raw material procured from 

BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
1,150 1 6172-0116 

46 VH01 
Complete manufacturing of HOLDER for ESP, as per BHEL approved drawings with vendor's own raw material procured from 

BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
14,900 3 6172-0167 

47 VHK02 
Complete manufacturing of HOOK for ESP , as per BHEL approved drawings with vendor's own raw material procured from 

BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
1,750 1 6172-0118 

48 VHF01 
Complete manufacturing of HOPPER FLANGE for ESP , as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
2,150 3 6172-0110 

49 VIA01 
Complete manufacturing of INLET ASEMBLY for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
15,950 3 6172-0146 

50 VLA01 
Complete manufacturing of LADDER for ESP, as per BHEL approved drawings with vendor's own raw material procured from 

BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
31,700 10  6172-0103 

51 VLH01 

Complete manufacturing of LIFTING HOLDER ASSY VAR 01 for ESP, as per BHEL approved drawings with vendor's own 

raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

100 1 

6172-0173,61720106, 

47902100214,37902101

243 

52 VLT01 
Complete manufacturing of LIFTING TOOL for ESP, as per BHEL approved drawings with vendor's own raw material procured 

from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
700 2 6172-0134 

53 VLP01 
Complete manufacturing of LOCKING PLATE for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
34,250 4 6172-0161 

54 VLW01 
Complete manufacturing of LOCKING WASHER for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
14,700 2 61720160 

55 VMS01 
Complete manufacturing of MOTOR SHIELD for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
3,450 2 6172-0155 

56 VHAM01 

Complete manufacturing of NEW CE HAMMER for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and (Heat Treatment to be done at BHEL or at Vendors Scope) and supply of finished 

product directly to BHEL BAP RANIPET/Stores/Shipping. 

3,850 5 6172-0224 

57 VOP01 
Complete manufacturing of OIL PAN for ESP, as per BHEL approved drawings with vendor's own raw material procured from 

BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
2,650 5 6172-0152 

58 VPB01 
Complete manufacturing of PACKING BOX for ESP, as per BHEL approved drawings with vendor's own raw material procured 

from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
1,950 2 6172-0086 

59 VP01 
Complete manufacturing of PAD for ESP, as per BHEL approved drawings with vendor's own raw material procured from BHEL 

approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
2,000 2 6172-0077 

60 VPW01 
Complete manufacturing of PIN WHEEL-I for ESP, as per BHEL approved drawings with vendor's own raw material procured 

from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
3,350 4 6172-0087 
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61 VPW02 
Complete manufacturing of PIN WHEEL-II for ESP, as per BHEL approved drawings with vendor's own raw material procured 

from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
4,900 4 

6172-0088, 

47901700596 

62 VPL01 
Complete manufacturing of PLATE [FL 65X8X100] for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
9,64,700 7 6172-0141 

63 VPDA01 

Complete manufacturing of PLUG FOR CE DRIVE ASSEMBLY for ESP, as per BHEL approved drawings with vendor's own 

raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

3,050 2 6172-0120 

64 VRP01 
Complete manufacturing of RECTANGULAR PLATE for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
55,550 3 6172-0131 

65 VSC01 

Complete manufacturing of SCOFFOLDING BRACKET for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

1,750 3 6172-0107 

66 VST02 

Complete manufacturing of SCREEN TUBE 400MM PITCH for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

2,000 2 6172-0095 

67 VRR01 

Complete manufacturing of SEALING PL RING ON RIDGE CAP for ESP, as per BHEL approved drawings with vendor's own 

raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

1,150 3 6172-0063 

68 VS01 
Complete manufacturing of SHAFT for ESP, as per BHEL approved drawings with vendor's own raw material procured from 

BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
1,750 5 6172-0069 

69 VS02 
Complete manufacturing of SHAFT I for ESP, as per BHEL approved drawings with vendor's own raw material procured from 

BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
2,200 5 6172-0068 

70 VS03 

Complete manufacturing of SHAFT END(940mm-400Pitch) for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

1,950 2 6172-0172 

71 VSD01 

Complete manufacturing of SHIELD FOR 400 MM PITCH for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

26,350 5 6172-0101 

72 VSH04 

Complete manufacturing of SHIM 1.6X50X480 VAR-04 for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

6,050 2 6172-0060 

73 VSH05 

Complete manufacturing of SHIM 2X50X480 VAR- 05 for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

7,700 2 6172-0060 
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74 VSH06 

Complete manufacturing of SHIM 3.15X50X480 VAR - 06 for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

6,200 2 6172-0060 

75 VSHD01 

Complete manufacturing of SHIM FOR CEDRIVE ASSY VAR-01 for ESP, as per BHEL approved drawings with vendor's own 

raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

48,950 2 61720122 

76 VSHD03 

Complete manufacturing of SHIM FOR CEDRIVE ASSY- VAR-03 for ESP, as per BHEL approved drawings with vendor's 

own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

69,650 3 6172-0122 

77 VSHB01 
Complete machining of SHOCK BEAM for ESP, as per BHEL approved drawings with vendor's own raw material procured 

from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
4,350 4 6172-0124 

78 VSBG01 

Complete machining of SHOCK BAR GUIDE 300MM PITCH for ESP, as per BHEL approved drawings with vendor's own 

raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

350 2 6172-0139 

79 VSBG02 

Complete manufacturing of SHOCK BAR GUIDE 400MM PITICH for ESP, as per BHEL approved drawings with vendor's 

own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

9,150 4 6120-0138 

80 VSE01 
Complete manufacturing of SLEEVE -VAR-  01 for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
3,600 1 6172-0135 

81 VSP01 
Complete manufacturing of SPANNER for ESP, as per BHEL approved drawings with vendor's own raw material procured from 

BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
450 2 6172-0104 

82 VSTP01 
Complete manufacturing of STOP PLATE for ESP, as per BHEL approved drawings with vendor's own raw material procured 

from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
42,650 2 6172-0164 

83 VSA01 
Complete manufacturing of SUPPORT ANGLE for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
73,350 5 6172-0158 

84 VSBA01 

Complete manufacturing of SUPPORT FOR BRACKET ASSY for ESP, as per BHEL approved drawings with vendor's own 

raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

800 2 6172-0166 

85 VSPB01 

Complete manufacturing of SUPPORT FOR PLAIN BRG.-EE for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

26,350 5 6172-0227 

86 VSUP03 

Complete manufacturing of SUPPORT FOR X22 VAR 01 for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

500 1 6172-0189 

87 VSL01 
Complete manufacturing of SUPPORT LUG for ESP, as per BHEL approved drawings with vendor's own raw material procured 

from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
23,700 3 6172-0140 
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88 VSU01 

Complete manufacturing of SUPPORT (FOR GD DEFL PLATE) for ESP, as per BHEL approved drawings with vendor's own 

raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

4,84,150 4 6172-0130 

89 VSUP01 

Complete machining of SUPPORT-1 FOR PAD VAR 01 for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

2,250 3 6172-0178 

90 VSSB01 

Complete manufacturing of SUPPORT-2 FOR SLEEVE BEARING VAR 01 for ESP, as per BHEL approved drawings with 

vendor's own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

11,100 4 6172-0179 

91 VSB01 

Complete manufacturing of SUPPORTING BRACKET for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

12,000 5 6172-0153 

92 VTR01 
Complete manufacturing of TRUSS - II (L-NOM 45) for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
5,300 6 6172-0149 

93 VTDA01 

Complete manufacturing of TUBE FOR CE DRIVE ASSEMBLY for ESP, as per BHEL approved drawings with vendor's own 

raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

3,600 3 6172-0121 

94 VWS01 
Complete manufacturing of WALKWAY SUPPORT for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
900 2 6172-0126 

95 VW01 
Complete manufacturing of WEDGE for ESP, as per BHEL approved drawings with vendor's own raw material procured from 

BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
3,000 1 6172-0114 

96 VST01 

Complete manufacturing of SCREEN TUBE FOR X13 FOR 400MM PITCH for ESP, as per BHEL approved drawings with 

vendor's own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

2,800 3 6172-0188 

97 VCLI01 
Complete manufacturing of CLIP for ESP, as per BHEL approved drawings with vendor's own raw material procured from 

BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
1,500 1 6171-0045 

98 VCP01 
Complete manufacturing of COVER PALTE for ESP, as per BHEL approved drawings with vendor's own raw material procured 

from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
2,500 2 6172-0168 

99 VCU03 
Complete manufacturing of COUPLING-I for ESP, as per BHEL approved drawings with vendor's own raw material procured 

from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
250 2 6172-0035 

100 VSHD02 
Complete manufacturing of SHIM SH.1.6*60*160 for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
30,000 1 6172-0122 

101 VSST01 

Complete manufacturing of SPLIT TYPE SCREEN TUBE for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

15,000 3 6172-0239 
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102 VLAF01 
Complete manufacturing of LIGHT ASSY FRAME for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
100 1 6171-0072 

103 VIH01 
Complete manufacturing of INSULATOR HOUSING for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
1,500 3 

6172-0175; 

3-79-017-00767, 

37901700768, 

27901700787,47900600

099, 

27901700788 

Delivery period: 90 days from the date of PO issue; Delivery to BHEL BAP RANIPET/Stores/Shipping (F.O.R) for all rate schedules 

Project: Various Projects 

Unit of Measurement (UoM): Numbers (NO) 

Eligibility criteria for all rate schedules: As per Annexure D. 
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TERMS AND CONDITIONS 

 

This section contains the detailed terms and conditions of Framework Agreement to be executed between 

the firm and BHEL upon finalization of rates of Rate Schedules. These terms and conditions are 

described in the following two parts- 

1. General conditions of the Framework Agreement. 

2. Work Specific Terms and conditions of the Framework Agreement. 

 

1. GENERAL CONDITIONS OF THE FRAMEWORK AGREEMENT 

 

1.1. DEFINITIONS 

Throughout these conditions and in the specifications “THE CONTRACTEE” means the Bharat 

Heavy Electricals Limited, acting through the General Manager/OUT SOURCING, Ranipet, unless 

the context provides otherwise, “THE CONTRACTOR/VENDOR ” means the person, firm, vendor 

or company with whom the Purchase Order under this Framework Agreement is placed and shall 

be deemed to include the contractor’s successors (approved by the Contractee) representatives, 

heirs, executors and administrators as the case may be unless excluded by the terms of the 

Framework Agreement. “DRAWINGS” means the drawings exhibited or provided for the guidance 

of the Contractor by the Contractee. 

 

1.2. EXECUTION 

The whole Framework Agreement is to be executed in the most approved substantial and 

workman like manner to the entire satisfaction of the Contractee, or the Inspecting Officer who shall 

have power to reject any of the Structural which he may disapprove; and his decision thereon and 

any question as to the true intent and meaning of the specifications of drawing or of the work 

necessary for the proper completion of the Framework Agreement, shall be final and conclusive. 

The Contractee may require alteration if any to be made during the progress of work and should 

these alterations be such that either party to the Framework Agreement considers as an alteration 

involving change in cost such alteration shall not be carried out until amended cost have been 

submitted by contractor and accepted by the Contractee. Should the Contractor proceed to work 

without obtaining the consent of the Contractee in writing to an amended cost of work the Contractor 

shall be deemed to have agreed to execute the work at such charges as may be considered reasonable 

by the contractee. 

 

1.3. FORCE MAJEURE 

If any time during the continuance of this Framework Agreement the performance in whole or 

part by either part of any obligation under this Framework Agreement shall be prevented or delayed 

by reasons of war, hostilities, acts of public enemy, civil commotions, sabotage, fires, floods, 

explosions, epidemic quarantine restrictions or acts of God (herein referred to as events), provided 

the notice of the happenings of any such events is given by either party to other party within 21 

(Twenty one) days from the date of occurrence thereof, either party shall by reason of such event 

not be entitled to terminate this Framework Agreement, nor shall either party have any claim for 

damages against the other in respect of such non-performance and delay in performance and delivery 

under the Framework Agreement shall be resumed as soon as possible after such event has come to 

an end or ceased to exist and the decision of the Contractee as to whether such event has come to 

an end or has ceased  exist shall be final and conclusive. If the performance in whole or part of any 

obligation under this Framework Agreement is prevented or delayed by reason of any such event, 

claims for extension of time shall be granted for periods considered reasonable by the Contractee 

subject to prompt notification by the Contractor to the Contractee of the particulars of the events 
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and supply to the Contractee if required of any supporting evidence. Any waiver of time in respect 

of partial instalment shall not be deemed to be a waiver of time in respect of remaining work 

schedules. 

 

1.4. TERMINATION OF FRAMEWORK AGREEMENT 

If as a result of difficulty in procurement of materials which is justified with proper documentary 

evidence and BHEL’s concurrence or due to force majeure reasons or any other reasons whatsoever 

the contractor is unable to keep the delivery schedule of the Contractee, the Contractee to the extent 

considered necessary may grant extension of time. Should there be delay in work, beyond the 

extended date of delivery, it shall be open to the Contractee to terminate the Framework Agreement 

in part or full and make other arrangements for executing work elsewhere and Clause related to 

BREACH OF CONTRACT, REMEDIES AND TERMINATION as given in Section IV of this 

Enquiry shall be invoked. 

 

1.5. INTERPRETATION 

The Contractee shall decide any dispute or difference of opinion in respect of the interpretation, 

effect or application of this particular condition of the Framework Agreement or the amount 

recoverable hereunder from the contractor and the decision shall be final and conclusive. 

 

1.6. BOOK EXAMINATION CLAUSE 

The Contractor shall whenever required produce or cause to be produced for examination by any 

Officer of the Contractee authorized in that behalf, any cost or other account book or account 

voucher, receipt letter, memorandum, paper or writing or any copy extract from any such document 

and also furnish information and returns verified in such a manner as may be required in any way 

relating to the execution of this Framework Agreement or relevant for verifying or ascertaining the 

cost of execution of this Framework Agreement (the decision of such officer of the Contractee on 

this question or relevancy of any documents, information or return being final and binding on the 

Parties). The obligation imposed by this clause is without prejudice to the any other obligation under 

the Framework Agreement / purchase order or under any statutes/ rules or orders binding the 

contractor. The contractor shall if the authorized officer or the Contractee so required (whether 

before or after the prices have been finally fixed), afford facilities to the officer of the Contractee 

concerned to visit the contractors works for the purpose of examining the process of manufacture 

and estimate or ascertaining the cost for production of the articles, if any portion of the work be 

carried out by a sub-contractor of any subsidiary of an allied firm or company, the authorized officer 

of the Contractee shall have power to secure the books of such sub-contractor, or any subsidiary or 

allied firm or company shall be open to his inspection. 

 

1.7. CONFLICT OF INTEREST 

1.7.1. A bidder shall not have conflict of interest with other bidders. Such conflict of interest can 

lead to anti-competitive practices to the detriment of Procuring Entity's interests. The bidder 

found to have a conflict of interest shall be disqualified. A bidder may be considered to have a 

conflict of interest with one or more parties in this bidding process, if: 

1.7.2. Treatment of cases regarding conflict of interest: The bidder notes that a conflict of interest 

would said to have occurred in the tender process and execution of the resultant Framework 

Agreement, in case of any of the following situations: 

1.7.2.1. If its personnel have a close personal, financial, or business relationship with 

any personnel of BHEL who are directly or indirectly related to the procurement 

or execution process of the Framework Agreement, which can affect the decision 

of BHEL directly or indirectly; 
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1.7.2.2. The bidder (or his allied firm) provided services for the need assessment/ 

procurement planning of the Tender process in which it is participating; 

1.7.2.3. Procurement of goods directly from the manufacturers/suppliers shall be 

preferred. However, if the OEM/Principal insists on engaging the services of an 

agent, such agent shall not be allowed to represent more than one manufacturer/ 

supplier in the same tender. Moreover, either the agent could bid on behalf of the 

manufacturer/ supplier or the manufacturer/ supplier could bid directly but not 

both. In case bids are received from both the manufacturer/ supplier and the agent, 

bid received from the agent shall be ignored. However, this shall not debar more 

than one Authorised distributor (with/ or without the OEM) from quoting 

equipment manufactured by an Original Equipment Manufacturer (OEM) in 

procurements under a Proprietary Article Certificate. 

1.7.2.4. A bidder participates in more than one bid in this tender process. Participation 

in any capacity by a Bidder (including the participation of a Bidder as a 

partner/ JV member or sub-contractor in another bid or vice-versa) in more 

than one bid shall result in the disqualification of all bids in which he is a party. 

However, this does not limit the participation of an entity as a sub-contractor in 

more than one bid if he is not bidding independently in his own name or as a 

member of a JV. 

 

The Bidder declares that they have read and understood the above aspects, and the bidder 

confirms that such conflict of interest does not exist and undertakes that they will not 

enter into any illegal or undisclosed agreement or understanding, whether formal or 

informal with other Bidder{s), in this regard. This applies in particular to prices, 

specifications, certifications, subsidiary Framework Agreements, submission or non-

submission of bids or any other actions to restrict competitiveness or to introduce cartelization 

in the bidding process. In case, the Bidder is found having indulged in above activities, the same 

will be considered as a violation of the tender conditions, and suitab1e action shall be taken by 

BHEL as per extant policies/ guidelines. 

 

1.8. SET OFF CLAUSES 

Notwithstanding anything contained herein, the payment shall be subject to the deduction of any 

amount for which the vendor is liable directly or indirectly under this Framework Agreement or any 

other Framework Agreement of the vendor or any other vendor’s s Framework Agreement where 

the proprietor/any of the partners /directors of the present vendor is/are proprietor/director/s 

/partner/s, in respect of which BHEL, Ranipet is a “Contractee”. 

 

1.9. RESOLUTION OF DISPUTES 

The parties agree that if at any time (whether before, during or after the arbitral or judicial 

proceedings), any Disputes (which term shall mean and include any dispute, difference, question or 

disagreement arising in connection with construction, meaning, operation, effect, interpretation or 

breach of the Framework Agreement/Order, which the Parties are unable to settle mutually, arise 

inter-se the Parties, the same may be referred by either Party to Conciliation to be conducted through 

Independent Experts Committee (IEC) to be appointed by competent authority of the Buyer from 

the BHEL Panel of Conciliators.  

Notes: 

(a) No serving or a retired employee of BHEL/Administrative Ministry of BHEL shall be 

included in the BHEL Panel of Conciliators. 
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(b) Any other person(s) can be appointed as Conciliator(s) who is/are mutually agreeable to both 

the parties from outside the BHEL Panel of Conciliators.  

 

The proceedings of Conciliation shall broadly be governed by Part-III of the Arbitration and 

Conciliation Act 1996 or any statutory modification thereof. 

 

Except as provided elsewhere in this Framework Agreement, in case amicable settlements is not 

reached between the parties, in respect of any dispute or difference; arising out of the formation, 

breach, termination, validity or execution of the Framework Agreement; or, the respective rights 

and liabilities of the parties; or, in relation to interpretation of any provision of the Framework 

Agreement; or, in any manner touching upon the Framework Agreement, then, either party may, by 

a notice in writing to other party refer such dispute or difference to the sole arbitration of an 

arbitrator appointed as per the Arbitration and Conciliation Act, 1996 (India) or statutory 

modification or re-enactment thereof and the rules made thereunder and for the time being in force. 

  

The Arbitrator shall pass a reasoned award and the award of the Arbitrator shall be final and 

binding upon the parties. 

 

This Framework Agreement shall be governed, construed and interpreted in accordance with the 

laws of India. 

 

Subject as aforesaid, the provisions of arbitration and conciliation Act 1996 (India) or statutory 

modifications or re-enactments thereof and the rules made thereunder and for the time being in force 

shall apply to the arbitration proceedings under this clause. 

 

 The seat of arbitration shall be BHEL, Ranipet. The cost of arbitration shall be borne as per the 

award of the Arbitrator. 

  

Subject to the arbitration, the courts at Ranipet shall have exclusive jurisdiction over any matter 

arising out of or in connection with this Framework Agreement.  

 

Notwithstanding the existence or any dispute or difference and/or reference for the arbitration, 

the contractor shall proceed with and continue without hindrance the performance of its obligations 

under this Framework Agreement with due diligence and expedition in a professional manner except 

where the Framework Agreement has been terminated by either party in terms of this Framework 

Agreement. 

 

IN CASE OF FRAMEWORK AGREEMENT WITH PUBLIC SECTOR ENTERPRISE (PSE) OR 

A GOVERNMENT DEPARTMENT, THE FOLLOWING SHALL BE APPLICABLE:  

 

In the event of any dispute or difference relating to the interpretation and application of the 

provisions of the commercial Framework Agreement between Central Public Sector Enterprises 

(CPSEs)/Port Trusts inter-se and also between CPSEs and Government Departments/Organisations 

(excluding disputes concerning railways, Income Tax, Customs and Excise Departments), such 

dispute or difference shall be taken up by either party for resolution through Administrative 

Mechanism for Resolution of CPSEs Disputes (AMRCD) as mentioned in Department of Public 

Enterprises (DPE) Office Memorandum No. 4(1)/2013-DPE(GM)/FTS-1835 dated 22-05-2018 as 

amended from time to time.”  
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A copy of the extant Department of Public Enterprises (DPE) Office Memorandum No. 

4(1)/2013-DPE(GM)/FTS-1835 dated 22-05-2018 as available on Govt. of India website and the 

same as amended from time to time shall apply in all such cases. 

 

1.10. LAWS GOVERNING THE FRAMEWORK AGREEMENT 

The Laws of Government of India in force shall govern the Framework Agreement. Irrespective 

of the place of the execution of the Framework Agreement/ place of payment under the Framework 

Agreement, the Framework Agreement shall be deemed to have been made at the place at which the 

acceptance of the offer has been issued. 

 

1.11. JURISDICTION OF THE COURT 

The Courts at Ranipet, Tamil Nadu alone shall have jurisdiction to decide any dispute arising out 

of or in respect of the Framework Agreement. 

 

1.12. STATUTORY VARIATION 

1.12.1. Any increase or decrease in statutory taxes, duties, levies, or Government-imposed charges 

applicable to the contract, arising due to enactment or amendment of statutory provisions after 

the bid submission date (Base Date), shall be reimbursed/recovered at actuals, subject to 

documentary evidence and certification by the BHEL. 

1.12.2. No increase on account of statutory variation shall be payable for the period of delay 

attributable to the Contractor; however, any statutory decrease during such period shall be 

passed on to the BHEL. Such adjustment shall be limited strictly to statutory impact on the 

contractual scope and shall not include market price variation, overheads, or profit. 

 

1.13. THE GLOBAL COMPACT 

Global Compact was a signature initiative of the then United Nations Secretary General Kofi Annan 

and Four United Nation Agencies: 

1.13.1. Office of the High Commissioner for Human Rights 

1.13.2. International Labour Organisation 

1.13.3. United Nations Environment Programme 

1.13.4. United Nations Development Programme 

This is a broad-based initiative and engages: 

• Individual Companies 

• Business Associations 

• International Labour 

• Human Rights, Environment and 

• Development Organisations 

• Academic & Public Policy 

• Institutions and United Nations 

The Contractee (BHEL) is a member of this Global Compact. As a participating company, we have 

the obligation to- 

v. Support and respect Human Rights within our spheres of influence. 

vi. Make sure we are not complicit in Human Rights abuses. 

vii. Make sure we are not employing Forced or compulsory labour. 

viii. Refrain from employing Child Labour 

ix. Eliminate discrimination in our hiring and firing policies. 

x. Support a precautionary approach to Environmental challenges. 

xi. Undertake initiatives to promote greater environmental responsibility. 

xii. Encourage development and diffusion of environmentally friendly Technologies. 
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Contractor shall also ensure to fall in line with the above principles. 

 

1.14. EXTENSION OF FRAMEWORK AGREEMENT 

BHEL reserves the right to extend the validity of the Framework Agreement for such further 

period(s) as may be deemed necessary, subject to the mutual written consent of both BHEL and 

the Vendor. Such extension shall be on the same terms and conditions of the Framework 

Agreement, including rates, unless otherwise mutually agreed in writing. However, BHEL shall 

have no obligation to offer such extension and similarly, the Vendor shall have no obligation to 

accept such extension. 

 

 

2. WORK SPECIFIC TERMS AND CONDITIONS OF FRAMEWORK AGREEMENT 

2.1. QUANTUM OF WORK 

2.1.1. The total tentative quantum envisaged for ordering through this Enquiry is around 

62,23,850 Nos involving products given in Section III. 

2.1.1.1. This OPEN tender enquiry is issued for COMPLETE MANUFACTURING OF 

THE ESP BPS COMPONENTS, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to 

BHEL BAP RANIPET/Stores/Shipping. 

2.1.2. The entire quantum of work is divided into 103 Rate Schedules as given in Section III. 

The quantity indicated is tentative and may vary during the execution of the Framework 

Agreement, depending on the order inflow to BHEL, customer clearance, project progress 

etc. 

 

2.2. NO. OF SOURCES REQUIRED 

The no. of vendors required to execute the quantum of work in the given RS is narrated in the 

Section III. 

 

2.3. LOAD DISTRIBUTION 

2.3.1. Load distribution shall be done as per below table, 

No of 

vendors  

% Load distribution 

L1 L2 L3 L4 L5 L6 L7 L8 L9 L10 

10 16 14 12 10 10 8 8 8 8 6 

9 18 16 12 10 10 9 9 8 8  

8 18 16 14 12 10 10 10 10   

7 20 18 16 12 12 12 10    

6 25 20 16 15 12 12     

5 28 25 20 15 12      

4 30 26 24 20       

3 40 35 25        

2 60 40         

1 100          

 

2.3.2. Load distribution percentages may marginally vary based on Drawing/Assembly 

requirements. 

2.3.3. In case, number of bidders accepting the offer (including L1 bidder) is less than the required 

maximum number of sources then the remaining load shall be offered as per the mentioned load 

distribution percentages. 
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2.3.4. Performance monitoring of the supplier will be carried out periodically. This will be one of 

the main criteria for ordering. 

 

2.4. VIS COMMUNICATION 

2.4.1. BHEL will establish communication with our Vendors through VIS( 

https://bap.bhel.com/vis/index.jsp ). Most of the mass communications are sent through B2B 

and hence vendors are advised to access our web regularly. 

2.4.2. Vendors are required to have Internet connectivity.  

2.4.3. Vendors are required to access our web site on a regular basis.  

2.4.4. Before commencing the job, latest GMS, Quality Plan applicable to the project or PO is to 

be ascertained, through the VIS portal. All the Quality records are to be submitted to 

BAP/Ranipet portal. 

 

2.5. PURCHASE ORDER ISSUE  

2.5.1. Purchase Orders (POs) shall be issued in phased manner as per the given load distribution 

after entering in to rate Framework Agreement. Any discrepancy in purchase orders has to be 

settled immediately then and there within 10 days from the date of issue of purchase order. 

2.5.2. In case of new vendors, The Inspection report on First-of-trial (if required) of  First-

addendum-PO shall be submitted. Further loading of jobs will only be considered after the 

successful completion of the First-addendum-PO. 

2.5.3. Moreover, performance monitoring of the supplier will be carried out periodically. This will 

be one of the main criteria for issue of purchase orders. 

2.5.4. BHEL does not guarantee ordering of any minimum quantity on any Vendor. 

 

2.6. PRICE VARIATION CLAUSE (PVC) 

2.6.1. Price variation clause is applicable for Raw material component. The methodology for PVC 

is given in Section IX. 

 

2.7. MSE PREFERENCE & DOCUMENTS 

2.7.1. Special Provisions for MSE vendors envisaged in this enquiry is narrated in Section X. 

 

2.8. SCOPE OF WORK 

The broad scope of work for all the Rate Schedules (RS) includes- 

2.8.1. Procurement of direct and indirect materials (with Test Certificates (TCs)) including raw 

materials, welding electrodes, paints, etc. from BHEL/Customer approved sources as per 

Section VII, with the raw material Specifications/Technical Delivery Conditions (TDC’s) as 

per Section VIII, and quantities as per Drawings/GMS (Group Manufacture Specification) to 

be issued by BHEL along with purchase orders (PO’s) / to be hosted in Vendor Information 

System (VIS – a B2B system). 

2.8.2. Fabrication of components shall be as per documents issued along with PO i.e. 

BHEL/Customer approved Drawings, QP & QWI as listed under Section VIII. These 

documents shall be issued along with PO after entering into Framework Agreement. However, 

to understand the nature, type & quantum of work content, a set of representative drawings are 

attached under Section V. It is to be noted that the actual drawings and work content will be 

known only after design document release and may contain work content which may vary 

marginally. 

2.8.3. Welding shall be done by qualified welders having valid Welding Performance 

Qualification (WPQ) as per established Welding Procedure Specification (WPS). If 

https://bap.bhel.com/vis/index.jsp
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unavailable, the charges for establishing WPS and obtaining WPQ for welders shall also be in 

the vendor’s scope. 

2.8.4. Surface preparation & Painting shall be as per the quality documents detailed in Section 

VIII. 

2.8.5. Trial assembly if applicable shall be as per Quality plan/QWI/Drawings. 

2.8.6. Offering the components to Authorized Inspection Agency (AIA)/BHEL/Customer as per 

applicable QP for inspection along with necessary supporting documents. 

2.8.7. Any special process like Heat treatment or NDT processes like PT, MT, UT & RT as called 

for in POs/drawings/QPs/QWIs wherever necessary, shall be carried out by the vendor through 

BHEL approved vendors only. 

2.8.8. Providing the necessary facilities, gauges, instruments, etc. for carrying out the testing & 

inspection including customer/BHEL/BHEL nominated agency as per BHEL’s 

QP/PO/Drawings and Customer Hold Points CHP, till obtaining of Material Dispatch Clearance 

Certificate (MDCC). 

2.8.9. All transportation, handling charges and other incidental charges till completion of 

fabrication & dispatch up to destination is in Vendor’s scope. 

2.8.10. Safe dispatch and Transportation of finished components to respective designated location 

at Stores/Shipping of BAP, BHEL -Ranipet and obtaining of acknowledgement from respective 

BHEL staff in-charge. 

2.8.11. Providing resources such as power, water, land etc., workforce, tools and equipment etc. 

required to fulfil the all mentioned scope of work is in vendor’s scope.  

 

The scope of work is further detailed in subsequent clauses. 

 

2.9. RAW MATERIAL PROCUREMENT 

2.9.1. All direct/indirect materials shall be procured from CUSTOMER/BHEL approved sources, 

with specification of the materials as per BHEL TDC (latest revision) or respective material 

specification as indicated in the Section-VII, in compliance with procurement guidelines 

provided in Section VIII.  

2.9.2. Raw materials and paints shall be procured with relevant Test Certificate (TC) and these 

have to be submitted/produced in original during inspection. Any test both destructive and non-

destructive if required will have to be carried out by the vendors at their own cost. All such 

reports in original will have to be submitted during inspection. Vendors also shall verify the 

materials & TC to comply with the QP. 

2.9.3. The weights in Group Manufacturing Specification (GMS) shall be the basis for calculating 

the total requirement of raw materials for fabrication, however, vendor shall correlate all the 

drawings & GMS and take into consideration a suitable process allowance over and above this, 

for procurement of raw materials. For the purpose of billing as well as transport, the weight of 

GMS shall be the basis. Changes in the weight if any will be carried out by temporary design 

change note (DCN) & GMS / PO will not be revised on account of this. During execution 

weight of each rate schedule may vary up to ± 5 % of the respective rate schedule weight. 

2.9.4. The system for storing and issuing materials shall be available with vendor for easy 

traceability. 

2.9.5. Periodic audit of system of purchasing, storing and issue, etc. will have to be carried out by 

the vendors. BHEL will also audit the same. 

2.9.6. Any test both destructive and non-destructive if required will have to be carried out by the 

vendors free of charge. All such reports in original will have to be submitted during inspection. 

Vendors also shall verify the materials & TC to comply with the QP. 
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2.10. QUALITY / TECHNICAL REQUIREMENTS: 

2.10.1. Supply of the components should strictly conform to dimensions and tolerances indicated 

in the Drawings, Quality Plan and Duct Manual, as applicable. Vendors must ensure that 

dimensional deviations, if any, are recorded properly in the Dimension Record books and the 

same shall be made available to BHEL Officials or their authorized agencies. All the Quality 

records are to be submitted to BAP/Ranipet portal. Any correction or revisions as advised by 

BHEL in post PO stages, shall be carried out by the vendor. Based on the revised drawings or 

interim inspection from BHEL, extra cost implications for such changes if any shall be informed 

to BHEL before carrying out the job. 

2.10.2. Welding to be carried out by Qualified Welder and as per BHEL Approved Welding 

Procedure Specification. The welder qualification and welding procedure (as per relevant SIP) 

shall have to be done by QC / BHEL or by their authorized appointed agency. The cost of any 

approval on this account is in the scope of vendor. 

2.10.3. The surface of the welds shall be free from slag, coarse ripples, overlaps, undercuts and 

abrupt ridges to avoid stress raisers. 

2.10.4. Proper sequence of welding shall be adopted to minimize distortion. The distortion of the 

finished jobs, if any, may be corrected by mechanical means / hot correction. 

2.10.5. Any other work to be carried out other than the requirements of Drawings / QWIs shall 

have the prior approval of BHEL. 

2.10.6. Adequate facilities like welding equipment’s, baking oven, handling facilities and 

measuring instruments duly calibrated as called for by us must be available. All the above 

equipment’s must be under working condition and the same is to be made available for 

verification by BHEL Officials or their authorized agents. 

2.10.7. The instruments / gauges are to be calibrated at BHEL Lab (chargeable basis as per 

applicable rates) or any NABL, approved Lab periodically as follows: 

• Measuring Instruments / Gauges - One Year 

• Limit Gauges (E.g., Plug / Ring) - One Year 

• Temperature, Pressure Gauges - 6 Months 

• Measuring Steel Tapes – One Time 

2.10.8. Calibration status shall be displayed at the Vendor’s Works in a conspicuous location. 

 

2.11. SURFACE PREPARATON, PAINTING, STENCILING & PACKING 

2.11.1. The finished product shall be cleaned and painted as per the approved procedure PRQA 

590. Typical painting parameters are mentioned below- 

Surface Preparation: 

Power Tool Cleaning to St3 for painting. 

Blast Cleaning to SA 2.5 for Galvanizing. 

 

Painting as applicable: 

The painting scheme shall be specified in Engineering Drawing/Purchase 

Specification. Wherever it is not specified, the following is the minimum 

requirement, 

(a) Primer: Two coats of red oxide Zinc phosphate primer to IS 

12744 - DFT 30 microns per coat. 

(b) Finish: Two coats of synthetic enamel to IS 2932 smoke grey 

shade no:692 of IS: 5. - DFT 20 microns per coat. 

Total DFT = 100 microns. 

    

   Galvanizing as applicable: 
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Hot dip galvanizing to a coating weight of 610gm per sq. m (minimum) 

and to a coating thickness of 85 microns (minimum). 

    

Note: No painting is required for Aluminium, Stainless steel components and galvanized 

items and only Temporary rust preventive oil dry type (DFT 40 microns) is to be applied 

on machined surfaces. 

    

2.11.2. Painting is to be done by qualified operator/painter in line with procedure narrated in 

PRQA 590. 

2.11.3. The Project name, Work Order No., DU Number, Weight, and Vendor Code number shall 

be legibly stencilled for identification and despatch as may be advised.  

2.11.4. After painting and stencilling, suitable packing should be made, according to the job size. 

Vendor shall do the packing as per the instructions given in QP/Drawings or documents referred 

therein. Loose pieces should be sent only by pack of appropriate size which is in the scope of 

vendor. As applicable, identification on parts shall be made on the Flanges / Angles. Match 

marks on parts shall be letter punched and stencilled. Identification of Structures shall be letter 

punched and stencilled. Vendor Code number shall be letter punched and bordered suitably for 

identification. Machined / drilled surfaces shall be protected with rust preventive oil. 

Weldable areas are to be applied with weldable primer. 

 

In the event of post-delivery complaint regarding poor product quality, including but not limited 

to painting issues, the vendor shall be required to rectify the defect within a specified timeframe 

(usually under a month’s period). Should the vendor fail to undertake rectification, BHEL 

reserves the right to take alternate actions to carry out the necessary repairs or rework, with all 

associated costs being recoverable from the vendor. The vendor’s responsibility for product 

quality extends beyond the normal warranty period, notwithstanding any prior inspections or 

approvals by BHEL, QC, or AIA. Proper adherence to established blasting and painting 

processes is expected to ensure the durability of the paint coat for a period of 5 to 8 years, even 

in severe or corrosive environments, therefore, vendors shall not be absolved of their 

obligations beyond the warranty period. To avoid potential penalties, vendors are advised to 

strictly follow the prescribed processes for blasting and painting. 

 

2.12. INSPECTION 

2.12.1. Inspection shall be done by BHEL Quality Control Department and / or by our customers 

and / or by an appointed agency or persons authorized by BHEL. Vendor shall provide all 

facilities and equipment’s, calibrated instruments and standard gauges required for inspection 

free of charge.  

2.12.2. The works are deemed to have been completed and accepted, only after the inspector / 

Agency/Agencies accept/approve the Inspection Report (IR). IR has to be raised as per BHEL’s 

format available in VIS. 

2.12.3. Readiness of material/WIP/job for inspection shall be informed to BHEL/BHEL 

authorized agency at least 3 days for the planning of inspection. 

2.12.4. Nevertheless, inspection and acceptance of the component does not absolve the 

responsibility of the vendors against any manufacturing defects noticed post-delivery.   

2.12.5. BHEL representative from unit or Corporate Quality is authorised to carry out audits along 

with TPIA at Vendor’s works before clearing the items for dispatch wherever required. 

 

2.13. DELIVERY PERIOD & DISPATCH 

2.13.1. Timely delivery is one of the key essences of the Framework Agreement. 
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2.13.2. All consignments are to be dispatched to designated location at BAP/BHEL 

Ranipet/stores/shipping. The said location will be informed along with the issue of PO. Vendors  

shall confirm with BHEL, the said location before dispatch of the consignments. 

2.13.3. The finished goods should be delivered within PO delivery period (as given in Annexure 

A) from the date of placement of PO. The delivery date will be indicated in the Purchase Order 

as per project requirement or priority. 

2.13.4. Staggered delivery wherever applicable will be clearly mentioned at the time of PO 

placement. 

2.13.5. The finished components have to be dispatched as per the dispatch priority issued by BHEL 

at the time of purchase order placement. If staggered delivery is applicable, then delivery should 

be as per the date mentioned against each line item. 

2.13.6. Vendors have to arrange for dispatch of the finished goods either in Trucks or Trailer/ 

Hydraulic axles etc. for safe delivery through their transport carriers. Safe delivery of the goods 

to designated location is in the scope of the vendor. Deviation/ discrepancy of the goods 

supplied by the vendor, if any, shall have to be rectified or replaced by vendor. If such 

deviation/discrepancy is not rectified/replaced by the concerned vendor, the same will be 

rectified /replaced by BHEL and the cost incurred shall be recovered from the vendor. 

2.13.7. Loading of finished goods on Truck / Trailer etc. including packing, lashing wherever 

required for safe transportation is in the scope of the vendor.  

2.13.8. Transit insurance, if any, shall be in vendor’s scope. The quoted rated shall include all 

charges associated with such insurance. 

2.13.9. As soon as the dispatches are made, vendors have to submit scanned copy of LR, DC and 

GST Invoice to BAP/Ranipet. Vendor has to arrange for acknowledgment of the finished goods 

in good condition after due verification. 

2.13.10. Original acknowledged LR copies along with IR, DC, GST invoice and system generated 

online invoice including other annexures also to be furnished to BHEL for processing the 

invoice. 

2.13.11. Vendor should get their clarifications (w.r.t Engineering drawings, Material substitutions, 

quality procedural clarifications) resolved within 15 days from the receipt of Drawing / PO. 

Any delays in raising query will have to be accommodated by the vendor within the PO delivery 

date. 

2.13.12. There is no Over Dimension Cargo (ODC) for the stated products.  

2.13.13. Dispatch instructions shall be followed for all dispatches. 

 

2.14. DETENTION CHARGES 

2.14.1. No detention charges shall be paid. 

 

2.15. LIQUIDATED DAMAGES 

2.15.1. Timely delivery is the essence of the Framework Agreement. 

2.15.2. The finished jobs should be delivered as per the delivery date stipulated in the PO. In case 

of delay in delivery beyond the delivery period specified in PO at item level, Liquidated 

Damage (LD) will be levied on the undelivered portion. Liquidated Damage (LD) will be levied 

at the rate of 0.5% of corresponding PO line item value for each week of delay or part thereof 

based on last dispatch date for the PO line item. LD is subject to a maximum of 10% of total 

PO Value (without GST) without prejudice to any other relief or compensation to BHEL, under 

any other condition of the Framework Agreement and applicable laws. 

2.15.3. There is no maximum limit on the value of LD% calculated at PO item level. 

Cumulative value of LD for a PO is subject to a maximum of 10% of the total value of the 

particular Purchase order without GST. 
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2.15.4. Since LD shall be recovered invoice wise, so invoice should be submitted for the fully 

completed DUs/PO Item. GST shall be applicable on the LD thus recovered from a 

Vendor/Subcontractor, and the same shall also be recovered along with the LD. 

2.15.5. Request for extension of PO delivery date shall not be entertained for normal cases unless 

there are delays which have justifiable reasons attributable to BHEL. In case of amendment in 

PO, LD will be calculated as per the amended PO. 

2.15.6. Invoices received without any request for delivery extension and or without proper 

justification, LD will be automatically deducted. 

2.15.7. In such cases where the reasons for delay are attributable to BHEL. Request for delivery 

extension should be submitted along with supporting documents & justification, indicating the 

number of days/dates till which extension is requested. Extension shall not be made beyond this 

date. 

2.15.8. Reasons such as power cut, labour issues, machine break down, etc., which are controllable 

by the Subcontractor shall not be accepted as reason for delay while requesting for extension 

of PO. 

2.15.9. Delivery extension if any, should be obtained before Invoice creation in VIS. 

 

2.16. PERFORMANCE SECURITY (PS) 

2.16.1. The supplied products shall be guaranteed against manufacturing defects or faulty 

workmanship for a period of 18 months from the date of goods receipt. 

2.16.2. The vendor shall warrant that the supplied products shall fully comply with the drawings 

and other technical requirements for a warranty period of 18 months, commencing from the 

date of receipt of the last dispatch. If any defects arise due to faulty raw materials, workmanship, 

or incomplete work within this 18-month period, the vendor shall rectify or replace the defective 

products at the current location of the product, free of charge. 

2.16.3. To secure this warranty, the vendor shall furnish Performance Security in the form of a 

Bank Guarantee as per Annexure M, or a Fixed Deposit Receipt (FDR) amounting to 5% of the 

Purchase Order (PO) value before date of goods receipt (GR date) of the last dispatch of the 

said PO. Vendor can approach BHEL for bank details.  

2.16.4. Validity of Bank Guarantee: From [the date of submission of BG] till [date of last 

dispatch + 18 months (warranty period)] + 90 days (Claim period) 

2.16.5. If the vendor fails to complete the required rework at the current location of the product 

within a reasonable time (not more than the PO delivery period), BHEL reserves the right to 

complete the rework and the cost incurred by BHEL for such rework shall be deducted or 

recovered from the Performance Security, any amounts payable to the vendor, or both. 

2.16.6. The Performance security shall be forfeited and credited to BHEL's account in the event 

of a breach of contract by the vendor/supplier. 

2.16.7. No interest shall be payable by BHEL on PS. 

2.16.8. After the claim period, the vendor may request for release of the PS, and the same shall be 

considered by BHEL. 

 

2.17. GST COMPLIANCE IN RESPECT OF ENSURING INPUT TAX CREDIT (ITC) 

2.17.1. GST shall be applicable. GST shall be paid extra at the prevailing rate. TDS on GST is 

applicable as per prevailing norms of GST Act. 

2.17.2. Supplier shall mention their GSTN registration number in all their invoices and invoices 

shall be in the format as specified/prescribed under GST laws. Invoices shall necessarily contain 

Invoice number (in case of multiple numbering system is being followed for billing like SAP 

invoice no, commercial invoice no etc., then the Invoice No which is linked/uploaded in GSTN 

network shall be clearly indicated), item description as per PO, Quantity, Rate, Value, 
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applicable taxes with nomenclature (like IGST, SGST, CGST & UTGST) separately, HSN/ 

SAC Code, etc.  

2.17.3. All invoices shall bear the HSN Code for each item separately (Harmonized System of 

Nomenclature)/ SAC code (Services Accounting Code).  

2.17.4. A declaration to the effect that all invoice particulars are/were uploaded in the GSTN 

network/ portal & all tax liability as per GST rules and regulations have been and will be 

discharged, shall be mentioned in the invoice. If not mentioned in the invoice, a separate 

declaration shall be submitted as per the requirement of BHEL.  

2.17.5. All documents like Test Certificate, LR copy, any other document mentioned in PO, shall 

be sent along with the vehicle/consignment. For all consignments received within the calendar 

month, input credit will be availed within that month in line with monthly returns filing cycle. 

In case of any discrepancy in the document or non-submission of documents mentioned in the 

PO, then BHEL will not be able to accept or account the material, in such case availing of tax 

credit will be deferred to next month or so.  

2.17.6. In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case of 

any shortages or rejection in the supply, then BHEL will not be able to avail the tax credit and 

will notify the supplier of the same. Supplier has to rectify the data discrepancy in the GSTN 

portal or issue credit note (details to be uploaded in GSTN portal) for the shortages or rejections 

in the suppliers, within the calendar month notified by BHEL.  

2.17.7. For any such delay in availing of tax credit for reasons attributable to supplier (as 

mentioned above), interest (calculated @ SBI Base Rate + 6%) along with penalty (if any) will 

be deducted/recovered for the delayed period i.e. from the month of receipt till the month tax 

credit is availed, from the running bills.  

2.17.8. Under GST regime, BHEL has to discharge GST liability on LD recovered from 

suppliers/contractors. Hence applicable GST shall also be recoverable from 

suppliers/contractors on LD amount. For this Debit note will be issued by BHEL indicating the 

respective supply invoice number.  

2.17.9. In case any changes in taxes and duties as per Gov. Notification (including GST), the same 

shall be applicable from time to time. 

2.17.10. Duplicate copy of the Invoice meant for the transporter should accompany the material 

as stipulated under CE Rules 52A and 172C OR 57CE. 

2.17.11. GST charges shall be extra. GST charged in the invoice shall be reimbursed only after 

the invoice is duly reflected in GSTR-3B. 

 

2.18. PAYMENT TERMS 

2.18.1. The weights in Group Manufacturing Specification (GMS) shall be the basis for calculating 

the total requirement of raw materials for fabrication. However, vendor shall correlate all the 

drawings & GMS and take into consideration a suitable process allowance over and above this, 

for procurement of raw materials. For the purpose of billing as well as transport, the weight of 

GMS shall be the basis. Changes in the weight due to material substitution will be carried out 

by temporary DCN & GMS / PO will not be revised on account of this.  

2.18.2. 100% Payment shall be made through electronic mode by EFT/RTGS within 45 days for 

MSE vendors, 60 days for Medium vendors and 90 days for other vendors from the date of 

acknowledgement of Project site/BHEL, Ranipet goods receipt subject to submission of bill 

along with IR, goods receipt acknowledgement / acknowledgement requisite documents in 

original including submission of applicable requisite Performance Security (PS). Vendors have 

to coordinate with the BHEL authorities for obtaining acknowledgement.  

2.18.3. Billing shall be permitted on an LR-wise (Lorry Receipt-wise) basis, i.e., vendors may 

submit bills corresponding to each dispatch as per the associated LR.  
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2.18.4. E-invoicing under GST is being implemented w.e.f. 1st October 2020 for all the taxable 

Suppliers having turnover of more than Rs. 5 Cr. It has been specified by the Govt. that it is 

mandatory to mention a valid unique Invoice Reference No. (IRN) and QR code as generated 

from Govt. portal on a Tax Invoice. Based on such information, GST ITC as claimed by BHEL 

in GST Returns shall be matched with the corresponding details uploaded by supplier in E-

Invoicing System. 

2.18.5. Vendor should ensure that the following documents are submitted for bill processing to 

avoid any delay in processing of payment- 

• Online Invoice – duly signed by vendor with seal 

• Online Invoice Annexures - duly signed by vendor with seal 

• GST Invoice – Original copy for RECEIPIENT - In vendor letter head (Values to 

be checked with B2B/VIS tax invoice template) and a copy of the GST invoice 

should be attached. 

• Copy of GSTR-3B. 

• Original IRs – with relevant painting/SB remarks and ODC details (if applicable) 

- duly signed by BHEL QC inspector and vendor with seal 

• Original DCs – Sign and seal of vendor 

• Original LRs, if applicable – Quantity dispatched as loose/packed acknowledged 

by Project site / BHEL official along with sign and seal – LR acknowledged. 

• Availability of requisite Performance Security (PS). 

2.18.6. The concessions/ subsidies as applicable to MSE vendors as per Govt. guidelines subject 

shall be Extended to eligible MSE vendors subject to submission of valid documents. 

2.18.7. Trade Receivables Discounting System (TReDS) is an institutional mechanism set up in 

order to facilitate the discounting of invoices for MSMEs from buyers through multiple 

financiers. Invoice discounting on TReDS involves three participants MSME Supplier, Buyer 

and Financier. Vendor may register themselves on TReDS platforms to obtain the intended 

benefit. 

2.18.8. All MSME payments for Goods or Services to be mandatorily settled through TReDS. 

2.18.9. In respect of procurement of goods or services from Micro, Small and Medium enterprises 

(MSMEs), the settlement of invoice shall be only through any of the TReDS platform (i.e. 

RXIL, M1xchange, Invoicemart etc.), authorised by the Reserve Bank of India. 

2.18.10. MSME bidders has to select their preferred TReDS platform before award of contract. 

2.18.11. MSME bidders will have the option to avail or not avail financing or discounting of its 

receivables on the TReDS platform. In case discounting is not availed by the bidder on 

TReDS, the trade receivables will be paid through TReDS as per the payment timelines 

indicated in the contract. 

2.18.12. All bills shall be submitted through SUVIDHA Portal by uploading all required details 

and documents. 

 

2.19. SUBLETTING 

2.19.1. The vendor shall not sublet or assign this work or any part thereof without the prior written 

permission of BHEL. In the event of the vendor subletting or assigning this work or any part 

thereof without such permission, BHEL shall reserves right- 

2.19.1.1. to pay only a reasonable amount deemed fit by BHEL for the sublet work, 

2.19.1.2. or to cancel the sublet work and execute the same elsewhere at the risk and cost 

of the vendor and the vendor shall be liable for any loss or damage which BHEL may sustain 

in consequence of such event. 
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2.19.2. Further BHEL reserves the right to cancel the PO’s placed on such vendor/s and suspend 

the business dealings with such vendor/s as per the policy of BHEL.  

 

2.20. PROGRESS REPORT 

2.20.1. The vendor shall mail their completion plan and progress report from time to time as and 

when required by BHEL.  

2.20.2. The submission, receipt and acceptance of such reports shall not prejudice the rights of 

BHEL, under the Framework Agreement nor shall operate as estoppels against BHEL, merely 

by reason of the fact that they have not taken notice of or objected to any information contained 

in such reports. Action as deemed fit in line with BHEL procedures/Framework Agreement 

conditions would be taken if the progress of work is not satisfactory.  

 

2.21. VENDOR PERFORMANCE RATING 

2.21.1. Quality, right at the first time and delivery in time are the essence of the Framework 

Agreement. 

2.21.2. Based on the feedback on the quality of the finished goods received, delivery performance 

and service rendered; a General Feedback on the Performance will be sent to vendors or hosted 

in VIS system. Vendors are required to take note of the deviations enumerated in this and 

improve their performance in subsequent dispatches. Vendors, whose performance is poor 

continuously, are liable to be viewed and actions shall be taken in line with the extant 

"Guidelines on Suspension of business dealings with suppliers/ contractors". 

 

2.22. CONFIDENTIALITY OBLIGATION 

2.22.1. All the documents of BHEL (inclusive of Drawings, GMS and Standards) made available 

to the vendor should be kept in strict confidence and under no circumstance be made available 

to others or allow others to make use of them. Such documents should be returned to BHEL 

after completion of the work ordered and also as and when BHEL demands.  

2.22.2. The above CONFIDENTIALITY CLAUSE is binding on the employees of the vendors 

also. Any contravention will be viewed very seriously and may include cancelling the 

Framework Agreement or legal action on the vendor. 

 

2.23. BREACH OF FRAMEWORK AGREEMENT 

2.23.1. In case of breach of Framework Agreement, wherever the value of security instruments 

like Security available with BHEL against the said Framework Agreement is 10% of the 

Framework Agreement value or more, such security instruments to the extent of 10% 

Framework Agreement value will be encashed. In case the value of the security instruments 

available is less than 10% of the Framework Agreement value, the balance amount will be 

recovered in all or any of the following manners- 

2.23.1.1. from dues available in the form of Bills payable to defaulted supplier against the 

same Framework Agreement. 

2.23.1.2. from the dues payable to defaulted supplier against other Framework Agreements 

in the same Region/Unit /any other region/unit 

2.23.2. In-case recoveries are not possible with any of the above available options, Legal action 

shall be initiated for recovery against defaulted supplier. 

2.23.3. Further, levy of liquidated damages, debarment, termination, de-scoping, short-closure, 

etc., shall be applied as per provisions of the Framework Agreement. 

2.23.4. No compensation shall be given to the vendor even if the jobs have been processed partly. 
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2.24. ACTION AND COMPENSATION IN CASE OF BAD WORKMANSHIP 

2.24.1. If any work has been executed with unsound, imperfect or bad workmanship or with 

materials of inferior quality, the fabricator shall on demand in writing from BHEL specifying 

the work, materials/articles complained of, notwithstanding that the same may have been 

passed, certified and paid for, forthwith, rectify the work so specified in whole or in part as the 

case may require, at their own cost and in the event of his failure to do so within reasonable 

period, BHEL reserves right to rectify or remove and re-execute the work at the risk and 

expense of the said vendor. 

2.24.2. BHEL will have general supervision and direction over the work. BHEL has the authority 

to stop the work, whenever such stoppage may be necessary to ensure the proper execution of 

the Framework Agreement.  

2.24.3. BHEL shall have the authority to reject any work that does not conform to the 

specifications. BHEL may also direct the allocation of resources to any portion of the work as 

deemed necessary in their judgment and may order the increase or decrease of those resources. 

Additionally, BHEL has the final authority to make decisions on any matters that arise during 

the execution of the work. 

2.24.4. BHEL reserves the right to suspend the work, or any part thereof, at any time, without any 

liability for claims arising from such suspension. In the event of a dispute, the fabricator may 

appeal to BHEL, whose decision shall be final and binding. 

2.24.5. Any costs incurred by BHEL to rectify or make good any items supplied by the vendor due 

to defective workmanship shall be recoverable from the Performance Security or any amounts 

payable to the vendor. 

 

2.25. PURCHASE ORDER CANCELLATION  

The purchase order may be cancelled in any of the following cases:  

2.25.1. BHEL has the right to divert/cancel the Purchase Order if the Vendor has not procured 

minimum 50% of the quantity of Raw Materials for each Purchase Order within 60 days from 

PO date. Purchase order placed on steel mills and with proper payment voucher/proof will be 

considered for not cancelling the PO by BHEL. The submission of data by Vendor for clearance 

by BHEL/QC shall be the proof of procurement. This is to avoid delay in project schedule due 

to delay in raw material procurement by Vendors. In case the Vendor fails to meet above 

requirement regarding raw material procurement, BHEL has the right to get the items ordered 

elsewhere and Clause related to BREACH OF FRAMEWORK AGREEMENT, REMEDIES 

AND TERMINATION as given above shall be invoked with notice to the Vendor and action 

shall be taken as per extant Guidelines for Suspension of Business dealings with Suppliers / 

Contractors. Moreover, no compensation shall be given to the Vendor, in case of such 

cancellation/diversion of PO(s) even if the jobs have been processed partly. 

2.25.2. If the Contractor fails to deliver the jobs as committed by the vendor, any instalment thereof 

within the period fixed for such delivery, or the contractor’s poor progress of the job / vis-à-vis 

delivery/execution timeline as stipulated in the Framework Agreement, backlog attributable to 

contractor including unexecuted portion of supply does not appear to be executable within 

balance available period. 

2.25.3. Non-supply by the contractor within scheduled completion/delivery period as per 

Framework Agreement, for the reasons attributable to the contractor.  

2.25.4. Assignment, transfer, subletting of Framework Agreement without BHEL’s written 

permission. 

2.25.5. If the contractor be an individual or a sole proprietorship Firm, in the event of the death or 

insanity of the contractor. 

2.25.6. Non-compliance to any contractual condition or any other default attributable to contractor. 
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2.25.7. In the event of the non-performance of the Framework Agreement, by the Supplier, the 

rights of BHEL include, in addition to cancelling the order, to take alternate action as mentioned 

in the breach of Framework Agreement. 

No compensation shall be given to the Subcontractor, in case of cancellation of PO(s) even if the 

jobs have been processed partly. 

     

2.26. OTHER CONDITIONS Partnership firms should have the latest Form-A (Rule 5) Declaration 

issued by Registrar of Firms and the copy of the same should be produced at the time of signing 

of the Framework Agreement.  

2.26.2. BHEL Ranipet never enters in to any agreement or never gives any undertaking or Power 

of Attorney to any Bank/s in relation to the Bill discounting facilities availed/ to be availed by 

its various vendors. BHEL Ranipet has no obligation what so ever, directly or indirectly, to any 

Bank/s in relation to the Bills received by BHEL Ranipet excepting payment of the same as 

authorised by the vendors at the time of entering into the Framework Agreement, subject to the   

conditions for honouring the Bills provided in the Framework Agreement and BHEL does not 

recognise any charge on the proceeds of the Bill.  If any Bank initiates any legal action against 

fabricator/s in relation such facilities and includes BHEL a party in the said dispute, all legal 

expenses, cost and any other losses thereof shall be recovered from the concerned vendors.  

2.26.3. All the Statutory Obligations such as ESI, PF, Labour Acts, Factories Act, GST, etc. will 

have to be taken care of by the vendor. BHEL will have no liability on them. Notwithstanding 

the above, if any demand notice is served by the concerned Statutory Authorities for recovery 

of any of their dues on BHEL, the same would be paid with notice to the vendor and recovered 

from any pending / future bills.  

2.26.4. All Safety Precautions and use of Safety Equipment’s are to be followed while carrying 

out the fabrication and Dispatch of the same. The vendor must have proper tools and handling 

equipment’s. There should always be a responsible person available to oversee the operation 

and compliance of safety regulation etc. If any non-compliance with respect to proper safety 

conditions/requirements, BHEL may withhold visit/inspection, instruct stoppage of work till 

such time the desired safety requirements/conditions are met with.  

2.26.5. Vendors are required to equip themselves with communication facilities like Telephone, 

internet and e-mail, etc. BHEL will have the right not to consider those vendors who do not 

equip themselves with these facilities. 

2.26.6. The vendor shall be responsible for mismatch of components if any noticed at site during 

erection. Any rework shall be carried out by vendor at their cost and risk including transport, if 

necessary. 

2.26.7. All clarifications pertaining to techno-commercial conditions of the tender shall be sought 

before submitting the bid. 

2.26.8. Once the tender is finalized, eligible bidders shall be issued Letter of Award after which 

Framework Agreement shall be signed between  BHEL and Bidder. Purchase orders, shall be 

issued only after signing of the Framework Agreement. 

For and on behalf of- 

GM / Outsourcing, 

Boiler Auxiliaries Plant, 

Bharat Heavy Electricals 

Limited, Ranipet 
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TYPICAL DRAWINGS FOR EACH RATE SCHEDULE 

All the drawings referenced in this section are sample drawings representing the approximate work 

content in the corresponding RS. These drawings are given in a separate file named ‘Drawings. rar’. 

Actual drawings of the job shall be issued along with the PO. 
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LIST OF MAJOR RAW MATERIALS FOR EACH RATE SCHEDULE 

The given RS-wise Bill Of Material (BOM) & Equivalent JPC Material for PVC Only. 

Sl. No. RS Material Description 
% 

Composition 
Equivalent JPC Material 

1.1 VAJ01 HR SHEET 3.15 MM- IS 1079 GR.HR.2 1.60% H. R. COILS 3.15 MM 

1.2 VAJ01 RND DIA 032 SA:105 3.52% Rounds 25 MM 

1.3 VAJ01 ERW TUBE 42.9X3.2- IS 1239 PART-1/2004 63.33% PLATES 6 MM 

1.4 VAJ01 ERW TUBE 42.9X3.2- IS 1239 PART-1/2004 10.23% PLATES 6 MM 

1.5 VAJ01 ERW TUBE 42.9X3.2- IS 1239 PART-1/2004 21.32% PLATES 6 MM 

1. VAJ01 TOTAL - ALIGNMENT JIG 100.00%   

2.1 VJM01 NUT HEX M12 GR A8,IS1364/3 1.51% Not Applicable 

2.2 VJM01 GRUB SCREW SLT C M12X30 22H IS 2388 4.44% Not Applicable 

2.3 VJM01 HR PLATE  6MM - IS 2062 E250 GR.BR 44.76% PLATES 6 MM 

2.4 VJM01 SST:063.5X6.3, SA 210 GR A1 49.29% PLATES 6 MM 

2. VJM01 TOTAL - ALIGNMENT JIG FOR MOTOR 100.00%   

3.1 VCES02 ISA  75X75X6 - IS 2062 GR.A, SL 10 100.00% ANGLES 75X75X6 MM 

3. VCES02 TOTAL - ATMT FOR CE SUS AGMT -VAR-02 100.00%   

4.1 VCES04 ISA  75X75X6 - IS 2062 GR.A, SL 10 100.00% ANGLES 75X75X6 MM 

4. VCES04 TOTAL - ATMT FOR CE SUS AGMT VAR-04 100.00%   

5.1 VAT01 ISA  75X75X6 - IS 2062 GR.A, SL 10 100.00% ANGLES 75X75X6 MM 

5. VAT01 TOTAL - ATTACHMENT 100.00%   

6.1 VAT02 HR PLATE  5MM - IS 2062 E250 GR.BR 100.00% PLATES 6 MM 

6. VAT02 TOTAL - ATTACHMENT 100.00%   

7.1 VAI01 HR SHEET 3.15 MM- IS 1079 GR.HR.2 100.00% H. R. COILS 3.15 MM 

7. VAI01 TOTAL - ATTACHMENT IRON 100.00%   

8.1 VB01 HR PLATE 10MM - IS 2062 E250 GR.BR 40.89% PLATES 10 MM 

8.2 VB01 SLEEVE BRG M/CD OD70/ID40.5,L-55 27.50% Not Applicable 

8.3 VB01 SST:088.9X12.50 SA106 GRB 27.50% PLATES 6 MM 

8.4 VB01 HEX SCREW M12X50 GR4.6 IS 1363/2 3.19% H. R. COILS 2.00 MM 

8.5 VB01 NUT HEX M12 GR A8,IS1364/3 0.92% Not Applicable 

8. VB01 TOTAL - BEARING 100.00%   

9.1 VBRT03 BRIGHT BAR DIA 12MM 1S 2062 E250 GR.B 0.09% Rounds 12 MM 

9.2 VBRT03 ISA  50X50X6 - IS 2062 GR.A, SL 3 2.45% ANGLES 50X50X6 MM 

9.3 VBRT03 BRIGHT BAR DIA 12MM 1S 2062 E250 GR.B 0.09% Rounds 12 MM 

9.4 VBRT03 ISA  50X50X6 - IS 2062 GR.A, SL 3 2.45% ANGLES 50X50X6 MM 

9.5 VBRT03 HEX BOLT M8X40 GR4.6 IS 1363/1 0.11% PLATES 6 MM 

9.6 VBRT03 RND DIA 165 SA:105 1.25% Rounds 25 MM 

9.7 VBRT03 HR PLATE  5MM - IS 2062 E250 GR.BR 0.14% PLATES 6 MM 

9.8 VBRT03 RND DIA 165 SA:105 8.89% Rounds 25 MM 

9.9 VBRT03 HR PLATE 12MM-IS 2062 E250 GR.BR 20.73% PLATES 12 MM 

9.10 VBRT03 
ISMC 150X75  - IS 2062 GR.A, SL 57 31.92% 

CHANNELS 150X75 

MM 

9.11 VBRT03 ISA  50X50X6 - IS 2062 GR.A, SL 3 2.82% ANGLES 50X50X6 MM 

9.12 VBRT03 HR PLATE 12MM-IS 2062 E250 GR.BR 29.06% PLATES 12 MM 

9. VBRT03 TOTAL - BRACKET (For 0.33HP Motors) 100.00%   

10.1 VBRT01 BRIGHT BAR DIA 12MM 1S 2062 E250 GR.B 0.08% Rounds 12 MM 

10.2 VBRT01 ISA  50X50X6 - IS 2062 GR.A, SL 3 2.20% ANGLES 50X50X6 MM 

10.3 VBRT01 BRIGHT BAR DIA 12MM 1S 2062 E250 GR.B 0.08% Rounds 12 MM 

10.4 VBRT01 ISA  50X50X6 - IS 2062 GR.A, SL 3 2.20% ANGLES 50X50X6 MM 

10.5 VBRT01 HEX BOLT M8X40 GR4.6 IS 1363/1 0.10% PLATES 6 MM 

10.6 VBRT01 RND DIA 165 SA:105 1.13% Rounds 25 MM 

10.7 VBRT01 HR PLATE  5MM - IS 2062 E250 GR.BR 0.12% PLATES 6 MM 

10.8 VBRT01 RND DIA 165 SA:105 7.99% Rounds 25 MM 

10.9 VBRT01 HR PLATE 12MM-IS 2062 E250 GR.BR 25.16% PLATES 12 MM 

10.10 VBRT01 
ISMC 150X75  - IS 2062 GR.A, SL 57 32.29% 

CHANNELS 150X75 

MM 

10.11 VBRT01 ISA  50X50X6 - IS 2062 GR.A, SL 3 2.53% ANGLES 50X50X6 MM 

10.12 VBRT01 HR PLATE 12MM-IS 2062 E250 GR.BR 26.12% PLATES 12 MM 

10. VBRT01 TOTAL - BRACKET (FOR 0.5 HP MOTOR) 100.00%   

11.1 VBP01 HR PLATE  8MM - IS 2062 E250 GR.BR 70.05% PLATES 6 MM 
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11.2 VBP01 HR PLATE  8MM - IS 2062 E250 GR.BR 29.95% PLATES 6 MM 

11. VBP01 TOTAL - BRACKET FOR PAD 100.00%   

12.1 VBRT02 FLAT  50X6  -  IS 2062 GR.A 100.00% PLATES 6 MM 

12. VBRT02 TOTAL - BRACKET FOR X08 100.00%   

13.1 VBRT04 HR PLATE  5MM - IS 2062 E250 GR.BR 100.00% PLATES 6 MM 

13. VBRT04 TOTAL - BRACKET FOR-X09 100.00%   

14.1 VBWM01 NUT HEX  M16 GR C4 -IS1363/3/92 0.47% Not Applicable 

14.2 VBWM01 HEX BOLT M16X35 GR4.6 IS 1363/1 1.16% PLATES 6 MM 

14.3 VBWM01 CHS SLT SCREW M6X20 GR4.8 IS 1366 0.25% Not Applicable 

14.4 VBWM01 WELD: MESH 1"X1"-3.15MM 2.27% Not Applicable 

14.5 VBWM01 GP SHEET 0.63, IS 277 GRADE 275 0.27% PLATES 25 MM 

14.6 VBWM01 HR SHEET 3.15 MM- IS 1079 GR.HR.2 0.82% H. R. COILS 3.15 MM 

14.7 VBWM01 HR SHEET 3.15 MM- IS 1079 GR.HR.2 2.31% H. R. COILS 3.15 MM 

14.8 VBWM01 HR SHEET 3.15 MM- IS 1079 GR.HR.2 1.39% H. R. COILS 3.15 MM 

14.9 VBWM01 ISA  75X75X6 - IS 2062 GR.A, SL 10 5.11% ANGLES 75X75X6 MM 

14.10 VBWM01 ISA  75X75X6 - IS 2062 GR.A, SL 10 14.30% ANGLES 75X75X6 MM 

14.11 VBWM01 HR PLATE  5MM - IS 2062 E250 GR.BR 33.70% PLATES 6 MM 

14.12 VBWM01 HR PLATE 20MM-IS 2062 E250 GR.BR 37.95% PLATES 12 MM 

14. VBWM01 TOTAL - BRACKET WITH WIRE MESH 100.00%   

15.1 VCL01 ROUND DIA  8MM-IS 2062 GR.A 100.00% Rounds 12 MM 

15. VCL01 TOTAL - CLAMP 100.00%   

16.1 VCL03 SHEET 2.00-IS 5986 FE 330/GR.205 100.00% H. R. COILS 2.00 MM 

16. VCL03 TOTAL - CLAMP  VAR 03 100.00%   

17.1 VCDP01 SHEET 2.00-IS 5986 FE 330/GR.205 100.00% H. R. COILS 2.00 MM 

17. VCDP01 TOTAL - CLAMP FOR PENT HOUSE DRAINPIPE 100.00%   

18.1 VCLP01 ISA  50X50X6 - IS 2062 GR.A, SL 3 100.00% ANGLES 50X50X6 MM 

18. VCLP01 TOTAL - CLEAR PLATE 100.00%   

19.1 VCOL02 HR PLATE  5MM - IS 2062 E250 GR.BR 50.00% PLATES 6 MM 

19.2 VCOL02 HR PLATE  5MM - IS 2062 E250 GR.BR 50.00% PLATES 6 MM 

19. VCOL02 TOTAL - COLLAR  VAR-02 100.00%   

20.1 VCOL03 HR PLATE  5MM - IS 2062 E250 GR.BR 56.98% PLATES 6 MM 

20.2 VCOL03 HR PLATE  5MM - IS 2062 E250 GR.BR 43.02% PLATES 6 MM 

20. VCOL03 TOTAL - COLLAR  VAR-03 100.00%   

21.1 VCOP01 HR PLATE  6MM - IS 2062 E250 GR.BR 15.54% PLATES 6 MM 

21.2 VCOP01 HR SHEET 3.15 MM- IS 1079 GR.HR.2 84.46% H. R. COILS 3.15 MM 

21. VCOP01 TOTAL - CONNECTION PIECE 100.00%   

22.1 VCU01 RND DIA 125 SA:105 97.67% Rounds 25 MM 

22.2 VCU01 GRUB SCREW SLT C M12X30 22H IS 2388 2.33% Not Applicable 

22 VCU01 TOTAL - COUPLING 0.5HP 100.00%   

23.1 VCU02 RND DIA 100 SA:105 100.00% Rounds 25 MM 

23. VCU02 TOTAL - COUPLING-2 100.00%   

24.1 VCOV01 SHEET 2.00-IS 1079 GR.HR.2 100.00% H. R. COILS 2.50 MM 

24. VCOV01 TOTAL - COVER  VAR-01 100.00%   

25.1 VCOV02 SHEET 2.00-IS 1079 GR.HR.2 100.00% H. R. COILS 2.50 MM 

25. VCOV02 TOTAL - COVER  VAR-04 100.00%   

26.1 VGD01 SHEET 2.00-IS 5986 FE 330/GR.205 2.53% H. R. COILS 2.00 MM 

26.2 VGD01 SHEET 2.00-IS 5986 FE 330/GR.205 97.47% H. R. COILS 2.00 MM 

26. VGD01 TOTAL - DEFL. PLATE FOR GD SCREENS 100.00%   

27.1 VDEF01 SHEET 2.00-IS 5986 FE 330/GR.205 100.00% H. R. COILS 2.00 MM 

27. VDEF01 TOTAL - DEFLECTION PL. FOR X11 100.00%   

28.1 VD01 SHEET 2.00-IS 1079 GR.HR.2 100.00% H. R. COILS 2.50 MM 

28. VD01 TOTAL - DEFLECTOR - VAR 01 100.00%   

29.1 VDS01 ROUND DIA 20MM-IS 2062 GR.A 73.79% Rounds 16 MM 

29.2 VDS01 ERW TUBE  27.3X3.20-IS1239 PART-1/2004 21.84% PLATES 6 MM 

29.3 VDS01 NUT HEX  M16 GR C4 -IS1363/3/92 2.65% Not Applicable 

29.4 VDS01 PUNCHED WASHER A16 IS2016/67 1.72% Not Applicable 

29. VDS01 TOTAL - DIAGONAL STAY 100.00%   

30.1 VEE01 BRIGHT BAR DIA  8MM 1S 2062 E250 GR.B 100.00% Rounds 12 MM 

30. VEE01 TOTAL - EE HOLDER DIA 8MM 100.00%   

31.1 VEG01 SHEET 2.00-IS 1079 GR.HR.2 5.26% H. R. COILS 2.50 MM 
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31.2 VEG01 ERW TUBE 114.3X3.6 MM- IS 1161 YST 240 20.92% PLATES 6 MM 

31.3 VEG01 SHEET 2.00-IS 1079 GR.HR.2 73.82% H. R. COILS 2.50 MM 

31. VEG01 TOTAL - END GUTTER - VAR - 01 100.00%   

32.1 VEG02 SHEET 2.00-IS 1079 GR.HR.2 6.41% H. R. COILS 2.50 MM 

32.2 VEG02 ERW TUBE 114.3X3.6 MM- IS 1161 YST 240 18.30% PLATES 6 MM 

32.3 VEG02 SHEET 2.00-IS 1079 GR.HR.2 75.29% H. R. COILS 2.50 MM 

32. VEG02 TOTAL - END GUTTER - VAR - 02 100.00%   

33.1 VPOT01 LT  5MM SHEET NON ASB APSQ 109 3.27% Not Applicable 

33.2 VPOT01 SCR&NUT M12X40 C4 IS 1363/2&3 4.40% Not Applicable 

33.3 VPOT01 HR PLATE 10MM - IS 2062 E250 GR.BR 82.51% PLATES 10 MM 

33.4 VPOT01 ERW TUBE 114.3X3.6 MM- IS 1161 YST 240 9.82% PLATES 6 MM 

33. VPOT01 TOTAL - ESP PG TEST POCKETS 100.00%   

34.1 VFL02 SHEET 4.00-IS 5986 FE 330/GR.205 100.00% H. R. COILS 3.15 MM 

34. VFL02 TOTAL - FLANGE - II 100.00%   

35.1 VFL01 SHEET 4.00-IS 5986 FE 330/GR.205 100.00% H. R. COILS 3.15 MM 

35. VFL01 TOTAL - FLANGE-I 100.00%   

36.1 VG01 HR PLATE 25MM-IS 2062 E250 GR.BR 100.00% PLATES 25 MM 

36. VG01 TOTAL - GLAND 100.00%   

37.1 VGB01 HR PLATE  6MM - IS 2062 E250 GR.BR 46.26% PLATES 6 MM 

37.2 VGB01 ROUND DIA 16MM-IS 2062 GR.A 53.74% Rounds 16 MM 

37. VGB01 TOTAL - GRAB BAR - II 100.00%   

38.1 VGU01 RND DIA 100 SA:105 58.40% Rounds 25 MM 

38.2 VGU01 HR PLATE 10MM - IS 2062 E250 GR.BR 41.37% PLATES 10 MM 

38.3 VGU01 GRUB SCREW SLT C M10X20 22H IS 2388 0.23% Not Applicable 

38. VGU01 TOTAL - GRIP COUPLING 100.00%   

39.1 VGR01 SHEET 2.00-IS 5986 FE 330/GR.205 100.00% H. R. COILS 2.00 MM 

39. VGR01 TOTAL - GUTTER - VAR - 01 100.00%   

40.1 VGC02 HR PLATE  6MM - IS 2062 E250 GR.BR 18.30% PLATES 6 MM 

40.2 VGC02 HR PLATE  6MM - IS 2062 E250 GR.BR 11.61% PLATES 6 MM 

40.3 VGC02 FLAT  50X6  -  IS 2062 GR.A 20.09% PLATES 6 MM 

40.4 VGC02 FLAT  50X6  -  IS 2062 GR.A 50.00% PLATES 6 MM 

40. VGC02 TOTAL - GUTTER CLAMP - VAR - 02 100.00%   

41.1 VGC01 HR PLATE  6MM - IS 2062 E250 GR.BR 10.82% PLATES 6 MM 

41.2 VGC01 HR PLATE  6MM - IS 2062 E250 GR.BR 6.86% PLATES 6 MM 

41.3 VGC01 FLAT  50X6  -  IS 2062 GR.A 25.86% PLATES 6 MM 

41.4 VGC01 FLAT  50X6  -  IS 2062 GR.A 56.46% PLATES 6 MM 

41. VGC01 TOTAL - GUTTER CLAMP - VAR-01 100.00%   

42.1 VGR02 SHEET 2.00-IS 5986 FE 330/GR.205 100.00% H. R. COILS 2.00 MM 

42. VGR02 TOTAL - GUTTER VAR - 02 100.00%   

43.1 VHH01 FLAT  60X8  -  IS 2062 GR.A 100.00% PLATES 6 MM 

43. VHH01 TOTAL - HANGING HOOK - 8X60X96 100.00%   

44.1 VHR01 ROPE DIA 06MM NON ASB APSQ 108 0.18% Rounds 12 MM 

44.2 VHR01 SCR&NUT M12X40 C4 IS 1363/2&3 0.88% Not Applicable 

44.3 VHR01 ISA  75X75X6 - IS 2062 GR.A, SL 10 36.30% ANGLES 75X75X6 MM 

44.4 VHR01 HR PLATE  5MM - IS 2062 E250 GR.BR 54.58% PLATES 6 MM 

44.5 VHR01 SHEET 4.00-IS 5986 FE 330/GR.205 8.06% H. R. COILS 3.15 MM 

44. VHR01 TOTAL - HATCH ROOF 100.00%   

45.1 VHG01 HR PLATE  5MM - IS 2062 E250 GR.BR 2.27% PLATES 6 MM 

45.2 VHG01 SHEET 3.15-IS 5986 FE 330/GR.205 32.95% H. R. COILS 3.15 MM 

45.3 VHG01 ROUND DIA 16MM-IS 2062 GR.A 43.18% Rounds 16 MM 

45.4 VHG01 ERW TUBE 21.4X2.00 IS:1239 PART1 21.60% PLATES 6 MM 

45. VHG01 TOTAL - HINGE 100.00%   

46.1 VH01 HR PLATE  8MM - IS 2062 E250 GR.BR 100.00% PLATES 6 MM 

46. VH01 TOTAL - HOLDER 100.00%   

47.1 VHK02 HR SHEET 3.15 MM- IS 1079 GR.HR.2 66.67% H. R. COILS 3.15 MM 

47.2 VHK02 HR SHEET 3.15 MM- IS 1079 GR.HR.2 33.33% H. R. COILS 3.15 MM 

47. VHK02 TOTAL - HOOK 100.00%   

48.1 VHF01 ISA  50X50X6 - IS 2062 GR.A, SL 3 100.00% ANGLES 50X50X6 MM 

48. VHF01 TOTAL - HOPPER FLANGE 100.00%   

49.1 VIA01 LT  5MM SHEET NON ASB APSQ 109 3.59% Not Applicable 
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49.2 VIA01 NUT HEX M12 GR C 4 IS 1363/3 2.27% Not Applicable 

49.3 VIA01 HEX SCRU M12X25 GR4.6 IS 1363/2 4.92% Not Applicable 

49.4 VIA01 SHEET 4.00-IS 5986 FE 330/GR.205 42.98% H. R. COILS 3.15 MM 

49.5 VIA01 HR PLATE  6MM - IS 2062 E250 GR.BR 29.94% PLATES 6 MM 

49.6 VIA01 HR PLATE  6MM - IS 2062 E250 GR.BR 16.30% PLATES 6 MM 

49. VIA01 TOTAL - INLET ASEMBLY 100.00%   

50.1 VLA01 ROUND DIA 16MM-IS 2062 GR.A 33.96% Rounds 16 MM 

50.2 VLA01 FLAT  50X6  -  IS 2062 GR.A 66.04% PLATES 6 MM 

50. VLA01 TOTAL - LADDER 100.00%   

51.1 VLH01 RND DIA 032 SA:105 65.91% Rounds 25 MM 

51.2 VLH01 ERW TUBE 42.9X3.2- IS 1239 PART-1/2004 12.11% PLATES 6 MM 

51.3 VLH01 ROD DIA 50MM - IS 2062 GR.B KILLED 7.68% Rounds 25 MM 

51.4 VLH01 HR PLATE 16MM-IS 2062 E350 GR.B1 5.45% PLATES 12 MM 

51.5 VLH01 HR PLATE 16MM-IS 2062 E350 GR.B0 3.78% PLATES 12 MM 

51.6 VLH01 HR PLATE 16MM-IS 2062 E350 GR.B1 3.78% PLATES 12 MM 

51.7 VLH01 NUT HEX M30 GR B 6 IS 1364/3 1.29% Not Applicable 

51. VLH01 TOTAL - LIFTING HOLDER ASSY VAR 01 100.00%   

52.1 VLT01 ERW TUBE 42.9X3.2- IS 1239 PART-1/2004 69.01% PLATES 6 MM 

52.2 VLT01 HR PLATE 12MM-IS 2062 E250 GR.BR 30.55% PLATES 12 MM 

52.3 VLT01 ROUND DIA 12MM-IS 2062 GR.A 0.44% Rounds 12 MM 

52. VLT01 TOTAL - LIFTING TOOL 100.00%   

53.1 VLP01 HR PLATE 10MM - IS 2062 E250 GR.BR 100.00% PLATES 10 MM 

53. VLP01 TOTAL - LOCKING PLATE 100.00%   

54.1 VLW01 SHEET 1.6 IS 513 DD 100.00% H. R. COILS 2.00 MM 

54. VLW01 TOTAL - LOCKING WASHER 100.00%   

55.1 VMS01 ERW TUBE  21.8X2.6-IS1239 PART1 2.75% PLATES 6 MM 

55.2 VMS01 WELD: MESH 1"X1"-3.15MM 10.40% Not Applicable 

55.3 VMS01 SHEET 2.00-IS 5986 FE 330/GR.205 86.85% H. R. COILS 2.00 MM 

55. VMS01 TOTAL - MOTOR SHIELD 100.00%   

56.1 VHAM01 PUNCHED WASHER A24 IS2016/67 0.78% Not Applicable 

56.2 VHAM01 ROD DIA 50MM - IS 2062 GR.B KILLED 5.40% Rounds 25 MM 

56.3 VHAM01 ROD DIA 50MM - IS 2062 GR.B KILLED 10.29% Rounds 25 MM 

56.4 VHAM01 HR PLATE  8MM - IS 2062 E250 GR.BR 21.47% PLATES 6 MM 

56.5 VHAM01 RND DIA 080 SA:105 62.06% Rounds 25 MM 

56. VHAM01 TOTAL - NEW CE HAMMER 100.00%   

57.1 VOP01 WELD: MESH 1"X1"-3.15MM 0.32% Not Applicable 

57.2 VOP01 ERW TUBE  60.3X3.6MM- IS1161 YST 240 0.80% PLATES 6 MM 

57.3 VOP01 ISA  25X25X3 - IS 2062 GR.A 6.30% ANGLES 50X50X6 MM 

57.4 VOP01 ISA  25X25X3 - IS 2062 GR.A 6.68% ANGLES 50X50X6 MM 

57.5 VOP01 SHEET 2.00-IS 1079 GR.HR.2 64.06% H. R. COILS 2.50 MM 

57.6 VOP01 SHEET 2.00-IS 1079 GR.HR.2 5.59% H. R. COILS 2.50 MM 

57.7 VOP01 SHEET 2.00-IS 1079 GR.HR.2 5.60% H. R. COILS 2.50 MM 

57.8 VOP01 SHEET 2.00-IS 1079 GR.HR.2 10.65% H. R. COILS 2.50 MM 

57. VOP01 TOTAL - OIL PAN 100.00%   

58.1 VPB01 SST:159.0X22.20 SA106 GRB 53.71% PLATES 6 MM 

58.2 VPB01 HR PLATE 20MM-IS 2062 E250 GR.BR 46.29% PLATES 12 MM 

58. VPB01 TOTAL - PACKING BOX 100.00%   

59.1 VP01 RND DIA 125 SA:105 100.00% Rounds 25 MM 

59. VP01 TOTAL - PAD 100.00%   

60.1 VPW01 HR PLATE 12MM-IS 2062 E250 TDC:301 62.21% PLATES 10 MM 

60.2 VPW01 ROUND DIA 32MM - EN 36 GR.B 19.14% Rounds 25 MM 

60.3 VPW01 RND DIA 100 SA:105 7.34% Rounds 25 MM 

60.4 VPW01 HR PLATE  8MM - IS 2062 E250 GR.BR 6.06% PLATES 6 MM 

60.5 VPW01 HEX SCREW M16X45 GR.8.8 IS 1364/2 3.83% Rounds 16 MM 

60.6 VPW01 NUT HEX  M16 GR C4 -IS1363/3/92 1.30% Not Applicable 

60.7 VPW01 GRUB SCREW SLT C M12X30 22H IS 2388 0.12% Not Applicable 

60. VPW01 TOTAL - PIN WHEEL-I 100.00%   

61.1 VPW02 HR PL 12MM-IS 2062 E250 TDC:301 45.10% PLATES 10 MM 

61.2 VPW02 ROUND DIA 32MM - EN 36 GR.B 29.68% Rounds 25 MM 

61.3 VPW02 RND DIA 100 SA:105 14.25% Rounds 25 MM 
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61.4 VPW02 HR PLATE  8MM - IS 2062 E250 GR.BR 9.02% PLATES 6 MM 

61.5 VPW02 HEX SCREW M12X30 GR.8.8 IS 1364/2 0.97% Rounds 12 MM 

61.6 VPW02 GRUB SCREW SLT C M12X30 22H IS 2388 0.45% Not Applicable 

61.7 VPW02 NUT HEX M12 GR A8,IS1364/3 0.41% Not Applicable 

61.8 VPW02 PIN CYL RND END 6X20 IS2393/80 0.12% H. R. COILS 2.00 MM 

61. VPW02 TOTAL - PIN WHEEL-II 100.00%   

62.1 VPL01 FLAT  65X8  - IS 2062 GR.A 100.00% PLATES 6 MM 

62. VPL01 TOTAL - PLATE [FL 65X8X100 100.00%   

63.1 VPDA01 HR PLATE  6MM - IS 2062 E250 GR.BR 33.81% PLATES 6 MM 

63.2 VPDA01 SHS 80X80X4.0-L 14840MM- 136.854 KG/NO 66.19% PLATES 6 MM 

63. VPDA01 TOTAL - PLUG FOR CE DRIVE ASSEMBLY 100.00%   

64.1 VRP01 HR PLATE  5MM - IS 2062 E250 GR.BR 100.00% PLATES 6 MM 

64. VRP01 TOTAL - RECTANGULAR PLATE 100.00%   

65.1 VSC01 HR PLATE 10MM - IS 2062 E250 GR.BR 10.28% PLATES 10 MM 

65.2 VSC01 ISA 100X100X10 - IS 2062 GR.A, sl 23 8.68% ANGLES 75X75X6 MM 

65.3 VSC01 ERW TUBE 33.7X3.2 MM - IS 1161 YST 240 15.90% PLATES 6 MM 

65.4 VSC01 ISMC  75X40  - IS 2062 GR.A, SL 50 31.84% CHANNELS 75X40 MM 

65.5 VSC01 ISMC  75X40  - IS 2062 GR.A, SL 50 33.30% CHANNELS 75X40 MM 

65. VSC01 TOTAL - SCOFFOLDING BRACKET 100.00%   

66.1 VST02 SHEET 2.00-IS 1079 GR.HR.2 14.55% H. R. COILS 2.50 MM 

66.2 VST02 SHEET 2.00-IS 1079 GR.HR.2 14.55% H. R. COILS 2.50 MM 

66.3 VST02 SHEET 2.00-IS 1079 GR.HR.2 70.90% H. R. COILS 2.50 MM 

66. VST02 TOTAL - SCREENTUBE-400MM PITCH 100.00%   

67.1 VRR01 SHEET 3.15-IS 5986 FE 330/GR.205 100.00% H. R. COILS 3.15 MM 

67. VRR01 TOTAL - SEALING PL RING ON RIDGE CAP 100.00%   

68.1 VS01 RND DIA 100 SA:105 99.66% Rounds 25 MM 

68.2 VS01 KEY PRL RND END 14X9X63 IS-2048/1983 0.34% Not Applicable 

68. VS01 TOTAL - SHAFT 100.00%   

69.1 VS02 BRIGHT BAR D40 -L 5050 -IS 2062 E250/B 89.80% Rounds 25 MM 

69.2 VS02 RND DIA 100 SA:105 10.20% Rounds 25 MM 

69. VS02 TOTAL - SHAFT I 100.00%   

70.1 VS03 BRIGHT BAR D50 -L 6000 -IS 2062 E250/B 99.59% Rounds 25 MM 

70.2 VS03 KEY PRL RND END 14X9X63 IS-2048/1983 0.41% Not Applicable 

70. VS03 TOTAL - SHAFT END 100.00%   

71.1 VSD01 SHEET 2.00-IS 1079 GR.HR.2 100.00% H. R. COILS 2.50 MM 

71. VSD01 TOTAL - SHIELD FOR 400MM PITCH 100.00%   

72.1 VSH04 SHEET 1.6 IS 513 DD 100.00% H. R. COILS 2.00 MM 

72. VSH04 TOTAL - SHIM 1.6X50X480  VAR-04 100.00%   

73.1 VSH05 SHEET 2.00-IS 1079 GR.HR.2 100.00% H. R. COILS 2.50 MM 

73. VSH05 TOTAL - SHIM 2X50X480  VAR- 05 100.00%   

74.1 VSH06 HR SHEET 3.15 MM- IS 1079 GR.HR.2 100.00% H. R. COILS 3.15 MM 

74. VSH06 TOTAL - SHIM 3.15X50X480  VAR - 06 100.00%   

75.1 VSHD01 GP SHEET 0.63, IS 277 GRADE 275 100.00% PLATES 25 MM 

75. VSHD01 TOTAL - SHIM FOR CEDRIVE ASSY VAR-01 100.00%   

76.1 VSHD03 SHEET 2.00-IS 5986 FE 330/GR.205 100.00% H. R. COILS 2.00 MM 

76. VSHD03 TOTAL - SHIM FOR CEDRIVE ASSY VAR-03 100.00%   

77.1 VSHB01 HR PLATE  8MM - IS 2062 E250 GR.BR 6.74% PLATES 6 MM 

77.2 VSHB01 ISMC 100X50  - IS 2062 GR.A, sl 53 39.45% CHANNELS 75X40 MM 

77.3 VSHB01 HR PLATE 50MM - IS 2062  E250 GR.BR 28.76% PLATES 25 MM 

77.4 VSHB01 HR PLATE  6MM - IS 2062 E250 GR.BR 25.05% PLATES 6 MM 

77. VSHB01 TOTAL - SHOCK BEAM 100.00%   

78.1 VSBG01 ISA  75X75X6 - IS 2062 GR.A, SL 10 100.00% ANGLES 75X75X6 MM 

78. VSBG01 TOTAL - SHOCK BAR GUIDE III 300MM PITCH 100.00%   

79.1 VSBG02 UEA 75X50X6 - IS 2062 GR.A 100.00% ANGLES 75X75X6 MM 

79. VSBG02 TOTAL - SHOCK BAR GUIDE III 400MMPITICH 100.00%   

80.1 VSE01 SST:051.0X06.30 SA210 GRA1 100.00% PLATES 6 MM 

80. VSE01 TOTAL - SLEEVE -  VAR-  01 100.00%   

81.1 VSP01 HR PL 12MM-IS 2062 E250 GR.BR TDC:6:386 100.00% PLATES 10 MM 

81. VSP01 TOTAL - SPANNER 100.00%   

82.1 VSTP01 HR PLATE 10MM - IS 2062 E250 GR.BR 100.00% PLATES 10 MM 
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Sl. No. RS Material Description 
% 

Composition 
Equivalent JPC Material 

82. VSTP01 TOTAL - STOP PLATE 100.00%   

83.1 VSA01 ISA  50X50X6 - IS 2062 GR.A, SL 3 100.00% ANGLES 50X50X6 MM 

83. VSA01 TOTAL - SUPPORT ANGLE 100.00%   

84.1 VSBA01 ISMC 150X75  - IS 2062 GR.A, SL 57 64.15% 
CHANNELS 150X75 

MM 

84.2 VSBA01 ERW TUBE 60.8X4.50-IS1239 PART-1/2004 35.85% PLATES 6 MM 

84. VSBA01 TOTAL - SUPPORT FOR BRACKET ASSY 100.00%   

85.1 VSPB01 ISA  75X75X6 - IS 2062 GR.A, SL 10 100.00% ANGLES 75X75X6 MM 

85. VSPB01 TOTAL - SUPPORT FOR PLAIN BRG. 100.00%   

86.1 VSUP03 ISA  75X75X6 - IS 2062 GR.A, SL 10 100.00% ANGLES 75X75X6 MM 

86. VSUP03 TOTAL - SUPPORT FOR X22  VAR-01 100.00%   

87.1 VSL01 FLAT  65X8  - IS 2062 GR.A 100.00% PLATES 6 MM 

87. VSL01 TOTAL - SUPPORT LUG 100.00%   

88.1 VSU01 ROUND DIA 6MM-IS 2062/IS 7887/SWR10/14 100.00% Rounds 12 MM 

88. VSU01 TOTAL - SUPPORT(FOR GD DEFL PLATE) 100.00%   

89.1 VSUP01 ISMC 125X65  - IS 2062 GR.A, sl 55 100.00% CHANNELS 75X40 MM 

89. VSUP01 TOTAL - SUPPORT-1 FOR PAD  VAR-01 100.00%   

90.1 VSSB01 ISMC  75X40  - IS 2062 GR.A, SL 50 100.00% CHANNELS 75X40 MM 

90. VSSB01 TOTAL - SUPPORT-2 FOR SLEEVE BEARING  VAR-

01 
100.00% 

  

91.1 VSB01 HR PLATE 36MM-IS 2062 E250 GR.BR 94.16% PLATES 25 MM 

91.2 VSB01 HR PLATE  6MM - IS 2062 E250 GR.BR 4.35% PLATES 6 MM 

91.3 VSB01 LIFTING HANDLE DIA 10- 6181 0131 0.62% Rounds 12 MM 

91.4 VSB01 HT 3MM SHEET NON ASB AP 111 0.53% Not Applicable 

91.5 VSB01 HEX SCREW M12X30 GR.8.8 IS 1364/2 0.34% Rounds 12 MM 

91. VSB01 TOTAL - SUPPORTING BRACKET 100.00%   

92.1 VTR01 HR PLATE  6MM - IS 2062 E250 GR.BR 2.27% PLATES 6 MM 

92.2 VTR01 HR PLATE  6MM - IS 2062 E250 GR.BR 1.71% PLATES 6 MM 

92.3 VTR01 HR PLATE  6MM - IS 2062 E250 GR.BR 4.26% PLATES 6 MM 

92.4 VTR01 HR PLATE  6MM - IS 2062 E250 GR.BR 3.35% PLATES 6 MM 

92.5 VTR01 ROUND DIA 16MM-IS 2062 GR.A 18.21% Rounds 16 MM 

92.6 VTR01 ISA  50X50X6 - IS 2062 GR.A, SL 3 70.20% ANGLES 50X50X6 MM 

92. VTR01 TOTAL - TRUSS - II (LNOM 45) 100.00%   

93.1 VTDA01 SHS 80X80X4.0-L 14840MM- 136.854 KG/NO 100.00% PLATES 6 MM 

93. VTDA01 TOTAL - TUBE FOR CE DRIVE ASSEMBLY 100.00%   

94.1 VWS01 ERW TUBE 89.5X4.80-IS1239 PART-1/2004 24.30% PLATES 6 MM 

94.2 VWS01 ISMC 125X65  - IS 2062 GR.A, sl 55 41.88% CHANNELS 75X40 MM 

94.3 VWS01 
ISMC 150X75  - IS 2062 GR.A, SL 57 33.82% 

CHANNELS 150X75 

MM 

94. VWS01 TOTAL - WALKWAY SUPPORT 100.00%   

95.1 VW01 HR PLATE  6MM - IS 2062 E250 GR.BR 100.00% PLATES 6 MM 

95. VW01 TOTAL - WEDGE 100.00%   

96.1 VST01 SHEET 1.6 IS 513 DD 100.00% H. R. COILS 2.00 MM 

96. VST01 TOTAL - SCREEN TUBE FOR X13 FOR 400MM 

PITCH 
100.00% 

  

97.1 VCLI01 HR PLATE 10MM - IS 2062 E250 GR.BR 100.00% PLATES 10 MM 

97. VCLI01 TOTAL - CLIP 100.00%   

98.1 VCP01 SHEET 2.00-IS 1079 GR.HR.2 100.00% H. R. COILS 2.50 MM 

98. VCP01 TOTAL - COVER PLATE 100.00%   

99.1 VCU03 RND DIA 125 SA:105 97.67% Rounds 25 MM 

99.2 VCU03 GRUB SCREW SLT C M12X30 22H IS 2388 2.33% Not Applicable 

99. VCU03 TOTAL – COUPLING-I 100.00%   

100.1 VSHD02 SHEET 1.6 IS 513 DD 100.00% H. R. COILS 2.00 MM 

100. VSHD02 TOTAL - SHIM FOR CEDRIVE ASSY VAR-02 100.00%   

101.1 VSST01 COLD ROLLED COIL 1.25X903 IS513 GR.CR3 100.00% H. R. COILS 2.00 MM 

101. VSST01 TOTAL - SPLIT TYPE SCREEN TUBE 100.00%   

102.1 VLAF01 RND DIA 040 SA:105 5.96% Rounds 25 MM 

102.2 VLAF01 LT 3MM SHEET NON ASB APSQ_109 5.59% Not Applicable 

102.3 VLAF01 HEX BOLT M10X35 GR8.8 IS 1364/1 3.35% Not Applicable 

102.4 VLAF01 NUT HEX M10 GR A8,IS1364/3 1.24% Not Applicable 
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% 

Composition 
Equivalent JPC Material 

102.5 VLAF01 HR PLATE  6MM - IS 2062 E250 GR.BR 83.86% PLATES 6 MM 

102. VLAF01 TOTAL - LIGHT ASSY FRAME 100.00%   

103.1 VIH01 LRB WOOL 50 MM THICK SLAG MATTRESS 0.60% Not Applicable 

103.2 VIH01 HR PLATE  6MM - IS 2062 E250 GR.BR 6.90% PLATES 6 MM 

103.3 VIH01 NUT HEX M12 GR A8,IS1364/3 0.07% Not Applicable 

103.4 VIH01 HEX SCREW M12X30 GR.8.8 IS 1364/2 0.21% Rounds 12 MM 

103.5 VIH01 HR PLATE  8MM - IS 2062 E250 GR.BR 17.58% PLATES 6 MM 

103.6 VIH01 HR PLATE  6MM - IS 2062 E250 GR.BR 2.90% PLATES 6 MM 

103.7 VIH01 CHS SLT SCREW M4X10 GR4.8 IS 1366 0.01% Not Applicable 

103.8 VIH01 ROPE DIA 06MM NON ASB APSQ 108 0.06% Rounds 12 MM 

103.9 VIH01 NUT HEX  M16 GR C4 -IS1363/3/92 0.20% Not Applicable 

103.10 VIH01 HEX BOLT M16X40 GR4.6 IS 1363/1 0.54% Not Applicable 

103.11 VIH01 CAUTION SIGN PL , BPS 017567 0.08% Not Applicable 

103.12 VIH01 LIFTING HANDLE DIA 10- 6181 0131 0.19% Rounds 12 MM 

103.13 VIH01 LRB WOOL 50 MM THICK SLAG MATTRESS 1.00% Not Applicable 

103.14 VIH01 HR PLATE  6MM - IS 2062 E250 GR.BR 1.40% PLATES 6 MM 

103.15 VIH01 HR PLATE  5MM - IS 2062 E250 GR.BR 6.21% PLATES 6 MM 

103.16 VIH01 HR SHEET 3.15 MM- IS 1079 GR.HR.2 8.98% H. R. COILS 3.15 MM 

103.17 VIH01 HR SHEET 3.15 MM- IS 1079 GR.HR.2 53.07% H. R. COILS 3.15 MM 

103. VIH01 TOTAL - INSULATOR HOUSING 100.00%   
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LIST OF APPROVED SOURCES 

 

List of BHEL approved sources for various material/process procurement is given in a separate file 

named “Approved_Sources.rar”. However, vendor should ensure the current status of validity of 

approval of the suppliers before procurement. In case of any update in the approved list during tendering 

and/or Framework Agreement execution stage, the same shall be applicable. Further, any supplier 

registered with any unit of BHEL is also eligible for procurement of materials subject to prior permission 

from BHEL, Ranipet. 

In case a vendor faces genuine difficulty in procuring small quantities of special grade raw materials 

such as E350, EN36 GRB, or other specified special grades required for execution of the Purchase Order, 

the vendor may approach BHEL/Ranipet with written request. However, such request may be allowed  at 

the sole discretion of BHEL–Ranipet, to purchase such raw materials directly from BHEL–Ranipet, 

subject to availability of stock for sale and subject to the following conditions: 

1. Such purchase shall normally be restricted to actual requirement of job of the estimated raw 

material requirement per Purchase Order. 

2. Permission may be granted only against a specific written request from the vendor submitted 

within 45 days from the date of Purchase Order issuance, and shall be subject to approval by the 

competent authority (Head of OS). 

3. The sale price shall be the rate fixed by BHEL–Ranipet, which shall be final and binding on the 

vendor. 

4. Material shall be supplied on a chargeable basis and invoiced separately. Applicable taxes, 

duties, and statutory levies shall be extra and payable by the vendor. 

5. Materials shall be issued after receipt of full payment by BHEL, Ranipet. 

6. Material shall be issued on ex-BHEL–Ranipet stores basis. Loading at BHEL stores shall be 

arranged by BHEL–Ranipet. The vendor shall arrange collection, lifting, transportation, 

insurance, and handling after loading at their own cost and risk, and shall bear all responsibilities 

after issue. 

7. Purchase of material under this provision is only a facilitation measure and shall not relieve the 

vendor of any contractual obligations relating to quality, delivery schedule, quantity, or 

performance. 

8. Material sold under this provision shall be non-returnable and shall not be taken back by BHEL–

Ranipet, either in part or in full, under any circumstances. 

9. No claim for rate revision, delivery extension, or additional compensation shall be entertained 

on account of this purchase arrangement.
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QUALITY PLAN, QUALITY WORK INSTRUCTIONS, RAW MATERIAL TECHNICAL 

DELIVERY CONDTIONS (TDC), PAINTING PROCEDURE ETC. 

 

1. Quality Plans (common for all rate schedules): 

(a) SIP_NP_06_02; 

(b) SIP_NP_07_00; 

(c) QCP_002_02; 

(d) PRQA-500;  

(e) PRQA-512; 

(f) PRQA-590; 

(g) ROX: ZPPMR Rev No: 01; 

(h) SYN:ENA Rev No: 01 

 

2. Technical delivery conditions (TDC) for material procurement for all rate schedules: 

SL no TDC Document No. 

1 TDC:0:301/12 

In case TDC is not available then raw material may be procured with relevant specifications and 

Grade as per BOM/Drawings. 

The TDC documents are enclosed along with the quality documents. 

 

3. Guidelines to be followed for Safe dispatch for all rate schedules is given in HSEOCP:71 (SAFE 

LOADING, TRANSPORT, AND UNLOADING OF CONSTRUCTION MATERIALS). 

 

Quality and other documents (including material procurement guidelines) is given in a separate file 

named ‘Qualitydocs.rar’. However, vendors should ensure that the latest revision of documents are 

being followed during manufacture. 
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PRICE VARIATION CLAUSE (PVC) 

 

1. Price Variation Clause (PVC) has been included to consider the fluctuations in raw material 

price in throughout the Framework Agreement period. 

2. Objective of PVC in a Tender is not to mirror the actual market price of raw materials but to 

only reflect the trend of raw material price over a period. 

3. PVC methodology is based on data available in JPC REPORT ON STEEL PRICES released 

by Joint Plant Committee (JPC), constituted by Govt. of India. It is noted from said report that 

the prices reported in the JPC Fortnightly Price Report are retail market prices of leading items 

of iron and steel in the four metro cities (Delhi, Mumbai, Chennai and Kolkata) of the country 

and covering the leading producers as well as units in the Other Producers segment. 

4. The first JPC Price Report released for a month shall be considered for PVC calculations. 

5. Average of Rates as declared in JPC for four metro cities (Delhi, Mumbai, Chennai and 

Kolkata) shall be considered for PVC calculation. In case, the rate for an item is not available 

then the average of the other available rates shall be considered for calculation. 

6. The increase / decrease in the Rate for each of the Rate Schedules would be governed by the 

following formula: 

PVC FORMULA 

P1 = P0 + (S1 - S0) 

Where: 

P1 - Escalated / de-escalated price for a Rate Schedule 

P0 - Rate at which Framework Agreement is finalized for a Rate Schedule 

S1 - (The JPC rate for the month for which PVC is being calculated) *  

(Corresponding % as given in BOM) 

S0 - (The JPC rate for the Tender opening (Part I opening) month) *  

(Corresponding % as given in BOM) 

 

7. Framework Agreement price in respective Rate Schedule based on above formula shall be 

adjusted for any increase or decrease on account of variation in raw material prices and same 

shall be calculated as difference of S1 & S0. 

8. Reference month for S0 calculation is the month of Tender opening i.e. Part I opening. 

9. Reference month for S1 month calculation shall be: 
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(Purchase order [PO] Month + 2 Months) or (Goods receipt [GR] Month - 1 Month), whichever is 

earlier. However, if (GR - 1 Month) falls before PO month then PO issue month shall be considered 

for PVC calculation. 

 

10. GR date referred is the first GR date for the PO Line item. 

11. PVC will be calculated monthly. Adjusted Framework Agreement rates based on PVC shall be 

fixed for a month. 

12. PVC is applicable for Raw Material component (except Fasteners). 

13. PVC for a Rate Schedule/Item shall not be admissible if the increase/ decrease is in the range 

of ± 2% of the finalized rates. In other words, no extra payment shall be made to Vendor/no 

recovery shall be done from Vendor if the PVC rates is in the range of ± 2% of the finalized 

rates. 

14. A ceiling of ± 20% shall be applied. In other words, the PVC rates shall be capped at ± 20% of 

the finalized rate. For E.g.: If the PVC rate for a Rate Schedule/Item has increased by more 

than 20% of the finalized rate then maximum admissible PVC shall be 20% of the finalized 

rate. Similarly, If the PVC rate for a Rate Schedule/Item has decreased by more than 20% of 

the finalized rate than the maximum admissible PVC shall be [minus (-) 20%] of the finalized 

rate. 

Illustration of Ceiling 

Description ₹/No % 

increase/decrease 

w.r.t Finalized 

price 

Final adjusted 

Framework 

Agreement price 

based on PVC 

(₹/No) 

Finalized Framework Agreement price 

for a Rate Schedule (RS) 
1000 - - 

Framework Agreement price based on 

PVC for Month – 1 
1010 1% 1000 

Framework Agreement price based on 

PVC for Month – 2 
1020 2% 1000 

Framework Agreement price based on 

PVC for Month – 3 
1100 10% 1100 

Framework Agreement price based on 

PVC for Month – 4 
1200 20% 1200 

Framework Agreement price based on 

PVC for Month – 5 
1250 25% 1200 
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Illustration of Ceiling 

Description ₹/No % 

increase/decrease 

w.r.t Finalized 

price 

Final adjusted 

Framework 

Agreement price 

based on PVC 

(₹/No) 

Framework Agreement price based on 

PVC for Month – 6 
990 -1% 1000 

Framework Agreement price based on 

PVC for Month – 7 
980 -2% 1000 

Framework Agreement price based on 

PVC for Month – 8 
900 -10% 900 

Framework Agreement price based on 

PVC for Month – 9 
800 -20% 800 

Framework Agreement price based on 

PVC for Month – 10 
750 -25% 800 

 

15. Rates mentioned in JPC are inclusive of GST. So, while calculation of PVC, JPC rates 

excluding GST shall only be considered for calculation purpose. For e.g.: If JPC rate for an 

Item is ₹ 80,000 per MT then for PVC calculation following rate shall be considered ₹ 80,000 

per MT - GST 

16. Bill of Material (BOM) of respective rate schedules forms an integral part of tender terms and 

conditions. Generally, BOM of a rate schedules consists of various elements such as Plates, 

Angle, Beams, Channels, Sheets of different grades and sizes. Hence, in order to accommodate 

various material categories as given in BOM, the Rates of following items as given in JPC 

report shall be considered for PVC calculation for different types/ groups of materials in BOM. 

The table below specifies the JPC item whose rate shall be considered for PVC. 

 

Sl. 

No. 

Category of Material Types/groups of materials as per 

Bill of Material (BOM) 

JPC item to be 

considered for PVC 

calculation 

1.  ROUNDS  Rounds ≤ 12MM  Rounds 12 MM  

2.  ROUNDS  12 MM < Rounds <16 MM  Rounds 12 MM  

3.  ROUNDS  16 MM ≤ Rounds < 25 MM  Rounds 16 MM  

4.  ROUNDS  Rounds ≥ 25 MM  Rounds 25 MM  
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Sl. 

No. 

Category of Material Types/groups of materials as per 

Bill of Material (BOM) 

JPC item to be 

considered for PVC 

calculation 

5.  
ANGLES  

All sizes and all Thickness of Angles 

up to and excluding 75 MM  

ANGLES 50X50X6 

MM  

6.  
ANGLES  

All sizes and all Thickness of Angles 

above and including 75 MM  

ANGLES 75X75X6 

MM  

7.  

BEAM  

All sizes of Beams (including NPB, 

UC, UB) up to and excluding 200 

MM  

JOISTS 125X70 MM  

8.  

BEAM  

All sizes of Beams (including NPB, 

UC, UB) above and including 200 

MM  

JOISTS 200X100 MM  

9.  
CHANNELS  

All sizes of Channels up to and 

excluding 150 MM  

CHANNELS 75X40 

MM  

10.  
CHANNELS  

All sizes of Channels above and 

including 150 MM  

CHANNELS 150X75 

MM  

11.  PLATES (including 

Flats) OF ALL 

GRADES 

INCLUDING 

CORTEN, ALLOY 

STEEL, STAINLESS 

STEEL PLATES, 

(including Square 

Hollow Section (SHS)) 

Plates ≤ 6 MM  PLATES 6 MM  

12.  6 MM ≤ Plates < 10 MM   PLATES 6 MM  

13.  10 MM ≤ Plates < 12 MM   PLATES 10 MM  

14.  12 MM ≤ Plates < 25 MM   PLATES 12 MM  

15.  
 Plates ≥ 25MM  PLATES 25 MM  

16.  

Sheets of all grades 

including stainless 

steel, Corten, alloy 

steel sheets 

Sheets ≤ 2 MM  H. R. COILS 2.00 MM  

17.   2 mm < Sheets < 2.5 MM H. R. COILS 2.00 MM  

18.   2.5 mm < Sheets < 3.15 MM H. R. COILS 2.50 MM  

19.   Sheets ≥ 3.15 MM H. R. COILS 3.15 MM  

20.  PIPE & TUBES OF 

ALL SIZES & 

GRADES  

PIPE & TUBES  PLATES 6 MM  
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RS wise BOM enclosed in NIT [Rate Schedule-wise Bill of Material (BOM)] shall be used for PVC 

calculation.  

ILLUSTRATION OF PVC CALCULATION 

Suppose: 

• A Tender is floated on 1st Dec’2024 and Bill of Material (BOM) given in the Tender is as given 

below:     

RS Description  Material Description as given in BOM  Percentage By 

Weight  

Door Cover (RS No. 

VXYZ01) 

SHEET 2.00-IS 5986 FE 330/GR.205 72.16% 

HR PLATE 5MM – IS 2062 E250 GR.BR 13.54% 

LRB WOOL 50MM THICK SLAG MATTERS 11.23% 

ROUND DIA 12MM – IS 2062 GR. A 1.80% 

ISA 65X65X6 – IS 2062 GR. A 1.09% 

ERW TUBE 21.4X2.00 IS: 1239 PART1 0.18% 

 

• Tender opened (Part I) – 11th Sept’ 2025  

• Tender Finalised – 02nd Oct’ 2025  

• Finalised Rate for the RS – Rs. 3000 Per No.  

Case-1 PO Number: 1234;  

PO Date: 11th Oct 2025  

PO Delivery Date: 12th Feb 2026 (4 Months from PO date)   

GR Date: 13th Feb 2026  

 

Steps for calculating PVC for Case-1: -  

Step 1:  

Reference month for S0 calculation is the month of Tender opening i.e. Part I opening. In this case, 

Tender opened (Part I opening) on 2nd Oct’ 2025, so Reference month for S0 calculation would be 

Oct’2025  

Step 2:  

Reference month for S1 calculation is (PO Month + “2” Months) or (GR Month – 1 Month), 

whichever is earlier.  
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Now, PO Month + 2 Months 

Similarly, GR Month - 1 Month 

So, in this case (PO + 2 Month) i.e. Dec 2025 is earlier than (GR Month - 1 Month) i.e. Jan 2026, 

hence, reference month for S1 calculation is Dec 2025. Hence, JPC rates for Dec 2025 shall be used 

for PVC calculations.  

 Step 3:  

Identification of JPC item to be considered for PVC calculation for each material as given in BOM:  

RS Description  Material Description as given in BOM  Percentag

e by 

Weight  

JPC Item to be considered for 

PVC calculation 

Door Cover 

(VXYZ01) 

 

SHEET 2.00-IS 5986 FE 330/GR.205 72.16% H.R. COILS 2.00 MM 

HR PLATE 5MM – IS 2062 E250 GR.BR 13.54% PLATES 6 MM 

LRB WOOL 50MM THICK SLAG MATTERS 11.23% NA 

ROUND DIA 12MM – IS 2062 GR. A 1.80% Rounds 12 MM 

ISA 65X65X6 – IS 2062 GR. A 1.09% ANGLES 50X50X6 MM 

ERW TUBE 21.4X2.00 IS: 1239 PART1 0.18% PLATES 6 MM 

Total 100%  

 

Step 4: Calculating (S1 – S0) for VDC02 [DOOR COVER]  

Material 

Description  

Percentage 

By Weight  

 

 

Weight 

of item 

(Kg) 

JPC Item 

to be 

considered 

for PVC 

calculation 

Avg. JPC 

rate for 

Tender 

part 1 

opening 

month i.e. 

Oct 2025 

(₹/Mt)  

S0 = (C * 

E) /1000 
 

Avg. JPC 

Rate for 

PVC 

calculation 

month i.e. 

01-12-2025 

(₹/Mt) 

S1 = 

 (C * G) 

/1000 

  

S1 – S0 

A  B  C  D E F  G  H  I  

SHEET 2.00-

IS 5986 FE 

330 GR 205 

72.16% 22.074 

H. 

R.COILS 

2.00 MM 

63007 1390 56612 1249 141 

HR PLATE 

5MM-IS 

2062 E250 

GR BR 

13.54% 4.142 
PLATES 6 

MM 
60530 250 55417 229 21 

LRB WOOL 

50 MM 

THICK 

11.23 3.435 NA NA NA NA NA NA 
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Material 

Description  

Percentage 

By Weight  

 

 

Weight 

of item 

(Kg) 

JPC Item 

to be 

considered 

for PVC 

calculation 

Avg. JPC 

rate for 

Tender 

part 1 

opening 

month i.e. 

Oct 2025 

(₹/Mt)  

S0 = (C * 

E) /1000 
 

Avg. JPC 

Rate for 

PVC 

calculation 

month i.e. 

01-12-2025 

(₹/Mt) 

S1 = 

 (C * G) 

/1000 

  

S1 – S0 

A  B  C  D E F  G  H  I  

SLAG 

MATRESS 

ROUND DIA 

12MM-IS 

2062 GR A 

1.80% 0.550 
Rounds 12 

MM 
56800 31.24 53165 29 1.9 

ISA 

65X65X6-IS 

2062 GR A 

1.09% 0.332 

ANGLES 

50X50X6 

MM 

56940 18.9 54235 18 0.9 

ERW TUBE 

21.4X2.00 IS 

1239 PARTI 

0.18 0.056 
PLATES 6 

MM 
60530 3.38 55417 3.1 0.2 

 TOTAL 165.52 

Note: JPC Rates mentioned above are exclusive of GST. 

 Step 5: 

Calculating PVC for VXYZ01 [DOOR COVER]  

P1 = P0 ± (S1 – S0)  

P1 = Rs. 1000 per No. ± Rs165 per No.  

 

*Final adjusted Framework Agreement price shall be subjected to the ceiling. 
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SPECIAL PROVISIONS FOR MICRO AND SMALL ENTERPRISES (MSE BIDDERS)  

 

In line with Gazette notification issued by Ministry of Micro small and medium enterprises on MSE 

suppliers, the following special provisions shall be applicable.   

  

I. 25% of the tendered value is earmarked for MSE suppliers in this tender.   

  

II. If L1 vendor (or) Counter Offer accepted vendor is from a Micro / Small enterprise which put 

together covers 25% of the total tendered quantum, then 25% earmarking provision is not 

applicable.  

• Out of the 25% tendered quantum reserved for MSE suppliers, 4% shall be 

earmarked for procurement from MSE owned by SC / ST entrepreneurs. In event of 

failure of such Micro and Small enterprises to participate in the tender process or meet 

the tender requirements and the L1 price, the 4% sub-target for procurement ear-marked 

MSE owned by SC / ST entrepreneurs shall be met with other MSE enterprise/s.  

• Out of the 25% tendered quantum reserved for MSE suppliers, 3% shall be 

earmarked for procurement from MSE owned by women entrepreneurs. In event of failure 

of such Micro and Small enterprises to participate in the tender process or meet the tender 

requirements and the L1 price, the 3% sub-target for procurement ear-marked MSE 

owned by SC / ST entrepreneurs shall be met with other MSE enterprise/s.  

  

III. In case MSE vendor participating in the tender quotes within the price band of L1 + 15%, they 

will be allowed to supply the portion of the requirement subject to acceptance of L1 price by 

MSE vendor. In case of more than one such MSE, the supply shall be shared proportionately, 

provided the package can be split.  

IV. In case the Package cannot be split / not envisaged for splitting as per tender, and if a non- 

MSE vendor becomes L1, and MSE vendor also participates in the tender, the MSE vendor 

will be given preference for ordering the package provided the MSE vendor quoted price is 

within L1 + 15%, and if the MSE vendor accepts the L1 rate.  

V. MSE suppliers can avail the intended benefits only if they submit UDYAM REGISTRATION 

CERTIFICATE (URC). Date to be reckoned for determining the deemed validity will be the 

last date of technical bid submission. Non-submission of such documents will lead to 

consideration of their bid at par with other bidders. No benefits shall be applicable for the 

enquiry in case any deficiency in the above required documents is found and the same is not 

corrected by the sub-contractor before price bid opening. This provision for MSE will apply 

subject to the condition that the participating MSE meets the tender requirements.   

  

VI. In case of any change in the MSE status of the bidder, it shall be the responsibility of the bidder 

to notify the change as a part of the bid document. If at a later date it comes to the knowledge 

of BHEL that the change in the status has not been intimated by the bidder and the order is 

obtained under the premise of an MSE, then BHEL would cancel the pending order against 

this tender and take necessary steps for suspension of the business dealing with the bidder as 

per the procurement policy of BHEL.   

VII. In case after the bid opening it is seen that no MSE has become L1, then depending on the 

nature of the item, if it is not possible to split the tendered items / quantities on account of 
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reasons like customer Framework Agreement requirements of supplying one make for a given 

project or technical reasons like tendered items being a system, tendered quantity being low 

etc., then BHEL would not counter offer the L1 prices even though there may be MSE bidders 

within the + 15% band of L1.  

 

2.0 DEFINITIONS OF MSEs OWNED BY SC/ST IS AS UNDER:   

I. In case of proprietorship firm, proprietor must be SC/ST.   

II. In case of partnership firm, the SC/ST partners must be holding at least 51% shares in the unit.   

III. In case of private limited companies, at least 51% share must be held by SC/ST promoters.   

IV. The caste/Tribe/Community certificate issued by the following authorities in the prescribed form 

for SCs/STs can be considered.  

  

3.0   AUTHORITY TO ISSUE SC/ST CERTIFICATE:   

  

I. District Magistrate/Additional District Magistrate/Collector/Deputy commissioner/Additional 

Deputy Commissioner/Deputy collector/1st class stipendiary magistrate/Sub divisional 

Magistrate/Taluka Magistrate/Executive magistrate/Extra Assistant commissioner.   

II. Chief Presidency magistrate/Additional chief presidency magistrate/Presidency magistrate.   

III. Revenue Officer not below the rank of tahsildar.   

IV. Sub-Divisional officer of the area where the individual and / or his family normally resides.   

To avail the benefits of MSE under SC/ST category, the related documents as stated above should be 

submitted along with tender documents. No benefits shall be applicable for the enquiry if any 

deficiency in the above required documents is not submitted before the price bid opening.  

  

4.0   DEFINITIONS OF MSEs OWNED BY WOMEN ENTREPRENEURS IS AS UNDER:   

I. In case of proprietorship firm MSE, proprietor must be Women.  

II. In case of partnership firm MSE, Women partners shall be holding at least 51% shares in the 

unit.  

III. In case of private limited companies, at least 51% share must be held by Women promoters.  

To avail the benefits of MSE under women entrepreneur’s category, the related documents as stated 

above should be submitted along with tender documents. No benefits shall be applicable for the enquiry 

if any deficiency in the above required documents is not submitted before the price bid opening. 

 

---
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TECHNICAL BID FORMAT 

TECHNICAL BID FORMAT, 

Enquiry No. 6526006E, Tender ID: 2026_BHEL_63176_1, dated 21.08.2026 

Short Description: 

COMPLETE MANUFACTURING OF THE ESP BPS COMPONENTS, as per BHEL approved drawings with 

vendor's own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL 

BAP RANIPET/Stores/Shipping.  

Offer ref:    Offer date:   

Vendor Name & address 

 
Vendor Code: 

 

Already Approved by BHEL? Yes / No (Proof of approval to be submitted and indicate the Vendor code of BHEL) 

Facilities required Eligibility Criteria for all the below mentioned RS: As per Annexure D. 

Tender Requirement 

S.no Item Item Description  Quantity in 

UoM (Nos) 

Delivery 

Period 

Tick mark 

the Item 

Quoted and 

Crossmark 

the Others 

1 VAJ01 

Complete manufacturing of ALIGNMENT JIG for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

200 90 days  

2 VJM01 

Complete manufacturing of ALIGNMENT JIG FOR MOTOR for ESP , as per BHEL approved drawings with 

vendor's own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL 

BAP RANIPET/Stores/Shipping. 

800 90 days  

3 VCES02 

Complete manufacturing of ATMT FOR CE SUS AGMT -VAR-02 for ESP, as per BHEL approved drawings with 

vendor's own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL 

BAP RANIPET/Stores/Shipping. 

1,17,450 90 days  

4 VCES04 

Complete manufacturing of ATMT FOR CE SUS AGMT -VAR-04 for ESP, as per BHEL approved drawings with 

vendor's own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL 

BAP RANIPET/Stores/Shipping. 

24,450 90 days  

5 VAT01 

Complete manufacturing of ATTACHMENT for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

5,950 90 days  
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TECHNICAL BID FORMAT, 

Enquiry No. 6526006E, Tender ID: 2026_BHEL_63176_1, dated 21.08.2026 

6 VAT02 

Complete manufacturing of ATTACHMENT for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

17,550 90 days  

7 VAI01 

Complete manufacturing of ATTACHMENT IRON for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

86,150 90 days  

8 VB01 

Complete manufacturing of Bearing for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

5,850 90 days  

9 VBRT03 

Complete manufacturing of BRACKET (FOR 0.33 HP MOTOR) for ESP, as per BHEL approved drawings with 

vendor's own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL 

BAP RANIPET/Stores/Shipping. 

150 90 days  

10 VBRT01 

Complete manufacturing of BRACKET (FOR 0.5 HP MOTOR) for ESP, as per BHEL approved drawings with 

vendor's own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL 

BAP RANIPET/Stores/Shipping. 

4,100 90 days  

11 VBP01 

Complete manufacturing of BRACKET FOR PAD  for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

2,550 90 days  

12 VBRT02 

Complete manufacturing of BRACKET FOR X08 for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

8,100 90 days  

13 VBRT04 

Complete manufacturing of BRACKET FOR X09 for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

450 90 days  

14 VBWM01 

Complete manufacturing of BRACKET WITH WIRE MESH for ESP, as per BHEL approved drawings with vendor's 

own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

4,000 90 days  

15 VCL01 

Complete manufacturing of CLAMP for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

11,350 90 days  

16 VCL03 

Complete manufacturing of CLAMP -VAR-03 for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

3,200 90 days  

17 VCDP01 

Complete manufacturing of CLAMP FOR PENT HOUSE DRAIN PIPE for ESP, as per BHEL approved drawings 

with vendor's own raw material procured from BHEL approved suppliers and supply of finished product directly to 

BHEL BAP RANIPET/Stores/Shipping. 

13,550 90 days  
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TECHNICAL BID FORMAT, 

Enquiry No. 6526006E, Tender ID: 2026_BHEL_63176_1, dated 21.08.2026 

18 VCLP01 

Complete machining of CLEAR PLATE for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

36,350 90 days  

19 VCOL02 

Complete manufacturing of COLLAR -Var-02 for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

3,400 90 days  

20 VCOL03 

Complete manufacturing of COLLAR -Var-03 for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

3,150 90 days  

21 VCOP01 

Complete manufacturing of CONNECTION PIECE for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

500 90 days  

22 VCU01 

Complete manufacturing of COUPLING 0.5HP for ESP , as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

4,100 90 days  

23 VCU02 

Complete manufacturing of COUPLING-2 for ESP , as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

500 90 days  

24 VCOV01 

Complete manufacturing of COVER -Var-01 for ESP , as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

7,600 90 days  

25 VCOV02 

Complete manufacturing of COVER -VAR-04 for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

6,400 90 days  

26 VGD01 

Complete manufacturing of DEFL .PLATE FOR GD SCREENS for ESP, as per BHEL approved drawings with 

vendor's own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL 

BAP RANIPET/Stores/Shipping. 

2,05,100 90 days  

27 VDEF01 

Complete machining of DEFLECTION PL. FOR X11 for ESP, as per BHEL approved drawings with vendor's own 

raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

13,100 90 days  

28 VD01 

Complete manufacturing of DEFLECTOR -VAR 01 for ESP , as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

24,500 90 days  

29 VDS01 

Complete manufacturing of DIAGONAL STAY, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

20,850 90 days  
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TECHNICAL BID FORMAT, 

Enquiry No. 6526006E, Tender ID: 2026_BHEL_63176_1, dated 21.08.2026 

30 VEE01 

Complete manufacturing of EE HOLDER DIA 8MM for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

29,75,150 90 days  

31 VEG01 

Complete machining of END GUTTER - VAR - 01 for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

50 90 days  

32 VEG02 

Complete manufacturing of END GUTTER - VAR - 02 for ESP, as per BHEL approved drawings with vendor's own 

raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

300 90 days  

33 VPOT01 

Complete manufacturing of ESP PG TEST POCKETS for ESP, as per BHEL approved drawings with vendor's own 

raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

3,850 90 days  

34 VFL02 

Complete manufacturing of FLANGE-II for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

4,350 90 days  

35 VFL01 

Complete manufacturing of FLANGE-I for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

7,200 90 days  

36 VG01 

Complete manufacturing of GLAND for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

2,000 90 days  

37 VGB01 

Complete manufacturing of GRAB BAR - II for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

5,600 90 days  

38 VGU01 

Complete manufacturing of GRIP COUPLING for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

5,350 90 days  

39 VGR01 

Complete manufacturing of GUTTER - VAR -01 for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

1,700 90 days  

40 VGC02 

Complete manufacturing of GUTTER CLAMP-VAR -02 61720145 for ESP, as per BHEL approved drawings with 

vendor's own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL 

BAP RANIPET/Stores/Shipping. 

8,400 90 days  

41 VGC01 

Complete manufacturing of GUTTER CLAMP-VAR -01 61720145 for ESP, as per BHEL approved drawings with 

vendor's own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL 

BAP RANIPET/Stores/Shipping. 

3,550 90 days  
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TECHNICAL BID FORMAT, 

Enquiry No. 6526006E, Tender ID: 2026_BHEL_63176_1, dated 21.08.2026 

42 VGR02 

Complete manufacturing of GUTTER -VAR -02 for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

8,550 90 days  

43 VHH01 

Complete manufacturing of HANGING HOOK-8X60X96 for ESP, as per BHEL approved drawings with vendor's 

own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

4,64,400 90 days  

44 VHR01 

Complete manufacturing of HATCH ROOF for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

2,300 90 days  

45 VHG01 

Complete manufacturing of HINGE for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

1,150 90 days  

46 VH01 

Complete manufacturing of HOLDER for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

14,900 90 days  

47 VHK02 

Complete manufacturing of HOOK for ESP , as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

1,750 90 days  

48 VHF01 

Complete manufacturing of HOPPER FLANGE for ESP , as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

2,150 90 days  

49 VIA01 

Complete manufacturing of INLET ASEMBLY for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

15,950 90 days  

50 VLA01 

Complete manufacturing of LADDER for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

31,700 90 days  

51 VLH01 

Complete manufacturing of LIFTING HOLDER ASSY VAR 01 for ESP, as per BHEL approved drawings with 

vendor's own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL 

BAP RANIPET/Stores/Shipping. 

100 90 days  

52 VLT01 

Complete manufacturing of LIFTING TOOL for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

700 90 days  

53 VLP01 

Complete manufacturing of LOCKING PLATE for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

34,250 90 days  
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TECHNICAL BID FORMAT, 

Enquiry No. 6526006E, Tender ID: 2026_BHEL_63176_1, dated 21.08.2026 

54 VLW01 

Complete manufacturing of LOCKING WASHER for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

14,700 90 days  

55 VMS01 

Complete manufacturing of MOTOR SHIELD for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

3,450 90 days  

56 VHAM01 

Complete manufacturing of NEW CE HAMMER for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and (Heat Treatment to be done at BHEL or at Vendors Scope) and 

supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 

3,850 90 days  

57 VOP01 

Complete manufacturing of OIL PAN for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

2,650 90 days  

58 VPB01 

Complete manufacturing of PACKING BOX for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

1,950 90 days  

59 VP01 
Complete manufacturing of PAD for ESP, as per BHEL approved drawings with vendor's own raw material procured 

from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 
2,000 90 days  

60 VPW01 

Complete manufacturing of PIN WHEEL-I for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

3,350 90 days  

61 VPW02 

Complete manufacturing of PIN WHEEL-II for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

4,900 90 days  

62 VPL01 

Complete manufacturing of PLATE [FL 65X8X100] for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

9,64,700 90 days  

63 VPDA01 

Complete manufacturing of PLUG FOR CE DRIVE ASSEMBLY for ESP, as per BHEL approved drawings with 

vendor's own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL 

BAP RANIPET/Stores/Shipping. 

3,050 90 days  

64 VRP01 

Complete manufacturing of RECTANGULAR PLATE for ESP, as per BHEL approved drawings with vendor's own 

raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

55,550 90 days  

65 VSC01 

Complete manufacturing of SCOFFOLDING BRACKET for ESP, as per BHEL approved drawings with vendor's own 

raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

1,750 90 days  
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TECHNICAL BID FORMAT, 
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66 VST02 

Complete manufacturing of SCREEN TUBE 400MM PITCH for ESP, as per BHEL approved drawings with vendor's 

own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

2,000 90 days  

67 VRR01 

Complete manufacturing of SEALING PL RING ON RIDGE CAP for ESP, as per BHEL approved drawings with 

vendor's own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL 

BAP RANIPET/Stores/Shipping. 

1,150 90 days  

68 VS01 

Complete manufacturing of SHAFT for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

1,750 90 days  

69 VS02 

Complete manufacturing of SHAFT I for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

2,200 90 days  

70 VS03 

Complete manufacturing of SHAFT END(940mm-400Pitch) for ESP, as per BHEL approved drawings with vendor's 

own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

1,950 90 days  

71 VSD01 

Complete manufacturing of SHIELD FOR 400 MM PITCH for ESP, as per BHEL approved drawings with vendor's 

own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

26,350 90 days  

72 VSH04 

Complete manufacturing of SHIM 1.6X50X480 VAR-04 for ESP, as per BHEL approved drawings with vendor's own 

raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

6,050 90 days  

73 VSH05 

Complete manufacturing of SHIM 2X50X480 VAR- 05 for ESP, as per BHEL approved drawings with vendor's own 

raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

7,700 90 days  

74 VSH06 

Complete manufacturing of SHIM 3.15X50X480 VAR - 06 for ESP, as per BHEL approved drawings with vendor's 

own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

6,200 90 days  

75 VSHD01 

Complete manufacturing of SHIM FOR CEDRIVE ASSY VAR-01 for ESP, as per BHEL approved drawings with 

vendor's own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL 

BAP RANIPET/Stores/Shipping. 

48,950 90 days  

76 VSHD03 

Complete manufacturing of SHIM FOR CEDRIVE ASSY- VAR-03 for ESP, as per BHEL approved drawings with 

vendor's own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL 

BAP RANIPET/Stores/Shipping. 

69,650 90 days  

77 VSHB01 

Complete machining of SHOCK BEAM for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

4,350 90 days  
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78 VSBG01 

Complete machining of SHOCK BAR GUIDE 300MM PITCH for ESP, as per BHEL approved drawings with 

vendor's own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL 

BAP RANIPET/Stores/Shipping. 

350 90 days  

79 VSBG02 

Complete manufacturing of SHOCK BAR GUIDE 400MM PITICH for ESP, as per BHEL approved drawings with 

vendor's own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL 

BAP RANIPET/Stores/Shipping. 

9,150 90 days  

80 VSE01 

Complete manufacturing of SLEEVE -VAR-  01 for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

3,600 90 days  

81 VSP01 

Complete manufacturing of SPANNER for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

450 90 days  

82 VSTP01 

Complete manufacturing of STOP PLATE for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

42,650 90 days  

83 VSA01 

Complete manufacturing of SUPPORT ANGLE for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

73,350 90 days  

84 VSBA01 

Complete manufacturing of SUPPORT FOR BRACKET ASSY for ESP, as per BHEL approved drawings with 

vendor's own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL 

BAP RANIPET/Stores/Shipping. 

800 90 days  

85 VSPB01 

Complete manufacturing of SUPPORT FOR PLAIN BRG.-EE for ESP, as per BHEL approved drawings with vendor's 

own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

26,350 90 days  

86 VSUP03 

Complete manufacturing of SUPPORT FOR X22 VAR 01 for ESP, as per BHEL approved drawings with vendor's 

own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

500 90 days  

87 VSL01 

Complete manufacturing of SUPPORT LUG for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

23,700 90 days  

88 VSU01 

Complete manufacturing of SUPPORT (FOR GD DEFL PLATE) for ESP, as per BHEL approved drawings with 

vendor's own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL 

BAP RANIPET/Stores/Shipping. 

4,84,150 90 days  

89 VSUP01 

Complete machining of SUPPORT-1 FOR PAD VAR 01 for ESP, as per BHEL approved drawings with vendor's own 

raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

2,250 90 days  
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90 VSSB01 

Complete manufacturing of SUPPORT-2 FOR SLEEVE BEARING VAR 01 for ESP, as per BHEL approved 

drawings with vendor's own raw material procured from BHEL approved suppliers and supply of finished product 

directly to BHEL BAP RANIPET/Stores/Shipping. 

11,100 90 days  

91 VSB01 

Complete manufacturing of SUPPORTING BRACKET for ESP, as per BHEL approved drawings with vendor's own 

raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

12,000 90 days  

92 VTR01 

Complete manufacturing of TRUSS - II (L-NOM 45) for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

5,300 90 days  

93 VTDA01 

Complete manufacturing of TUBE FOR CE DRIVE ASSEMBLY for ESP, as per BHEL approved drawings with 

vendor's own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL 

BAP RANIPET/Stores/Shipping. 

3,600 90 days  

94 VWS01 

Complete manufacturing of WALKWAY SUPPORT for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

900 90 days  

95 VW01 

Complete manufacturing of WEDGE for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

3,000 90 days  

96 VST01 

Complete manufacturing of SCREEN TUBE FOR X13 FOR 400MM PITCH for ESP, as per BHEL approved 

drawings with vendor's own raw material procured from BHEL approved suppliers and supply of finished product 

directly to BHEL BAP RANIPET/Stores/Shipping. 

2,800 90 days  

97 VCLI01 
Complete manufacturing of CLIP for ESP, as per BHEL approved drawings with vendor's own raw material procured 

from BHEL approved suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping.  
1,500 90 days  

98 VCP01 

Complete manufacturing of COVER PALTE for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

2,500 90 days  

99 VCU03 

Complete manufacturing of COUPLING-I for ESP, as per BHEL approved drawings with vendor's own raw material 

procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

250 90 days  

100 VSHD02 

Complete manufacturing of SHIM SH.1.6*60*160 for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

30,000 90 days  

101 VSST01 

Complete manufacturing of SPLIT TYPE SCREEN TUBE for ESP, as per BHEL approved drawings with vendor's 

own raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

15,000 90 days  
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102 VLAF01 

Complete manufacturing of LIGHT ASSY FRAME for ESP, as per BHEL approved drawings with vendor's own raw 

material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

100 90 days  

103 VIH01 

Complete manufacturing of INSULATOR HOUSING for ESP, as per BHEL approved drawings with vendor's own 

raw material procured from BHEL approved suppliers and supply of finished product directly to BHEL BAP 

RANIPET/Stores/Shipping. 

1,500 90 days  

Total Quantum of work 62,23,850  

 

 

 

Sl. no. Clauses 
Indicate 

Acceptance  

Cl 1.  No rate shall be claimed extra for the increase in work content due to manufacturing with substituted material.  YES/NO 

Cl 2.  
All the requisite manufacturing Machines, Equipment, Tools & Accessories, consumables, Safety Equipment and accessories to 

Labour will be made available at the manufacturing site (List of Equipment & Accessories to be made available by the Contractor 

is separately Annexed in the Technical Offer. 

YES/NO 

Cl 3.  
Requisite man power will be made available to complete the Framework Agreement. 

List of Man power (designation wise) to be provided by the vendor viz. Supervisor, Welders, Fitters, Painters, Helpers etc. for 

completion of Supply within PO delivery period is annexed to this offer. 

YES/NO 

Cl 4.  Delivery period: - Supply to be completed within PO delivery period indicated in Annexure A.  YES/NO 

Cl 5.  Submission of requisite Performance Security (PS) / Fixed Deposit Receipt (FDR) for from Consortium Banks as per Annexure M. YES/NO 

Cl 6.  All the Terms and Conditions specified in various Sections and Annexures of this Tender Enquiry are read and accepted YES/NO 

Cl 7.  GST as applicable  YES/NO 

Cl 8.  
Acceptance for quoting your rates inclusive of Packing & Forwarding, Freight (delivery to designated location) charges are in 

Vendor's scope i.e. Included in the quoted rates. 
YES/NO 

Cl 9.  Manufacture & Supply as per BHEL approved Drawing is to be Confirmed. YES/NO 



Bharat Heavy Electricals Limited 

Boiler Auxiliaries Plant, Ranipet- 632 406 

Enquiry No. 6526006E                   Date: 21.08.2026 

ANNEXURE - A 

 

                   Page 11 of 11 

Cl 10.  
Levying of LD on delayed delivery is acceptable as per clause 2.15 of LD clause in Section IV. However, delivery extension is to 

be obtained by firm duly approved by BHEL for valid reasons and enclose the same with bills failing which LD will be automatically 

levied and no refund of the penalty will be entertained.  

YES/NO 

Cl 11.  Acceptance for submission of the Test Certificates for the material Procured and Used without any extra charges. YES/NO 

Cl 12.  
Compliance of Statutory requirements such as insurance, ESI & PF facility for employees, safety requirements, non-usage of child 

labour, Licence from Government Agency (Inspector of Factories etc.).  
YES/NO 

Cl 13.  A separate sheet is to be enclosed for Deviation proposed, if any. Is such a sheet enclosed now? YES/NO 

I/We hereby confirm that the above-mentioned facilities are available with us to carry out the tender requirements in full and all other conditions of 

the tender vide all the clauses of all sections and Annexures mentioned in this Enquiry 6526006E dated 21.08.2026 is acceptable. 

 

 

 

 

 

(Stamped) Signature with date of authorised signatory  

 

 

 

 

 

Name & Designation of Authorised Signatory 
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INTEGRITY PACT 

 

Between 

Bharat Heavy Electricals Ltd. (BHEL), a company registered under the Companies Act 1956 and having 

its registered office at "BHEL House", Siri Fort, New Delhi - 110049 (India) hereinafter referred to as 

"The Principal", which expression unless repugnant to the context or meaning hereof shall include its 

successors or assigns of the ONE PART 

And 

 

__________________________________________________(description of the party along with 

address), hereinafter referred to as "The Bidder/ Contractor" which expression unless repugnant to the 

context or meaning hereof shall include its successors or assigns of the OTHER PART. 

 

Preamble 

The Principal intends to award, under laid-down organizational procedures, Framework Agreement/s 

for COMPLETE MANUFACTURING OF THE ESP BPS COMPONENTS, as per BHEL approved 

drawings with vendor's own raw material procured from BHEL approved suppliers and supply of 

finished product directly to BHEL BAP RANIPET/Stores/Shipping. 

(hereinafter referred to as "Framework Agreement"). The Principal values full compliance with all 

relevant laws of the land, rules and regulations, and the principles of economic use of resources, and of 

fairness and transparency in its relations with its Bidder(s)/ Contractor(s). 

In order to achieve these goals, the Principal will appoint panel of Independent External Monitor(s) 

(IEMs), who will monitor the tender process and the execution of the Framework Agreement for 

compliance with the principles mentioned above. 

Section 1- Commitments of the Principal 

1.1 The Principal commits itself to take all measures necessary to prevent corruption and to observe 

the following principles:  

1.1.1 No employee of the Principal, personally or through family members, will in connection with 

the tender for, or the execution of a Framework Agreement, demand, take a promise for or 

accept, for self or third person, any material or immaterial benefit which the person is not legally 

entitled to. 

1.1.2 The Principal will, during the tender process treat all Bidder(s) with equity and reason. The 

Principal will in particular, before and during the tender process, provide to all Bidder(s) the 

same information and will not provide to any Bidder(s) confidential/ additional information 

through which the Bidder(s) could obtain an advantage in relation to the tender process or the 

Framework Agreement execution. 

1.1.3 The Principal will exclude from the process all known prejudiced persons. 
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1.2 If the Principal obtains information on the conduct of any of its employees which is a penal 

offence under the Bharatiya Nyaya Sanhita (BNS) 2023 and Prevention of Corruption Act 

1988 or any other statutory penal enactment, or if there be a substantive suspicion in this 

regard, the Principal will inform its Vigilance Office and in addition can initiate disciplinary 

actions. 

Section 2 - Commitments of the Bidder(s)/ Contractor(s) 

2.1 The Bidder(s)/ Contractor(s) commit himself to take all measures necessary to prevent 

corruption. The Bidder(s)/ Contractor(s) commits himself to observe the following principles 

during participation in the tender process and during the Framework Agreement execution. 

2.1.1 The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, promise 

or give to the Principal or to any of the Principal's employees involved in the tender process or 

the execution of the Framework Agreement or to any third person any material, immaterial or 

any other benefit which he/ she is not legally entitled to, in order to obtain in exchange any 

advantage of any kind whatsoever during the tender process or during the execution of the 

Framework Agreement. 

2.1.2 The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any illegal or undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to prices, 

specifications, certifications, subsidiary Framework Agreements, submission or non-

submission of bids or any other actions to restrict competitiveness or to introduce cartelization 

in the bidding process. 

2.1.3 The Bidder(s)/ Contractor(s) will not commit any penal offence under the relevant Bharatiya 

Nyaya Sanhita (BNS) and Prevention of Corruption Act; further the Bidder(s)/ Contractor(s) 

will not use improperly, for purposes of competition or personal gain, or pass on to others, any 

information or document provided by the Principal as part of the business relationship, 

regarding plans, technical proposals and business details, including information contained or 

transmitted electronically. 

2.1.4 Foreign Bidder(s)/ Contractor(s) shall disclose the name and address of agents and 

representatives in India and Indian Bidder(s)/ Contractor(s) to disclose their foreign principals 

or associates. The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, and is committed to or intends to make to agents, brokers or any other 

intermediaries in connection with the award of the Framework Agreement. 

2.2 The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined above 

or be an accessory to such offences. 

2.3 The Bidder(s)/ Contractor(s) shall not approach the Courts while representing the matters to 

IEMs and shall await their decision in the matter. 

Section 3 - Disqualification from tender process and exclusion from future Framework 

Agreements 

If the Bidder(s)/ Contractor(s), before award or during execution has committed a 

transgression through a violation of Section 2 above, or acts in any other manner such as to put 
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his reliability or credibility in question, the Principal is entitled to disqualify the Bidder(s)/ 

Contractor(s) from the tender process , terminate the Framework Agreement, if already 

awarded, exclude from future business dealings and/ or take action as per the separate 

"Guidelines on Banning of Business dealings with Suppliers/ Contractors", framed by the 

Principal. 

Section 4 - Compensation for Damages 

4.1 If the Principal has disqualified the Bidder (s) from the tender process before award / order 

acceptance according to Section 3, the Principal is entitled to demand and recover the damages 

equivalent to Earnest Money Deposit/ Bid Security. 

4.2 If the Principal is entitled to terminate the Framework Agreement according to Section 3, 

or terminates the Framework Agreement in application of Section 3 above , the Bidder(s)/ 

Contractor (s) transgression through a violation of Section 2 above shall be construed breach 

of Framework Agreement and the Principal shall be-entitled to demand and recover from the 

Contractor an amount equal to 5% of the Framework Agreement value or the amount 

equivalent to Security Deposit/ Performance Security , whichever is higher, as damages, in 

addition to and without prejudice to its right to demand and recover compensation for any other 

loss or damages specified elsewhere in the Framework Agreement. 

Section 5 - Previous Transgression 

5.1 The Bidder declares that no previous transgressions occurred in the last 3 (three) years (to 

be reckoned from date of bid submission) with any other company in any country conforming 

to the anti-corruption approach in India that could justify his exclusion from the tender process. 

The date of such transgression, for the purpose of disclosure by the bidders in this regard, 

would be the date on which cognizance of the said transgression was taken by the competent 

authority. The transgression(s), for which cognizance was taken even before the said period of 

three years, but are pending conclusion, shall also be reported by the bidders. 

5.2 If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

tender process or the Framework Agreement, if already awarded, can be terminated for such 

reason or action can be taken as per the separate "Guidelines on Banning of Business dealings 

with Suppliers/ Contractors", framed by the Principal. 

Section 6 - Equal treatment of all Bidder (s)/ Contractor (s) / Sub-contractor (s) 

6.1 The Principal will enter into Integrity Pacts with identical conditions as this Integrity Pact 

with all Bidders and Contractors. 

6.2 In case of a joint venture, all the partners of the joint venture should sign the Integrity Pact. 

In case of Sub-contracting, the Principal Contractor shall be solely responsible for the 

adherence to the provisions of IP by the sub-contractor(s). 

6.3 The Principal will disqualify from the tender process all Bidders who do not sign this 

Integrity Pact or violate its provisions. 
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Section 7 - Criminal Charges against violating Bidders/ Contractors /Subcontractors 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of 

an employee or a representative or an associate of a Bidder, Contractor or Subcontractor which 

constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal 

will inform the Vigilance Office. 

Section 8 -Independent External Monitor(s) 

8.1 The Principal appoints competent and credible panel of Independent External Monitor (s) 

(IEMs) for this Integrity Pact. The task of the IEMs is to review independently and objectively, 

whether and to what extent the parties comply with the obligations under this Integrity Pact on 

receipt of any complaint by them from the bidder(s). 

8.2 The IEMs are not subject to instructions by the representatives of the parties and performs 

his functions neutrally and independently. He reports to the CMD, BHEL. 

8.3 The IEMs shall be provided access to all documents/ records pertaining to the Framework 

Agreement, for which a complaint or issue is raised before them as and when warranted. 

However, the documents/records/information having National Security implications and those 

documents which have been classified as /Top Secret are not to be disclosed. 

             8.4 The Principal will provide to the IEMs sufficient information about all meetings among 
the parties related to the Framework Agreement provided such meetings could have an impact 
on the contractual relations between the Principal and the Contractor. The parties offer to the 
IEMs the option to participate in such meetings. 

8.5 The role of IEM is advisory and the advice of IEM is non- binding on the Organization. 

However, as IEMs are invariably persons with rich experience who have retired as senior 

functionaries of the government, their advice would help in proper implementation of the IP. 

8.6 For ensuring the desired transparency and objectivity in dealing with the complaints arising 

out of the tendering process, the matter should be examined by the full panel of IEMs jointly, 

who would look into the records, conduct an examination, and submit their joint 

recommendations to the Management. In case the full panel is not available due to some 

unavoidable reasons, the available IEM(s) will conduct examination of the complaints. 

Consent of the IEM(s), who may not be available, shall be taken on record. 

8.7 The IEMs shall examine all the representations/grievances/ complaints received by them 

from the bidders or their authorized representative related to any discrimination on account of 

lack of fair play in modes of procurement and bidding systems, tendering method, eligibility 

conditions, bid evaluation criteria, commercial terms & conditions, choice of technology/ 

specifications etc. 

               8.8 The CMD, BHEL shall decide the compensation to be paid to the IEMs and its terms and 

conditions. 
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8.9 IEMs should examine the process integrity, they are not expected to concern themselves 

with fixing of responsibility of officers. Complaints alleging mala fide on the part of any officer 

of the Principal should be looked into by the CVO of the Principal. 

           8.10 If the IEMs have reported to the CMD, BHEL, a substantiated suspicion of an offence 

under relevant Bharatiya Nyaya Sanhita (BNS)/ Prevention of Corruption Act, and the CMD, 

BHEL has not, within reasonable time, taken visible action to proceed against such offence or 

reported it to the Vigilance Office, the IEMs may also transmit this information directly to the 

Central Vigilance Commissioner, Government of India. 

8.11 After award of work, the IEMs shall look into any issue relating to execution of 

Framework Agreement, if specifically raised before them. As an illustrative example, if a 

Contractor who has been awarded the Framework Agreement, during the execution of 

Framework Agreement, raises issue of delayed payment etc. before the IEMs, the same shall 

be examined by the panel of IEMs. 

           8.12 However, the IEMs may suggest systemic improvements to the management of the 

Principal, if considered necessary, to bring about transparency, equity and fairness in the 

system of procurement. 

               8.13 The word 'Monitor' would include both singular and plural. 

Section 9 - Pact Duration 

9.1 This Integrity Pact shall be operative from the date this Integrity Pact is signed by both the 

parties. Any violation of the same would entail disqualification of the bidders and exclusion 

from future business dealings. 

9.2 If any claim is made/ lodged during currency of this Integrity Pact, the same shall be 

binding and continue to be valid despite the lapse of this Pact as specified above, unless it is 

discharged/ determined by the CMD, BHEL. 

Section 10 - Other Provisions 

10.1 This Integrity Pact is subject to Indian Laws and exclusive jurisdiction shall be of the 

competent Courts as indicated in the Tender or Framework Agreement, as the case may be. 

               10.2 Changes and supplements as well as termination notices need to be made in writing. 

10.3 If the Bidder(s)/ Contractor(s ) is a partnership or a consortium or a joint venture, this 

Integrity Pact shall be signed by all partners of the partnership or joint venture or all consortium 

members. 

             10.4 Should one or several provisions of this Integrity Pact turn out to be invalid, the remainder 
of this Integrity Pact remains valid. In this case, the parties will strive to come to an agreement 
to their original intentions. 
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            10.5 Only those bidders / contractors who have entered into this Integrity Pact with the 

Principal would be competent to participate in the bidding. In other words, entering into this 

Integrity Pact would be a preliminary qualification. 

10.6 In the event of any dispute between the Principal and Bidder(s)/ Contractor(s) relating to 

the Framework Agreement, in case, both the parties are agreeable, they may try to settle dispute 

through Mediation before the panel of IEMs in a time bound manner. If required, the Principal 

may adopt any mediation rules for this purpose. However, not more than five meetings shall 

be held for a particular dispute resolution. The fees/expenses on dispute resolution shall be 

equally shared by both the parties. In case, the dispute remains unresolved even after mediation 

by the panel of IEMs, either party may take further action as the terms & conditions of the 

Framework Agreement. 

 

 

 

 

 

 

   

For & On behalf of the Principal 

(Office Seal) 

 

 

 

 

 

Place: Ranipet. 

 

Date: 21.08.2026 

 

 

 

Witness: ________________________ 

 

(Name & Address) ________________ 

 

________________________________ 

 

 

 

 

For & On behalf of the Bidder/ Contractor 

 (Office Seal) 

 

 

 

 

 

 

 

 

 

 

 

Witness: ________________________ 

 

(Name & Address) ________________ 

 

________________________________ 

 

 

 

 

  

 



Bharat Heavy Electricals Limited 

Boiler Auxiliaries Plant, Ranipet- 632 406 

Enquiry No. 6526006E        Date: 21.08.2026 

ANNEXURE - C 

  Page 1 of 8 

 

 

VENDOR REGISTRATION DOCUMENT 

Guidelines for Filling the Supplier Registration Form  
  

Applicants need to comply with the requirements of the registration process. The information/ documents furnished will be treated in strict 

confidence.  
  

A. Instructions for filling the Registration Form   

• All columns in the Registration Form are to be duly filled up. Indicate, NIL/ Not Applicable, wherever details are not available or not 

relevant respectively.  

• All sheets of the Registration Form are to be signed & stamped/ digitally signed by the authorized signatory.  

• Expeditious furnishing of any clarification/ information required during registration to be ensured, failure of which may affect the 

registration process.  

• PO copies/ Experience certificates/ Test certificates or any other required document will be sent for verification to the concerned issuing 

authority. Registration will be liable to be cancelled if any document is found to be fake/ false/ forged on verification.  

• Submission of fake/ false/ forged documents will invite action by BHEL as per extant Guidelines for Suspension of Business Dealings 

and Fraud Prevention Policy (both as available on www.bhel.com).  

• Just submission of supplier registration form does not mean automatic registration. Registration shall be done, after due evaluation and 

will be intimated accordingly.  

• Registration of supplier will be done on the basis of the following criteria depending upon the applicability. 
  

SNO  Criteria  Max.  
Marks  

Min. Qualifying Marks  Applicable for  

1.  Organizational soundness  50  30  Manufacturers/ EPC Contractors/ Non-

Manufacturers/ Subcontractor  
2.  Financial information  

3.  Quality system  25  15  Manufacturers/ Subcontractor  

4.  Technical competence  25  15  

 Total  100  60    

*Minimum qualifying marks for financial information shall be 10 within the ambit of 30 marks put together for Organisational soundness 

& Financial information.  
  

• For a document in language other than Hindi/ English, a self-attested Hindi/ English translated document to be attached  

• Class 3, Signing & Encryption Digital Signature has to be obtained.   
  

B. List of documents to be uploaded by the prospective Supplier(s) seeking registration with BHEL.  
      PART-A ORGANISATIONAL SOUNDNESS  

 SRF Parameters   DOCUMENTS TO BE FURNISHED  

2.2 Details of Directors in Case of Private Ltd., One Person Company, 

Public Ltd. And Partners In Case of Limited Liability Partnership/ 

Partnership Firms, Office Bearers In Case Of Co-Operative Society, 

Trustees In  
Case of Trust, Proprietor in Case of Proprietorship Firm,  
Karta of HUF 

Organization chart  

3.1 TYPE OF OWNERSHIP: Govt./ State/ Pvt./ Co-Operative Society/ Trust/ Others  

Govt. of India Undertaking  NA  

State Govt. Undertaking  NA  

Public Limited Company/ Private Limited Company  Memorandum of Association, Articles of Association and 

Certificate of Incorporation  One Person Company  

Limited Liability Partnership  Memorandum  of  Association,  Articles  of  
Association, LLP partnership agreement, Certificate of 

Incorporation (LLPIN)  
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Partnership Firm  Registered Partnership Deed duly signed by  

Registrar of Firms   

Proprietorship  Profession Tax Regn. / Municipal Regn/ PAN of Firm 

(Proprietor)  

 Co-Operative Society    Certificate of Registration of society issued by Registrar of 

Societies along with its Society Rules and Bye Laws (as per 

Extant Act)  

Trust  Registered Trust Deed  

Others (please specify)  Attach a copy of the relevant Statutory document  

  

3.2 NATURE OF BUSINESS  

Manufacturer/ Engg. Consultant/ EPC Contractor/  

System Integrator / Subcontractor - Machinist /  

Fabricator/ Non-manufacturer(s)/ Agents  

Documentary Evidence  

Non-Manufacturers:  

Dealer/ Trader*/ Distributor/ Stockist / Channel Partner/ Indian sales office or 

subsidiary of registered Foreign Principal etc.   

Non-Manufacturer needs to submit an Authorization 

Certificate, clearly indicating the validity period as well as 

rights granted by respective OEMs to them i.e. to negotiate/ 

quote/ supply/ after sales service etc. in line with scope matrix 

submitted.  

  

Indian Agents       attach authorization certificate of principal, third party 

business rating report of foreign principal from Dun & 

Bradstreet/ Credit reform etc. & deed of agency agreement)  

4.0 REGISTRATION PARTICULARS  

4.1  Permanent Account No (PAN)   Scan Copy of Pan Card  

4.2  GSTIN   

  

Scan copy of GSTIN Registration Certificate)  

4.3.1  Category as per extant MSME Act (Micro/ Small/ Medium)  • Udyam Registration Number  

4.3.2  MSE Ownership w.r.t. SC/ ST  • Proprietor: SC/ ST Certificate  

• Partnership Firm: SC/ ST Certificate of partners 

holding 51% shares & above  

• Limited Company: SC/ ST Certificate of  

• Directors/ Owners holding 51% shares & above    

5.0 OTHER PARTICULARS 

5.1 IF REGISTERED WITH ANY OF BHEL UNITS   Copy of at least one or more successfully executed purchase 

orders  

5.2 Whether approved by ASME / NTPC/ NPC/ EIL/ DGS&D/ 

RAILWAYS/ IBR/ LLOYDS/ ONGC/ PGCIL/ BARC/ RITES/ IOCL/ 

PDIL/ CPWD/ Any other CPSU for similar items, for which registration is 

sought?   

Documentary Evidence  

5.3 Whether Supplier is ISO 9001 Certified    ISO 9001 Certificate, approved QMS manual  

(latest)  

5.4 Whether Supplier is ISO 14000 Certified    ISO 14000 Certificate  

5.5 Whether Supplier is OHSAS 18000 Certified          OSHAS Certificate  

5.6 Experience list  Attach list of present customers with name & address for 

offered/ similar type & size of item/ equipment for which 

registration has been sought and with whom applicant has 

continuous business since last three years. Copies of latest 

previous two purchase orders executed to be attached.  

  

(Attach performance certificates issued by its customers for 

successful execution of the Framework Agreements)  
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Part- B FINANCIAL INFORMATION   

1. Audited copies of annual reports/ complete set of annual accounts for the last four years (or from date of incorporation whichever is less) 

are to be submitted. 

2. If the supplier is new in business and does not have past data, then the financial evaluation will be done on the basis of information 

provided. 

  

Part-C QUALITY SYSTEM  

Sl. No. Parameters  Suggested documents to be furnished  

9.1  Incoming Material Control System  System and documentary evidence of control over sub-suppliers in the 

form of Quality Plan/ Checklist (Customer Hold Point (CHP), In-Stage 

Inspection etc.) at sub supplier works, inspection on receipt  

9.2.1  In Process Control  Work instructions/ checklist/ job card & record of process control 

parameter, log sheets, log book  

9.2.2  Control  on  Outsourced  Processes, if 

applicable  

Documentary evidence of control over suppliers in the form of Quality 

Plan/ Checklist (Customer Hold Point (CHP), In-Stage Inspection etc.)  

9.3  Manufacturing Process/ Testing Procedure Qualification  Copy of Manufacturing process work flow/ Testing Procedure Qualification   

9.4  Personnel qualification for cl. 9.3 (above).  Copy of Record of Personnel qualification for critical/ special processes 

(welding, painting, NDT, heat treatment, etc.)  

9.5   Calibration system  Copy of list of instruments & their calibration status (certificate from 

NABL/ any other Govt. approved & accredited lab)  

In case of Test Lab accreditation, Certification of own test labs from Govt 

agencies  

9.6  System of Identification & Traceability of materials at 

incoming stage, during processing and finished goods, 

tools, jigs, fixtures & processed components, etc.  

Copy of procedure  

9.7 a  System of Storage, Preservation, Painting & packing  Copy of procedure  

9.7 b  Application of 5S  Details of 5S practices/ procedure  

9.8  System of Non-Conformity Report (NCR)  

disposition, corrective and preventive action (CAPA)  

Copy of System for NCR handling and list of NCRs observed in the last 

three years along with details of disposition and CAPA.  

9.9  Customer complaints (CC) handling system, CC 

disposition, corrective and preventive action (CAPA)  

Copy of System for CC handling and list of customer complaints in the 

last three years along with details of disposition and CAPA.  

9.10  HSE measures  Copy of health, safety and environment procedure/ guideline (record of 

accidents for last three years, environment and health related initiatives).  

9.12  Details of sub suppliers, outsourced agency  List of facilities, systems with sub suppliers  

  

PART-D TECHNICAL COMPETENCE  

Parameters  (DOCUMENTS TO BE FURNISHED)  

Supplier understands the product specification.  e.g. Technical Catalogue  

Supplier understands the inspection requirements.  e.g. Inspection Report   

Supplier has process capability to achieve the product 

specification/dimensional requirement.  

e.g. Type test report  

Supplier has experienced manpower to carry out the job.  e.g. skill matrix of the personnel  

  

--- 
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PART- A: ORGANISATIONAL SOUNDNESS  

1.0 ORGANISATIONAL INFORMATION  

1.1 NAME AND CORRESPONDENCE ADDRESS OF THE FIRM/ COMPANY TO BE REGISTERED:  

1.2 REGISTERED OFFICE ADDRESS   

1.3 Address, Contact person & Telephone no. for:  

• WORKS N/ DIVISON N/ BRANCH N/ SISTER CONCERN N:  

1.4 PRODUCTS/ SYSTEMS/ SERVICES FOR WHICH REGISTRATION IS APPLIED FOR (ATTACH BROCHURES & CATALOGUES)  

SNO  DESCRIPTION  SIZE &   
RANGE  

MANUFACTURING STANDARD  
(IS/ DIN/ BS/ ASME etc.)  

WORKS/ DIVISON  
(as per cl 1.3)  

          

2.0 GENERAL INFORMATION  

2.1 DETAILS OF CONTACT PERSON FOR ANY CLARIFICATION (S):  

(Name, email id, Tel: Landline, mobile no:)  

2.2 DETAILS OF DIRECTORS IN CASE OF PRIVATE LTD., ONE PERSON COMPANY, PUBLIC LTD. AND PARTNERS IN CASE OF 

LIMITED LIABILITY PARTNERSHIP/ PARTNERSHIP FIRMS, OFFICE BEARERS IN CASE OF CO-OPERATIVE SOCIETY, 

TRUSTEES IN CASE OF TRUST, PROPRIETOR IN CASE OF PROPRIETORSHIP FIRM, Karta of HUF:  

Name  Gender  % Share of Ownership  PAN   Aadhar No  DIN No. (if applicable)  

            

2.3 DIRECTORS / PARTNERS/ PROPRIETOR, IF RELATED TO ANY BHEL EMPLOYEE  

Name  of  BHEL  

Employee                     

Staff  No.&   

Designation         

Unit & Department     Relationship    

        

2.4 IF ANY EX-BHEL PERSONNEL IS EMPLOYED/ ENGAGED BY THE COMPANY  

Name of Ex. BHEL  

Employee                     

Staff No.&   last Designation held       Place of last posting (Unit & Dept.)  Date of leaving Service from  

BHEL  

        

2.5 DETAILS OF FAMILY MEMBERS, RELATED FIRMS, GROUP COMPANIES ETC. REGISTERED WITH  

BHEL  

Name of The Firm/  

Family Member                 

Nature of Business  Relationship  Item/s for which supplier is 

registered  

Common/  Unit  

Supplier ID  

          

3.0 OWNERSHIP INFORMATION  

3.1 TYPE OF OWNERSHIP: Govt./ State/ Pvt./ Co-Operative Society/ Trust/ Others   

3.2 Nature of Business: Manufacturer/ / Engg. Consultant/ EPC Contractor/ System Integrator/ Subcontractor - Machinist / Fabricator/ Non-

manufacturer(s)/ Agents  

3.3 Year of Commencement of Business (attach relevant documents)    

4.0 REGISTRATION PARTICULARS (COPY OF RELEVANT DOCUMENTS TO BE ATTACHED)  

4.1*  Permanent Account No (PAN) (Mandatory)  

4.2  GSTIN:        applicable/ exempted  

  

(If applicable give details: State-wise GSTIN: Name of State/  

UT: GSTIN: Copy of Registration Certificate)  

4.3  Whether Company is Micro/ Small Enterprise (MSE) 
Category  

YES/ NO  
If yes, provided Udyam Registration Number  

4.3.1  Category as per extant MSME Act  Micro/ Small/ Medium 

4.3.2  MSE Ownership w.r.t. SC/ ST, if applicable, documents to be furnished   

4.4*  Registered with GeM - (provide GeM ID) (Mandatory)  

5.0 OTHER PARTICULARS    

5.1 IF REGISTERED WITH ANY OF BHEL UNITS       

Name of BHEL unit & Common/ Unit Supplier ID    

Common/ Unit Supplier Identification (ID)Number     

Items for which supplier is registered & its specifications     

5.2 Whether approved by ASME / NTPC/ NPC/ EIL/ DGS&D/ RAILWAYS/ IBR/ 

LLOYDS/ ONGC/ PGCIL/ BARC/ RITES/ IOCL/ PDIL/ CPWD/ Any other 

CPSU for similar items, for which registration is sought?   

YES/  NO 

5.3 Whether Supplier is ISO 9001 Certified    YES/  NO 

5.4 Whether Supplier is ISO 14000 Certified    YES/  NO 

5.5 Whether Supplier is OHSAS 18000 Certified          YES/  NO 

5.6 Experience List:   

5.7 Details of Pending Legal/ Arbitrations issues on contractual aspects with customer, if any? (If Yes, kindly furnish 

details with latest status on a separate sheet)  
YES/NO 
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6.0   MANUFACTURING FACILITIES:  
  

6.1 LIST OF MANUFACTURING FACILITIES/EQUIPMENTS INCLUDING MATERIAL HANDLING FACILITY (RELATED TO THE ITEMs 

APPLIED FOR REGISTRATION)  

Sl.  
No  

Works/  
Division (as per 
cl. 1.)   

Description of  
Machine/Equipment  

Quantity  Make & Year of  
Installation  

Remarks  

            

  

6.2   IF IN-HOUSE MFG FACILITIES NOT AVAILABLE, INFORM SOURCE OF MFG. DETAILS ALONG WITH THEIR FACILITIES 

(RELATED TO THE ITEMS APPLIED FOR REGISTRATION)  

Sl.  
No  

Process  
Outsourced  

Name & address of The 

Company  
Description of Machine / Equipment  Remarks  

          

  

 6.3   RATIO OF OUTSOURCED COST TO TOTAL PRODUCTION VALUE:  

  

 6.4 POWER BACK UP (Furnish details on separate sheet)  YES/ NO  

  

 7.0     INSPECTION & TESTING FACILITIES  

  

 7.1 LIST OF INSPECTION & TESTING FACILITIES / EQUIPMENT AVALIABLE (RELATED TO THE      ITEMS APPLIED FOR 

REGISTRATION)  

Sl.  
No  

Works/ Division 

(as per cl. 1.2)  
Description of Facility/  
Equipment & Capacity  

Nos.  Make & Year of  
Manufacturing  

Last Date of Calibration (With  
Traceability)   

            

      

7.2   IF IN-HOUSE TESTING FACILITIES NOT AVAILABLE, INDICATE SOURCE OF TESTING      
     ALONG WITH THEIR FACILITIES (RELATED TO THE ITEMS APPLIED FOR REGISTERATION)  

Sl.  
No  

Test  Source of Testing  Description of Facility/ Equipment  
& Capacity  

Approval of Equipment/ Process/ Personnel  
Qualification  

          

Note: In case of outsourcing of major testing such as NDT, Electrical & Mechanical Testing, no marks will be awarded. However, material composition 

testing by chemical method from recognized laboratory shall not attract negative marking.  
  

Date:                  Name:            
 

 

           Signature ----------------------------   
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PART- B:  FINANCIAL INFORMATION (to be certified by a Chartered Accountant)  

 1.   Scanned copy of the financial information as below signed by a Chartered Accountant is to be uploaded.  
 FINANCIAL INFORMATION FOR THE PREVIOUS FOUR YEARS  

“Figures to be as per Revised Schedule 6 of the Companies Act 2013, as applicable” 

8.0  Parameter  
Year 1  Year 2  Year 3  Year 4  

(Years in ascending order, Money value in Rs. Lakhs)  

8.1  
NET WORTH  
(Share Capital + Reserves)  

        

8.2  LONG TERM DEBT/ LOAN           

8.3  
DEBT EQUITY RATIO  
           Long term Debt (8.2)     
           Net worth (8.1)   

        

8.4     

INVESTMENT IN:                   Land & 

Building   
        

   Plant & Machinery           

         Other Fixed Assets           

8.5  
NET CURRENT ASSETS  

a) Cash on hand  
        

b) Account receivable          

 1  c) Inventories          

d) Loans and advances          

e) Other current assets          

 Total              

CURRENT LIABILITY &  
PROVISIONS  
a) Sundry creditors  

        

b) Advances from customers          

2  
c) Other liabilities  

        

d) Provisions          

Total           

QUICK RATIO  
  
3 CA - Inventory {8.5(1)-8.5(1)c}/ 

      Current liability {8.5 (2)}  

        

8.6  
   SALES                  

 (excluding other income)   
        

8.7    PROFIT BEFORE TAX         

8.8    Contingent Liabilities          

8.9  
Whether the supplier has been referred to BIFR/ NCLT/ any 

other Govt agency (If YES, enclose details) 
  YES / NO  

8.10  
 Whether the supplier is a potential sick company. (If YES, enclose 
details) 

  YES / NO  

 

 

Date:                         Name:            

  

      

 

 Signature ----------------------------   

 

 

 

 

 

 

 

 

 Signature and seal of Chartered Accountant 
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Part C: (QUALITY SYSTEM):   

  

9.0  Parameters  System in effect  

Written Procedure  
Yes/ No  

(If Yes, upload document)  

9.1  Incoming Material Control System    

9.2.1  In Process Control    

9.2.2  Control on Outsourced Processes, if applicable    

9.3  Manufacturing Process/ Testing Procedure Qualification    

9.4  Personnel qualification for critical processes for cl. 9.3 (above).    

9.5  Calibration system    

9.6  System of Identification & Traceability of materials at incoming stage, during 
processing and finished goods, tools, jigs, fixtures & processed components, etc.  

  

9.7 a  System of Storage, Preservation, Painting & packing    

9.7 b  Application of 5S    

9.8  System of Non-Conformity Report (NCR) disposition, corrective    

 and preventive action (CAPA)   

9.9  Customer complaints (CC) handling system, CC disposition, corrective and preventive 
action (CAPA)  

  

9.10  HSE measures    

9.11  Any other quality initiative/ Quality manual     

9.12  Details of sub suppliers, outsourced agency    

  

Date:                  Name:            

  

      

 

   Signature ----------------------------   

  



Bharat Heavy Electricals Limited 

Boiler Auxiliaries Plant, Ranipet- 632 406 

Enquiry No. 6526006E        Date: 21.08.2026 

ANNEXURE - C 

  Page 8 of 8 

 

 

Part D:  TECHNICAL COMPETENCE (MARKS SHEET)  

Technical competence shall be evaluated in two parts viz. common competence and product/ material category/ item specific competence. 

 

a) COMMON TECHNICAL COMPETENCE   

TECHNICAL COMPETENCE   

(where design specification is given by BHEL)   

  

Marking 

range  

Marking range, if product 

specific technical 

competency not required  

Marks by  

BHEL  

Supplier understands the product specification.  (0-3)  (0-8)    

Supplier understands the inspection requirements.  (0-2)  (0-5)    

Supplier has process capability to achieve the product   

specification/dimensional requirement.  

(0-3)  (0-8)    

Supplier has experienced manpower to carry out the job.  (0-2)  (0-4)    

TOTAL MARKS OUT OF POSSIBLE  10  25    

OR  

  

  

  

TECHNICAL COMPETENCE  

(where performance specification is given by 

BHEL)  
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Design capability  (0-3)  (0-8)              

Adequacy of quality assurance plan  (0-2)  (0-5)              

Process capability for components  (0-3)  (0-8)              

Adequacy of testing facilities  (0-2)  (0-4)              

TOTAL MARKS OUT OF POSSIBLE   

Average of Total (Total/3) = ---------  

10  25              

  

b) PRODUCT/ MATERIAL CATEGORY/ ITEM SPECIFIC TECHNICAL COMPETENCE  

                                  (Max. marks 15)    

Unit MISCC to structure the parameters to be considered for technical competence and score of individual parameters depending on material 

category/ item. MISCC shall identify the requirement of enclosures to be furnished by supplier.  

    

Product:                                                                    

S.no  Mat. category/ item  Tech  

Parameter  

Supplier’s response with relevant documents  Remarks  

          

  

To be filled up by supplier only on receipt of technical requirements/ Specification/ Drawings/ Standards from BHEL and to be sent to BHEL 

for further scrutiny. 

 

Date:                  Name:            
  

      

 

   Signature ----------------------------   
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PQR AND ELIGIBILITY CRITERIA 

 

PQR AND ELIGIBILITY CRITERIA AND GENERAL INFORMATION FOR ENQUIRY 

6526006E -  COMPLETE MANUFACTURING OF THE ESP BPS COMPONENTS, as per 

BHEL approved drawings with vendor's own raw material procured from BHEL approved 

suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 

 

Name of Firm:      Vendor code (if available): 

 

 

Works Address 1 :- 

 

 

Works Address 2 :- 

 

 

Sl. No. 
Manufacturing Facilities Available with Firm and other General Information 

that are to be obtained from vendor 

  General Information about Firm 

1.  
Office Room with facilities like 

Computer, Printer, Internet access etc.  
  

2.  E-Mail Id   

3.  Contact No.   

4.  
Bank Account Number and Name of the 

Bank 
  

5.  Type of firm 

1. Proprietor 

2. Partnership 

3. Limited company  

4. Others (________________)  

6.  
Name of Proprietor/Partners/Director 

with Age and Contact Number                                                                                                                                                                                                  

 

 

 

 

 

  

7.  

Number of in-house Quality Inspectors, 

Manpower details with Educational 

Details 

  

8.  ISO 9001 certification:   

9.  GST Registration Number.: 
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PQR AND ELIGIBILITY CRITERIA AND GENERAL INFORMATION FOR ENQUIRY 

6526006E -  COMPLETE MANUFACTURING OF THE ESP BPS COMPONENTS, as per 

BHEL approved drawings with vendor's own raw material procured from BHEL approved 

suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 

 

General Mandatory Facilities Required (common for all rate schedules) 

10.  

Electrical power availability (EB) in 

KW - Minimum 10 KW required. 

Attach EB Service card copy  

  

11.  
Minimum covered area of 500 Sq.Ft 

required for working 

  

12.  

Firms should have manufacturing and 

delivery capacity of Minimum 100 

MT/Year 

Vendor have to confirm and declare his 

capacity and submit proof for having 

supplied 100 MT per year in any of the 

last three financial year period 

13.  
Revenue/ Turnover/ Sales from 

Operations 

Minimum of 1 Crore per year in any of 

the last three financial year period 

(Audited balance sheet to be enclosed) 

Mandatory Fabrication facilities Required (common for all rate schedules)  

14.  
Welding Inverter/ Rectifier /transformer 

400 A (Make)/ CO2 weld equipment: 

  

15.  Pug Cutting machine with Accessories:    

16.  
Electrode Baking Oven upto 300 degree 

c  

  

17.  Thermal Flask:    

18.  Pedestal grinder:    

19.  Angular grinding machines:     

20.  Mechanical / Hydraulic press:    

21.  Portable Drilling Machine (Min 25mm):    

22.  Manual Gas Cutting Set with blow pipe:    

23.  Level bed (Flatness 1mm)   

24.  Power Saw   

25.  Straight Edge   

26.  

Suitable Crane to handle Job either self  

owned  or on hire  basis. Vendor has to 

give self declaration / confirmation 

Own/Hire 

27.  MPI Test Unit owned or hired:   Own/Hire 

28.  
Painting Facility - Compressor with 

Gun:  

  

29.  

Paint Coating Thickness Measuring 

Guage and Adhesion test kit (Cross / X-

Cut test as per ASTM D3359 with 

pressure sensitive tape i.e. Paint Peel off 

kit):  
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PQR AND ELIGIBILITY CRITERIA AND GENERAL INFORMATION FOR ENQUIRY 

6526006E -  COMPLETE MANUFACTURING OF THE ESP BPS COMPONENTS, as per 

BHEL approved drawings with vendor's own raw material procured from BHEL approved 

suppliers and supply of finished product directly to BHEL BAP RANIPET/Stores/Shipping. 

 

Facilities Required for the RS_VEE01/VHH01 in addition to Sl.No. 16 to 31 

30.  Shearing Machine:    

31.  Punching facility:   

Facilities required for RS_VCL03/VGD01 in addition to Sl.No. 16 to 31 

32.  Shearing Machine:    

33.  Press Brake:   Own/Outsourced  

34.  Bending Machine:   Own/Outsourced  

Facilities required for RS_VSHD01/VSHD02/VSHD03/VSH04/VSH05/VSH06 in addition to 

SL.No. 16 to 31 

35.  
Lathe/CNC/others with size - Maximum 

Dia to be held and Length of Bed 
  

36.  Milling Machine:    

37.  Boring Machine:   Own/Outsourced  

Facilities required for RS_VCDP01/VSE01 in addition to Sl.No. 16 to 31 

38.  
Lathe/CNC/others with size - Maximum 

Dia to be held and Length of Bed 
  

39.  Bending Machine:  Own/Outsourced   

Facilities required for RS_VIA01 in addition to Sl.No. 16 to 31 

40.  Bending Machine:  Own/Outsourced    

41.  Punching Machine:  Own/Outsourced    

42.  Slotting Machine:  Own/Outsourced    

43.  Milling Machine:   

Facilities required for RS_VSP01 in addition to Sl.No. 16 to 31 

44.  Hexagonal Hollow Milling:    

Note: For outsourced facilities, enclose declaration on letter head stating as and when required 

the facilities shall be arranged. 

I/We certify that the details furnished above is true and correct. 

 

Signature of the Vendor with Firm Seal 
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CHECK LIST FOR PART II (TECHNO COMMERCIAL BID) 

CHECKLIST SECTION I. VENDOR INFORMATION (to be filled by Vendor) 

1. Vendor name: 

2. Registered Office Address: 

3. Contact details: 

4. Email id: 

5. Whether already approved by any of BHEL units: Yes / No 

6. If yes, indicate vendor code and name of BHEL-Unit: 

7. Whether approved by NTPC: Yes / No 

8. If Yes - enclose approval letter for reference: 

9. Offer Reference: 

 

CHECKLIST SECTION II. ANNEXURE SUMMARY (To be filled in by the Vendor) 

Sl. 

No. 
Particulars (YES/ NO / NA) 

1.  
Technical Bid Format (Annexure A) for Each RS quoted in this 

tender (Without Price) is duly signed and enclosed 
 

2.  Integrity Pact (Annexure B) is duly signed and enclosed    

3.  
Vendor registration document (Annexure C) is duly signed and 

enclosed (Only for New Firm) 
  

4.  
PQR and Eligibility Criteria (Annexure D) is duly signed and 

enclosed  
 

5.  Affidavit (Annexure F) is duly signed and enclosed  

6.  
Non-Disclosure Agreement (Annexure H) is duly signed and 

enclosed 
 

7.  Power of Attorney (Annexure I) is enclosed, if required  

8.  
Make in India local content declaration (Annexure J) is duly signed 

and enclosed (with CA signature) 
 

9.  
Bidder eligibility for public procurement (Annexure K) is duly 

signed and enclosed 
 

10.  
Frame work/confidentiality agreement (Annexure N) is duly signed 

and enclosed (Only for New Firm) 
 

11.  Documents for Partnership Firm – Self-Attested Copies are enclosed 

 2.27. Latest Form- A, issued after 01.04.2025  

 2.28. Partnership Deed Copy (AT WILL)  

12.  Documents for Limited Firm (Private Firm) – Self-Attested Copies are enclosed 

 a) Latest resolution by Board of Directors  

 b) Memorandum of Article of Association  
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CHECKLIST SECTION II. ANNEXURE SUMMARY (To be filled in by the Vendor) 

Sl. 

No. 
Particulars (YES/ NO / NA) 

 c) Company’s Affidavit for existence  

 d) Latest Annual Report  

 e) Directors Share details  

13.  Any other supporting documents required  

We have gone through all the terms and conditions of the tender enquiry 6526006E and fully 

understood all the technical and commercial requirements and quoted for the tender without 

taking any deviation. 

 

 

 

 

 

Signature of Vendor (Authorized person) with seal 
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AFFIDAVIT 

(NON-JUDICIAL STAMP PAPER VALUED RS.100/-)  
 

 

 

 

 

 

 

 

 

 

ANNEXURE – F - AFFIDAVIT  

 

I / We M/s. ………………………………………………………………………. do hereby undertake 

the following- 

1. We have not been presently put on hold, suspended, de-listed, debarred or black listed by any of the 

BHEL units.  

2. We have not been booked by CBI and/or indicted by a court of law in any criminal case relating to 

transportation during last 5 years.  

3. Tick whichever is applicable  

(a)  One or more partners/directors/proprietor of us DO HAVE a relation or relations 

employed in the capacity of an Officer of BHEL, the details are given below:  

Name: 

Staff No:  

Designation: 

Department:  

(Or) 

(b)  One or more partners/directors/proprietor of us DO NOT HAVE a relation or 

relations employed in the capacity of an Officer of BHEL.  

Concealing the above information, & if found by BHEL, BHEL may cancel the Framework 

Agreement & forfeit BG. 
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4. I/We have read the clause 1.7 of Section IV. Accordingly, the details of family members, related 

Firms, group companies Etc. registered with BHEL participating in this tender enquiry are declared 

as follows- 

Name of 

the Firm  

Name of 

the Family 

Member  

Nature of 

Business  

Relationship  Item/s for 

which 

supplier  

is registered  

Common/ 

Unit  

Supplier ID  

      

 

5. I/We also declare that other than our firm, none of our sister unit / common business/ common 

management unit (s) in similar line of business are not participated in this tender enquiry. 

6. All Scope, Terms and Conditions, laid vide various Sections and Annexures,  technical / operational 

requirements of BHEL have been read and understood by me fully, and accepted without any 

deviation and then this offer is submitted unconditionally.  

7. In case it comes to notice of BHEL during the finalization of Tender / after placement of Framework 

Agreement and while executing the Framework Agreement, that vendor has given incomplete, false, 

incorrect, suppressed information & data, forged documents, fake documents / certificates, fake 

Certificates or any information prejudicial to BHEL‟s interest, BHEL will suspend the business 

with the vendor at any stage and the EMD/Performance Security will be forfeited. 

8. I/We undertake that the required Security (BG) will be submitted within 15 Days of issue of LOI, 

else non-submission of BG can be treated as “not honouring own offer” or any of the conditions 

stated/agreed in the tender and declared fit for taking penal action by BHEL as per “Suspension of 

Business dealings” against me/us. 

9. I/we declare that I/we will not enter into any illegal or undisclosed agreement or understanding, 

whether formal or informal with other Bidder(s)/vendors. This applies in particular to prices, 

specifications, certifications, subsidiary Framework Agreements, submission or non-submission of 

bids or any other actions to restrict competitiveness or to introduce cartelization in the bidding 

process. In case, it is found that I/We have indulged in above activities, suitable action shall be taken 

by BHEL as per extant policies/ guidelines. 

10. I/We understand that, as the tender is being floated through E Procurement System (EPS), it shall 

be presumed by BHEL that submission of declaration by bidder, uploading bid Supporting 

documents and Submission of Price Bids in EPS by using the Digital Key registered for EPS shall 

be treated as the bid and supporting documents are being signed / uploaded in EPS by the Authorized 

Signatory of the Firm. 

11. THIRD PARTY NON-DISCLOSURE AGREEMENT provided in firm’s letter head is an integral 

part of this affidavit. 
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12. I/We have understood that No Corrections / Revisions in the quoted rate(s) will be accepted after 

the Tender opening date  

 

 

 

Signature of Authorized person with seal 
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NOT APPLICABLE 
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THIRD PARTY NON-DISCLOSURE AGREEMENT 

 

I, _______________________, on behalf of the ________________________ (Name of Company), 

acknowledge that the information received or generated, directly or indirectly, while working with 

BHEL, Ranipet on Framework Agreement is confidential and that the nature of the business of the 

BHEL, Ranipet is such that the following conditions are reasonable, and therefore:  

I warrant and agree as follows:  

I, or any other personnel employed or engaged by our company, agree not to disclose, directly or 

indirectly, any information related to the BHEL, Ranipet without restricting the generality of the 

foregoing, it is agreed that we will not disclose such information consisting but not necessarily limited 

to:  

• Technical information: Methods, drawings, processes, formulae, compositions, systems, 

techniques, inventions, computer programs/data/configuration and research projects.  

• Business information: Customer lists, project schedules, pricing data, estimates, 

financial or marketing data,   

On conclusion of Framework Agreement, I, or any other personnel employed or engaged by our 

company shall return to BHEL, Ranipet all documents and property of BHEL, Ranipet, including: 

drawings, blueprints, reports, manuals, computer programs/data/configuration, and all other materials 

and all copies thereof relating in any way to BHEL, Ranipet ‘s business, or in any way obtained by me 

during the course of Framework Agreement. I further agree that I, or any others employed or engaged 

by our company shall not retain copies, notes or abstracts of the foregoing.  

This obligation of confidence shall continue after the conclusion of the Framework Agreement also.  

I acknowledge that the aforesaid restrictions are necessary and fundamental to the business of the BHEL, 

Ranipet and are reasonable given the nature of the business carried on by the BHEL, Ranipet. I agree 

that this agreement shall be governed by and construed in accordance with the laws of country.   

I enter into this agreement totally voluntarily, with full knowledge of its meaning, and without duress.  

Dated at ________________, this ____ day of _____, 20__.  

Name  

Company  

Signature 
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POWER OF ATTORNEY 

(To be filled, scanned and uploaded in e procurement website, if required) 

(To be executed on stamp paper of ₹ 100) 

 

 

 

 

 

 

 

 

 

 

 

 

 

-/ Page 1 /- 

  

KNOW ALL MEN BY THESE PRESENTS that, I, _____________________________________ 

(name of the person authorizing the other person) have been authorised by 

_____________________________________ (refer to the persons/Board of Directors as the case may 

be) vide ______________________________ dated __________ (refer to the authorizing 

documents), inter alia, to submit bid, quote price, submit documents, negotiate and execute Framework 

Agreements and do all acts and in deed in relation to the said acts in the name of and for and on behalf 

of M/s _____________________________________________ (hereinafter “Principal”).  

I consider   it   is necessary and   expedient   to   appoint 

__________________________________________________________________________________

____________________________________________________________________________ (Name, 

Designation/Related as, Residential Address ), to be my Attorney for me and in my name to do the 

following acts on behalf of the Principal, namely:  

   

To receive Notice Inviting Tender/ Enquiry or any other document from or in relation to Bharat Heavy 

Electricals Limited, Ranipet (“BHEL”); 

  

To submit bids, clarifications, quotations, prices, drawings, documents, or any other information in 

relation to the above;   

  

To negotiate and execute Framework Agreements with BHEL; 

  

To respond to queries or request for clarifications from BHEL and furnish documents in support of such 

response; 

  

To do all acts, deeds and things which are necessary for the above acts or incidental thereto.    
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 I hereby agree and undertake to ratify all acts, deeds, assurances done, given, executed or made by my 

said Attorney in connection with the above as if the same were done or made by me, 

________________________________ (the principal) 

  

IN  WITNESS whereof I sign and execute this Power of Attorney on this __________ day of 

_______________ 2025 at ____________________________.  

  

_______________________________  

  

(Signature and Seal of the Principal)  

   With Land-line, Mobile, email, Address  

 

 

The Stamp size photo and specimen signature of the Attorney  

  

  

  _____________________________  

Specimen signature of the Attorney    

 

 

 

SIGNED  and  delivered  by  the  above  named  _________________________________________ 

(Principal) in the presence of _________________________________________ (Name of Witness), 

_________________________________________ (address of witness).  

    

____________________________ 

(Signature and Seal of the Witness) 

 

 

________________________    

Signature & Seal of the Notary   

 

 

 

 [Note:   

1. In case of a company, the Managing Director of the Company shall sign on behalf of the Principal. 

The company’s common seal shall also be affixed in the power of attorney. 

2. In case of Hindu Undivided Family, KARTA shall sign on behalf of the HUF.  

  In case of a partnership, all the partners of the Firm shall sign and affix seal on behalf of the 

Principal. 

3. In case of a proprietorship, the proprietor shall be the Principal.] 

Affix Photo 

here 
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MAKE IN INDIA LOCAL CONTENT DECLARATION 

(To be submitted in the firm on letter head, to be certified by a practicing CA if the order is in 

excess of ₹ 10.00 Crores) 

Declaration of Local Content by Local supplier  

Subject: Public Procurement (Preference to Make In India)  

References:  

Preference to Make in India including counter offering will be as per the Public Procurement (Preference 

to Make in India), Order 2017 available in the following links- 

https://dipp.gov.in/public-procurements 

http://dipp.nic.in/sites/default/files/publicProcurement_MakeinIndia_15June2017.pdf 

http://dipp.nic.in/sites/default/files/Revised-PPP-MII-Order-2017_28052018.pdf 

https://dipp.gov.in/sites/default/files/PPP-MII%20Order%20dt%2029th%20May%2019_0.pdf 

https://dipp.gov.in/sites/default/files/PPP%20MII%20Order%20dated%204th%20June%202020.pdf 

 

We hereby declare with reference to above subject and references that  

M/s. ______________________________________________ (Tick whichever is applicable as below)  

 

 "Class-I local supplier" meeting the requirement of minimum local content equal to 50% (fifty 

percent) or more defined in the above government notification for the goods and services  

(or)  

 

 “Class-II local Supplier” meeting the requirement of local content 20% to less than 50% (fifty 

percent) defined in the above government notification for the goods and services 

(or) 

 

 Non-Local supplier (If not belonging to Class-I & Class-II) 

 

Please mention the details against the following:  

Enquiry no: ________________, dated ____________________.  

Type of Supplier (Class-I/Class-II) ________________________. 

Product: _____________________________________________. 

Project: ______________________________________________.  

 

Details of location at which local value addition will be made is as follows: 

We also understand that the false declarations will be in breach of the code of Integrity under rule 

175(1)(i)(h) of the General financial rules for which a bidder or its successors can be debarred for up to 

two years as per Rule 151(iii) of the General Financial Rules along with such other actions as may be 

permissible under law.  

Authorized Signature 

 

M/s. ____________________  

         (Signature and seal) 

https://dipp.gov.in/public-procurements
http://dipp.nic.in/sites/default/files/publicProcurement_MakeinIndia_15June2017.pdf
http://dipp.nic.in/sites/default/files/Revised-PPP-MII-Order-2017_28052018.pdf
https://dipp.gov.in/sites/default/files/PPP-MII%20Order%20dt%2029th%20May%2019_0.pdf
https://dipp.gov.in/sites/default/files/PPP%20MII%20Order%20dated%204th%20June%202020.pdf
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BIDDER ELIGIBILITY FOR PUBLIC PROCUREMENT 

 

(To be submitted on the company letter head by supplier) 

 

 

Subject: Public Procurement (Insertion of Rule 144 xi in the General Financial Rules 2017)  

References:  

https://doe.gov.in/sites/default/files/OM%20dated%2023.07.2020.pdf 

https://doe.gov.in/sites/default/files/Clarification%20to%20order%20public%20Procurement%20NO

%201%20dated%2023%20July%202020.pdf 

https://doe.gov.in/sites/default/files/Exclusion%20from%20restrictions%20under%20Rule%20144%2

0xi%20of%20the%20General%20Financial%20Rules%202017.pdf 

 

From, 

 

M/s. ______________________________ 

Address: ______________________________________________ 

 

I/we are bidder from ___________ (country). I/We do not belong to any of the below category 

mentioned. 

1. Any of entity/office/workshop of your organisation/incorporation, established in a country sharing 

land border with India, if yes, provide the full address of all such locations. 

 

2. Any of subsidiary of your organisation/incorporation, established in a country sharing land border 

with India, if yes, provide the full address of all such locations. 

 

3. Any of entity/office/workshop of your organisation/incorporation, controlled in a country sharing 

land border with India, if yes, provide the full address of all such locations. 

 

4. Any of entity whose beneficial owner is situated in a country sharing land border with India, if yes, 

provide the full name, address of all such locations. 

 

5. Any Indian Agent available, if so, Provide details of address and contacts. 

 

6. Any employee/directors who is/are citizen of country sharing land border with India, if yes, provide 

the full name, employee code and address of all such locations. 

 

7. Any of consortium/joint venture of your organisation/incorporation, established in a country sharing 

land border with India, if yes, provide the full address of all such locations. 

 

 

https://doe.gov.in/sites/default/files/OM%20dated%2023.07.2020.pdf
https://doe.gov.in/sites/default/files/Clarification%20to%20order%20public%20Procurement%20NO%201%20dated%2023%20July%202020.pdf
https://doe.gov.in/sites/default/files/Clarification%20to%20order%20public%20Procurement%20NO%201%20dated%2023%20July%202020.pdf
https://doe.gov.in/sites/default/files/Exclusion%20from%20restrictions%20under%20Rule%20144%20xi%20of%20the%20General%20Financial%20Rules%202017.pdf
https://doe.gov.in/sites/default/files/Exclusion%20from%20restrictions%20under%20Rule%20144%20xi%20of%20the%20General%20Financial%20Rules%202017.pdf
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Meaning of beneficial owner 

1. In case of a company or limited liability partnership, beneficial owner is the natural person, 

who, whether acting alone or together, or through one or more judicial person, has a 

controlling ownership interest or who exercises control through other means. 

Explanation 

a. Controlling ownership interest means ownership of or entitlement to more than twenty-

five percent of shares or capital or profits of the company. 

b. “control” shall include the right to appoint majority of the directors or to control the 

management rights or shareholder’s agreement or voting agreement. 

2. In case or a partnership firm the beneficial owner is the natural person (s) who whether acting 

alone or together or through one or more judicial person, has ownership of the entitlement to 

more than fifteen percent of capital or profits of the partnership. 

3. In case of an unincorporated association or body of individuals, the beneficial owner is the 

natural person(s), who, whether acting alone or together or through one or more judicial 

person, has ownership of the entitlement to more than fifteen percent of the property or capital 

or [profits of such association or body of individual. 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is 

the relevant natural person who holds the position of senior managing official. 

5. In case of a trust, the identification of beneficial owner (s) shall include identification of the 

author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the 

trust and any other natural person exercising ultimate effective control over the trust and any 

other natural person exercising the ultimate effective control over the trust through a chain 

of control of ownership. 

6. An agent is a person employed to do any act for another, or to represent another in dealing 

with third person. 

We have read the clause regarding restriction on procurement from a bidder of a country which shares a 

land border with India, we hereby declare that we do not belongs to any such country and are eligible to 

be considered. 

In case, any of information is found to be false, even after bid acceptance, immediate termination may 

happen and action will be taken as per law. 

Format is being filled without altering any of the clause mentioned in the given format 

Date ______________ 

Authorised Sign and stamp __________________________ 
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PRICE BID FORMAT 

(This format is to be separately filled in ₹ per Unit of measurement excluding GST in given Excel file 

named BoQ) 
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PERFORMANCE SECURITY FORMAT 

 

The following format to be executed on non-judicial Stamp paper(s) with total value of ₹200.  

If executed on e-stamp paper, Stamp duty of ₹ 200 to be paid. 

If executed using Non-Judicial stamps, the total value of stamps should be ₹ 200. 

 

 

 

BANK GUARANTEE FOR PERFORMANCE SECURITY 

Bank Guarantee No: 

 

Date: 

 

To,  

____________________ 

____________________ 

____________________ 

(NAME & ADDRESSES OF THE BENEFICIARY) 

 

Dear Sirs, 

 

In consideration of the Bharat Heavy Electricals Limited1 (hereinafter referred to as the 'Employer' which 

expression shall unless repugnant to the context or meaning thereof, include its successors and permitted 

assigns) incorporated under the Companies Act, 1956 and having its registered office at 

_______________________ through its Unit at _______________________ (name of the Unit) having 

awarded to ________________________________ (Name of the Vendor / Contractor / Supplier) having 

its registered office at_________________________2 hereinafter referred to as the 

'Contractor/Supplier', which expression shall unless repugnant to the context or meaning thereof, include 

its successors and permitted assigns), a contract Ref No. ________________________________ dated 

__________________3 valued at ₹ ______________________________4 

(Rupees________________________________________) / FC ________________________ (in 

words ______________________________________) for _________________________5 (hereinafter 

called the 'Contract') and the Contractor having agreed to provide a Contract Performance Guarantee, 

equivalent to ___________ % (___________________ Percent) of the said value of the Contract to the 

Employer for the faithful performance of the Contract. 

 

We,___________________________, (hereinafter referred to as the Bank), having registered/Head 

office at _____________________________ and inter alia a branch at _______________________ 

being the Guarantor under this Guarantee, hereby, irrevocably and unconditionally undertake to 

forthwith and immediately pay to the Employer a maximum amount ₹ ____________________ (Rupees 

____________________________) without any demur, immediately on a demand from the Employer. 
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Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the 

Bank under this guarantee. However, our liability under this guarantee shall be restricted to an amount 

not exceeding ₹ ____________________ (Rupees _______________________________). 

 

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes 

raised by the Contractor/ Supplier in any suit or proceeding pending before any Court or Tribunal relating 

thereto our liability under this present being absolute and unequivocal. 

 

The payment so made by us under this Guarantee shall be a valid discharge of our liability for payment 

thereunder and the contractors/supplier shall have no claim against us for making such payment. 

 

We the ______________________ BANK further agree that the guarantee herein contained shall remain 

in full force and effect during the period that would be taken for the performance of the said Contract 

and that it shall continue to be enforceable till all the dues of the Employer under or by virtue of the said 

Contract have been fully paid and its claims satisfied or discharged. 

 

We the ______________________ BANK further agree with the Employer that the Employer shall have 

the fullest liberty without our consent and without affecting in any manner our obligations hereunder to 

vary any of the terms and conditions of the said Contract or to extend time of performance by the said 

Contractor/Supplier from time to time or to postpone for any time or from time to time any of the powers 

exercisable by the Employer against the said Contractor/Supplier and to forbear or enforce any of the 

terms and conditions relating to the said Agreement and we shall not be relieved from our liability by 

reason of any such variation, or extension being granted to the said Contractor/Supplier or for any 

forbearance, act or omission on the part of the Employer or any indulgence by the Employer to the said 

Contractor/Supplier or by any such matter or thing whatsoever which under the law relating to sureties 

would but for this provision have effect of so relieving us. 

 

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against 

the Bank as a principal debtor, in the first instance without proceeding against the Contractor and 

notwithstanding any security or other guarantee that the Employer may have in relation to the 

Contractor's liabilities. 

 

This Guarantee shall remain in force up to and including ___________________________6 and shall be 

extended from time to time for such period as may be desired by Employer. 

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change 

of constitution or insolvency of the Contractor/Supplier but shall in all respects and for all purposes be 

binding and operative until payment of all money payable to the Employer in terms thereof. 

Unless a demand or claim under this guarantee is made on us in writing on or before the 

______________________7 we shall be discharged from all liabilities under this guarantee thereafter. 

 

We, the ______________________ BANK lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Employer in writing. 

Notwithstanding anything to the contrary contained hereinabove: 

a) The liability of the Bank under this Guarantee shall not exceed ___________________________8. 

b) This Guarantee shall be valid up to _____________________________9. 

c) Unless the Bank is served a written claim or demand on or before ____________________10 all rights 

under this guarantee shall be forfeited and the Bank shall be relieved and discharged from all liabilities 

under this guarantee irrespective of whether or not the original bank guarantee is returned to the Bank. 
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We, _____________ Bank, have power to issue this Guarantee under law and the undersigned as a duly 

authorized person has full powers to sign this Guarantee on behalf of the Bank. 

 

 

For and on behalf of 

(Name of the Bank) 

Dated _________________ 

Place of Issue _____________________ 
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1NAME AND ADDRESS OF EMPLOYER i.e. Bharat Heavy Electricals Limited 
2NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER. 
3DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE 
4PROJECT/SUPPLY DETAILS 
5BG AMOUNT IN FIGURES AND WORDS 
6VALIDITY DATE 
7DATE OF EXPIRY OF CLAIM PERIOD 
8BG AMOUNT IN FIGURES AND WORDS. 
9VALIDITY DATE 
10DATE OF EXPIRY OF CLAIM PERIOD 

 

Note: 

1. Units are advised that expiry of claim period may be kept 2/3 months after validity date. 

2. In Case of Bank Guarantees submitted by Foreign Vendors- 

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches in 

India) can be accepted subject to the condition that the Bank Guarantee should be enforceable 

in the town/city or at nearest branch where the Unit is located i.e. Demand can be presented at 

the Branch located in the town/city or at nearest branch where the Unit is located. 

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the 

Vendor country’s Bank) 

b.1. In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that 

Bank Guarantee issued by any of the Consortium Banks only will be accepted by 

BHEL. As such, Foreign Vendor needs to make necessary arrangements for issuance of 

Counter- Guarantee by Foreign Bank in favour of the Indian Bank (BHEL’s Consortium 

Bank). It is advisable that all charges for issuance of Bank Guarantee/ counter- 

Guarantee should be borne by the Foreign Vendor. The tender stipulation should clearly 

specify these requirements. 

b.2. In case, Foreign Vendors intend to provide BG from Overseas Branch of our 

Consortium Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. 

However, the procedure at sl.no. b.1 will required to be followed. 

b.3. The BG issued may preferably be subject to Uniform Rules for Demand Guarantees 

(URDG) 758 (as amended from time to time). In case, of Foreign Vendors, the BG 

Format provided to them should clearly specify the same. 

b.4. The BG should clearly specify that the demand or other document can be presented in 

electronic form. 

 
List of consortiums of Banks 

1. State Bank of India 

2. Canara Bank 

3. IDBI Bank Limited 

4. ICICI Bank Limited 

5. HDFC Bank Limited 

6. Axis Bank 

7. IndusInd Bank Limited 

8. Bank of Baroda 

9. Exim Bank 

10. Indian Bank 

11. Punjab National Bank 

12. Union Bank of India 

13. Yes Bank Limited 

14. RBL Bank Ltd. 

15. Indian Overseas Bank 

16. Kotak Mahindra Bank Limited 

17. Federal Bank Limited 

18. HSBC 

19. South Indian Bank 

20. Bank of India 



Bharat Heavy Electricals Limited 

Boiler Auxiliaries Plant, Ranipet- 632 406 

Enquiry No. 6526006E        Date: 21.08.2026 

ANNEXURE – N 

 

  Page 1 of 7 

 

FRAMEWORK CONFIDENTIALITY AGREEMENT CUM UNDERTAKING 

(Only for NEW Suppliers on Unit’s/Division’s PMD) 

 (To be executed on Non-judicial Stamp Paper of value ₹ 100. 

To be stamped as an agreement) 

 

 

Framework Confidentiality Agreement cum Undertaking 

  

This Agreement made on this the ______________ day of (month) ________ 20___ (“Effective Date”)  

 

by and between 

 

M/s BHARAT HEAVY ELECTRICALS LIMITED, having registered office at “BHEL House”, Siri 

Fort, New Delhi – 110049 (India), acting through its Boiler Auxiliaries Plant - Ranipet Unit 

(hereinafter may be referred to as “BHEL” or “the Company”) 

 

and 

 

M/s ________________________________, (address)___________________________________ 

represented by authorized representative Sri _____________________________ (herein after referred 

to as the “Supplier”). 

  

The Supplier and the Company may, unless the context otherwise requires, hereinafter be collectively 

referred to as “Parties” or singly as the “Party”.  

  

RECITALS  

Whereas, BHEL is engaged in the design, engineering, manufacturing, construction, testing, 

commissioning and servicing of a wide range of products, systems and services for the core sectors of 

the economy, viz. Power, Transmission, Industry, Transportation, Renewable energy, Oil & Gas and 

Defence and providing associated services to varied customers in relation to which BHEL/its affiliates 

own valuable information of a secret and confidential nature.  

Whereas the Company may, in connection with Framework Agreement(s) (as defined hereunder) placed 

or to be placed upon the Supplier, or otherwise, from time to time, make available, Technical Information 

as is defined hereunder.  

  

And Whereas BHEL is willing to provide such Technical Information to the Supplier from time to time 

and the Supplier understands and acknowledges that such Technical Information is valuable for the 

Company and as such is willing to protect confidentiality of such information, subject to the terms and 

conditions set out hereunder.  

  

Now therefore, in view of the foregoing premises and in consideration of the mutual covenants and 

agreements hereinafter set forth, the Parties agree as under:  

  

1. Definitions:  

Unless the context so requires, in this Agreement, the following terms will bear the meaning ascribed to 

the said term in this clause. 
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A.  “Framework Agreement” means the Framework Agreement entered into with a Supplier and 

includes a Purchase Order, or a Work Order for procurement of any goods or for provision of 

any services.   

B.  “Effective Date” means the date of this Agreement as mentioned in the preamble of this 

Agreement.  

C. “Supplier” includes a Contractor or a Vendor of the Company whether for supplying of goods 

or for providing any services under a Framework Agreement or both.  

D. “Technical Information” includes Drawings, and/or Product Standards and/or Specifications 

and/or Corporate / Plant Specifications and/or Technological Process Sheets and/or Technical 

Data Sheets and/or Jigs & Fixtures and/or Pattern & Dies and/or Special Gauges and/or Tools 

etc. belonging to or wherein the Company has acquired from a third party a right of user and 

includes any improvement thereto from time to time whether carried out by the Company or by 

the Supplier.  

E. “Intended Purpose” means the purpose for which the Technical Information is provided to the 

Supplier under or in connection with a Framework Agreement.  

F. “Improvement” includes any modification made to, or adaptation of, the Technical Information 

which enhances or is calculated to enhance the performance (whether in terms of effectiveness 

or in terms of efficiency or both) of the product and/or the service to be provided by the Supplier 

under a Framework Agreement.   

  

2. This Agreement shall come into force/deemed to have come into force, as the case may be, on the 

Effective Date; or, on the first date when the Technical Information or any part thereof is provided 

by BHEL to the Supplier; whichever is earlier.  

  

  

3. Agreement deemed to be incorporated in each Framework Agreement: Unless and to the extent 

otherwise stipulated in the Framework Agreement, the conditions of this Agreement are deemed to 

be incorporated in all Framework Agreements which may be entered into between the Company and 

the Supplier. Further, unless otherwise stipulated, the obligations under this Agreement are and will 

be independent of the obligations under the Framework Agreements and such obligations of the 

Supplier hereunder will remain of full effect and validity notwithstanding that the period of validity 

of the Framework Agreements has expired by efflux of time stipulated therein; or, the Framework 

Agreement has been discharged by performance or breach; or, the termination of the Framework 

Agreements for any reason whatsoever.   

  

  

4. Ownership:  

  

4.1 The Company may, from time to time, make available to the Supplier, Technical Information on 

a non-exclusive basis by way of loan.   

  

4.2 The Supplier acknowledges and agrees that all Technical Information and copies thereof that are 

or may be provided by the Company to the Supplier, are and shall remain the property of BHEL 

or that of the concerned entity from whom BHEL has obtained the Technical Information and 

such Technical Information are and shall constitute trade secrets of the BHEL. Nothing in this 

Agreement or in any disclosures made hereunder by or on behalf of the Company shall be 

construed as granting upon the Supplier any patent, copyright or design or any other intellectual 
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property rights of whatsoever description that subsists or may hereinafter exist in the Technical 

Information. Furthermore, nothing in this Agreement or in any disclosures made hereunder by or 

on behalf of the Company shall be construed as granting upon the Supplier any license or rights 

of use of such patent, copyright or design or any other intellectual property rights of whatsoever 

description which may now or hereafter exist in the Technical Information except for use of the 

Technical Information strictly in accordance with this Agreement and the Framework Agreement 

and/or as directed in writing by the Company, solely for the Intended Purpose under the 

Framework Agreement.   

  

4.3 Neither Party is obligated by or under this Agreement to purchase from or provide to the other 

Party any service or product and that any such purchase/sale of any product and/or service by 

one Party to the other Party will be governed by the Framework Agreement if any, that may be 

entered into by and between the Company and the Supplier.  

  

4.4 The Supplier is/has been made well aware and acknowledges that the Technical Information 

being/which may be shared with it by the Company has been either generated by the Company 

by incurring huge investment and cost or obtained from foreign collaborators under Technical 

Collaboration Agreement (TCA) with stringent confidentiality conditions.   

  

4.5 The Supplier agrees and undertakes to adhere to confidentiality requirements as applicable to 

BHEL under a TCA and also ensure that the confidentiality requirements are adhered to by all 

its concerned employees or sub-contractors/suppliers (where permitted to be engaged by BHEL). 

Any damages, losses, expenses of any description whatsoever, arising out of or in connection 

with a breach of the confidentiality requirements under a TCA owing to any act or omission on 

the part of the Supplier or its employees or subcontractors/suppliers that is claimed by a foreign 

collaborator from the Company shall be wholly borne by the Supplier and it shall keep BHEL 

fully indemnified in this behalf. The demand by the Company shall be conclusive upon the 

Supplier who shall thereupon forthwith pay to the Company without demur, dispute or delay the 

amount as demanded without demanding any further proof thereof. 

 

4.6 The Supplier agrees and undertakes that unless so decided and advised by the Company in writing 

all rights/title to any Improvement to the Technical Information shall vest in the Company. The 

Supplier undertakes and agrees to inform forthwith  to the Company of any such Improvement 

made to the Technical Information and transfer all drawings/documents or other materials 

connected with such Improvement to the Company and also agrees to fully cooperate with the 

Company for protecting the Company’s interests in such Improvement in the Technical 

Information including but not limited to obtaining necessary protection for the intellectual 

property rights in such improvement, if so desired by the Company. If a question arises whether 

a modification amounts to Improvement to the Technical Information, the same shall be decided 

by the Company and such decision shall be final and binding upon the Supplier.  

  

5. Use and Non-Disclosure:  

5.1 Unless otherwise stipulated by the Company, all Technical Information made available to the 

Supplier, by the Company shall be treated as Confidential irrespective of whether the same is 

marked or otherwise denoted to be Confidential or not.   
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5.2 The Supplier undertakes and agrees that the Technical Information in its possession shall be held 

in strict confidence and will be used strictly in accordance with this Agreement and solely for the 

Intended Purpose under the Framework Agreement. Use of the Technical Information for any 

other purpose other than Intended Purpose is prohibited.  

  

  

5.3 In particular, the Supplier shall not use Technical Information or any Improvement in its 

possession for the manufacture or procurement of the Product(s) or components or parts thereof 

or use the Technical Information or any portion thereof or any modification or adaptation thereof 

in any form to provide any product and/or service to any third party, without the prior written 

consent of the Company. 

 

5.4 The Supplier shall not disclose any of such Technical Information to any third party without the 

prior written consent of the Company. The Supplier agrees that without prior written consent of 

the Company, the Supplier shall not disclose to a third party about the existence of this 

Agreement, or of the fact that it is/was in possession of or has experience in the use of any 

Technical Information nor shall the Supplier share in any manner whatsoever, with a third party, 

the name or details of any Framework Agreement(s) awarded by the Company to it or performed 

by the Supplier or the scope of work thereof or share any document or correspondence by and 

between the Company and the Supplier in or in connection with this Agreement or such 

Framework Agreement(s). Notwithstanding what is stated elsewhere, the overall responsibility 

of any breach of the confidentiality provisions under this Agreement shall rest with the Supplier.  

  

5.5 The Supplier undertakes and agrees not to make copies or extracts of and not to disclose to others 

any or all of the Technical Information in its possession, except as follows:  

  

(a) The Supplier may disclose the Technical Information to such of its officers and employees 

strictly to the extent as is necessary for such officer or employee for the Intended Purpose, 

provided that the Confidential Information (or copies thereof) disclosed shall be marked 

clearly as the confidential and proprietary information of Company and that such officers 

and employees shall similarly be bound by undertakings of confidence, restricted use and 

non-disclosure in respect of the Technical Information. The Supplier shall be responsible for 

any breach of such confidentiality provisions by such officers and employees. 

 

(b) With the prior written consent of Company, the Supplier may disclose for the Intended 

Purpose such Technical Information as is provided for in such consent to such of its 

professional advisers: consultants, insurers and subcontractors who shall be similarly bound 

by undertakings of confidence, restricted use and non-disclosure in respect of such Technical 

Information. 

 

(c) The Supplier shall not be prevented to make any disclosure required by (i) order of a court 

of competent jurisdiction or (ii) any competent regulatory authority or agency where such 

disclosure is required by law, provided that where the Supplier intends to make such 

disclosure, it shall first consult Company and take all reasonable steps requested by it to 

minimize the extent of the Technical Information disclosed and to make such disclosure in 
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confidence and also shall cooperate with the Company in seeking any protective order or 

any other remedy from proper authority in this matter. 

 

6. Exceptions:  

The obligations of the Supplier pursuant to the provisions of this agreement shall not apply to any 

Confidential Information that:  

a) was/is known to, or in the possession of the Supplier prior to disclosure thereof by the  

Company;  

b) is or becomes publicly known, otherwise than as a result of a breach of this agreement by 

the Supplier.  

c) is developed independently of the Disclosing Party by the Supplier in circumstances that do 

not amount to a breach of the provisions of this Agreement or the Framework Agreement;  

d) is received from a third party in circumstances that do not result in a breach of the provisions 

of this Agreement.  

  

7. The obligation of maintaining confidentiality of the Technical Information  on each occasion, shall 

subsist for the entire duration during which the Technical Information / equipment is in possession of 

the Supplier and shall thereafter subsist for a further period of ONE year from the date when the 

complete Technical Information has been returned to the Company and if Technical Information has 

been returned in portions on different dates then, the period of ONE year will be reckoned from the 

date when the last portion of the Technical Information has been returned. Notwithstanding the expiry 

of the confidentiality obligation, the obligation of the Supplier under clause 5.4 shall continue to 

subsist for a further period of ONE years.  

  

8. Warranties & Undertakings:  

a) The Supplier undertakes to ensure the due observance of the undertakings of confidence, 

restricted use and non-disclosure by its persons to whom it discloses or releases copies or 

extracts of the Technical Information.  

  

b) The Supplier shall keep the Technical Information or improvement made therein properly 

segregated and not mix up the same with any other material/documents belonging to him/it 

or to any other third party.   

  

c) The Supplier further undertakes that he/it shall not hypothecate or give on lease or 

otherwise alienate or do away with any of the Technical Information and/or equipment of 

the Company, made available to him/it, and undertakes that he/it shall hold the same as a 

trustee, in capacity of custodian thereof and use/utilize the same solely for the purpose of 

executing the Framework Agreement awarded by the Company.  

    

d) The Supplier  further undertakes that he/it shall return all the equipment and/or Technical 

Information as far as practicable in the same condition in which the same was made available 

to him/it by the Company together with any Improvement thereon and the documents 

connected with such Improvement, to the Company forthwith upon completion of the scope 

of work or Framework Agreement for which such Technical Information was provided by 

the Company to it or as directed by the Company together with a confirmation by way of an 

affidavit or in such manner as directed by the Company that it has not retained any equipment 
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and/or Technical Information/Improvement thereof. In case any such equipment and/or 

Technical Information or Improvement thereof shall remain in his possession or is not 

capable of being returned, the retention and use of such Technical Information or 

Improvement thereto shall continue to be governed by this Agreement.  

  

e) The Supplier undertakes to indemnify the Company for all the direct, indirect and/or 

consequential losses, damages, expenses whatsoever including any consequential loss of 

business, profits suffered by the Company owing to breach by the Supplier of its obligations 

under this Agreement and/or the confidentiality requirements, if any, contained in the 

Framework Agreement and that the Supplier hereby agrees that the decision of the Company 

in all such or any such matter/s shall be final and binding on the Supplier. On mere written 

demand of the Company, the Supplier shall forthwith and without demur or delay pay to the 

Company any such sum as determined by the Company as the amount of loss or damage or 

expense which has been suffered by the Company. 

 

f) The Supplier agrees that the Company shall be entitled to withhold and appropriate any 

amount payable to the Supplier under any Framework Agreement then existing between the 

Company and the Supplier, in case the Supplier fails to make payment, in terms of the written 

demand, within 7 days thereof. Without prejudice to the foregoing actions, in respect to any 

breach of this Agreement, the Company shall be entitled to take any other action against the 

Supplier as per applicable laws, the Framework Agreement, Company’s applicable policies, 

guidelines rules, procedures, etc.  

  

9. Without prejudice to any other mode of recovery as may be available to the Company for recovery 

of the amount determined as due as per Clause 8(f) hereinabove, the Company shall have a right to 

withhold, recover and appropriate the amount due towards such losses, damages, expenses, from 

any amount due to the Supplier in respect of any other Framework Agreement (s) placed on him/it 

by any department/office/Unit/Division of the said Company.  

  

10. Arbitration & Conciliation:  

a) In case amicable settlement is not reached between the Parties, in respect of any dispute 

or difference or claim or controversy arising out of the formation, breach, termination, 

validity or execution of the Framework Agreement(or Agreement) or the respective rights 

and liabilities of the parties or in relation to interpretation of any provision of the Framework 

Agreement or in any manner touching upon the Framework Agreement, then, either Party 

may, by a notice in writing to the other Party refer such dispute or difference or controversy 

or claim, (except as to any matters, the decision of which is specifically provided for therein) 

to the sole arbitration by the arbitrator appointed by Head/In Charge of the 

Unit/Division/Region.   

  

b) The Arbitrator shall pass a reasoned award and the award of the Arbitrator shall be final 

and binding upon the parties to the dispute.  

  

c) Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India), or 

other statutory modifications or re-enactments thereof and the rules made thereunder and for 
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the time being in force shall apply to the arbitration proceedings under this clause. The seat 

of arbitration shall be at Ranipet.  

  

d) In case of Framework Agreement with Public Sector Enterprise (PSE) or a Government 

Department, the following shall be applicable:  

In the event of any dispute or difference relating to the interpretation and application of the 

provisions of the Framework Agreement, such dispute or difference shall be referred to by 

either party to the arbitration of one of the arbitrators in the department of public enterprises 

to be nominated by the Secretary to the Government of India in-charge of the Department of 

Public Enterprises. The Arbitration and Conciliation Act, 1996 shall not be applicable to 

arbitration under this clause. The award of the arbitrator shall be binding upon the parties to 

the dispute, provided, however, any party aggrieved by such award may make further 

reference for setting aside or revision of the award to the Law Secretary, Department of 

Legal Affairs, Ministry of Law and Justice, Government of India. Upon such reference the 

dispute shall be decided by the Law Secretary or the Special Secretary or Additional 

Secretary when so authorized by the Law Secretary, whose decision shall bind the parties 

hereto finally and conclusively.  

  

e) Notwithstanding the existence or any dispute or differences and/or reference for the 

arbitration, the Supplier shall proceed with and continue without hindrance the performance 

of its obligations under this Framework Agreement with due diligence and expedition in a 

professional manner.  

  

11. Governing Law & Jurisdiction:  

This Agreement shall be governed by and be construed as per applicable Indian Laws in force at the 

relevant time.  

Subject to clauses 10(a) and 10(d) hereinabove, all matters in connection with the subject agreement 

shall be subject to exclusive jurisdiction of Courts situated at Ranipet. 

 

 

 

SIGNATURE  

 

 

WITNESSES 1. _______________ 

Name: 

Address:  

  

WITNESSES 2. _______________ 

Name: 

Address:  
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DETAILS OF MSME/STARTUP/EMD 

Sl. No. Description - Details of MSME/Startup/EMD to be Filled by the Vendor 

1.  Name of the Vendor with Registered Office Address: 

2.  Address for Communication: 

3.  Contact person details: 

1.Name: 

Mobile Number: 

Email ID: 

 

2.Name: 

Mobile Number: 

E-Mail ID: 

 

4.  Whether your firm is recognized as Startup by DPIIT (Startup recognition certificate issued 

by DPIIT to be attached) 
YES / NO 

5.  Whether your firm falls under MSME (Please put tick mark and attach Latest UDYAM 

Registration Certificate) 

Micro / Small / Medium / Others 

 

UDYAM: ____________________ 

 

6.  Whether MSEs owned by SC/ST entrepreneurs  

In case of “Yes” Community certificate of Proprietor /Partner(s)/ Director(s) who have the 

share of at least 51 % to be attached 

 

7.  Whether MSEs owned by Woman entrepreneur(s) 

In case of “Yes "Aadhaar card of Woman Proprietor/ Aadhaar card of women partner(s) 

/Aadhaar card of women director(s) who have the share of at least 51% to be attached 

 

8.  If yes, whether the relevant documents as proof for S.no. 6 and 7 have been enclosed? YES / NO 
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Sl. No. Description - Details of MSME/Startup/EMD to be Filled by the Vendor 

9.  PAN of firm (Enclose Copy) Firm PAN: _______________ 

10.  Name of Proprietor / Partners /Directors PAN (Enclose Copy) 

   

   

   

   

   

   

11.  EMD Details (To be submitted by firms other than Startup/MSE): 

 

Demand Draft Number _______________________________, Date _______________, (Value: ₹ 2.0 Lakhs (Rupees Two Lakhs)) 

 

Bank Name__________________________________, Branch___________________________________. 

 

 

 

 

 

 

 

 

Signature of Authorized person with seal 
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