Expression of Interest (EOI) for Empanelment of Engineering Sub-Contractors for
Execution of EPCC Packages in Downstream Oil & Gas B_”fl |

BHARAT HEAVY ELECTRICALS LIMITED
(A Government of India undertaking)
PROJECT ENGINEERING & SYSTEMS DIVISION,
RAMACHANDRAPURAM, HYDERABAD — 502032, INDIA

NOTICE INVITING
EXPRESSION OF INTEREST (EOI) FOR
EMPANELMENT OF ENGINEERING SUB-CONTRACTORS
FOR
EPCC PACKAGES IN DOWNSTREAM OIL & GAS

TECHNICAL CONDITIONS OF CONTRACT
PY51690

TCC: PY51690 Page 1 of 12



Expression of Interest (EOI) for Empanelment of Engineering Sub-Contractors for
Execution of EPCC Packages in Downstream Oil & Gas B_”fl |

LETTER OF INVITATION

Project Engineering & Systems Division (PE&SD), Hyderabad - unit of Bharat Heavy Electricals Limited
(BHEL) (India), invites Expression of Interest from prospective Engineering Sub-Contractors who wish to be
empaneled with BHEL for Residual Process Design and Detailed Engineering of EPCC Packages in
Downstream Oil & Gas.

l. The EOl includes the following documents:

Section 1  Disclaimer

Section 2 Schedule of EOI Process & Contact Details.

Section 3 Details of EOI

Section 4 Pre-Qualification Criteria.

Section 5  Broad Scope of Work and Conditions of Contract.

Section 6  Details of Documents to be submitted along with proposal.

SECTION-1
DISCLAIMER

1. The information contained in this Expression of Interest (EOI) document provided to the
Applicants(s), by or on behalf of Bharat Heavy Electricals Limited (BHEL) or any of its employees or
advisors, is provided to the Applicant (s) on the terms and conditions set out in this EOl document
and all other terms and conditions subject to which such information is provided.

2. The purpose of this EOl document is to provide the Applicant (s) with information to assist the
formulation of their Proposals. This EOl document does not purport to contain all the information
each Applicant may require. This EOl document may not be appropriate for all persons, and it is not
possible for BHEL, its employees or advisors to consider the business/investment objectives, financial
situation and particular needs of each Applicant who reads or uses this EOl document. Each Applicant
should conduct his own investigations and analysis and should check the accuracy, reliability and
completeness of the information in this EOl document and where necessary obtain independent
advice from appropriate sources.

3. BHEL, its employees and advisors make no representation or warranty and shall incur no liability
under any law, statute, rules or regulations as to the accuracy, reliability or completeness of the EQI
document.

4, BHEL may, in its absolute discretion, but without being under any obligation to do so, modify, amend
or supplement the information in this EOl document.

5. An applicant means a Business Entity or Proprietor firm who has sufficient experience in accordance

with the Conditions of Eligibility as detailed in EOl is permissible.

6. The issue of this EOl does not imply that BHEL is bound to select and shortlist Applicants to enter
into tie-up agreements with shortlisted Applicants.

7. The respondent shall bear all costs associated with the preparation, technical
discussion/presentation and submission of EOI, BHEL shall in no case be responsible or liable for
these costs regardless of the conduct or outcome of the EOI process.

8. Canvassing in any form by the respondent or by any other agency on their behalf may lead to
disqualification of their EOI.

SECTION-2
SCHEDULE OF EOI PROCESS & CONTACT DETAILS

A. SCHEDULE OF EQI PROCESS
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Refer NIT
B. CONTACT DETAILS:

Refer NIT

SECTION-3
DETAILS OF EXPRESSION OF INTREST (EOI)

1.1 ABOUT BHEL

Bharat Heavy Electricals Limited (BHEL) (www.bhel.com) is a Government of India Undertaking and
a Maharatna Company, Established in 1964. BHEL is an integrated power plant equipment
manufacturer and one of the largest Engineering and Manufacturing Company of its kind in India.
The company is engaged in the Design, Engineering, Manufacturing, Construction, Testing,
Commissioning and servicing of a wide range of products and services for core sectors of the
economy, viz. Power, Transmission, Industry, Transportation (Railways), Renewable Energy, Oil &
Gas, Water and Defence with over 180 products offerings to meet the needs of these sectors. BHEL
has been the bedrock of India's Heavy Electrical Equipment industry.

BHEL has a widespread network of 17 Manufacturing Divisions, 2 Repair Units, 4 Regional Offices, 8
Service Centres, 6 Overseas Offices, 6 Joint Ventures, 15 Regional Marketing Centres and current
project execution at more than 150 project sites across India and abroad corroborates the
humungous scale and size of its operations.

Adding to its achievements, BHEL has joined the elite club of select global giants having an installed
base of over 170 GW of power generating equipment globally. BHEL also has a widespread overseas
footprint in 78 countries with cumulative overseas installed capacity of BHEL manufactured power
plants nearing 10,000 MW.

BHEL has technology tie-ups with leading companies in the world including General Electric
Company, Alstom SA, Siemens AG and Mitsubishi Heavy Industries Ltd., supported by technology
developments in its own R&D centres. The quality & reliability of BHEL products at par with other
Global players and adheres to international standards.

1.2 ABOUT PROJECT ENGINEERING & SYSTEMS DIVISION, HYDERABAD

Project Engineering & Systems Division (PE&SD), located at BHEL-Hyderabad, Ramachandrapuram,
India is primarily responsible providing EPC solutions to various business areas like Power Projects
upto 150MW, Captive Power & Co-generation Plants in Industry, PV Solar based Grid interactive
Power Plants, large scale Water Treatment plants (WTPs) in Municipal Segment etc in national as
well as international markets. This division has established excellent track record both in India and
Overseas market by successfully commissioning the various projects on EPC basis.

1.3 OBIJECTIVE OF EOI
BHEL is now planning to enter the EPCC Business in Downstream Oil & Gas Field, for which we are

required to engage a qualified Engineering Sub-Contractor who has the requisite experience in
Residual Process Design and Detailed Engineering of these EPCC packages.
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14

BHEL-PE&SD will lead the Engineering of these Packages from BHEL's end and will engage the
competent Engineering Sub-Contractor (ESC).

The objective of this EOl is to shortlist competent “Engineering Sub-Contractors” and empanel them
for future requirements in order to avail their Engineering services for Residual Process Design and
Detailed Engineering of EPCC Packages in Downstream Qil & Gas during Pre-bid and Post order stage
of project . The scope of work and services of ESC have been broadly defined in Section-5.

PROCESS OF EMPANELLING AND AVAILING SERVICES:

7
0.0

Prospective ESCs, who are meeting the Pre-Qualification Criteria (PQC) as per Section- 4 shall

submit their proposal for EOI .

Prospective ESCs shall furnish all the filled in formats/ information/ documents/ credentials etc.

as per Section-6.

+» All the documents shall be submitted in English Language only. If, the reference documents are
in other language, the English translated copy of the same duly certified, stamped and signed
by local chamber of commerce of bidder’s country shall be furnished along with the copy of
original document.

+» Incase separate proposals are received from different Divisions of the same Organisation, BHEL
reserves the right to consider proposal of any one of these Divisions for empanelment. BHEL
decision on this shall be final.

«» BHEL shall intimate the shortlisted “Engineering Consultants” for further discussions,
presentations, etc. on their proposals. BHEL at their discretion shall inspect ESC's
works/offices/project site premises for the purpose of evaluation, as deemed necessary, before
empanelment. BHEL decision on this shall be final.
The selected agencies will be empaneled with BHEL under the Category “Engineering Sub-
Contractors for Downstream Qil & Gas Business” for availing their Services either for proposal
engineering during bidding stage or detailed engineering during project execution stage or both.
Subsequent to empanelment, whenever required in future Tenders issued by Clients, BHEL shall
float a formal enquiry along with Tender/ Project specific requirements/ scope of work/
purchase terms & conditions etc. Bidder with lowest quotation in Project Specific Tender will be
selected as ESC for entering into MOU for the specific Tender and in case of receipt of order in
the Tender from client, BHEL will place Work Order for Detailed Engineering on the ESC
subsequently.

% The performance of the empaneled ESCs shall be evaluated periodically as per BHEL SEARP
guidelines. Delisting of these agencies shall be at the discretion of BHEL based on performance
feedback criteria.

«* This Expression of Interest (EQI) is not an agreement and is not an offer or invitation to enter into

an agreement/ tie-up/MOU of any kind with any party by BHEL.

7
0.0

7
0.0

7
0.0

SECTION-4
PRE-QUALIFICATION CRITERIA

The Applicant desiring for empanelment should meet all the Pre-Qualification Criteria mentioned below:

4.1

4.2

The Applicant must be a registered firm or a company having Engineering Establishments to carry
out Residual Process Design and Detailed Engineering for Process Packages of Downstream Oil & Gas
Field.

The applicant should have experience of Residual Process Engineering and Detailed Engineering, for
any one of the following list of new process plants:
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v Atmospheric Distillation and/or Vacuum Distillation Unit (AVU)/ Crude Distillation Unit
v Fluid Catalytic Cracking Unit/ RFCC (Residue Fluidised Catalytic Cracking) Unit/ Indmax Unit
v Isomerization Unit (ISOM)
v Hydro Cracker Unit/ Residue Hydrocracking Unit
4 Naphtha Hydro-Treater / Continuous Catalytic Reforming Unit/Catalytic Reforming Unit
4 Diesel Hydrodesulphurization / Diesel Hydro-Treating Unit
v Delayed Coker Unit
4 Coker Gas Oil Hydro-treater Unit
v" VGO Hydro-Treating Unit
4 Hydrogen Generation Unit
4 Naphtha Cracker Unit/ Gas Cracker Unit /Dual Feed Cracker
4 Ethylene Cracker Unit
v Aromatic Complex (Comprising of Naphtha Hydro Treater/ Continuous Catalytic Reformer/

4.3

Isomerization/ Xylene Fractionation / Para-Xylene Recovery)
Polymer Unit: Polypropylene (PP) or High-Density Polyethylene (HDPE) or Linear Low-Density
Polyethylene (LLDPE) /Swing /LDPE

Purified Terephthalic Acid (PTA) Unit

Ethylene Glycol

Linear Alkyl Benzene (LAB)

Sulphur Recovery Unit (SRU)

Fertilizer Plant (Ammonia / Urea)

CGO Hydro-Treating Unit

Paraxylene Unit

Wax hydro treating

Hydro Finishing

Onshore Oil or Gas processing Facility

Offshore Oil or Gas processing Facility

LNG facility.

<\

AN N N N N N N NN

Revamp of the above units will not be considered as qualifying experience
Exclusive experience of Utility System / Utility block, waste water effluent treatment, offsite facilities,
etc. shall not be considered as relevant experience.

The Unit(s) as referred at 4.2 above must have been commissioned within the last 10 years ending
on last day of the month immediately previous to the month in which last date of bid submission
falls (in case of extended bid submission date, original bid submission date shall be considered).

The units referred at 4.2 should also have been in operation for at least 1 (one) year after
commissioning.

Proof of commissioning from Owner/End User shall be submitted by the Intending Bidder along with
the Technical Bid.

However, for operation for at least 1 (one) year after commissioning, any one of the following
document is required to be submitted by the bidder along with the Bid:

v Certificate for Operation for 1 year from Client
(OR)

v Certificate of Release of full Security Deposit (Bank Guarantee) by Client against the defect
liability period.
(OR)

v Certificate of Completion of Performance Guarantee and Test run (PGTR) with completion date
at least 1 year prior to bid submission.
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4.4

4.5

4.6

4.7

5.1

(OR)

v Certification by CEO/CFO with due notarization that Defect Liability Period is completed and
there is no claim by client on account of performance of the Plant/Equipment.
(OR)

v" For any job carried out for OWNER, in support of successful operation of one year, bidder need
not submit any additional certificate. However, the qualification of the reference job order
submitted by the bidder for the tender will be checked internally by OWNER based on the
information submitted with the bid.

Note : The above said PQC shall be considered only for the empanelment of ESC. However, ESC
shall meet the required PQC as per the Enquiry floated for a specific Tender by BHEL.

SUPPLIER REGISTRATION REQUIREMENTS

4.4.1 Refer enclosed BHEL's SEARP-2016 document for understanding the procedure of enlistment
with BHEL as a Supplier

4.4.2 Bidder to fill-up and forward the formats enclosed there-in indicating ‘Not Applicable’ in field

not relevant to them

Applicant shall not be under Holiday List/ Negative List/ Suspension List/ Banning List of Licensor or
OWNER or its Administrative Ministry, MoP&NG.

Applicant shall singly meet the criteria at para 4.1, 4.2, 4.3, 4.4 and 4.5.

Applicant credentials for those UNITS which are not yet commissioned but for which Engineering is
completed in all respects, shall also be considered based on BHEL's discretion.

SECTION-5
BROAD SCOPE OF WORK AND CONDITIONS OF CONTRACT

ENGINEERING SUB-CONTRACTOR’s SCOPE OF WORK:

5.1.1 Scope of Work During Proposal Stage (Phase-1) - PART-A ( For Balance of Plant )

The roles, responsibilities and scope of work of ESC shall include the following, for the proposal stage

engineering:
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v" Detailed study of Owner’s tender documents. Preparation of Pre-Bid Queries/ Questionnaire
for seeking clarifications from Owner/PMC on tender documents.

v" Residual Process Design of the Process Package depending on the requirement.

v' Proposal Engineering for the project including preparation of all the necessary documentation
required for submission of Technical Offer.
=  Typically includes: Residual Process Design, Process PFDs/ Schemes/ P&IDs, Layouts,

System Write- ups, Datasheets, Sizing of all Electrical/ Mechanical/ C&l Equipment &
Systems, Bill of Materials for all Equipment & Systems, Schedule of Quantities (SOQ) of
Civil/Structural/Architectural Works, Utility Consumptions, Electrical Load List, Bidding
forms and any other documents that are required to be submitted as part of the Bid
Documentation.

v" Preparation of comprehensive consolidated Technical Offer inclusive of Scope of Supply &
Services/ Terminal Points/ Exclusions, Technical Deviations & Clarifications on tender
specifications, Filled-up Technical Schedules etc. as required.

v" Finalising the optimised Performance Guarantees of the project considering bid evaluation
criteria of tender specification.

v" Provide broad specifications/ technical data sheets of applicable equipment / systems etc. and
identify suitable/ probable sub-vendors/ agencies for obtaining the budgetary quotations during
proposal stage.

v" Provide support for obtaining and evaluating budgetary quotes from probable sub-vendors.

v" Support during proposal stage activities for technical closure and acceptance of the bid
including providing technical clarifications to Owner’s queries, participation in pre-bid/ post bid-
meetings as required.

v' Detailed requirements of such visits/ no. of days etc shall be indicated in project specific
Purchase Enquiry.

v

Re-Engineering in case of change in specifications or amendments issued by customer shall be
carried out by ESC on mutually agreed terms at any stage during execution of pre-bid or Post
order activities.

5.1.2 Scope of Work During (Post Order) Detailed Engineering Stage (Phase-II)

The roles, responsibilities and scope of work of ESC shall include the following, as a minimum, for the
Detailed Engineering Stage.

v

ANENENEN

<\

Comprehensive study of Owner’s tender documents and Preparation of Detailed Scope of
Supply, including scheduling/ planning of the design activities, identifying and defining the
detailed engineering deliverables during contract stage execution.

Carry out the detailed residual process design including process design calculations, sizing of
various equipment and systems, finalising process flow diagrams, detailed P&IDs/Process
Schematics, control and operation write-ups, process and electrical utility requirements,
chemicals consumption requirements, O&M consumable requirements etc.

Preparation of Mechanical and Electrical layouts (Plant/ Buildings/ Equipment/ Area/ Piping etc.)
Detailed Electrical and C&I engineering.

Detailed Civil, Architectural and Structural engineering.

Procurement engineering including identifying all the bought outs, identifying probable
suppliers in the market, preparation of suitable technical specifications for RFQs, evaluation of
technical offers from the vendors in all sub-systems (Electrical/ Mechanical/ C&l).

Provide Quality support in getting the Quality documentation approved by Owner/PMC,
including Participation in technical/Quality discussions with them as required.

Provide engineering support in getting the engineering documentation approved by Owner/
PMC, including participating in technical discussions with them as required.
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513

514

5.2

521

v" Assisting BHEL in review and approvals of engineering/technical, Quality related documentation
of Sub-vendors/Suppliers, as applicable.

v" Preparation of Plant Performance Guarantee Test Procedure and assistance in conducting the
Plant Performance Guarantee Tests.

v" Finalize the requirements of O&M consumables & chemicals along with the BOM and technical
specifications.

v" Preparation of Plant Operations and Maintenance Manuals, Plant operation procedures for
effective and efficient operation of plant.

v' Deputation of Engineering Experts to project site for resolving engineering and technical issues,
as required during execution of the project.

The above is a typical minimum activity to be carried out by ESC as part of Post Order Detailed
Engineering. However, the exact scope of ESC shall be as per Project Specific Tender Requirements
and shall be governed by Owner’s Tender Specification.

Wherever the term CONTRACTOR is mentioned for / in the context of the Residual Process
Engineering and Detailed Engineering related activities and responsibilities in the Owner’s Bidding
Document, same shall be the scope and responsibilities of Engineering Sub Contractor (ESC).
Accordingly, the bidder shall interpret their scope as per the Owner’s Bid Document while submitting
their offer against Project Specific Tender for finalization of ESC.

Retendering of contract by End Customer:

In the event of retendering of Tender by end customer, the following methodology will be adopted:
Case-1: Retendering with change in scope of work::

ESC to provide the man hours applicable for all disciplines for the execution of tender. In case of
retendering of Tender by customer, the man hours furnished shall be used to finalise the additional
price required for the execution of the change order / additional scope during pre-bid stage and post
order stage.

Case-2: Retendering without any change in scope of Work::
If there is no change in the scope of work during re-tendering, ESC shall furnish the MOU to be
submitted to customer as part of bidding document in line with the new tender references.

Scope of Work During Proposal Stage (Phase-I) - PART-B ( For STATIC AND ROTATING EQUIPMENT )

Refer To Annexure-1

Scope of Work During Post Order / Detailed Engineering Stage (Phase-Il) - PART-B (For STATIC AND
ROTATING EQUIPMENT)

Refer To Annexure-1

QUALITY OF WORK AND GUARANTEES
ENGINEERING GUARANTEE

v" Since Residual Process Design and Detailed Engineering is within ESC’s scope and the work shall
be executed and UNIT established based on the Engineering performed, it shall be the prime
responsibility of ESC to carry out such design and engineering in accordance with good and
sound engineering practices using International Standards and Indian Codes & Regulations
wherever applicable to such design and/or engineering.
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In case any error or omission in design or engineering within ESC’s scope i.e. the residual process
design or detailed engineering requires re-engineering, which results in any new requirements
for equipment/ materials, the same shall re-engineering by the ESC within the scope of relative
work and within the contractual period without extra cost to the OWNER or entitlement of
extension of time.

ESC shall guarantee that the system design for the Unit / Plant shall meet and comply with the
Licensor’s package, if so applicable, and;

= the equipment selected

= the site criteria

= the Engineering specifications, standard and design guides

= the Front-end engineering data as mentioned in Bidding document.

ESC shall check and satisfy themselves with Process Package, Front End Engineering Data for its
accuracy, correctness and completeness to meet the agreed guarantees and in case of
deficiency, ESC shall inform BHEL/OWNER/PMC the modifications proposed to be carried out
to overcome the deficiency and rectify the same at no extra cost. ESC, if required, shall carry
out corrective technical studies and engineering as may be required without any extra cost to
the BHEL/OWNER. Before proceeding with the re-work, Licensor approval, if applicable, shall be
obtained.

5.2.2 PERFORMANCE GUARANTEE

v

ESC is not responsible for the process guarantees of the LICENSOR. ESC However guarantees its
Engineering as set forth in clause 12.0. If the UNIT does not achieve the results set forth in the
LICENSOR’s process guarantees due to defect(s) or deficiency(ies) in ESC’'s Engineering, ESC shall
within scope of their work and responsibilities, carry out re-engineering.

ESC’s guarantees shall also cover the mechanical performance of such equipment/ materials
and their efficiencies affected primarily due to defective engineering by ESC. ESC shall bear the
cost of re-engineering of such Equipment which does not perform to the guarantees, primarily
due to defective engineering by ESC, within the relative scope of services at no extra cost to
BHEL and without entitlement of extension of time to ESC.

5.2.3 ESC’s liabilities on account of not meeting the above said Engineering Guarantees and Performance
Guarantees (because of Engineering related issues), shall be limited to 5% (Five percent) of the Post
Order Engineering Work Contract value between BHEL and ESC, payment of which is reserved against
issue of Commissioning and Performance Test Certificate by OWNER.

5.3

531

5.3.2

PAYMENT TERMS

No Advance payment shall be done.

Payment Schedule for Pre-bid Engineering Work:

5.3.2.A 90% shall be made on submission of complete Purchase Specifications, BOQs, Technical

Offer for OWNER Tender, filled-in formats applicable to ESC as required in OWNER Tender,
etc as mentioned in cl 4.6 above and certification by BHEL Contracting Engineer.

5.3.2.B  10% of payment for Pre-bid Engg work shall be made after price bid opening by OWNER or

in case of cancellation of OWNER Tender.
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533

54

541

54.2

5.3.2.C Payment will be made within 45 days from receipt of invoice with all supporting documents
and certifications.

Payment Schedule for Post-Order Engineering Work:

Post-Order Payments shall be made on back-to-back conditions of expected tender as specified by
BHEL's customer, which are typically as follows:

(i) 35% (Thirty Five percent) after completion of 30% 3D-Model review, on pro-rata basis on
approval of construction drawings, P&IDs, other deliverables as per approved DCl and their
approval under Code-B (i.e. issued for construction with comment) Code-2 (commented as
noted) against the ESC’s certified Running Account Bill(s).

Note: For the purpose of release of above payment towards civil / piling drawings, same shall
be approval code “approved with no comments — Final”.

(ii)  40% (Forty percent) after completion of 60% 3D-Model review, on pro-rata basis on
submission of all approved for construction drawings, P&IDs, Other deliverable as per
approved DCl and their approval under Code-A/ Code-D (i.e. Final approval without
comments), against the ESC’s certified Running Account Bill(s).

(ii)  10% (Ten percent) on completion of 90% 3D-Model review, submission of all “approved for

construction drawings” and their approval in Code-A/Code-D (i.e. Final approval without

comments) against the Contractor’s certified Running Account Bill(s) .

(iv)  05% (Five percent) on submission of the following on pro-rata basis;
a) All certificates and documents pertaining to the equipment comprised in Plant/works;
b) Operating and Instructions Manuals with respect to the Plant/Unit
c) Electronic files for all documents
d) Finalised 3-D model
against the ESC’s certified Running Account Bill(s)
(v)  05% (Five percent) on submission of As-built drawings for the plant/unit along with its
electronic files against the ESC’s certified Running Account Bill(s).
(vi) 05% (Five percent) on successful Commissioning of the Plant/works and against issue of
Commissioning and Performance Test Certificate by OWNER.

Completion of all the above milestones will be considered for payment only if, concerned
deliverables are acceptable to BHEL and OWNER.

BHEL will release payment to ESC, within 15 days of release of corresponding payment to BHEL from
OWNER.

DELIVERY SCHEDULE:

Pre-bid Engineering (if applicable): Pre-bid Engineering shall be completed within 4 weeks from date
of issue of LOI / Work order by BHEL.

Post-Order Engineering: Delivery schedule for Post-Order Engineering Work shall be mutually agreed
between BHEL and ESC to meet the L2 network for project execution, after receipt of order by BHEL.
The schedule shall be as per Project Specific Tender.
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5.5 PENALTY CLAUSE:

5.5.1 Pre-Bid Engineering Work (if applicable)

v' BHEL will reserve the right of accepting the delayed deliverables by ESC, if suitable time period
is available to it for submitting its offer to OWNER, by imposing the Penalty at the rate of 2% of
the order value per week of delay or part thereof subject to a maximum of 10% of Pre-bid Engg
work order value.

v" ESC shall seek prior permission from BHEL to submit the deliverables with delay.

v" Beyond the permitted delivery period, deliverables shall be accepted by BHEL at its discretion.

5.5.2 Post-Order Engineering Work

v' Penalty shall be 0.05% of the total order value per week of delay or part thereof, for the delay
on the agreed delivery date for each particular deliverable milestones mentioned in cl 11.3.2 &
11.4.2 above, subject to a maximum of 1.0 % of the Order value for post-order engineering
work.

5.6 OTHER INSTRUCTIONS

56.1

5.6.2

5.6.3

5.6.4

5.6.5

5.6.6

5.6.7

5.6.8

Since speedy completion of project is essential for a tight project schedule, it shall be
responsibility of ESC to ensure timely delivery of all milestones.

ESC shall familiarize fully with the standard/ procedures/ practice of BHEL/OWNER, to avoid
any dispute at later date and after order placement.

BHEL shall not pay any amount, other than the fee specifically agreed, towards any cost
incurred by ESC by way of salaries to their employees (income and taxes), insurance of any
nature, benefits/ bonus to the employees, etc. BHEL's liability is limited to the amount
contracted for the services to be rendered under the scope of work defined.

ESC shall not commit any expenditure on behalf of BHEL without BHEL's consent in writing,
during the execution of the work defined in the scope.

ESC shall bear all expenses/ fee penalties if it infringes on patents/ licenses of any persons/
organizations or in case of suits, court proceedings, damage claims etc., due to any reason
whatsoever.

ESC shall ensure that it possesses the latest revisions of various national and international
standards, codes of practices, statutory & environmental regulations etc. as applicable, for
execution of the work. BHEL shall not provide any such documents to ESC. Engineers of ESC
assigned for this project shall have familiarity on relevant documents as mentioned above
for their use and applications.

ESC shall maintain at their own cost the personal accidents policy, life insurance and / or any
such insurance required in respect of their personnel deputed to outstation visits for the
given contract.

BHEL reserves the right to terminate or suspend the contract or withdraw part of the scope
of the work at any stage of its execution, if it is found that ESC has not met its obligation for
the performance / progress is not up to the expected standards and overall work is likely to
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5.6.9

5.6.10

5.6.11

5.6.12

suffer. In such an event, BHEL shall give 15 days’ notice in writing. In such case all costs
incurred accordingly by BHEL to complete any work forming part of the contract shall be
recovered from ESC. In case of such premature termination of contract, BHEL reserves the
right to claim damages from ESC including the initiation of judicial proceedings.

ESC shall keep all information/data/drawings etc. related to the work as confidential
information and shall not divulge or use the information indirectly or directly in any way
detrimental to the interest of BHEL. All drawings, documents, manuals, design calculations
including all originals prepared or obtained during the work shall remain the property of
BHEL and shall be handed over to BHEL on demand.

ESC shall comply with the laws and regulations of the country, the state and territories
concerned, during the progress of the work.

ESC shall submit progress report on the status of the work entrusted to them periodically
and as mutually agreed upon.

ESC shall ensure optimal & economic design while executing the work, but without sacrificing
the customer specification requirements/ Statutory regulations/ code provisions/ safety
aspects.

SECTION-6
DOCUMENTS TO BE SUBMITTED ALONG WITH PROPOSAL

6.1 LIST OF DOCUMENTS TO BE SUBMITTED ALONG WITH PROPOSAL:

SI No

Document Description

Documents in support of Reference Projects meeting PQC

Details of other Projects executed of similar nature

Filled-in Formats as enclosed along with NIT

List of Queries, Deviations, Clarifications

Ui lwWwiN|F

Acceptance of EOI Specification by sign & stamp
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