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Bharat Heavy Electricals Limited 

High  Pressure  Boiler  Plant 
Tiruchirappalli – 620 014.  India 

Civil Engineering Department (Factory) 
 

 

 

 

 

 

 

 

 

 

 
TENDER  DOCUMENT  (QUALIFICATION BID) 

 
 
Name of work   

 
: 

 
Replacement of SSTP pumping main 
with HDPE Pipe Phase I (From 
Reservoir to RPS -2000 meter) in 
BHEL Trichy. 
 

    Value of work : Rs.25.96 Lakhs + Applicable service 
tax 
 

    Tender Notice No. 
 

:    CF:TN:025/16-17 

Tender Schedule No. : CF:TS:048/16-17 
 

 Period of Contract : 6 (Six) Months 
 

EMD                                    : Rs 52,000.00/- 
 

Issued to :   
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BHARAT   HEAVY ELECTRICALS LIMITED 
TIRUCHIRAPPALLI – 620 014 

 
CIVIL ENGINEERING DEPARTMENT (FACTORY) 

 
 

BHE: DGM: C: F:P:02/67:                                                          Dt. 13.03.2017 
 
To 
 
The Tenderer 
 
Dear Sirs, 
 

Sub:    Replacement of SSTP pumping main with HDPE Pipe Phase I (From 
Reservoir to RPS -2000 meter) in BHEL Trichy. 
 
 
 Ref:  1. Tender Notice No. CF:TN:025 /16-17 

2. Tender Schedule No. CF:TS:048/16-17 
 

***** 
 

Please find enclosed / attached non-transferable tender document containing  I) 
Qualification bid consisting of Preamble, Specifications, General Conditions of Contract, Norms 
for Qualification and Qualification Pro forma ii) Price bid consisting of Preamble, Bill of 
Quantities to offer your most competitive rates for all the items    

Tender for the work should be submitted in a sealed cover consisting of 4 ( four) 
inner sealed covers such as i) Qualification bid cover , ii) Price bid cover, iii) EMD cover 
and iv) cover with DD towards cost of tender document (if the document is downloaded 
as described in 2nd para in Sl. No.1 below) all super scribing the name of work, tender 
schedule number, the contents etc.  

 
1) EMD cover shall contain requisite EMD (Rs 52,000/- ) in the form of DD. In case 

of tender documents downloaded from website, tender shall accompany the tender 

cost of Rs.750/-(Rs.825/- per document if required by post) in the form of 

Demand Draft (separate cover) in addition to the EMD amount in the form of 
Demand Draft .Tender without EMD and Tender cost will be summarily 
rejected.  
 
All Demand Draft shall be drawn in favour of BHEL, Trichy payable at 
Tiruchirappalli. 
 

2) Qualification bid cover shall contain duly filled in qualification bid document signed 
by the tenderer in all the pages with documentary evidences for pre-qualification 
such as experience, value of work executed in the similar nature of work, etc.  Any 
bid without proper documentary evidence for pre-qualification shall not be 
considered for further evaluation. 

 
3) The Price Bid cover shall contain price bid document duly filled in and signed by the 

tenderer in all the pages.  The tenderer has to quote most competitive rate in  
Percentage Below (- %) / At par (± 0%) / Above (+ %) of the rates provided  in Bill of 
Quantities appended below from Page 11 to 13  in price bid. 
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(Important Note: One time EMD is no more applicable for tender, as per recent 
corporate guidelines. Hence tenderers who had previously remitted one time EMD, 
shall have to necessarily take EMD of specified amount mentioned for this tender)   

 

 The completed qualification bid and price bid along with requisite EMD of  

Rs 52,000/- for the work in the form of Demand Draft in favor of BHEL, Trichy shall reach the 
office of the undersigned on or before 13.04.2017 at 14.00 hrs.  EMD in any other form will not 
be accepted.  The qualification bid will be opened on the same day at 14.00 Hrs. In case of 
opening day falls on holiday or happened to be declared as a holiday, the receipt and opening 
of the tender shall automatically fall on the same timing of the next working day. Date and time 
of opening of the Price Bid or the details of reverse auction if any shall be intimated only to the 
bidders those who have qualified after evaluation of the qualification bid.  You / your authorized 
representative may participate in the tender opening with authorization letter for Tender 
opening. 

 

 The tenderers who are desirous of sending their tender documents through your 
authorized representative / by post / by courier are advised to send the same well in advance so 
as to reach the office of DGM / Civil / Planning (F&T),Bldg.53, BHEL, Trichy-620014, Tamil 
Nadu on or before 13.04.2017 at 14.00 hrs. 

 

  Clarification if any, can be obtained contacting following email devapurush@bheltry.co.in 
, devapurush@bheltry.co.in / ravi@bheltry.co.in / rajabalan@bheltry.co.in ,phone No. 0431 –
2574109/2571214/2574658 Fax No. : 0431 – 2520710. 

 

 Kindly acknowledge the receipt of the entire set of tender document.   
 
 
Thanking you, 
 
Encl: E Format 
 

Yours faithfully 
For and on behalf of  

BHARAT HEAVY ELECTRICALS LIMITED, 
 
 
 
 

 DGM / Civil/ Planning,Design & Qc  
BUILDING No.53, 

 

mailto:devapurush@bheltry.co.in%20/%20ravi@bheltry.co.in
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BHARAT   HEAVY ELECTRICALS LIMITED 
TIRUCHIRAPPALLI – 620 014 

CIVIL ENGINEERING DEPARTMENT (FACTORY) 
 

PREAMBLE 

      

01. The scope of work includes Replacement of SSTP pumping main with HDPE Pipe Phase I 
(From Reservoir to RPS -2000 meter) in BHEL Trichy .The scope also includes excavation of 
trenches,  laying of HDPE pipes, specials, including aligning, jointing, testing, construction of 
valve chambers, dismantling of existing pipelines, refilling, etc., complete.  

 
02. Time is the essence of the contract.  Being a time bound improvement works the contractor 

should make all efforts to complete the work in time.  Even though the overall completion period 
is indicated as 6 (Six) months, the laying of pipe line shall be completed progressively and 
handed over as per agreed split up schedule. 

 
03. The tender value excludes cost of HDPE pipes, cement which will be supplied by BHEL at Stores 

at free of cost as indicated in Schedule B of the Tender document. 
 
04. Tender Value is only approximate and liable for variation without entitling the tenderer to any 

compensation, till the total value of contract vary by ±20% (twenty percentage). 
 
05. Quoted rate for all items shall be firm throughout the contract period of 6 (Six) months 

including extended period if any and no cost escalation is allowed on any account. 
 
06. Some changes are likely in the quantities furnished as well as in the layout, design and 

specifications of the work.  The rates quoted shall be deemed to be inclusive of all such 
contingencies. 
 

07.  The item rate offered is for finished item of works and shall provide for the complete cost towards 
fuel, tools, tackles, plant & machinery, temporary works, labour, materials, levies, taxes, 
transport, lay-out, repairs, rectifications, maintenance till handing over, supervision,  labour 
colonies, establishment, services, roads, revenue expenses, overheads, profits & all  other 
incidentals etc., complete.    

                                          
The rate  quoted  shall  not  include  service tax.  However  the service   tax   as  applicable for 
this contract work can be claimed from BHEL along with their monthly bills for further payment to 
be made to the authorities concerned. The contractor has   to  submit  the service tax payment 
challan as a documentary proof of having paid the  service tax for the previous bill  for  which  he  
has  received the service  tax  payment along with the subsequent bill for which payment has  to  
be  processed.       
 
The L1 position based on the quoted values ( subject to calculations) excluding service tax, will 
not necessarily mean L1 for a vendor, but the net liability to BHEL, after considering the service 
tax criteria for the vendors who had participated in the tender. In case of exemption from the 
payment of service tax, the contractor has to submit a declaration along with   necessary 
documents to substantiate the declaration.  

 
08. The tenderers are advised to visit BHEL Factory at Tiruchirappalli and get themselves acquainted 

with the site conditions before submitting the offer. 
 
09.  Usually, working hours are limited to day time only.  In emergency cases to carryout works during 

nights, it may be done so with the specific prior permission of BHEL. In such case, it is to be 
carried out in the presence of BHEL officials or their authorized persons. 

10. The tentative/expected percentage breakup for various nature of works to be executed are 
indicated below for guide lines. However this will not be a binding one and this   may vary 
according to the necessity at the time of execution.  Any claim by the contractor will not be 
entertained on this aspect on any account. 
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    Civil works (including maintenance nature of work)   10 % 
   HDPE Pipe line work       90 % 

Road maintenance works      -- 
    Structural  steel & cloaking works      -- 
    Structural steel painting, white washing, colour washing etc.  -- 
 Water supply, Railways, Interior Decoration, Horticulture &  -- 
 all other Miscellaneous works. 

 
11. The work shall be carried out as per drawings released then and there, AWS / BIS specifications, 

standard code of practice and as per the instructions of Engineer-in-charge.  The brief description 
of items of work is given in the bill of quantities provided in the Price Bid. Tenderer has to quote 
rates both in figures and in words for all the items given in the Bill of Quantities provided. 

(From page No. 11  to 13) of Price bid. 

 
12.  For any item of work not covered in Bill of Quantities, the rate will be arrived at based on the 

conditions given in BHEL General Conditions of Contract in force. 
 
13         The percentage rate offered is for finished item of works and shall provide for the complete cost  

towards, fuel, tools, tackles, plant & machinery, temporary works, labour, levies, taxes, transport,  
             lay-out, repairs, rectifications, maintenance till handing over, supervision, labour colony,  
             Establishment, services, revenue expenses, overheads, profits & all other incidentals etc.,                  
            complete. 
 
14.        New Taxes / Levies 

In case the Government imposes any new levy / tax on the output service / goods / work after          
award of the contract, the same shall be reimbursed by BHEL at actual. In case any new tax / 
levy / duty etc. becomes applicable after the date of Bidder’s offer, the Bidder / Contractor must 
convey its impact on his price duly substantiated by documentary evidence in support of the 
same before opening of Price Bid. Claim for any such impact after opening the Price Bid will 
not be considered by BHEL for reimbursement of tax or reassessment of offer. 

 
15.  After award of work the contractor has to furnish the security deposit, as per Clause 13 of Tender 

Notice, attached in the Tender Document.  Also it is to be noted that after award of work the 
contractor has to furnish 50 % of security deposit before the commencement of work. 

 
16.       For any clarification on the tender document, the bidder may seek the same in writing or through 

email, as per specified format, within the scheduled date for seeking clarification, from the office 
of the undersigned. BHEL shall not be responsible for receipt of queries after due date of seeking 
clarification due to postal delay or any other delays. Any clarification / query received after last 
date for seeking clarification may not be normally entertained by BHEL and no time extension will 
be given. 

 
17. The contractor should bring the construction earth moving machineries like Excavator, Paver, 

Road Roller, JCB etc., as and when required for the work without any delay.  Also required 
number of the following tools & Plants / instruments shall be kept at site for the works always. 

 
a) Precise Leveling instruments  
b) Inter carting vehicle (tractor, hand trolley etc) 
c) Welding machine etc.(Automatic butt fusion welding machine) 

  
 
18. The contractor has to arrange sufficient number of lorries to collect & transport the surplus earth, 

construction debris generated, etc. at site. Otherwise BHEL would clear the debris at the 
contractor’s risk and cost. 

19. In the event of any conflict between requirement of any clause of this specification / documents / 
drawings / data sheets etc. or requirements of different codes/standards specified, the same to be 
brought to the knowledge of BHEL in writing for clarification before due date of seeking 
clarification (whichever is applicable), otherwise, interpretation by BHEL shall prevail. Any typing 
error / missing pages / other clerical errors in the tender documents, noticed must be pointed out 
before submission of offer, else BHEL’s interpretation shall prevail. 
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20.        Order of Precedence 
 
            In the event of any ambiguity or conflict between the Tender Documents, the order of             
            precedence shall be in the order below:   
 

a. Amendments / Clarifications / Corrigenda / Errata etc issued in respect of the tender 
documents by BHEL 
b. Notice Inviting Tender (NIT) 
c. Price Bid 
d. Qualification Bid 
e. General Conditions of Contract 
 

21 The decision of Engineer-in-charge shall be final and binding on the contractor regarding 
clarification of items in this tender schedule. 

 

22. The following eligibility criteria shall be complied to fulfill the Qualification Bid:-  
  

A) The tenderer should have ESI, EPF, PAN, Service Tax Registration No., proof of 
having submitted IT returns acknowledged by IT office, Profit & Loss account and 
balance sheets certified by the auditor  for the three financial years (2013-14, 2014-
15 & 2015-16) 

 
B) Average Annual financial turnover during the last 3 years, ending 31st 

March of the previous financial year, should be at least 30% of the 
estimated cost. 

  
C) Experience of having successfully completed similar works during last 

                   7 (Seven) years ending last day of month previous to the one in which                    
                  applications are invited should be either of the following 

 

i) Three similar completed works costing not less than the amount equal    to 
40% of the estimated cost. 

                                      (or) 
ii) Two similar completed works costing not less than the amount equal to                        

                                      50% of the estimated cost. 
                                      (or) 

iii) One similar completed work costing not less than the amount equal to                  
                                 80% of the estimated cost. 
 

Similar work means CIVIL- Water supply and other PIPELINE LAYING WORKS 

 
 

D) Latest Solvency certificate (obtained within 6 months from the date of tender 
opening ) from Nationalised / Scheduled Bank shall be at least  for a value of 40 % of 
the estimated cost. 

23.        Documentary evidences (Xerox copies – Gazetted officer attested & self-attested) for       
turnover, works experience, EPF, ESI, Service tax and Balance sheet ,Profit & Loss account & IT 
returns for the  last three years etc., all as required & indicated in the tender document should be 
furnished, without which it will not be taken into account.    The tenderers shall produce original 
document for verification if so decided by BHEL.  

 
24.      The norms for qualification with prescribed score is attached in the Qualification Bid Document. 

Evaluation will be done accordingly. Minimum score required for qualification is 60.  
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25. Exclusive lorries to be deployed on daily basis to clear the debris generated and on no account 
the debris can be left for more than three days. Otherwise BHEL would clear the debris at the 
contractor’s risk and cost. 

 
26. The contractor may be required to undertake works at remote places and in such cases the 

contractor should make own arrangement for safety of BHEL materials, water required for the 
work and power etc without extra claim from BHEL. 

 
27.  The contractor has to execute any item of work irrespective of the quantity available in the tender 

without any reservation till the contract value does not vary more than 20%.   
 
28.  The contractor has to carryout the work in production shops without affecting the production by 

planning such work on holidays / obtaining proper shut down. 
 

29.  The decision of Engineer-in-charge shall be final and binding on the contractor regarding 

clarification of items in this tender schedule. 

 
30.     The works executed in the own name of the tenderer only will be considered for eligibility  criteria.. 

The nominated committee may also visit the works executed by the contractor / tenderer 
to ascertain the nature of work relating to similar works before qualifying. 
 

31.  The contractor shall strictly adhere to various labour laws in force. 

 
32.        The  tenderer has to ensure payment of Minimum Wages  as per Tamil Nadu State     
             Minimum Wages as applicable under law from time to time.   

The labourers engaged in this contract shall be paid additional payment as mentioned 
below in addition to the payment of Minimum wages as stated above. 
 
a) Unskilled Worker   Rs. 3200 per month 
b) Semi-skilled Worker  Rs. 3700 per month 
c) Skilled Worker / Supervisor Rs. 4100 per month 

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the 
payment of Bonus Act 1965 for the total wages  paid (i.e) Payment of minimum wages and 
additional payment as mentioned above. 

The Contractor shall have to remit EPF & ESI contributions at the rates applicable under 
law to the authorities concerned for the total wages paid (i.e) Payment of minimum wages 
and additional payment as mentioned above. 

At present the Tamil Nadu State Government Minimum wages declared is enclosed for 

your reference ( Ref. Page No.12 ). Normally the revision will be with effect from 1st April of 

every year. Tenderers are requested to quote their offer after taking into account of the 

above factor also. 

"The contractor has to disburse the salary/wages for their workmen preferably through Bank.  
If  wages are paid through Banking channel,  the relevant Bank statement/proof for Bank 
payment  should also be produced along with PF and ESI challans  to Welfare Section every 
month." 
 

33.  The contractor shall follow norms of BHEL security system for movement of men including bio-

metric system & materials within the complex. 

 

34.        The offers of the tenderer / bidders who are on the banned list and also the offer of the bidders 

              who engage the services of the banned firms, shall be rejected. The list of banned firms is  
              available on BHEL web site (www.bhel.com ---> Tender Notification - List of Banned Firms ) 
 

35. Since the responsibility for the quality, workmanship and accuracy of any work being carried out 

under this contract lies with the contractor, the contractor should ensure that no work is done 

without the presence of contractor’s representative at the work spot.  The contract should arrange 

for surveying construction site wherever required at his own cost. 
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36.        BHEL reserves its right to reject the offer on account of unsatisfactory past performance by  
              the present tenderer / his group / group of companies / any member in the consortium in case  
              of  consortium in another project / sister unit awarded under different enquiry. The tenderer has 
              to declare the facts of performance with his customers and their contact details with phone &  

  e-mail ids in his letter head. BHEL reserves its right to cancel the tender without   assigning   
               any reason. 
 
37.         Bank Guarantee format and the list of consortium banks are enclosed for BG submission  
              against Security Deposit 
 
38.          Tenderers are requested to furnish the duly filled in E format (attached as separate in the 
               Qualification Bid) sheet along with a cancelled cheque leaf to accept Electronic Fund Transfer  
              / R T G S transfer for any payment from BHEL, Trichy. 
 

39. The contractor has to submit the organization chart of their set up for the  works and any change 

thereafter in the organization set up shall have the prior approval of BHEL. 

 

40. The contractor should submit the programme for the completion of work and the list of 

machineries and site personnel to be deployed for the work along with tender. 

 

41.    Statement of completed works with detailed measurements along with material reconciliation 

statements shall be submitted by the contractor in the last week of every month for processing 

bill. 
 

42.  The contractor should establish his own site office, labour colony, fabrication yard, handling 

facility, storage facility etc., for which vacant land will be allotted on specific request for which the 

rent  will not be collected. 
 

43. The contractor is required to carry out construction activities as directed by the department 

officials.  It is required to engage certain minimum strength of staff for effective supervision of 

works as indicated below:   

Site in-charge / Construction Manager     - 1 No. 

Planning Engineer and coordinator    - 1 No. 

Supervisor/Engineer (Diploma Holder)                 -            NIL. 

 
 In addition to the above,   qualified Safety Engineer should be deployed at site to ensure the 

working safety at site. 

 

44.  Adequate number of Quality Engineer and qualified Safety Engineer should be deployed at site. 

Experienced  Engineers / Supervisors are  to be engaged in Railway and water supply works. 

 

45. The tenderer has to deploy adequate labour of required categories such as Unskilled, Skilled, 

Mason, Carpenter, Plumber, Welder, Fitter, Mistry, Technically experienced, etc. so as to execute 

the works simultaneously in all areas of work.   The Technical persons with experience shall have 

to produce valid certificate for verification. 

 
46. Exclusive Stores personnel should be engaged who would co ordinate with department official for 

clearance and collection of BHEL supplied materials required for works. 
 
47. Separate non-technical persons should be engaged for arranging daily gate passes for labours 

and vehicles entry in all the gates of Factory Complex. 
 
48.  The tenderer shall carry out health performance test at his cost for all the workmen engaged  in 

the work through a registered medical practitioner and produce certificate on demand.     
 
49.  It shall be the responsibility of the contractor to see that the workmen do not utilize the 

departmental canteen facilities.  Contractor has to make his own arrangements to provide 
refreshment for the workmen. 
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50. All the works shall be executed as per the standard specifications as provided in TNBP / BIS and 
special specifications of manufacturer of HDPE pipes & specials. 

 

51. The works contract to be entered into with the successful tenderer will be governed by the BHEL 

Revised General Conditions of Contract in force. 

 
52. All the materials to be used in the work and the nature of work shall conform to the respective 

TNBP & BIS and National Building Organization, Standard Specifications forming part of "ALL 
INDIA STANDARD SCHEDULE OF RATES" specifications and shall be got approved by the 
Engineer-in-charge before actual incorporation in the work. 
 

53. The contractor should maintain proper accounts for cement, HDPE PIPES and other materials if 
any supplied by this organization and these should be available at the site of work for verification 
and check by the Officials of this Organization at any time. 
 

54. All materials brought by the Contractor for incorporation in the work shall be got inspected and 
approved by the Engineer-in-charge before they are incorporated in the work. 

  

55. All tools and plants including jack hammer with silencer  & bits, rock drilling machine, etc., 

required for all the works covered under this contract will have to be brought by the contractor.  

Compressed air alone will be provided at viable locations at free of cost by BHEL. From that point 

the contractor has to provide further arrangements for site works. 

 

56. All safety measures are to be followed during execution of work, particularly during blasting and 
only licensed blaster should be engaged for this purpose.  Sufficient care shall be taken by the 
contractor during excavation to avoid damages to the buried pipe lines, cables and other 
infrastructure like railway lines if any etc. Controlled blasting including muffling can be carried out 
with prior permission from safety department. 

 
57. The contractor should use only the materials of brand and quality as approved by BHEL. 

 

58. All materials and consumables brought by the contractor should have manufacturer’s certificate. 

 

59. Contractor’s materials and tools & plants shall have to be brought inside factory with proper 

invoice / voucher and make necessary entry in the security gate.  They should maintain proper 

record for tools and plats, materials, etc., brought inside the factory complex. 

 

60. The contractor should extend full co-operation to the other contractors who may be doing other 

works in the same areas to enable them to execute their portions of work without any delay or 

difficulty. 

 

61. The contractor should extend fullest co-operation with the third party agencies engaged, if any by 

BHEL to adhere the Quality Control Procedures ensuring quality. 

62. With regard to specifications not covered by the General and Special Conditions of Contract, 

those contained in the Tamil Nadu Building Practice Standard Specifications or other 

specifications approved by Bharat Heavy Electricals Limited, shall apply. 

 

63. On the written request from the contractor Water required for the work may be provided by 

this organization at only one point at the  site of the work at free of cost. In case of failure of 

water supply, the Contractor will have to make his own arrangements for water without any extra 

claims until supply is restored. BHEL does not accept any liability whatsoever for non-supply or 

delay in the supply of water under any circumstances. The contractor shall ensure that there is 

no wastage of water otherwise supply of water is liable to be stopped at contractor’s risk and 

cost. 

64. Bank Guarantee format can be obtained after award of work by the successful tenderer.  
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65. No advance / mobilization advance will be given and the part-payment or advance for raw 

materials brought by the successful tenderer will not be paid. The payment for the finished items 

of works only will be paid after incorporating the required raw materials into the work, if any. 

 

66.        No Over Run Charges shall be applicable under any circumstances. 

 
67. LD/Penalty clause is applicable as per General Conditions of Contract. All the terms & conditions 

in the documents are binding on the tenderers.  
  
68         BHEL reserves its right to reject a tender due to unsatisfactory past performance in the execution 

of any contract at another project / Unit awarded against a different enquiry. 

 
69. In all matters of dispute, the decision of General Manager, BHEL, Tiruchirappalli – 620 014 is            

final and binding on the successful tenderer. 
 
70.        Any claim or dispute arising from the tender stage, till/after completion of the work under the 

terms and conditions stipulated in the tender document/contract agreement shall only be enforced 
or settled in the courts at Tiruchirappalli, TamilNadu only. 

 
71.        Force Majeure clause:  If at any time during the continuance of this contract the performance in 

whole or in part by either party of any obligations under this contract shall be prevented or 
delayed by reason, of any war, hostilities, acts of the public enemy, civil commotion, sabotage, 
fires, explosions, epidemics, quarantine, restrictions or acts of GOD (hereinafter referred to as 
events) then provided notice of happening of any such events is given by either party to other 
within twenty one days from the date of occurrence thereof neither party shall reason of such 
events be entitled to terminate this contract nor shall either party have any such non performance 
and delay is resumed as soon as practicable after such events has come to an end or ceased to 
exist. If the performance in whole or part of any obligation under this contract is prevented or 
delayed by reason or any such event claims for extension of time shall be granted for period 
considered reasonable by  BHEL subject to prompt notification by the tenderer to BHEL of the 
particulars of the events and supply to the BHEL if required of any supporting evidence. Any 
waiver of time in respect of partial installment shall not be deemed to be a waiver of time in 
respect of remaining deliveries. 

 
72.       The correspondence exchanged against the tender from both tenderer and BHEL through email 

are considered as valid document legally though it is not signed. It is treated as valid 
confirmations made on behalf of the respective company and very much comes under the legal 
ambit of the business transaction and hence it is binding on both the parties to the business. 

 
73.        Any transaction pertaining to the tender from both the parties of business done round the clock 

irrespective of the office or business hours of the companies, are valid legally and binding on both 
the parties. This applies to the extent only in such cases where deadline time for transaction is 
not specifically declared by either or both the patties to the business. 

 
74.        In case Letter of Intent (LOI) is issued through email, the PC generated time and date of mail 

shall be construed as the official time and date of release of LOI. In as much as this date is within 
the last date of validity given by the bidder the LOI is said to have been issued within the validity 
period and shall be binding on both the parties to the business. 

 
 
75.      Tenderers participating in the tender should declare in their technical bid that whether they have 

been black-listed / kept on hold for a specified period / given Business holiday for a specified 
period by any Public sector undertaking or Government departments. The reasons for such action 
with details and the current status of such hold shall be clearly furnished to BHEL. If no such 
details are mentioned in the offer then it will be construed that the subject bidder is not under any 
such hold. But at a later date if it comes to the notice of BHEL about any such hold under 
enforcement on the subject bidder, BHEL will have every right to reject the offer of such vendors 
at any point of time and also under any stage of the finalisation of the subject tender irrespective 
of the status of the subject bidder in that tender. Such bidders will not be permitted to participate 
in the further tender proceedings and will be communicated suitably. They will not be also 
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considered for any ongoing tenders even if participated till the hold is officially lifted and 
confirmed in writing. 

 
76.      The contractor shall ensure compliance of EPF&MP Act 1952, by the subcontractors , if any 

engaged by the contractor 
 
77.       If, in case of opening of price bids, when there is a Tie in the percentage rates quoted by the  

tenderers,  the ranking will be decided based on Lot System, in the presence of the bidders  
who witness the price bid opening. 
 

78.  MSE vendors can avail EMD / Tender Document cost waiver benefits only if they submit along 
with the offer, attested copies of either EM II certificate having deemed validity (five years from 
the date of issue of acknowledgement in EM II) or valid NSIC certificate or EM II certificate 
along with attested copy of a CA certificate (Format shown below).  Tenders without EMD / 
Tender Document cost / MSME proof will be summarily rejected. 

 
Certificate by Charted Accountant on letter head 

 
This is to certify that M/s._______________________ (hereinafter referred to as “company‟) having 
its registered office at ___________________________ is registered under MSMED Act 2006, 
(Entrepreneur Memorandum No (Part II)) _______________________ dtd. ________, Category 
:____( Micro/Small). (Copy enclosed). 
 
Further verified from the Books of Accounts that the investment of the company as per the latest audited 
financial year _________ as per MSMED Act 2006 is as follows: 
 

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost 
excluding land and building and the items specified by the Ministry of Small Scale Industries 
vide its notification No. S.O.1722(E) dated October 5, 2006):  
` ___________ Lacs  

 
2. For Service Enterprises: Investment in equipment (original cost excluding land and building 

and furniture, fittings and other items not directly related to the service rendered or as may be 
notified under the MSMED Act 2006):  
` ____________Lacs  

(Strike off whichever is not applicable) 
 

The above investment of ` __________________ Lacs is within permissible limit of 
`_____________________ Lacs for _______________ Micro / Small (Strike off which is not 
applicable) Category under MSMED Act 2006. 

 
     Or 
 

The company has been graduated from its original category (Micro / Small) (Strike off which is not 
applicable) and the date of graduation of such enterprise from its original category is …………….. (dd 
/ mm / yyyy) which is within the period of 3 years from the date of graduation of such enterprise from 
its original category as notified vide S.O. No. 3322(E) dated 01.11.2013 published in the gazette 
notification dated 04.11.2013 by Ministry of MSME. 
 
 
Date: 
(Signature) 
Name: 
Membership number: 
Seal of Chartered Accountant 
 

 
 
Place: 
Date:        
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Guidelines for Suspension of Business Dealings with Suppliers/ 

Contractors 

 
PREAMBLE 

In order to protect the commercial interests of BHEL, it becomes necessary to take action 

against suppliers/ contractors by way of suspension of business dealings, who either fail 

to perform or are in default without any reasonable cause, cause loss of business/ money/ 

reputation, indulge in malpractices, cheating, bribery, fraud or any other misconduct or 

formation of cartels so as to influence the bidding process or influence the price etc. 

Suspension of Business Dealings could be in the form of “Hold” or “Banning” a supplier/ 

contractor or a bidder or an applicant for registration as a registered supplier. For this 

purpose, the following guidelines shall be followed across all BHEL units/ divisions/ 

regions (here in after referred to as Units). These guidelines are not exhaustive but 

enunciate broad principles governing action against such suppliers/ contractors. 

 

SCOPE 

 
a. For the purposes of these Guidelines, Company means the Bharat Heavy 
Electricals Limited.  
 
b. These Guidelines will be applicable to Supplier (which will include vendors, 
suppliers and contractors) i.e. to say:  
 
i. An entity that has applied for registration in any Unit of the Company for any 
material/service category.  
 
ii. A bidder in a tender notified by the Company;  
 
iii. An entity which has been awarded a contract.  
Note: The term “Tender” or “Contract” referred to in sub-clause (ii) and (iii) as above, 

refers to tender or contract notified or awarded, as the case may be, by the Company. 

 
c. Any action under these Guidelines shall be without prejudice to all remedies 
available under the contracts with the Suppliers or other legal provisions.  
 
d. If a Supplier, who has participated in a tender/ entered into a contract with 
BHEL as an Agent/ Trader/ Dealer/ Stockist/ Distributor/ Channel partner etc. 
(hereinafter referred to as Agent) of an identified Principal/ OEM/ Mills/ Works/ 
Plants (hereinafter referred to as Principal) for that bid/ contract, then action as 
per these guidelines can be undertaken against the Principal as well as Agent 
as appropriate.  
 
e. In case of the supplier being a Sole Proprietorship firm or a Partnership firm, 
action under these Guidelines shall be taken against both  
 

i. The Sole Proprietorship firm and the Sole Proprietor; or, as the case may 
be;  

ii. The Partnership firm and all the partners thereof.  
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Accordingly, action will be taken under these guidelines against any other Sole 
Proprietorship firm owned by the same Sole Proprietor. Similarly action under these 
guidelines will also be taken against another Partnership firm comprising of the same or 
some of the same Partners (but not including any new Partner) or a Sole Proprietorship 
firm owned by the same Partner(s).  
 
f. In respect of consortiums and unincorporated Joint Ventures/ Association of Persons 
(AOP)/ Body of Individuals (BOI), action under these guidelines shall be taken against 
the defaulting consortium partners and defaulting members of the unincorporated Joint 
ventures/ Association of Persons (AOP)/ Body of Individuals (BOI).  
 
1.0 Suspension of business dealing with Suppliers  
 
The following category of suspensions have been provided in these guidelines 
depending upon the gravity of the omission or commission by the Supplier.  
 

a) Hold within the unit for specific item(s)/ material category(ies)/ type of work(s) for 
one year.  

 
b) Hold within the unit for all item(s)/ material category(ies)/ type of work(s) for two 

years  
 

c) Banning across BHEL for all items/ material category(ies)/ type of work(s) for 
three years.  

The Supplier may be either put on hold or banned, as detailed hereinafter on the basis 
of one or more of the category wise reasons as enumerated hereunder:  
 
1.1 Hold  
 
1.1.1 Hold within the unit for a specific item(s)/ material category(ies)/ type of 
work(s) shall be imposed in the following cases, if  
 

I. in the last three consecutive supplies of a specific material category, average 
quality rating, as provided in the supplier performance rating (SPR) as per 
SEARP, falls below 80% of the quality weightage. This is irrespective of supplies 
against PO(s) having single/ multiple delivery schedules.  

 
Note: Not applicable in cases for erection works of Power Sector Regions, where 
separate guidelines for evaluation of capacity of bidders is being followed. 

 
II. Two consecutive delays, for reasons of delay attributed to the Supplier, in 

execution of the contracts where delay occurred is such that  
a) prescribed maximum LD time limits of the contracts is exceeded or  
b) delay period has equaled/ exceeded half the original delivery period 

specified in the contracts  
           whichever among the above is earlier.  
 
 
III.  
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a) Overall SPR (Supplier Performance Rating) in that particular Unit in line 
with SEARP falls below 60% of the specific material category.  

 
b) Bids of contractors (in PS-MSX portal) shall not be considered (if average 

score of last six months falls 60% or below as per guidelines for evaluation 
of capacity of bidders formula).  

Note: – for (b), No specific period of hold shall be applicable.  
 

IV. Supplier works are under strike/ lockout for a period of more than three months.  
 
1.1.2 Hold within the unit for all item(s)/material category(ies)/ type of work(s) 
shall be put in the following cases, if  
 

i) Supplier tampers with tendering procedure affecting ordering process.  
 

ii) ii) Supplier has misused BHEL documents/ drawings/ technical information or 
has breached the confidentiality agreement with BHEL.  

 
iii) after placement of order, Supplier fails to execute the contract.  

 
iv) within warranty period as per contract, Supplier continues to supply low/ less/ 

non-performing equipment/ services, repetitive failures, remains non-responsive.  
 

v) Wherever risk purchase clause (amounting to more than 5% of contract value) 
has been invoked.  

 

1.2 Banning across BHEL shall be imposed in following cases, if  
1.2.1  
 

i) After price bid opening but before placement of order, Supplier withdraws his 
offer or varies it in any manner within the validity period.  

 

 
ii) Supplier is found to be responsible for submitting fake/ false/ forged documents, 

certificates, or information or misrepresentation/ wilful suppression of facts, or 
has resorted to unethical, illegal means.  

 
iii) In spite of warnings, the Supplier persistently violates or circumvents the 

provisions of labour laws/ regulations/ rules or other statutory requirements.  
 

iv) Supplier is found to be involved in cartel formation or in any other act so as to 
influence the bidding process or influence the price.  

 
v) The Supplier has indulged in malpractices or misconduct such as bribery, 

corruption and fraud, pilferage, coercion etc.  
 

vi) The Supplier is found guilty by any court of law for criminal activity/ offences 
involving moral turpitude in relation to business dealings.  
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vii) Supplier is found to have obtained any internal information/ documentation of 
BHEL by unauthorized means.  
 

viii) The foreign Principals along with the representing Agent shall be banned 
together if information submitted by them about their precise relationship, 
commission/ remuneration etc. payable/ receivable and other particulars as 
asked by BHEL, as per the extant guidelines regarding dealing with Agents of 
Foreign Suppliers is found false/ incorrect, at any stage.  
 

ix) Supplier has substituted, damaged, failed to return, or unauthorizedly disposed 
off free issue materials/ tools etc. of BHEL.  

 

1.2.2 A Supplier can also be banned with the approval of Director (E, R&D) provided a 

direction to this effect has been received from the administrative ministry of the Government. 

 
2.0   Reason(s) for putting a Supplier under hold/ ban as above are only illustrative and 
not exhaustive. Depending upon the gravity, the competent authority may decide to put 
a Supplier under hold/ ban for any other adequate and sufficient reason.  
 
3.0 Procedure  
 
3.2) If prima-facie evidence or sufficient grounds exist for suspension, a ‘show-cause notice’ 

shall be issued to the Supplier giving a notice period of 15 days. 

 

3.4) Interim Suspension:  
 
In appropriate cases for justifiable reasons, fresh enquiries (including consideration of 
existing offers) can be stopped by the Unit from the date of issue of show-cause notice 
pending final decision. In case a Supplier submits a representation requesting for lifting 
of the Interim Suspension, then, the same shall be considered.  
 
Note: Amongst others, in cases where recommendation for suspension of a supplier 
has been received from CBI/ Vigilance or any other investigating agency or the cases 
covered under clause 1.1.1 i), the supplier may be immediately put on Interim 
Suspension for all fresh enquiries in the concerned unit pending final decision.  
 
3.6)  If no response to the show cause notice is received from the Supplier within 15 
days, BHEL may decide to recommend suspension of business dealings or otherwise 
on the basis of the available evidence on record.  
 
3.7) If the Supplier responds, BHEL will consider the reply.  
 
3.8) Personal hearing would be provided to the Supplier, if so requested by the Supplier 
or if so required. The minutes of the discussions shall be signed immediately with the 
supplier after conclusion of such discussions. In case, the supplier does not sign the 
minutes or, as the case may be, does not attend the personal hearing, then, record 
notes of discussion shall be issued to the Supplier on the same day duly recording such 
facts.  
 
 



CONTRACTOR                        17                        ACEPTING OFFICER 

 

3.10) In case more than one act or omission is alleged to have been committed by the 
Supplier, then, the case shall be dealt with for all such acts or omissions together as a 
case of higher category of suspension (as applicable). The suspension to be imposed 
on the Supplier will be as per the highest category of act or omission that is/are 
established ultimately.  
 
3.11) The onus shall be with the Supplier to inform BHEL regarding the corrective/ 
preventive actions taken to address the reasons which has led to its suspension and the 
hold/ ban will not be lifted automatically after the period mentioned in the order.  
 

Note: In cases of Fraud (as defined in the Fraud Prevention Policy available at www.bhel.com), 

unit may also consider appropriate action as per BHEL’s Fraud Prevention Policy. In addition, if 

misappropriation/ forgery is established, unit to consider filing of police complaint/FIR. 

 
4.0  The suspension order shall become effective from the earlier of the following 
events:  
 
a) the date of its issuance;  
 
Or,  
 
b) In case fresh enquiries have been put on Interim Suspension as stipulated in para 3.4 
then, from the date when the Interim Suspension was implemented.  
 
5.0 Contractual obligations:  
 
5.1 Treatment of Contracts with Suppliers in Hold cases (applicable for the user 
unit only):  
 
5.1.1 Contracts already entered into with a Supplier before the date of issue of the order 
of Hold shall not be affected.  
 
5.1.2 Depending upon the type of hold, in ongoing cases where Techno-commercial 
Bids are under evaluation and any of the participant Supplier has been put on Hold, 
then the tender may be processed excluding the bid of that Supplier. However, if Price 
Bid has been opened and that Supplier happens to be L-1, then re-tendering is to be 
resorted to, excluding the Supplier.  
 
5.1.3 The case of running framework agreement (FA) where multiple POs are placed 
against a single FA and if the Supplier has been put on hold, further purchase orders 
against this FA are not to be placed on the Supplier during the period of hold depending 
on the type of hold.  
 
 
 
5.2 Treatment of Contracts with Suppliers in Ban cases (applicable across BHEL):  
 
5.2.1 All existing contracts with the banned Supplier shall normally be terminated by 
BHEL.  
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Once the order for banning is passed, existing offers/ new offers of the Supplier shall not be 

entertained. 

 
 
 
6.0 Lifting of Suspension  
 

Lifting of suspension will not be automatic on completion of specified period as causes for 

putting on suspension should be removed/ addressed before lifting of suspension. The Supplier, 

under suspension may submit explanations to the initiating unit regarding corrective/ preventive 

actions taken by him. 

 9.0 List of banned Suppliers shall be hosted on BHEL’s website.  
 
12.0 Registration of banned supplier shall be deemed to have been cancelled automatically. 

Supplier once banned shall have to seek fresh registration in the respective BHEL unit(s) on 

lifting of ban. 
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(TO BE STAMPED IN ACCODANCE WITH STAMP ACT) 
 

BANK GUARANTEE FOR SECURITY  DEPOSIT 
 

1.     THIS DEED OF GUARANTEE made this…….. day of ….….(month)……………(year) 
By ……………………………( Bank ‘s full address) in favour of M/s Bharat Heavy Electricals 
Limited, Unit : Thiruverumbur, Tiruchirapalli 620 014, having its Registered Head Office at 
BHEL House, Siri Fort , New Delhi 110049. 

 
2.  WHEREAS M/s Bharat Heavy Electricals Limited (hereinafter called the   “COMPANY”) 
 have placed work order(s) which are pending as on date and also proposes to place further 

work order(s) ) (hereinafter called the “CONTRACT”) upto……… (Date) for fabrications/ for 
machining/supply  of pressure and non – pressure parts with 
M/s……………(CONTRACTOR’S Full address)  (hereinafter called the “CONTRACTOR 
/SUPPLIER”) and as per the terms of the contract, the company has issued /proposes to 
issue raw materials to the contractor to enable them to complete the work. 

 
3.AND WHEREAS one of the conditions for placing such contract(s) is that the Contractor/ 

Supplier shall provide the Company a Bank Guarantee for Rs. …………….in lieu of cash 
and towards the security deposit for the raw materials supplied and to be supplied, in 
pursuance of the contract(s) already placed but pending as on date and the contract(s)  to 
be placed from time to time upto ………….. (Date) and also for the satisfactory performance 
and completion of work/supply  as per the terms and conditions of the said contract(s). 

 
4.AND WHEREAS the Contractor/ Supplier……………….. approached the ………… 
 (Bank) and at their request and in consideration of the arrangement arrived at between the 

said Contractor / Supplier ……………… and the said Bank, 
 
5. We …………………….(indicate the name of the bank with full address), do hereby 

undertake to pay the amounts due and payable under this guarantee without any demur, 
merely on a demand from the Company stating that the amount claimed is due by way of 
loss or damage caused to or would be caused to or suffered by the Company by reason of 
breach by the said Contractor(s) of any of the terms and conditions contained in the said 
Agreement or by the reason of the contractor(s) ‘failure to perform’  the said agreement.    
Any such demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this guarantee.   However, our liability under this guarantee shall 
be restricted to an amount not exceeding Rs.______________________. 

 
6. We……………… (Bank) , further assure that the Contractor/ Supplier shall be responsible 

for the safe custody and protection of the raw materials that have been supplied/and to be 
supplied by BHEL under the contract(s) already placed but pending as on date and to be 
placed upto ……………………..(date) against  all risks till they are delivered back as finished 
products to BHEL  as per the terms and conditions of the Contract or as they may direct and 
until such time, the Contractor/ Supplier shall hold the raw materials in trust for BHEL and 
shall not alienate  the  same in any manner whatsoever by way of sale or mortgage or 
charge or hypothecation etc. in favour of any one else including the bank herein or any other 
banks /financial institutions etc. 

 
The raw materials shall always remain the property of  BHEL and the Bank shall indemnity        
BHEL against the loss, damage or deterioration whatsoever in respect of the said raw 
materials while in the possession of the Contractor/Supplier.   The raw materials of BHEL 
shall always be open for inspection by any Officer authorised by BHEL.   The liability under 
this Guarantee is a continuing one covering all contracts already placed but pending as on 
date  
and to be placed up to……………..(date) and should any loss or damage occur on account 
of the breach of the terms and conditions of the said contract(s) by the Contractor/ Supplier 
or should any surplus raw materials become due to the Company under the Contract(s) and 
remains undelivered by the Company, the Bank shall indemnify the Company for the loss 
/damage for the value of raw materials  for Rs……………./- (Rupees ………………Only)  
and this is without prejudice to any other remedies which may be otherwise  available to the 
Company by deduction from any sum due or any sum which at any time hereinafter become 
due from the Contractor/ Supplier under this or any other Contract(s). 
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7.   We undertake to pay unconditionally to the Company any money so demanded 
notwithstanding any dispute(s) raised by the Contractor in any suit, or proceedings pending 
before any Court or Tribunal or Arbitration or before any other authority relating thereto our 
liability under this present being absolute and unequivocal. The payment under this 
guarantee would not wait till the disputes have been decided by any Court or Tribunal or in 
the arbitration proceedings or by any other authority. The payment so made by us under this 
Bond shall be a valid discharge of liability  for payment thereunder and the Contractor(s) 
shall have no claim against us for making such payment.  

  
8.    We…………………………….( indicate the name of Bank), further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken 
for the performance of the said Agreement and that it shall continue to be enforceable till all 
the dues of the Company under or by virtue of the said Agreement have been fully paid and 
its claims satisfied or discharged or till___________________________________Office / 
Department/ Division of the Company certifies that the terms and conditions of the said 
Agreement have been fully and properly carried out by the said Contractor(s) and 
accordingly discharges this guarantee. 

 
9.   (i)    Unless a demand or claim under this guarantee is made on us in writing on or before the 

_______________________we shall be discharged from all the liability under this guarantee 
thereafter.   But where such claim or demand has been preferred by the Company with the 
Bank before the expiry of the said date, the claim shall be enforceable notwithstanding the 
fact that the said enforcement is effected after the said date.  

 
(ii) For the purpose of this clause, any letter making demand on the Bank by M/s. BHEL 

dispatched by Registered Post with Ack.Due or by Telegram or by any Electronic media  
addressed to the above mentioned address of the Bank shall be deemed to be the claim / 
demand in writing referred to above irrespective of the fact as to whether and when the said 
letter reaches the Bank, as also any letter containing the said demand or claim is lodged 
with the bank personally. 

 
10.      We ……………………..(indicate the name of Bank), further agree with the company that 

the Company shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said 
agreement or to extend time of performance by the said Contractor (s) from time to time or 
to postpone for any time or from time to time any of the powers exercisable by the Company 
against the said Contractor(s) and to forbear or enforce any of the terms and conditions 
relating to the said agreement and we shall not be relieved from our liability by any reason of 
any such variation or extension being granted to the said Contractor(s) or for any 
forbearance, act or omission on the part of the company or any indulgence by the company 
to the said Contractor(s) or by any such matter or thing whatsoever which under the law 
relating would but for this provision have effect of not so relieving us. 

 
11.     This guarantee will not be discharged due to the change in the constitution of the Bank or 

the Contractor(s). 
 

12. It shall not be necessary for the company to proceed against the contractor before 
proceeding against the guarantor-bank and the guarantee herein contained shall be 
enforceable against them notwithstanding any security, which the company may have 
obtained or obtain from the Contractor shall, at the time when proceedings are taken against 
the guarantor hereunder be outstanding or unrealised. 

 
13. Any claim or dispute arising under the terms of this document shall only be enforced or 

settled in the Courts at Tiruchirapalli. 
 

14.    The guarantor hereby declare that it has power to execute this guarantee and the executant 
has full powers to do so on its behalf under the proper authorities granted to him/them by the 
the guarantor. 

 
15. We ……………………(indicate the name of Bank) lastly undertake not to revoke this   

guarantee during its currency except with the previous consent of the company in writing.   
 

               In witness whereof we…………………, (indicate the name of Bank)  have hereunto setout 
Bank Seal the ___________________day _______________________month 200   
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Bank Phone No. 
Bank e-mail ID 
Bank FAX No 

 

The Bank Guarantee bonds (BG) are to be submitted on non-judicial 

stamp paper of  Rs. 100/- and should be only from any one of the below 

mentioned Banks in India. 

 
LIST OF CONSORTIUM BANKS IN INDIA 

(as on 15.12.2011) 
 

List of Consortium Bank 

  Nationalised Bank   Nationalised Bank 

1 Allahabad bank 19 Vijaya Bank 

2 Andhra bank   Public Sector  Banks 

3 Bank of Baroda 20 IDBI 

4 Canara Bank   Foreign bank 

5 Corporation bank 21 CITI Bank N.A 

6 Central bank 22 Deutsche Bank AG 

7 Indian Bank 23 
The Hongkong and Shanghai Banking 
Corporation Limited 

8 Indian Oversea Bank 24 Standard Chartered Bank 

9 Oriental bank of Commerce 25 The Royal Bank of Scotland N.V. 

10 Punjab National Bank 26 J P Morgan 

11 Punjab & Sindh Bank   Private bank 

12 State Bank of India 27 Axis Bank 

13 State Bank of Hyderabad 28 The Federal Bank Limited 

14 Syndicate Bank 29 HDFC 

15 State Bank of Travancore 30 Kotak Mahindra Bank 

16 UCO Bank 31 ICICI 

17 Union Bank of India 32 Indusind Bank 

18 United Bank of India 33 Yes Bank 
 

 

(1)  It should be typed in the  Rs. 100 value of stamp paper. 
 
(2) It should be signed by TWO bank officials with Rubber stamp 
containing names & employee numbers of bank officials. 
 
(3) It should be submitted with bank covering letter with sign and seal of 
the bank official. 
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REVERSE AUCTION 
 

BHEL reserves the right to go for a Reverse Auction(RA) instead of Opening the submitted sealed 
bid, which will be decided after technical evaluation.  Information and general terms and conditions 
governing RA are given below. 
 
GENERAL TERMS AND CONDITIONS OF RA 
 
Against this enquiry for the subject item/ system with detailed scope of supply as per enquiry 

specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING 

(THROUGH A SERVICE PROVIDER). The philosophy followed for reverse auction shall be English 

Reverse (No ties).  

 

1. For the proposed reverse auction, technically and commercially acceptable bidders only shall be 

eligible to participate.  

 

2. Those bidders who have given their acceptance for Reverse Auction (quoted against this tender 

enquiry) will have to necessarily submit „online sealed bid‟ in the Reverse Auction. Non-submission of 

„online sealed bid‟ by the bidder for any of the eligible items for which techno-commercially qualified, 

will be considered as tampering of the tender process and will invite action by BHEL as per extant 

guidelines in vogue.  

 

3. BHEL will engage the services of a service provider who will provide all necessary training and 

assistance before commencement of on line bidding on internet.  

 

4. In case of reverse auction, BHEL will inform the bidders the details of Service Provider to enable 

them to contact & get trained.  

 

5. Business rules like event date, time, bid decrement, extension etc. also will be communicated 

through service provider for compliance.  

 

6. Bidders have to fax the Compliance form (annexure IV) before start of Reverse auction. Without this, 

the bidder will not be eligible to participate in the event.  

 

7. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will help 

to arrive at “Total Cost to BHEL” like Packing & forwarding charges, Taxes and Duties, Freight charges, 

Insurance, Service Tax for Services and loading factors (for non-compliance to BHEL standard 

Commercial terms & conditions) for each of the bidder to enable them to fill-in the price and keep it 

ready for keying in during the Auction.  

 

8. Reverse auction will be conducted on scheduled date & time.  

 

9. At the end of Reverse Auction event, the lowest bidder value will be known on auction portal.  
 
10.The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price breakup 
including that of line items, if required, (Annexure VII) as provided on case-to-case basis to Service 
provider within two working days of Auction without fail.  
 
11. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the Price 
bids and price impacts, if any, already submitted and available with BHEL shall be opened as per 
BHEL‟s standard practice.  
 
12. Bidders shall be required to read the “Terms and Conditions” section of the auctions site of Service 
provider, using the Login IDs and passwords given to them by the service provider before reverse 
auction event. Bidders should acquaint themselves of the „Business Rules of Reverse Auction‟, which 
will be communicated before the Reverse Auction.  
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13. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel 
formation of any kind, directly or indirectly by communicating with other bidders, action as per extant 
BHEL guidelines, shall be initiated by BHEL and the results of the RA scrapped/ aborted.  
 
14. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other 
party.  
 
15. In case BHEL decides to go for reverse auction,the H1 bidder (whose quote is highest in 

online sealed bid) may not be allowed to participate in further RA process. 
 

 

16. BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as 
available on www.bhel.com) instead of opening the sealed envelope price bid, 
submitted by the bidder. This will be decided after techno-commercial 
evaluation. Bidders to give their acceptance with the offer for participation in 
RA. Non-acceptance to participate in RA may result in non consideration of 
their bids, in case BHELdecides to go for RA. 

 
17. Those bidders who have given their acceptance to participate in Reverse 

Auction will have to necessarily submit ‘Process compliance form’ (to the 
designated service provider) as well as ‘Online sealed bid’ in the Reverse 
Auction. Non-submission of ‘Process compliance form’ or ‘Online sealed bid’ 
by the agreed bidder(s) will be considered as tampering of the tender process 
and will invite action by BHEL as per extant guidelines for suspension of 
business dealings with suppliers/ contractors (as available on www.bhel.com). 

 
18. The bidders have to necessarily submit online sealed bid less than or equal to 

their envelope sealed price bid already submitted to BHEL along with the offer. 
The envelope sealed price bid of successful L1 bidder in RA, if conducted, 
shall also be opened after RA and the order will be placed on lower of the two 
bids (RA closing price & envelope sealed price) thus obtained. The bidder 
having submitted this offer specifically agrees to this condition and 
undertakes to execute the contract on thus awarded rates 

 
 

19. If it is found that L1 bidder has quoted higher in online sealed bid in 
comparison to envelope sealed bid for any item(s), the bidder will be issued a 
warning letter to this effect. However, if the same bidder again defaults on this 
count in any subsequent tender in the unit, it will be considered as fraud and 
will invite action by BHEL as per extant guidelines for suspension of business 
dealings with suppliers/ contractors (as available on www.bhel.com).” 
 

20. “Bidders to submit online sealed bid less than or equal to their envelope 
sealed bid already submitted to BHEL” 

 
21. In case of tie for H1 bid (identical online sealed bids), 15 minutes additional 

time shall be provided and all the participating bidders shall be informed by 
mail/ message on bidding screen to enable bidders submit revised online 
sealed bids so as to break the tie. 

 
 
 
 
 
 
 
 
 
 

http://www.bhel.com/
http://www.bhel.com)/
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BHARAT HEAVY ELECTRICALS LIMITED 

(A Government of India Undertaking ) 
Unit : TIRUVERUMBUR, BOILER PROJECT, P.O. 

TIRUCHIRAPALLI  - 620 014. 
 

CIVIL ENGINEERING DEPARTMENT 
 

NOTICE INVITING TENDER 
 
 

01. Name of work                          :  Replacement of SSTP pumping  
 
                                                                  main with HDPE Pipe Phase I       
                                                                (From Reservoir to RPS -2000 meter)    
                                                                 in BHEL Trichy.. 
 

02. Estimated Cost    : Rs.25.96 Lakh 
 

03. Earnest Money Deposit  : Rs.52,000/- 
 

04. Completion Time  : SIX ( 6 )  Months  
( From the date of commencement of the work 
which will be reckoned from the date of 
handing over  to the Contractor )  

 

05. Cost of Tender Document : Rs.750 ( including Sales Tax ) in DD form 

      This amount will not be refunded  under any 
      circumstances 
06.  Last Date for Receipt of  

 Tenders    : 14.00 Hrs. on 13.04.2017    
 

07.  Date of Tender Opening  : 14.00 Hrs. on  13.04.2017   
 
08. Maintenance Period   : 6 (Six Months from the date of actual 
      completion of the entire  work and handing 

over to Bharat Heavy Electricals Limited)  
 

Tender document contains  136 pages  in Qualification Bid and 19 pages in Price Bid including Bill of 

Quantities,  Drawing etc. 
 

 
Issued to Messrs. / Thiru  :   

        

    

        

   
 

       ISSUING OFFICER 
 
 
 
 

 
221-038 
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INSTRUCTIONS TO TENDERERS 
 

1. The tender is open to all Contractors. The Contractors  not borne on the approved list 
of contractors of this Organization must submit the following testimonials 
simultaneously with their tenders. 

 
i. A Certificate to establish that the tenderer is an independent contractor 

working on his own  
ii. At least two certificates from responsible Officers of Government of Firms 

of repute, regarding the tenderer’s capacity to undertake to undertake 
and carryout the work tendered  for or similar work satisfactorily  

NOTE :  
 

a) Copies of testimonials unless attested a Gazetted Officer will not be accepted  

b) Non – Submission of the above testimonials simultaneously with the tenders may 
result in the tender being rejected 

 
2. The tenders should be accompanied by a list of contracts already held by the 

contractor at the time of submitting the tender and giving the following particulars  
 

a) Value of  each contract 

b) The balance value of work  to be done on the same 

3. The tenderer is advised to obtain the tender documents in person  or by a messenger 
duly authorized to do so. The BHARAT HEAVY ELECTRICALS LIMITED will not 
under any circumstances accept responsibility for the non – receipt of delay in the 
receipt of the tender documents by the tender. 

 
4. Rate for each item of the tender schedule should  be quoted in FIGURES and in 

WORDS. In case of any difference in the rates quoted in figures and in words, the 
lower of the two rates will be taken as the tendered rate.     Unit rate quoted  shall be 
the basis for arriving the total value of the tender.  The total amount for every item 
shall be arrived by multiplying the unit rate with the quantity indicated for that item.  In 
case of any arithmetic deviation is noticed in the total amount, the same will be 
corrected and evaluated by taking unit rate as basis and multiplying with the quantity 
indicated. 

 
5. The item rate offered is for finished item of works and shall provide for the complete 

cost towards fuel, tools, tackles, plant & machinery, temporary works, labour, 
materials, levies, taxes, transport, lay-out, repairs, rectifications, maintenance till 
handing over, supervision,  labour colonies, establishment, services, roads, revenue 
expenses, overheads, profits & all  other incidentals etc., complete.                                             
The rate  quoted  shall  not  include  service tax.  However  the service   tax   as  
applicable for this contract work can be claimed from BHEL along with their monthly 
bills for further payment to be made to the authorities concerned. The contractor has   
to  submit  the service tax payment challan as a documentary proof of having paid the  
service tax for the previous bill  for  which  he  has  received the service  tax  
payment along with the subsequent bill for which payment has  to  be  processed.       
 
The L1 position based on the quoted values ( subject to calculations) excluding 
service tax, will not necessarily mean L1 for a vendor, but the net liability to BHEL, 
after considering the service tax criteria for the vendors who had participated in the 
tender     In case of exemption from the payment of service tax, the contractor has to 
submit a declaration along with   necessary documents to substantiate the 
declaration.  
 

6. Tender Value is only approximate and liable for variation without entitling the tenderer 
to any compensation, till the total value of contract vary by ±20% (Twenty 
Percentage) 
 

7. Quoted rate shall be firm throughout the contract period of 6 (SIX) months and no 
cost escalation is allowed  on any account including extended period if any. 
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8. The works contract to be entered in to with the contractor will be governed by the 

BHEL Revised General Conditions of contract in force.  
 

9. Should a tender find discrepancies or omissions in the drawings or any of the tender 
documents or should be in doubt  as to their meaning,  he should at once address the 
authority inviting the tender for clarification. Every Endeavour is made to avoid any 
error which can materially affect the basis of the tender but the successful tenderer 
shall  take upon himself to provide for the risk of any error which may be 
subsequently by discovered and shall make no subsequent claim on account thereof. 

 
10. Tenders submitted by post should be sent “Registered Post with Acknowledgement 

due”. These should be posted with due allowance for any delay in postal delivery. 
Tenders received after the due date and time of opening, tenders are liable  to be 
rejected. 

 
11. Where the tender called for covers only the building work and excludes internal 

services such as sanitary and water supply installations, electrification etc., the 
building contractor will have to leave pockets, holes, etc., as required for other works  
and will have to phase  his work to ensure smooth progress of the work of the other 
agencies also as directed by the Engineer – in – charge. 

 
12. Where the tender schedule contains special items of work such special floor finishes, 

foam concrete for insulation, special water proofing treatment to roofs etc., it will be 
entirely at the discretion of the Project Authorities to allot these items of work to other 
contractors specialized in these works. In such cases, the main building Contractor 
will have  to tender all necessary co-operation to the agencies involved so as to 
ensure the smooth progress of all work. 

 
13. The contractor’s  responsibility under this  shall commence form the  date of  receipt  

of  the contract  order of acceptance of his tender. The scheduled period of 
completion for this work will be as mentioned in page No. 24, and the Contractor will 
have to plan his work accordingly. 

 
14. Generally, the maintenance period  for any work under BHEL Organization will be  

Six(6) months .  
15. Earnest Money Deposit:  

 

15.1)  EMD is to be paid by tenderers for securing fulfilment of any 

obligations in terms of the  NIT. Earnest Money is to be paid by each tenderer 

to ensure that the tenderer does not refuse to execute the work after it is 

awarded to him.    

 

15.2) Rates of EMD shall be as under: 

 

For works/ services costing  

upto Rs 10 Crs 

 

2% of the estimated cost 

For works/ services with 

costing more than Rs10 Crs 

 

Rs 20 lakhs plus 1% of the estimated 

cost over Rs 10 Crs 

 

15.3) Mode of Deposit: 

 

The EMD may be accepted only in the following forms: 

 

(i) Cash deposit as permissible under the extant Income Tax Act (before tender 

                opening) 
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(ii) Electronic Fund Transfer credited in BHEL account (before tender 

opening) 

 

(iii) Banker’s cheque/ Pay order/ Demand draft, in favour of BHEL ,Trichy 

(along with offer) 

 

In case total EMD amount is more than Rs.20 Lakh, the amount in excess of 

Rs 20 lakh may be accepted in the form of Bank Guarantee from scheduled 

bank. The Bank Guarantee in such cases shall be valid for at least six months. 

 

    15.4)  EMD by the Tenderer will be forfeited if, 

i)  After opening the tender and within the offer validity period, the tenderer 

revokes 

his tender or makes any modification in his tender which is not acceptable to 

BHEL. 

 

ii) The Contractor fails to deposit the required Security deposit or commence 

the work 

within the period as per LOI/ Contract. 

15.5 EMD by the tenderer shall be withheld in case any action on the 

tenderer is envisaged under the provisions of extant “Guidelines on 

Suspension of business dealings with suppliers/ contractors” and forfeited/ 

released based on the action as determined under these guidelines. 

 

15.6 EMD shall not carry any interest. 

 

15.7 EMD of successful tenderer will be retained as part of Security Deposit 
 

16. Should a tenderer or a contractor on the list of approved Contractors  have a relative, 
or in the case or a  film or Company of contractors any of its share holders or 
shareholder’s relative, employed in a gazetted capacity in the Engineering 
Department of the Bharat Heavy Electricals Limited, the authority inviting   tenders 
shall be informed of this fact at the time of submission of the tender, failing which 
tender, may   be disqualified or if such fact subsequently comes to light, the contract 
may be rescinded in accordance    with the relevant provisions in the General 
Conditions of Contract. 

 
17. If tenderer expires after the submission of his tender or after the acceptance of his 

tender the BHEL may, at their discretion, cancels such tender. If a partner of a firm 
expires after submission of tender or after the acceptance of the Tender, BHEL may 
cancel such Tender at their discretion unless the firm retain its character. 

 
18. The Bharat Heavy Electricals Limited will not be bound by any power of attorney 

granted by the tenderer or by changes in the composition of firm made subsequent to 
the execution of the  contract. They may however recognize such power of attorney 
and  changes after obtaining proper legal advice the cost of which  will be chargeable 
to the contract concerned. 
 

19. lf the tenderer deliberately gives  wrong  information in his tender or creates 
conditions favorable for the acceptance of  his tender, the Bharat  heavy  Electricals 
Limited, reserves the right to reject  such tender at any stage. 
 

20. Words  importing the singular number shall also be deemed to include the plural 
number and vice versa where the context  so requires. 
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21. The expenses for competing and stamping the agreement shall be paid by the 
contractor. 

 
22. The General and special  conditions are complementary  to each other and where 

they  are conflict  the Special Conditions shall prevail. In regard to matters not 
covered by the General and Special Conditions of Contract, those contained, those 
contained in the Tamil Nadu Building Practice Standard Specifications or other  
specifications approved by the Bharat Heavy Limited, Shall apply. 

 
23. Tenderers shall not increase their quoted rates in case the Bharat Heavy Electricals 

Limited, negotiates for negotiation for reduction of rates. Such negotiation shall not 
amount to cancellation  or withdrawal of the original offer and the rates originally 
quoted shall be binding on the tenderes for a period of three months from the date of 
opening of tenders. 

 
24.  Canvassing in any form in connection with tenders  is strictly prohibited and the 

tenders   submitted by  the contractors who resort to canvassing will be liable to 
rejection 

 
25. If, in case of opening of price bids, when there is a Tie in the percentage rates quoted 

by the tenderers,  the ranking will be decided based on Lot System, in the presence 
of the bidders who witness the price bid opening. 
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TENDER NOTICE 

 

NAME OF WORK :  Replacement of SSTP pumping main with HDPE Pipe 
Phase I (From Reservoir to RPS -2000 meter) in BHEL Trichy. 
 

 
ESTIMATED COST : Rs 25.96 LAKHS 

 
 

1. SEALED TENDERS for the above noted work are hereby invited from contractor 
experienced  in works of similar kind and magnitude. Tenders will be received by                                       
DGM/CIVIL/PLANNING (F&T) Bharat Heavy Electricals Limited, Tiruchirappalli – 620 
014. Up to 14.00 Hrs. on 13.04.2017  and will be opened on the same day at 14.00 Hrs. 
at the Office of the DGM/CIVIL/PLANNING (F&T). 
 

2. TENDER FORMS and other particulars regarding the proposed work can be  obtained on 
any working day from 8.00 A.M. to 4.30 P.M. up to 12.04.2017 on payment of the 
prescribed sum of Rs. 750 per set ( including Sales Tax ) in the form of Demand Draft 
Amount nor refundable. 

 
3. TENDERS must be submitted in sealed covers and should be addressed to the with full 

name and address of the tenderer and the name of work being noted on the cover 
 
4. All entries in the tender documents should be in the one ink. Erasers and over writings 

are not permitted. All cancellations and insertions should be duly signed by the tenderer 
concerned. 

 
5. TENDERERS should fill in all the required particulars in the blank  spaces provided for  

this purpose in the tender documents and also  sign each and every  page of Tender 
Documents including the drawings attach there to before submitting their tender. 

 
6. UNIT rate  should be quoted in figures as well as in words with reference to each  item 

and for all the items shown in the attached schedule. These rates shall be for the finished 
work in site.  Amount of each item and the total page by page and also the grand total 
amount of the whole contract should be filled in by the tenderers.  Unit rate quoted  shall 
be the basis for arriving the total value of the tender.  The total amount for every item 
shall be arrived by multiplying the unit rate with the quantity indicated for that item.  In 
case of any arithmetic deviation is noticed in the total amount, the same will be corrected 
and evaluated by taking unit rate as basis and multiplying with the quantity indicated. 
 

7. QUANTITIES  shown in the attached  schedule are  only approximate and are liable to 
variation without entitling the Contractors to any compensation, provided the total value of 
the Contract does not vary by more than 20% (twenty percent )  
 

8. In quoting their rates, the tenderers are advised to take account all factors including any 
fluctuations in the market rates etc. No claim will be entertained on this account after 
acceptance of the tender  or during the currency of the contract. 
 

9. Before tendering, the tenderers are advised to inspect the site of work and its 
environments and be well acquainted with  the actual working and other Prevalent 
conditions position of materials and labour, General and Special Conditions of Contract. 
Instructions to tenders, drawings and Specifications and all other documents which form 
part of the Agreements to be entered into.  
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10. The rates quoted in the tender shall remain valid for a period THREE MONTHS  from the 
date of opening of tenders. 
 

11. In the event of tender being submitted by firm the tender must be signed separately and 
legibly by each  partner of member of the firm or in their absence, by the person  holding 
the power of attorney on behalf  of the firm concerned  in the latter case a copy of the 
power of attorney  duly attested by a Gazetted Officer must accompany the tender. 
 

12. Every tender must be accompanied with EMD for the amount as specified in Page No. 24 
in any of the form mentioned in Para 12 of the “Instruction to Tenderers”. This Earnest  
Money will be refunded to the unsuccessful tenderers within fifteen days of finalization of 
the award of work. In case of the successful tenderer, the Earnest Money will be retained 
as part of the Security Deposit for satisfactory completion of the work in accordance with 
Clause 16 of the General Conditions of Contract 
 
NOTE : Cheques, Currency Notes and  Money Orders will not be accepted in lieu of 

the deposit receipt referred to above 
 

13. Security Deposit 

 

13.1 The Security Deposit shall be collected from the successful tenderer. 
The total amount of security deposit will be 5% of the contract value. EMD of 
the successful tenderer shall be converted and adjusted towards the required 
amount of Security Deposit. 

At least 50% of the required Security Deposit, including the EMD has to be 

furnished by the contractor  before  commencement of the work.  

 

Failing which the recovery of interest will be made at prime lending rate of 

SBI plus 2% for the period of default. 

 

13.2 Security Deposit may be furnished in any one of the following forms: 

i. Cash (as permissible under the extant Income Tax Act) 

 

ii. ii)  Local cheques of Scheduled Banks (subject to realization)/ Pay 

Order/ Demand Draft/ Electronic Fund Transfer in favour of 

BHEL 

 

iii. Bank Guarantee from Scheduled Banks/ Public Financial 

Institutions as defined in the Companies Act. The Bank Guarantee 

format should have the approval of BHEL 

 

iv. Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial 

Institutions as defined in the Companies Act (FDR should be in the 

name of the Contractor, a/c BHEL) 

 

v. Securities available from Indian Post offices such as National 

Savings Certificates, Kisan Vikas Patras etc. (held in the name of 

Contractor furnishing the security and duly endorsed/ 

hypothecated/ pledged, as applicable, in favour of BHEL) 

 

 (Note: BHEL will not be liable or responsible in any manner for 

the collection of interest or renewal of the documents or in any 

other matter connected therewith) 
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 13.3  Security Deposit can also be recovered at the rate of 10% of the gross 
amount progressively from each of the running bills till the total amount of the 
required Security Deposit is collected. However in such cases at least 50% of 
the Security deposit should be collected before start of the work and  the  
balance 50% may be recovered from the running bills. 

(Note: In case of (a) small value contracts not exceeding Rs 20 lakhs or (b) 

SAS jobs, work can be started before the required Security Deposit is 

collected. However, payment can be released only after collection/ 

recovery of initial 50% Security Deposit). 

 

The Security Deposit shall not carry any interest 
 
 
14. Unless the contractor whose tender is accepted signs the Contract Agreements and 

makes the necessary  security deposit specified in Para 13 above within Seven days 
of the date of the order directing him to do so the amount of Earnest Money Deposit 
already deposited by him will be forfeited and acceptance of his tender withdrawn. 

 
15. If after opening of tenderer revokes his tender or increases his earlier quoted rates or 

after acceptance of his tender does not commence the work in accordance with the 
instruction of the Engineer-in-charge, the Earnest Money deposited by him will be 
forfeited and acceptance of his tender withdrawn. If only a part of the work included in 
the tender had been awarded to the tenderer, the amount of Earnest Money to be 
forfeited will be based on the value of the contract so awarded. 

 
16. The Bharat Heavy Electricals  Limited reserve the right to reject any or all the 

received or accept any tender  or part there of without assigning any reason thereof. 
In the case acceptance of part of tender, time for completion may also be reduced to 
the extent considered appropriate by the Accepting Authority. 

 
17. Conditional and Unwitnessed tenders, tender containing absurd rates and amounts 

tenders which are incomplete or otherwise considered defective and tenders not in 
accordance with the tender conditions laid down by the Accepting Officer are liable to 
be rejected. 

 
18. Tenders not submitted on the prescribed form are liable to be rejected 
 
19. The work must be completed within a period  as mentioned in Page No. 24 
 
20. The Chairman / General Manger / Deputy General Manager / Deputy Manager / 

Senior Engineer  shall be Accepting Officer, herein after referred to as such for the 
purpose of this contract. 

 
21. This tender notice shall be deemed to form an integral part of the contract to be 

entered into for this work. 
 
22. The tenderers are advised to go through the condition stipulated in Tender document 

& code of conduct for ‘Health & Safety of Contract Labour 
 

23. er’ in details. Any violation thereof  will invite  punitive action being taken against 
them. While quoting the rate all the above factors are to be taken into account. 
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                    BHARAT HEAVY ELECTRICALS LIMITED ,  
UNIT: TIRUCHIRAPALLI - 620 014 

CIVIL ENGINEERING DEPARTMENT (FACTORY) 

 
NORMS  FOR  QUALIFICATION  

 
 

NAME OF WORK :  Replacement of SSTP pumping main with 
HDPE Pipe Phase I (From Reservoir to RPS -2000 meter) in BHEL 
Trichy. 
( Tender Notice No. CF:TN:025/16-17 & Tender schedule No. 
CF:TS:048/16-17) 

Estimate Value: 
 25.36 lakhs 

  
ELIGIBILITY:-  

1. The tenderer should have ESI, EPF, PAN, Service Tax Registration No., proof of having 
submitted IT returns acknowledged by IT office, Profit & Loss account and balance sheets 
certified by the auditor  for the three financial years (2013-14, 2014-15 & 2015-16)  

2. Average Annual financial turnover during the last 3 years, ending 31st 
March of the previous financial year, should be at least 30% of the estimated cost. 
 

3. Experience of having successfully completed similar works during last 
7 (Seven) years ending last day of month previous to the one in which applications are 
invited should be either of the following 
 
a. Three similar completed works costing not less than the amount equal to 40% of the 
estimated cost. 
                                      (or) 
b. Two similar completed works costing not less than the amount equal to 50% of the 
estimated cost. 
                                      (or) 
c. One similar completed work costing not less than the amount equal to 80% of the 
estimated cost. 
 
Similar work means CIVIL- Water supply and other PIPELINE LAYING WORKS 

4. Latest Solvency certificate (obtained within 6 months from the date of tender opening ) 
from Nationalised / Scheduled Bank shall be at least  for a value of 40 % of the estimated 
cost  

Sl. No THRUST AREA SCORE QUALIFICATION NORMS 

I NATURE OF COMPANY 5  

 Public Limited 5  

 Private Limited/Partnership firm 3  

 Sole Proprietor 2  

II Total Annual financial turnover during the last 3 
years, ending 31st March of the previous financial 
year  (Pro-rata for in between cases) 

40  

 More than 40 180 % of the estimated cost 

 Atleast 24 90% of the estimated cost 
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Sl. No THRUST AREA SCORE QUALIFICATION NORMS 

III Experience of having successfully completed 
similar works during last 7 (Seven) years ending 
last day of month previous to the one in which 
applications are invited for a minimum  40 % of 
the estimated cost of each work 

  

 Successful completion of three major works 20  Costing at least  40 % of the 
estimated cost of each work  Successful completion of two major works  16 

 Successful completion of one major work  12 

IV Experience of having successfully completed  
single highest similar works during last 7 (Seven) 
years ending last day of month previous to the 
one in which applications are invited  (Pro-rata 
for in between cases) 

10  

 More than  10 
 

Costing at least  80 % of the 
estimated cost of each work 

 At least 6 Costing at least  40 % of the 
estimated cost of each work 

V Equipment  owned 
 

10 
 

 

 Butt fusion welding machine, Welding &erection 
equipment’s, crane ,etc  

10  

 Butt fusion welding machine, etc 6  

VI Qualified staff availability 
 

5  

 Minimum of Graduate Engineers  - 1 No. 
Minimum of Supervisors  - 2 Nos. 

5  

VII Latest Solvency certificate (obtained within 6 
months from the date of tender opening ) 
from Nationalised / Scheduled Bank (Pro-rata 
for in between cases) 

10  

 More than  10 Costing at least  80 % of the 
estimated cost of each work 

 At least 6 Costing at least  40 % of the 
estimated cost of each work 

 Total 100  

 

NOTE:  1. Minimum score required for qualification is 60 out of 100.    

  2. All the above financial value excludes service tax. 

3. All the above financial value excludes cost of cement, steel 

reinforcement & structural steel. 
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BHARAT HEAVY ELECTRICALS LIMITED 
TIRUCHIRAPPALLI - 620 014 

 
CIVIL ENGINEERING DEPARTMENT (FACTORY) 

 
QUALIFICATION PROFORMA 

 
1. Name of applicant  : Shri / M/s 
 
2. Nationality  : Indian        othe  
 
3. Address  : ……………………………………………………….. 
    ……………………………………………………….. 
    ……………………………………………………….. 
    ……………………………………………………….. 
 
4. Telephone No. :  
 
 
 Fax No.  :               E-mail : 
 
 
5. Constitution  Individual   Sole Proprietorship concern 
 
    Partnership Firm  Private Ltd. Company 
 
   Public Ltd. Company  
 
 
6. In case of Limited Liability Company or Company  : 

Limited by Guarantees. 
A)  amount of paid-up-capital 

 

7. Enclose a chart showing Company Organisation 

indicating various factories / workshops / sites / 

divisions etc., with levels and names of key 

personnel and clearly depicting the reporting and 

functional relationships.  Also give brief write-up 

on the functions and responsibilities of each 

entity. 

 
8. Details of Owner / Partners / Directors (Strike out 

whichever is not applicable) 
 

 

Sl. 
No. 

Name & Designation Occupation 
Address 

Telephone 
No. 

Fax No. E-mail 

 
 

To be furnished in 
separate sheet - 

    

 
9. 

 
Value of property owned, Certificate to be 
produced from the Revenue Department. 
 

 

10. Does the applicant maintain any office for 
preparing designs, drawings, bills, etc. 
 

 

11. Does the applicant posses facility to set up 
laboratory for Quality Control at site of work.  If 
so please furnish full details of organisation, 
equipments, tools, etc. 
 

 

12. Is the individual/sole proprietor/any partner/ 
directors of company: 
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(a) Dismissed Government Servant Yes       No   

 
(b) Having business banned/suspended by any   Yes       No   

  government in the past       

 
(c) Convicted by a court of law Yes       No   

 
(d) Retired Engineer / Official from Engineering   Yes       No   

 Departments of Govt. of India within last two 
years 

      

 
(e) Director or partner of any other company / firm  Yes       No   

  enlisted with CPWD or any other department       

 
(f) Member of Parliament or any State Legislative  Yes       No   

  Assembly    If answer to any of the above is 
‘Yes”, furnish details on a separate sheet 

      

13. Name of person holding power of attorney. 
(Copy to be enclosed) 
 

……………………………………………
……… 

 (a) Nationality Indian   Other   

 (b) Liabilities   

14. Name of Banker with full address 
(Note: Banker’s report in original preferably 
in sealed cover, giving the financial 
capacity to handle works of the required 
magnitude should be  enclosed) 
 

………………………………………………

………………………………………………

………………………………………………

…………………………………………….. 

15. Place of business 
 

 
……………………………………………… 

16. Date of commencement of business  

17. Details of Income Tax paid during last   
three years. 
 

1.   2015-16 
2.   2014-15 
3.   2013-14 
 

 
18. State whether Income Tax Clearance  Yes       No   

 Certificate from the appropriate authority  
in the prescribed form enclosed. 
 

      

19. Contractor’s capital in the business. (in 
case of partnership, please mention 
percentage of shares and amount) 

 

20. Quantum of business done during last 
three financial years 

1.   2015-16 
2.   2014-15 
3.   2013-14 
 

21. Value of fixed assets of the business in the 
last three years 

1.   2015-16 
2.   2014-15 
3.   2013-14 

22. Guarantee limits (if any) enjoyed by the 
firm. 

 

23. Over-draft limits (if any) enjoyed by the 
firm. 

 

 
24. State whether Audited report for Profit and  Yes       No   

 Loss Account & Balance Sheet for last  
three years enclosed. 
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25. Details of  Technically qualified  staff :-  
 

Sl. 
No. 

Name and Designation 
 

Qualification Experience and  
Specialisation 

Remarks if any 

  
 
 
 

   

 
26. Whether the details of T & P, Machinery,  Yes       No   

 Equipments and work shop as per  
Annexure – I given.    

      

 
27. Whether enlisted with  any other  Department Yes       No   

 (a) If yes, give details: 
 

 

 (i) Name of Department & address …………….…………………..………………. 
 (ii) Money limit ………..……………………………………. 

 (iii) Enlistment No. & date ………………………………………………… 

 (iv) Valid upto   

 
28. Licence No. and validity of licence obtained  from Dy. Chief 

Inspector of Factories / Assistant Commissioner of Labour 
 

 

29. Whether the applicant has registered his workmen under 
Employees’ State Insurance Act.  If so, code number may be 
furnished.  If applied, attested copy of application for 
registration acknowledged by ESI Authorities. 
 

 

30. Whether the applicant has registered his workmen under 
Employees’ Provident Funds and Miscellaneous Provisions 
Act ?.  If so, the code number may be furnished.  If applied, 
attested copy of application for registration with 
acknowledged by PF Authorities. 
 

 

31. Indicate Central / Local Sales Tax,  Excise Duty  
code  Numbers  and PAN. 

1. 
2. 
3.  
4. 

 CST 
LST 
ED 
PAN 

 

32. Is any person working with the applicant as a Yes       No   

 near relative of the Officer / Official of BHEL   
   

      

(a) If yes, give details       
 

 (i) Name   …………………………………………… 

 (ii) Staff No. …………………………………………… 

 (iii) Designation & Department …………………………………………… 

 (iv) Unit …………………………………………… 

 
 
 
 

33. Details of similar works completed during the last seven years (To be submitted in separate 
sheet as per Annexure-II.)    

34. Certificates from clients in original as per proforma given in Annexure -III for all eligible 
works. 
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35. Certificates: 
 

(i) I/We (including all partners) certify that I/We have read the Preamble & Terms and 
conditions and shall abide by them. 

(ii) I/We certify that the information given above is true to the best of our knowledge.  I/We also 
understand that if any of the information is found wrong, I/We am/are liable to be debarred. 

(iii) I/We certify that I/We will not get myself / ourselves registered as contractor(s) in   BHEL 
under more than one name. 

(iv) (a) I certify that I did not retire as an Engineer of Gazetted rank or as any Gazetted Officer 
employed on Engineering or Administrative duties in any Engineering Department of 
the Government of India during the last two years.  I also certify that I have neither 
such a person under my employment nor shall I employ any such person within two 
years of his retirement except with the prior permission of the Government.  (For 
Individuals seeking enlistment in their own name). 

 (b) We certify that none of the partners/directors retire as an Engineer of Gazetted rank or 
as any Gazetted Officer employed  on Engineering or Administrative duties in last two 
years.  We also certify that we have neither under our employment any such person 
nor shall we employ any person within two years of his retirement except with the prior 
permission of the Government.  (For partnership firms and limited companies). 

 
 
Signature(s) of the applicant(s) 
 Name     Signature           Address  

          (Seal in case of  Firm) 
1. ……………………………………... …………………………. ………………………………… 

2. ……………………………………... …………………………. ………………………………… 

3. ……………………………………... …………………………. ………………………………… 

4. ……………………………………... …………………………. ………………………………… 

5. ……………………………………... …………………………. ………………………………… 

 
Date: 
 
NOTE: 1) All the relevant certificates, details etc. should be attached with the application. 

2) The terms that are not applicable may be scored out. 
 

Details of documents attached:-      
 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

          10. 



CONTRACTOR                                      38                               ACCEPTING OFFICER 

 

            ANNEXURE – I 

 

DETAILS OF PLANTS AND EQUIPMENTS OWNED     

Sl. 
No. 

 
Name of Equipments 

 
Nos. 

Capacity 
or Type 

 
Age 

 
Remarks 

  
 
Earth moving equipments  

  
  

    

1. Excavator (Various sizes)     
 Equipments for hoisting & lifting     
1 Mobile crane     
2. Tower crane     
3. Builder’s hoist     

 Equipments for concrete works     
1. Concrete batching plant     
2. Concrete pump     
3. Concrete transit mixer     
4. Concrete mixer (diesel)     
5. Concrete mixer (electrical)     
6. Concrete vibrator (electrical)     
7. Concrete vibrator (petrol)     
8. Table vibrator (elect./petrol)     

 Equipments for building works     
1. Block making machine     
2. Bar bending machine     
3. Bar cutting machine     
4. Wood thickness planer     
5. Drilling machine     
6. Circular saw machine     
7. Welding generators     
8. Welding transformers     
9. Cube testing machine     
10. Steel shuttering      
11. Steel scaffolding     
12. Grinding/polishing machine     
  Equipments for road works         
1. Road roller     
2. Bitumen paver finisher     
3. Hot mix plant     
4. Spreaders     
5. Earth rammers     
6. Vibratory road roller     

 Equipments for transportation     
1. Tipper     
2. Truck     

 Pneumatic equipments     
1. Air compressor (diesel)     

 Dewatering equipments      
1. Pump (diesel)     
2. Pump (electrical)     

 Power equipments      

1. Diesel generator     
 Any other plants/equipments      
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               ANNEXURE - II  
 
 
 

DETAILS OF SIMILAR WORKS COMPLETED During Last 
7 (Seven) Years Ending Last Day Of Month Previous To The One In Which Applications Are Invited  

 
 

Sl. 
No. 
  

Name of 
work & 

Agreement 
No. 

Date of 
commence

ment 

Date of completion Reasons for 
delay & 

compensation 
levied, if any 

Work order 
Value 

 Gross cost of   completion  Name, 
designation & 

complete 
address of 

the authority for 
whom 

the work was 
done 

  

Stipulated Actual Including cost of 
cement, steel 

reinforcement & 
strl. steel 

Excluding cost 
of cement, steel 
reinforcement & 

strl. steel 

  

 
 
 
 
 
 
 
 
 
 
 
 

         

 
DETAILS OF WORK:  COMPLETION  CERTIFICATES,  WORK  ORDERS ETC. ARE TO BE FURNISHED 
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ANNEXURE - III  

CLIENT’S  CERTIFICATE  REGARDING  PERFORMANCE OF 

CONTRACTORS 

 
Name & Address of the Client  

…………………………………………………………… …………. 

………………………………………………………………………. 

 
Details of works executed by Shri . M/s   ………………………………………………  
 

 ……………………………………………… 
 
1. Name of work with brief particulars  : 

2. Agreement No. and date   : 

3. Date of commencement    : 

4. Stipulated date of completion   : 

5. Actual date of completion   : 

6. Details of compensation levied for delay, if any: 

7. Tendered amount    : 

8. Gross amount of the work completed  : 

9. Name and address of the authority under : 
 whom work executed 
 
10. Whether the contractor employed qualified : 
 Engineer/Overseer during execution of work? 
 
11. (i)  Quality of work (indicate grading)  : Outstanding/V.Good/Good/Poor 
 (ii)  Amount of work paid on reduced rate : 
       basis, if any 
 
12. (i)    Did the contractor go for arbitration ? : 
 (ii)   If yes, amount of claim   :  
 (iii)  Amount received    : 
 
13. Comments on the capabilities of the contractor 

(a) Technical Proficiency   :  Outstanding/V.Good/Good/Poor 
(b) Financial Soundness   :  Outstanding/V.Good/Good/Poor 
(c) Mobilisation of adequate T & P  :  Outstanding/V.Good/Good/Poor 
(d) Mobilisation of manpower  :  Outstanding/V.Good/Good/Poor 
(e) General behaviour   :  Outstanding/V.Good/Good/Poor 

 
NOTE:  All columns should be filled in properly. 
 

Signature of the Certifying Officer 
with Official seal. 
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GENERAL AND SPECIAL CONDITIONS OF CONTRACT 
 

GENERAL CONDITIONS 
 

1. No night work  will be permitted without the written permission of the Engineer – in – 
charge. 

 
2. Bulkage test on the sand to be used on the work should be conducted  periodically to 

arrive at the correct quantity of sand to be mixed for the different  proportions as and 
when required. 

 
3. Items of work other than those mentioned in the Bill of Quantities (Tender Schedule) 

attached hereto will be carried out at the rates to be fixed by this organization as per 
relevant clauses of the General Conditions of Contract. 

 
4. On the written request from the contractor Water required for the  work may be 

provided by this organization at only one point at the site of the work at free of 
cost. In case of failure of water supply, the Contractor will have to make his own 
arrangements for water without any extra claims until supply is restored. BHEL does not 
accept any liability whatsoever for non supply or delay in the supply of water under any 
circumstances. The contractor shall ensure  that there is no wastage of water otherwise 
supply of water, is liable to be stopped at contractor’s risk and cost. 

 
 
5. Permission  for erection of temporary work sheds etc., at site will have to be obtained 

from BHEL  in writing in advance.  
 
6. The works contract to be entered into with the successful tenderer will be governed by 

the BHEL revised General Conditions of Contract in force. 
 
7. The successful tenderer / Contractor shall observe all safety regulations and take 

necessary safety precaution as called for under the “BHEL General Conditions of 
Contract and Safety Precautions” enclosed herewith. 

 
8. In all matters of dispute, the decision of the General Manager, Bharat Heavy Electricals 

Ltd., Tiruchirappalli – 620 014. shall be final and binding on the tenderer / contractor. 
 
9. Some changes are likely in the quantities furnished as well as in the layout, design and 

specifications of the work. The rate quoted  shall be deemed to be inclusive of all such 
contingencies. 

 
10. All the materials to be used in the work and nature of work shall conform to respective 

TNBP, IS and National Buildings Organisation Standard Specifications and shall be got 
approved by the Engineer – in – charge before actual incorporation in the work 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



CONTRACTOR                                                               ACCEPTING  OFFICER 42 

SPECIAL CONDITIONS 
 
 
1. Unless otherwise indicated in the Bill of Quantities cement, reinforcement steel (MS rods, 

CTD bars etc.,), structural steel sections and other items ( as mentioned in Schedule B ) 
will  be issued at BHEL Stores at free of cost. The Contractor’s quoted rates shall therefore 
be inclusive of the cost of conveyance of these items  from BHEL Stores to site of work  
including, loading, unloading and other incidental costs etc.  The quantities of each items to 
the extent required for  actual incorporation of the work will be treated as ISSUED FREE 
OF COST. 

 
 
1. CEMENT: 

 
 Excess consumption of cement over and above the theoretical requirement as per 

BHEL Data upto a limit of 5% will be charged  at the  rate of Rs.6,668/per M.T. + 
applicable taxes at the time of recovery.  Consumption beyond 5% will be charged at 
the punitive recovery rate of   Rs.13,336/per M.T.. + applicable taxes at the time of 
recovery.   

 
The above  rates are only indicative and BHEL issue rate on date of actual issue will be 
applied 
 
Gunny bags or Polythene Bags or Paper Bags in which cement is issued from BHEL 
Stores, need not be returned by Contractor to BHEL. The cost for each empty cement  bag 
will be recovered from the Contractor’s bills at the following rates. 

 
 i.   Empty cement gunny bag  Rs.1.25 + ST and SC / each 
 
 ii   Empty Polythene bag   Rs. 0.50 + ST and SC / each 
 
 iii  Empty paper bag   Rs. 0.25+ST and SC / each. 

 
 
2. REINFORCEMENT STEEL: 
 

All surplus reinforcement rod with the contractor shall be returned to BHEL Stores at his 
own cost in the form of full lengths, useful cut bits and scrap. The invisible (non-returnable) 
wastage should not exceed a maximum of 0.5% of the actual quantity consumed in the 
work. 

 
The contractor shall return all the scrap to the disposal stores  at his own cost. Bent rods  
will also be taken as scrap only, irrespective of their length. The maximum permissible limit 
of scrap without recovery  is 5% of actual consumption.  The recovery details for the 
materials are as follows: 

 
 

 
a) Single recovery rate for the non returned 

scrap upto 5% of actual consumption 
: Rs.49,547/- per M.T    + 

applicable taxes at the 
time of recovery 
 

b) The punitive recovery rate for  steel qty.  
not  accounted and  extra  scrap generated 
beyond 5% of actual consumption         

: Rs.99,095/- per M.T.   + 
applicable taxes at the 
time of recovery 

 
 

    The above  rates are only indicative and BHEL issue rate on date of actual issue will 
be applied. 
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3. STRUCTURAL STEEL SECTIONS: 
 
 
  All surplus raw steel remaining with the contractor shall be returned to BHEL stores at his 

own cost after completion of fabrication, in the form of full lengths, useful cut bits and 
scrap. The following yardstick will be adopted for the purpose  of classification of scrap. 

 
 

(a)  Mild steel and alloy 
Steel plates and sheets 

1000X500mm and above Useful cut bit 

(b) Mild steel and alloy  
Steel plates and sheets 

Less than 1000 X 500 mm  Scrap 

(c) Structurals  One metre and above in 
length 

Useful cut bits 

(d) Structurals  Less than one metre in length Scrap  

 
The invisible (Non-returnable) wastage should not exceed a maximum of 2% by weight of 
fabricated steel work and returnable wastage generated by way of scrap or useful cutbits  
shall be returned at “Actuals”.  Maximum permissible limit for scrap without recovery  
shall be 5% of actual fabricated  quantity.  However every care should be taken to see 
that raw steel is  utilised  most economically by preparing necessary cutting lists to 
restrict the scrap within the permissible limit. 
 
Should the quantum of invisible  wastage exceed the 2% permissible limit, RECOVERY 
AT TWO TIMES OF THE VALUE OF the extra tonnage involved  (which will be evaluated  
on an average cost per tonne basis considering the total raw steel materials issued ) will 
be effected from the contractor for the excess quantity involved ( 2 times x  Rs. 48,495  = 
Rs.96,990 / MT + applicable taxes at the time of recovery).   
 
    The above  rates are only indicative and BHEL issue rate on date of actual issue will 
be applied. 
 
The Contractor shall submit a material tallying statement on completion of the work 
indicating the details of quantities of each material (section by section) received quantities 
used for fabrication as per DOD lists. Quantity returned in full length, useful cut bits and 
scrap and the quantity reckoned as invisible wastage. 

 
i) For Structural Steel: 
 

a) Single recovery rate for the non returned 
scrap upto 5% of actual consumption 

: Rs.48,495/- per M.T    + 
applicable taxes at the 
time of recovery 
 

b) The punitive recovery rate for  steel qty.  
not  accounted and  extra  scrap generated 
beyond 5% of actual consumption         

: Rs.96,990/- per M.T.   + 
applicable taxes at the 
time of recovery 

 
ii) For Rails: 
 

a) Single recovery rate for the non returned 
scrap upto 5% of actual consumption 

: Rs.65,739/- per M.T    + 
applicable taxes at the 
time of recovery 
 

b) The punitive recovery rate for  steel qty.  
not  accounted and  extra  scrap generated 
beyond 5% of actual consumption         

: Rs.1,31,478/-  per M.T.   
+ applicable taxes at 
the time of recovery 
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iii) For ERW Tubes: 
 

a) Single recovery rate for the non returned 
scrap upto 5% of actual consumption 

: Rs.42,534/- per M.T    + 
applicable taxes at the 
time of recovery 
 

b) The punitive recovery rate for  steel qty.  
not  accounted and  extra  scrap generated 
beyond 5% of actual consumption         

: Rs.85,068/- per M.T.   + 
applicable taxes at the 
time of recovery 

 
 

iv) For Seamless Steel Tubes: 
 

a) Single recovery rate for the non returned 
scrap upto 5% of actual consumption 

: Rs.1,23,260/- per M.T    
+ applicable taxes at 
the time of recovery 
 

b) The punitive recovery rate for  steel qty.  
not  accounted and  extra  scrap generated 
beyond 5% of actual consumption         

: Rs.2,46,520/- per M.T.   
+ applicable taxes at 
the time of recovery 

 
     The above  rates are only indicative and BHEL issue rate on date of actual issue will 
be applied. 

 
5. The Contractor should maintain proper accounts of cement, MS rods / CTD bars, structural 

steel sections and other materials if any supplied by this organization and these should be 
available at the site of the work for verification and check by the official of this organization 
at any time. 

 
6. All materials brought by the Contractor for incorporation in the work shall be got inspected 

and approved by the Engineer-in-charge  before they are incorporated in the work 
 
7. The Manager / Civil or his duly authorized representative shall have all reasonable times 

access to Contractor’s premises of work and shall have the power at all the reasonable 
times to inspect  and test any portion of the work or examine the materials and 
workmanship of the structures during their manufacture and test. The contractor shall give 
due notice in writing to the Inspecting Engineer of BHEL when the materials supplied  to be 
incorporated in the work are ready for Inspection and test. No material shall be 
incorporated in the work until the inspecting Engineer certified in writing that such materials 
have been inspected and approved by him. 

 
8. The Contractor shall closely scrutinize all the drawings issued in connection with the work 

by this organization and bring to the notice of the Engineer-in-charge if any discrepancies, 
omissions in the drawings before undertaking the actual work pertaining thereto. 

 
9. The contractor should submit in advance every fortnight a detailed programme of work to 

be undertaken from time to time strictly in conformities  with the “Time and Progress Chart” 
covering the entire  constructed work and reschedule them wherever necessary during the 
progress of the work so as to achieve the target set.  Periodical progress  reports of every 
fortnight should also  be furnished by the Contractor regarding the collection of materials 
issued and to be issued from BHEL Stores and other relevant information as asked for by 
the Engineer-in-charge and other BHEL Officers-in-charge of the work. 

 
10.  The contractor should extend full co-operation to the other contractors who may be doing 

other works in the same areas to enable them to execute their portions of work without any 
delay or difficulty. 
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TERMS AND CONDITIONS REGARDING COMPLIANCE WITH 
VARIOUS LABOUR LAWS BY THE CONTRACTORS FOR BHEL 
 
 
1. The Contractor shall not employ in connection with  the work any person who 

has not completed 18 years of age. 
 
2. The Contractor shall in respect of labour employed by him either directly or 

through subcontractors, comply with or cause to be complied with the following 
statutory provisions and rules and in regard to all matters provided therein. 

 
a) The Contract Labour (Regulation & Abolition) Act 1970  and the related 
Tamil  

Nadu Rules. 
b) The Minimum Wages Act 1948 and the related Tamil Nadu Rules. 
c) The  Payment of Wages Act 1936 and the related Tamil Nadu Rules. 
d) The Factories Act 1948 and the related Tamil Nadu Rules. 
e) The Employee’s Provident Fund & Miscellaneous Provisions Act 1952. 
f) The Employees State Insurance Act 1948. 
g) The Workmen Compensation Act 1923. 
h) The Industrial Disputes Act 1947. 
i) The Payment of Bonus Act 1965. 
 
and any other  law or modifications to the above or  to the Rules made 
thereunder from time to time. 

 

REGISTRATION AND LICENSING 
 
3. Every Contractor shall register his name with the Welfare Section of BHEL 

before taking up the work awarded to him by giving the following information and 
getting a Code Number :  

 
a) The Name of the Contractor 
b) Nature of Contract Work 
c) Period of work 
d) Number of maximum labour employed by him on any one day 
e) License No. & Date (Applicable in case of contractor employing 20 or    

more workers)  
f) Whether enrolled for PF, ESI, etc., and enrolment No. 

 
This information is called for, for the purpose of informing the Inspectorate of 
Factories whenever  they call for information regarding contracts. 

 
4. The Contractor employing 20 or more workmen is required  to obtain license  

from the authorities ( The Deputy  Chief  Inspector of Factories / Assistant  
Commissioner of Labour as the case may be ). The license shall be amended 
and / or renewed wherever, there is  an increase in the workmen employed by 
him  or in the event of contract being extended or renewed. The Contractor shall 
inform the licence number to the BHEL Management before taking up the work. 

 
5. The Contractor (Licensed or unlicensed) shall promptly furnish every information 

and document required by BHEL authorities for the purpose of fulfilling their 
obligations as Principal Employer and / or Occupier of the Factory and shall 
render all necessary assistance for the same. 
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WAGES 
 

6. The  tenderer has to ensure payment of Minimum Wages  as per Tamil 
Nadu State Minimum Wages as applicable under law from time to time.   

The labourers engaged in this contract shall be paid additional payment as 
mentioned below in addition to the payment of Minimum wages as stated 
above. 
 
a) Unskilled Worker   Rs. 3200 per month 
b) Semi-skilled Worker  Rs. 3700 per month 
c) Skilled Worker / Supervisor Rs. 4100 per month 

 

Also the labourers shall be paid a minimum bonus which shall be 8.33% as 
per the payment of Bonus Act 1965 for the total wages  paid (i.e) Payment 
of minimum wages and additional payment as mentioned above. 

The Contractor shall have to remit EPF & ESI contributions at the rates 
applicable under law to the authorities concerned for the total wages paid 
(i.e) Payment of minimum wages and additional payment as mentioned 
above. 

At present the Tamil Nadu State Government Minimum wages declared is 
enclosed for your reference ( Ref. Page No.12). Normally the revision will 
be with effect from 1st April of every year. Tenderers are requested to 
quote their offer after taking into account of the above factor also.  
 

7. The Contractor shall fix wage periods in respect of which wages shall be  
payable. No wage period  shall exceed one month. 

 
8. The Contractor shall ensure payment of wages to the contract labour employed 

by him within three days from the end of wage period in case the wage period is 
one week or a fortnight and in all other cases before 10th day  of the following 
month. 

 
9. All Payment of wages shall be made on working days at the work site and during 

the working time and on date notified in advance. In case the work is completed 
before the expiry of the wage period final payment shall be made within 48 hours 
of the last working day. 

 
10. Where the employment of any worker is terminated by or on behalf of the 

Contractor, the wages earned by him shall be paid before the expiry  of the 
second working day  from the day on which his employment is terminated. 

 
11. Wages due to every worker  shall be paid to him direct or to the person 

authorized  by him in this behalf. All wages shall be paid in current coin or 
currency in both. 

 
12. The Contractor shall ensure the disbursement of wages in the presence of such 

authorized representative of BHEL Management. 
 
13. The above payment shall be verified by the authorized officer / representative of 

BHEL with the following  certificate of the payment sheet “Certified that  the 
amount shown in Column No…….…. has been paid to the workmen concerned 
in my presence on ………..at……………. 

 
14. A certificate of payment shall be furnished in duplicate  by the Contractor to the 

Engineer in charge each month in Form ‘A’. 
 
15. A notice showing  the wage period and the place and time of disbursement of 

wages shall be displayed at the place of work and a copy to be sent to the 
Welfare Department by the Contractor under acknowledgement. 
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16. Notices showing the rate of wages, weekly rest  days, hours of work, wage 
period, date of  payment of wages, names and addresses  of the Inspector 
having jurisdiction, the date of unpaid wages shall be displayed  in Tamil and 
English in conspicuous  places at the establishment and  at work site by the 
Contractor. The Contractor shall inform  the BHEL Management every month the 
details of contract labour  engaged  for contract in this following form :  

 
a) Serial Number 
b) Location 
c) Period of work 
d) No. of contract labour engaged during the month 
e) No. of days worked 
f) No. of men worked 
g) Wages paid to workers 

 The above statement shall be furnished to BHEL Management at the end of 
every month. 

 

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS 
 
17. The following documents / formats  under Contract Labour ( Regulation & 

Abolition ) Act 1970 and Tamil Nadu Rules  thereunder shall be maintained by 
each contractor. 

 
a) Register  of persons employed by the Contractor 
b) Employment Card 
c) Service Certificate 
d) Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime 

Register, Register of  Fines, Register  of Advances etc., 
 
18. The Contractor shall display the abstract of the Contract Labour 

(Regulation&Abolition )  Act and the Rules  thereunder both in English and 
Tamil. 

 
19. Half yearly Return shall be sent by the Contractor in duplicate to the Licensing 

Officer. 
 
20. The Contractor shall submit the returns required under the Contract Labour 

(Regulation & Abolition ) Act 1970 periodically to BHEL Management. 
 
21. The Contractor shall without fail give upto date information in writing of the 

attendance of the workers  employed by him. 
 
22. The Contractor shall ensure that his workers keep and produce their 

Employment Card when coming to duty and take them back when leaving duty. 
 
23. All the above registers and records shall be preserved in original  for a period of 

three years. All the registers, records and notice maintained under the Act and 
rules shall be produced on demand  by Inspector or any authority under the Act. 

 

WORKING HOURS AND WORKING CONDITIONS 
 
24. No worker shall be required or allowed to work on Sunday unless he has or will 

have a holiday on anyone of the three days before or after the said day. 
 

25. The Contractor shall inform BHEL Management in the prescribed form details of 
the contract workers scheduled to work on Sunday, the day of rest and also 
indicate the substituted holiday in lieu thereof. This shall be intimated two days in 
advance before his workmen are booked for work  on Sunday. 

 
26. The contract labour working  for more than nine hours in any day or for more 

than 48 hours in any week shall be paid wages at the rate of twice  the ordinary 
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rate of  wages in accordance with the provisions of Sections 59 of the Factories 
Act 1948. 

 
27. The Contractor  shall provide  all safety devices and personal protective 

equipment to his workmen at his own cost and shall ensure  that his workmen 
wear / use such devices or equipment provided to them while doing the work 
and there should not be any relaxation on this. 

 
28. The Contractor shall give four paid National  Holidays  to his workers, viz., 26th 

January, 1st May,  15th August and 2nd October. 
 
29. The Contractor shall ensure that his workmen vacate the premises after the shift 

is over. 
 
30. The Contractor shall give leave with wages to his workmen who have worked for 

a period of 240 days or more in the Factory premises during a calendar year.  
This leave shall be allowed during the subsequent calendar year at the rate of 
one day for every 20 days of work performed by the worker during the previous 
calendar year.  The worker whose services commences on a day other than the 
first of January shall be entitled to leave with wages at the above rate (One day 
for every 20 days of work) only if he had worked for a minimum of 2 /3 of the 
total  number of days in the reminder of the calendar year. This leave will be 
admissible only during the subsequent calendar year. 

 
31. No woman worker shall be required or allowed to work in the Factory except 

between the hours of 6.00 A.M. and 7.00 P.M. 
 
32. The Contractor shall comply with the provisions relating to Welfare and Health 

facilities as  provided in the Contract Labour (Regulation and Abolition) Act 1970 
read  with the Tamil Nadu Contract Labour Rules 1975. 

 

NOTICE OF ACCIDENTS 
 
33. Not withstanding anything contrary to this, in the event of accident the contractor 

shall be required to fill injury  report and submit the Engineer in charge 
immediately and ensure  the compliances of ESI / Workmen’s compensation Act, 
Factories Act and Rules made thereunder. He shall also maintain  a register of 
accident as per the Act. 

 
34. The Contractor shall get the contract  labour engaged by him insured under  

Workmen’s Compensation policy from General  Insurance Corporation of India 
before actually starting the work of contract.  The insurance coverage should be 
for the entire period of Contract. The Contract shall comply with the provisions of 
the Workmen’s Compensation Act 1923. (This should be read in conjunction with 
the provisions of ESI Act )  

 
COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT 
 
35. The contractor shall ensure that all his workmen are covered under the 

Employee’s State Insurance Act and produce to BHEL such Registration 
Number / Enrolment Number before executing the contract work. 

 
36. The Contractor shall regularly pay the amount of contribution. i.e., employer’s  

contributions as well as employees’ contribution pursuance of the above scheme 
as fixed from time to time. The Contribution payable presently is 1.75% wages to 
be recovered from his workmen and 4.75% of wages to b e contributed by the 
Contractor. Contributions recovered from employee and contribution made by 
the contractor may be rounded to the next higher multiples of five paise. 

 
37. The Contractor shall take note of any amendment that may be brought forth in 

the above contribution rate and act accordingly. 
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38. The contractor shall ensure that his workmen are covered under the EPF & 
Miscellaneous Provisions Act 1952 and accordingly produce to the BHEL 
Management the registration / enrolment number before awarding of contract 
work.  As per the existing provisions every worker shall be entitled and required 
to become a member of the fund. The employee’s contribution payable at 
present is 12% of wages which will be recovered by the contractor from the 
wages of his workmen and the contractor should pay equal contribution. The 
contractor is also liable to pay any administrative charges in this behalf that may 
be decided  from time to time. It will be the responsibility of the contractor to 
ensure such contribution payable in respect of workmen employed through sub-
contractors also. 

 
39. The Contractor shall take note of any amendment in the rate of contribution 

payable under the scheme from time to time. 
 
40. The Contractor shall within seven days of the close of every month submit to 

BHEL a statement showing  the amount of contribution payable / paid  for 
employees engaged by him or  through him and shall also furnish to BHEL such 
information as Principal Employer is required  to furnish under the provisions of 
the ESI Act and PF as well as the schemes made thereunder to the authorities 
concerned. 

 
41. Whenever any sum of money is found to be recoverable from or payable  by the 

contractor under the above Act, the sum shall be deducted from any sum that 
may be due or which at any time thereafter may become due to the Contractor 
under this contract or under any other  contract or from his security deposit.  In 
case the recoveries are not sufficient to satisfy the claim, the contractor shall pay  
the balance thereof on demand.  In case any recoveries are made under this 
clause from security deposit, the contractor shall immediately thereafter  pay 
such further sums as may be required to replenish the shortage caused by such 
recoveries in amount of security deposit. 

 
42. The Contractor shall abide by all the labour and other laws applicable to contract 

labour / worker under this contract  and shall at all times keep BHEL indemnified 
against all loses, claims, prosecutions under any law. 

 
43. In case of non-compliance of any of the provisions of the Acts and in case BHEL 

having complied with the same, BHEL will be entitled to recover the same from 
the contractor / sub-contractor. 

 
44. Non-exercise  of any of the powers  or rights available to BHEL  hereunder or 

under any law, shall not in any way  operate as waiver thereof. 
 

Note :  The Specimen forms for the following are available in BHEL. 
 
 
1)  Form ‘A’  - Payment Certificate 
 
2) Form IV   - Application for License 
 
3) Form XIII  - Register of Workmen employed by contractor 
 
4) Form XIV  - Employment Card 
 
5) Form XV  - Service Certificate 
 
6) Form XVI  - Muster Roll 
 
7) Form XVII  - Register of wages 
 
8) Form XIX   - Wage slip 
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GENERAL AND SPECIAL SPECIFICATIONS 
 
1. Site Clearance 
 
All the area upon which the construction is to be carried out and areas which are 
required by the Contractor  for his construction facilities are to be cleared off all rubbish 
and objectionable matter at Contractor’s own cost. Trees, if any, shall not be uprooted or 
cut without the prior approval of the Engineer-in-charge. All spoils, unserviceable 
materials and rubbish shall be burnt or removed from site. Usable materials, saleable 
timber, fire-wood etc., shall be stocked properly at work site in the manner as directed by 
the Engineer-in-charge.  The cost of clearing the areas shall be deemed to have been 
included by the tenderer in his general rate. 
 
2.  Earthwork for Foundations 
 
Earthwork excavation for foundations and filling in foundations shall conform to TNBP 23 
and 24.   The area to be excavated or filled in with excavated materials shall be clearly 
demarcated in the field by the Contractor. Excavation shall be done to lines and levels 
defined.  Excavation shall be carried out to such widths, lengths, depths, profiles and 
grades as shown  in the drawing or as may be specified by  the Engineer – in – charge.   
Rough Excavation may be carried out up to a depth 15 cm less than the final level but 
the balance shall be excavated to precise level with special care. All soft pockets of soil 
met with even below the final level shall be removed and the excavation filled up as 
directed  by Engineer-in-charge. The methods of excavation shall in every case be 
subject to the approval of the Engineer-in-charge and the contractor shall ensure the 
safety and stability of the excavations, being executed by him as well adjacent buildings, 
structures, services and other works in the vicinity of the site of work. Wherever 
necessary Engineer-in-charge may direct that the sides of the excavation should be 
timbered and shored at the contractor’s own cost, adopting a proper method approved 
by the Engineer-in-charge. Not with-standing the above, should any slip occur, the 
contractor shall remove all the slipped materials from the excavated pit, at his own cost. 
He shall also make good at his own all damages caused to the work as well as adjacent 
buildings, structures etc., as a  result of the slip, referred to. 
 
All excavation work shall be subject to inspection and approved by the Engineer-in-
charge before any further works  in the excavated areas allowed to commence. Should 
any excavation be carried out beyond the specified depth, the contractor should fill it up 
at his own cost with the same type  and class of material as it is proposed to be laid over 
the excavated portion. No payment will however be made to the contractor on his 
account. 
 
The contractor shall ensure that the excavations and the structures under construction 
are kept free  from water logging at all stages of construction. He shall take all necessary 
precautions and `streams, acquifers, springs, surface flows etc., are excluded effectively 
so as to ensure that the works are carried out in a reasonable dry conditions in 
accordance with the construction schedule.  
 
Back filling around the foundations, trenches, plinth and under the floor shall be done in 
accordance with TNBP  24 and 25.  The finished level of the plinth filling shall be 
trimmed to the slope required to be given to the finished floor.  Back filling, watering and 
consolidation of excavated earth in layers etc., complete as per specifications shall be 
done unless  otherwise stipulated in the tender schedule. 
 
Removal of Hard rock by Blasting  
 
This shall include all rock occurring in large masses which cannot be removed except by 
blasting. Blasting shall be done in conformity with TNBP 19 & 23 and as instructed by the 
Engineer-in-charge. When rock blasting has to be done adjacent to structures, the 
following  precautions shall be observed. 
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(1) All blasting should be completely muffled to prevent damage by flying pieces. 

 
(2) Blasting within 3 meters of the structures shall be avoided 

 
(3) No blasting should be done within 1.5 meters of concrete / masonry structures. 

 
(4) An isolated boulder extending under the existing structure but projecting within the area 

of blasting should be blasted. 
 

(5) The contractor shall be responsible for all damages  caused  by blasting and shall 
replace or repair the damaged structures at his own cost. 
 
3. Plain and Reinforced Cement Concrete Works : 
 
All design and construction shall be performed in accordance with the Indian standard 
code of Practice for plain and reinforced concrete – IS 456 and TNBP 30. Any Special 
requirements noted on the drawings or bill of quantities shall govern over the provisions 
of this specifications. Controlled concrete  shall be used wherever specified in the 
schedule of items complying with all requirements of IS : 456 and as per special 
specifications appended herewith. 
 
The coarse aggregate to be used shall be of hard broken granite stone jelly of various 
sizes as specified  under respective items in the Bill of Quantities, conforming to IS 383 
latest edition. The Engineer-in-charge may require the contractor to carryout moisture 
content tests in both fine and coarse aggregates. For determination of moisture content 
IS – 2386 shall be referred to. The amount of water to be added  shall be then adjusted 
to compensate for any observed variation in the moisture contents. Proper control of 
mixing water is deemed of paramount importance. Mixtures with automatic water 
measuring drums shall be used or else. Water should be measured by volume in 
calibrated buckets. All measuring equipments shall be maintained in a clean serviceable 
condition and the accuracy periodically checked and got certified by the Engineer-in-
charge. The contractor shall carryout slump tests apart from taking test cubes at regular 
intervals. All such methods of sampling and analysis of concrete shall be in accordance 
with IS – 1199. 
 
Mixing of concrete shall be strictly carried out in an approved type mechanical mixer. The 
mixing equipment shall be capable of combining the aggregates, cement and water 
within the specified time (not less than 2 Minutes) into a thoroughly mixed and uniform 
mass and of discharging the mixture without segregation. Mixing shall be continued until 
there is a uniform colour and consistency, Concrete shall be handled from the place of 
mixing to the place of final deposit as rapidly as practicable by methods which will 
prevent segregation or loss of any of the ingredients. Before depositing the concrete, all 
debris and dirt shall be removed from the space to be occupied by concrete.  Concreting 
shall not be done unless the formwork conform to the shapes, lines and dimension as 
shown in the drawings. 
 
Unless otherwise approved, concrete shall be placed on single operation to the full 
thickness of slabs and beams and similar members and not exceeding 1 metre deep in 
walls, columns and similar members. Concrete shall be placed continuously until 
completion of the part of the work between construction joints or as directed by the 
Engineer-in-charge. The concrete after being laid shall be compacted by means of 
vibrators of approved type under proper supervision as directed by the Engineer-in-
charge.   Care should be taken to avoid segregation and formation of air bubbles.  The 
whole process starting from the mixing of concrete to the placing and compaction shall 
not take more than 20 minute and the process shall be completed before the initial 
setting takes place.  Curing shall be accomplished in accordance with IS-456 by keeping 
the concrete covered with a layer of sacking, canvas or similar absorbent materials and 
kept constantly wet for the period as directed by the Engineer-in-charge. 
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Reinforcement    
 
All reinforcement shall be clean and free from pitting, loose mill-scales, dust, loose rust 
and coats of paint, oil or other coatings which may destroy or reduce bond.  General 
construction details   and  workmanship  relative  to  reinforcement  including  bar  
bends,  lap  splices  and installation shall be in accordance with the IS-2502 as well as 
IS-456.  All bars be bent as per the bar bending schedules indicated in the drawings or 
supplied separately relevant to particular drawing.  The contractor shall in all cases verify 
himself the correctness of schedules, giving the number, length and the bending details 
of the bars. The numbers, sizes, shape and position of all the reinforcement shall, unless 
otherwise, directed or authorized by the Engineer-in-charge be strictly in accordance with 
the drawing. The reinforcement shall be adequately held in position by 18 / 20 SWG soft 
black annealed binding wire. The contractor must obtain the approval of Engineer-in-
charge for the reinforcement placed, before any concrete is placed in the form.  All 
reinforcing bars shall be so tied as to form a rigid cage to prevent displacement before or 
during concreting. Rate quoted for reinforcement should include cost of transporting M.S. 
Rods / CTD bars from BHEL Store to site of work, cleaning, cutting, bending, placing, 
binding with contractor’s own binding wire and providing necessary cover blocks of 
concrete but excluding cost of steel which shall be supplied free of cost at BHEL Stores. 
 

Form Work  

 
Formwork shall conform to the shape, lines and dimensions of concrete and RCC 
structures as shown in the drawings and shall be well within the permissible tolerance. 
Formwork for concrete shall be of plywood, steel, good seasoned timber or other 
approved materials, properly designed easy for removal and cleaning. They shall be of 
sufficient strength and rigidity to maintain their position and shape under loads incidental 
to placing concrete. The number of props, their sizes and dispositions shall be such as to 
able safely carry the full dead load area constructional loads. The arrangement  and 
alignment of formwork shall be got approved by the Engineer-in-charge prior to 
concreting. However this shall not relieve the contractor from his responsibility for proper 
work and safety. Formwork shall be sufficiently tight to prevent loss of cement slurry from 
the concrete. All joints and holes in the formwork shall be caulked with putty jute cloth or 
other approved materials to the satisfaction of the Engineer-in-charge. The stripping time 
for the shuttering and the formwork shall in general conform to the provisions in the 
relevant clauses of IS 456. Unless otherwise specified rates for reinforced cement 
concrete shall include cost of centering, shuttering charges also. 

 
Expansion and Other Joints 
 
Expansion Joints in concrete structures shall be provided at specified places as indicated 
in the drawings. The material shall be as specified by the Engineer-inc-charge, 
expansion joints, with or without metal strip shall be as shown on drawings the filler shall 
be “ EXPANDEX JOINT FILLER”  premoulded non – extrudent type fibrous joint  filler 
impregnated with bitumen conforming to IS : 1838. The filler shall be durable, waterproof, 
compressible and shall have a high degree recovery after compression is released, 
ensuring thereby that no free space develops in the expansion joints. The top 25 mm, or 
as specified in the drawings, shall be sealed with “SHALITEX SEALING COMPOUND” or 
equivalent after application of approved primer. 
 
4.  Stone Masonry 
 
General: Stone masonry shall conform to TNBP 35. Stone shall be obtained from the 
approved quarry and shall be free from decay and weathering. 
 
All stones shall be thoroughly wetted before use. The mortar used for jointing shall be as 
specified under the respective items of the ‘ Bill of Quantities’. 
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The walls shall be carried up truly plumb.  Every stone shall be carefully fitted to the 
adjacent stones so as to form neat and closed joints. 
 
To give sufficient lateral bond, vertical joints shall be avoided. Prescribed number of 
headers as required shall be provided to give sufficient transverse bond. At junctions of 
wall the stones each alternate course shall be so carried into each of the respective walls 
as to unite the work thoroughly.  Where  breaks are unavoidable  in  carrying up the work 
continuously in  horizontal course sufficiently long steps shall be left to joint the old and 
new work building of two thin faces and filling up the middle with small stuff or dry 
packing shall be strictly avoided.  When plastering or raised pointing is not required to be  
done joints shall be struck flush and finished simultaneously. 
 

Coursed Rubble Masonry 

 
Coursed rubble masonry shall conform to TNBP 35-H, I and J.  Faces shall be accurately 
squared and all face joints shall be dressed at right angles. This bushing on the facing 
stones shall not project more than 38mm. 
 
Face stones shall be laid alternate headers and stretchers. Depth of each course shall 
not be less than 150 mm. No course shall be greater than any course below. The height 
shall not exceed the breadth of stones of face. No stone shall tail into the wall less then 
its height. No pinning shall be allowed on the face.   The stones shall be solidly bedded 
set full in mortar with joints not exceeding 12 mm in thickness. 
 

Random rubble masonry 
 
Random rubble masonry work shall conform to TNBP 35-L and J. Stones shall be 
hammer dressed at faces and joints to enable them to come into close proximity with 
each other. The face stone shall be laid headers and stretchers alternately, so as to 
break joint by at least 75mm. Thickness of joint shall not exceed 12mm. No pinning shall 
be used on the face and face stone shall extend well back into the headers. Stones less 
than 130 mm. in height shall not be used on the face. 
 
Bond stones running through the wall shall be provided at 1.8M intervals in walls up to 
0.60 M. thickness and if the wall is more than 0.60 M. thick a line of headers shall be laid 
from face to back each header overlapping the other by at least 150 mm. 
 
5. Brick Masonry:  
 
First class Bricks: Brick shall be sound, hard, tough, rectangular in shape and size, well 
burnt of uniform deep red or copper colour and conform to IS – 1077. 
 
Brick shall be free from cracks, chips, flaws, stone or humps of any kind. Bricks shall be 
homogeneous in texture and evict a clear ringing sound on being struck and shall have a 
minimum compressive strength of 50KG / sq.cm. and shall not absorb water more than 
20% of its weight, when soaked cold water for 24 Hrs. All bricks shall be table moulded. 
 
Second Class Bricks: These shall be ground moulded but should otherwise conform to 
the specifications of first class bricks except for some surface cracks are allowable. 
These shall have minimum compressive strength of 50 Kg./sq.cm. 
 
Samples of  each type of brick, shall be got approved by the Engineer-in-charge before 
being used. All subsequent deliveries shall be up to the standards of the approved 
samples. 
 
Brickwork shall conform to TNBP31 and IS –2212. 
 
 
 
 
 
 



CONTRACTOR                                                               ACCEPTING  OFFICER 54 

Brick works shall be classified as first or second class according to the classification of 
bricks used and the method of laying. The thickness of joints shall not exceed 6 mm.  In 
first class brickwork and 10 mm in second class brick work. 
 
Bricks shall be well soaked before use on works for at least 6 hrs. The soaked bricks 
shall be kept on wooden planks or platform. Brick required for masonry with clay or lime 
mortars shall not be soaked. 
 
Brickwork shall be laid with specified mortar to be prepared in accordance with IS –2250. 
Brick works shall be laid in English Bond unless otherwise specified. Half or cut bricks 
shall not be used except when needed to complete the bond. Each course shall be taken 
up truly plumb, if battered, the batter is to be truly maintained.  The level  of  brickwork  
shall  be  checked  up  at every one metre interval. Bricks shall be laid with frogs upward, 
while laying bricks shall be thoroughly bedded and flushed in mortar and taped into 
position with a wooden mallet and the superfluous mortar removed. Walls of all 
structures shall be carried up regularly in all cases, leaving no part, one metre lower than 
the other. Where the masonry of one part has to be delayed, the work shall be raked 
back according to bond (and not toothed) an angle not exceeding 45 Deg. But the raking 
back should not start within 60cm. of a corner vertical joints in alternate courses shall 
come directly over one another. The brickwork shall not be raised more than 14 courses 
per day. All iron fixtures, pipes, conduits, drains, sleeves, bolts, holdfasts of doors and 
windows etc. which are required to be built in walls shall be embedded in cement mortar 
or cement concrete as specified, in their correct position as the work proceeds. 
 

Joints  
 
Joints shall be restricted to 6 mm in first class brickwork and 10mm in second class brick 
work. All bed joints shall be normal to the pressure upon them, radial in arches and at 
right angles to the face in battered retaining walls. Care shall be taken that all joints are 
fully mortared (proportion as specified in the schedule items) well flushed up and in case 
where no pointing to be done, neatly struck at the work proceeds.  The joints in faces 
which are to be plastered or pointed shall be squarely raked out to  a depth of 12 mm  
while the mortar is still green. The raked joints shall be well brushed to remove loose 
particles. After the work the faces of work shall be cleared well by brush so as to remove 
any splashed mortar during the course of raising the brickwork. 

 
Curing  

 
Green work shall be protected from rain by suitable covering. Masonry work shall be kept 
thoroughly well watered on all faces for atleast 10 days after completion. In case of fat 
lime mortar curing shall commence two days after laying of masonry and shall continue 
for seven days. 
 

6. Scaffolding  
 
Scaffolding will generally be single but may be double if warranted for the particular work 
as approved by the Engineer-in-charge. The contractor shall take all measure to ensure 
safety of work and the working people. 
 
Payment for brickwork shall be made on cubic metre basis on the volume of actual work 
done. Half brick wall and brick on edge wall shall be paid on square metre basis. The 
rate of brick work shall include scaffolding and all items mentioned above and no extra 
payment will be made for cutting bricks if required either for openings or for rounding or 
insertions or for recesses at the time of brick wall construction. 
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7. Damp Proof Course 
 
Damp proof course shall either be with cement concrete or with cement mortar of 
specified thickness as mentioned in the relevant item of schedule. Damp proof course 
shall not be carried across doorways. It shall be laid for all walls except verandah 
retaining wall or for particular wall only directed by the Engineer-in-charge. It shall be laid 
flush with floor level or as instructed by the Engineer-in-charge. 
 
Damp proof course with cement concrete shall be of 25 or 38 mm thick in cement 
concrete M15/M20 as specified using 12mm. and down size aggregate well rammed and 
smoothened with trowel. It will be kept wet for 40 hours and after it has dried, two coats 
of hot bitumen shall be applied over it and allowed it to dry after which sand shall be 
sprinkled over it. 
 
Damp proof course with cement mortar shall be 12 or 20 mm thick in cement mortar 1:3 
well mixed with crude oil at 5% by weight of cement used. 
 
8.  Cement Plastering: 
 
Cement plastering shall be in accordance with IS – 1661 and TNBP –56 & 57, Cement 
mortar shall conform to IS – 269. The mortar of specified mix and thickness shall be 
used. 
 
The surface to be plastered shall be thoroughly cleaned so that it is free from dust, oil, 
salts etc., The joints of masonry shall be racked out to a depth of atleast 12 mm. On 
cement concrete surfaces the surface shall be cleaned with wire brush and scarified by 
lines with trowel or hacking done. The surfaces in both cases shall be washed properly 
and kept wet for 4 hours before plastering is commenced. 
 
Plastering shall be started from top and gradually worked down towards the floor. It shall 
not at any place be thinner than specified. To ensure even thickness plaster of about 15 
cm X 15 cm shall be first applied horizontally and vertically at not more than 2 metres 
intervals over the entire surface to serve as gauges. The surface of these gauges shall 
be truly in the plane of finished surface. The mortar shall then be laid in the wall or other 
surfaces between the gauges and finished even. All corners shall be rounded to a radius 
of 24 mm unless otherwise directed. The contractor shall not be paid for any extra 
thickness of plaster done than as specified. 
 
Plaster, when more than 15 mm thick shall be applied in two coals, a base coat followed 
by the finishing coat. Thickness of the base coat shall be just sufficient to fill up 
unevenness in the surface, no single coat, however, shall exceed 12mm in thickness. 
The under coat shall be roughened or scratched before it is fully hardened. 
 
Curing shall start 24 hours after the plaster is laid. It shall be kept wet for 14 days. During 
this period it shall be suitably protected from all damages at the contractor’s cost by such 
means as approved by the Engineer-in-charge. 
 
Any cracks  which appear in the surface shall be cut out in rectangular shape and redone 
as directed by the Engineer-in-charge. Wherever specified standard waterproofing 
compound as approved by the Engineer-in-charge shall be added to the mortar at the 
rate of 2% or as specified by the manufacturer by the weight of cement for which the rate 
shall be paid separately. The rate for plastering shall include cost of  scaffolding, swing 
etc., needed for the work with labour and material all complete. 
 
9.   Steel Door, Windows and Ventilators:  
 
All steel doors, windows and ventilators shall conform to IS – 1038, IS – 1361 and IS 
1081 or equivalent as mentioned in the bill of quantities and as approved by the 
Engineer-in-charge. 
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Rolled steel sections shall conform to Is – 226.  The sections shall be cold straightened 
and finished goods shall be free from bends and other defects. Materials used in the 
fabrication shall be the best procurable and conforming to relevant IS specification. 
Thickness and specification of the glass to be provided shall be as indicated in the 
relevant item of the bill of quantities. Glass shall be free from flaws, specks, bubbles, 
etc., Bolts, nuts, screws, peg stays and other mild steel fittings shall be treated for 
corrosion as per relevant Indian Standards.   Putty for glazing shall conform to IS – 420. 
 
Doors, windows and ventilators, etc., shall be truly square and free from twist and warp. 
They shall be constructed  of sections which have been cut to the required lengths and 
welded or riveted at the corners as per standard specifications. 
 
All steel surfaces shall first be thoroughly cleaned free of rust scale or dirt and mill scale 
by approved means and shall be painted with one coat of approved primer conforming IS 
– 102 before despatch. Alternatively if specified they may be galvanised by the “Hot dip” 
zinc spray or electro galvanising process described IS – 1361. Doors, windows and 
ventilators shall be fixed in positions, as specified under IS 1081. 
 
Whenever contractor is required to supply the doors, windows and ventilators etc., he 
shall first submit to the Engineer-in-charge, the details about source of supply, detailed 
drawing and specifications etc.,. for prior approval. 
 
10. M.S Rolling Shutters :  
 
It shall be of approved quality, made out of 18 gauge 75 mm black laths mechanically 
operated by reduction gear type mechanism. It shall be fitted with two self-aligning ball 
bearing with locking arrangements (both inside and outside) including M.S  pressed side 
guides bottom rails brackets and top rolling spring pressed etc., complete  provided with 
locking arrangements for padlocks, pulling hooks, handles, top cover etc., It shall be 
painted with one coat of approved primer conforming to Is – 102 before despatch. 
 
11.  Wooden Doors, Windows and Ventilators :  
 
All wood work for doors, windows, ventilators cup board, shelves, etc., conform to 
relevant IS specification and TNBP 82 and shall be well seasoned teak wood or well 
seasoned country wood (pillamarudu or karumarudu) as the case may be. Timber shall 
be best quality and shall be free from knots, injurious open shales, bore holes, decay, 
soft  or spongy spots, hollow pockets and all other defects and blemishes. Timber shall 
conform to  IS 1003 (Part 1).  Size of doors, windows and  ventilators shall as specified 
in the relevant item of schedule and detailed drawings and generally in conformity with IS 
– 1003, part I and part II.  The rates for doors, windows and ventilators  etc., shall be for 
the finished work inclusive of fixing them in position with necessary iron hold fasts and 
furniture fitting of oxidized iron or aluminium or oxidized brass as stated in the description 
of the relevant  items of the bill of quantities and as directed by the Engineer-in-charge. 
Fittings and furniture shall be of best quality and machine made and robust type. 
Wherever glazed shutters are to be provided, the cost of glass panes  of specified 
thickness and fixing them in position should be included in the quoted rate. All glass shall 
be of superior quality from approved  manufacturer. In case of solid  core flush doors, 
they should conform to IS:2202 Part I and Part II. The flush door shutters should have a 
finished thickness as specified  in the scheduled item. Flush door shutters shall be 
obtained from firms of repute as approved by the Engineer-in-charge. 
 
12.  ROOFING : (A) R.C.C Slabs :  
 
Roof slab shall be of RCC of specified mix conforming to IS : 456, with adequate main 
tensile, transverse and adhesive reinforcement of ribbed steel bars of  mild steel rounds. 
Unless otherwise mentioned the rates for RCC slab shall include cost of concrete, 
centering and shuttering charges, vibration charges, rounding of corners, curing and 
finishing etc., complete. Expansion joints in reinforced cement slabs shall be as per 
TNBP 30. 
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The ceiling should be finished as per Clause 30 of TNBP. No extra payment shall be 
made towards cost of ceiling plaster necessitated on account of defective centering 
materials used or poor workmanship. 
 
The top of roof slab shall be finished with weathering course treatment if so specified. 
The weathering course work shall conform to TNBP 44-HJ and consist of concrete with 
broken brick in neat slacked lime of specified thickness finished  with one course of 
pressed split tiles / pressed tiles of specified thickness and size as described in the bill of 
quantities. 
 

(B)  Roofing and Side Cladding with A.C. sheets :  

 

The A.C. sheets shall be of specified and approved quality and shall  conform to IS 459- 

1962 in all respects. The sheet shall be laid with the smooth side upwards and with a 

minimum end lap of 15cm. and for every flatter slopes this should be 20cm. The laying 

operation shall include scaffolding works involved. Sheets shall be secured to the purlins 

by means of 8mm galvanized iron J or L hook bolts and nuts. The  grip of  the hook bolt 

on the side of the purlin shall be not less than 25mm.  Each bolt  shall  have a bitumen  

washer and galvanized  iron washer  placed over the sheet before the nuts are screwed 

down from above. Hole for hook bolts etc., shall be drilled and not punched in the ridges 

of the corrugations in the exact positions. The diameter of these holes shall 1.5 mm more 

than the diameter of the fixing bolts. The payment will be square metre  basis of the laid 

area. 

 

13. A.C. Rain Water Pipes  

 

The pipes shall be of standard quality conforming to IS 1628. These shall be straight, 

true smooth and regular  in thickness. They shall be free from cracks and other flaws. 

The supply shall include all necessary pipe fittings and accessories. 

 

All pipes shall be fixed to wall or columns by standard M.S butt holder clamps of 

approved make. The spigot of the upper  pipe shall be properly fitted into the socket of 

the lower pipe, such that there is uniform annular space for filling with the jointing 

materials. One third depth of this annular space is to be filled with spun yarn soaked  in 

bitumen of approved quality and properly pressed with caulking tool. The remaining two, 

third depth of the joint is to be filled with Cement Mortar 1:2 ( 1Cement : 2 coarse sand) 

and shall be pressed with caulking tool and finished smooth at the top at an angle of 45 

Deg. sloping up. 

 

The rate shall include supplying and fixing pipes with specials and accessories, including 

sizing as required, jointing, testing, cutting of walls and making good necessary 

scaffolding etc., complete. 

 

14.  Flooring : 

 

Flooring shall consist of a base  course of cement concrete of specified thickness and 

proportion laid over the compacted earth or sand filling as specified and a finishing layer  

of concrete, mosaic, glazed tiles or any other material as specified to be laid. Flooring 

work for Factory shop floors as well as mosaic flooring shall be done as per the special 

specifications. 

 

The bed flooring shall be prepared either level or sloped as per relevant drawing or as 

instructed by the Engineer-in-charge. Filling in basement with earth or sand shall be in 

accordance with TNBP 25.  On the prepared  bed, cement concrete of  specified mix and 

thickness shall be laid and  well consolidated. 
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A. Ellispattern, 1st Sort Flooring 
 
On the clean wet surface  of the concrete base before it has set, will be laid a layer of 
cement concrete to give a finished depth of 20/25 mm over the base concrete. The 
cement concrete will be of 1:3 proportion (one cement and 3 hard broken stone 
chippings 3 to 10 mm Size). To make a coloured floor red oxide iron powder or other 
approved materials should be mixed  with cement at the rate 10% of the weight  of 
cement or as directed by the Engineer-in-charge.  Ellis pattern flooring shall be done as 
described under clause 41-G of TNBP. 
 
B. Glazed  Tile Flooring 
 

The tiles shall be of ceramic white or coloured and of specified dimensions as described 

in the schedule item. The top surface of tiles shall be glazed with a neat finish of uniform 

colour and texture and free from flaws, cracks, craze,  specks or other imperfections.  

Tiles shall be true and shape with straight edges, non-absorbing and non – fading. 

Samples of tiles together with manufacturer’s literature shall be  submitted to the 

Engineer-in-charge for approval. Tiles shall conform to IS 177 latest. 

 

Over the prepared  surface of the floor a bedding layer of Cement Mortar (1:3) of 

specified thickness shall be laid-in-proper level and slope using screed patterns. The 

bedding layer shall be deeply scratched while it is set.   A mortar set bed of  6mm 

thickness  in cement  lime mortar 1:1:3 ( one cement one lime putty and three sand ), 

shall be laid over the bedding layer. After mortar setting, bed has been leveled, a skin of 

neat cement shall be trowelled to the mortar setting bed immediately before the tiles are 

set. As soon as the mortar setting bed has sufficiently hardened, all tiles shall be finally 

secured in place and gently beaten in and finished surface brought to desired level. 

When grouting the glazed tiles, special care shall be taken to prevent scratching of the 

glazed surface. Joints shall be pointed with white or coloured  cement to match the tile 

surface and cured. No joint shall be more than 1.5 mm thick. 
 
15.  White Washing and Colour Washing 
 
White washing and colour washing shall be done as per clauses 63 and 64 of TNBP. 
The surface shall be thoroughly cleaned off mortar drops and foreign matter. All 
patchings must be scraped properly. The white washing shall be done from pure shell 
lime / Janathacem.  Samples of lime shall be got approved by the Engineer-in-charge. 
The wash shall be applied with a brush, the coats being laid on vertically and horizontally 
alternatively, each coat being allowed to dry before next coat is applied. For colour 
washing the desired shade shall be obtained by mixing approved quantity of colouring 
matter  or distemper with shell lime solution and applied as per white. The contractor 
shall take every precaution to prevent  white wash being splashed on  wall, floor and 
other places and articles not to be white washed. No colour wash shall be done unless a 
sample pattern of the mixed colour has been approved by the Engineer-in-charge.  The 
rates  shall be inclusive of scaffolding charges, cost of ladder etc., 
 
16.  Painting  
 
All painting work shall be done in accordance with TNBP-66 and the relevant Indian 
Standard Specifications. Paints, varnishes, cement paints etc., shall be the highest  
grade products of well known approved manufacturer and shall be delivered to site in 
original sealed containers. It is desired that materials of one manufacturer only shall be 
used as far as possible. Colours shall be uniform and nonfading.  Samples of all colours  
selected shall be submitted to the Engineer in charge for approval before bulk  purchase 
is made. All finished work shall match corresponding samples kept with the Engineer. 
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Preparation of Surface :  
 
Before painting wooden surfaces, protruding timber fibres shall be removed  and nail  
marks  shall  be    covered with putty. The surface shall be thoroughly  cleaned and sand 
prepared. In case of steel work it shall be scraped, well brushed and cleaned  free of 
rust, scale dirt. Base  preparation  for painting concrete, masonry and plastered surfaces 
shall be carried out as per IS 2395 – Part I. Before actually proceeding with the work  of 
painting the concrete, masonry and plastered surfaces, it shall be verified that the 
surfaces shall be completely dry, free from efflorescence and alkaline effect. 
 

Application  

 
The primer shall be applied with brushes and spread as evenly and as smooth as 
possible. For steel work a priming coat  of Red Oxide / Zinc Chromate paint shall be 
applied. Painting  shall be done by skilled labourers in a work-man like  manner. All coats 
shall be of proper consistency and shall be well brushed out, so that no brush marks are 
visible. The under coating should be nearest to the specified colour of the finishing coat. 
Unless  otherwise specified ready mixed synthetic enamel  paints shall be used  for 
painting, wood and steel work. Under coats should be completely dry before finishing 
coat is taken up. Priming coat and under coat shall be rubbed with sand paper and 
dusted clean. The finished coat of approved paint shall then be applied. 
 
 
17.  Cement Painting 
 
Cement Paint solution shall be applied to the surface with hair brushes in a number of 
coats to get uniform finish. After the  first coat of paints has hardened, it shall be cured 
with water atleast for 24 hours. The surface shall be wetted again  before the application 
of the second coat. Atleast 24 hours should lapse  between the  two coats, number of 
coats shall be as specified in the schedule of quantities. It shall be kept  damp atleast  for 
seven days. 
 
 
18.  French Polish 
 
French  polish to be used shall comply with IS 348.   Polishing shall be obtained by 
dissolving 1 lbs, of shellac in one gallan of methylated spirit without applying any source 
of heat. After the shellac has dissolved ¼ lbs of cobalt, ¼ lbs of lobano and 0.4 oz of 
crystals of desired pigment shall be added. The solution shall be applied with a pad of 
fine muslin cloth tied as per general practice. The pad shall be dipped into the solution 
and wrung with  fingers and be rubbed  hard on the surface in this way, the first coat is to 
be given after this gets dried up, the successive coats shall be given in the same fashion 
till the mirror like surface  is obtained. The wood to be polished shall be  first  applied  
with a filler composed of 1.25 Kg. of whiting mixed with one litre of methylated spirit and  
then sand papered when dry.  The finished surface shall have uniform texture and gloss. 
Approved transparent sealer shall only be used  in base preparation. 
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SPECIAL SPECIFICATION FOR LAYING HDPE PIPES AND 

SPECIALS - SUPPLY AND INSTALLATION 
 

A-Technical Specification on HDPE Pipes and specials 
 

1.0 Scope 

 This specification covers the requirements for successfully designing, 
manufacturing, supplying testing at works of High Density Polyethylene 
Pipes used for water supply. 

 
2.0 Applicable Codes 

2.1           The manufacturing, testing, supplying and testing at work sites of HDPE pipes 
shall comply with all currently applicable statutes, regulations, standards and 
Codes. In particular, the following standards, unless otherwise specified 
herein, shall be referred. In all cases the latest revision of the Codes shall be 
referred to. If requirements of this Specification conflict with the requirements 
of the standards / Codes, this Specification shall govern. 

  
 

Code No. Title/Specification 

 
IS 2530-1963 

 
Methods of test for polyethylene moulding materials and 
polyethylene compounds  
 

IS 4905-1968 Methods for random sampling 
 

IS 4984-1995 High Density Polyethylene Pipes for Water Supply- 
Specification 
 

IS 5382-1985 Rubber sealing rings for gas mains, water mains and sewers. 
 

IS 7328-1992 High density polyethylene materials for moulding and 
extrusion- Specification 
 

IS 7634-Part 2-
1975 

Laying & Jointing of Polyethylene (PE) Pipes 
 

IS 8008: Part 1-
2003 

Injection Moulded/Machined High Density Polyethylene 
(HDPE) fittings for Potable Water supplies – Specification – 
 Part 1:  General Requirements for fittings. 
 

IS 8008: Part 2-
2003 

Part 2:  Specific Requirements for 90o Bend. 
 

IS 8008: Part 3- 
2003 

Part 3:  Specific Requirements for 90o  Tee. 
 

IS 8008: Part 4-
2003 

Part 4:  Specific Requirements for Reducers. 
 

IS 8008: Part 5-
2003 

Part 5:  Specific Requirements for Ferrule Reducers. 
 

 
IS 8008: Part 6-
2003 

 
 Part 6:  Specific Requirements for Pipe ends. 
 

IS 8008: Part 7-003 Part 7:  Specific Requirements for Sandwich Flanges. 
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Code No. Title/Specification 

 
IS 8008: Part 8-
2003 

 
Injection Moulded/Machined High Density Polyethylene 
(HDPE) fittings for Potable Water supplies – Specification – 
 Part 8:  Specific Requirements for Reducing Tees. 
 

IS 8008: Part 9-
2003 

Part 9:  Specific Requirements for End Caps. 
 

IS 8360 Part 1:  
1977 

Specification for fabricated high density polyethylene (HDPE) 
fittings for potable water supplies – 
 Part 1 : General requirements.         
                                                             

IS 8360 Part 2: 
1977 

Part 2 Specific  requirements for 90 Tees 
.                                                                     

IS 8360 Part 3: 
1977 

Part 3 Specific  requirements for 90 bends. 
 

IS 9845-1986 Method of analysis for the determination of specific and/or 
overall migration of constituents of plastics material and 
articles intended to come into contact with foodstuffs 
 

IS 10141-1982 Positive list of constituents of polyethylene in contact with 
foodstuffs, pharmaceuticals and drinking water.  
 

IS 10146-1982 Polyethylene for its safe use in contact with foodstuff, 
Pharmaceuticals and drinking water.  
 

 
 
2.2 Other Codes not specifically mentioned here but pertaining to the use of 

HDPE pipes form part of these Specifications. 
 

3.0 Designation 

 All pipes shall be designated as per IS 4984 with ISI mark, according to the 
grade of material, followed by pressure rating and nominal diameter, for 
example, PE 100 PN 10 DN 355 indicates a pipe pertaining to material 
grade 100 having a pressure rating 1.0 MPa and outside nominal diameter 
355 mm.  

 

4.0 Colour 

 The colour of the pipe shall be black. 

 

5.0 Materials 

 

5.1 The material used for the manufacturer of pipes should not constitute 
toxicity hazard, should not support microbial growth, should not give rise to 
unpleasant taste or odour, cloudiness or discoloration of water. Pipe 
manufacturers shall obtain a certificate to this effect from the manufacturers 
of raw material by any internationally reputed organization as per the 
satisfaction of the engineer in charge. 
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5.2 Raw Material 

5.2.1 a) Raw material used to manufacture the HDPE pipes shall be 100% virgin PE 
compound or Natural black PE resin confirming to IS: 4984, IS: 7328 and 
ISO: 4427 for this a certification has to be given by the resin manufacturer as 
per clause 3.2.3 of IS: 4984. The resin proposed for manufacturing of the 
pipes should also comply with the following norms as per ISO 9080. 

 
 b) The resin should have been certified by an independent laboratory of 

international repute for having passed 10,000 hour long term hydrostatic 
strength (LTHS) test extrapolated to 50 years to show that the resin has a 
minimum MRS of over 10MPa. Internal certificate of any resin manufacturer 
will not be acceptable. 

 
b) Certificate for having passed the full scale rapid crack propagation test as 

per ISO 13478. High density Polyethylene (HDPE) used for the manufacture 
of pipes shall conform to designation PEEWA-45-T-006 of IS 7328. HDPE 
conforming to designation PEEWA-45- T-012 of IS 7328 may also be used 
with the exception that melt flow rate (MFR) shall not exceed 1.10-g/10 min. 
In addition the material shall also conform to clause 5.6.2 of IS 7328. 

 
c) The specified base density shall be between 941.0kg/ m³ and 946.0kg/ m³ 

(both inclusive) when determined at 27°C according to procedure prescribed 
in IS 7328 The value of the density shall also not differ from the nominal 
value by more than 3 kg/ m³ as per 5.2.1.1 of IS 7328. The MFR of the 
material shall be between 0.41 and 1.10 (both inclusive) when tested at 
190°C with nominal load of 5 kgf as determined by method prescribed in IS 
2530. The MFR of the material shall also be within ± 20 percent of the value 
declared by the manufacturer. 

 
d) The resin shall be compounded with carbon black. The carbon black content 

in the material shall be within 2.5 ±0.5% and the dispersion of carbon black 
shall be satisfactory when tested as per IS 2530. 

 

5.3 Anti-oxidant 

 The percentage of anti-oxidant used shall not be more than 0.3 percent by 
mass of finished resin. The anti-oxidant used shall be physiologically 
harmless and shall be selected from the list given in IS 10141  

 

5.4 Reworked Material  

 No addition of Reworked/ Recycled Material from the manufacturer’s own 
rework material resulting from the manufacture of pipes is permissible and 
the vendor is required to use only 100% virgin resin compound. 

 

5.5 Maximum Ovality of Pipe 

 The outside diameter of pipes, tolerance on the same and ovality of pipe 
shall be as given in table 2 of IS 4984. Ovality shall be measured as the 
difference between maximum outside diameter and minimum outside 
diameter measured at the same cross section of the pipe, at 300 mm away 
from the cut end.  
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5.6 Wall Thickness 

 The minimum & maximum wall thickness of pipe for the PE100 shall be as 
given in table 5 in IS: 4984. 

 

5.7 Length of Straight Pipe 

 The length of straight pipe used shall be 6 m. Short lengths of 3 meter 
(minimum) up to a maximum of 10% of the total supply may be permitted as 
decided by Engineer in-charge.  

 
5.8 Workmanship / Appearance 

 Pipes shall be free from all defect including indentations, delaminating, 
bubbles, pinholes, cracks, pits, blisters, foreign inclusions that due to their 
nature degree or extent detrimentally affect the strength and serviceability of 
the pipe. The pipe shall be as uniform as commercially practicable in colour 
opacity, density and other physical properties as per relevant IS Code or 
equivalent International Code. The inside surface of each pipe shall be free 
of scouring, cavities, bulges, dents, ridges and other defects that result in a 
variation of inside diameter from that obtained on adjacent unaffected 
portions of the surface. The pipe ends shall be cut clearly and square to the 
axis of the pipe. 

 

5.9 Handling, Transportation Storage and Lowering of pipes 

 During handling, transportation, storage and lowering, all sections shall be 
handled by such means and in such a manner that no distortion or damage 
is done to the section or to the pipes as a whole. 

 
The following procedures should be followed so as to eliminate potential 
damage to pipes and fittings and to maintain maximum safety during 
unloading, lifting and lowering. 
 

 Pipes must not be stored or transported where they are exposed to heat 
sources likely to exceed 60oC. 

 

 Pipes shall be stored such that they are not in contact with direct 
sunlight, lubricating or hydraulic oils, petrol, solvents and other 
aggressive materials. 

 

 Scores or scratches to a depth of greater than 10% or more of wall 
thickness are not permissible; any pipes having such defects should be 
strictly rejected. 

 

 PE pipes should not be subjected to rough handling during loading and 
unloading operations. Rollers shall be used to move, drag the pipes 
across any surface. 

 

 Only polyester webbing slings should be used to lift heavy PE (>315mm) 
pipes by crane. Under no circumstances, chains, wire ropes and hooks 
be used on PE pipes. 

 

 Pipes shall not be dropped to avoid impact or bump. If any time during 
handling or during installation, any damage, such as gouge, crack or 
fracture occurs, the pipe shall be repaired if so permitted by the 
competent authority before installation. 
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 Straight lengths should be stored on horizontal racks giving continuous 
support to prevent the pipe taking on a permanent set 

 

 The truck used for transportation of the PE pipes shall be exclusively 
used of PE pipes only with no other material loaded – especially no 
metallic, glass and wooden items. The truck shall not have sharp edges 

that can damage the Pipe. 

 

 Pipes manufactured at factory are to be carried to the site of work 
directly or stacked suitably and neatly along the alignment/road 
side/elsewhere near by the work site or as directed by the Engineer. 

 

 Damages during transit, handling, storage will be to the Contractor’s 
account and replacement for such pipes has to be made by the 
Contractor without any extra cost to BHEL as directed by the Engineer-
in-charge. 

 

 
5.10 Fittings & Specials 
 
 All HDPE fittings/ specials shall be fabricated in accordance with IS: 8360 

(Part I & III). PE Injection moulded fittings shall be as per IS: 8008 (Part I to 
IX).  All fittings/specials shall be fabricated or injection moulded at factory 
only. No fabrication or moulding will be allowed at site, unless specifically 
permitted by the Engineer. Fittings will be butt welded on to the pipes or 
other fittings by use of heat fusion. 

 
5.10.1          Bends 
 
                    HDPE bends shall be plain square ended conforming to IS: 8360 Part I & III 

Specifications. Bends may be fabricated by jointing several small sections 
of pipes to reach the required angle. 

 
5.10.2        Tees 
 
                    HDPE Tees shall be plain square ended conforming to IS: 8360 Part I & II 

Specifications.  Tees may be equal tees or reduced take off tees.  Tees may 
be moulded or fabricated from pipes elements. 

 
5.10.3           Reducers 
 
                    HDPE Reducers shall be plain square ended conforming to IS: 8008 Part I & 

VII Specifications. Reducer must be moulded. 
 
5.10.4        Flanged HDPE Pipe Ends 

 HDPE Stub ends shall be square ended conforming to IS: 8008 Part I & VII 
Specifications.  Stub ends will be welded on the pipe. Flange will be of slip 
on flange type as described below. 

 
5.10.5        Slip-On Flanges 

                    Slip-on flanges shall be metallic flanges covered by epoxy coating or plastic 
powder coating. Slip-on-flanges shall be conforming to standard mating 
relevant flange of valves, pipes etc. Nominal pressure rating of flanges will 
be PN10. 
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5.11             Welding Procedure 

                   Jointing between HDPE pipes and specials shall be done as per the latest 
IS: 7634 part II. Method of jointing between the pipes to pipes and pipes to 
specials shall be with butt fusion welding using automatic or semi automatic, 
hydraulically operated, superior quality butt fusion machines which will 
ensure good quality butt fusion welding of HDPE pipes if approved by the 
concerned Engineer-in-charge.  

 

5.12             Tests to Establish Portability of Work 

 Pipe specimen shall be subjected to tests specified below in order to 
establish the suitability of these pipes for use in carrying potable water: 

 
I) Smell of the extract 
II) Clarity of the colour of the extract 
III) Acidity and alkalinity  
IV) Global migration UV absorbing material Heavy metals 
V)      Un reacted monomers (styrene) and Biological tests 

 

5.13         Hydraulic Testing 

 Pipes shall be given different hydraulic tests for ensuring quality of 
manufacture as per relevant clause IS specification. 

 
5.14        Measurement 

The net length of pipes as laid or fixed shall be measured in running meters 
correct to a cm.The portion of the pipe at the joints (inside the joints) shall not 
be included in the length of pipe work. Excavation, refilling, masonry and 
concrete work wherever required shall be measured and paid for separately 
under relevant items of work. 

 
5.15 Requirement for the HDPE pipe Supplier :- 

 
The tenderer should submit the following data / certificates regarding  
HDPE pipes  along with the Qualification bid . 

 Brand  Name, Manufacturer’s capacity, previous supply 
details,etc.,  

 Details of ISO 9000 / 14000 accreditation. 

 Manufacturer’s recommendation and Pressure testing 
procedure. 

 Expert’s visit  ( Manufacturer’s representative )  during 
laying of pipe line. 

 
5.16 The tenderer should have automatic superior quality butt fusion 

welding machines with hydraulic jacks, surface cleaning planner, and 
digitally controlled heating mirror and hydraulic power pack for doing 
the installation and a list of equipments, detailed welding procedure, 
pressure testing procedure etc.should be submitted along with the 
offer. 
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B  - HDPE pipes and specials- Installation 
 
1.0 Lowering and Laying of Pipes 

 Each pipe shall be thoroughly checked for any damages before laying and only 
the pipes which are approved by the Engineer shall be laid. 

 

 While installing the pipes in trenches, the bed of the trench should be level and 
free from sharp edged stones. In most cases, the bedding is not required, as 
long as the sharp and protruding stones are removed, by sieving the dug earth, 
before using the same a backfill material. While laying in rocky areas suitable 
bed of sand or gravel should be provided. The fill to about 10 to 15 cm above the 
pipe should be fine sand or screened excavated material. Where hard rock is 
met with, bed concrete M15, 15 cm or 20cm thick sand bed as approved by the 
Engineer may be provided 

 

 As PE pipes are flexible, long lengths of fusion-jointed pipes having joints made 
above ground can be rolled or snaked into narrow trenches. Narrow buckets can 
excavate such trenches.  

 

 During the pipe laying of continuous fusion jointed systems, due care and 
allowance should be made for the movements likely to occur due to the thermal 
expansion/contraction of the material. This effect is most pronounced at end 
connections to fixed positions (such as valves etc) and at branch connections. 
Care should be taken in fixing by finishing the connections at a time the length of 
the pipe is minimal (lower temperature times of the day.) 

 

 For summer time installations with two fixed connection points, a slightly longer 
length of PE pipe may be required to compensate for contraction of the pipe in 
the cooler trench bottom. 

 

 The final tie-in connections should be deferred until the thermal stability of the 
pipeline is achieved. 

 

 The flexibility of polyethylene pipes allows the pipe to be cold bend. The fusion 
jointed PE pipe is also flexible as the plain Pipe. Thus the total system enables 
directional changes within the trench without recourse to the provision of special 
bends or anchor blocks. However, the pipe should not be cold bend to a radius 
less than 25 times the OD of the pipe. 

 

 The Installation of flanged fittings such as connections to sluice/air/gate valves 
and hydrant tees etc., requires the use of stub ends (collars/flange adaptors 
complete with backing rings and gaskets. Care should be taken when tightening 
these flanges to provide even and balance torque. 

 

 Provision should be made at all heavy fittings installation points for supports 
(such as anchoring of the flange in the soil) for the flange joint to avoid the 
transfer of valve wheel turning torque on to the PE flange joint. 

 

 PE pipe is lighter than water. Hence care should be taken for normal installations 
where there could be a possibility of flooding of the trench thus the trench shall 
be kept free of water till the jointing has been properly done 
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 When flooded, some soils may lose cohesiveness, which may allow the PE pipe 
to float out of the ground. Several design checks are necessary to see if 
groundwater flotation may be a concern. Obviously, if the pipeline typically runs 
full or nearly full of liquid, or if groundwater is always below the pipe, flotation 
may not be a significant concern. 

 

 However, weights by way of concrete blocks (anchors) are to be provided so that 
the PE pipe does not float when suddenly the trench is flooded and the soil 
surrounding the pipe is washed away. Thus site conditions study is necessary to 
ensure the avoidance of flotation. 

 

 Pipe embedment backfill shall be stone-free excavated material placed and 
compacted to the 90% maximum dry density. 

 

2.0  Jointing of Pipes 

2.1              The pipe shall have a jointing system that shall provide for fluid tightness for 
the        intended service conditions. Appropriate jointing for HDPE pipe as 
per IS 4984 shall be selected considering site and working condition, 
pressure and flow of liquids  

  
2.2               Bedding, Backfilling and Compaction 
 
2.2.1             Bedding 

 
In case of sandy strata no separate bedding is required. However the 
bottom face / trench bed where pipe shall be placed shall be compacted to 
provide a minimum compaction corresponding to 95% of maximum dry 
density. The pipe bedding should be placed so as to give complete contact 
between the bottom of the trench and the pipe. 

 

2.2.2 Back Filling 

 Backfilling should be placed in layers not exceeding 15cm thickness per 
layer, and should be compacted to a minimum of 90% maximum dry 
density. The refilling should be done on both sides of pipe together & height 
difference in earth fill on each side should not be more to cause lateral 
movement of pipe.  

 

Most coarse-grained soil are acceptable. This may comprise of gravel or 
sand. However silty sand, clayey sand, silty and clayey gravel shall not be 
used unless proposed to be used in conjunction with gravel or clean sand. 

 
It is very important that the pipe zone backfill material does not wash away 
or migrates in to the native soil. Like wise, potential migration of the native 
soil in to the pipe zone backfill must also be prevented. 

 
Heavy earth moving equipment used for backfilling should not be brought 
until the minimum cover over the pipe is 90 cm in the case of wide tracked 
bulldozers or 120 cm in the case of wheeled roaders or roller compactors. 

 
 
2.2.3 Compaction 

 Vibratory methods should be used for compaction. Compaction within 
distances of 15 cm to 45 cm from the pipe should be usually done with hand 
tempers. The backfill material should be compacted not less than 90% of 
maximum dry density. 
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2.2.4 Thrust Block 
 
 RCC thrust block should be suitably designed & provided at bends and at 

places of reduction in cross section to take care of thrust 
 
3.0  Butt Fusion 
 

The most widely used method for joining individual lengths of large diameter 
polyethylene pipe (>75mm) is by heat fusion of the pipe ends This technique 
produces a permanent, economical and flow-efficient joint. Field-site butt-
welding may be made readily by trained operators using specially 
developed butt fusion machines. 

 
4.0  General Guidelines for butt-welding: 
 

The welding area has to be protected from unfavorable welding conditions such 
as moisture, wind, dirt, excessive surface temperature and low temperatures < 
50 C and intensive UV radiation. If the pipe is exposed to such UV radiation, the 
pipe ends are to be thoroughly scrapped (by planning tool) before the welding 
procedure is adopted. 

 
 
 
 
 
 

The seven steps involved in making a butt fusion joint are: 
 

Securely fasten the components to be joined  
Square cut the surface of the pipe end 
Face the pipe ends 
Align the pipe profile 
Melt the pipe interfaces 
Join the two profiles together 
Hold under pressure and release 

 
Butt fusion cycle and parameters are given in Annex A in ISO 11414 – the users 
are requested to follow this guideline for a good weld.  

 
Caution: An additional 10 to 60 minutes cooling time may be required ( 
depending on pipe size) after removing the pipe from the fusion equipment 
before subjecting the pipe for bending, burying, pressure testing or similar 
handling . 

 
4.1     Bead Removal: 
 

In some pipe system usage, the bead from the butt fusion process may be 
undesirable. Inside beads may create minor flow turbulence of liquids or may 
become an obstacle on which solids in the fluids may become lodged. 
Furthermore, outside beads may be a hindrance to relining operations. 
Equipments are  available to remove the bead.  The bead removal shall not 
affect the performance of the pipe and the weld 

 
            However, it must be noted that the friction factor (‘c’ value; ‘k’ value) as given 

elsewhere in the manual takes cognizance of the inside bead.  Hence the bead 
does not effect the design parameters for flow rates in PE pipes. 

 
 
 
 

Heating Pressure:   0.15N/mm2 

 

Welding Temp:  200 - 2200 C 
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4.2  Butt Fusion Equipment: 
 

The user is cautioned for the proper procurement of the welding equipment and 
the Inspection agencies shall necessarily be assured that the welding 
contracting company has the proper machine for a good field weld. Few of the 
necessary performance requirements of the machine are given below. Detailed 
data available in ISO 12176-1 
 
The butt fusion equipment shall incorporate a facility for supporting the heating 
plate and planning tool      (necessary to square cut the pipe end) when in use.  
The machine shall be robust enough to stand normal field use. 
 
The design of the butt fusion machine shall allow the heating plate to be 
removed and the pipe ends closed after heating, without damaging the heating 
surfaces, within a time frame of maximum of 6 secs upto d<250mm and 12 secs 
for d>250mm.  
 
The clamp alignment system shall be such that there shall be perfect axial 
alignment of the pipe surface – during heating and during pressurizing the pipe 
ends after heating, is assured. 
 
The guide elements of the machine shall be such that the gap between the pipe 
ends shall not exceed 0.25mm for d<250mm and 0.5mm d>250mm 

 
Butt-welding machines can be manual, hydraulic or pneumatic. However, a 
locking system to hold the fusion force is to be ensured in all the systems. 
 
 All the systems shall be protected against over pressure. It shall be capable of 
maintaining the required interface force on the pipe or fittings end as long as 
necessary 

 
There shall be a display of the pressure applied. 

 
4.3  Trained Manpower for Butt Welding: 
 

Only trained and technically qualified for the welding method are to be employed 
for the welding operation 

 
It is necessary that the manufacturer certified person need only be 
authorized for butt-welding. These persons shall carry at all the time in the 
field during site work, a valid and authentic certificate that the person performing 
welding has been so trained . 

 
The certificate shall be issued to only those persons trained by the Pipe 
manufacturer where a minimum of three samples of butt welded Pipe pieces of 
size >160mm OD  have failed in Ductile mode at the welded joint when tested as 
per ISO 13953. The certificate shall carry the details of such test results. 

 
5.0  Pressure Testing  
 

This section deals with the standard procedures for testing installed pipelines 
prior to commissioning. This testing shall be ordered only if the contractor 
ensures that the accessories other than PE also conform to the testing norms for 
PE pipes. Testing may be conducted in full system or in sections. The test 
section size is determined by test equipment capability and adequate water 
availability.  
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Warning: 
 
Pipe system pressure testing is performed to discover unacceptable faults on a 
piping system. Hence, pressure testing may cause faults to fail and catastrophic 
hazards may occur. Adequate precautions for working personnel and the local 
community are to be widely published. Compressed Air should not be used for 
testing as it gives erroneous results and also hazardous to the personnel 
present. 

 
5.1 Test Pressure 
 

          The test pressure may be limited by walls or other lower pressure rated 
components in the system. Hence, it is advisable to test Long lengths of Flanged 
sections of PE pipe of the designated rating with only the PE Pipe system 
components (bends, tees, collars, reducers etc.) shall be used for testing the 
system.  

 
For pressure piping system the maximum allowable test pressure is 1 ½ times 
the system design operating pressure or Pipe rating whichever is higher.  

 
5.2 Test Duration 
 

For any test pressure, the total test pressure time including initial pressurization, 
initial expansion, and time at test pressure must not exceed three (4) hours. If 
the test is not complete due to leakage, equipment failure etc; the system shall 
be depressurized the same shall be allowed to ‘relax’ for at least eight hours, 
before bringing the section to test pressure again. 
 

5.3 Hydrostatic Testing 
 

The pressure-testing medium shall be clean water only. The test section shall be 
completely filled with water. Any trapped air is to be bleeded off by suitable air 
release mechanism at the end of the pipe section. While the test section is being 
filled, venting at high points may be necessary to purge air pockets. Failure to do 
this will give false notion of pipe having been filled and while testing the pipe the 
air pockets may get compressed and hazards may occur. Venting may also be 
done by simply loosening the flange at the end of the test section. Retighten any 
loose flange before test pressure is applied. 

 
5.4 Test Procedure 
 

The test procedure consists of initial expansion and test phases 
 
Initial Expansion Phase 
 
Gradually pressurize the test section to test pressure, and maintain test pressure 
for three (3) hours. During the initial expansion phase, polyethylene pipe will 
expand slightly. Additional test liquid will be required to maintain pressure. It is 
not necessary to monitor the amount of water added during the initial expansion 
phase. 
 

Test Phase 
 

 Immediately following the initial expansion phase, reduce test pressure by 10 psi 
(0.7 Kg/cm2), and stop adding test liquid. If test pressure remains steady (within 
5% of the target value) for one (1) hour, no leakage is indicated. 
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5.5 Test Certification 
 
The test should be carried out in the presence of Engineer-in-Charge and will be 
inspected and certified by Engineer-in-Charge and cleared by Site-in-Charge. 
Suitable record in the form of Log Sheet must be maintained.  

 

 

6.0        Measurement 

The net length of pipes as laid or fixed shall be measured in running 
meters correct to a cm. The portion of the pipe at the joints (inside the 
joints) shall not be included in the length of pipe work. Excavation, 
refilling, masonry and concrete work wherever required shall be measured 
and paid for separately under relevant items of work. 

 

 

 

Log Sheet Format for Record of  Test 
 

 

 

 

Name of Work: Replacement of Pumping main with HDPE Pipe 
between level crossing near RPS to Tank No 4 and CCDP main to 
FCB OHT. 
 

S.No Description of Test Initial 
Expansion 
Phase 

Test Phase Remarks 

1 
 

 

 

 

Hydrostatic Pressure 
Test for Leakage 

Pressure 
maintained 
(Target 
Pressure): 
 
 
Duration: 
 

 

 

Pressure 
Obtained: 
 

 

 

 

Duration: 
 

 

 

 

 NAME SIGNATURE & 
DATE 

 

 

 
 
INSPECTED BY 

   

 

 
 
CLEARED BY 

   

 

 
 
CUSTOMER 

  SHEET   1   /  1    

SHEET 
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CHAPTER- I 

 
1. DEFINITIONS 
 
In these General Conditions of Contract, the following terms shall have the meaning 
hereby assigned to them except where the context otherwise requires:- 
 

a) The “CONTRACT” means the documents forming the tender and acceptance 
thereof, together with all documents referred to therein including General and 
Special Conditions of Contract, Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and  / or General 
Summary attached to the form of tender, the Bharat Heavy Electricals Limited, 
Schedule of Rates as amended  and in force the Specifications and the 
Drawings.  All these documents as applicable taken together shall be deemed to 
form one Contract and shall be complementary to one another. 

 
b) The “TENDER DOCUMENTS” means the form of Tender the applicable 

Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and  / or General Summary, General and Special 
Conditions of Contract and the Specification and / or Drawings as given to 
Contractors on payment for the purpose of preparing their tenders. 

 
c) The “WORK” means the work described in the tender documents in individual 

work orders and/or accompanying Drawings and Specifications as may be 
issued from time to time to the Contractor by the Engineer–in– charge within the 
powers conferred upon them, including all modified or additional works and 
obligations to be carried out either at the site or at any Factory Workshop or 
other place as required for the performance of the Contract. 

 
d) The “SITE” means the lands and/or other places on, in into or through which the 

work is to be executed under the Contract or any adjacent land, path or street 
which may be allotted to or used for the purpose of carrying out the contract. 

 
e) The “CONTRACTOR” means the individual, firm or Company, whether 

incorporated or not undertaking the work and shall include the legal personal 
representatives of such individuals or the persons composing the firm or 
Company, or the successors of the firm or Company and the permitted assigns 
of such individual or firm or Company. 

 
f) The “ Engineer–in–charge” means the Engineer who is incharge for the works 

referred. 

 
CHAPTER II 

 
SCOPE OF CONTRACT 
 
2.  Heading to the Contract: 
 
 The heading to these conditions shall not effect the interpretation thereof. 

 
3. Contract Documents 
 

The Accepting Officer shall furnish to the Contractor on demand “FREE OF 
COST” three copies of signed drawings and one copy of the signed agreement 
comprising of preamble to agreement, General and Special Specifications, 
Schedule ‘A’, ‘B’, ‘C’, & ‘E’, etc., (but excluding General Conditions of Contract 
and Drawings) and three copies of all further drawings issued during the 
progress of work. 
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However, for any additional copies of the agreement or drawings required by the 
Contractor the same will be supplied on payment at the specified cost. 
 
The Contractor shall keep one copy of all the Drawings and the Specifications at 
the site and the Engineer-in-charge or his representative shall have access to 
them at all reasonable times.  
 
None of these documents shall be used by the contractor for any purpose other 
than that of this contract. 
 
The Contractor shall take necessary steps to ensure that all persons employed 
on any work in connection with this contract have noticed that the Indian official 
Secrets Act 1923 (XIX of 1923) applies to them and shall continue so to apply 
even after the execution of such works under the contract. 
 

4. Works to be Carried Out    
 

The Contract shall, except as provided under Schedules ’B’ and ‘C’ include all  
labour, materials, tools, plants equipment and transport which may be required 
in preparation for, and in the entire execution and full completion of the work.  
Schedule ‘A’ shall be deemed to have been prepared in accordance with good 
practice and recognized principles and unless otherwise stated, the descriptions 
given therein shall be held to include waste on materials carriage and cartage, 
lead, return of empties, hoisting, setting, fitting in position and all other labour 
necessary in and for the entire execution and full completion aforesaid.  Any 
error in description or quantity in schedule ‘A’ or any omission there from shall 
not vitiate the Contract or release the Contractor from the execution of the whole 
or any part of the work comprised therein according to the Drawings and 
Specifications, or from any of his obligations under the Contract.  The insertion 
of the name of any firm of suppliers in the Tender Documents is for the purpose 
of obtaining a particular class or quality of materials or workmanship but the 
articles or materials specified may be obtained from any other firm subject to 
prior written approval of the Engineer – in – charge. 
 
In the case of a discrepancy between Schedule ‘A’ the specification and  / or the 
Drawing, the Accepting Officer shall be the sole deciding authority as to which 
shall prevail and his decision shall be final and conclusive.  If neither Drawings 
nor Specifications contain any mention of minor details of construction, which in 
the opinion of the Accepting Officer whose decision shall be final and conclusive, 
are reasonable and obviously and fairly intended for the satisfactory completion 
of the work, such details shall be provided by the Contractor without any extra 
cost as if they were specially mentioned and shall be deemed to be included in 
the contract. 
 
The contractor will be deemed to have satisfied himself as to the nature of the 
site, local facilities of access and all matters affecting the execution and 
completion of the work.  No extra charges consequent on any mis-understanding 
in these respects or otherwise will be allowed. 

 

5. Provisional Items 

             The full amount of provisional lumpsums and the value annexed to each 
provisional item inserted in the tender documents shall be deducted from the  
contract sum and the value of work ordered and executed thereunder shall be  
ascertained by measurement or valuation as for deviations. 
 
No work under these items is to be begun without instructions in writing from the 
Engineer-in-charge. 
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The extent of quantities or items described as “Provisional” shall not be held to 
guarantee or limit the amount and description of the work to be executed by the 
contractor either in respect of the items concerned or the work as a whole. 
 
No addition or deduction shall be made by the Contractor to the amount of the 
provisional lumpsums as included in the tender documents. 

 

6. Deviations 

The contractor shall not make any alteration in addition to or omission from the 
work as described in the tender documents except in pursuance of the written 
instructions of the Engineer-in-charge.  No such deviation from the work 
described in the tender documents shall be valid unless the same has been 
specifically confirmed and accepted by the Accepting Officer in writing and 
incorporated in the contract. 
 
The Accepting Officer may deviate either by way of addition or deduction, from 
the work so described, provided that the contract sum be not thereby varied on 
the whole by more than the percentage set out in the tender documents.  The 
value of all addition and deductions will be added to, or deducted from the 
contract sum.  Whenever the Accepting Officer intends to exercise such a right, 
his intention shall specify the deviations which are to be made, the lumpsum 
assessment or the proposed basis of payment, the extra time allowed, if any, 
and the date for completion of the entire contract. 
 
Any objection by the Contractor to any matter concerning the order shall be 
notified by him in writing to the Engineer-in-charge within Seven days from the 
date of such order, but  under no  circumstances  shall  the work be stopped 
(unless so ordered by the Engineer-in-charge) owing to differences or 
controversy that may arise from such an objection. In the absence of such a 
notification of objection by the contractor, he will be deemed to have accepted 
the order and the conditions stated therein.  In the event of the contractor failing 
to agree with the Engineer-in charge regarding the terms of the proposed 
deviation, the objection shall be referred to the Project Manager whose decision 
shall be final conclusive and binding on the Contractor. 

 
7. Time 

             Time is the essence of the contract and is specified in the tender document or in 
each individual Work Order.  
 
As soon as possible after the contract is let or any substantial Work Order is 
placed and before work under is to begin, the Engineer-in-charge and the 
Contractor shall agree to a Time and Progress Chart.  The Chart shall be 
prepared in direct relation to the time stated in the Tender Documents or the 
Work Order for the completion of the individual items there of and/the contract or 
order as a whole.  It shall indicate the forecast of the dates for the 
commencement of the various trade processes or sequences of the work, and 
shall be amended as may be required by agreement between the Engineer-in-
charge and the Contractor within the limitation of the time imposed in the Tender 
Documents or  Order 
 
In the absence of any specific Time and Progress chart to be agreed to between 
the Contractor and the Engineer–in–charge, the contractor shall ensure and 
maintain uninterrupted progress of the work such that the entire work shall be 
completed within the time imposed in the Tender Documents or Order and that 
the proportion of work completed upto any time in relation to the entire work to 
be under the Contractor Order shall not be less than the proportion that the time 
elapsed bears to the total time of completion provided in the Tender Documents 
or Order. 
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The contractor shall suspend the execution of the work, or any part or parts 
thereof whenever called upon in writing by the Engineer–in–charge to do so, and  
shall not resume work thereon until so directed in writing by the Engineer –in–
charge.  The Contractor will be allowed an extension of time for completion not 
less than the period of suspension.  However, no other claim in this respect for 
compensation or otherwise however will be admitted.  Provided the cause for 
suspension is not attributable to any default on the contractor’s part to proceed 
with or fulfill the contractual obligations.  This may also be extended to allow for 
alteration of work made by the deviation order. 

 
8. Stores and Materials 

The Contractor shall, at his own cost and expense, provide all materials required 
for the works, other than those listed in Schedule ‘B’, which are to be supplied by 
Bharat Heavy Electricals Limited.  All materials to be supplied by the Contractor 
shall be of the best kind as described in the specifications and the Contractor 
shall, if requested by the Engineer–in–charge, furnish proof to the satisfaction of 
the Engineer-in-charge, that the materials so comply with the specifications. 
 
The contractor shall, at his own expense and without delay, supply samples of 
materials proposed to be used in the execution of the work for approval of the 
Engineer–in–charge, who may reject the materials not corresponding either in 
quality or character to the approved samples. 

 
In the case of stores provided under Schedule ‘B’ the Contractor shall bear the 
cost of loading, transporting to site, unloading, storing under cover as required 
assembling and jointing the several parts together as necessary and 
incorporating or fixing these stores materials in the work, including all 
preparatory work of whatever description as may be required, and of closing, 
preparing, loading and returning empty cases or containers to the place of issue 
without any extra charges. 

 
9. Delay and Extension of Time: 
 
 if, in the opinion of Engineer–in–charge the work is delayed: 
  
 i)   by reason of abnormally bad weather,  OR 
 
 ii)  by reason of serious loss or damage by fire, OR 
 

iii)  by reason of Civil commotion, local combination of workmen strike   or  
lockout, affecting any of the trades employed on the work OR. 

iv)  by delay on the part of the agency or tradesman engaged by BHEL in  
executing  work not forming part of this contract, OR   

v)  by reason of any other cause which in the absolute discretion of the 
Engineer–in–charge is (when he is the Accepting Officer of the Contract) 
beyond the   Contractor’s  reasonable  control, than in such case the 
Accepting Officer on the recommendation of the Engineer-in-charge (or 
higher authority) may make fair and reasonable extension in the 
completion dates of the individual  items of work or the contract as a 
whole.  Such extension which will be communicated to the Contractor by 
the Engineer–in–charge in writing shall be final and binding on the 
Contractor.  No other claim in this respect for compensation or other–
wise howsoever is admissible. Upon the happening of any such event 
causing delay, the Contractor shall immediately given notice thereof in 
writing to the Engineer-in-charge but shall nevertheless use constantly 
his best endeavour to prevent or make good the delay and shall do all 
that may reasonably be required to the satisfaction of the Engineer–in–
charge to proceed with the work. 
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10. Patent Rights: 
 

The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee 

of B.H.E.L against any action, claim or proceeding relating to infringement or the 

use of any patent or design or any alleged patent or design rights, and shall pay 

any royalties which may be payable in respect of any article / or part there of 

included in the contract.  

 

In the event of any claims being made or action brought against B.H.E.L or any 

agent, or servant or employee of BHEL in respect of matters aforesaid the 

Contractor shall immediately be notified thereof for taking necessary action 

provided that payment of  indemnity shall not apply when such infringement has 

taken place in complying with the specific directions issued by the BHEL but the 

Contractor shall pay any royalties payable in respect of any such use. 

 

11. Octroi and Other Duties: 
 

All charges on account of Octroi, Terminal or Sales Tax and/or other duties on 

material obtained for the work (excluding materials provided by B.H.E.L on 

payment) shall be borne by the contractor. 

 
12. Royalties: 

Royalties fixed from time to time as per prevalent local rules will be recovered for 

materials, which the Contractor may be allowed to remove from quarries situated 

on land which is in charge of the B.H.E.L authorities. 

 
13. Plant and Equipment: 
 

The Contractor, shall at his own expense, supply all tools, plant and equipment 

(here-in-after referred to as T & P) required for the execution of the contract 

other than those listed in Schedule ‘C’ which subject to their availability may be 

hired by B.H.E.L., to the Contractor or issued free for use in the execution of the 

work as specified in Tender Documents. 

 
14. Assignment or Transfer of Contract: 
 

The Contractor shall not, without the prior written approval of the Accepting 

Officer, assign or transfer the Contract or any part thereof, or any share, or 

interest therein to any other person.  No sum of money which may become 

payable under the Contract shall be payable to any person other than the 

Contractor unless the prior written approval of the Accepting Officer to the 

assignment or transfer of such money is given. 

 
14. (a)  Sub Contract: 

 

The Contractor shall not sub–let any portion of the Contract without the prior 

written approval of the Accepting Officer. 

 

15. Compliance to Regulations and Bye Laws: 
 

The Contractor shall conform to the provision of any statute relating to the work 

and regulations and bye-laws of any local authority and of any water and lighting 

Companies or Undertakings with whose system the work is proposed to be 

connected.  He shall, before making any variation from the drawings or the 

specifications that may be necessitated for such connections give the Engineer– 

in– charge notice, specifying the variation proposed to be made and the reasons  
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there for and shall not carry out any such variation until he has received 

instructions from the Engineer–in–charge in respect thereof.  The contractor 

shall be bound to give all notice required by Statute Regulations or Bye-laws as 

aforesaid and to pay all fees, and taxes payable to any authority in respect 

thereof. 

  
CHAPTER III 

 
PERFORMANCE OF THE CONTRACT 

 
16. Security Deposit  

  

16.1 The Security Deposit shall be collected from the successful 
tenderer. The total amount of security deposit will be 5% of the contract 
value. EMD of the successful tenderer shall be converted and adjusted 
towards the required amount of Security Deposit. 

 

At least 50% of the required Security Deposit, including the EMD has to 

be furnished by the contractor  before  commencement of the work.  

 

Failing which the recovery of interest will be made at prime lending 

rate of SBI plus 2% for the period of default. 

 

16.2 Security Deposit may be furnished in any one of the following 
forms: 

i. Cash (as permissible under the extant Income Tax Act) 

 

ii. Local cheques of Scheduled Banks (subject to realization)/ Pay 

Order/ Demand Draft/ Electronic Fund Transfer in favour of BHEL 

 

iii. Bank Guarantee from Scheduled Banks/ Public Financial Institutions 

as defined in the Companies Act. The Bank Guarantee format should 

have the approval of 

BHEL 

 

iv. Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial 

Institutions as defined in the Companies Act (FDR should be in the 

name of the Contractor, a/c BHEL) 

 

v. Securities available from Indian Post offices such as National Savings 

Certificates, Kisan Vikas Patras etc. (held in the name of Contractor 

furnishing the security and duly endorsed/ hypothecated/ pledged, as 

applicable, in favour of BHEL,Trichy) 

 

 (Note: BHEL will not be liable or responsible in any manner for the 

collection of interest or renewal of the documents or in any other matter 

connected therewith) 

 

 16.3  Security Deposit can also be recovered at the rate of 10% of the gross 
amount progressively from each of the running bills till the total amount of the 
required Security Deposit is collected. However in such cases at least 50% of 
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the Security deposit should be collected before start of the work and  the  
balance 50% may be recovered from the running bills. 

 

(Note: In case of (a) small value contracts not exceeding Rs. 20 lakhs or 

(b) SAS jobs, work can be started before the required Security Deposit is 

collected. However, payment can be released only after collection/ 

recovery of initial 50% Security Deposit). 

 

The Security Deposit shall not carry any interest 

 
  

All compensation or other sums of money payable by the Contractor to BHEL, 
under the terms of this Contract or under any other contract with BHEL, may be 
deducted from the Security Deposit or realized by the sale of the Securities or 
from the interest arising there from or from any sums which may be due or may 
become due to the Contractor payable by BHEL, on any account whatsoever 
against this Contract or any other Contract with BHEL, and in the event of his 
Security Deposit being reduced by reason of such deductions or sale as 
aforesaid, the Contractor shall, within seven days thereafter, make good in cash 
or in securities endorsed as aforesaid, any sum or sums by which the Security 
Deposit has been so reduced. 

50% of the Security Deposit / may be refunded on completion of the work after    
payment of the final bill and the balance 50% of the Security Deposit is 
refundable only after the expiry of the maintenance period of six (6) months from 
the date of completion of work as stipulated in the Contract concerned. 

 
17. Order under the contract 
 
 All orders, notices etc., to be given under the contract shall be in writing 

typescript or printed and if sent by registered post to the address given in the 
tender of the contractor, shall be deemed to have been served on the date when 
in the ordinary course they would have been delivered to him. 

 
 The contractor shall carry out without delay all orders given to him. 

 
18. Admission to site 
 
 The Contractor shall not enter on (other than for inspection  purposes) or take 

possession of the site unless permitted to do so by the Engineer-in-charge.  The 
portions of the Site to be occupied by the Contractor will be clearly defined and 
marked on the site plan, and the Contractor will on no account be allowed to 
extend his operations beyond these areas. 

 
The Contractor shall provide, if necessary or required at the Site, temporary 
access there to and shall alter, modify and maintain the same as required from 
time to time.  He shall take out and clear away the access route when no longer 
required and restoring the area to its original condition. 
 
The Engineer-in-charge shall have power to execute other works (whether or not 
connected with the work in the contract agreement) on the site 
contemporaneously with the execution of the original work and Contractor shall 
give reasonable facilities for this  purpose. 
 
B.H.E.L reserves the right of taking over, at any time, any portion of the site 
which they may require and the Contractor shall at his own expense clear such 
portion forthwith.  No photographs of the Site or of the work or any part there of 
shall be taken, published or otherwise circulated without the prior approval of the 
Engineer-in-charge. 
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No such approval shall however exempt the contractor from complying with any 
statutory provisions in regard to the taking and publication of such photographs. 
 
B.H.E.L Officials connected with the Contract shall have the right of entry to the 
Site at all times. 
 
Engineer - in charge shall have the power to exclude from the site any person 
whose admission there to may, in his opinion be undesirable for any reason 
whatsoever. 

  
 
 
19. Contractor’s Supervision 
 

The Contractor shall either himself supervise the execution of the Contract or 
shall appoint a competent Agent approved by the Engineer–in–charge to act in 
his stead.  The contractor shall employ an Engineer/Agent having at least a 
‘Degree of Bachelor of Civil Engineering’ from a recognized University/on any 
work with a Contract value exceeding rupees two lakhs, and having at least a 
Diploma in civil Engineering from a recognised college, on work with a contract 
value exceeding Rs. 50,000/- but not exceeding  rupees two lakhs. 

 
The Employment of an Engineer/Agent as aforesaid shall not be necessary if the 
Contractor himself in possession of a recognized technical qualification and is in 
opinion of the Engineer-in-charge capable of receiving instructions of the 
Engineer–in–charge and of executing the work to the satisfaction of the 
Engineer–in–charge.  If the Contractor fails to appoint a suitable Engineer/ Agent 
as aforesaid, the Engineer–in–charge shall have full powers to suspend the 
execution of work and stop payment of any advances that may have become 
due until such date as a suitable Engineer/Agent is appointed and the contractor 
shall be held responsible for the delay caused to the work and no extension of 
time on this account shall be given to him as stipulated in condition (9) above.
  
Orders given to the Contractor’s Agent/Engineer shall be considered to have the 
same force as if they had been given to the Contractor himself. 
 
The contractor or his  Agent shall be in attendance at the site during all working 
hours and shall superintend the execution of work with such additional 
assistance in each trade as the Engineer–in - charge may consider necessary. 
 
The contractor or his accredited agent shall attend when required and without 
making any claim for doing so, either the Office of the Engineer–in–charge or the 
work site to receive instructions. 
 
The Engineer–in–charge shall have full powers, and without assigning any 
reason to require the Contractor immediately to cease to employ in connection 
with the  Contract any Agent, servant or employee whose continued employment 
is, in his opinion undesirable. 
 
The Contractor shall not be allowed any compensation on this account. 
 

LABOUR 
 
20. The Contractor shall employ labourer in sufficient numbers either directly or 

through sub-contractors to maintain the required rate of progress and of quality 
to ensure workmanship of the degree specified in the Contract and to the 
satisfaction of the Engineer-in-charge.  The Contractor shall not employ in 
connection with the works any person who has not completed his fifteen years of 
age. 
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 The Contractor shall furnish to the Engineer-in-charge at the intervals specified 
by him, a distribution return of the number and description by trades of the work 
people employed on the works.  The Contractor shall also submit on the 4th and 
19th of every month to the Engineer-in-charge a true statement showing in 
respect of the second half of the preceding month and the 1st half of the current 
month              (i) the accidents that occurred during the said fortnight showing 
the circumstances under which they happened and the extent of damage and 
injury caused by them and (ii) The number of female workers who have been 
allowed maternity benefit as provided in the Maternity Benefit Act, 1961 or Rules 
made thereunder and the amount paid to them. 

 
 
 
 
 

The Contractor shall pay to labour employed by him either directly or through  
sub–contractors wages not less than fair wages as defined in the Contractor’s 
Labour Regulations. 

  
The contractor shall in respect of labour employed by him either directly or 
through sub – contractors comply with or cause to be complied with Contractor’s 
Labour Regulations in regard to all matters provided therein. 
 
The Contractor shall comply with the provisions of the Payment of Wages Act 
1936, Minimum Wages Act 1948, Employers liability Act 1938, Workmen’s 
Compensation Act 1923, Industrial Disputes Act 1947, Maternity Benefit Act 
1961 and Mines Act 1952, Contract Labour Regulation and Abolition Act 1970 or 
any modifications there of or any other law relating thereto and rules made 
thereunder from time to time. 
 

The contractor shall be liable to pay his contribution and the employees’ 

contribution to the State Insurance Scheme in respect of all labour employed by 

him for the execution of the contract, in accordance with the provision of “ The 

Employees” State Insurance Act, 1948” as amended from time to time.  In case 

the contractor fails to submit full details of his account of labour employed and 

the contribution payable, the Engineer–in–charge shall recover from the running 

bills of contractor an amount of contribution as assessed by him.  The amount so 

recovered shall be adjusted against the actual contribution payable for 

Employees’ State Insurance. 

 

The Engineer–in–charge shall on a report having been made by an Inspecting 

Officer as defined in the Contractor’s labour Regulations have the power to 

deduct from the moneys due to the Contractor any sum required or estimated to 

be required for making good the loss suffered by the worker or worker by reason 

of non-fulfillment of the Conditions of the Contract for the benefit of workers, 

non-payment of wages or of deductions made from his or their wages which are 

not justified by the terms of the Contract or non-observance of the said 

Contractor’s Labour Regulations. 

 

The Contractor shall indemnify the B.H.E.L against any payments to be made 

under and for observance of the Regulations aforesaid without prejudice to his 

right to claim indemnity from his sub-contractors. 

 

In the event of the Contractor committing a default or breach of any of the 

provisions of the aforesaid Contractor’s Labour Regulations, as amended from 

time to time or furnishing any information or submitting or filling any form / 

Register/Slip under the provisions of these Regulations which is materially 

incorrect then on the report of the Inspecting Officers as defined in the 

Contractor’s Labour Regulation, the Contractor shall without prejudice to any 

other liability pay to the B.H.E.L a sum not exceeding Rs. 50/- as liquidated 

damages for every default breach or furnishing, making submitting, filling 
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materially incorrect statement as may be fixed by the Engineer–in–charge and in 

the event of the Contractor’s default continuing in this respect, the liquidated 

damages may be enhanced to Rs. 50/- per day for each day of default subject to 

a maximum percent of the estimated cost of works put to tender. 
 
The Engineer in charge shall deduct such amount from bills or security deposit 
of the Contractor and credit the same to the Welfare Fund constituted under 
Regulations.  The decision of the Engineer-in-charge in this respect shall be final 
and binding. 

  
 

Model Rules for Labour Welfare 
 
The Contractor shall at his own expense comply with or cause to be complied 
with Model Rules for Labour welfare as appended to these Conditions or rules 
framed by Government from time to time for the protection of health and for 
making sanitary arrangements for workers employed directly/or indirectly on the 
works.  In case the Contractor fails to make arrangements as aforesaid, the 
Engineer–in– charge shall be entitled to do so and recover the cost thereof from 
the Contractor. 
 

Safety Code 
 
The Contractor shall at his own expense arrange for the safety provisions as 
appended to these conditions or as required by the Engineer – in – charge, in 
respect of all labour directly or indirectly employed for performance of the works 
and shall provide all facilities in connection therewith.  In case the Contractor 
fails to make arrangements and provide necessary facilities as aforesaid, the 
Engineer– in–charge shall be entitled to do so and recover the cost thereof from 
the Contractor. 
 
Failure to comply with model Rules for Labour  Welfare, Safety Code, or the 
provisions relating to report on accidents and to grant of maternity benefits to 
female workers shall make the  Contractor liable to pay to the B.H.E.L as 
liquidated damages an amount not exceeding Rs. 50/- for each default or 
materially incorrect statement.  The decision of the Engineer–in–charge in such 
matters based on reports from the Inspecting Officers as defined in the 
Contractor’s Labour Regulation as appended to these conditions shall be final 
and binding and deductions for recovery of such liquidated damages may be 
made from any amount payable to the Contractor. 
 

WATER 
 

21. The Contractor shall allow in his Tender and provide at his cost all water 
required for the work or his employees on the work, together with all pipes and 
fittings or other means that may be necessary or required to ensure a proper and 
ample supply of water for all purposes connected with the work. 
 
Water will be supplied from the BHEL supply system, or other sources at one 
point fixed by the Engineer-in-charge on the site of work at free of cost.  The 
Contractor shall make necessary arrangement for lifting pumping, carrying or 
conveying the water as required at his own cost.   
 

22. Temporary Workshops, Stores Etc. 
 

The Contractor shall, during the progress of the work provide, erect and maintain 
at his own expense all necessary temporary workshops, stores, offices, etc., 
required for the proper and efficient execution of the work.  The planning, siting 
and erection of these buildings shall have the approval of the Engineer-in-charge 
and the Contractor shall at all times keep them tidy and in a clean and sanitary 
condition to the entire satisfaction of the Engineer-in-charge. 
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On completion of the work all such temporary buildings shall be cleared away 
and the site restored and left in a clean and tidy condition to the entire 
satisfaction of the Engineer-in-charge. 

 

23. Stores and Materials on Site 
 

All stores and materials required for the work are to be deposited by the 
Contractor only in places to be indicated by the Engineer-in-charge. 

 
Where in accordance with the contract stipulations certain Stores & Materials  
(for incorporation in the work) are to be issued to the Contractor by the BHEL as 
detailed under Schedule ’B’ such items will be so issued only to the extent 
required for the actual completion of the work  as stipulated in the contract.  
The decision of the Engineer-in-charge regarding the quantities to be issued as 
above shall be final and binding on the contractor.  For any excess quantities 
consumed on the work upto 5% over the theoretical consumption will be charged 
at issue rates and excess consumption beyond this limit, their cost will be 
recovered from the Contractor at punitive rates which will be 100% (Hundred 
Percent) more than the issue rates of the BHEL as specified in the Instructions 
to the Tenderers. 
 
In regard to the materials and stores which may be issued to the Contractor by 
BHEL the Contractor shall give the Engineer-in-charge reasonable notice in 
writing of his requirements of such stores and materials and on the approval of 
his demand being notified to him, he shall make immediate arrangements for 
drawing the same.  Such stores and materials shall be transported by the 
Contractor at his own expense direct from the place of issue to the site of the 
work, unless prior written approval is obtained from the Engineer-in-charge to 
take them to a Store or Workshop elsewhere. 
 
The Contractor shall have to build a weather proof shed for the storage of 
cement required for 15 days consumption of the work. 
 
BHEL Officers connected with the Contract shall have the power at any time to 
inspect and examine any stores or materials intended to be used in or on the 
work, whether on the site or at any factory or workshop or other place where 
such stores or materials are being fabricated or manufactured or at any place 
where the same are lying and the contractor shall give necessary facilities for 
such inspection and examination.  
 
The Engineer-in-charge shall be entitled to have tests made of any stores or 
materials supplied by the Contractor who shall provide at his own expense all 
facilities which the Engineer-in-charge may require for this purpose.  If at the 
discretion of the Engineer-in-charge an independent expert is employed to make 
any such tests his charges shall be borne by the Contractor only if the test 
discloses that the said stores or materials are not in accordance with the 
provisions of the Contract. 
 
Should the Engineer-in-charge consider at any time during the construction or 
re-construction, on prior to the expiry of the “MAINTENANCE PERIOD” that the 
stores or materials provided  by the Contractor are unsound or of a quality 
inferior to that contracted for or otherwise not in accordance with the contract (in 
respect whereof the decision  of the Engineer-in-charge shall be final and 
conclusive) the Contractor, shall on demand, in writing from the Engineer-in-
charge specifying the Stores or materials complained of, notwithstanding that the 
same may have been inadvertently passed, certified and paid for, forthwith 
remove the stores or materials so specified and provide other proper and 
suitable stores or materials  at his own expense; to the entire satisfaction of the 
Engineer-in-charge and in the event  of his failing to do so within a period to be 
specified by the Engineer-in-charge in his demand aforesaid  the Engineer-in-
charge may replace within others the stores or materials complained of at the 
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risk and expense in all respects of the Contractor.  The liability of the contractor 
under this condition shall not extend beyond the maintenance period aforesaid 
except as regards stores or materials which the Engineer-in-charge shall have 
previously given notice to the contractor to replace.  (*MAINTENANCE PERIOD 
for any work under this Organisation will be SIX MONTHS FROM THE DATE OF 
ACTUAL COMPLETION of the particular work and handing over to B.H.E.L). 
 
 
All stores and materials brought to the Site shall become and remain the 
property of B.H.E.L and shall not be removed from the site without prior written 
approval of the Engineer-in-charge.  However, when the work is finally  
completed, the  Contractor  shall  at  his  own  expense  forthwith remove from 
the site all surplus stores or materials originally supplied by him and upon such 
removal, the same shall revert in and become the property of Contractor.  All 
B.H.E.L Stores and materials issued to Contractor for in-corporation or fixing in 
the work and which, making due allowance for reasonable wear and tear/or 
waste, have not on completion of the work been so incorporated or fixed, shall 
be returned by the Contractor at his own expense to the place of issue. 

 
Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L 
will be given to him at a price based on the prevailing market rate but not 
exceeding that at which the said stores and materials were originally issued to 
him but due consideration shall be given to the allowance claimed by B.H.E.L in 
respect or any depreciation or damage suffered by the stores and/or materials 
whilst in the custody of the Contractor regarding which the decision of Engineer-
in-charge shall be final and conclusive. 

 
If, in the opinion of the Engineer-in-charge (which shall be final and conclusive)  
any stores, supplied by B.H.E.L have either during currency of the work or after 
completion of the work whilst under the custody of the Contractor, become 
damaged to such an extent that they cannot be usefully utilized, either in the 
same work or in other works, the Engineer-in-charge shall not accept the stores 
and in the event of his rejection the contractor shall be charged for the said 
Stores at a rate as fixed by the Accepting Officer.  The Contractor shall not be 
entitled to any claim whatsoever on this account. 

 

24 Tools and Plants on site: 
 

All tools, plants and equipment brought to the site shall become the property of 
B.H.E.L and shall not be removed from the site without the prior written approval 
of the Engineer-in-charge when the work is finally completed or the Contract is 
determined for reasons other than the default of the Contractor he shall forthwith 
remove from the site all tools, plants, equipments etc., (other than those as may 
have been provided by B.H.E.L) and upon such removal, the same shall in, and 
become the property of the Contractor. 

 

25. Statement of Hire Charges: 
 

A monthly detailed statement of the hire charge incurred in respect of B.H.E.L 
tools, plants, equipments etc., shall be given to the Contractor by the Engineer-
in-charge. 
 

26. Precaution Against risks: 
 

The Contractor shall be responsible for providing at his own expense, for all 
precautions to prevent loss or damage from any and all risks and to minimize the 
amount of any such loss or damage and for the necessary steps to be taken for 
the said purpose until the works have been handed over complete in all respect 
of the Engineer-in-charge. 
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The Contractor shall provide all watchmen necessary for the protection of the 
site, the work, the materials, tools, plants, equipments and anything else lying on 
the Site during the progress of the work.  He shall be solely responsible for and 
shall take all reasonable and proper steps for protecting, securing, lighting and 
watching, all places on or about the work and the Site which may be dangerous 
to any person whomsoever. 

 
 
 

27. Notices and Fees: 
 

The Contractor shall give all notices required by any Statutory provision or by the 
regulations and/or bylaws of any local Authority and/or of any Public Service, 
Company or Authority affected by the work or with whose system the same are 
or will be connected.  The Contractor shall pay and indemnify B.H.E.L against 
any fees and charges payable under such Acts.  Regulation and/or byelaws in 
respect of the work and shall make and supply all drawings and plans required in 
connection with any such notice. 

  

28. Setting out of the Works and Protective and Maintaining 
Signals and Works: 

 
The Engineer-in-charge shall supply dimensioned drawings, levels and other 
information necessary to enable the contractor to set out the work.  The 
Contractor shall at his own expense set accurately according to the drawings 
and figured dimension thereon, all the work comprised in the contract and any 
extras or additions there-to and shall be solely responsible for their being so set 
out and executed.  All bench marks, pegs, signals on the surface, alignment 
stones, milestones and all similar marks whether put in by B.H.E.L  Authorities 
for the purpose of checking the Contractor’s  work or  in the nature  of 
permanent survey marks will during the tenure of the  contract, be  under the 
care of  the Contractor who shall, at his own expense, take,all proper and 
reasonable precautions and care to preserve and maintain them in their true 
position.  In the event of these marks being disturbed or obliterated by accident 
or due to any other cause whatsoever, the same may, if deemed necessary, be 
replaced by the Engineer-in-charge at the Contractor’s expense and the cost 
thereof deducted from any money then or thereafter becoming due to the 
Contractor. 
 
Where requested by the Contractor, the level marks, center line and chainage 
pegs corresponding to those shown on the Drawing will be pointed out to the 
Contractor on the ground but all bench marks or chainage pegs additional to 
those shown on the Drawing will be set out by BHEL authorities. 
 

29. Site Drainage: 
 

All water that  may accumulate on the site during the progress of the work or in 
trenches and excavations shall be removed to the entire satisfaction of the 
Engineer-in-charge and at Contractor’s expense. 

 

30. Excavations, Relics Etc. 
 

Material of any kind obtained from excavation on the site shall remain the 
property of BHEL and shall be disposed off as  Engineer-in-Charge  directs. 
 
All gold, silver, oil and other minerals of any description and all precious stones, 
coins, treasures, relics, antiques and other similar items which may be found in  
or upon the site shall be the property of Bharat Heavy Electricals Limited and the 
Contractor shall duly preserve the same to the satisfaction of the BHEL and shall 
from time to time deliver the same to such person or persons as the B.H.E.L 
may appoint to receive the same. 
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31. Foundations 
 

The Contractor shall not lay any foundations until the excavations for the same 
have been examined and approved in writing by the Engineer-in-charge. 

 
 
 

32. Covering-in Work 
  

The Contractor shall give reasonable notice in writing to the Engineer-in-charge 
whenever any work is to be permanently covered up or concealed, whether by 
earth or other means so that it can finally be inspected or measured if 
necessary.  In default of so doing, the Contractor shall, if required by the 
Engineer-in-charge uncover such work at his own expense. 

 
33. Approval of works by Stages: 
 

All work embracing more than one process shall be subject to examination and 
approval at each stage thereof and the Contractor shall give due notice in  
writing  to  the Engineer-in-charge when each stage is ready. In default of such 
notice being received, the Engineer-in-charge shall be entitled to approve the 
quality and extent thereof at any time he may choose and in the event of any 
dispute, the decision of the Engineer-in-charge thereon shall be final and 
conclusive. 

 

34. Execution of the Work: 
 

The work shall be executed in a workman-like manner and to the satisfaction in 
all respects of the Engineer-in-charge. 
 
The Engineer-in-charge will communicate or confirm his instructions to the 
Contractor in respect of the execution of the Work in a “Work Site Order Book” 
maintained at his office and the Contractor shall visit this office daily and shall 
confirm receipt of such instructions by signing the relevant entries in this book.  
Such entries will rank as order or notices in writing within the intent and meaning 
of these conditions. 

 

35. Day Work: 
 

No day-work shall be performed without the prior written instructions of the 
Accepting Officer. 

 
The Contractor shall give to the Engineer-in-charge reasonable notice of the 
start of any work ordered to be executed by day-work and shall deliver to the 
Engineer-in-charge within two days of the end of each pay week a return in 
duplicate giving full detailed accounts of labour and materials for that pay-week.  
One copy of each of these returns, if found correct, will be certified by the 
Engineer-in-charge and returned to the contractor and must be produced at the 
time of adjustment of accounts. 

 
An invoice in duplicate signed by the Contractor or his agent shall be sent with 
each delivery of materials for day-work and the Contractor will be furnished with 
a receipt signed by the Engineer-in-charge specifying the description, quantities 
weight or measurement (as the case may be) of the articles approved, reference 
will be made in this receipt in the return aforesaid and the Contractor’s Bill. 
 
In the case of Lumpsum Contracts, the rates to be charged and the percentage 
addition for profit and establishment charges, etc., will be agreed upon between 
the Accepting Officer and the Contractor prior to the execution of the work. 
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36. Inspection of the Work: 
 

B.H.E.L Officers concerned with the Contract shall have power at any time to 
inspect and examine any part of the work and the Contractor shall give such 
facilities as may be required to be given for such inspection and examination 
Should Engineer-in-charge consider, at any time during the expiry of the  
 
 
 
maintenance period, that any work has been executed with unsound, imperfect 
or unskilled workmanship or of a quality inferior to that contracted for or not 
otherwise in accordance with the contract (in respect) whereof the decision of 
the Engineer-in-charge shall be final and conclusive the Contractor shall on 
demand in writing from the Engineer-in-charge specifying the fault 
notwithstanding that the same may have been inadvertently passed, certified  
and paid for, forthwith rectify or remove and reconstruct the work so specified in 
whole or in part as the case may be required at his own expense to the entire 
satisfaction of the Engineer-in-charge and in the event of his failing to do so 
within a period to be specified by the Engineer-in-charge in his demand   as 
aforesaid, the Engineer-in-charge may carry out the work by other means at the 
risk and expense in all respects of the Contractor.  However, the liability of the 
Contractor under this condition shall not extend beyond the maintenance period 
except as regards workmanship which the Engineer-in-charge shall have 
previously given notice to the Contractor to rectify. 

 

37. Responsibility for Building: 
 

In the event of any building or part of any building being handed over to the 
Contractor for the execution of work thereto under the provisions of the Contract, 
he shall give a written receipt for all fixtures, glass etc. and he shall be required 
to make good at his own expense all damages resulting from any cause 
whatsoever while in his charge and on  completion of the work to deliver the said 
building or part thereof in a clean state complete in every particular to the entire 
satisfaction of the Engineer-in-charge. 

 

38. Insurance 
 

The contractor shall within one month after the date of the acceptance of the 
contract,  insure the work against loss or damage to the contract works, 
temporary work and materials erected in performance of the contract on “all 
risks” basis from the time of arrival on site until taken over by BHEL on 
completion of the contract. 
 
The cover shall also include wherever necessary the risks of testing including 
breakdown or explosion of plant and machinery undergoing testing, trail and 
commissioning operations.  The insurance shall also specifically cover removal 
of debris cost.  The sum insured shall represent the estimated full value of the 
contract works inclusive of value of free supply materials by BHEL, transport 
charges, customs dues, express freight, overtime charges,  cost of erection,  
value  of constructional  plants  and  machinery,  removal  of  debris  and 
escalation of costs where the contract includes a maintenance period, the 
insurance cover shall specifically include the contractors’ liabilities during the 
maintenance period.  The insurance shall also  be extended to cover third party 
personal injury and property damage for a sum to be specified by BHEL.  The 
insurance shall be effected in the name of BHEL and the contractor shall submit 
to BHEL a draft of the insurance policy for approval.  The policy when issued will 
be lodged with BHEL together with receipts of premium for such insurance and 
the contractor shall maintain such policies in force until the obligations of the 
contractor are fully discharged. 
 
If the contractor fails to comply with the terms of this condition the Accepting 
officer may insure the work and may deduct the amount of premiums from any 
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money that may become payable to the contractor or may at his discretion 
refuse payment of any advances to the contractor until the contractor shall have 
complied with the terms of this condition.  This provision does not, however, 
absolve the contractor of his responsibility for taking up the insurance. The 
contractor is, therefore, primarily   responsible for taking up the insurance in 
time.  
 
 

39.   Damage and loss to private property and injury to workmen  
 
The contractor shall at his own expense reinstate and make good to the 
satisfaction of the Engineer–in-charge and pay compensation for any injury, loss 
or damage occasioned to any property  or  rights whatever including property 
and rights of  B.H.E.L, (or agents, servants or employees of B.H.E.L)  the injury 
loss or damage arising out of or in anyway in connection with the execution or 
purported execution of the  contract and further the contractor shall indemnify 
B.H.E.L, against  all claims enforceable against B.H.E.L, or any agent, servant, 
or employee of B.H.E.L a private person, in respect of any such injury (including 
injury resulting in death loss or damage to any person) whosoever or property, 
including all claims which may arise under the workmen’s Compensation Act or 
otherwise, or which would be enforceable against B.H.E.L. 

 

40. Completion  
 

The works shall be completed to the entire  satisfaction of the Engineer-in-
charge and in accordance with the Contractor’s forecast of Time and Progress 
where operative, and all unused stores and materials, tools, plants, equipments, 
temporary buildings and things shall be removed and the site and work cleared 
of rubbish and all waste materials and delivered up clean and tidy to the 
satisfaction of the Engineer-in-charge at the Contractor’s expense and/or before 
the Scheduled date of completion. 
 
The B.H.E.L shall have power to take over from the Contractor from time to time 
each sections of the work as have been completed to the satisfaction of the 
Engineer-in-charge. 
 
In case the Contractor fails to remove any of his properties, assets or fails to 
clear the rubbish and waste materials within 30 days of the completion of the 
contract, it is lawful for the contractee, that is BHEL to take such action as it 
deems fit to clear dispose of such properties, assets or such waste materials and 
charge the contractor any expenses incurred thereon. 
 
The Engineer-in-charge shall certify to the Contractor the date on which the work 
is completed and the state thereof. 
 
The Engineer-in-charge shall also certify to the Contractor the state of the work 
at the end of maintenance period,  where applicable. 

 

41. Compensation for Delay: 
 

If the contractor fails to maintain the required progress in terms of condition 7 or 
to complete the work and clear the site on or before the contracted or extended 
period of completion, he shall, without prejudice to any other right or remedy of 
the B.H.E.L on account of such breach, pay as agreed compensation an amount 
calculated as stipulated below or such smaller amount as may be fixed by the 
BHEL on the contract value of the work for every week that the progress remains 
below that specified in condition 7 or that the work remains incomplete. 

 
This will also apply to items or group of items for which separate period of 
completion has been specified. 
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For this purpose  the term ‘Contract Value’ shall be the value at contract rates of 
the work as ordered. 
 
a.  Completion period (as originally-stipulated)  -- at 1 percent per week.    
     Not exceeding 6 months. 

 
 
b.  Completion period (as originally-stipulated)   -- at ½ percent per week  
     Exceeding 6 months and not exceeding 2 years.      
 
c.  Completion period (as originally-stipulated)   -- at¼ percent per  week 
     Exceeding 2 years.       
 
Provided always that the total amount of compensation for delay to be paid 
under this condition shall not exceed the under noted percentage of the contract 
value or  of the contract value of the item or group of items of work for which a 
separate period of completion is given: 
 
a. Completion period (as originally-stipulated)   -- 10  percent. 
 Not exceeding 6 months.  
b. Completion period (as originally-stipulated)   -- 7½  percent. 
 Exceeding 6 months and not exceeding 2 years. 
c. Completion period (as original-stipulated)   --   5 percent. 
 Exceeding 2 years 
 
The amount of compensation may be adjusted or set-off against any sum 
payable to the Contractor under this or any other contract with the B.H.E.L. 
 

42. Laws Governing the Contract: 
 
 This contract shall be governed by the Indian Laws for the time being inforce. 
 

43. Cancellation of Contract for Corrupt Acts: 
 

The Accepting Officer, whose decision shall be final and conclusive, shall, 
without prejudice to any other right or remedy which shall have accrued or shall 
accrue thereafter to Bharat Heavy Electricals Limited, cancel the contract in any 
of the following cases and the Contractor shall be liable to make payment to 
B.H.E.L for any loss or damage resulting from any such cancellation for default. 

 
 If the Contractor shall: 
 
a. Offer or give or agree to give to any person in BHEL service any gift or 

consideration of any kind as an inducement or reward for doing or for bearing to 
do or for having done or forborne to do a day act in relation to the obtaining or 
execution of this or any other contract for BHEL service OR 

 
b. Enter into a contract with B.H.E.L in connection with which commission has been 

paid or agreed to be paid by him or with his knowledge, unless the particulars of 
any such commission and the terms of payment thereof have previously been 
disclosed in writing to the Accepting Officer, OR 

 
c. Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide 

methods of competitive tendering without first disclosing the fact in writing to the 
Accepting Officer. 

 

44. Cancellation of Contract for Insolvency, Assignment or 
Transfer or Sub-Letting of Contract: 
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 The Accepting Officer, without prejudice to any other right or remedy which shall 
accrue thereafter to B.H.E.L shall cancel the contract in any of the following 
cases: 

 
 If the Contractor, 
a) Being an individual, or if a firm any partner thereof shall at any time be adjudged 

bankrupt or have a receiving order or orders for administration of his Estate 
made against him or shall take any proceedings, for liquidation or composition 
under any Bankruptcy Act for the time being in force or make any conveyance or 
assignment of his effects of composition or arrangement for the benefit of his 
creditor or purport to do so, or if any application be made under any Bankruptcy 
Act for the time being in force for the sequestration of his Estate or if a trust deed 
be granted by him on behalf of his creditors, OR 

 
b) Being a Company, shall pass a resolution or the Court shall make an order for 

the liquidation of its affairs, or a Receiver or Manager on behalf of the 
debentures holders shall be appointed or circumstances shall arise which entitle 
the court or debentures holders to appoint a Receiver or Manager OR. 

 
c) Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion 

of the work without the prior written approval of the Accepting Officer. OR 
 
d) Shall suffer an execution being levied on his goods and allow it to be continued 

for a period of 21 days. 
 

Whenever the Accepting Officer exercises his authority to cancel the Contract 
under this condition, he may complete the work by any means at the 
Contractor’s risk and expense provided always that in the event of cost of the 
completion (as certified by Engineer-in-charge which is final and conclusive) 
being less than the contract cost, the advantage shall accrue to the BHEL and 
that if the cost of completion exceeds the money due to the Contractor under the 
contract, the Contractor shall either pay the excess amount ordered by the 
Engineer-in-charge or the same shall be recovered from the Contractor by other 
means. 
 
Engineer-in-charge will have powers to take possessions of  the site and any 
materials, constructional plant, implements, stores, etc, thereon and or carryout 
the work by any means at the risk and cost of the contractor. 
 
In case the BHEL completes the work under the provisions of this condition the  
cost of such completion to be taken  into account in determining  the excess cost 
to  be charged to the contractor under this Condition shall consist of the cost of 
materials purchased and/or labour provided by the BHEL with an addition of 
such percentage to cover superintendence and establishment  charges as may 
be decided by the Project Manager/Project Engineer whose decision shall be 
final and  conclusive. 
 
If the contractor fails to pay the excess sum within a period of 30 days, the 
Engineer-in-charge shall have the right to sell any or all of the contractor’s 
unused materials, constructional plant implements, temporary buildings, etc., 
and apply the proceeds of sale thereof towards the satisfaction of any sum due 
from the contractor under the contract and if thereafter be any balance 
outstanding from the contractor, it shall be recovered in accordance with the 
provisions of the contract. 
 

45. Cancellation of  contract in part  or in full for contractor’s default: 
 

If the Contractor: 
 
(a) makes default in commencing the work within a reasonable time from 

the  date of handing over of the site and continue in that state after a 
reasonable notice from Engineer-in-charge, OR   
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(b)     in the opinion of the Engineer-in-charge at any time, whether before or 

after the date or extended date for completion, makes default in 
proceeding with the work, with due diligence and continue  in that state 
after a notice of  seven days from Engineer-in-charge, OR 

  
(c) fails to comply with any of the terms and conditions of the contract or 

after 7   days notice in writing with  orders properly issued there under, ( 
OR) 

 
(d) fails to complete the work order and items of work individual dates for 

completion and clear the site on or before the date of completion or fails 
to achieve the progress as set out under clauses 7 of these General 
Conditions of Contract. 

 
The Accepting Officer may, without prejudice to any other right or remedy which shall 
have accrued or shall accrue there after to B.H.E.L cancel the contract as a whole or 
in part thereof or only such work order or items of work in default from the contract.  
Whenever the Accepting Officer exercises his authority to cancel the contract as a 
whole or in part under this conditions he may complete the work at the Contractor’s  
risk and cost, provided always that in the event of the cost of completion (as certified 
by  Engineer-in-charge which is final and conclusive) being less than the contract 
cost the advantage shall accrue to the B.H.E.L if the cost of completion exceeds, the 
money due to the contractor under this contract,  the contractor shall either pay the 
excess amount ordered by Project Manager or the same shall be  recovered from 
the contractor by other means.  Engineer-in-charge will have power to take 
possession of the site and any materials, constructional plant, implements, Stores, 
etc., thereon. 
 
In case the B.H.E.L completes the work or any part thereof under the provisions of 
this conditions the cost of such completion to be taken in to  account in determining 
the excess cost to be charged to the contractor under this conditions shall consists of 
the cost of materials purchased and/or labour provided by the B.H.E.L with an 
addition of such percentage to cover superintendence and establishment charges   
as   
may be decided by the Project Manager/Engineer whose decision shall be final  and 
conclusive. 
 
If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-
in-charge shall  have the right to sell any or all of the contractor’s unused materials, 
constructional plant  implements, temporary buildings, etc, and apply the proceeds of 
sale thereof towards  the satisfaction  of any sum due from the contractor under the 
contract and if thereafter be any balance outstanding from the contractor it shall be 
recovered in accordance with the provision of the contract. 

 
46. Termination of Contract for Death 
 

Without prejudice to any of the rights or remedies under this contract if the 
contractor dies, the accepting Officer shall have the opinion of terminating the 
contract without compensation to the contractor. 

 
47. Special Powers of Determination 

 
If at any time after the acceptance of the tender B.H.E.L shall for any reason 
whatsoever not require the whole or any part of the work, to be carried out the 
project Manager/Engineer shall give notice in writing of the fact to the Contractor 
who shall have no claim to any payment of compensation or otherwise 
howsoever on account of any profit or advantage which he might have derived 
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from the execution of the work in full  but which he did not derive in consequence 
of the foreclosing of the work. 

 
He shall be paid at Contract rates, for the full amount of the work executed  
including such additional works, e.g. clearing of site, etc., as may be rendered 
necessary by the said fore closing.  He shall also be allowed a reasonable 
payment (as decided  by the Accepting Officer )  for  any expenses sustained on 
account of labour and materials collected but which could not be utilised on the 
work, as verified by the Engineer-in-charge.  Neither shall the Contractor have 
any claim for compensation on account of any alterations having been made in 
the original specifications,  drawings, designs  and instructions, involving any 
curtailment of the work as originally contemplated. 

 
48. Fair Wage 
 

a) The contractor shall pay not less than the “ Fair Wage” to labourers 
engaged by   him on the work. 

 
“Fair Wage” means wage whether for time or piece work notified at the time of 
inviting tenders for the work and where such wages have not been notified the 
wages prescribed by the Project Manager/Engineer for the stations at which the 
work is done. 
 
b) The Contractor shall not with standing the provision of any contract to 

the contrary, cause to be paid a “Fair Wage” to labourers indirectly 
engaged on the work, including any labour engaged by the Sub-
Contractors in connection with the said work, as if the labourers had 
been directly employed by him. 

 
c) In respect of labourers directly or indirectly employed on the work for the 

performance of  the Contractors part of this Agreement, the Contractor 
shall comply with or cause to be complied with B.H.E.L Contractor’s 
Labour Regulations (appended here to as Annexure ‘A’ to these 
conditions) in regard to payment of wages, wage period deduction from 
wages, recovery of wages not paid and deductions unauthorisedly  
made, maintenance of wage book, wage-slips publication of scale of 
wage and other terms of employment inspection and submission of 
periodical returns and all other matters of alike nature. 

 
d) The Engineer-in-charge concerned shall have the right to deduct from 

the money due to the contractor any sum required or estimated to be 
required for  making good the loss suffered by a worker or workers by 
reason of non-fulfilment of the conditions of the contract for the benefit of 
the workers non-payment of wages or of deductions made from his or 
their wages which are not justified by the terms of the contract or non-
observance of the regulations. 

 
e) The Contractor shall be liable primarily for all payments to be made 

under the contract and for the observance of the Regulations aforesaid 
without prejudice to his right to claim indemnity from his sub-contractors. 

 
d) The regulations aforesaid shall be deemed to be a part of this contract 

and any breach thereof shall be deemed to be a breach of this Contract. 
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CHAPTER IV 
 

VALUATION AND PAYMENT 
 
49. Records and Measurements: 
 

All items having a financial value shall be entered in the B.H.E.L Measurement 
Book so that a complete record is obtained of all works performed under the 
Contract. 
 
Buildings, etc., priced in Schedule ‘A’ as a unit lumpsum will be entered by 
number at the unit lumpsum. 
 
Work carried out for agreed lumpsum will be described and similarly recorded. 
 
Lumpsum omissions will be entered for deduction.  Measurement shall be 
restricted to that required to ascertain the financial liability of B.H.E.L under the 
contract. 
 
Work which fails to be measured in detail shall be measured physically, without 
reference to any local custom that may obtain excepting where it may otherwise 
be directed in the tender documents.  The measurements shall be taken jointly 
by any person duly authorized on the part of the BHEL and by the Contractor. 
 
The Engineer-in-charge shall give reasonable notice in writing to the Contractor 
of appointment for measurement. 
 
The Contractor shall, without extra charge, provide assistance with appliance 
and other things necessary for measurement. 
 
The Contractor shall bear all the cost of measurement of his work. 
 
Measurement shall be entered in the B.H.E.L Measurement Book and signed 
and dated by both parties each day at the Site on completion of measurement.  
If the Contractor objects to any of the measurements recorded on behalf of the 
B.H.E.L a note to that effect will be made in the BHEL Measurement Book or 
against the item or items objected to; and such note shall be signed and dated 
by both the parties engaged in taking the measurement. 
 
If, as a result of such objection, it becomes necessary to re-measure the work 
wholly or in part, the expense of such re- measurement shall be borne by the 
party requiring the measurement. 
 
Measurement to be re-taken, provided that a net error is found by this  
remeasurement to amount to less than 5% (five percent)  of the value as 
recorded by the first measurement.  But, where the net errors amount to 5% and 
over  of the  said value, then the cost is to be borne by the other party.  In any 
case, if the net value of errors found exceeds Rs. 500/- the expense of re-
measurement is to be borne by the other party.  If the Contractor’s 
representative fails to attend when required, the Engineer-in-charge shall have 
power to proceed by himself to take measurement and in that case these 
measurements shall be accepted by the Contractor as final. 
 
The contractor shall, once every month, submit to the Engineer-in-charge with a 
copy to the Civil Manager/Senior Engineer details of his claims for the work done 
by him up to and including the previous month which are not covered by his 
Contract Agreement in any of the following respects; 

 
a. Deviation from the items and Specifications provided in the contract 

documents. 
b. Extra Items/New Items of work 
c. Quantities in excess of those provided in the contract schedule. 
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d. Items in respect of which rates have not been settled.  He should, in addition 
furnish a clear certificate to the effect that the claims submitted by him as 
aforesaid cover all his claim and that no further claims shall be raised by him 
in respect of the work done up to and including the period  under report. 

 
Except where any  general or detailed description of the work in quantities 
expressly  shows to the contrary, schedule of quantities shall be deemed to 
have been prepared and measurements shall be taken in accordance with  

 
 
the procedure set forth in the schedule of rates specification notwithstanding any 
provision in the relevant standard method of measurement or any general or 
local custom.  In the case of items which are not covered by the schedule of 
rates / specification, measurements shall be taken in accordance with relevant 
standard method of measurement issued by the Indian Standard Institution or as 
per standard engineering practice. 

 
50. Valuation of Deviations: 
 
 Rates for deviated items of work will be  fixed as follows:- 
 
1. For any item of work required to be carried out after the contract has been 

awarded and which is not covered by Contractor’s  Schedule but is covered by 
B.H.E.L Schedule of rates the rate payable for such a fresh item will be derived 
from B.H.E.L Schedule by the method of proportion as follows: 

  
a. In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate 

for the nearest analogous item of work in Contractor’s schedule bears to rate for 
the particular analogous item of work in B.H.E.L Schedule of rates. 

 
b. If a single appropriate analogous item of work is not available in both Schedule 

(Contractor’s and B.H.E.L Schedule) then the method of proportion will be 
applied to the nearest analogous group of items available in both the Schedules 
referred to i.e. in the same proportion as the total tendered cost of that particular 
group of  items (the sum of the products of the tendered rates and the  quantities 
for which orders are placed bears to the total cost of the same items and 
quantities at the B.H.E.L Schedule of Rates. 

 
c. If even an appropriate analogous group of items is not available in Contractor’s 

Schedule and B.H.E.L Schedule, then the methods of proportion will be applied 
to all those items of the whole work, which are available in both the Schedules 
and for which orders have been placed on the contractor, i.e., in the same 
proportion as the total cost of all these items of work  (the sum of the products of 
the tendered rates and the quantities  for which orders are placed) bears to the 
total cost of the same items and qualities at the B.H.E.L Schedule of Rates. 

 
II. If any work not covered by any of the foregoing is ordered on the Contractor, the 

basis of payment shall be decided by the Accepting Officer whose decision shall 
be final and conclusive and binding on the parties. 

 
 The selection of analogous items or analogous group of items referred to above 

shall be done by the Engineer-in-charge.  Where the rates for deviated items or 
new items of work can be derived by the selection of different analogous items 
or analogous group of items, the lowest of all such derived rates shall be taken 
as the correct rate. 

 
 In the case of the contracts   for which the Engineer-in-charge  is the  Accepting 

Officer, all disputes regarding the settlement of rates of deviated or new items or 
work shall be referred to the Deputy Manager/Manager whose decision shall be 
final and conclusive as the case may be. 

 
51. Reimbursement / Refund on Variation in Price, Materials: 
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 If after submission of the tender and/or during the progress of the works, the 

price of any material (not being a material supplied from the B.H.E.L store in 
accordance with the Conditions of the Contract) is increased or decreased by an 
Act of Legislature (Central or State) and/or any notification there under or on 
account of new duties or levies such as octroi or on account of increase or  
decrease in such duties affecting the price of materials required for incorporation 
in the works and made from materials of  
 
which the price has increased or decreased as aforesaid and the Contractor has 
thereupon to pay in respect of such material or item a price which is higher or 
lower than the price of that material or item as prevailing immediately before the 
passing of such Act or levying, increasing/ decreasing of such duty, the B.H.E.L 
shall incase of  increase in price or  the duty reimbursed to the contractor and 
incase of decrease in price, the B.H.E.L shall  be entitled to a refund of the 
reduction price or the reduction in duty.  Provided, however no reimbursement or 
refund shall be made if the increase/decrease is not more than 10% of the said 
price, and if so, the reimbursement  or refund shall be  made  only on  the  
excess over 10% provided always that any such increase shall not be payable if, 
in the opinion of the Deputy Manager/Manager (whose decision  shall be final 
and conclusive)  the increase is attributable to the delay in the execution of the 
contract within the control of the contractor or that any such increase  has  
become  operative  after the contracted/or extended date of completion of the 
work or items of work in question.  

 
 The Contractor shall, for the purpose of this condition, keep such books of 

account and other documents as are necessary to show the amount of any 
increase claimed or any reduction available and shall allow inspection of the 
same by any duly authorized representative of the B.H.E.L and further shall at 
the request of the Engineer-in-charge furnish for verification such other 
information of the Engineer-in-charge  may require. 

 
 The Contractor shall within a reasonable time of his becoming, aware of any 

alteration in the prices of any such materials, give notice thereof in writing to the 
Engineer-in-charge stating that the rate is submitted in pursuance to this 
condition together with all information relating thereto which he may be in a 
position to supply. 

 
52. Advances on Account: 
 
 No payment shall be made for work estimated to cost less than Rupees FIVE  

THOUSAND till the whole of the work shall have been completed and a 
certificate of completion given by the Competent Authority. 

 
 In the case of work estimated to cost more than Rupees FIVE THOUSAND the 

contractor may at intervals of not less than one month or as otherwise provided 
for in the Contract Documents, counting from the date on which order to 
commence work is given by Engineer-in-charge submit claims on B.H.E.L forms 
for payment of advances on account of work done and of materials delivered in 
connection with the Contract. 

 
 The contractor shall be paid in respect of such claims to the extent approved and 

passed by the Engineer-in-charge subject a maximum of 90% of the value of the 
work actually executed to the satisfaction of the Engineer-in-charge.  The 
certificate of the Engineer-in-charge regarding such approval and passing of the 
sums so payable shall be final and conclusive against the Contractor. 

 
“After the full amount of Security Deposit is made up through the 10% 
deduction from On account” bills, 100% payment of all subsequent bills 
may be made to the Contractor. 
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The Contractor may also be paid during the progress of the work 75% of the 
value of any materials which are in the opinion of the Engineer-in-charge in 
accordance with the Contract, and are actually required for incorporation in the 
work and which have reasonably been brought to the site in connection 
therewith and are adequately stored and / or  protected against damage by 
weather or other causes, but which have not at the time of payment of the 
advance been incorporated in the work on furnishing a formal hypothecation 
deed.  Payment of such advances, however, shall be purely at the discretion of 
the Deputy Manager/Senior Engineer provided always that payments shall not 
be made under these periodical certificates in respect of perishable materials 
like lime, cement, timber, sand, kankar, etc.,  Any sums/due from the Contractor 
on account of Tools and Plant, Stores or any other items provided by B.H.E.L 
shall be deducted from the respective advances, the Engineer-in-charge shall 
from time to time certify the sums payable to the contractor after retaining the 
reserves. 
 
Any certificate relating to work done or materials delivered may be modified  or 
corrected by any subsequent interim certificate or by the final certificate and no 
certificate of the Engineer-in-charge supporting an advance payment shall itself 
be conclusive evidence that any work or materials to which it relates are in 
accordance with the contract.  All such intermediate payments shall be regarded 
as advances against the final payment only and shall not be considered as an 
admission of the due performance of the contract or any part there of in any 
respect or the accruing of any claim whatsoever. 
 
Such intermediate payment shall not conclude, determine or affect  in any way 
the powers of the Engineer-in-charge as to the final settlement and adjustment 
of the accounts or otherwise, or in any way vary or affect the contract. 

 
53. Final Bill 

 
As soon as possible after the completion of the work to the satisfaction of the 
Engineer-in-charge, the contractor shall forward a certified final account on 
BHEL form, in duplicate. 
 
It shall be accompanied by all abstracts, vouchers etc., in support thereof and 
shall be prepared in the manner prescribed by the Engineer-in-charge. 
 
No claims will be entertained after the receipt of the final bill. 
 
The Contractor shall be entitled to be paid the final sum less the value of 
payments already made on account subject to certification of the final bill by the 
Engineer-in-charge.  Any sums due from the contractor on account of Tools & 
Plant, Stores or any other items provided by BHEL not yet  recovered from the 
contractor shall be deducted from the final sum aforesaid. 
 
No charge shall be allowed to the Contractor on account of the preparation of 
the final bill.  

  
54. Payment of Bills 

All payment to be made to the Contractor under this contract shall be by 
“Crossed Cheque” marked ‘A/C payee only (Within a reasonable time after the 
Certification by the Engineer-in-charge) at the State Bank of India or their 
subsidiaries located in the station where either the work is executed or service 
rendered or at their branch nearest to the station where the Officer of the 
Engineer-in-charge is located. 

 
55. Recovery from Contractor: 

Whenever under the contract any sum of money shall be recoverable from or 
payable by the contractor the same may be deducted from any sum then due or 
which at any time thereafter may become due to the Contractor under the 
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contract or under any other Contract with BHEL or from his Security Deposit or 
he shall pay the claim on demand. 

 
56. Post Technical Audit of Work and Bills: 

BHEL reserves the right to carry out a post-payment audit and technical 
examination of the work and final bill including all supporting vouchers, abstracts 
etc., and to enforce recovery of any sums becoming due as a result thereof in  
the manner provided in the preceding sub-paragraphs provided however that no 
such recovery shall be enforced after three years of passing the final bill. 

 
 

 57. Refund of Security Deposit: 

 

50% of the Security Deposit mentioned in condition 16 above, may be refunded 

to the contractor in respect of all contracts on completion of work  and  after 

payment  of  final  

bill and the  balance  50% on  expiry  of  the maintenance period, (described 

under clause 23) provided the contractor shall have rendered a “No-Demand” 

Certificate.  In case of works where maintenance period is not involved 100% of 

the Security Deposit may be refunded after payment of final bill provided that the 

contractor shall have rendered a “No-Demand Certificate”. 

 

58.  Arbitration: 

 

Except where otherwise provided for in the contract all questions and disputes 

relating to the meaning of the specifications, designs, drawings and instructions 

hereinbefore mentioned and as to the quality of workmanship or materials used 

on the work or as to any other question, claim, right, matter or thing whatsoever 

in any way arising out of or relating to the contract, designs, drawings, 

specifications, estimates, instructions, orders or these conditions or otherwise 

concerning the work or failure to execute the same whether arising during the 

progress of the work or after the completion or abandonment thereof shall be 

referred to the sole arbitration of the Executive Director  / General Manager of 

BHEL and if  ED   is unable or unwilling to act, to the  sole arbitration of some 

other person appointed by the  ED / General Manager, willing to act  as such 

arbitrator.  The cases referred to arbitration shall be other than those for which 

the decision of the Manager / Senior Engineer / Engineer-in-charge is expressed 

in the contract to be final and conclusive.  There will be no objection if the 

arbitrator so appointed is an employee of B.H.E.L and that he had to deal with 

the matters to which the contract relates and that in the course of his duties as 

such he had expressed views on all or any of the matters in dispute or 

difference. 

 

The arbitrator to whom the matter is originally referred being transferred or 

vacating his office or being unable to act for any reason, such Executive Director 

/ General Manager as aforesaid at the time of such transfer, vacation of office or 

inability to act, shall appoint another person to act as arbitrator in accordance 

with the terms of the contract.  Such person shall be entitled to proceed with the 

reference from the stage at which it was left by his predecessor. 

 

Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or 

any statutory modification or re-enactment  thereof and the rules made there 

under and for the time being in force shall apply to the arbitration proceeding 

under this clause. 

 

It is a term of the contract that the party involving arbitration shall specify the 

dispute or disputes to be referred to arbitration under this clause together with 

the amount or amounts claimed in respect of each such dispute. 

 



 99 

  
CONTRACTOR                                                                 ACCEPTING OFFICER 
 

The arbitrator(s) may from time to time with consent of the parties enlarge the 

time for making and publishing the award. 

 

The work under the Contract shall, if reasonably possible, continue, during the 

arbitration proceedings and no payment due or payable, to the Contractor shall 

be withheld on account of such proceeding. 

 

The Arbitrator shall be deemed to have entered on the reference on the date he 

issues notice to both the Parties fixing the date of first hearings. 

 

 

 

 

The arbitrator shall give a separate award in respect of each dispute or 

difference referred to him. 

 

The venue of arbitration shall be such place as may be fixed by the Arbitrator in 

his sole discretion. 

 

The award of the arbitrator shall be final, conclusive and binding on all parties to 

this contract. 

 

In the event of disputes or differences arising between one public sector 

enterprise and a Govt.  Department or between two public sector enterprises the 

above stipulations shall not apply the provisions of BPE office memorandum No. 

BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1st
 January 1976 or its 

amendments for arbitration shall be applicable. 
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ANNEXURE ‘A’ 
 

B.H.E.L CONTRACTOR’S LABOUR REGLUATIONS 
(See condition 20) 

 
1.  Definition: 
 

In these regulations, unless otherwise expressed or indicated, the following 
words and expressions shall have the meaning hereby assigned to them. 
 
a) “Labour” means workers employed by a contractor directly, or indirectly 

through a sub-contractor, or by an agent on his behalf on a payment not 
exceeding Rs.500 per month. 

 
b) “Fair Wage” means wages, which shall include wages for weekly day of 

rest and other allowances, whether for time or piece work, after taking 
into consideration prevailing market rates for similar employments in the 
neighborhood but shall not be less than the minimum rates of wages 
fixed under the minimum Wages Act. 

 
c) “Contractor” for the purpose of these Regulations shall include an agent 

or Sub-Contractor employing labour on the work taken on contract. 
 
d) “Inspecting Officer” means any Labour Enforcement Officer, or Assistant 

Labour Commissioners of the Chief Labour Commissioner’s 
Organisation. 

 
e) “Form” means a form appended to these Regulations. 

 
2. Notice of Commencement : 
 

The Contractor shall, within SEVEN DAYS of commencement of the work, 
furnish in writing to the Inspecting Officer of the area concerned the following 
information with copy to the Engineer-in-charge. 
 
a) Name and situation of the work. 
b) Contractor’s name and address. 
c) Particulars of the Department for which the work is undertaken. 
d) Name and address of sub-contractors as and when they are appointed 
e) Commencement and probable duration of the work  
f) Number of workers employed and likely to be employed, 
g) ‘Fair wages’ for different categories of workers. 

 
3. (i) Number of hours which shall constitute a normal working day:    

The number of hours which shall constitute a  normal working day for an 
adult shall be NINE hours.  The working day of an adult worker shall be 
so arranged that of intervals, if any, for rest it shall not spread over more 
than twelve hours on any day.  When an adult worker is made to work 
for more than NINE hours on any day or for more than FORTY EIGHT 
hours in any week he shall in respect of overtime work, be paid wages at 
double the ordinary rate of wages. 

  
(ii) Weekly day of rest:  Every worker shall be given a weekly day of rest 

which shall be fixed and notified atleast TEN days in advance. A worker 
shall not be required or allowed to work on the weekly rest day unless he 
has or will have a substituted rest day, on one of five days immediately 
before or after the rest day.  Provided that no substitution shall be made 
which will result in the worker working for more than ten days 
consecutively without a rest day for a whole day.   
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 Where in accordance with the foregoing provisions a worker works on 
the rest day and has been given a substituted rest day he shall be paid 
wages for the work done on the weekly rest day at the overtime rate of 
wages. 

 
NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the 

worker is entitled to. 
 
4. Display of Notice Regarding Wages, Weekly Day of Rest, Etc.: 
 

The Contractor shall before he commences his work on contract display and 
correctly maintain and continue to display and correctly maintain in clean and 
legible condition in consipicuous places on the works, notice in English and in 
the local Indian languages, spoken by majority of workers, given the rate of fair 
wages, the hours of work for which such wages are payable, the weekly rest 
days workers are entitled to and name and address of the Inspecting Officer.  
The Contractor shall send a copy each of such notices to the Inspecting Officers 
and the Engineer-in-charge. 

 
5. Fixation of Wage Periods: 
 

The Contractor shall fix wage periods in respect of which wages shall be payable 
. 
No wage period shall normally exceed one week. 

 
6. Payment of Wages: 
  

(i) Wages due to every worker shall be paid to him direct.  All wages shall 
be paid in current coins or currency or in both. 

 
            Wages of every worker employed on the contract shall be paid where the 
wage period is one week, within, THREE DAYS from the end of the wage 
period, and in any other case before the expiry of the 7th day or 10th day from the 
end of the wage period according as number of workers does not exceed 1,000. 

 
(ii) When employment of any worker is terminated by or on behalf of the 

contractor, the wages earned by him shall be paid before expiry of the 
day succeeding the one on which his employment is terminated. 

 
(iii) Payment of wages shall be made at the work site on a working day 

except when the work is completed before expiry of the wage period, in 
which case final payment shall be made at the work site within 48 hours 
of the last working day and during normal working time. 

 
NOTE: The term “Working Day”  means a day on which the work on which 
labour  is employed is in progress.   
 

7. Register of Workmen : 
 

A register of workmen shall be maintained in the form appended to these 
regulations and kept at the work site or as near to it as possible, and the relevant 
particulars of every workmen shall be entered therein within THREE days of his 
employment. 

  
8. Employment Card: 
 

The Contractor shall issue an employment card in the Form appended to these 
regulations to each worker on the day of work or entry into his employment. If a 
worker has already any such card with him issued by the previous employer the 
contractor shall merely endorse that Employment Card with relevant entries.  On 
termination of employment the Employment Card shall again be endorsed by the 
Contractor and returned to the worker. 
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9. Register of Wages etc.,  : 
 

(i) A register of Wages-cum-Muster Roll in the Form appended to these 
regulations shall be maintained and kept at the work site or as near to it 
as possible. 

 
(ii) A wage slip in the form appended to these regulations shall be issued to 

every worker employed by the Contractor atleast a day prior to 
disbursement of wages. 

 
10. Fines and Deductions which may be made from wages: 
 

(i) Wages of worker shall be paid to him without any deductions of any kind 
except the following: 

 
  a. Fines; 

 
b. Deductions for absence from duty, i.e., from the place or the places 

where by the terms of his employment he is required to work.  The 
amount of deduction shall be in proportion to the period for which he 
was absent. 

 
c.  Deduction for damage to or loss of goods expressly entrusted to the 

employed person for custody, or for loss of money which he is required 
to account for, where such damage or loss is directly attributable to his 
neglect or default; 

 
d. Deductions for recovery of advances or for adjustment of overpayment 

of a wages.  Advance granted shall be entered in a register; 
  

and 
 

 e. Any other deduction, which the B.H.E.L may from time to allow. 
 

ii. No fines shall be imposed on a worker save in respect of such acts and 
omissions on his part as have been approved by the Chief Labour 
Commissioner. 

 
iii. No fines shall be imposed on a worker and no deductions for damage or 

loss shall be made from wages until the worker has been given an 
opportunity of showing cause against such fines or deductions. 

 
iv. The total amount of fines which may be imposed in any one wage period 

on a worker shall not exceed an amount equal to three paise in rupee of 
the wages payable to him in respect of that wage period. 

 
v. No fine imposed on a worker shall be recovered from him in instalments, 

or after expiry of sixty days from the date on which it was imposed.  
Every fine shall deemed to have been imposed on the day of the act or 
omission in respect of which it was imposed. 

 
vi. The Contractor shall maintain both in English and the local Indian 

language a list, approved by the Chief Labour Commissioner, clearly 
stating the acts and omissions for which penalty or fine may be imposed 
on a workman and display it in good condition in a conspicuous place on 
the work site.  

 
vii. The Contractor shall maintain a register of fines and the register of 

deductions for damage or loss in the Forms appended to these 
regulations which should be kept at the place of work.  
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11. Register of Accidents  : 
 

The Contractor shall maintain a register of accidents in such form as may be 
convenient at the work place but the same shall include the following particulars:  

 
 a. Full particulars of the labourers who met with the accident. 
 b. Rates of Wages. 
 c. Sex 
 d. Age 
 e. Nature of accident and cause of accident. 
 f. Time and date of accident. 
 g. Date and time when admitted in hospital. 
 h. Date of discharge from the hospital. 
 i. Period of treatment and result of treatment. 

j. Percentage of loss of earning capacity and disability as assessed by 
Medical Officer. 

 k. Claim required to be paid under Workmen’s Compensation Act. 
 l. Date of payment of compensation. 

m. Amount paid with details of the person to whom the same was paid. 
 n. Authority by whom the compensation was assessed. 
 o. Remarks. 
 
12. Preservation of Registers : 
 

The Register of Wages-cum-Muster Roll required to be maintained under these 
Regulations shall be preserved for 3 years after the date on which last entry is 
made therein. 

 
13. Enforcement : 
  

The Inspecting Officer shall either on his own motion or on a complaint received 
by him carry out investigations, and send a report to the Engineer-in-charge 
specifying the amounts representing workers, dues and amount of penalty to be 
imposed on the contractor for breach of these Regulations, that have to be 
recovered from the contractor, indicating full details of the recoveries proposed 
and the reasons therefore.  It shall be obligatory on the part of the Engineer-in-
Charge on receipt of such a report to deduct such amounts from payments due 
to the contractor. 
 

14. Disposal of amounts recovered from the Contractor : 
 

The Engineer-in-charge shall arrange payment to workers concerned within 
FORTY FIVE days  from receipt of a report from the Inspecting Officer except in 
cases where the contractor had made an appeal under Regulation, 16 of these 
Regulations.  In cases where there is an appeal, payments of workers, due 
would be arranged by the Engineer-in-charge, wherever such payments arise, 
within THIRTY days from the date of receipt of the decision of the Regional 
Labour Commissioner (R.L.C.). 

 
15. Welfare Fund: 
 

All money that are recovered by the Engineer-in-charge by way of workers, due 
which could not be disbursed to workers within the time–limit prescribed above, 
due to reasons such as where-about of workers not being known, death of a 
worker, etc., and also amounts recovered as penalty, shall be credited to a fund 
to be kept under the custody of B.H.E.L for such benefit and welfare of workmen 
employed by contractors. 
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16. Appeal against decision of Inspecting Officer : 
 

Any person aggrieved by a decision of the Inspecting Officer may appeal against 
such decision to the Regional Labour Commissioner concerned within THIRTY 
days from the date of the decision, forwarding simultaneously a copy of his 
appeal to the Engineer-in-charge.  The decision of the Regional Labour 
Commissioner shall be final and binding upon the Contractor and the workmen. 

 
17.  Representation of Parties: 
 
  i. A workman shall be entitled to be represented in any investigation or enquiry 

under these Regulations by an Officer of a registered trade union of which the 
said trade union is affiliated or where the workman is not a member of any 
registered trade union, by an Officer of a registered trade union connected with, 
or any other workmen employed in the industry in which the worker is employed. 

 
 ii. A Contractor shall be entitled to be represented in any investigation or enquiry 

under these Regulations by an officer of  an association of contractors of which 
he is a member or by an officer of a Federation of Associations of Contractors   
to which the said association is affiliated or where the contractor is not a member 
of any association of employers, connected with, or by any other employer 
engaged in the industry in which the contractor is engaged. 

 
iii.  No party shall be entitled to be represented by a legal practitioner in any 

investigation or enquiry under these Regulations. 
 
18. Inspection of Books and other Documents: 
 

The Contractor shall allow inspection of the Register and other documents 
prescribed under these Regulations by Inspecting Officer and the Engineer-in-
charge or his authorized representative at any time and by the worker or his 
agent on receipt of due notice at a convenient time. 

 
19. Interpretation etc. 
  

On any question as to the application, interpretation or effect of the Regulations 
the decision of the Chief Labour Commissioner or Deputy Chief Labour 
Commissioner (Central) shall be final and binding. 
 

20. Amendments: 
 

Central Government may, from time to time, add to or amend the Contractor’s 
Labour Regulations and issue such directions as it may consider necessary for 
the proper implementation of the Contractor’s Labour Regulations or for the 
purpose of removing any difficulty which may arise in the administration thereof, 
based on which the B.H.E.L., Contractor’s Labour Regulations herein contained 
shall be subject to revision. 

 
MODEL RULES FOR LABOUR WELFARE 

(See Condition 20) 
 
1. Definition: 

(a) ‘Workplace’ means a place at which, on an average, twenty or more      
workers are employed. 

(b) ‘Large Workplace’ means a place at which on an average, 500 or more 
workers are employed. 

 
2. First Aid: At every workplace, there shall be maintained in a readily 

accessible place first-aid appliances including an adequate supply of sterilized 
dressings and sterilized cotton wool as prescribed in the Factory Rules of the 
State in which the work is carried on.  The appliances shall be kept in good order 
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and, in large work places, they shall be placed under the charge of a responsible 
person who shall be readily available during working hours. 

 
 At large workplaces, where hospital facilities are not available within easy 

distance of the works First Aid posts shall be established and be run by a trained 
compounder. 

 
 Where large workplaces are remotely situated and far away from regular 

hospitals an indoor ward shall be provided with one bed for every 250 
employees. 

 
 Where large workplaces are situated in cities, towns or in their suburbs and no 

beds are considered necessary owing to proximity of city or town hospitals, 
suitable transport shall be provided to facilitate removal of urgent cases to these 
hospitals.  At other workplaces, some conveyance facilities shall be kept readily 
available to take injured person or persons suddenly taken seriously ill, to the 
nearest hospital. 

 
 At large workplaces there shall be provided and maintained an ambulance room 

of the prescribed sizes, containing the prescribed equipment and in the in-
charge of such medical and nursing staff as may be prescribed.  For this 
purpose the relevant provisions of the Factory Rules of the State Government of 
the area where the work is carried on may be taken as the prescribed standard. 

 
3. Accommodation for  Labour: The Contractor shall during the progress of the 

works provide, erect and maintain necessary temporary living accommodation 
and ancillary facilities for labour at his own expense and to standards and scales 
as approved by the Engineer-in-charge. 

 
4. Drinking Water:  In every workplace, there shall be provided and maintained at 

suitable places, easily accessible to labour, a sufficient supply of cold water fit 
for drinking. 
Where drinking water is obtained from an intermittent public water supply each 
workplace shall be provided with storage where drinking water shall be stored.  
Every water supply storage shall be at a distance of not less than 15 meters 
from any latrine drain or other source of pollution. Where water has to be drawn 
from an existing well, which is within such proximity of latrine drain or any other 
source of pollution, the well shall be properly chlorinated before water is drawn 
from it for drinking. All such wells shall be entirely closed in and be provided with 
a trap door which shall be dust and water-proof. 
 
A reliable pump shall be fitted to each covered well, the trap door shall be kept 
locked and opened only for cleaning or inspection which shall be done at least 
once a month. 

 
5. Washing and Bathing places: Adequate washing and bathing places shall be 

provided separately for men and women.  Such places shall be kept in clean and 
drained condition. 

 
6. Scale of Accommodation in Latrines and Urinals: These shall be 

provided within the precincts of every workplace latrines and urinals in an 
accessible place, and the accommodation, separately for each of these, shall not 
be less than at the following scales: 

           No.of Seats 
 a) Where number of persons does not exceed 50  2 
 b) Where number of persons exceed 50 but does 
  not exceed 100      3 
 c) For additional persons     3 
        Per 100 or part thereof. 
 In particular cases, the Engineer-in-charge shall have the power to increase the 

requirement, where necessary. 
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7. Latrines and Urinals: Except in workplaces provided with water flushed 
latrines connected with a waterborne sewage system, all latrines shall be 
provided with receptacles on dry-earth system which shall be cleaned at least 
four times daily and at least twice during working hours and kept in a strictly 
sanitary condition.  Receptacles shall be tarred inside and outside at least once 
a year. 

 
 If women are employed, separate latrine and urinals, screened from those for 

men and marked in the vernacular in conspicuous letters “For Women only” shall 
be provided on the scale laid down in rule 6.  Those for men shall be similarly 
marked “For Men only” A poster showing the figure of a man and of a woman 
shall also be exhibited at the entrance to latrines for each sex.  There shall be 
adequate supply of water close to latrines and urinals. 

         
 
     
8. Construction of Latrines: Inside walls shall be constructed of masonry or 

other non-absorbent material and shall be cement-washed inside and outside at 
least once a year.  The dates of cement washing shall be noted in a register 
maintained for the purpose and kept available for inspection.  Latrines shall have 
at least thatched roof. 

 
9. Disposal of Excreta: Unless otherwise arranged for by the local sanitary 

authority, arrangement for proper disposal of excreta by incineration at the 
workplace shall be made by means of a suitable incinerator approved by the 
local medical health and municipal or cantonment authorities.  Alternatively local 
excreta may be disposed off by putting a layer of night soil at the Bottom of 
pucca tank prepared for the purpose and covering it with a 15 cm. layer of waste 
or refuse and then covering it with a layer of earth for a fortnight (when it will turn 
into manure). 

 
 The contractor shall, at his own expenses, carry out all instruction issued to him 

by the Engineer-in-charge to effect proper disposal of soil and other conservancy 
work in respect of Contractor’s work-people or employees on the Site.  The 
Contractor shall be responsible for payment of any charges which may be levied 
by municipal or cantonment authority for execution of such work on his behalf. 
 

10. Provision of shelters during rest:  At every workplace there shall be provided, 
free of cost, four suitable sheds, two for meals and two others for rest, 
separately for use of men and women labour.  Height of each shelter shall not be 
less than 3 meters from floor level to lowest part of roof.  Sheds shall be kept 
clean and space provided shall be on the basis of at least 0.5 sq.m. per head.  

 
11. Crèches: At a place at which 20 or more women workers are ordinarily 

employed, there shall be provided at least one hut for use of children under the 
age of 6 years of such women.  Huts shall not be constructed to a standard 
lower than that of thatched roof, mud floor and walls with wooden planks spread 
over mud floor and covered with matting. 

 
Huts shall be provided with suitable and sufficient openings, for light and 
ventilation.  There shall be adequate  provision of sweepers to keep the places 
clean.  There shall be two ‘dais’ in attendance.  Sanitary utensils shall be 
provided to the satisfaction of local medical, health and municipal or cantonment 
authorities.  Use of huts shall be restricted to children, their attendants and 
mothers of children. 
 
When the number of women workers is more than 25 but less than 50, the 
Contractor shall provide at least one hut and one Dais to look after children of 
women workers. 
 



 107 

  
CONTRACTOR                                                                 ACCEPTING OFFICER 
 

Size of crèche (s) shall vary according to the number of women workers 
employed.  Creche(s) shall be properly maintained and necessary equipment 
like toys, etc. provided. 

 
12. Canteen: A cooked food canteen on a moderate scale shall be provided 

for the  benefit of workers wherever it is considered necessary. 
 
13. Planning, setting and erection of the above mentioned structures shall be 

approved by the Engineer-in-charge, and the whole of such temporary 
accommodation shall at all times during the progress of the works be kept tidy 
and in a clean and sanitary condition to the satisfaction of the Engineer-in-
Charge and at the Contractor’s expense.  The Contractor shall conform 
generally to sanitary requirements of local medical, health and municipal or 
cantonment authorities and at all times adopt such precautions as may be 
necessary to prevent soil pollution of the site. 

 
On completion of the works the whole of such temporary structures shall be 
cleared away, all rubbish burnt, excreta or other disposal pits or trenches filled in 
and effectively sealed off and the whole of site left clean and tidy to the entire 
satisfaction of the Engineer-in-Charge, and at the Contractor’s expenses. 

 
14. Anti-malarial precautions:  The Contractor shall, at his own expense, 

conform to all anti-malarial instructions given to him by the Engineer-in-charge, 
including filling up of any borrow pits which may have been dug by him. 

 
 
15. Enforcement: The Inspecting Officer mentioned in the Contractors Labour 

Regulations or any other officer nominated in his behalf by the Engineer-in-
Charge shall report to the Engineer-in-Charge all cases of failure on the part of 
the Contractor and or his sub-contractors to comply with the provisions of these 
Rules either wholly or in part and the Engineer-in-Charge shall impose such 
fines and other penalties as are prescribed in the conditions. 

 
B.H.E.L SAFETY CODE 

See Condition-20 
 
1. Suitable scaffolds shall be provided for workmen for all work that cannot safely 

be done from the ground, or from solid construction except such short period of 
work as can be done safely from ladders.  When a ladder is used an extra 
mazdoor shall be engaged for holding the ladder and if the ladder is used for 
carrying materials as well, suitable footholds and hand-holds shall be provided 
on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 
(¼  horizontal and 1 vertical)  

 
2. Scaffolding or staging more than 3.25 meters above the ground or floor, swung 

or suspended from an overhead support or erected with stationary support, shall 
have a guard rail properly attached, bolted, braced  and otherwise secured 
atleast 1 meter high above the floor or platform of such scaffolding or staging 
and extending along the entire length of the outside and ends thereof with only 
such openings as may be necessary for the delivery of materials.  Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure. 

 
3. Working platform, gangways, and stairways shall be so constructed that they do 

not sag unduly or unequally, and if height of a platform or gangway or stairway is 
more than 3.25 meters above ground level or floor level, it shall be closely 
bordered have adequate width and be suitably fenced, as described in 2 above 

 
4. Every opening in floor of a building or in a working platform shall be provided 

with suitable means to prevent fall of persons or materials by providing suitable 
fencing or railing with a minimum height of 1 meter. 
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5. Safe means of access shall be provided to all working platforms and other 
working places.  Every ladder shall be securely fixed. No portable single ladder 
shall be over 9 meters in length.  Width between side rails in a rung, ladder shall 
in no case be less than 30 cm, for ladders upto and including 3 metres in length.  
For longer ladders this width shall be increased by atleast 6 mm for each 
additional 30 cm. of length.  Uniform step spacing shall not exceed 30 cm. 
  
Adequate precautions shall be taken to prevent danger from electrical 
equipment.  No materials on any of the sites shall be so stacked or placed as to 
cause danger or inconvenience to any person or the public.  The Contractor 
shall provide all necessary fencing and lights to protect public from accidents 
and shall be bound to bear expenses of  defence  of  every suit action or other 
proceedings at law that may be brought by any person for injury sustained  
owing  to neglect  of  the  above precautions,  and pay any damages and costs 
which may be awarded in any such suit, action or proceeding to any such person 
or which may with the consent of the Contractor be paid to compromise any 
claim by any such person. 
 

 6. Excavation and Trenching: 
 

All trenches, 1.5 metres or more in depth, shall at all times be supplied with 
atleast one ladder for each 30 m length or fraction thereof.  Ladder shall be 
extended from bottom of trench to atleast 1 metre above surface of the ground.  
Sides of a trench 1.5 metres or more in depth shall be stepped back to give 
suitable slope or securely held by timber bracing, so as to avoid the danger of 
sides collapsing.  Excavated materials shall not be placed within 1.5 metres of 
the edge of trench or half the depth of trench, whichever is more.  Cutting shall 
be from top to bottom.  Under no circumstances shall undermining or 
undercutting be   done. 

 
7. Demolition: Before any demolition work is commenced and also during 
  the process of the work: 
 

a. All roads and open areas adjacent to the work site shall either be closed 
or suitably protected: 

 
b. No electric cable or apparatus  which is liable to be a source of danger 

over a cable or apparatus used by the operator shall remain electrically 
charged. 

 
c. All practical steps shall be taken to prevent danger to persons 

employed, from risk of fire or explosion, or flooding.  No floor, roof, or 
other part of a building shall be so overloaded with debris or materials as 
to render it unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the 

Engineer-in-Charge shall be available for use of persons employed on the site 
and maintained in a condition suitable for immediate use and the Contractor 
shall take adequate steps to ensure proper use of equipment by those 
concerned. 
 
a. Workers employed on mixing asphaltic materials cement and lime 

mortars/ concrete shall be provided with protective footwear and 
protective gloves. 
 

b. Those engaged in handling any material which is injurious to the eye 
shall be provided with protective goggles. 

 
c. Those engaged in welding works shall be provided with welder’s 

protective eye-shields. 
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d. Stone breaker shall be provided with protective goggles and protective 
clothing and seated at sufficiently safe intervals.  

  
e. When workers are employed in sewers and manholes which are in use, 

the  
 

            Contractor shall ensure that manhole covers are opened and manholes 
are ventilated atleast for an hour before workers are allowed to get into 
them.  Manholes so opened shall be cordoned off with suitable railing 
and provided with warning signals or boards to prevent accident to 
public. 

 
The Contractor shall not employ men below the age of 18 and women 
on the work of painting with products containing lead in any form.  
Whenever men above the age of 18 are employed on the work of lead 
painting, the following precautions shall be taken: 

 
i. No paint containing lead or lead products shall be used except in the 

form of paste or ready-made paint. 
 
ii. Suitable face masks shall be supplied for use by workers when paint is 

applied in the form of spray or a surface having lead paint is dry rubbed 
and scraped. 

 
iii. Overalls shall be supplied by the Contractor to workmen and adequate 

facilities shall be provided to enable working-painters to wash during on 
cessation of work. 

 
9. When work is done near any place where there is risk of drowning, all necessary 

equipment shall be provided and kept ready for use and all necessary steps 
taken for prompt rescue of any person in danger and adequate provision made 
for prompt first aid treatment of all injuries likely to be sustained during the 
course of the work. 

 
10. Use of hoisting machine and tackles including their attachments, anchorage and 

supports shall conform to the following: 
 
a. i. These shall be of good mechanical construction, sound material and adequate 

strength and free from defects and shall be kept in good working order. 
 ii.  Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of durable quality and adequate strength, and free from 
defects. 

 
b. Every crane driver or hoisting appliance operator shall be properly qualified and 

no person under the age of 21 years shall be in charge of any hoisting machine 
including any scaffolding winch or give signals to operator. 

 
c. In case of every hoisting machine and of every chain, ring, hook, shackle, swivel 

and pulley block used in hoisting or lowering or as means of suspension, safe 
working load shall be ascertained by adequate means.  Every hoisting machine 
and all gear referred to above shall have the safe working load plainly marked 
there on, In case of a hoisting machine having a variable safe working load, 
each safe working load and the conditions under which it is applicable shall be 
clearly indicated.  No part of any machine or any gear referred to above in this 
paragraph shall be loaded beyond the safe working load except for the purpose 
of testing. 

 
d. Incase of departmental machine, safe working load shall be notified by the 

Engineer-in-Charge.  As regards contractor’s machine the Contractor shall notify 
safe working load of each machine to the Engineer-in-Charge whenever he 
brings it to site of work and get it verified by the Engineer-in-Charge. 
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11. Motors, gearing, transmission, electric wiring and other dangerous parts of 
hoisting appliances shall be provided with efficient safeguards; hoisting 
appliances shall be provided with such means as will reduce to the minimum risk 
of accidental descent of load.  Adequate precautions shall be taken to reduce to 
the minimum risk of any part of a suspended load becoming accidentally  
displaced.  When workers are employed on electrical installations which are 
already energized, insulating mats, working apparel such as gloves, sleeves and 
boots, as may be necessary shall be provided.  Workers shall not wear any 
rings, watches carry keys or other materials which are good conductors of 
electricity. 

 
12. All scaffolds, ladders and other safety devices mentioned or described herein 

shall be maintained in a safe condition and no scaffold, ladder or equipment 
shall be altered or removed while it is in use.  Adequate washing facilities shall 
be provided at or near the places of work. 

 
13. These safety provision shall be brought to the notice of all concerned by display 

on a notice board at a prominent place at the work spot.  Persons responsible for 
ensuring compliance with the Safety Code shall be named thereon by the 
Contractor. 

 
14. To ensure effective enforcement of the rules and regulations relating to safety 

precautions, arrangements made by the Contractor shall be open to inspection 
by the Engineer-in-Charge or his representatives and the Inspecting Officers as 
defined in the Contractor’s Labour Regulations. 

 
15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted 

from the operation of any other Act or Rule in force. 
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FORM OF REGISTER OF WORKMEN 

 
(Regulation-7) 

 
i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------------------------- 

i. Number and date of the WORK ORDER & CONTRACT AGREEMENT ------------------------------------------------------------------------- 

iii.         Name and address of the department awarding the contract------------------------------------------------------------------------------------------- 

iv. Nature of the Contract and location of the work----------------------------------------------------------------------------------------------------------------  

v. Duration of the Contract-------------------------------------------------------------------------------------------------------------------------------------------- 

-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
Sl.  Name and surname Age & Father’s / Nature  Permanent / Present  Date of  Date of     Signature  Remarks 

   No   of the workers  Sex Husband’s of emp-  Home address  address      commen-     termina-      or thumb 
      Name  loyment  of Employee        cement        tion or            impression   
       Desig-  (Village,   of emp-        leaving      of the 
       nation.   Distt. Thana).     loyment        of emp-           employee. 
               loyment 
--------------------------------------------------------------------------------------------------------------------------------------------------------------- ------------------------------------------------------------ 
    1             2  3  4  5   6  7         8  9  10          11    

  
 
 
 
 

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------       
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FORM OF EMPLOYMENT CARD 
(Regulation-8) 

i Name and Sex of the Worker----------------------------------------------------------------------------------------------------------------------------- ------- 
ii Father’s / Husband’s  Name ---------------------------------------------------------------------------------------------------------------------------------------- 
iii Address         ----------------------------------------------------------------------------------------------------------------------------------------------------------- 
iv Age  or Date of birth-------------------------------------------------------------------------------------------------------------------------------- ---------------- 
v Identification mark -------------------------------------------------------------------------------------------- ----------------------------------------------------- 
Particulars of next of kin (wife/husband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):- 
Name----------------------------------------------------------------------------------------------- 
Full address of Dependents 
(Specify Village, Dist., and State-------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
----------------------------------------------------------------------------------------------------------------------------- ---------------------------------------------------------------------------------- 
Sl.    Name & Address of     Particulars of Total period Actual  Leave     Nature of Wage        Total      REMARKS   Signature 
No   employer (specify         location of  for which the   number   taken (No. Work done rate      Wage   of the 
        Whether a contractor   worksite and worker is of days  of days  by the  With           earned   Employee 

  or a sub contractor).    description of employed worked  should be worker.  Parti-      by the 
        work done  from………..   specified).   culars      Worker  
      to……………)       of      during 
              unit in         the 
              Case of      period 
              Piece       shown 
              work.       Under 
                     Col.5. 

-------------------------------------------------------------------------------------------- ------------------------------------------------------------------------------------------------------------------  

    1             2        3           4              5        6                  7                8         9     10       11      

-------------------------------------------------------------------------------------------------------------------------------------- ------------------------------------------------------------------------ 
 
 

 

 
N.B:-  For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment  
  should be made separately. 
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FORM OF WAGE SLIP 
(Regulation-9) 

 
i. Name of the Contractor ------------------------------------------------------------------------------ 
 
ii. Place ----------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------  

1. Name of the worker with 

 father’s / husband’s name. 

2. Nature of employment. 

3. Wage period. 

4. Rate of Wages payable 

5. Total attendance / Unit of work done. 

6. Dates on which overtime worked 

7. Overtime Wages. 

8. Gross Wages payable. 

9. Total deductions (indicating  

nature of deductions ) 

10. Net wages payable.  

---------------------------------------------------------------------------------------------------------------  

 

 

 

 

 

Contractor’s Signature /      Employees’ Signature/  

Thumb impression.      Thumb impression.  
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FORM OF REGISTER OF FINES 

 (Regulations No.10 vii) 
 

Sl.  
No. 

Name Father’s / 
Husband’s name 

Sex Department Nature and 
date of 
the offence 
for which 
fine imposed 

Whether workmen  
showed  cause 
against fine 
or not, if so, 
enter date 

Rate of  
wages 

Date and 
amount 
 of fine 
imposed 

Date on 
which fine 
realised 

Remarks 

   1    2             3   4           5             6           7     8        9        10 
        11 
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FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL 

(Regulation – 9) 

i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------- 
ii. No. & Date of the Contract Agreement /Work Order---------------------------------------------------------------------------------------- 
iii. Name and address of the department awarding the Contract----------------------------------------------------------------------------- 
iv. Nature of the Contract and location of the work---------------------------------------------------------------------------------------------- 
v. Duration of the Contract----------------------------------------------------------------------------------------------------------------------------- 
vi. Wage period-------------------------------------------------------------------------------------------------------------------------------------------- 
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FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.  

BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS 

Regulation No 10 (vii) 
 

Sl.No Name Father’s / 
Husband’s  
Name 

Sex Department Damage 
 or loss 
caused 
with date 

Whether 
worked 
showed 
cause 
against 
deduction 
if so, enter 
date 

Date & 
amount of 
deduction 
imposed 

Number  
of Instal- 
ment, if 
any 

Date on 
which 
total 
amount 
realised 

Remarks 

1 2        3   4      5       6         7         8       9       10        11 
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GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITE DURING 
EXECUTION 
 
 
The following safety measures should be strictly  adhered to during execution of works at sites. 
 
 
1.  Providing the working platform with toe board  and handrail for continuous working at heights. 

2.  Providing safety belt and life line at all times for men working at heights. 

3.  Providing dust or fume respirator in places where dust and fume concentration exists. 

4.  Providing goggles and welding screens. 

5.  Providing acid and alkali  proof rubber gloves for handling acid and alkali and chemical which 

are corrosive. 

6. Providing rubber gloves for working on electrical works. 

7.  Ensuring proper  lashing of the components while being transported in vehicles. 

8.  The vehicles must have side supports or have body to support the materials conveyed. 

9.  The materials should not  be allowed to extend or overflow the sides of the vehicles. 

10. Materials should not be allowed to overhang from the rear edge of the body of the vehicle. 

11. Driver of the vehicle must possess license. 

12. Vehicle must not be overloaded  prescribed limits. 

13. Red flags and lights for parts projecting from the body of vehicle must be provided. 

14. The speed restrictions within the factory premises must  be strictly adhered to. 

15. The gas cylinders must be always handled on trolleys or kept tied down not in use. They should 

never be rolled as Roller for conveying. 

16. Cylinders should not be used without regulators. 

17. All excavations must be barricaded and red lamps  must be provided. 

18. All electrical connections must be properly earthed. 

19. No work should be taken up for execution inside shop floor, without obtaining necessary work 

permit. 

20. Providing helmet, safety belt, etc., for high level work and sufficient number of Industrial Safety 
nets at appropriate level to safeguard the persons working at high level particularly nin trusses, 
girders, roofing etc., of industrial and high roof buildings. 

 

21. The contractor should maintain a register regarding the driver license particulars. 

22. All personal  protective equipment conform with standard specification as per the details given 
in the code of conduct. 

 
Contractor including their sub contractors, agents and labour engaged on the work  are required to 
scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation thereof 
will invite punitive action being taken against them. Also contractors with frequent violations of safety 
regulations will not be entrusted with further  work in this organization. 
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SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING MATERIALS 
 
 
I.  VEHICLE  
 
 
1. Vehicles carrying material should have proper registration documents and must  be 

produced on demand by our Security Staff. 
 
2. The light on right side, i.e., over the drivers cabin shall be in working  condition. 
 
 
3. Both  the head lights as well as park lamps must be in working conditions. 
 

 

 
II. MOVEMENT OF VEHICLE  

 
 
1. The vehicle should not travel at more than 20 km.ph in our premises. 
 
 
2. The Driver of the vehicle must possess heavy duty licence and produce  on demand by 

the Security Staff. 
 
 
3. Vehicles carrying inflammable liquids in the tank containers should have grounding chain 

or the tank should be coated with insulating material also to avoid Static Electricity. 
 
 
4. In road junctions, speed breakers and railway crossing, the speed should be lowered and 

vehicle should proceed cautiously. 
 
 
5. The driving should ‘KEEP TO THE LEFT’ at all places. 
 
 
6. The vehicle should not be parked in road which could obstruct the vehicular  traffic. 
 
 
7. No person other than driver should be allowed to sit or stand on the prime mover or 

trailer. 
 
 
8. The vehicle should pass only through the approved routes. Short cuts should be 

forbidden. 
 
 
9. There must be a safe distance behind another moving truck. 
 
 
10. The driver should avoid making quick starts, jerky stops or quick turns at excessive 

speed. 
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III SHIPPING 
 
1. Strong side supports should be  provided on both  sides of  the trailer.   The side supports  

should  be fixed  in such a way that  it cannot be removed even temporarily. 
 
 
2. Adequate  packing must be given for  easy slinging operation. The packing materials 

should  be good enough to withstand the load. 
 
 
3. The stacking of loads in the truck should be evenly placed. The load should not be 

heaped together or dumped over the  chassis. 
 
 
4. The loaded materials should be fastened tightly with ‘WIRE ROPE’.   Manila rope or coir 

rope should not at all be used. There must be side packing such as gunny or rubber tyre 
between the sharp edge of the job and wire rope in order to avoid  cut in the wire rope. 

 
 
5. There must be minimum two fastenings and  it should be more in case of lengthier loads. 
 
6. The wire rope  should be in sound conditions i.e, there should not be links, knots or 

bristles etc., 
 
 
7. The wire rope ends should  be clamped with ‘U’ clamps. 
 
 
8. The load on the truck should not be beyond its standard capacity. The carrying capacity 

must be clearly marked on the trailer also. 
 
 
9. The loose pieces should be bundled before loading on the truck. 
 
10. There must be red flags or red lamps for the lengthy loads which extend beyond chassis. 
 
11. The load should  not be over  hanging more than 3 ft. from the end of the body. 
 
12. The materials should not be stacked too high to avoid hitting against live electric lines. 
 
13. While transporting the scraps, there must be wire knitting cover to prevent falling of scrap. 
 

 
IV GENERAL 

 
The vehicles should not be moved directly inside the production building in case the materials are 
to be unloaded there. But the vehicle should be parked outside the building and the driver should 
ascertain the passage as well as the unloading points with the help of shop officials. This will 
avoid  the congestion of blocking of traffic in the gangway. 
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The contractor should engage Technical persons and Workmen with the following 
qualifications for works as  detailed below  and the contractor shall carry out the 
Health Performance check at his cost for the workman engaged in the work through a 
registered medical practitioner and produce the certificate on demand.   

 CHECK   FOR   HEALTH   PERFORMANCE  

Sl.  

No.  
Activity  Hazard  

  

Exposure  

Consequence  

  

Check for  Periodicity  

  

1  

  

Concrete  

Dismantling  

  

Emission of Dust  

& Noise  

  

1  

  

Lung 

function  

  

Once in a  

Year  

2  Concrete Mixing  Emission of Dust  

& Noise  

1  Lung 

function  

Once in a 

Year  

3  Painting  Emission of Dust  

& fumes  

  

1  Lung & 

throat 

function  

Once in a 

Year  

4  Cutting & 

Welding  

Emission of fumes 
and gas.  
Exposure to Live  

wire  

3  Eyes & Lung 

function  

Once in a 

Year  

5  Working on AC 

sheets  

Emission of Dust  

  

3  Lung 

function  

Once in a 

Year  

6  Sweeping of 

Roads  

Emission of Dust  

  

2  Lung 

function  

Once in a 

Year  

7  Collection and 

disposal of 

Sanitary waste  

Foul smell & 
susceptibility to 
decease.  
  

3  Lung 
function and  
skin 

irritation  

Once in a 

Year  

8  Handling of  

Oxygen & 
Acetylene  
Cylinders  

Leakage of gas  4  Throat  

irritation  

Once in a 

Year  

9  Cleaning of 

Manholes  

 Exposure to  

poisonous gas  

  

4  Suffocation  Once in a 

Year  

10  Cleaning of  

Overhead tank  

Emission of Dust  1  Suffocation 
& skin  
irritation  

Once in a 

Year  

 

NOTE: Exposure Consequence  

  1.Slightly harmful  

  

2. Harmful  

3.Very harmful  

4. Extremely harmful  
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SCHEDULE ‘A’ 
 

LIST OF WORKS AND PRICES 
 

NAME OF WORK:    Replacement of SSTP pumping main with HDPE Pipe 
Phase I (From Reservoir to RPS -2000 meter) in BHEL Trichy.  
 

 
DETAILS & QUANTITIES of each item of work shown in the BILL OF QUANTITIES  are only 
approximate. They are given as a guide for the purpose  of tendering only and are liable to 
variation  and alteration of the Competent Authority. The work  under each item as executed  shall 
be measured and priced at the  corresponding rate quoted  by the contractor in the BILL OF 
QUANTITIES 
 

Sl.No. Description of work / supplied  Total amount of work / 
supplies (in figures and 
words)  

Rs.     Ps. 

Period of contract 

 
 

1. 
 
 
 
 
 
 
 
 

 

 
Replacement of SSTP 
pumping main with 
HDPE Pipe Phase I 
(From Reservoir to RPS 
-2000 meter) in BHEL 
Trichy. 
 

 

 
Rs 25.96 Lakhs/- 

 
 
 
 

 

 
SIX (6) MONTHS 

 
 
 

BILL OF QUANTITIES 
 

Sl. No. Appx. Qty. Description of 
work  

TNBP 
No. 

Rate (Both in Unit 
fig & Words  

Amount 
Rs.            Ps. 

 
 
 
 
 

AS PER SEPARATE SHEETS ATTACHED SHEETS IN  
PRICE BID 
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 ‘SCHEDULE B’ 
 
1. The following materials will be issued FREE of cost to contractor at BHEL Stores / 

Stock yard if specified in the BOQ and specifications. 
 

Sl.No. DESCRIPTION PLACE OF ISSUE 
 

1 Cement  BHEL STORES or Stock yard 
 

2 M.S Rounds, C.T.D Bars & Structural Steel, rails and 
all railway materials 
 

BHEL STORES or Stock yard 

3 Cast iron pipes & specials including pig lead for 
jointing, etc. 
 

BHEL STORES or Stock yard 

4 HDPE Pipes and specials 
 

BHEL STORES or Stock yard 

 
 
2. It will be the responsibility of the Contractor to submit his demands for the above 

stores in writing atleast seven days in advance of the actual requirement. 
 
3. Issue of Stores is subject of the availability at the place of issue cited above, items of 

stores to be issued  by BHEL which are not available at the time of indenting by the 
contractor may be supplied by BHEL after necessary procurement. The contractor 
shall not be entitled to any claim of compensation for delay in the supply of stores by 
BHEL under any circumstances. 

 
4. The materials will be issued only during the working hours of the BHEL Stores 

Department ( 8.00 a.m. to 4.30 p.m. ). Contractor shall have to transport them to the 
site  of work at his own cost as soon as they are issued to him. 

 
5. The steel  materials if issued will be in random lengths and sizes as stocked by the 

BHEL and the cost  of all cutting, conversion, substitution and fabrication as well as 
wastage shall have to be borne  by the Contractor. 

 
6. The contractor shall from time to time render proper account of all materials issued to 

him by BHEL. If he fails to do so, no further issue of materials will be made to him and 
he will be held responsible  for any delay in the execution of the work which may 
occur on this account. 

 
7. Where  A.C. Sheets and accessories, Doors, Windows, Sanitary fittings, Special 

glasses or other items are issued free of cost to the contractor, the contractor will 
have to make good at his own cost  any loss or damage to any part or whole of the 
items issued to him as above. All wastage  within the premises  limits as fixed by 
BHEL will be charged for at the prescribed issued rates of BHEL. Excess  wastage 
will be charged for at punitive rates which will be 100% higher than the issue rates. 

 
8. All surplus materials in good condition which are not returned to the BHEL  Stores as 

also quantities of materials consumed in excess of the max.  permissible limit as fixed 
by BHEL shall be charged for at punitive rates. 

 
 The decision of the Senior Engineer / Dy. Manager / Manager as to the extent to 

which materials have been rendered  surplus or consumed in excess of the actual 
requirements shall be final and conclusive and binding  on the contractor. 
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SCHEDULE ‘C’ 

 
ISSUE OF TOOLS AND PLANTS TO CONTRACTORS 

 

Sl.No. Qty. Particulars Details of 
BHEL Crew 
Supplied 

Hire 
Charges 
Per unit 
Per Day 

Place of 
Issue 

Remarks  

 
 

……………………………..Nil………………………………. 
 

 

 
 
a. Machineries shall not be operated over time without the written permission of the Sr. 
Engineer / Dy. Manager / Manager. 
 
b. All Coolies, Watermen etc., required  in addition to BHEL crew mentioned in column 4 
above shall be  arranged by the contractor at his own expense. 
 

SCHEDULE ‘D’ 
 

 
NOTE : All Drawings are to be signed by the Contractor as well as the officer entering into 
contract. 
 

SL.No. DRAWING NUMBER DESCRIPTION 

1 NIL  

 
 

SCHEDULE ‘E’ 
 

LEAD STATEMENT 
 

Sl.No. Name of Material Name of Source Lead Particulars both for 
Factory and Township  

 
1 

 
Cement  

BHEL STORES or 
Stock yard 

 
2 Kilometre 

 

2 
M.S Rounds, C.T.D Bars & 
Structural Steel 

BHEL STORES or 
Stock yard 

 
2 Kilometre 

 

3 Cast iron pipes & specials 
including pig lead for jointing, etc. 
 

BHEL STORES or 
Stock yard 

 
2 Kilometre 

 

4 
HDPE Pipes and specials 
 

BHEL STORES or 
Stock yard 

 
2 Kilometre 
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C.A……………………………………..Date ………………………………………………………… 
(To be used in conjunction with BHE Ltd., General Conditions of Contract )  
 
 
 

AUTHORITY TO TENDER 
 
 
 

Tender Notice No.CF:TN: 025/16-17  Office of the  
           
                 DGMCIVIL/PLANNING(F&T)  
                 BHARAT HEAVY ELECTRICALS LIMITED 
                                                                         TIRUCHY – 14. 

 

Tender Schedule No.CF:TS: 048/16-17 

      
 

  
 

 Lumpsum / Percentage rate / Item rate  tender for works required in in   
“Replacement of SSTP pumping main with HDPE Pipe Phase I (From 
Reservoir to RPS -2000 meter) in BHEL Trichy. 
 

 
Messrs.   …………………………………………………………………………. ‘are 

/ is hereby authorized to tender for the above work. The Tender is to be delivered at the Office 
of the DGM/ CIVIL / PLANNING (F&T), 53 Building Ground floor Bharat Heavy Electricals 

Limited, Thiruverumbur, Tiruchirappalli – 620 014, up to 14.00 hrs. on  13.04.2017  
addressed to the  DGM / Civil / Planning(F&T),Building No.53 Ground floor, BHEL. 
Tiruverumbur, Tiruchirapalli – 620 014 superscribing the name of work as mentioned above. 
 
 
 
Any correspondence concerning this Tender should be addressed as indicated above quoting  
the Tender Notice, schedule No. and other relevant particulars. 
 
 
BHARAT HEAVY ELECTRICALS LIMITED DO NOT BIND THEMSELVES TO ACCEPT THE 
LOWEST OR ANY  TENDER 
 
 
 
 
 
        Issuing Officer with  
         Designation  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



CONTRACTOR                                                                ACCEPTING  OFFICER 133 

 
Contract Agreement No……………………………………………………………………………. 
 

TENDER 
To 
 
DGMCIVIL/PLANNING(F&T) 
Bharat Heavy Electricals Limited 
Unit : Tiruverumbur 
TIRUCHIRAPPALLI – 620 014. 
 

I / We hereby offer to carry out the work of “Replacement of SSTP pumping main 
with HDPE Pipe Phase I (From Reservoir to RPS -2000 meter) in BHEL 
Trichy” 
 
I / We hereby carefully perused the following documents connected with the above noted 
work and agree to obide the same. 
 

1. Specifications (General & Particular ) 
2. Drawings 
3. Schedule ‘A’, ‘B’, ‘C’, ‘D’ & ‘E’ and Bill of Quantities attached hereto. 
4. Schedule or rates 
5. BHE Ltd., General & Special Conditions of Contract, Tender Notice and Instructions 

to Tenders attached hereto. 
 
 I / We forward herewith the sum of Rs……………………………………….as Earnest 
Money, which shall be  refunded should  this tender be rejected. I / We further  agree to 
deposit such sum which along with the sum of Rs…………………………mentioned above 
shall make up 50% of the fully Security Deposit  for this work as provided for under conditions 
of the BHARAT HEAVY ELECTRICALS LIMITED General Conditions of Contract. 
 
 
 I / We further agree to execute all the work referred to in the said documents upon the 
terms & condition contained or referred therein and as detailed in Schedule ‘A’ and Bill of 
Quantities annexure  thereto an to carry out such deviations as may be ordered, vide 
conditions 6 of the BHEL Ltd., General Conditions  of Contract upto a maximum of 20% of the 
tendered of Rs……………………………………………………. 
 
 
I / WE further agree to refer all disputes, as required  by condition 62 of the General 
conditions of Contract to the sole arbitration of an Officer, to be appointed by the General 
Manager, B.H.E. Ltd., in his sold discretion  whose decision shall be final and binding. 
 
 
WITNESS      Signature of the Contractor 
  
       Date : 

1. …………………………………. 
 
 

2. …………………………………. 
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GENERAL SUMMARY 

 
 
1.  (a) Net Cost of works or building etc., from Schedule  
 ‘A’ and Bill of quantities annexed  thereto   Rs. 
 
2.   Provisional sum       Rs. 
        
        ……………………………. 
     Total     Rs. 
        …………………………… 
 
 
Rupees……………………………………………………………………………………………………

……………………………………………………………………………………………………………

…………………Shri…………………………………………………………………………………… 

in the capacity of ………………………………………………………………………………… has 

been duly authorized by me / use  to sign the tender for and on behalf of 

……………………………….……………………………………………………………………………

……………………………….……………………………………………………………………………

    ( in block letters )  

 
 
Date :        SIGNATURE OF CONTRACTOR 
 
 
 
 
Witness :       Postal Address :  
 
 
 
 
1………………………………….    Telephone No. 
              Address 
 
 
2. ………………………………… 
              Address 
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…………………………………………………………………………….. alternations have been 

made in the Tender Document and as evidence that these alternations were made before the 

execution of contract agreement, they have been initialed by the Contractor and the   

……………………………………………………………………………………………………………

……………………………………………………………………………………………………………

……………………………………………………………………………………………………………

……………………………………………………………………………………………………………

………… is hereby authorized to sign and initial on my behalf  the documents forming part of 

this contract (Number of alternation in figures and words to be given me )  

 
The above tender is accepted by me on behalf  of the Bharat Heavy Electricals  Limited, Unit 

Thriuverumbur, Tiruchirappalli – 620 014. for a sum of  Rs.. …………………………………….. 

…………………………………………………………………………………………….……………… 

…………………………………………………………………………………………….……………… 

…………………………………………………………………………………………….……………… 

at the item rates as indicated in the Bill of Quantities  attached to Schedule ‘A’. 

 
 
Signature ………………………………………. Date………………………………………….. 
 
 
Designation ……………………………………………………………………………………… 
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             E  FORMAT 
THE PURCHASE/CONTRACT EXECUTING AGENCY/BHEL 
 
ACCEPTANCE FOR  ELECTRONIC FUND TRANSFER / RTGS TRANSFER  

 

01 Name & Address of the 
Supplier / Sub-contractor 

 

02 VENDOR CODE assigned by 
BHEL 

 

 Details of Bank Account: 

   

03 
NAME & ADDRESS OF THE 
BANK 

 

04 NAME OF THE BRANCH  

05 BRANCH CODE  

06 MICR CODE  

 

 
 

        

07 ACCOUNT NUMBER  

08 TYPE OF ACCOUNT  CURRENT A/C       /     OD     /      CASH CREDIT 

09 BENEFICIERY’S NAME  

10 IFSC CODE OF THE BRANCH 

 

           

11 EMAIL  ID  

12 TELEPHONE/MOBILE NO.  

 

CERTIFICATE 
I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS 
LIMITED by the National Electronic Funds Transfer and/or   RTGS Transfer mode by credit   
to my / our above mentioned Bank Account.  I / We also agree that payments made to the 
above mentioned Account is a valid discharge of the liability of Bharat Heavy Electricals 
Limited.    I / We also agree to bear the applicable Bank Charges for the above mode of 
transfer.   A copy of the cheque leaf/cancelled cheque leaf of  the  above account  is 
sent  herewith. 

 
AUTHORISED  SIGNATORY  WITH  NAME SEAL 

 
Banker’s  Certification 

 
We confirm that we are enabled for receiving RTGS and NEFT credits and we               further 
confirm that the account number of ____________________________________ ____ 
____________________________ (name of account holder), the signature of the authorized 
signatory and the MICR and IFSC codes of our Branch mentioned   above are correct. 

 
 
PLACE:                                                                                    (Manager / Officer’s)             
DATE  :                                                         Signature Under Bank stamp and Name Seal 

                                                                              With  Membership No. 

                                                                     (Telephone / Mobile No.                         ) 

Forwarded  to  Accounts Dept. 
We  confirm  the  above  details  are  verified  with  the  records  available with  us. 
 
Signature of the BHEL Executive with Name Seal (Operating the Contract/Services) 
 

 
SIGNATURE  OF THE APPLICANT 


