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Bharat Heavy Electricals Limited 
High Pressure Boiler Plant 

Tiruchirappalli – 620 014.  India 
Civil Engineering Department (Factory) 

 

 

 

 

 

 

 

 
TENDER  DOCUMENT  (QUALIFICATION BID) 

 
 
Name of work  

 
: 

 
Laying / Relaying / Repairs and 
maintenance of roads in and around 
BHEL, Trichy Factory Complex. 
 

Value of work : Rs. 71.28 Lakh + Applicable Service 
Tax 
 

Tender Notice No. : TN No CF:TN:001/16-17 
 

Tender Schedule No. : TS No CF:TS:007/16-17 
 

Period of Contract : 3 (Three) Months 
 

Issued to : M/s 
 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 



 Contractor 2 Accepting officer 
 

BHARAT   HEAVY ELECTRICALS LIMITED 
TIRUCHIRAPPALLI – 620 014 

 
CIVIL ENGINEERING DEPARTMENT (FACTORY) 

 
BHE: C: P: TS No:        17.09.2015 
 
To 
 
The Tenderer 
 
Dear Sirs, 
 
Sub: Laying / Relaying / Repairs and maintenance of roads in and around 
BHEL, Trichy Factory Complex. 
 

 
Ref:  1. Tender Notice No. TN No CF: TN: 001/16-17 

2. Tender Schedule No.  TS No CF: TS: 007/16-17 
 

***** 
 

Please find enclosed / attached non-transferable tender document containing  
I) Qualification bid consisting of Preamble, Specifications, General Conditions of Contract, 
Norms for Qualification and Qualification Pro forma ii) Price bid consisting of Preamble, 
Bill of Quantities to offer your most competitive rates for all the items    

Tender for the work should be submitted in a sealed cover consisting of three 
inner sealed covers such as i) Qualification bid cover , ii) Price bid cover, iii) EMD 
cover and iv) cover with DD towards cost of tender document (if the document is 
downloaded as described in 2nd para in Sl. No.1 below) all super scribing the name 
of work, tender schedule number, the contents etc.  

 
1) EMD cover shall contain requisite EMD in the form of DD. Tenderers who had 

already remitted one time EMD should furnish the details of cash receipt No._____   
dt. _______, on the top of EMD cover. Tender without EMD / without reference to 
one time EMD will be summarily rejected and the respective qualification bid 
shall not be opened.   
 
In case of tender documents downloaded from website, tender shall accompany the 
tender cost of Rs.750/-/-(Rs.825/- per document if required by post) in the form of 
Demand Draft (separate cover) in addition to the EMD amount in the form of Demand 
Draft .Tender without Tender cost will be summarily rejected.  
 
All Demand Draft shall be drawn in favour of BHEL, Trichy payable at Tiruchirappalli. 
 

2) 
 

Qualification bid cover shall contain duly filled in qualification bid document signed by 
the tenderer in all the pages with documentary evidences for pre-qualification such as 
experience, value of work executed in the similar nature of work, etc.  Any bid without 
proper documentary evidence for pre-qualification shall not be considered for further 
evaluation. 

 
3) The Price Bid cover shall contain price bid document duly filled in and 

signed by the tenderer in all the pages.  The tenderer has to quote most 
competitive   rates for all the items in the Bill of Quantities from page 
No. 18 to 21 of Price Bid. 
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             The completed qualification bid and price bid along with requisite EMD of 
Rs.1,50,000/- for the work in the form of Demand Draft in favor of BHEL, Trichy shall 
reach the office of the undersigned on or before 30.05.2016 at 14.00 hrs.  Tenderers who 
had already remitted one time EMD should furnish the details of cash receipt No. _____   
dt. ______,    on the top of EMD cover.  EMD in any other form will not be accepted.  The 
qualification bid will be opened on the same day at 14.00 hrs. In case of opening day falls 
on holiday or happened to be declared as a holiday, the receipt and opening of the tender 
shall automatically fall on the same timing of the next working day. Date and time of 
opening of the Price Bid shall be intimated only to the bidders those who have qualified 
after evaluation of the qualification bid.  You / your authorized representative may 
participate in the tender opening with authorization letter for Tender opening. 

 
 The tenderers who are desirous of sending their tender documents through your 
authorized representative / by post / by courier are advised to send the same well in 
advance so as to reach the office of DGM / Civil / Planning (F&T),Bldg.53, BHEL, Trichy-
620014, Tamil Nadu on or before 30.05.2016 at 14.00 hrs. 
 

            The late tenders received after the tender submission / opening time will be 
summarily rejected and will not be considered for any reason. 

 

             Clarification if any, can be obtained contacting following phone No. 0431 –   257 
4109/2574658.   Fax No. : 0431 – 2520710.                                      

Email Id: rajabalan@bheltry.co.in / devapurush@bheltry.co.in  

Kindly acknowledge the receipt of the entire set of tender document.   
 
 
Thanking you, 
 

Yours faithfully 
For and on behalf of  

BHARAT HEAVY ELECTRICALS LIMITED, 
 
 
 

             DGM / CIVIL / PLANNING(F&T) 
 

 
 
 

 
  

 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:rajabalan@bheltry.co.in%20/
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   BHARAT   HEAVY ELECTRICALS LIMITED 
TIRUCHIRAPPALLI – 620 014 

 
CIVIL ENGINEERING DEPARTMENT (FACTORY) 

 
PREAMBLE 

 
01. The scope of work includes Laying / Relaying / Repairs and maintenance of roads in and 

around BHEL, Trichy Factory  Complex. 
 

02.       The tender value excludes cost of cement, reinforcement steel & structural steel which will 
be supplied by BHEL at Stores at free of cost.  

 
03. Time is the essence of the contract.  Being a time bound work, the contractor should make 

all efforts to complete the work in time.  Even though the overall completion period is 
indicated as three (3) months, the school building works shall be completed progressively 
and handed over as per agreed split up schedule. 

 
04. The tenderers are advised to visit BHEL Factory at Tiruchirappalli and get themselves 

acquainted with the site conditions before submitting the offer. 
 
05. The following eligibility criteria shall be complied to fulfill the Qualification Bid:-  

 
1. Separate Registration for EPF, ESI, PAN & Service Tax, IT returns 

acknowledged  by IT Office, Profit & Loss Account and Balance Sheet certified 
by the auditor for the  last three financial years (2012-13,13-14, &14-15) 
 

2 Average annual turnover of  similar works in the last 3 financial years (2013-
14, 2014-15 &2015-16)shall be at least for a value of  (Rs. 21.38 L) 
 

3. During last seven (01.04.2009 to 31.03.2016) should have successfully 
completed works either Three similar works not less than (Rs. 28.51L  ) 

 Or 
 Two similar works not less than (Rs.35.64 L ) 

 Or 
 One similar work not less than (Rs. 57.02 L ) 

 
4. Latest Solvency certificate (obtained within last 6 months) from Nationalised 

/Scheduled Bank shall be at least  for a value of (Rs.28.51 L ) 
 

NOTE:. The qualified contractors will be enlisted with BHEL, Trichy Civil Department as 
registered Contractors according the category & value of work on approval from competent 
authority 

 
06.    The works executed in the own name of the tenderer only will be considered for eligibility 

criteria. The nominated committee may also visit the works executed by the contractor 
 
07.  Dissimilar / irrelevant works will not be considered for eligibility criteria. 
 Similar works means Laying / Relaying / Repairs and   Maintenance of roads  
  
08. Documentary evidences (Xerox copies - attested) for turnover, works experience, P.F, ESI 

& Service Tax registration etc., all as indicated & required in the tender document should 
be furnished without which it will not be taken into account. 
 
 
 

09. The value of turnover and the value of similar works mentioned above excludes cost of 
cement, reinforcement steel and structural steel. However if the turnover value furnished 
by the tenderer includes the above materials, then the tenderer has to furnish the cost of 
the same separately. If it is not furnished, the materials cost will be presumed as follows: -    
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   Civil & structural works combined                                        -  50 % 
   Civil works alone                                                                  -  35 % 
   Structural works including cloaking items                            -  70 % 
   Other minor maintenance works                                          -  20 % 

 
10.  The norms for qualification with prescribed score is attached in the Qualification Bid 

Document. Evaluation will be done accordingly. Minimum score required for qualification is 
60. 

 
11. Tender Value is only approximate and liable for variation without entitling the tenderer to 

any compensation, till the total value of contract vary by more than 20% (twenty 
percentage). 

 
12. Quoted rate shall be firm throughout the contract period  of   three (3)  months and 

extended contract period also if any, and no  cost escalation is allowed on any account. 
 

13.  The item rate offered is for finished item of works and shall provide for the complete cost 
towards fuel, tools, tackles, plant & machinery, temporary works, labour, materials, levies, 
taxes, transport, lay-out, repairs, rectifications, maintenance till handing over, supervision,  
establishment, services, revenue expenses, overheads, profits & all  other incidentals etc., 
complete.                                             

 
The rate quoted shall  not  include  service tax.  However  the service   tax   as  applicable 
for this contract work can be claimed from BHEL along with their monthly bills for further 
payment to be made to the authorities concerned. The contractor has   to  submit  the 
service tax payment challan as a documentary proof of having paid the  service tax for the 
previous bill  for  which  he  has  received the service  tax  payment along with the 
subsequent bill for which payment has  to  be  processed.       
 
The L1 position based on the quoted values ( subject to calculations) excluding service tax, 
will not necessarily mean L1 for a vendor, but the net liability to BHEL, after considering the 
service tax criteria for the vendors who had participated in the tender     In case of non-
applicability of service tax, the contractor has to submit  a declaration along with the tender 
documents 

 
Rate quoted shall include all royalties, terminal taxes, Octroi duties, Central or Provincial 
Excise Tax, Sales Tax and any other taxes leviable under the State or Central Government 
rules. The Bharat Heavy Electricals Ltd., will not entertain any claim whatever in this respect 

 
14.      New Taxes / Levies 

In case the Government imposes any new levy / tax on the output service / goods / work 
after award of the contract, the same shall be reimbursed by BHEL at actual. 
In case any new tax / levy / duty etc. becomes applicable after the date of Bidder‟s offer, 
the Bidder / Contractor must convey its impact on his price duly substantiated by 
documentary evidence in support of the same before opening of Price Bid. Claim for any 
such impact after opening the Price Bid will not be considered by BHEL for reimbursement 
of tax or reassessment of offer. 

 
15. Some changes are likely in the quantities furnished as well as in the layout, design and 

specifications of the work.  The rates quoted shall be deemed to be inclusive of all such 
contingencies. 
 

16. The contractor should submit the mix design for RCC for different mix of concrete for 
different grade of cement at his cost through reputed institution if required. 

 
17. The contractor should use only weigh batch for all reinforced cement concrete  works 

(controlled concrete).   
 
18.  Usually, working hours are limited to day time only.  In emergency cases to carryout works 

during nights, it may be done so with the specific prior permission of BHEL. In such case, 
it is to be carried out in the presence of BHEL officials or their authorized persons. 
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19. The work shall be carried out as per drawings released then and there, Civil Engineering 

Department Work & Safety procedure, AWS / BIS specifications, standard code of practice 
and as per the instructions of Engineer-in-charge.  The brief description of items of work is 
given in the bill of quantities provided in the Price Bid. Tenderer has to quote rates both 
in figures and in words for all the items given in the Bill of Quantities provided in the 
Price Bid. (From page No. 18 To 21). 

 
20.  For any item of work not covered in Bill of Quantities, the rate will be arrived at based on 

the conditions given in BHEL General Conditions of Contract in force. 
 
 
21.  After award of work the contractor has to furnish the security deposit, as per Clause 

13 of Tender Notice, attached in the Price Bid.  Also it is to be noted that after award 
of work the contractor has to furnish 50 % of security deposit before the 
commencement of work. 

 
22. Bank Guarantee format for security deposit is enclosed in qualification bid to be used by 

the successful tenderer.The bank guarantee bond(BG)  is to be submitted by the successful 
tenderer  on non judicial stamp paper of Rs100/- and should be only from any one of the 
banks as per the list of consortium banks in India enclosed in the qualification bid.  
 

23. The  tenderer has to ensure payment of Minimum Wages  as per Tamil Nadu State 
Minimum Wages as applicable under law from time to time.   

The labourers engaged in this contract shall be paid additional payment asmentioned 
below in addition to the payment of Minimum wages as stated above. 
 
a) Unskilled Worker   Rs. 3200 per month 
b) Semi-skilled Worker  Rs. 3700 per month 
c) Skilled Worker / Supervisor Rs. 4100 per month 

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the 
payment of Bonus Act 1965 for the total wages  paid (i.e) Payment of minimum wages 
and additional payment as mentioned above. 

The Contractor shall have to remit EPF & ESI contributions at the rates applicable 
under law to the authorities concerned for the total wages paid (i.e) Payment of 
minimum wages and additional payment as mentioned above. 

At present the Tamil Nadu State Government Minimum wages declared is enclosed 
for your reference ( Ref. Page No.9). Normally the revision will be with effect from 1st 
April of every year. Tenderers are requested to quote their offer after taking into 
account of the above factor also.  

 
24. The contractor should bring the construction earth moving machineries like Poclain,  Paver, 

Road Roller, JCB etc., as and when required for the work without any delay.  Also required 
number of the following tools & Plants / instruments shall be made available always at site 
for the works. 

 
a) Precise Leveling instruments and theodolite. 
b) Full load mixture machine / mini batching  
c) Petrol / Kerosene driven vibrator/ mechanical vibrat 
d) Cube moulds 
e) Inter carting vehicle (tractor, hand trolley etc) 
f) Hydra cranes  

 g) Power operated winches 
 h) Mobile / Hydraulic crane 

i) Welding machine etc. 
 
25. The contractor has to arrange sufficient number of lorries to collect & transport the surplus 

earth, construction debris generated, etc. at site. Otherwise BHEL would clear the debris at 
the contractor’s risk and cost. 
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26.  The contractor has to execute any item of work irrespective of the quantity available in the 
tender without any reservation till the contract value does not vary more than 20%.   

 
27. Since the responsibility for the quality, workmanship and accuracy of any work being carried 

out under this contract lies with the contractor, the contractor should ensure that no work is 
done without the presence of contractor’s representative at the work spot.  The contract 
should arrange for surveying construction site at his own cost. 

 
28.    Statement of completed works with detailed measurements along with material 

reconciliation statements shall be submitted by the contractor in the last week of every 
month for processing bill. 

 
29.  The decision of Engineer-in-charge shall be final and binding on the contractor regarding 

clarification of items in this tender schedule. 
 
30. The works contract to be entered into with the successful tenderer will be governed by the 

BHEL Revised General Conditions of Contract in force. 
 

31.  The contractor shall strictly adhere to various labour laws in force. 
 
32. The contractor has to submit the organization chart of their set up for the  works and any 

change thereafter in the organization set up shall have the prior approval of BHEL. 
 
33. The contractor should submit the program for the completion of work and the list of 

machineries and site personnel to be deployed for the work along with tender. 
34.  The contractor should establish his own site office, fabrication yard, handling facility, 

storage facility to stock about 100 MT of cement etc., for which if available vacant land will 
be allotted on specific request for which the rent  will not be collected. 

 
35. The contractor is required to carry out construction activities as directed by the department 

officials.  It is required to engage certain minimum strength of staff for effective supervision 
of works as indicated below:   
 
Planning Engineer and co-ordinator    - 1 No. 
Qualified Surveyor      - 1 No. 

 Civil Engineer (Graduate in Civil Engineering)   - 1No.
 Supervisor/Engineer (Diploma Holder)                 -            1No.. 
 
 In addition to the above, Quantity surveyors have to be engaged to prepare measurements 

and submit the bills. 
 
36. Adequate number of Quality Engineer and qualified Safety Engineer should be deployed at 

site. Experienced  Engineers / Supervisors are  to be engaged in Railway and water supply 
works.   

 
37.  To safeguard the persons working at height in roof, wall etc., sufficient number of Industrial 

Safety nets shall be provided at tenderer’s cost in appropriate level and locations.  The 
working hand including Supervisors, Engineers should wear the personal protective items 
and safety measures such as helmets, safety belts, shoes, etc., before entering into working 
place. 

 
38. The tenderer has to deploy adequate labour of required categories such as Unskilled, 

Skilled, Mason, Carpenter, Plumber, Welder, Fitter, Mistry, Technically experienced, etc. 
so as to execute the works simultaneously in all areas of work.   The Technical persons 
with experience shall have to produce valid certificate for verification. 

 
39. Expertised labour only to be engaged for specialized items of work like laying of ceramic 

tiles, marbles, cuddapah slabs, granite slabs and false ceiling, partition, wall paneling, 
architectural finishing etc. and work experienced persons shall be engaged for fabrication, 
water supply, railway track laying and aligning works, sewerage system work, etc. 

 



 Contractor 8 Accepting officer 
 

40.  The contractor shall follow norms of BHEL security system for movement of men & 
materials within the complex including biometric system. 

 
41. Exclusive Stores personnel should be engaged who would co ordinate with department 

official for clearance and collection of BHEL supplied materials required for works. 
 
42. Separate non-technical persons should be engaged for arranging daily gate passes for 

labours and vehicles entry in all the gates of Factory Complex. 
 
43.  The tenderer shall carry out health performance test at his cost for all the workmen engaged  

in the work through a registered medical practitioner and produce certificate on demand.     
 
44.  It shall be the responsibility of the contractor to see that the workmen do not utilize the 

departmental canteen facilities.  Contractor has to make his own arrangements to provide 
refreshment for the workmen. 

 
45. All the works shall be executed as per the standard specifications as provided in TNBP / 

BIS. 
 
46. All the materials to be used in the work and the nature of work shall conform to the 

respective TNBP & BIS and National Building Organisation, Standard Specifications 
forming part of "ALL INDIA STANDARD SCHEDULE OF RATES" specifications and shall 
be got approved by the Engineer-in-charge before actual incorporation in the work. 
 

47. The contractor should maintain proper accounts for cement, reinforcement steel and 
structural steel sections and other materials if any supplied by this organisation and these 
should be available at the site of work for verification and check by the Officials of this 
Organisation at any time. 
 

48. All materials brought by the Contractor for incorporation in the work shall be got inspected 
and approved by the Engineer-in-charge before they are incorporated in the work. 

  
 All the structural works including fabrication, erection etc., are subjected to inspection and 

clearance by Third Party Agency fixed by BHEL. 
 
49. The contractor should use only the materials of brand and quality as approved by 

BHEL. 
 
50. All materials and consumables brought by the contractor should have manufacturer’s 

certificate. 
 
51. The successful tenderer should use only the materials of brand and quality as approved by 

BHEL.  
 
52.        All tools and plants including jack hammer with silencer  & bits, rock drilling machine, etc., 

required for all the works covered under this contract will have to be brought by the 
contractor.  Compressed air alone will be provided at viable locations at free of cost by 
BHEL. From that point the contractor has to provide further arrangements for site works. 

 
 
53. All safety measures are to be followed during execution of work, particularly during blasting 

and only licensed blaster should be engaged for this purpose.  Sufficient care shall be taken 
by the contractor during excavation to avoid damages to the buried pipe lines, cables and 
other infrastructure like railway lines if any etc. Controlled blasting including muffling can 
be carried out with prior permission from safety department. 

 
 
54. Contractor’s materials and tools & plants shall have to be brought inside factory with proper 

invoice / voucher and make necessary entry in the security gate.  They should maintain 
proper record for tools and plats, materials, etc., brought inside the factory complex. 
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55. The contractor should extend fullest co-operation with the third party agencies engaged, if 
any by BHEL to adhere the Quality Control Procedures ensuring quality. 

 
56. The contractor should extend full co-operation to the other contractors who may be doing 

other works in the same areas to enable them to execute their portions of work without any 
delay or difficulty. 

57. With regard to specifications not covered by the General and Special Conditions of 
Contract, those contained in the Tamil Nadu Building Practice Standard Specifications or 
other specifications approved by Bharat Heavy Electricals Limited, shall apply. 

 
58. On the written request from the contractor Water required for the work may be provided 

by this organization at only one point at the  site of the work at free of cost. In case 
of failure of water supply, the Contractor will have to make his own arrangements for water 
without any extra claims until supply is restored. BHEL does not accept any liability 
whatsoever for non-supply or delay in the supply of water under any circumstances. The 
contractor shall ensure that there is no wastage of water otherwise supply of water is liable 
to be stopped at contractor’s risk and cost. 

 
59. On the written request from the contractor Electrical energy required for the work may 

be given  by this organization at any one point at the site of work at free of cost. 
BHEL does not accept any liability whatsoever for non-supply, delay in supply or failure of 
supply of electrical energy.  Contractor shall ensure that there is no wastage of electrical 
energy otherwise supply is  liable to be stopped at contractor’s risk and cost.  The contractor 
shall make leak proof / fire proof shed and provide control panel board of required capacity 
and lay the required cables at their own cost for further distribution. 

 

60.  Tenderers are requested to furnish the duly filled in E format attached with this as separate 
sheet along with a cancelled cheque leaf to accept Electronic fund transfer / R T G S 
transfer for any payment from BHEL, Trichy. 

 
61. No advance / mobilization advance will be given and the part-payment or advance for raw 

materials brought by the successful tenderer will not be paid. The payment for the finished 
items of works only will be paid after incorporating the required raw materials into the 
work, if any. 

 
62. LD / Penalty clause is applicable as per General Conditions of Contract in force.  
 
63. BHEL reserves its right to finalize the contract through reverse auction for which only 

qualified tenderers will be provided with necessary documents containing reverse auction  
rules, terms and conditions for this purpose. 

 
64          In all matters of dispute, the decision of General Manager BHEL, Tiruchirappalli   620 014 

is final and binding on the successful tenderer 
 
65 Any claim or dispute arising from the tender stage, till/after completion of the work under 

the terms and conditions stipulated in the tender document/contract agreement shall only 
be enforced or settled in the courts at Tiruchirappalli, TamilNadu only. 

 
 
66    Force Majeure clause:  If at any time during the continuance of this contract the performance 

in whole or in part by either party of any obligations under this contract shall be prevented 
or delayed by reason, of any war, hostilities, acts of the public enemy, civil commotion, 
sabotage, fires, explosions, epidemics, quarantine, restrictions or acts of GOD (hereinafter 
referred to as events) then provided notice of happening of any such events is given by 
either party to other within twenty one days from the date of occurrence thereof neither party 
shall reason of such events be entitled to terminate this contract nor shall either party have 
any such non performance and delay is resumed as soon as practicable after such events 
has come to an end or ceased to exist. If the performance in whole or part of any obligation 
under this contract is prevented or delayed by reason or any such event claims for extension 
of time shall be granted for period considered reasonable by  BHEL subject to prompt 
notification by the tenderer to BHEL of the particulars of the events and supply to the BHEL 
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if required of any supporting evidence. Any waiver of time in respect of partial installment 
shall not be deemed to be a waiver of time in respect of remaining deliveries. 

 
67        The correspondence exchanged against the tender from both tenderer and BHEL through 

email are considered as valid document legally though it is not signed. It is treated as valid 
confirmations made on behalf of the respective company and very much comes under the 
legal ambit of the business transaction and hence it is binding on both the parties to the 
business. 

 
68        Any transaction pertaining to the tender from both the parties of business done round the 

clock irrespective of the office or business hours of the companies, are valid legally and 
binding on both the parties. This applies to the extent only in such cases where deadline 
time for transaction is not specifically declared by either or both the patties to the business. 

 
69         In case Letter of Intent (LOI) is issued through email, the PC generated time and date of 

mail shall be construed as the official time and date of release of LOI. In as much as this 
date is within the last date of validity given by the bidder the LOI is said to have been issued 
within the validity period and shall be biding on both the parties to the business. 

 
70        Tenderers participating in the tender should declare in their technical bid that whether they 

have been black-listed / kept on hold for a specified period / given Business holiday for a 
specified period by any Public sector undertaking or Government departments. The reasons 
for such action with details and the current status of such hold shall be clearly furnished to 
BHEL. If no such details are mentioned in the offer then it will be construed that the subject 
bidder is not under any such hold. But at a later date if it comes to the notice of BHEL about 
any such hold under enforcement on the subject bidder, BHEL will have every right to reject 
the offer of such vendors at any point of time and also under any stage of the finalisation of 
the subject tender irrespective of the status of the subject bidder in that tender. Such bidders 
will not be permitted to participate in the further tender proceedings and will be 
communicated suitably. They will not be also considered for any on going tenders even if 
participated till the hold is officially lifted and confirmed in writing. 

 
 
 
71        Field quality plan issued by BHEL should be strictly followed.  
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BHARAT HEAVY ELECTRICALS LIMITED 

(A Government of India Undertaking) 
Unit: TIRUVERUMBUR, BOILER PROJECT, P.O. 

TIRUCHIRAPALLI - 620 014. 
 

CIVIL ENGINEERING DEPARTMENT 
 

 NOTICE INVITING TENDER        
        

01. Name of work   :    Laying / Relaying / Repairs and    
           Maintenance of roads in and around 
            BHEL, Trichy Factory Complex 
 
02. Estimated Cost    : Rs. 71.28 Lakhs + Applicable service tax 
 
03. Earnest Money Deposit  : Rs. 1,50, 000/- 
 
04. Completion Time  : 3 (Three) Months 

(From the date of commencement of the work 
which will be reckoned from the date of handing 
over to the Contractor) 

 
05. Cost of Tender Document : Rs.750/-(including Sales Tax) 
      This amount will not be refunded under any  
      circumstances 
06.  Last Date for Receipt of  
 Tenders    : 14.00 Hrs. on 30.05.2016 
 
07.  Date of Tender Opening  : 14.00 Hrs. on 30.05.2016 
 
08. Maintenance Period           : 6  (Six) Months 
 
 
Tender document contains 139 pages in Qualification Bid and 27 pages in Price Bid including Bill 
of Quantities, EFT format etc. 
 
 
Issued to Messrs. / Thiru  : ………………………………………………… 

      ………………………………………………… 

      ………………………………………………… 

      ………………………………………………… 

 
 
 

     ISSUING OFFICER 
 

 
 

 

 

 

 

 

 
221-038 
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INSTRUCTIONS TO TENDERERS 
 

1. The tender is open to all Contractors. The Contractors not borne on the approved list of 
contractors of this organization must submit the following testimonials simultaneously with 
their tenders. 

 
i. A Certificate to establish that the tenderer is an independent contractor working 

on his own  
 
ii. At least two certificates from responsible Officers of Government of Firms of 

repute, regarding the tenderer’s capacity to undertake and carryout the work 
tendered for or similar work satisfactorily.  

NOTE : 
 

a) Copies of testimonials unless attested by a Gazetted Officer will not be accepted. 
 

b) Non – Submission of the above testimonials simultaneously with the tenders may result in 
the tender being rejected 

 
2. The tenders should be accompanied by a list of contracts already held by the contractor at 

the time of submitting the tender and giving the following particulars  
 

a) Value of  each contract 
 

b) The balance value of work  to be done on the same 
 

3. The tenderer is advised to obtain the tender documents in person or by a messenger duly 
authorized to do so. The BHARAT HEAVY ELECTRICALS LIMITED will not under any 
circumstances accept responsibility for the non – receipt of delay in the receipt of the tender 
documents by the tender. 

 
4. Rate for each item of the tender schedule should be quoted in FIGURES and in WORDS. 

In case of any difference in the rates quoted in figures and in words, the lower of the two 
rates will be taken as the tendered rate.     Unit rate quoted shall be the basis for arriving 
the total value of the tender.  The total amount for every item shall be arrived by multiplying 
the unit rate with the quantity indicated for that item.  In case of any arithmetic deviation is 
noticed in the total amount, the same will be corrected and evaluated by taking unit rate as 
basis and multiplying with the quantity indicated. 
 

1. The item rate offered is for finished item of works and shall provide for the complete cost 
towards fuel, tools, tackles, plant & machinery, temporary works, labour, materials, levies, 
taxes, transport, lay-out, repairs, rectifications, maintenance till handing over, supervision,  
establishment, services, revenue expenses, overheads, profits & all  other incidentals etc., 
complete.                                             
 
The rate  quoted  shall  not  include  service tax.  However  the service   tax   as  applicable 
for this contract work can be claimed from BHEL along with their monthly bills for further 
payment to be made to the authorities concerned. The contractor has   to  submit  the 
service tax payment challan as a documentary proof of having paid the  service tax for the 
previous bill  for  which  he  has  received the service  tax  payment along with the 
subsequent bill for which payment has  to  be  processed.       
 
The L1 position based on the quoted values ( subject to calculations) excluding service tax, 
will not necessarily mean L1 for a vendor, but the net liability to BHEL, after considering the 
service tax criteria for the vendors who had participated in the tender     In case of non-
applicability of service tax, the contractor has to submit  a declaration along with the tender 
documents 

 
5. Should a tender find discrepancies or omissions in the drawings or any of the tender 

documents or should be in doubt as to their meaning, he should at once address the 
authority inviting the tender for clarification. Every endeavor is made to avoid any error 
which can materially affect the basis of the tender but the successful tenderer shall  take 
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upon himself to provide for the risk of any error which may be subsequently by discovered 
and shall make no subsequent claim on account thereof. 

 
6. Tenders submitted by post should be sent “Registered Post with Acknowledgement due”. 

These should be posted with due allowance for any delay in postal delivery. Tenders 
received after the due date and time of opening, tenders areliable to be rejected. 

 
7. Where the tender called for covers only the building work and excludes internal services 

such as sanitary and water supply installations, electrification etc., the building contractor 
will have to leave pockets, holes, etc., as required for other works and will have to phase 
his work to ensure smooth progress of the work of the other agencies also as directed by 
the Engineer – in – charge. 

 
8. Where the tender schedule contains special items of work such special floor finishes, foam 

concrete for insulation, special water proofing treatment to roofs etc., it will be entirely at 
the discretion of the Project Authorities to allot these items of work to other contractors 
specialized in these works. In such cases, the main building Contractor will have  to tender 
all necessary co-operation to the agencies involved so as to ensure the smooth progress 
of all work. 

 
9. The contractor’s responsibility under this contract shall commence form the dateof receipt 

of the LOI by the tenderer.  The scheduled period of completion for this work will be as 
mentioned above, and the Contractor will have to plan his work accordingly. 

 
10. Generally, the maintenance period for any work under BHEL organization will be SIX (6) 

MONTHS.  
 

11. Earnest Money Deposit:  
 

      Earnest Money is to be paid by each tenderer to ensure that the tenderer does not refuse 
to execute the work after it is awarded to him.   Shall also be furnished in the form of Pay 
Order or Demand Draft in favour of BHEL, EMD in any other form will not be accepted.   The 
rate of earnest money deposit shall be as under:  

 
Works costing up toRs. 2 lakhs      NIL 
Works costing more than Rs.2 lakh and up toRs. 5 lakhs  Rs. 10,000/- 
Works costing more than Rs.5 lakhs and up to Rs.10 lakhs Rs. 20,000/- 
Works costing more than Rs.10 lakhs and up to Rs.20 lakhs Rs. 40,000/- 
Works costing more than Rs.20 lakhs and up to Rs.30 lakhs Rs. 60,000/- 
Works costing more than Rs.30 lakhs and up to Rs.50 lakhs Rs. 1,00,000/- 
Works costing more than Rs.50 lakhs and up to Rs.100 lakhs Rs. 1,50,000/- 
Works costing more than Rs.100 lakhs     Rs. 2,00,000/- 
 
One time EMD will also be Rs.2 Lakh. 
 
      EMD by the Tenderer will be forfeited if, 
 

a) After opening the tender, the tenderer revokes his tender within the 
validity period or increases his earlier quoted rates. 

b) The tenderer does not commence the work within the period as per LOI 
/ Contract. In case the   

c) LOI / contract is silent in this regard then within 15 days after award of 
contract. 

d) EMD given by all unsuccessful tenderers shall be refunded normally 
within fifteen days of acceptance of award of work by the successful 
tenderer. 

e) EMD shall not carry any interest. 
 

13. Should a tenderer or a contractor on the list of approved Contractors  have a relative, or in 
the case or a film or Company of contractors any of its shareholders or shareholder’s 
relative, employed in a gazetted capacity in the Engineering Department of the Bharat 
Heavy Electricals Limited, the authority inviting tenders shall be informed of this fact at the 
time of submission of the tender, failing which tender, may be disqualified or if such fact 
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subsequently comes to light, the contract may be rescinded in accordance with the relevant 
provisions in the General Conditions of Contract. 

 
 

14. If tenderer expires after the submission of his tender or after the acceptance of his tender 
the BHEL may, at their discretion, cancels such tender. If a partner of a firm expires after 
submission of tender or after the acceptance of the Tender, BHEL may cancel such Tender 
at their discretion unless the firm retain its character. 

 
15. The Bharat Heavy Electricals Limited will not be bound by any power of attorney granted 

by the tenderer or by changes in the composition of firm made subsequent to the execution 
of the contract. They may however recognize such power of attorney and changes after 
obtaining proper legal advice the cost of which will be chargeable to the contract concerned. 

 
16. If the tenderer deliberately giveswronginformation in his tender or creates conditions 

favourable for the acceptance of his tender, the Bharat heavy Electricals Limited, reserves 
the right to reject such tender at any stage. 

 
17. Words importing the singular number shall also be deemed to include the plural number 

and vice versa where the context so requires. 
 

18. The expenses for completing and stamping the agreement shall be paid by the contractor. 
 

19. The General and special conditions are complementary to each other and where they 
areconflict the Special Conditions shall prevail. In regard to matters not covered by the 
General and Special Conditions of Contract, those contained in the Tamil Nadu Building 
Practice Standard Specifications or other specifications approved by the Bharat Heavy 
Limited, Shall apply. 

 
20. Tenderers shall not increase their quoted rate in case the Bharat Heavy Electricals Limited, 

negotiates for negotiation for reduction of rate. Such negotiation shall not amount to 
cancellation or withdrawal of the original offer and the rateoriginally quoted shall be binding 
on the tenderers for a period of three months from the date of opening of tenders. 

 
21. Canvassing in any form in connection with tenders  is strictly prohibited and the tenders   

submitted by  the contractors who resort to canvassing will be liable to rejection 

22. All contractors will have to produce Income tax Clearance Certificate from the Income Tax– 
Officer concerned along with their tenders. Those Contractors whose income is not taxable 
will be required to give an affidavit of their income on the prescribed form. If the successful 
tenderer fails to produce the Income – tax clearance certificate within the stated period the 
Earnest Money Deposit and Security Deposit of the tenderer may be forfeited and the 
contract terminated. 
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TENDER NOTICE 
 

NAME OF WORK: Laying / Relaying / Repairs and   Maintenance of roads in 
and around BHEL, Trichy Factory Complex 
 
ESTIMATED COST: Rs. 71.28 Lakhs + Applicable service tax 
 

1. SEALED TENDERS for the above noted work are hereby invited from contractor 
experienced in works of similar kind and magnitude. Tenders will be received by DGM / 
CIVIL / PLANNING / (F&T), 53 Building Bharat Heavy Electricals Limited, Tiruchirappalli 
– 620 014. Up to 14.00 hrs. on 30.05.2016 and will be opened on the same day at 14.00 
hrs. at the Office of the DGM / CIVIL / PLANNING / (F&T), Building 53,in the presence of 
such of those tenderers. Or their agents who may choose to attend. 

 
2. TENDER FORMS and other particulars regarding the proposed work can be  obtained on 

any working day from 8.00 A.M. to 4.30 P.M. up to 28.05.2016 on payment of the prescribed 
sum of Rs.750/ - per set ( including Sales Tax ) Amount nor refundable. 

 
3. TENDERS must be submitted in sealed covers and should be addressed to DGM / CIVIL / 

PLANNING / (F&T), Building 53,with full name and address of the tenderer and the name 
of work being noted on the cover 

 
4. All entries in the tender documents should be in one ink. Erasures and over writings are not 

permitted. All cancellations and insertions should be duly signed by the tenderer concerned. 
 

5. TENDERERS should fill in all the required particulars in the blank  spaces provided for  this 
purpose in the tender documents and also  sign each and every  page of Tender Documents 
including the drawings attached  there to before submitting their tender. 

 
6. UNIT rate should be quoted in figures as well as in words with reference to each item and 

for all the items shown in the attached schedule. These rates shall be for the finished work 
in site.  Amount of each item and the total page by page and also the grand total amount of 
the whole contract should be filled in by the tenderers.  Unit rate quoted shall be the basis 
for arriving the total value of the tender.  The total amount for every item shall be arrived by 
multiplying the unit rate with the quantity indicated for that item.  In case of any deviation is 
noticed in the total amount, the same will be corrected and evaluated by taking unit rate as 
basis and multiplying with the quantity indicated. 

 
7. QUANTITIES shown in the attached schedule are only approximate and are liable to 

variation without entitling the  contractors to any variation in the Quoted rates till the total 
value of the Contract does not vary by more than 20% (twenty percent)  

 
8. In quoting their rates, the tenderers are advised to take account all factors including any 

fluctuations in the market rates etc. No claim will be entertained on this account after 
acceptance of the tender or during the currency of the contract. 

 
9. Before tendering, the tenderers are advised to inspect the site of work and its environments 

and be well acquainted with the actual working and other prevalent conditions position of 
materials and labour, General and Special Conditions of Contract. Instructions to tenders, 
drawings and Specifications and all other documents which form part of the Agreements to 
be entered into. 

 
10. The rate quoted in the tender shall remain valid for a period THREE MONTHS from the 

date of opening of tenders. 
 

11. In the event of tender being submitted by firm the tender must be signed separately and 
legibly by each partner of member of the firm or in their absence, by the person holding the 



 Contractor 17 Accepting officer 
 

power of attorney on behalf of the firm concerned in the latter case a copy of the power of 
attorney duly attested by a Gazetted Officer must accompany the tender. 

 
12. Every tender must be accompanied with EMD for the amount as mentioned in “Instruction to 

Tenderers”. This Earnest Money will be refunded to the unsuccessful tenderers within fifteen 
days of finalization of the award of work. In case of the successful tenderer, the Earnest 
Money will be retained as part of the Security Deposit for satisfactory completion of the work 
in accordance with Clause 16 of the General Conditions of Contract 

 
NOTE: Cheques, Currency Notes and Money Orders will not be accepted in lieu of the 
deposit receipt referred to above. 
 

13. Security Deposit 
 

13.1. Security Deposit should be collected from the successful tenderer.  The rate of 
Security    Deposit will be as below: 

 
Up toRs. 10 lakhs    10% 
 
Above Rs. 10 lakhs up to Rs.50 lakhs    Rs.1 lakh + 7.5% of the amount 

exceeding Rs. 10 lakhs. 
 

Above Rs. 50 lakhs Rs.4 lakhs + 5% of the amount exceeding 
Rs. 50 lakhs. 
 

       The security Deposit should be collected before start of the work from the contractor. 
 
13.2. Security Deposit may be furnished in any one of the following forms  

 
 i) Cash (as permissible under the Income Tax Act) 
 
 ii)  Pay Order, Demand Draft in favour of BHEL. 
 
 iii) Local cheques of scheduled banks, subject to realization. 

  
iv) Securities available from Post Offices such as National Savings Certificates, 

KisanVikasPatras etc. (Certificates should be held in the name of Contractor 
furnishing the security and duly pledged in favour of BHEL and discharged on the 
back). 

 
v)   Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in 

the Companies Act subject to a maximum of 50% of the total security deposit value.  
The balance 50% has to be remitted either by cash or in the other form of security. 
The Bank Guarantee format should have the approval of BHEL. 

 
vi)   Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions 

asdefined in the Companies Act. The FDR should be in the name of the contractor, 
A/C BHEL, duly discharged on the back.  

 
vii)   Security deposit can also be recovered at the rate of 10% from the running bills. 

However in such cases at least 50% of the Security Deposit should be collected 
beforestart of the work and the balance 50% may be recovered from the running 
bills. 

 
Viii) EMD of the successful tenderer shall be converted and adjusted against the 

security deposit. 
 
 ix)   The security deposit shall not carry any interest. 

 
NOTE:  Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be subject to 
hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will not 
be liable or responsible in any manner for the collection of interest or renewal of the documents 
or in any other matter connected therewith.  
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14. Unless the contractor whose tender is accepted signs the Contract Agreements and makes 

the necessary  security deposit specified in Para 13 above within Seven days of the date 
of the order directing him to do so the amount of Earnest Money Deposit already deposited 
by him will be forfeited and acceptance of his tender withdrawn. 

 
15. After tender opening if tenderer revokes his tender or increases his earlier quoted 

percentage rate or after acceptance of his tender does not commence the work in 
accordance with the instruction of the Engineer-in-charge, the Earnest Money deposited by 
him will be forfeited and acceptance of his tender withdrawn. If only a part of the work 
included in the tender had been awarded to the tenderer, the amount of Earnest Money to 
be forfeited will be based on the value of the contract so awarded. 

 
16. The Bharat Heavy Electricals Limited reserved the right to reject any or all the received or 

accept any tender or part thereof without assigning any reason thereof. In the case 
acceptance of part of tender, time for completion may also be reduced to the extent 
considered appropriate by the Accepting Authority. 

 
17. Conditional and Un witnessed tenders, tender containing absurd rates and amounts tenders 

which are incomplete or otherwise considered defective and tenders not in accordance with 
the tender conditions laid down by the Accepting Officer are liable to be rejected. 

 
18. Tenders not submitted on the prescribed form are liable to be rejected 

 
19. The work must be completed within a period as mentioned in Notice Inviting Tender. 

 
20. The Chairman / General Manger / Deputy General Manager / Deputy Manager / Senior 

Engineer shall be Accepting Officer, herein after referred to as such for the purpose of this 
contract. 

 
21. This tender notice shall be deemed to form an integral part of the contract to be entered 

into for this work. 
 

22. The tenderers are advised to go through the condition stipulated in Tender document & 
code of conduct for ‘Health & Safety of Contract Labourer’ in details. Any violation thereof 
willinvite punitive action being taken against them. While quoting the rate all the above 
factors are to be taken into account. 
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                 BHARAT HEAVY ELECTRICALS LIMITED ,  
UNIT: TIRUCHIRAPALLI - 620 014 

CIVIL ENGINEERING DEPARTMENT (FACTORY) 
NORMS  FOR  QUALIFICATION (Civil Work) 

 

Name of Work: Laying/Relaying/Repairs & Maintenance of roads in and around 
BHEL, Trichy Factory  Complex.  
 
Tender Notice No. CF:TN:001/16-17 &  
Tender schedule No. CF:TS:007/16-17 
 

Sl. 
No. Thrust Area Score 

Tender value 
Rs.in Lakh 

71.28 Lakhs 

  ELIGIBILITY: 

 

1. Separate Registration for EPF, ESI, PAN & Service Tax, IT returns 
acknowledged  by IT Office, Profit & Loss Account and Balance 
Sheet certified by the auditor for the last three financial (2012-13, 
2013-14, 2014-15) years. 

 
2. Average annual turnover of  similar works in the last three financial years    

(2013-14,2014-15 & 2015-16) shall be atleast for a value of  Rs. 21.38 Lakh 

 
3. During last seven years ending Mar -16 should have successfully 

completed works either 
  Three similar works each not less than Rs. 28.51 Lakh  (or)  

  Two similar works each not less than Rs. 35.64 Lakh (or) 

  One similar work not less than Rs. 57.02 Lakh 

 4. Latest Solvency certificate (obtained within 6 months) from Nationalised / 
Scheduled Bank shall be at least  for a value of Rs. 28.51 Lakh   

  
THRUST AREA 

 
SCORE 

TENDER VALUE 
 

I NATURE OF COMPANY        5  

 Public Limited 5  

 Private Limited/Partnership firm 3  

 Sole Proprietor  2  

II Similar Experience  40  
 Value of Similar works executed in last three 

financial years ending Mar-16. (Pro-rata for in 
between cases) 

40    Rs. 128.30 Lakh 

 More than  24 Rs. 64.15 Lakh 
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Sl. 
No. 

Thrust Area Score Tender value 
Rs.in Lakh 

71.28  
 

III 
Performance on previous works  and the min. 
cost of each work during last seven years 
ending    Mar-16 (Each work Minimum Rs 28.51 
Lakh) 

 
20 

 

 Successful completion of three major works in 
time. 

20  

 Successful completion of two major works in 
time. 

16  

 Successful completion of one major work in time. 
 

12  

V Highest value of single work completed 
during last seven years Ending Mar-16    

10  

 (Pro-rata for in between cases) 10 Rs.57.02 Lakh 

 More than  6 Rs.28.51 Lakh 
VI Equipments  for deployment  10  
 Central hot mixing plant, paver finisher, vibratory 

roller, tipper, vehicle for transport-min two sets 
10  

 paver finisher, vibratory roller, tipper, vehicle for 
transport-min two sets 

8  

VII Qualified staff availability 5  
 Minimum of  Skilled Workers- 5 Nos. 

Minimum of Supervisors  - 2 Nos. 
5  

    
VIII Financial stability – Solvency Certificate 10  

 (Pro-rata for in between cases) 10 Rs.57.02 Lakh 

 More than  6 Rs.28.51 Lakh 

 TOTAL 100  

 
 

NOTE:  i) Minimum score required for qualification is 60 out of 100.    

ii) Similar work means Construction of Roads, Laying/Relaying/Repairs & 
Maintenance of roads etc..      
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BHARAT HEAVY ELECTRICALS LIMITED 
TIRUCHIRAPPALLI - 620 014 

 
CIVIL ENGINEERING DEPARTMENT (FACTORY) 

 
QUALIFICATION PROFORMA 

 
1. Name of applicant  : Shri / M/s 
 
2. Nationality  : Indian  othe  
 
3. Address  : ……………………………………………………….. 
    ……………………………………………………….. 
    ……………………………………………………….. 
    ……………………………………………………….. 
 
4. Telephone No. :  
 
 
 Fax No.  :               E-mail: 
 
 
5. Constitution  Individual   Sole Proprietorship concern 
 
    Partnership Firm  Private Ltd. Company 
 
   Public Ltd. Company  
 
 
6. In case of Limited Liability Company or Company  : 

Limited by Guarantees. 
A)  Amount of paid-up-capital 

 
7. Enclose a chart showing Company Organisation 

indicating various factories / workshops / sites / 
divisions etc., with levels and names of key 
personnel and clearly depicting the reporting and 
functional relationships.  Also give brief write-up on 
the functions and responsibilities of each entity. 
 

-8. Details of Owner / Partners / Directors (Strike out 
whichever is not applicable) 
 

 
Sl. 
No. 

Name & Designation Occupation 
Address 

Telephone 
No. 

Fax No. E-mail 

 
 

To be furnished in 
separate sheet - 

    

 
9. 

 
Value of property owned, Certificate to be 
produced from the Revenue Department. 
 

 

10. Does the applicant maintain any office for 
preparing designs, drawings, bills, etc. 
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11. Does the applicant posses facility to set up 
laboratory for Quality Control at site of work.  If 
so please furnish full details of organisation, 
equipments, tools, etc. 
 
 
 
 

 

12. Is the individual/sole proprietor/any partner/ 
directors of company: 

 

 
(a) Dismissed Government Servant Yes       No   
 
(b) Having business banned/suspended by any   Yes       No   
  government in the past       
 
(c) Convicted by a court of law Yes       No   
 
(d) Retired Engineer / Official from Engineering   Yes       No   
 Departments of Govt. of India within last two 

years 
      

 
(e) Director or partner of any other company / firm  Yes       No   
  enlisted with CPWD or any other department       
 
(f) Member of Parliament or any State Legislative  Yes       No   
  Assembly    If answer to any of the above is 

‘Yes”, furnish details on a separate sheet 
      

13. Name of person holding power of attorney. 
(Copy to be enclosed) 
 

……………………………………………
……… 

 (a) Nationality Indian   Other   

 (b) Liabilities   

14. Name of Banker with full address 
(Note: Banker’s report in original preferably 
in sealed cover, giving the financial capacity 
to handle works of the required magnitude 
should be  enclosed) 
 

………………………………………………

………………………………………………

………………………………………………

…………………………………………….. 

15. Place of business 
 

 
……………………………………………… 

16. Date of commencement of business  

17. Details of Income Tax paid during last   three 
years. 
 

1.   2014-15 
2.   2013-14 
3.   2012-13 
 

18. State whether Income Tax Clearance  Yes       No   
 Certificate from the appropriate authority  

in the prescribed form enclosed. 
 

      

19. Contractor’s capital in the business. (in case 
of partnership, please mention percentage 
of shares and amount) 

 

20. Quantum of business done during last three 
financial years 

1.   2015-16 
2.   2014-15 
3.   2013-14 
 

21. Value of fixed assets of the business in the 
last three years 

1.   2015-16 
2.   2014-15 
3.   2013-14 
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22. Guarantee limits (if any) enjoyed by the firm.  
23. Over-draft limits (if any) enjoyed by the firm.  
 
24. State whether Audited report for Profit and  Yes       No   

 Loss Account & Balance Sheet for last  
three years enclosed. 

      

 
25. Details of  Technically qualified  staff :-  

 
Sl. 
No. 

Name and Designation 
 

Qualification Experience and  
Specialisation 

Remarks if any 

  
 
 
 

   

 
26. Whether the details of T & P, Machinery,  Yes       No   

 Equipments and work shop as per  
Annexure – I given. 

      

 
27. Whether enlisted with  any other  Department Yes       No   
 (a) If yes, give details: 

 
 

 (i) Name of Department & address …………….…………………..………………. 
 (ii) Money limit ………..……………………………………. 

 (iii) Enlistment No. & date ………………………………………………… 

 (iv) Valid upto  

28. Licence No. and validity of licence obtained  from Dy. Chief 
Inspector of Factories / Assistant Commissioner of Labour 
 

 

29. Whether the applicant has registered his workmen under 
Employees’ State Insurance Act.  If so, code number may be 
furnished.  If applied, attested copy of application for 
registration acknowledged by ESI Authorities. 
 

 

30. Whether the applicant has registered his workmen under 
Employees’ Provident Funds and Miscellaneous Provisions 
Act?.  If so, the code number may be furnished.  If applied, 
attested copy of application for registration with acknowledged 
by PF Authorities. 
 

 

31. Indicate Central / Local Sales Tax, ExciseDuty 
code Numbers andPAN. 

1. 
2. 
3.  
4. 

 CST 
LST 
ED 
PAN 

 
32. Is any person working with the applicant as a Yes       No   

 near relative of the Officer / Official of BHEL   
 

      

(a) If yes, give details       
 

 (i) Name   …………………………………………… 

 (ii) Staff No. …………………………………………… 

 (iii) Designation & Department …………………………………………… 

 (iv) Unit …………………………………………… 
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33. Details of similar works completed during the last seven years (To be submitted in separate 
sheet as per Annexure-II.)    

34. Certificates from clients in original as per proforma given in Annexure -III for all eligible works. 
35. 

 
 
 
 
 

Certificates: 

(i) I/We (including all partners) certify that I/We have read the Preamble & Terms and conditions 
and shall abide by them. 

(ii) I/We certify that the information given above is true to the best of our knowledge.  I/We also 
understand that if any of the information is found wrong, I/We am/are liable to be debarred. 

(iii) I/We certify that I/We will not get myself / ourselves registered as contractor(s) in   BHEL under 
more than one name. 

(iv) (a) I certify that I did not retire as an Engineer of Gazetted rank or as any Gazetted Officer 
employed on Engineering or Administrative duties in any Engineering Department of the 
Government of India during the last two years.  I also certify that I have neither such a 
person under my employment nor shall I employ any such person within two years of his 
retirement except with the prior permission of the Government.  (For Individuals seeking 
enlistment in their own name). 

 (b) We certify that none of the partners/directors retire as an Engineer of Gazetted rank or 
as any Gazetted Officer employed on Engineering or Administrative duties in last two 
years.  We also certify that we have neither under our employment any such person nor 
shall we employ any person within two years of his retirement except with the prior 
permission of the Government.  (For partnership firms and limited companies). 

 
Signature(s) of the applicant(s) 
 Name     Signature           Address  

          (Seal in case of Firm) 
1. ……………………………………... …………………………. ………………………………… 

2. ……………………………………... …………………………. ………………………………… 

3. ……………………………………... …………………………. ………………………………… 

4. ……………………………………... …………………………. ………………………………… 

5. ……………………………………... …………………………. ………………………………… 

 
Date: 
NOTE: 1) All the relevant certificates, details etc. should be attached with the application. 

2) The terms that are not applicable may be scored out. 
 

Details of documents attached:-      
 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

          10. 
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  ANNEXURE – I 

 

DETAILS OF PLANTS AND EQUIPMENTS OWNED     
Sl. 
No. 

 
Name of Equipments 

 
Nos. 

Capacity 
or Type 

 
Age 

 
Remarks 

  
Earth moving equipments 

    

1. Excavator (Various sizes)     
 Equipments for hoisting & lifting     
1 Mobile crane     
2. Builder’s hoist     

 Equipments for concrete works     
1. Concrete batching plant     
2. Concrete transit mixer     
3. Concrete mixer (diesel)     
4. Concrete mixer (electrical)     
5. Concrete vibrator (electrical)     
6. Concrete vibrator (petrol)     
7. Table vibrator (elect./petrol)     

 Equipments for building works     
1. Block making machine     
2. Bar bending machine     
3. Bar cutting machine     
4. Wood thickness planer     
5. Drilling machine     
6. Circular saw machine     
7. Welding generators     
8. Welding transformers     
9. Cube testing machine     
10. Steel shuttering      
11. Steel scaffolding     
12. Grinding/polishing machine     
 Equipments for road works     
1. Road roller     
2. Bitumen paver finisher     
3. Hot mix plant     
4. Spreaders     
5. Earth rammers     
6. Vibratory road roller     

 Equipments for transportation     
1. Tipper     
2. Truck     

 Pneumatic equipments     
1. Air compressor (diesel)     

 Dewatering equipments     
1. Pump (diesel)     
2. Pump (electrical)     

 Power equipments     
1. Diesel generator     

 Any other plants/equipments     
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               ANNEXURE - II  
 
 
 

DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS  
(FROM 01.04.2009 TO 31.03.2016) 

 
Sl. 
No. 
 

Name of 
work & 

Agreement 
No. 

Date of 
commence

ment 

Date of completion Reasons for 
delay & 

compensation 
levied, if any 

Work order 
Value 

 Gross cost of   completion  Name, 
designation & 

complete 
address of 

the authority for 
whom 

the work was 
done 

  
Stipulated Actual Including cost of 

cement, steel 
reinforcement 

&strl. steel 

Excluding cost 
of cement, steel 
reinforcement 

&strl. steel 

  

 
 
 
 
 
 
 
 
 
 
 
 

         

 
DETAILS OF WORK COMPLETION  CERTIFICATES,  WORK  ORDERS ETC. ARE TO BE FURNISHED 
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ANNEXURE - III  

CLIENT’S  CERTIFICATE  REGARDING  PERFORMANCE OF 
CONTRACTORS 

 
Name & Address of the Client  

…………………………………………………………… …………. 

………………………………………………………………………. 

 
Details of works executed by Shri . M/s   ………………………………………………  
 

 ……………………………………………… 
 
1. Name of work with brief particulars  : 

2. Agreement No. and date   : 

3. Date of commencement    : 

4. Stipulated date of completion   : 

5. Actual date of completion   : 

6. Details of compensation levied for delay, if any: 

7. Tendered amount    : 

8. Gross amount of the work completed  : 

9. Name and address of the authority under : 
 whom work executed 
 
10. Whether the contractor employed qualified : 
 Engineer/Overseer during execution of work? 
 
11. (i)  Quality of work (indicate grading)  :
 Outstanding/V.Good/Good/Poor 
 (ii)  Amount of work paid on reduced rate : 
 basis, if any 
 
12. (i)    Did the contractor go for arbitration ? : 
 (ii)   If yes, amount of claim   :  
 (iii)  Amount received    : 
 
13. Comments on the capabilities of the contractor 

(a) Technical Proficiency   :  
Outstanding/V.Good/Good/Poor 

(b) Financial Soundness   :  
Outstanding/V.Good/Good/Poor 

(c) Mobilisation of adequate T & P  :  
Outstanding/V.Good/Good/Poor 

(d) Mobilisation of manpower  :  
Outstanding/V.Good/Good/Poor 

(e) General behaviour   :  
Outstanding/V.Good/Good/Poor 

 
NOTE:  All columns should be filled in properly. 
 

Signature of the Certifying Officer 
with Official seal. 
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TO BE STAMPED IN ACCORDANCE WITH STAMP ACT) 
 
BANK GUARANTEE FOR SECURITY DEPOSIT 
 
1.     THIS DEED OF GUARANTEE made this…….. day of ….…. (month)…………… (Year) 
By ……………………………( Bank ‘s full address) in favour of M/s Bharat Heavy Electricals 
Limited, Unit : Thiruverumbur, Tiruchirapalli 620 014, having its Registered Head Office at BHEL 
House, Siri Fort , New Delhi 110049. 
 
2.     WHEREAS M/s Bharat Heavy Electricals Limited (hereinafter called the “COMPANY”) 

 have placed work order(s) which are pending as on date and also proposes to place further work 
order(s) ) (hereinafter called the “CONTRACT”) up to……… (Date) for fabrications/ for 
machining/supply  of pressure and non – pressure parts with M/s……………(CONTRACTOR’S 
Full address)  (hereinafter called the “CONTRACTOR /SUPPLIER”) and as per the terms of the 
contract, the company has issued /proposes to issue raw materials to the contractor to enable them 
to complete the work. 
 

3. AND WHEREAS one of the conditions for placing such contract(s) is that the Contractor/ Supplier 
shall provide the Company a Bank Guarantee for Rs. …………….in lieu of cash and towards the 
security deposit for the raw materials supplied and to be supplied, in pursuance of the contract(s) 
already placed but pending as on date and the contract(s) to be placed from time to time up to 
………….. (Date) and also for the satisfactory performance and completion of work/supply as per 
the terms and conditions of the said contract(s). 
 
4. AND WHEREAS the Contractor/ Supplier……………….. approached the ………… 

 (Bank) and at their request and in consideration of the arrangement arrived at between the said 
Contractor / Supplier ……………… and the said Bank, 

 
5. We …………………….(indicate the name of the bank with full address), do hereby undertake to 

pay the amounts due and payable under this guarantee without any demur, merely on a demand 
from the Company stating that the amount claimed is due by way of loss or damage caused to or 
would be caused to or suffered by the Company by reason of breach by the said Contractor(s) of 
any of the terms and conditions contained in the said Agreement or by the reason of the 
contractor(s) ‘failure to perform’  the said agreement.    Any such demand made on the Bank shall 
be conclusive as regards the amount due and payable by the Bank under this guarantee.   
However, our liability under this guarantee shall be restricted to an amount not exceeding 
Rs.______________________. 

6. We……………… (Bank) , further assure that the Contractor/ Supplier shall be responsible for the 
safe custody and protection of the raw materials that have been supplied/and to be supplied by 
BHEL under the contract(s) already placed but pending as on date and to be placed up to 
……………………..(date) against  all risks till they are delivered back as finished products to BHEL  
as per the terms and conditions of the Contract or as they may direct and until such time, the 
Contractor/ Supplier shall hold the raw materials in trust for BHEL and shall not alienate  the  same 
in any manner whatsoever by way of sale or mortgage or charge or hypothecation etc. in favour of 
anyone else including the bank herein or any other banks /financial institutions etc.The raw 
materials shall always remain the property of BHEL and the Bank shall indemnityBHEL against the 
loss, damage or deterioration whatsoever in respect of the said raw materials while in the 
possession of the Contractor/Supplier.   The raw materials of BHEL shall always be open for 
inspection by any Officer authorized by BHEL.   The liability under this Guarantee is a continuing 
one covering all contracts already placed but pending as on date and to be placed up 
to……………..(date) and should any loss or damage occur on account of the breach of the terms 
and conditions of the said contract(s) by the Contractor/ Supplier or should any surplus raw 
materials become due to the Company under the Contract(s) and remains undelivered by the 
Company, the Bank shall indemnify the Company for the loss /damage for the value of raw 
materials  for Rs……………./- (Rupees ………………Only)  and this is without prejudice to any 
other remedies which may be otherwise  available to the Company by deduction from any sum due 
or any sum which at any time hereinafter become due from the Contractor/ Supplier under this or 
any other Contract(s)
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7. We undertake to pay unconditionally to the company and money so demanded notwithstanding 

any dispute(s) raised by the Contractor in any suit, or proceedings pending before any Court or 
Tribunal or Arbitration or before any other authority relating thereto our liability under this present 
being absolute and unequivocal.  The payment under this guarantee would not wait till the disputes 
have been decided by any court or Tribunal or in the arbitration proceedings or by any other 
authority.  The payment so made by us under this Bond shall be a valid discharge of liability for 
payment so made by us under this Bond shall be a valid discharge of liability for payment 
thereunder and the Contractor(s) shall have no claim against us for making such payment. 
 

8. We…………………………….( indicate the name of Bank), further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for the 
performance of the said Agreement and that it shall continue to be enforceable till all the dues of 
the Company under or by virtue of the said Agreement have been fully paid and its claims satisfied 
or discharged or till_________________________________Office / Department/ Division of the 
Company certifies that the terms and conditions of the said Agreement have been fully and properly 
carried out by the said Contractor(s) and accordingly discharges this guarantee. 
 

9. (i)    Unless a demand or claim under this guarantee is made on us in writing on or before the 
 _______________________we shall be discharged from all the liability under this 
 guarantee thereafter.   But where such claim or demand has been preferred by the 
 Company with the Bank before the expiry of the said date, the claim shall be enforceable 
 notwithstanding the fact that the said enforcement is effected after the said date. 
 
(ii) For the purpose of this clause, any letter making demand on the Bank by M/s. BHEL 

dispatched by Registered Post with Ack.Due or by Telegram or by any Electronic media 
addressed to the above mentioned address of the Bank shall be deemed to be the claim / 
demand in writing referred to above irrespective of the fact as to whether and when the said 
letter reaches the Bank, as also any letter containing the said demand or claim is lodged 
with the bank personally.  

10. We ……………………..(indicate the name of Bank), further agree with the company that the 
Company shall have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said agreement or to extend 
time of performance by the said Contractor (s) from time to time or to postpone for any time or from 
time to time any of the powers exercisable by the Company against the said Contractor(s) and to 
forbear or enforce any of the terms and conditions relating to the said agreement and we shall not 
be relieved from our liability by any reason of any such variation or extension being granted to the 
said Contractor(s) or for any forbearance, act or omission on the part of the company or any 
indulgence by the company to the said Contractor(s) or by any such matter or thing whatsoever 
which under the law relating would but for this provision have effect of not so relieving us. 

11. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s). 
 

12. It shall not be necessary for the company to proceed against the contractor before proceeding 
against the contractor before proceeding against the guarantor-bank and the guarantee herein 
contained shall be enforceable against them notwithstanding any security, which the company may 
have obtained or obtain from the Contractor shall, at the time when proceedings are taken against 
the guarantor hereunder be outstanding or unrealized. 

 
13. Any claim or dispute arising under the terms of this document shall only be enforced or settled in 

the Courts at Tiruchirapalli. 
 

14. The guarantor hereby declare that it has power to execute this guarantee and the executant has 
full powers to do so on its behalf under the proper authorities granted to him/them by the the 
guarantor. 

 
15. We …………………… (Indicate the name of Bank) lastly undertake not to revoke this guarantee 

during its currency except with the previous consent of the company in writing.   
In witness whereof we…………………, (indicate the name of Bank) have hereunto setout Bank 
Seal the ___________________day _______________________month 20  
Bank Phone No. 
Bank e-mail ID 
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Bank FAX No 
 

The Bank Guarantee bonds (BG) are to be submitted on non-judicial 

stamp paper of Rs. 100/- and should be only from any one of the below 

mentioned Banks in India. 

LIST OF CONSORTIUM BANKS IN INDIA(as on 15.12.2011) 
 

List of Consortium Bank 
  Nationalised Bank   Nationalised Bank 
1 Allahabad bank 19 Vijaya Bank 

2 Andhra bank   Public Sector  Banks 
3 Bank of Baroda 20 IDBI 

4 Canara Bank   Foreign bank 
5 Corporation bank 21 CITI Bank N.A 

6 Central bank 22 Deutsche Bank AG 

7 Indian Bank 23 
The Hongkong and Shanghai 
Banking Corporation Limited 

8 Indian Overseas Bank 24 Standard Chartered Bank 

9 Oriental bank of Commerce 25 The Royal Bank of Scotland N.V. 

10 Punjab National Bank 26 J P Morgan 

11 Punjab & Sindh Bank   Private bank 
12 State Bank of India 27 Axis Bank 

13 State Bank of Hyderabad 28 The Federal Bank Limited 

14 Syndicate Bank 29 HDFC 

15 State Bank of Travancore 30 Kotak Mahindra Bank 

16 UCO Bank 31 ICICI 

17 Union Bank of India 32 Indusind Bank 

18 United Bank of India 33 Yes Bank 
 
 

(1)  It should be typed in the  Rs. 100 value of stamp paper. 
 
(2) It should be signed by TWO bank officials with Rubber stamp 
containing names & employee numbers of bank officials. 
 
(3) It should be submitted with bank covering letter with sign and seal 
of the bank official. 
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REVERSE AUCTION 
 
BHEL reserves the right to go for a Reverse Auction(RA) instead of Opening the submitted 
sealed bid, which will be decided after technical evaluation.  Information and general terms and 
conditions governing RA are given below. 
 
GENERAL TERMS AND CONDITIONS OF RA 
 
Against this enquiry for the subject item/ system with detailed scope of supply as per enquiry 
specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING 
(THROUGH A SERVICE PROVIDER). The philosophy followed for reverse auction shall be 
English Reverse (No ties).  
 
1. For the proposed reverse auction, technically and commercially acceptable bidders only shall 
be eligible to participate.  
 
2. Those bidders who have given their acceptance for Reverse Auction (quoted against this tender 
enquiry) will have to necessarily submit „online sealed bid‟ in the Reverse Auction. Non-submission 
of „online sealed bid‟ by the bidder for any of the eligible items for which techno-commercially 
qualified, will be considered as tampering of the tender process and will invite action by BHEL as 
per extant guidelines in vogue.  
 
3. BHEL will engage the services of a service provider who will provide all necessary training and 
assistance before commencement of on line bidding on internet.  
 
4. In case of reverse auction, BHEL will inform the bidders the details of Service Provider to enable 
them to contact & get trained.  
 
5. Business rules like event date, time, bid decrement, extension etc. also will be communicated 
through service provider for compliance.  
 
6. Bidders have to fax the Compliance form (annexure IV) before start of Reverse auction. Without 
this, the bidder will not be eligible to participate in the event.  
 
7. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will 
help to arrive at “Total Cost to BHEL” like Packing & forwarding charges, Taxes and Duties, Freight 
charges, Insurance, Service Tax for Services and loading factors (for non-compliance to BHEL 
standard Commercial terms & conditions) for each of the bidder to enable them to fill-in the price 
and keep it ready for keying in during the Auction.  
 
8. Reverse auction will be conducted on scheduled date & time.  
 
9. At the end of Reverse Auction event, the lowest bidder value will be known on auction portal.  
 
10.The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price 
breakup including that of line items, if required, (Annexure VII) as provided on case-to-case basis 
to Service provider within two working days of Auction without fail.  
 
11. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the 
Price bids and price impacts, if any, already submitted and available with BHEL shall be opened 
as per BHEL‟s standard practice.  
 
12. Bidders shall be required to read the “Terms and Conditions” section of the auctions site of 
Service provider, using the Login IDs and passwords given to them by the service provider before 
reverse auction event. Bidders should acquaint themselves of the „Business Rules of Reverse 
Auction‟, which will be communicated before the Reverse Auction.  
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13. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel 
formation of any kind, directly or indirectly by communicating with other bidders, action as per 
extant BHEL guidelines, shall be initiated by BHEL and the results of the RA scrapped/ aborted.  
 
14. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other 
party.  
15. In case BHEL decides to go for reverse auction,the H1 bidder (whose quote is highest in 
online sealed bid) may not be allowed to participate in further RA process. 

 
16. “BHEL reserves the right to go for Reverse Auction (RA) instead of opening the sealed 

envelope price bid, submitted by the bidder. This will be decided after techno-
commercial evaluation. All bidders to give their acceptance for participation in RA. 
Non-acceptance to participate in RA may result in non-consideration of their bids, in 
case BHEL decides to go for RA.  
 

17. In case BHEL decides to go for Reverse Auction, only those bidders who have given 
their acceptance to participate in RA will be allowed to participate in the Reverse 
Auction. Those bidders who have given their acceptance to participate in Reverse 
Auction will have to necessarily submit „online sealed bid‟ in the Reverse Auction. 
Non-submission of „online sealed bid‟ by the bidder will be considered as tampering 
of the tender process and will invite action by BHEL as per extant guidelines in vogue.” 

 
Force Majeure clause:  If at any time during the continuance of this contract the performance in 
whole or in part by either party of any obligations under this contract shall be prevented or delayed 
by reason, of any war, hostilities, acts of the public enemy, civil commotion, sabotage, fires, 
explosions, epidemics, quarantine, restrictions or acts of GOD (hereinafter referred to as events) 
then provided notice of happening of any such events is given by either party to other within twenty 
one days from the date of occurrence thereof neither party shall reason of such events be entitled 
to terminate this contract nor shall either party have any such non performance and delay is 
resumed as soon as practicable after such events has come to an end or ceased to exist. If the 
performance in whole or part of any obligation under this contract is prevented or delayed by reason 
or any such event claims for extension of time shall be granted for period considered reasonable 
by  BHEL subject to prompt notification by the tenderer to BHEL of the particulars of the events 
and supply to the BHEL if required of any supporting evidence. Any waiver of time in respect of 
partial installment shall not be deemed to be a waiver of time in respect of remaining deliveries. 
 
 The correspondence exchanged against the tender from both tenderer and BHEL through 
email are considered as valid document legally though it is not signed. It is treated as valid 
confirmations made on behalf of the respective company and very much comes under the legal 
ambit of the business transaction and hence it is binding on both the parties to the business. 
 
 Any transaction pertaining to the tender from both the parties of business done round the 
clock irrespective of the office or business hours of the companies, are valid legally and binding on 
both the parties. This applies to the extent only in such cases where deadline time for transaction 
is not specifically declared by either or both the patties to the business. 
 
 In case Letter of Intent (LOI) is issued through email, the PC generated time and date of 
mail shall be construed as the official time and date of release of LOI. In as much as this date is 
within the last date of validity given by the bidder the LOI is said to have been issued within the 
validity period and shall be biding on both the parties to the business. 
 
 Tenderers participating in the tender should declare in their technical bid that whether they 
have been black-listed / kept on hold for a specified period / given Business holiday for a specified 
period by any Public sector undertaking or Government departments. The reasons for such action 
with details and the current status of such hold shall be clearly furnished to BHEL. If no such details 
are mentioned in the offer then it will be construed that the subject bidder is not under any such 
hold. But at a later date if it comes to the notice of BHEL about any such hold under enforcement 
on the subject bidder, BHEL will have every right to reject the offer of such vendors at any point of 
time and also under any stage of the finalization of the subject tender irrespective of the status of 
the subject bidder in that tender. Such bidders will not be permitted to participate in the further 
tender proceedings and will be communicated suitably. They will not be also considered for any 
ongoing tenders even if participated till the hold is officially lifted and confirmed in writing. 
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GENERAL AND SPECIAL CONDITIONS OF CONTRACT 
 

GENERAL CONDITIONS 
 

1. No night work will be permitted without the written permission of the Engineer – in – charge. 
 
2. Bulkage test on the sand to be used on the work should be conducted periodically to arrive 

at the correct quantity of sand to be mixed for the different proportions as and when 
required. 

 
3. Items of work other than those mentioned in the Bill of Quantities (Tender Schedule) 

attached hereto will be carried out at the rates to be fixed by this organization as per 
relevant clauses of the General Conditions of Contract. 

 
4. On the written request from the contractor Water required for the work may be provided 

by this organization at only one point at the site of the work at free of cost. In case 
of failure of water supply, the Contractor will have to make his own arrangements for water 
without any extra claims until supply is restored. BHEL does not accept any liability 
whatsoever for non-supply or delay in the supply of water under any circumstances. The 
contractor shall ensure that there is no wastage of water otherwise supply of water, is liable 
to be stopped at contractor’s risk and cost. 
 

5. On the written request from the contractor Electrical energy required for the work may 
be given  by this organization at any one point at the site of work at free of cost. 
BHEL does not accept any liability whatsoever for non-supply, delay in supply or failure of 
supply of electrical energy.  Contractor shall ensure that there is no wastage of electrical 
energy otherwise supply is  liable to be stopped at contractor’s risk and cost.  The 
contractor shall make leak proof / fire proof shed and provide control panel board of 
required capacity and lay the required cables at their own cost for further distribution. 

 
6. Permission for erection of temporary work sheds etc., at site will have to be obtained from 

BHEL in writing in advance.  
 
7. The works contract to be entered into with the successful tenderer will be governed by the 

BHEL revised General Conditions of Contract in force. 
 
8. The successful tenderer / Contractor shall observe all safety regulations and take 

necessary safety precaution as called for under the “BHEL General Conditions of Contract 
and Safety Precautions” enclosed herewith. 

 
9. In all matters of dispute, the decision of the General Manager, Bharat Heavy Electricals 

Ltd., Tiruchirappalli – 620 014. shall be final and binding on the tenderer / contractor. 
 
10. Some changes are likely in the quantities furnished as well as in the layout, design and 

specifications of the work. The rate quoted shall be deemed to be inclusive of all such 
contingencies. 

 
11. All the materials to be used in the work and nature of work shall conform to respective 

TNBP, IS and National Buildings Organisation Standard Specifications and shall be got 
approved by the Engineer – in – charge before actual incorporation in the work 
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SPECIAL CONDITIONS 
 
1. Unless otherwise indicated in the Bill of Quantities cement, reinforcement steel (MS rods, 

CTD bars etc.,), structural steel sections and other items ( as mentioned in Schedule B ) will  
be issued at BHEL Stores at free of cost. The Contractor’s quoted rates shall therefore be 
inclusive of the cost of conveyance of these items from BHEL Stores to site of work including, 
loading, unloading and other incidental costs etc.  The quantities of each items to the extent 
required for actual incorporation of the work will be treated as ISSUED FREE OF COST. 

 
2. CEMENT: 

 
 Excess consumption of cement over and above the theoretical requirement as per 

BHEL Data upto a limit of 5% will be charged  at the  rate of Rs.6,668/per M.T. + 
applicable taxes at the time of recovery.  Consumption beyond 5% will be charged at 
the punitive recovery rate of   Rs.13, 336/per M.T.+ applicable taxes at the time of 
recovery.   

 
The above rates are only indicative and BHEL issue rate on date of actual issue will be 
applied. 
Gunny bags or Polythene Bags or Paper Bags in which cement is issued from BHEL Stores, 
need not be returned by Contractor to BHEL. The cost for each empty cement bag will be 
recovered from the Contractor’s bills at the following rates. 

 
 i.   Empty cement gunny bag  Rs.1.25 + ST and SC / each 
 ii Empty Polythene bag   Rs. 0.50 + ST and SC / each 
 iii Empty paper bag   Rs. 0.25+ST and SC / each. 
 
3. REINFORCEMENT STEEL: 
 

All surplus reinforcement rod with the contractor shall be returned to BHEL Stores at his own 
cost in the form of full lengths, useful cut bits and scrap. The invisible (non-returnable) 
wastage should not exceed a maximum of 0.5% of the actual quantity consumed in the work. 

 
The contractor shall return all the scrap to the disposal stores at his own cost. Bent rods will 
also be taken as scrap only, irrespective of their length. The maximum permissible limit of 
scrap without recovery is 5% of actual consumption.  The recovery details for the materials 
are as follows: 

 
a) Single recovery rate for the non-returned 

scrap up to 5% of actual consumption 
: Rs.49,547/- per M.T    + 

applicable taxes at the 
time of recovery 
 

b) The punitive recovery rate for  steel qty.  not  
accounted and  extra  scrap generated 
beyond 5% of actual consumption 

: Rs.99,095/- per M.T.   + 
applicable taxes at the 
time of recovery 

 
The above  rates are only indicative and BHEL issue rate on date of actual issue will be applied. 
4. STRUCTURAL STEEL SECTIONS: 
 All surplus raw steel remaining with the contractor shall be returned to BHEL stores at his 

own cost after completion of fabrication, in the form of full lengths, useful cut bits and scrap. 
The following yardstick will be adopted for the purpose  of classification of scrap. 

 
(a)  Mild steel and alloysteelplates and 
sheets 

1000X500mm and above Useful cut bit 

(b) Mild steel and alloy steel plates and 
sheets 

Less than 1000 X 500 mm  Scrap 

(c) Structurals One metre and above in 
length 

Useful cut bits 

(d) Structurals Less than one metre in 
length 

Scrap  
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The invisible (Non-returnable) wastage should not exceed a maximum of 2% by weight of 
fabricated steel work and returnable wastage generated by way of scrap or useful cutbits 
shall be returned at “Actuals”.  Maximum permissible limit for scrap without recovery shall 
be 5% of actual fabricated quantity.  However every care should be taken to see that raw 
steel is utilized most economically by preparing necessary cutting lists to restrict the scrap 
within the permissible limit. 
 
Should the quantum of invisible wastage exceed the 2% permissible limit, RECOVERY AT 
TWO TIMES OF THE VALUE OF the extra tonnage involved (which will be evaluated on 
an average cost per tonne basis considering the total raw steel materials issued) will be 
effected from the contractor for the excess quantity involved (2 times x Rs. 48,495 = 
Rs.96, 990 / MT + applicable taxes at the time of recovery).   
 
  The above  rates are only indicative and BHEL issue rate on date of actual issue will be 
applied. 
 
The Contractor shall submit a material tallying statement on completion of the work 
indicating the details of quantities of each material (section by section) received quantities 
used for fabrication as per DOD lists. Quantity returned in full length, useful cut bits and 
scrap and the quantity reckoned as invisible wastage. 

 
i) For Structural Steel: 
 

a) Single recovery rate for the non-returned 
scrap up to 5% of actual consumption 

: Rs.48,495/- per M.T    + 
applicable taxes at the 
time of recovery 
 

b) The punitive recovery rate for steel qty.  not  
accounted and  extra  scrap generated 
beyond 5% of actual consumption 

: Rs.96, 990/- per M.T.   + 
applicable taxes at the 
time of recovery 

 
ii) For Rails: 
 

a) Single recovery rate for the non-returned 
scrap up to 5% of actual consumption 

: Rs.65,739/- per M.T    + 
applicable taxes at the 
time of recovery 
 

b) The punitive recovery rate for steel qty.  not  
accounted and  extra  scrap generated 
beyond 5% of actual consumption 

: Rs.1, 31,478/- per M.T.   
+ applicable taxes at 
the time of recovery 

 
iii) For ERW Tubes: 

 
a) Single recovery rate for the non-returned 

scrap up to 5% of actual consumption 
: Rs.42,534/- per M.T    + 

applicable taxes at the 
time of recovery 
 

b) The punitive recovery rate for steel qty.  not  
accounted and  extra  scrap generated 
beyond 5% of actual consumption 

: Rs.85, 068/- per M.T.   + 
applicable taxes at the 
time of recovery 

 
iv) ForSeamless Steel Tubes: 

 
a) Single recovery rate for the non-returned 

scrap up to 5% of actual consumption 
: Rs.1,23,260/- per M.T    

+ applicable taxes at 
the time of recovery 
 

b) The punitive recovery rate for steel qty.  not  
accounted and  extra  scrap generated 
beyond 5% of actual consumption 

: Rs.2, 46,520/- per M.T.   
+ applicable taxes at 
the time of recovery 

 
   The above rates are only indicative and BHEL issue rate on date of actual issue will be 
applied. 
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5. The Contractor should maintain proper accounts of cement, MS rods / CTD bars, structural 

steel sections and other materials if any supplied by this organization and these should be 
available at the site of the work for verification and check by the official of this organization 
at any time. 

 
6. All materials brought by the Contractor for incorporation in the work shall be got inspected 

and approved by the Engineer-in-charge  before they are incorporated in the work 
 
7. The Manager / Civil or his duly authorized representative shall have all reasonable times 

access to Contractor’s premises of work and shall have the power at all the reasonable times 
to inspect  and test any portion of the work or examine the materials and workmanship of 
the structures during their manufacture and test. The contractor shall give due notice in 
writing to the Inspecting Engineer of BHEL when the materials supplied  to be incorporated 
in the work are ready for Inspection and test. No material shall be incorporated in the work 
until the inspecting Engineer certified in writing that such materials have been inspected and 
approved by him. 

 
8. The Contractor shall closely scrutinize all the drawings issued in connection with the work 

by this organization and bring to the notice of the Engineer-in-charge if any discrepancies, 
omissions in the drawings before undertaking the actual work pertaining thereto. 

 
9. The contractor should submit in advance every fortnight a detailed programme of work to be 

undertaken from time to time strictly in conformities  with the “Time and Progress Chart” 
covering the entire  constructed work and reschedule them wherever necessary during the 
progress of the work so as to achieve the target set.  Periodical progress  reports of every 
fortnight should also  be furnished by the Contractor regarding the collection of materials 
issued and to be issued from BHEL Stores and other relevant information as asked for by 
the Engineer-in-charge and other BHEL Officers-in-charge of the work. 

 
10.  The contractor should extend full co-operation to the other contractors who may be doing 

other works in the same areas to enable them to execute their portions of work without any 
delay or difficulty. 
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GENERAL AND SPECIAL SPECIFICATIONS 

 
1. Site Clearance 
 
All the area upon which the construction is to be carried out and areas which are required by the 
Contractor for his construction facilities are to be cleared off all rubbish and objectionable matter 
at Contractor’s own cost. Trees, if any, shall not be uprooted or cut without the prior approval of 
the Engineer-in-charge. All spoils, unserviceable materials and rubbish shall be burnt or removed 
from site. Usable materials, saleable timber, fire-wood etc., shall be stocked properly at work site 
in the manner as directed by the Engineer-in-charge.  The cost of clearing the areas shall be 
deemed to have been included by the tenderer in his general rate. 
 
2.  Earthwork for Foundations 
 
Earthwork excavation for foundations and filling in foundations shall conform to TNBP 23 and 24.   
The area to be excavated or filled in with excavated materials shall be clearly demarcated in the 
field by the Contractor. Excavation shall be done to lines and levels defined.  Excavation shall be 
carried out to such widths, lengths, depths, profiles and grades as shown in the drawing or as may 
be specified by the Engineer – in – charge.   Rough Excavation may be carried out up to a depth 
15 cm less than the final level but the balance shall be excavated to precise level with special care. 
All soft pockets of soil met with even below the final level shall be removed and the excavation 
filled up as directed by Engineer-in-charge. The methods of excavation shall in every case be 
subject to the approval of the Engineer-in-charge and the contractor shall ensure the safety and 
stability of the excavations, being executed by him as well adjacent buildings, structures, services 
and other works in the vicinity of the site of work. Wherever necessary Engineer-in-charge may 
direct that the sides of the excavation should be timbered and shored at the contractor’s own cost, 
adopting a proper method approved by the Engineer-in-charge. Notwithstanding the above, should 
any slip occur, the contractor shall remove all the slipped materials from the excavated pit, at his 
own cost. He shall also make good at his own all damages caused to the work as well as adjacent 
buildings, structures etc., as a result of the slip, referred to. 
 
All excavation work shall be subject to inspection and approved by the Engineer-in-charge before 
any further works in the excavated areas allowed to commence. Should any excavation be carried 
out beyond the specified depth, the contractor should fill it up at his own cost with the same type  
and class of material as it is proposed to be laid over the excavated portion. No payment will 
however be made to the contractor on his account.The contractor shall ensure that the excavations 
and the structures under construction are kept free from water logging at all stages of construction. 
He shall take all necessary precautions and `streams, acquifers, springs, surface flows etc., are 
excluded effectively so as to ensure that the works are carried out in a reasonable dry conditions 
in accordance with the construction schedule. Back filling around the foundations, trenches, plinth 
and under the floor shall be done in accordance with TNBP 24 and 25.  The finished level of the 
plinth filling shall be trimmed to the slope required to be given to the finished floor.  Back filling, 
watering and consolidation of excavated earth in layers etc., complete as per specifications shall 
be done unless otherwise stipulated in the tender schedule. 
 
Removal of Hard rock by Blasting  
 
This shall include all rock occurring in large masses which cannot be removed except by blasting. 
Blasting shall be done in conformity with TNBP 19 & 23 and as instructed by the Engineer-in-
charge. When rock blasting has to be done adjacent to structures, the following  precautions shall 
be observed. 
 

(1) All blasting should be completely muffled to prevent damage by flying pieces. 
 

(2) Blasting within 3 meters of the structures shall be avoided 
 

(3) No blasting should be done within 1.5 meters of concrete / masonry structures. 
 

(4) An isolated boulder extending under the existing structure but projecting within the area of blasting 
should be blasted. 
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(5) The contractor shall be responsible for all damages caused by blasting and shall replace or repair 
the damaged structures at his own cost. 
 
3. Plain and Reinforced Cement Concrete Works: 
 
All design and construction shall be performed in accordance with the Indian standard code of 
Practice for plain and reinforced concrete – IS 456 and TNBP 30. Any Special requirements noted 
on the drawings or bill of quantities shall govern over the provisions of this specifications. Controlled 
concrete shall be used wherever specified in the schedule of items complying with all requirements 
of IS: 456 and as per special specifications appended herewith.The coarse aggregate to be used 
shall be of hard broken granite stone jelly of various sizes as specified under respective items in 
the Bill of Quantities, conforming to IS 383 latest edition. The Engineer-in-charge may require the 
contractor to carryout moisture content tests in both fine and coarse aggregates. For determination 
of moisture content IS – 2386 shall be referred to. The amount of water to be added shall be then 
adjusted to compensate for any observed variation in the moisture contents. Proper control of 
mixing water is deemed of paramount importance. Mixtures with automatic water measuring drums 
shall be used or else. Water should be measured by volume in calibrated buckets. All measuring 
equipments shall be maintained in a clean serviceable condition and the accuracy periodically 
checked and got certified by the Engineer-in-charge. The contractor shall carryout slump tests 
apart from taking test cubes at regular intervals. All such methods of sampling and analysis of 
concrete shall be in accordance with IS – 1199. 
 
Mixing of concrete shall be strictly carried out in an approved type mechanical mixer. The mixing 
equipment shall be capable of combining the aggregates, cement and water within the specified 
time (not less than 2 Minutes) into a thoroughly mixed and uniform mass and of discharging the 
mixture without segregation. Mixing shall be continued until there is a uniform colour and 
consistency, Concrete shall be handled from the place of mixing to the place of final deposit as 
rapidly as practicable by methods which will prevent segregation or loss of any of the ingredients. 
Before depositing the concrete, all debris and dirt shall be removed from the space to be occupied 
by concrete.  Concreting shall not be done unless the formwork conform to the shapes, lines and 
dimension as shown in the drawings. 
 
Unless otherwise approved, concrete shall be placed on single operation to the full thickness of 
slabs and beams and similar members and not exceeding 1 metre deep in walls, columns and 
similar members. Concrete shall be placed continuously until completion of the part of the work 
between construction joints or as directed by the Engineer-in-charge. The concrete after being laid 
shall be compacted by means of vibrators of approved type under proper supervision as directed 
by the Engineer-in-charge.   Care should be taken to avoid segregation and formation of air 
bubbles.  The whole process starting from the mixing of concrete to the placing and compaction 
shall not take more than 20 minute and the process shall be completed before the initial setting 
takes place.  Curing shall be accomplished in accordance with IS-456 by keeping the concrete 
covered with a layer of sacking, canvas or similar absorbent materials and kept constantly wet for 
the period as directed by the Engineer-in-charge. 
 
Reinforcement    
 
All reinforcement shall be clean and free from pitting, loose mill-scales, dust, loose rust and coats 
of paint, oil or other coatings which may destroy or reduce bond.  General construction details   and  
workmanship  relative  to  reinforcement  including  bar  bends,  lap  splices  and installation shall 
be in accordance with the IS-2502 as well as IS-456.  All bars be bent as per the bar bending 
schedules indicated in the drawings or supplied separately relevant to particular drawing.  The 
contractor shall in all cases verify himself the correctness of schedules, giving the number, length 
and the bending details of the bars. The numbers, sizes, shape and position of all the reinforcement 
shall, unless otherwise, directed or authorized by the Engineer-in-charge be strictly in accordance 
with the drawing. The reinforcement shall be adequately held in position by 18 / 20 SWG soft black 
annealed binding wire. The contractor must obtain the approval of Engineer-in-charge for the 
reinforcement placed, before any concrete is placed in the form.  All reinforcing bars shall be so 
tied as to form a rigid cage to prevent displacement before or during concreting. Rate quoted for 
reinforcement should include cost of transporting M.S. Rods / CTD bars from BHEL Store to site 
of work, cleaning, cutting, bending, placing, binding with contractor’s own binding wire and 
providing necessary cover blocks of concrete but excluding cost of steel which shall be supplied 
free of cost at BHEL Stores. 
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Form Work  
 
Formwork shall conform to the shape, lines and dimensions of concrete and RCC structures as 
shown in the drawings and shall be well within the permissible tolerance. Formwork for concrete 
shall be of plywood, steel, good seasoned timber or other approved materials, properly designed 
easy for removal and cleaning. They shall be of sufficient strength and rigidity to maintain their 
position and shape under loads incidental to placing concrete. The number of props, their sizes 
and dispositions shall be such as to able safely carry the full dead load area constructional loads. 
The arrangement  and alignment of formwork shall be got approved by the Engineer-in-charge 
prior to concreting. However this shall not relieve the contractor from his responsibility for proper 
work and safety. Formwork shall be sufficiently tight to prevent loss of cement slurry from the 
concrete. All joints and holes in the formwork shall be caulked with putty jute cloth or other approved 
materials to the satisfaction of the Engineer-in-charge. The stripping time for the shuttering and the 
formwork shall in general conform to the provisions in the relevant clauses of IS 456. Unless 
otherwise specified rates for reinforced cement concrete shall include cost of centering, shuttering 
charges also. 
 
Expansion and Other Joints 
 
Expansion Joints in concrete structures shall be provided at specified places as indicated in the 
drawings. The material shall be as specified by the Engineer-inc-charge, expansion joints, with or 
without metal strip shall be as shown on drawings the filler shall be “ EXPANDEX JOINT FILLER”  
premoulded non – extrudent type fibrous joint  filler impregnated with bitumen conforming to IS : 
1838. The filler shall be durable, waterproof, compressible and shall have a high degree recovery 
after compression is released, ensuring thereby that no free space develops in the expansion 
joints. The top 25 mm, or as specified in the drawings, shall be sealed with “SHALITEX SEALING 
COMPOUND” or equivalent after application of approved primer. 
 
4.  Stone Masonry 
 
General: Stone masonry shall conform to TNBP 35. Stone shall be obtained from the approved 
quarry and shall be free from decay and weathering.All stones shall be thoroughly wetted before 
use. The mortar used for jointing shall be as specified under the respective items of the ‘ Bill of 
Quantities’.The walls shall be carried up truly plumb.  Every stone shall be carefully fitted to the 
adjacent stones so as to form neat and closed joints. 
To give sufficient lateral bond, vertical joints shall be avoided. Prescribed number of headers as 
required shall be provided to give sufficient transverse bond. At junctions of wall the stones each 
alternate course shall be so carried into each of the respective walls as to unite the work thoroughly.  
Where  breaks are unavoidable  in  carrying up the work continuously in  horizontal course 
sufficiently long steps shall be left to joint the old and new work building of two thin faces and filling 
up the middle with small stuff or dry packing shall be strictly avoided.  When plastering or raised 
pointing is not required to be  done joints shall be struck flush and finished simultaneously. 
 
Coursed Rubble Masonry 
 
Coursed rubble masonry shall conform to TNBP 35-H, I and J.  Faces shall be accurately squared 
and all face joints shall be dressed at right angles. This bushing on the facing stones shall not 
project more than 38mm. 
 
Face stones shall be laid alternate headers and stretchers. Depth of each course shall not be less 
than 150 mm. No course shall be greater than any course below. The height shall not exceed the 
breadth of stones of face. No stone shall tail into the wall less then its height. No pinning shall be 
allowed on the face.   The stones shall be solidly bedded set full in mortar with joints not exceeding 
12 mm in thickness. 
 
Random rubble masonry 
 
Random rubble masonry work shall conform to TNBP 35-L and J. Stones shall be hammer dressed 
at faces and joints to enable them to come into close proximity with each other. The face stone 
shall be laid headers and stretchers alternately, so as to break joint by at least 75mm. Thickness 
of joint shall not exceed 12mm. No pinning shall be used on the face and face stone shall extend 
well back into the headers. Stones less than 130 mm. in height shall not be used on the face. 
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Bond stones running through the wall shall be provided at 1.8M intervals in walls up to 0.60 M. 
thickness and if the wall is more than 0.60 M. thick a line of headers shall be laid from face to back 
each header overlapping the other by at least 150 mm. 
 
5. Brick Masonry:  
 
First class Bricks: Brick shall be sound, hard, tough, rectangular in shape and size, well burnt of 
uniform deep red or copper colour and conform to IS – 1077.Brick shall be free from cracks, chips, 
flaws, stone or humps of any kind. Bricks shall be homogeneous in texture and evict a clear ringing 
sound on being struck and shall have a minimum compressive strength of 50KG / sq.cm. and shall 
not absorb water more than 20% of its weight, when soaked cold water for 24 Hrs. All bricks shall 
be table moulded.Second Class Bricks: These shall be ground moulded but should otherwise 
conform to the specifications of first class bricks except for some surface cracks are allowable. 
These shall have minimum compressive strength of 50 Kg./sq.cm.Samplesof  each type of brick, 
shall be got approved by the Engineer-in-charge before being used. All subsequent deliveries shall 
be up to the standards of the approved samples.Brickwork shall conform to TNBP31 and IS –
2212.Brick works shall be classified as first or second class according to the classification of bricks 
used and the method of laying. The thickness of joints shall not exceed 6 mm.  In first class 
brickwork and 10 mm in second class brick work.Bricks shall be well soaked before use on works 
for at least 6 hrs. The soaked bricks shall be kept on wooden planks or platform. Brick required for 
masonry with clay or lime mortars shall not be soaked.Brickwork shall be laid with specified mortar 
to be prepared in accordance with IS –2250. Brick works shall be laid in English Bond unless 
otherwise specified. Half or cut bricks shall not be used except when needed to complete the bond. 
Each course shall be taken up truly plumb, if battered, the batter is to be truly maintained.  The 
level  of  brickwork  shall  be  checked  up  at every one metre interval. Bricks shall be laid with 
frogs upward, while laying bricks shall be thoroughly bedded and flushed in mortar and taped into 
position with a wooden mallet and the superfluous mortar removed. Walls of all structures shall be 
carried up regularly in all cases, leaving no part, one metre lower than the other. Where the 
masonry of one part has to be delayed, the work shall be raked back according to bond (and not 
toothed) an angle not exceeding 45 Deg. But the raking back should not start within 60cm. of a 
corner vertical joints in alternate courses shall come directly over one another. The brickwork shall 
not be raised more than 14 courses per day. All iron fixtures, pipes, conduits, drains, sleeves, bolts, 
holdfasts of doors and windows etc. which are required to be built in walls shall be embedded in 
cement mortar or cement concrete as specified, in their correct position as the work proceeds. 
 
Joints  
 
Joints shall be restricted to 6 mm in first class brickwork and 10mm in second class brick work. All 
bed joints shall be normal to the pressure upon them, radial in arches and at right angles to the 
face in battered retaining walls. Care shall be taken that all joints are fully mortared (proportion as 
specified in the schedule items) well flushed up and in case where no pointing to be done, neatly 
struck at the work proceeds.  The joints in faces which are to be plastered or pointed shall be 
squarely raked out to  a depth of 12 mm  while the mortar is still green. The raked joints shall be 
well brushed to remove loose particles. After the work the faces of work shall be cleared well by 
brush so as to remove any splashed mortar during the course of raising the brickwork. 
 
Curing  
 
Green work shall be protected from rain by suitable covering. Masonry work shall be kept 
thoroughly well watered on all faces for atleast 10 days after completion. In case of fat lime mortar 
curing shall commence two days after laying of masonry and shall continue for seven days. 
 
6. Scaffolding  
 
Scaffolding will generally be single but may be double if warranted for the particular work as 
approved by the Engineer-in-charge. The contractor shall take all measure to ensure safety of work 
and the working people.Payment for brickwork shall be made on cubic metre basis on the volume 
of actual work done. Half brick wall and brick on edge wall shall be paid on square metre basis. 
The rate of brick work shall include scaffolding and all items mentioned above and no extra 
payment will be made for cutting bricks if required either for openings or for rounding or insertions 
or for recesses at the time of brick wall construction. 
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7. Damp Proof Course 
 
Damp proof course shall either be with cement concrete or with cement mortar of specified 
thickness as mentioned in the relevant item of schedule. Damp proof course shall not be carried 
across doorways. It shall be laid for all walls except verandah retaining wall or for particular wall 
only directed by the Engineer-in-charge. It shall be laid flush with floor level or as instructed by the 
Engineer-in-charge.Damp proof course with cement concrete shall be of 25 or 38 mm thick in 
cement concrete M15/M20 as specified using 12mm. and down size aggregate well rammed and 
smoothened with trowel. It will be kept wet for 40 hours and after it has dried, two coats of hot 
bitumen shall be applied over it and allowed it to dry after which sand shall be sprinkled over 
it.Damp proof course with cement mortar shall be 12 or 20 mm thick in cement mortar 1:3 well 
mixed with crude oil at 5% by weight of cement used. 
 
8.  Cement Plastering: 
 
Cement plastering shall be in accordance with IS – 1661 and TNBP –56 & 57, Cement mortar shall 
conform to IS – 269. The mortar of specified mix and thickness shall be used. 
 
The surface to be plastered shall be thoroughly cleaned so that it is free from dust, oil, salts etc., 
the joints of masonry shall be racked out to a depth of atleast 12 mm. On cement concrete surfaces 
the surface shall be cleaned with wire brush and scarified by lines with trowel or hacking done. The 
surfaces in both cases shall be washed properly and kept wet for 4 hours before plastering is 
commenced.Plastering shall be started from top and gradually worked down towards the floor. It 
shall not at any place be thinner than specified. To ensure even thickness plaster of about 15 cm 
X 15 cm shall be first applied horizontally and vertically at not more than 2 metres intervals over 
the entire surface to serve as gauges. The surface of these gauges shall be truly in the plane of 
finished surface. The mortar shall then be laid in the wall or other surfaces between the gauges 
and finished even. All corners shall be rounded to a radius of 24 mm unless otherwise directed. 
The contractor shall not be paid for any extra thickness of plaster done than as specified.Plaster, 
when more than 15 mm thick shall be applied in two coals, a base coat followed by the finishing 
coat. Thickness of the base coat shall be just sufficient to fill up unevenness in the surface, no 
single coat, however, shall exceed 12mm in thickness. The under coat shall be roughened or 
scratched before it is fully hardened.Curing shall start 24 hours after the plaster is laid. It shall be 
kept wet for 14 days. During this period it shall be suitably protected from all damages at the 
contractor’s cost by such means as approved by the Engineer-in-charge.Anycracks which appear 
in the surface shall be cut out in rectangular shape and redone as directed by the Engineer-in-
charge. Wherever specified standard waterproofing compound as approved by the Engineer-in-
charge shall be added to the mortar at the rate of 2% or as specified by the manufacturer by the 
weight of cement for which the rate shall be paid separately. The rate for plastering shall include 
cost of scaffolding, swing etc., needed for the work with labour and material all complete. 
 
9.   Steel Door, Windows and Ventilators:  
 
All steel doors, windows and ventilators shall conform to IS – 1038, IS – 1361 and IS 1081 or 
equivalent as mentioned in the bill of quantities and as approved by the Engineer-in-charge.Rolled 
steel sections shall conform to Is – 226.  The sections shall be cold straightened and finished goods 
shall be free from bends and other defects. Materials used in the fabrication shall be the best 
procurable and conforming to relevant IS specification. Thickness and specification of the glass to 
be provided shall be as indicated in the relevant item of the bill of quantities. Glass shall be free 
from flaws, specks, bubbles, etc., Bolts, nuts, screws, peg stays and other mild steel fittings shall 
be treated for corrosion as per relevant Indian Standards.   Putty for glazing shall conform to IS – 
420. 
Doors, windows and ventilators, etc., shall be truly square and free from twist and warp. They shall 
be constructed of sections which have been cut to the required lengths and welded or riveted at 
the corners as per standard specifications. 
All steel surfaces shall first be thoroughly cleaned free of rust scale or dirt and mill scale by 
approved means and shall be painted with one coat of approved primer conforming IS – 102 before 
despatch. Alternatively if specified they may be galvanised by the “Hot dip” zinc spray or electro 
galvanising process described IS – 1361. Doors, windows and ventilators shall be fixed in positions, 
as specified under IS 1081. 
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Whenever contractor is required to supply the doors, windows and ventilators etc., he shall first 
submit to the Engineer-in-charge, the details about source of supply, detailed drawing and 
specifications etc, for prior approval. 
 
10. M.S Rolling Shutters : 
 
It shall be of approved quality, made out of 18 gauge 75 mm black laths mechanically operated by 
reduction gear type mechanism. It shall be fitted with two self-aligning ball bearing with locking 
arrangements (both inside and outside) including M.S  pressed side guides bottom rails brackets 
and top rolling spring pressed etc., complete  provided with locking arrangements for padlocks, 
pulling hooks, handles, top cover etc., It shall be painted with one coat of approved primer 
conforming to Is – 102 before dispatch. 
 
11.  Wooden Doors, Windows and Ventilators: 
 
All wood work for doors, windows, ventilators cup board, shelves, etc., conform to relevant IS 
specification and TNBP 82 and shall be well seasoned teak wood or well seasoned country wood 
(pillamarudu or karumarudu) as the case may be. Timber shall be best quality and shall be free 
from knots, injurious open shales, bore holes, decay, soft or spongy spots, hollow pockets and all 
other defects and blemishes. Timber shall conform to IS 1003 (Part 1).  Size of doors, windows 
and ventilators shall as specified in the relevant item of schedule and detailed drawings and 
generally in conformity with IS – 1003, part I and part II.  The rates for doors, windows and 
ventilators etc., shall be for the finished work inclusive of fixing them in position with necessary iron 
hold fasts and furniture fitting of oxidized iron or aluminium or oxidized brass as stated in the 
description of the relevant items of the bill of quantities and as directed by the Engineer-in-charge. 
Fittings and furniture shall be of best quality and machine made and robust type. Wherever glazed 
shutters are to be provided, the cost of glass panes of specified thickness and fixing them in 
position should be included in the quoted rate. All glass shall be of superior quality from approved 
manufacturer. In case of solid core flush doors, they should conform to IS: 2202 Part I and Part II. 
The flush door shutters should have a finished thickness as specified in the scheduled item. Flush 
door shutters shall be obtained from firms of repute as approved by the Engineer-in-charge. 
 
 
12.  ROOFING: (A) R.C.C Slabs: 
 
Roof slab shall be of RCC of specified mix conforming to IS: 456, with adequate main tensile, 
transverse and adhesive reinforcement of ribbed steel bars of mild steel rounds. Unless otherwise 
mentioned the rates for RCC slab shall include cost of concrete, centering and shuttering charges, 
vibration charges, rounding of corners, curing and finishing etc., complete. Expansion joints in 
reinforced cement slabs shall be as per TNBP 30.The ceiling should be finished as per Clause 30 
of TNBP. No extra payment shall be made towards cost of ceiling plaster necessitated on account 
of defective centering materials used or poor workmanship. 
The top of roof slab shall be finished with weathering course treatment if so specified. The 
weathering course work shall conform to TNBP 44-HJ and consist of concrete with broken brick in 
neat slacked lime of specified thickness finished  with one course of pressed split tiles / pressed 
tiles of specified thickness and size as described in the bill of quantities. 
 
(B)  Roofing and Side Cladding with A.C. sheets: 
 
The A.C. sheets shall be of specified and approved quality and shall conform to IS 459- 1962 in all 
respects. The sheet shall be laid with the smooth side upwards and with a minimum end lap of 
15cm. and for every flatter slopes this should be 20cm. The laying operation shall include 
scaffolding works involved. Sheets shall be secured to the purlins by means of 8mm galvanized 
iron J or L hook bolts and nuts. The gripof the hook bolt on the side of the purlin shall be not less 
than 25mm.  Each bolt shall have a bitumen washer and galvanized ironwasher placed over the 
sheet before the nuts are screwed down from above. Hole for hook bolts etc., shall be drilled and 
not punched in the ridges of the corrugations in the exact positions. The diameter of these holes 
shall 1.5 mm more than the diameter of the fixing bolts. The payment will be square metre basis of 
the laid area. 
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13. A.C. Rain Water Pipes  
 
The pipes shall be of standard quality conforming to IS 1628. These shall be straight, true smooth 
and regular in thickness. They shall be free from cracks and other flaws. The supply shall include 
all necessary pipe fittings and accessories. 
All pipes shall be fixed to wall or columns by standard M.S butt holder clamps of approved make. 
The spigot of the upper pipe shall be properly fitted into the socket of the lower pipe, such that 
there is uniform annular space for filling with the jointing materials. One third depth of this annular 
space is to be filled with spun yarn soaked in bitumen of approved quality and properly pressed 
with caulking tool. The remaining two, third depth of the joint is to be filled with Cement Mortar 1:2 
(1Cement: 2 coarse sand) and shall be pressed with caulking tool and finished smooth at the top 
at an angle of 45 Deg. sloping up.The rate shall include supplying and fixing pipes with specials 
and accessories, including sizing as required, jointing, testing, cutting of walls and making good 
necessary scaffolding etc., complete. 
 
14.  Flooring: 
 
Flooring shall consist of a base course of cement concrete of specified thickness and proportion 
laid over the compacted earth or sand filling as specified and a finishing layer of concrete, mosaic, 
glazed tiles or any other material as specified to be laid. Flooring work for Factory shop floors as 
well as mosaic flooring shall be done as per the special specifications.The bed flooring shall be 
prepared either level or sloped as per relevant drawing or as instructed by the Engineer-in-charge. 
Filling in basement with earth or sand shall be in accordance with TNBP 25.  On the prepared bed, 
cement concrete of specified mix and thickness shall be laid and well consolidated. 
 
A. Ellis pattern, 1st Sort Flooring 
 
On the clean wet surface of the concrete base before it has set, will be laid a layer of cement 
concrete to give a finished depth of 20/25 mm over the base concrete. The cement concrete will 
be of 1:3 proportion (one cement and 3 hard broken stone chippings 3 to 10 mm Size). To make a 
coloured floor red oxide iron powder or other approved materials should be mixed with cement at 
the rate 10% of the weight of cement or as directed by the Engineer-in-charge.  Ellis pattern flooring 
shall be done as described under clause 41-G of TNBP. 
 
B. Glazed Tile Flooring 
 
The tiles shall be of ceramic white or coloured and of specified dimensions as described in the 
schedule item. The top surface of tiles shall be glazed with a neat finish of uniform colour and 
texture and free from flaws, cracks, craze, specks or other imperfections.  Tiles shall be true and 
shape with straight edges, non-absorbing and non – fading. Samples of tiles together with 
manufacturer’s literature shall be submitted to the Engineer-in-charge for approval. Tiles shall 
conform to IS 177 latest. 
 
Over the prepared surface of the floor a bedding layer of Cement Mortar (1:3) of specified thickness 
shall be laid-in-proper level and slope using screed patterns. The bedding layer shall be deeply 
scratched while it is set.   A mortar set bed of 6mmthickness incement lime mortar 1:1:3 (one 
cement one lime putty and three sand), shall be laid over the bedding layer. After mortar setting, 
bed has been leveled, a skin of neat cement shall be trowelled to the mortar setting bed 
immediately before the tiles are set. As soon as the mortar setting bed has sufficiently hardened, 
all tiles shall be finally secured in place and gently beaten in and finished surface brought to desired 
level. When grouting the glazed tiles, special care shall be taken to prevent scratching of the glazed 
surface. Joints shall be pointed with white or coloured cement to match the tile surface and cured. 
No joint shall be more than 1.5 mm thick. 
 
15.  White Washing and Colour Washing 
 
White washing and colour washing shall be done as per clauses 63 and 64 of TNBP. The surface 
shall be thoroughly cleaned off mortar drops and foreign matter. All patchings must be scraped 
properly. The white washing shall be done from pure shell lime / Janathacem.  Samples of lime  
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shall be got approved by the Engineer-in-charge. The wash shall be applied with a brush, the coats 
being laid on vertically and horizontally alternatively, each coat being allowed to dry before next 
coat is applied. For colour washing the desired shade shall be obtained by mixing approved 
quantity of colouringmatter or distemper with shell lime solution and applied as per white. The 
contractor shall take every precaution to prevent white wash being splashed on wall, floor and other 
places and articles not to be white washed. No colour wash shall be done unless a sample pattern 
of the mixed colour has been approved by the Engineer-in-charge.  The rates shall be inclusive of 
scaffolding charges, cost of ladder etc, 
 
16.  Painting  
 
All painting work shall be done in accordance with TNBP-66 and the relevant Indian Standard 
Specifications. Paints, varnishes, cement paints etc., shall be the highest grade products of well 
known approved manufacturer and shall be delivered to site in original sealed containers. It is 
desired that materials of one manufacturer only shall be used as far as possible. Colours shall be 
uniform and nonfading.  Samples of all colours  selected shall be submitted to the Engineer in 
charge for approval before bulk  purchase is made. All finished work shall match corresponding 
samples kept with the Engineer. 
 
Preparation of Surface: 
 
Before painting wooden surfaces, protruding timber fibres shall be removed andnail marks shall be    
covered with putty. The surface shall be thoroughly cleaned and sand prepared. In case of steel 
work it shall be scraped, well brushed and cleaned free of rust, scale dirt. Base preparation for 
painting concrete, masonry and plastered surfaces shall be carried out as per IS 2395 – Part I. 
Before actually proceeding with the work of painting the concrete, masonry and plastered surfaces, 
it shall be verified that the surfaces shall be completely dry, free from efflorescence and alkaline 
effect. 
 
Application  
 
The primer shall be applied with brushes and spread as evenly and as smooth as possible. For 
steel work a priming coat of Red Oxide / Zinc Chromate paint shall be applied. Painting shall be 
done by skilled labourers in a work-man like manner. All coats shall be of proper consistency and 
shall be well brushed out, so that no brush marks are visible. The under coating should be nearest 
to the specified colour of the finishing coat. Unless otherwise specified ready mixed synthetic 
enamel paints shall be used for painting, wood and steel work. Under coats should be completely 
dry before finishing coat is taken up. Priming coat and under coat shall be rubbed with sand paper 
and dusted clean. The finished coat of approved paint shall then be applied. 
 
17.  Cement Painting 
 
Cement Paint solution shall be applied to the surface with hair brushes in a number of coats to get 
uniform finish. After the first coat of paints has hardened, it shall be cured with water atleast for 24 
hours. The surface shall be wetted again before the application of the second coat. Atleast 24 
hours should lapse betweenthe two coats, number of coats shall be as specified in the schedule 
of quantities. It shall be kept dampatleast for seven days. 
 
18.  French Polish 
 
French polish to be used shall comply with IS 348.   Polishing shall be obtained by dissolving 1 lbs, 
of shellac in one gallan of methylated spirit without applying any source of heat. After the shellac 
has dissolved ¼ lbs of cobalt, ¼ lbs of lobano and 0.4 oz of crystals of desired pigment shall be 
added. The solution shall be applied with a pad of fine muslin cloth tied as per general practice. 
The pad shall be dipped into the solution and wrung with  fingers and be rubbed  hard on the 
surface in this way, the first coat is to be given after this gets dried up, the successive coats shall 
be given in the same fashion till the mirror like surface  is obtained. The wood to be polished shall 
be first applied witha filler composed of 1.25 Kg. of whiting mixed with one litre of methylated spirit 
and then sand papered when dry.  The finished surface shall have uniform texture and gloss. 
Approved transparent sealer shall only be used in base preparation. 
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ROAD WORK  SPECIFICATION 
 
 
1.0 Terminology 
 
 
Asphalt:  A natural or artificial mixture in which bitumen is associated with mineral matter.  
The word ‘Asphalt’ should always be qualified by indication of its origin or nature. 
 
Asphalt Mastic:  An intimate mixture of mineral fillers, well graded sand and / or stone 
chippings with a hard grade of bitumen, cooked and laid hot manually by means of wooden 
float.  The mixture settles to a coherent, voidless and impermeable solid or semi-solid 
mass under normal temperature condition. 
 
Bitumen:  A noncrystalline solid or viscous material, having adhesive properties derived 
from petroleum either by natural or refinery processes and substantially  soluble in carbon 
disulphide. 
 
Bitumen-Cutback:  Bitumen, the viscosity of which has been reduced by a volatile 
diluetent when blended with kerosene or naptha type diluetent or fuel oil, is called, medium  
or rapid or slow curing cut  backs respectively. 
 
Bitumen-Emulsion:  A liquid product in which a substantial amount of bitumen is 
suspended in a finely divided condition in an aqueous medium containing an emulsifier 
and stabliser.  The emulsion is termed ‘Anionic’ when the bitumen particles are negatively 
charged and the aqueous phase is  alkaline.  The emulsion is termed ‘cationic’ when the 
particles  are positively charged and the  aqueous phase is acidic. 
 
Bitumen Mastic: 
 
Filler:  Inorganic mineral material all of which will pass through specified IS: sieve used in 
admixture with solid or semi-solid bituminous material. 
 
Road Tar:  A product obtained by treating at high temperature coal tar in such a manner 
that it conforms to a specification which defines it’s suitability for road construction. 
 
Tar:  A viscous material having adhesive properties and resulting from the distinctive  
distilation of certain type of organic material.  The term Tar should be preceded by the 
name of the material from which it is produced e.g. coal, shale, peat, vegetable matter and 
its mode of production shall be indicated. 
 
Flash Point:  The lowest temperature at which the vapour of a substance can be ignited in 
air by a flame under specified conditions of test.  The  substance itself does not continue 
to burn. 
 
Tack Coat:  It shall consist of application of a single coat of low viscosity liquid bituminous 
material to an existing road surface preparatory to further bituminous construction. 
 
 
1.1 Materials 
 
1.1.1 Aggregate Coarse 
 
 Coarse aggregate as specified in the item shall be either crushed / broken stone, 
hard blue granite or one of the naturally occuring aggregates such as kankar or laterite of 
suitable quality as stated hereinafter and approved by the Engineer-in-charge. 
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 The stone aggregate shall conform to the physical requirements set forth in Table  
1.1.  The type and size range of the aggregate shall be specified in the contract. 
 

TABLE 1.1 
 

PHYSICAL REQUIREMENTS OF COARSE AGGREGATE 
 

Sl.No. Type of 
Constn. 

Test of W.B.M. Test method Requirements 

 
1. 

 
Sub-base 

 
Los Angeles Abrasion 
value or Aggregate impact 
value 
 

 
IS: 2386 (Pt.IV) 
IS: 2386 (Pt.IV) 
IS: 5640*** 

 
60% max. 
*50% max. 

2. Base (a)Los Angles Abrasion 
value of aggregate impact 
value 
(b)  
 

IS 2386 (Pt. IV) 
IS 2336 (Pt. IV) 
IS 5640*** 
 
IS 2386 F (1) 

50% max. 
“40% maxs. 

 
 

** 15% max. 
3. Surface 

Course 
(a)Los Angles Abrasion 
value or Aggregate impact  
value 
(b) Flakiness Index 
 

IS 2386 (Pt. IV) 
IS 2386 (Pt. IV) 
 
 
IS 2386 F (1) 

40% max. 
30% max. 

 
 The coarse aggregate shall conform to one of the gradings given in Table 1.2 as 
specified.  For crushable type of aggregates such as kankar and laterite, hard blue granite 
grading shall not be regarded as very important, but the materials should generally be 
within the specified range. 

 
TABLE 1.2 

GRADING REQUIREMENTS OF COARSE AGGREGATE FOR W.B.M. 
 

Grading No. Size Range Sieve 
designation % by weight passing the sieve 

 
1. 

 
90mm to 45mm  
(suitable for sub 
base courses of 
compacted layer of 
not less than 90mm 
thickness) 
 

 
125mm 
90mm 
63mm 
45mm 

22.4mm 

 
100 

90 – 100 
25 – 60 
0 – 15 
0 - 5 

2. 63mm to 45mm  90mm 
63mm 
53mm 
45mm 

22.4mm 

100 
90 – 100 
25 – 75 
0 – 15 
0 – 5 

 
3 53mm to 22.4mm 63mm 

53mm 
45mm 

22.4mm 
11.2mm 

100 
95 – 100 
65 – 90 
0 – 10 
0 - 5 
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1.1.1.1 Crushed or Broken Stone:  When crushed or broken stone is specified as the 
coarse aggregate, it shall be hard, durable and free from excess of flat, elongated, soft, 
disintegrated particles, dirt and other objectionable matter.  The total quantity of such 
deleterious material including clay lumps, soft fragment, foreign material etc., shall not 
exceed 5% of he weight of the aggregate. 
 
1.1.1.2 Kankar:  Kankar shall be tough, having a blue almost opalescent fracture.  It shall 
not contain any clay in the cavities  between nodules. 
 
1.1.1.3 Laterite:  Laterite shall be hard, compact, heavy and of dark colour.  The light 
coloured sandy laterite as well as those containing much ochreous clay shall be rejected. 
 
 The sum of the percentages of all deleterious material shall not exceed 5%.  Tests 
for estimation of deleterious materials and organic impurities shall be done as per IS : 2386 
(Pt.II). 
 
1.1.3  Binding Material 
 

Binding materials  to prevent ravelling of water bound macadam construction shall 
consist of a fine grained material possessing plasticity index value of 4 to 9 when the water 
bound macadam is to be used as a wearing course, and 4 to 6 when W.B.M. is being 
adopted as a sub-base/base course with bituminous surfacing on top of it.  The plasticity 
index shall be determined in accordance with IS:2720 (Pt.V).  The quantity of binding 
material used in each layer shall be as per direction of the Engineer-in-charge, where 
screening consisting of crushable type material like morrum or gravel are used.  Where 
earth cut for sub-grade formation is used as binder with the approval of Engineer-in-
charge, no separate payment shall be made for collection of this binder material. 

 
1.1.4 Bitumen Straight run 
 
 A range of grades, from a very soft to a very hard consistancy, can be produced 
by varying the temperature and the rate of flow during distilling process.  It shall conform 
to IS:73.  Grades of bitumen for different uses is given in Table 1.3 
 

TABLE 1.3 
BITUMEN GRADES 

 
 Grade Temperature to which it shall be 

heated 
 
I 

 
FOR PAINTING (Surface Dressing) 

 

 1 Paving bitumen from Assam 
Petroleum A 90 

177 deg. C  to 190 deg. C 

 2 Paving bitumen from other sources 
80/100 – S90 

177 deg. C to 190 deg. C 

 3 Bitumen Emulsion min. 50% bitumen 
content: RS grade IS:8837 

(Cold application) 

 4 Cut backs RC-3 (rapid curing) IS:217 -do- 
 

II FOR PREMIX CARPETING  
 1 Paving Asphalt 30/40 s-35 OR 

80/100 S-90 
149 deg C to 177 deg. C 

 2 Bitumen Emulsion min. 60% bitumen 
contents RS grade IS:8837 

(Cold application) 

 3 Cut back MC (medium curing) 
IS:4545 

(Cold application) 
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III FOR ASPHALTIC CONCRETE 
STRAIGHT RUN BITUMEN  60/70 (S-
65) CONFIRMING TO IS : 73 

150 deg. C to 177 deg. C 

 
Note:  For premix carpeting with paving asphalt, extra shall be paid if solvent is used. 
 
1.1.5 Filler 
 
 The filler, where specified, shall be an inert material, the whole of which passes 
through a 710 micron sieve, alteast 90 percent passing through a 180 micron sieve and 
not less than 70 percent passing through a 90 micron sieve.  The filler shall be cement, 
stone dust, hydrated lime, lime stone dust, fly ash or any other non-plastic mineral matter 
approved by the Engineer-in-charge. 
 

TABLE 1.4 
AGGREGATE GRADATION INCLUDING FILLER 

 
Sieve designation Percent by weight passing the sieve 

For 25mm thickness For 20mm thickness 
 

20.0 mm 
 

100 
 

-- 
12.5mm 75 -100 100 
10.0mm 60 - 85 75 - 100 
4.75mm 35 - 55 35 - 55 
2.36mm 20 - 35 20 - 35 

600 micron 10 - 22 10 - 22 
300 micron 6 - 16 6 - 16 
150 micron 4 - 12 4 - 12 
75 micron 2 - 8 2 – 8 

 
 

1.1.6 Flyash 
 
 Flyash shall conform to IS 3812 (Pt.III) 
 
1.1.7 Lime 
 
1.1.7.1 Lime used shall conform to IS:712-1984 Building limes are classified as follows: 
Class A :   Eminently hydraulic lime used for structural purposes. 
Class B : Semi hydraulic lime used for masonry mortars. 
Class C : Fat Lime used for finishing coat in plastering, white washing etc., and addition 

of Pozzolanic material for Masonry Mortar. 
Class D : Magnesium lime used for finishing coat in plastering, white washing etc. 
Class E : Kankar lime used for masonry mortars. 
 
1.1.7.2 Quick Lime: Quick Lime shall be supplied in the form of lumps and not in powder.  
Soon after delivery, lump lime shall be separate from powder and all underbumt/overbumt 
lumps and the powder removed.  Quick lime shall not be used directly in the work and shall 
invariably be slaked and converted to lime putty before use. 
 
1.1.7.3 Hydrated Lime:  Hydrated lime shall be in the form of a fine dry powder.  It shall 
be supplied in suitable containers such as jute bags lined with water proofing membrane.  
The bags shall bear marking  indicating the class of lime, net weight, date of manufacture 
and the brand name.  It shall be used within 4 months of its date of manufacture. 
 
1.1.7.4 Storage:  Lime shall be stored in weather proof sheds.  Hydrated lime shall be 
stored in the same manner as cement.  Lime which has been damaged by moisture or air-
slaking shall not be used.  All damaged and rejected lime shall be removed from the site 
of work forthwith. 
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1.1.7.5 Testing:  Chemical and physical requirements of building  limes are as per 
Physical and chemical requirements specified in CPWD Specification Vol.I.  Laboratory 
tests shall be carried out to check the quality of lime to be used. 
 
 
 
 
1.1.8 Moorum 
 
 It shall be obtained from pits of weathered disintegrated rocks.  It should preferably 
contain silicious material and natural mixture of clay of calcarious origin.  The size of 
moorum shall not be more than 20mm. 
 
1.1.9 Soil 
 
 Soil having a plasticity index (PI) between 5 and 20 shall be suitable.  Atleast one 
test for 200 cubic metre of soil for determining P.I. shall be conducted. 
 
1.1.10 Stones 
 
 These shall be clean, hard, sound and durable stones, free from decay and 
weathering,  They shall be in blocks and hammer dressed on all sides.  The size of pitching 
stones shall be approximately 22.5 cm in depth and not less than 15cm in any other 
direction. 
 
1.1.11 Stone Chipping for Surface Dressing/Painting 
 

The stone chipping shall consist of fairly cubical fragment of clean, hard, tough 
and durable rock of uniform quality throughout.  These shall be obtained by crushing stone 
river gravel (shingle) or other approved materials.  Rounded gravel shall be used only if 
specifically permitted by the Engineer-in-charge.  The chipping shall be free of elongated 
or flaky pieces, soft or disintegrated stone, salt, alkali, vegetable matter, dust and adherent 
coatings.  They shall conform to the quality requirements of Table 1.5. 
 

However, the total quantity of such deleterious material including clay lumps, soft 
fragments, foreign material shall not exceed 5% of the weight of the aggregate. 

 
The aggregate shall be got tested to ensure the requirements specified in          

Table 1.5. 
 

TABLE  1.5 
PHYSICAL REQUIREMENTS OF AGGREGATES FOR SURFACE DRESSING / 

ASPHALTIC CONCRETE 
 

Sl.No. Test Test method Requirements 
1. Los Angeles Abrasion Value IS:2386 (Pt.IV) 40% max 
2. Aggregate Impact Value* IS:2386 (Pt.IV) 30% max 
3. Flakiness Index IS:2386 (Pt.I) 25% max 
4. Stripping Value Vide method given in 

appendix 
25% max 

5. Water Absorption IS:2386 (Pt.III) 1% max 
 
 *  Aggregates may satisfy requirements of either of the two tests. 
 
1.2 Supplying and Stacking of Materials 
1.2.1 Aggregates / Red Bajri 
1.2.1.0 The item of work shall specify stone aggregate / Red bajri, as the case may be. 
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1.2.1.1 Stacking :  Ground where stacks are proposed to be made shall be cleared, 
leveled or dressed to a uniform slope and all lumps, depressions etc., shall be removed.  
The rate stacked metal shall be free from vegetation and other foreign matter.  Coarse 
aggregates stack shall be made at places as directed by the Engineer-in-charge.  All 
rejected stone metal shall be removed from the site. 
 
 
 
 
 
 The aggregates shall be stacked in convenient units of one metre top width, 2.2m 
bottom width, .60cm height and of length in multiples of 3m for new roads.  Where berm 
width is limited or for repair works it shall be stacked in units of 40cm top width  1.4m 
bottom width, 50cm height and length in multiples of 3m.  Template of steel shall be used 
for making the stacks and shall always be kept at site for check measurements.  The 
Engineer-in-charge may permit stacking in different sizes and height ranging between 45 
to 75cm for new roads and 40 to 60cm for repair work, in case the site conditions so 
demand,  in a particular reach of road as decided by the Engineer-in-charge, the quantity 
of stacked material shall be comparable to the theoretical quantity required for W.B.M. to 
be laid in the reach. 
 
 The stacks shall be uniformly distributed along the roads and shall be numbered 
serially.  The number plate shall be planted on each stack, which shall remain in position 
until the stack is used in the work.  A register showing daily consumption of stacks shall 
be maintained at site of work.  The collection of stone  metal shall be for completed length 
of one km (for each layer of W.B. Macadam) or as directed by the Engineer-in-charge in 
writing, 
 
1.2.1.2 Measurements:  Length, breadth and height shall be measured correct to a cm. 
The total quantity so arrived shall be reduced by 7.5% to arrive at the net quantity for 
payment, in case of aggregates.  NO such reduction shall be made in case of fine 
aggregate i.e. Red bajri & screening etc.,  as defined under Clause 1.1.2 
 
1.2.2 Binder 
 
1.2.2.1 Stacking:  Specified binder shall be brought to the site of work in the sealed original 
containers.  Binder brought in damaged containers shall not be allowed.  The material shall 
be stacked in fenced enclosures, as directed by the Engineer-in-charge, on one side of he 
roadway.  The material shall be  purchased from reputed firms or their authorised dealer.  
All the drums brought to site shall be serially numbered and used in the same order.  The 
materials shall be brought in at a time in adequate quantities to suffice for the whole work 
or for atleast a fortnight’s work. 
 

For  major bituminous road works, supply of bitumen in bulk may be taken for 
economical reasons, or if the contingencies of the work so require.  Sufficient storage  
arrangement shall be made at site for atleast ten days requirement. 

 
Materials shall be kept in the joint custody of the contractor and the representative 

of the Engineer-in-charge.  The empty containers shall not be removed from the site of 
work, till the relevant item of work has been completed and permission obtained from the 
Engineer-in-charge.  A few drums may be removed before completion of work for heating 
bitumen and mixing aggregate etc., with the permission to the Engineer-in-charge. 

 
1.2.2.2   Measurement:  The materials shall be recorded as per standard weights of 
different type of container as intimated by manufacturers.  The material shall be weighed  
where containers are found leaking. 
 
1.2.3   Moorum / Stone Chipping:   
 
1.2.3.0 The item of work shall specify moorum / stone chipping, as the case may be. 
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1.2.3.1 Stacking:  Ground where stacks are proposed to be made, shall be dressed to a 
uniform slope and all lumps, depressions etc.,  shall be removed.  Sample of 
mooum shall be got approved from the Engineer-in-charge, before the material in 
bulk is brought to site. 

 
 Moorum shall be stacked in convenient units of one cubic metre in between 
aggregate stacks in each length of 100m as per requirement.  The stacks shall be made 
with wooden boxes open at both ends and of 2 x 2 x 0.25m dimensions.  These shall 
always be kept at site for stacking and check measurement. 
 
 The stacks shall be uniformly distributed along the road.  The supply of moorum 
shall be completed for the entire work or for a complete length of one km as directed  by 
the Engineer-in-charge in writing. 
 
1.2.3.2 Measurements:  Length and breadth of boxes shall be measured correct to a cm.  
Volume shall be calculated in cubic metres, correct to two places of decimal. 
 
1.3 Water Bound Macadam with Stone Aggregate (of size 90mm to 45mm) 
 
1.3.1  Quantities of Materials:  Quantities of coarse aggregate, screening and binding 
material required to be stacked for 100mm approximate compacted thickness of W.B.M. 
sub-base course for 10 Sq.m. shall be Tabe 1.6. 
 

TABLE 1.6 
 

Coarse Aggregate Stone screening Binding Material 

Classification Size 
range 

Net 
Quantities 

Grading / 
Classification 
and size 
 

Quantity  

Grading I 90mm 
to 
45mm 

1.21 Cum 
to 1.28 
Cum 

Type A 
13.22mm 

0.27 Cum 
to 0.30  
Cum 

0.08 Cum 
to 0.10 
Cum  

  
Note:-  Net quantity = Loose quantity measured in stacks minus 7.5%. 
 
 
1.3.2 Preparation of Foundation: In the case of an existing unsurfaced road, where new 
material is to be laid, the surface shall be scarified and reshaped to the required grade, 
camber and shape as necessary.  Weak places shall be strengthened, corrugations 
removed and depressions and pot holes  made good with suitable materials, before 
spreading the aggregate for  W.B.M. 
 
 Where the existing surface over which the sub base of W.B.M. is to be laid is black 
topped, to ensure effective internal drainage, furrows 50mm x 50mm (depth of furrows 
increased to reach bottom of bituminous layer where necessary) at one metre intervals 
shall be cut in the existing bituminous surface at 45 degree C to the central line of the 
carriage way before the W.B.M. is laid. 
 
1.3.3 Provision of lateral confinement of aggregates:  Before starting with W.B.M. 
construction, necessary arrangements shall be made for lateral confinement of 
aggregates.  One  method is to construct side shoulders in advance to a compacted layer 
of the W.B.M  coarse.  Inside edges may be trimmed vertical and the included area cleaned 
off all spilled materials thereby setting the stage for spreading the coarse aggregate. 
 
 The practice of laying W.B.M. after excavating a trench section in the finished 
formation must be completely avoided. 
 
1.3.4 Spreading Aggregate:  The coarse aggregate shall be spread uniformly and 
evenly upon the prepared base in required quantities with a twisting motion to avoid 
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segregation.  In no case shall these be dumped in heaps directly on the area where these 
are to be laid nor shall their hauling over a partly completed base be permitted.  The 
aggregates shall be spread uniformly to proper profile be using templates placed across 
the road six metres apart.  Where specified, approved mechanical devices may be used 
to spread the aggregates uniformly.  The levels along the longitudinal direction upto which 
the metal shall be laid,  shall be first obtained at site to the satisfaction of Engineer-in-
charge, and these shall be adhered to. 
 
 
 
 
 
 The surface of the aggregate spread shall be carefully trued up and all high or low 
spots remedied by removing or adding aggregates as may be required. 
 
 
 The W.B.M. sub-base shall be normally constructed in layer of 100mm compacted 
thickness.  No segregation of large or fine particles shall be allowed and the coarse 
aggregate as spread shall be of uniform gradation with no pockets of fine material. 
 
 
 The coarse aggregate shall normally not be spread in lengths exceeding three 
days average work ahead of the rolling and blending of the proceeding section. 
 
 
1.3.5 Rolling:  Immediately following at spreading of the coarse aggregate, it shall be 
compacted to the full width by rolling with either the three-wheel-power-roller of 8 to 10 
tonnes capacity or an equivalent vibratory roller.  Initially, light rolling is to be done, which 
shall be discontinued when the aggregate is partially compacted with sufficient void space 
in them to permit application of screenings. 
 
 The rolling shall begin from the edges with the roller running forward and backward 
and adding the screenings simultaneously until the edges have been firmly compacted.  
The roller shall then progress gradually from the edges to he centre, parallel to the centre 
line of the road and overlapping uniformly each preceding rear wheel track by one half 
width and shall continue until the entire area of the course has been rolled by the rear 
wheel.  Rolling shall continue until the road metal is thoroughly keyed with no creeping of 
metal ahead of he roller.  Only slight sprinkling of water may be done during rolling, if 
required.  On super elevated curves, the rolling shall proceed from the lower edge and 
progress gradually continuing towards the upper edge of the pavement. 
 
 Rolling shall not be done when the sub-grade is  soft or yielding or when the rolling 
causes a wave like motion in the sub –base or sub-grade.  When rolling develops 
irregularities that exceed 12mm when tested with a three  metre straight edge, the irregular 
surface shall be loosened and then aggregate added to or removed from it as required 
and the area rolled until it gives a uniform surface conforming to the desired cross-section 
and grade.  The surface shall also be checked transversely by template for camber and 
any irregularities corrected in the manner described above.  In no case shall the use of 
screenings to make up depressions be permitted. 
 
1.3.6 Application of Screenings:  After the coarse aggregate has been lightly rolled to 
the required true surface, screenings shall be applied gradually over the surface to 
completely full the interstices.  Dry rolling shall be continued while the screenings are being 
spread so that the jarring effect of the roller causes them to settle into the voids of he 
coarse aggregates.  The screenings shall not be dumped in piles on the coarse aggregate 
but shall be spread uniformly in successive thin layers either by the spreading motion of 
the hand, shovels or a mechanical spreader. 
 
 The screenings shall be applied at a slow rate (in three or more applications) so 
as to ensure filling of all voids.  Rolling and brooming shall continue with the spreading of 
the screenings.  Either mechanical brooms or hand brooms or both may be used.  In no 
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case shall the screenings be applied, so fast and thick as to form cakes, ridges on the 
surface making the filling of voids difficult, or to prevent the direct bearing of the roller on 
the coarse aggregates.  The spreading, rolling and brooming of screenings shall be 
performed on sections which can be completed within one day’s operation and shall 
continue until no more screenings can be forced into the voids of the coarse aggregate.  
Damp and wet screenings shall not be used under any circumstances. 
 
 
 
 
 
1.3.7 Sprinkling and Grouting:  After spreading the screening and rolling the surface 
shall be copiously sprinkled with water, swept and rolled.  Hand brooms shall be used to 
sweep the wet screening into the voids and to distribute them evenly.  The sprinkling, 
sweeping and rolling operations shall be continued and additional screenings applied 
where necessary until the coarse aggregate are well bonded and firmly set for the entire 
depth and until a grout  has been formed of screenings and water that will fill all voids and 
form a wave of grout ahead of the wheels of the roller.  The quantity of water to be used 
during the construction shall not be excessive so as to cause damage to the sub-base or 
sub-grade. 
 
1.3.8 Application of Binding Material:  After the application of screenings and rolling, a 
suitable binding material shall be applied at a uniform and slow rate in two or more 
successive thin layers.  After each application of binding material, the surface shall be 
copiously sprinkled with water and the resulting slurry swept in with hand brooms or 
mechanical brooms or both so as to fill the voids properly. 
 
 The surface shall them be rolled by a 8 – 10 tonne roller, water being applied to 
the wheels in order to wash down the binding material that may get stuck to the wheels.  
The spreading of binding material, sprinkling of water, sweeping with brooms and rolling 
shall continue until the slurry that is formed will, after filling the voids form a wave ahead 
of wheels of the moving roller. 
 
1.3.9 Setting and Drying:  After final compaction of the course, the road shall be allowed 
to cure overnight.  Next morning defective spots shall be filled with screenings or binding 
material. Lightly sprinkled with water, if necessary and rolled.  No traffic shall be allowed 
till the macadam sets. 
 
1.3.10 Surface Evenness:  The surface evenness of completed W,B,M, sub-base in the 
longitudinal and transverse directions shall be as specified in Table 1.7. 
 

Table 1.7 
 

Size of 
coarse 

aggregate 

Longitudinal profile measured with a 3m 
straight edge Cross Profile 

Maximum 
permissible 

Max. No. of Undulations 
permitted in any 300m 
length exceeding  

Max.permissible undulation 
when measured with a 
camber template 

12mm 10mm 
 

90-45mm 
 

15mm 
 

30 
 

-- 
 

12mm 
 

 
 
 The longitudinal profile shall be checked using 3m long straight edge and 
graduated wedge at the middle of each traffic lane along a line parallel to the centre line 
of the road.  The transverse profile shall be checked with adjustable template at intervals 
of 10metres. 
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1.3.11 Rectification of Defective Construction:  Where the surface irregularity of the 
W.B.M. sub-base course exceeds the tolerances specified in Table 1.7 or where the 
course is otherwise defective due to sub grade soil mixing with the aggregates, the layer 
to its full thickness shall be scarified over the attached area, reshaped with added material 
or removal and replaced with fresh materials as applicable, and  recomputed.  The area 
treated in the  aforesaid manner shall not be less than 10 Sq.m.  In no case shall 
depressions be filled up with screenings and binding materials. 
 
 
 
 
 
 
1.3.12 Measurement:  The length and breadth shall be taken to the nearest centimeter.  
The depth of consolidated layer shall be computed to nearest half centimeter by taking 
average of depths at the centre and at 30cm  from the left and right edges at a cross 
section taken at 100 metre interval or less as decided by the Engineer-in-charge by making 
small pits.  The consolidated cubical contents calculated in cubic metres correct to two 
places of decimal.  The cubical contents for each 100 metre length should be compared 
with the volume of aggregate collected less 7.5% . 
  
1.4 Bases 
 
1.4.0 The base course may consist of any one of the following (of size 63mm – 45mm 
or 53mm – 22.4 mm) 
 
 (a)  Water Bound Macadam with Stone Aggregate:  The stone aggregate of size 
63mm to 45mm or 53mm to 22.4mm as specified shall be used.  This is standard type of 
base course used in road work.  In important roads such as national Highways and City 
Roads, this may form the lower part of the base course overlaid by a bitumen bound base. 
 
 (b)  Water Bound Macadam Surfacing / Wearing Course with Stone Aggregate:  
Water Bound Macadam when laid as a surfacing / wearing course needs timely and 
constant maintenance.  This will include patching pot holes, removal of ruts and blinding 
of surface with blinding material.  This course  is generally used only in roads of temporary 
nature. 
 
1.4.1 Water Bound Macadam (Base or Surfacing coarse) 
 
1.4.1.1 Quantities of Materials:  (Quantities of coarse aggregates and screenings  
required to be stacked for 75mm (approximate) compacted thickness of W.B.M. base 
courses for 10 Sq.m. shall be as specified in Table 1.8 
 

Table 1.8 
 

Coarse Aggregate Stone screening 
Classification Size range Net 

Quantity 
Gradings/ 

classification 
& size 

For W.B.M. 
base 

course 

For W.B.M. 
surface 
course 

Grading 2 63-45mm 0.91 cum to 
0.96 cum 

Type A 
13.2mm 

0.12 cum 
to 0.15 
cum 

0.10 cum 
to 0.12 
cum 

Do 63-45mm 0.91 cum to 
0.96 cum 

Type B 
11.2mm 

0.20 cum 
to  0.22 
cum 

0.16 cum 
to 0.18 
cum 

Grading 3 53-22.4mm 0.91 cum to 
0.96 cum 

Type B 
11.2mm 

0.18 cum 
to 0.21 
cum 

0.14 cum 
to 0.17 
cum 
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     The quantity of binding material required  for 75mm (approximate) compacted 
thickness will be 0.09 cum /  10 sqm in the case of W.B.M. base course and 0.13 cum 
/ 10 sqm when the W.B.M. is to function as a surface course. 
 
* Net quantity means: The quantity of metal measured in stacks and reduced by 
7.5% 
                                                                                                                                                                                                                                                                                                       

 
 
1.4.1.2 Preparation of foundation:  Shall be specified in 1.3.2. 
 
1.4.1.3 Spreading coarse aggregate shall be as specified in 1.3.4 except that the W.B.M. 
base course shall be normally constructed in layers of not more than 75mm compacted 
thickness. 
 
1.4.1.4 Rolling:  Application of Screening, Sprinkling and grouting and application of 
blending material shall be as specified under 1.3.5 to 1.3.8. 
 
 
 
 
1.4.1.5 Setting and Drying:  After final compaction of the course, the road shall be allowed 
to cure overnight.  The next morning, defective spots shall be filled with screenings or 
binding material, lightly sprinkled with water, if necessary and rolled.  No traffic shall be 
allowed till he macadam sets. 
 
1.4.1.6 Surface Evenness:  The surface evenness of completed W.B.M. courses in the 
longitudinal and transverses directions shall be within the tolerance specified in Table 1.9. 

TABLE 1.9 
 

Size of coarse 
aggregate 

Longitudinal profile measured with a 3 
metre straight edge. 

 

Cross profile 

Max. 
permissible 
undulations 

Max. No. of undulations 
permitted in any 300 

metre length exceeding  

Max. permissible 
undulation when 
measured with a 
camber template 12mm 10mm 

63-45 mm and 
53-22.4 mm  

 

12 mm -- 30 8 mm 

 
 The longitudinal profile shall be checked with a three metre long straight edge and 
graduated wedge at the middle of each traffic lane along a line parallel to he centre line of 
the road.  The transverse profile shall be checked with adjustable templates at intervals of 
10 metres 
 
1.5 Surface Course 
 
1.5.0 The main functions of surface course are :   
 
(a) To provide a dust free wearing course  over base course                                                                                                                                                                                                            

such as water-bound macadam, or bitumen macadam. 
(b) To provide water-proof surface. 
(c) To protect water-bound macadam by preventing removal of binder between 

aggregate pieces. 
(d)  To prevent disintegration of an old bitumen surface. 
(e) To provide a non-skid riding surface.  This type of treatment is normally done for 

roads with medium density, rubber tyred traffic. 
 

The surface course may consist of any one of the following: 
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(a) Surface dressing using hot bitumen    Two coats 
(b) Surface dressing on new surface with hot bitumen  One coat 
(c) Surface dressing  on old surface with hot bitumen  One coat 
(d) Surface dressing on new surface with  bitumen emulsion  One coat 
(e) Surface dressing on old surface with bitumen emulsion  One coat 
(f) Premix carpet with hot bitumen  
(g) Premix carpet with bitumen emulsion 
(h) Bituminous Macadam using hot-mix plant and paver equipment 
 
1.5.1 Surface Dressing using Hot Bitumen – Two Coats 
 
1.5.1.0 This consists of the application of two coats of surface dressing each coat 
consisting of a layer  of bituminous binder sprayed  on a base prepared previously, 
followed by a cover of stone chippings properly rolled to form a  wearing course.  The 
existing water-bound macadam, kankar or gravel surface shall be rolled to form a wearing 
course.  The existing water-bound macadam, kankar or gravel surface shall be cleaned 
thoroughly before application of bituminous binder.  The work  shall be carried out only 
when the atmospheric temperature in shade is 16 deg. C or above.  No bituminous material 
shall normally be applied when the road surface or materials is damp, when the weather 
is foggy or rainy, or during dust storms. 
 
 
1.5.1.1 Materials:  Binder shall be as specified and shall conform to Table 1.10 and stone 
chippings shall confirm to grading as the Table 1.10.  Unless otherwise specified or 
directed by the Engineer-in-charge the quantities of materials shall be as specified in Table 
1.10.  A proper record will be kept to ensure that the daily out-turn of work is co-related 
with the quantity of bitumen used. 
 

TABLE 1.10 
 

 Stone Chipping Bitumen 
Quantity Nominal 

Size Specification Quantity 

 
First 
coat 

 
13.2mm 

 
100 percent passing through 
IS:22.4mm square mesh and retained 
on IS: 11.2mm square mesh 
 

 
1.5 cum/ 
100 sqm 

 
1.8 kgm 
per sqm 

Second 
coat 

11.2mm 100 percent passing through 13.2mm 
square mesh and retained on 5.6mm 
square mesh 
 

1.0 cum/ 
100 sqm 

1.1 kgm 
per sqm 

 
 
1.5.1.2 First Coat: 
 
(a) Preparation of Surface: 
 
 Repairs:  Pot holes or patches and ruts in the water bound macadam base or 
surface course which is to be surface treated, shall be repaired by removal of all loose and 
defective material by cutting in rectangular  patches and replacement with suitable 
materials. 
 
 For the purpose of repairs the area of pot holes shall be taken upto 0.75 sqm and 
depth upto 5cm.  All pot holes, patches and ruts upto 2.5cm deep shall be repaired and 
brought to level with premix as specified in 1.5.7 and properly consolidated while those of 
depths greater than 2.5cm shall be repaired with similar specifications as adopted 
originally. 
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Cleaning:  Prior to the application of he binder, all dust, dirt, caked mud, animal dung, 
loose and foreign material etc., shall be removed  30cm on either side, beyond the full 
width to be treated, by means of mechanical sweepers and blowers, if available or 
otherwise with wire brushes, small picks, brooms etc.  The material so removed shall be 
disposed off as directed by the Engineer-in-charge. 
 
 For a water bound macadam surface, the interstices between the road metal shall 
be exposed upto a depth of about 10mm by means of wire brushes.  The surface shall 
then be brushed with soft brooms to remove all loose aggregate.  Finally the traces of fine 
dust which get accumulated while brushing shall be thoroughly removed from the surface 
by blowing with gunny bags. 
 
 The prepared surface shall be closed to traffic and maintained fully clean till the 
binder is applied. 
 
(b) Applying Binder (hot bitumen) 
 
 The binder shall be heated in a boiler to a temperature as specified  under 1.1.4 
for the grade used and maintained at the temperature, the use of a thermometer  being 
essential. 
 
 
 
 
 
 The binder shall be applied evenly to the clean  dry surface by means of a pressure 
sprayer at the rate specified.  The binder shall be applied longitudinally along the length of 
the road and never across it.  The edges of the binder surface shall be defined by wire or 
a rope stretched in position. 
 
 Heating in cut out drums and pouring from perforated tins, cans and such other 
methods shall not be permitted.  Except in the case of petty works and repairs with the 
specific approval of the Engineer-in-charge. 
 
 Excessive deposits of binder cause by stopping or starting of the sprayer or 
through leakage or any other reason shall be suitably corrected  before the stone chippings 
are spread. 
 
 
(c) Blinding or Spreading Stone Chippings 
 
 Immediately after the binder is applied and while it is still hot, stone chippings free 
from dust and in a dry and clean state shall be spread evenly over the surface at the rate 
specified above.  Spreading shall be done preferably by means of a mechanical gritter, 
otherwise manually with a twisting motion to avoid segregation which otherwise shall have 
to be removed by brushing the excess stone chippings over the surface into hungry spots 
to obtain a uniform surface, free from waviness, depressions and other irregularities.  The 
surface shall be checked by means of a camber board laid across the road and a three 
metre straight edge laid parallel to the centre line of the road, and undulations if any shall 
be corrected by  addition or removal of blindage till a surface free from undulation is 
obtained. 
 
 If a uniform surface  is assured at this stage the completed surface should be  
normally free from undulations and unevenness. 
 
 
(d) Consolidation of Blindage 
 
 Immediately following the application of the stone chipping and light brooming, the 
road surface shall be compacted by a power roller of 6 to 8 tonnes, starting at edges and 
working towards the centre (or to the outside edge in case of super elevated curve).  Each 
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pass of the roller shall uniformly overlap not less than one third of the track made in 
preceding pass. The roller shall be worked or started and stopped without jerks and shall 
not be stopped or reversed each time at the same location to cause displacement of stone 
and other irregularities, Consolidation shall be considered complete when the stone 
chippings are firmly embedded. 
 
            Generally five to six trips shall be made thorough compaction of the surface or as 
may be specified by the Engineer-in-Charge. 
 
             Along kerbs, manholes and all places not accessible to the roller, compaction shall 
be secured by means of steel rammers or hand rollers. 
 
 
1.5.1.3 Second Coat: 
  
(a) Cleaning the road surface 
 

The surface shall be examined and any loose material and foreign matter shall be 
removed by brooming or blowing off by fanning with gunny bags, care being taken not to 
loosen the blindage already set. 

 
 
 
 
 
 
 

(b) Applying binder (hot Bitumen) 
 

 The second coat of binder shall be applied immediately after the blinding has been 
set and the surface has been cleaned.  The binder shall be applied at the specified rate in 
the manner specified for the first coat (1.5.1.2 b) 
 
(c) Blinding of spreading stone chippings 
 
 Immediately after the second application of binder, the stone chippings shall be 
spread at the specified rate in the manner described in 1.5.1.2 c. 
 
(d) Consolidation of blindage 
 
 The specifications described in 1.5.1.2 (d) shall apply.  Further the prepared 
finished surface shall be protected from traffic for 24 hours or such  period as may be 
specified by the  Engineer-in-charge. 
 
1.5.1.4 Surface Finishing:  The finished surface shall be uniform and conform to the lines, 
grades and typical cross-sections shown in the drawings. 
 
1.5.1.5 The finished surface shall be thrown open to traffic on the following day.  
Controlling traffic shall be done by suitable methods like barricading, posting of watchman 
etc. 
 
1.5.1.6 Measurements:  The length and width of the finished work shall be measured 
correct to a cm along the finished surface of the road.  The area shall be calculated in 
square metre, correct to two places of decimal. 
 
 For record purposes, the measurement for binder and stone chippings shall be 
taken as specified in 1.2.2 and 1.2.3 before they are actually used on the work.  
Premeasurements of materials taken for record purposes shall simply serve as a guide 
and shall not form the basis for payment. 
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1.5.1.7 Rate:  The rate shall include the cost of materials and labour involved in all the 
operations described above, except for requires described under 1.5.1.2 (a) 
 
1.5.2 Surface Dressing on New Surface with Hot Bitumen One Coat 
 
1.5.2.0 This type of  treatment shall consist of cleaning the existing  water bound 
macadam kankar or gravel surfaces, and  applying one coat of hot bitumen on the 
prepared base, blinding it with stone chippings of 12.5mm nominal size and consolidation 
with a road roller.  This type of  treatment is  normally done for a road with light density 
rubber tyred traffic and roads for temporary construction.  This treatment is also done on 
existing water bound macadam before applying the final surface treatment.  In the latter 
case, after applying a coat of painting the roads is thrown open to traffic till the road is 
consolidated.  The final treatment is then given after making good the undulations etc., in 
the road surface. 
 
1.5.2.1 Preparation of Surface (Repairs and Cleaning) shall be specified under  1.5.1.2 
(a). 
 
1.5.2.2  Applying binder, blinding, consolidation, surface finishing, measurements and 
rates shall be as specified under 1.5.1 except that binder shall be applied at the rate of 
2.25 kg per sqm and stone chippings of size 13.2mm at 1.65 cum per  100 Sqm unless 
otherwise specified. 
 
 
 
 
 
 
1.5.3 Surface Dressing on Old Surface with Hot Bitumen One Coat 
 
1.5.3.0 This treatment consists of cleaning old painted surfaces and applying  a coat of 
hot bitumen on the prepared base, blinding with stone chippings and consolidation with 
road roller. 
 
1.5.3.1 Materials:  Binder shall be as specified and conform to 1.1.4 , stone chipping  shall 
conform to grading given in Table 1.10  for 11.2mm.  Unless otherwise specified or directed 
by the Engineer-in-charge  stone chippings of 11.2mm nominal size shall be used @ 1.5 
cum 100 sqm area and bitumen @ 1.95  kg per  square metre area.  A proper record shall 
be  kept to ensure that the daily out turn of work is co-related with the quantity of bitumen 
used. 
 
1.5.3.2 Preparation of Surface (Repairs and cleaning) shall be as purified under 1.5.1.2(a). 
 
1.5.3.3 Applying binder, Blinding, Consolidation, Surface Finishing, Measurement and 
Rate shall be as specified under 1.5.1 except that the binder and chippings shall be applied 
at the specified rate. 
 
1.5.4 Surface Dressing on New Surface with Bitumen Emulsion – One Coat 
 
1.5.4.0 This treatment consists of cleaning the existing water bound macadam, kankar 
gravel or stablised base and other black top surfaces, applying a coat of bitumen emulsion 
at atmospheric temperature, blinding it with stone chippings including consolidation with a 
road roller. 
 
 This type of treatment is normally applied under damp conditions and for minor 
repair works during rainy season for roads with medium density, rubber tyred traffic such 
as service roads.  This treatment is also done on existing water bound macadam before 
applying the final surface treatment.  In the latter case, the road is consolidated.  The final 
treatment is then given after making good the undulations depressions etc., in the road 
surface. 
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1.5.4.1 Materials:  Binder shall be specified and shall conform to RS grade IS:8837.  Stone 
chipping of 13.2mm size shall conform to Table 1.10.  Unless otherwise specified or 
directed by the Engineer-in-charge 13.2mm stone chippings shall be used @ 1.5 cum per 
100 sqm area and bitumen @ 1.95 kg/sq.m. area.  A proper record shall be kept to ensure 
that the daily out turn of work is corelated with the quantity of bitumen used. 
 
1.5.4.2 Preparation of Surface:  The specification described in 1.5.1.2 (a) shall apply 
except that the binder used for patch repairs etc. shall be bitumen emulsion. 
 
1.5.4.3 Applying Binder:  The specification described in 1.5.1.2(b) shall apply except that 
bitumen emulsion is not heated in boilers but it shall be spread at atmospheric temperature 
at the specified rate.  In case the road surface is very dry the surface shall be very lightly 
sprinkled with water just before applying the binder. 
 
1.5.4.4 Blinding including consolidation, Measurements and Rate shall be as specified 
under 1.5.1 except that the stone chippings shall be spread at the specified rate 
immediately after the bitumen emulsion on application breaks i.e. changes colour from 
brown to black. 
 
1.5.5 Surface Dressing on Old Surface with Bitumen Emulsion – One Coat. 
 
1.5.5.0 This treatment consists of cleaning old painted surfaces and applying a coat of 
bitumen emulsion  on the prepared base, blinding with stone chippings and consolidation 
with a road roller.  This type of treatment is normally done under damp conditions. 
 
 
 
 
 
1.5.5.1 Materials:  Binder shall be as specified and shall conform to RS grade 
IS:8837.unless otherwise specified or directed by the Engineer-in-charge 11.2mm stone 
chippings shall be used @ 1.10cum per 100 sqm area and bitumen @ 1.22kg per sqm 
area. A proper record shall be kept to ensure that the daily out turn of work is corelated 
with the quantity of bitumen used. 
 
1.5.5.2 Preparation of surface shall be as specified in 1.5.1 except that the binder used 
for patch repairs etc. shall be bitumen emulsion. 
 
1.5.5.3 Applying binder, bitumen emulsion, blinding or Spreading to it including 
consolidation of blindage, measurement etc. shall be as specified under 1.5.1 except for 
preparation of surface and that the binder and stone chippings shall be used at the rates 
prescribed in 1.5.5.1. 
 
1.5.6 Tack coat of hot straight run bitumen 
 
1.5.6.0 The rate of application of binder which shall be as specified and which shall 
conform to 1.1.5 shall depend on the surface on which the premix carpet is to be laid. 
(a) 0.75 kg/sqm on W.B.M surface. 
(b) 0.50 kg/sqm on existing black topped surface. 
 
1.5.6.1 Materials:  
 
Bitumen: This shall be straight-run bitumen of penetration value 80/100 conforming to 
IS:73 Specifications. 
 
1.5.6.2 Preparation of surface: 
 
1.5.6.3 Cleaning: Prior to the application of bitumen, all vegetation, loose sealing 
compound, caked mud, animal dung, dust, dirt and foreign material shall be removed from 
the entire surface of the pavement and from existing dummy, construction and expansion 
joints (wherever existing) by means of mechanical sweepers and blows, otherwise with 
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steel wire brushes, small picks, brooms or other implements as approved by the Engineer-
in-charge.  The material so removed shall be disposed off as directed by the Engineer-in-
charge. 
 
1.5.6.4 Weather and seasonal limitations:  The tack coat shall not be applied nor any 
bitumen work done during rainy weather or when the surface  is damp or wet or when the 
atmospheric temperature in the shade is 16 deg. C or below. 
 
1.5.6.5 Application of Tack Coat: 
 
1.5.6.5.1  Heating:  Bitumen shall be heated in a boiler to a temperature of 165 deg. C to 
175 deg. C and maintained at that temperature.  Temperature shall be checked at regular 
intervals with the help of a thermometer. 
 
1.5.6.5.2  Application of Bitumen:  Hot bitumen shall be applied evenly to the clean, dry 
surface by means of a pressure sprayer at specified rate.  Even and uniform distribution 
of bitumen shall be ensured.  Bitumen shall be applied longitudinally along the length of 
the pavement and never across it.  Excessive deposits of bitumen caused by stopping or 
starting of the sprayer or through leakage or any other reason shall be suitably rectified. 
 
1.5.6.6 Measurements:  Length and breadth shall be measured correct to a cm, along and 
surface of pavement.   Area shall be worked out in sqm correct to two places of decimal. 
 
 
 
 
 
 
1.5.6.7 Rate:  Rate shall include the cost of all materials and labour involved in all the 
operations described above. 
 
1.5.7.0 Premix carpet with hot bitumen:  This type of treatment is normally applied on 
roads where the motor traffic is of medium intensity, but  bullock cart traffic is fairly heavy.  
This treatment is suitable for district roads and for internal and service road in colonies.  
The consolidated thickness of this type of treatment shall be 2cm or 2.5cm as specified. 
 
 This treatment consists of applying a tack coat on the prepared base followed 
immediately by spreading aggregates precoated with specified binder to camber and 
consolidated. 
 
 Premix carpet shall not be laid during rainy weather or when the base course is 
damp or wet or when the atmospheric temperature in the shade is 16 deg. C or below: 
 
1.5.7.1 Preparation of Surface:  This shall be done as described in 1.5.1 
 
1.5.7.2 Materials:  Quantities of Binder, stone chipping and grading of stone chipping shall 
be as per Table 1.11.  Binder shall be as specified and shall conform to Table 1.11.  Stone 
chippings shall conform to grading as per Table 1.11.  Quantities of materials shall be as 
given in Table 1.11.  A proper record shall be kept to ensure that the daily out turn of work 
is corelated with the quantity of bitumen. 
 

TABLE 1.11 
 

Consolidated thickness 
of premix carpet Binder hot bitumen Stone chippings 

(in cum/100 Sq.m). 
Carpet 13.2mm size 11.2mm size 

 
2.00 cm 

 
52 kg/cum of 1.32mm 
size and 56 kg per 
cum of 11.2mm 

 
1.8 

 
0.90 
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2.50 cm -do- 2.25 1.12 

 
 
1.5.7.3 Tack coat:  The rate of application of binder for tack coat shall be as specified.  
The rate will be depending upon the surface on which the premix carpet is to be laid i.e. 
water bound macadam surface or existing black topped surface.  Tack coat shall be 
applied as described in 1.5.6. 
 
1.5.7.4 Preparation of Premix:  The aggregate shall be dry and suitably heated to 
temperature as directed by Engineer-in-charge before these are  placed in the mixer to 
facilitate mixing with the binder. 
 
 Mixers of approved type shall be employed for mixing the aggregates with the 
bituminous binder. 
 
 The binder shall be heated to the temperature appropriate to the grade of bitumen 
approved by the Engineer-in-charge, in boiler of suitable design avoiding local overheating 
and ensuring a continuous supply. 
 
 The aggregates shall be dry and suitably heated to a temperature as directed by 
Engineer-in-charge before these are placed in the mixer.  After about 15 seconds of dry 
mixing, the heated binder shall be distributed over the aggregates at the rate specified. 
 
 
 
 
 
 
 The mixing of binder with chippings shall be continued until  the chippings are 
thoroughly coated with the binder.  The mix shall be immediately transported from the 
mixer to the point of use in suitable vehicles or wheel barrows.  The vehicles employed for 
transport shall be cleaned and be covered over in transit  if so  directed. 
 
1.5.7.5 Spreading and Rolling:  The premixed material shall be spread on the road surface 
with rakes to the required thickness and camber or distributed evenly with the help of a 
drag spreader, without any undue loss of time.  The camber shall be checked by means 
of camber boards and inequalities evened out.  As soon as sufficient length of bituminous 
material has been laid, rolling shall commence with 6 to 9  tonne power rollers, preferably 
of smooth wheel tandon type, or other approved plant.  Rolling shall begin at the edges 
and progress towards the centre longitudinally.  Except on the super elevated portions 
roiling shall progress from the lower to upper edge. Parallel to the centre line of the 
pavement.  The consolidated thickness shall in no place be less than the specified 
thickness by more than 25%.  However, the average thickness shall not be less than that 
specified in the item). 
 

When the roller has passed over the whole area once , any high spots or 
depressions which become apparent shall be corrected by removing or adding premixed 
materials.  Polling shall then be  continued  until the entire surface has been rolled  to  
compaction and all the roller marks eliminated.  In each pass of the roller, preceding  track 
shall be overlapped uniformly by at least 1/3 width,  The roller wheels shall be kept damp 
to prevent the premix from adhering to the wheels and being picked up.  In no case shall 
fuel/lubricating oil be used for this purpose. 
 
 Rollers shall not stand on newly laid material as it may get deformed thereby. 
 
 The edges along the transverse of the carpet, laid and compacted earlier shall be 
cut to their full depth so as to expose fresh surface which shall be painted with a thin 
surface coat of appropriate binder before the new mix is placed against it. 
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 Further, the prepared finished surface shall be protected from traffic for 24 hours 
or such period as may be specified by the Engineer-in-charge. 
 
1.5.7.6 Surface Finishing:  The surface regularity both in longitudinal and transverse 
directions shall be within the tolerances specified in Table 1.12 
 

TABLE  1.12 
 

Longitudinal profile Cross profile 
Max. permissible undulation when 
measured with 3M straight edge 

Max. permissible variation from specified 
profile when measured with a camber 
template 

10mm 6mm 
The longitudinal profile shall be checked during rolling with a three metres long straight 
edge and graduated wedge at the middle of each traffic lane along the road.  Similarly 
the transverse profile  shall be checked with adjustable templates at intervals of 10 
metres. 
 

 
1.5.7.7 Rectification:  Where the surface irregularity fall outside the specified tolerances 
the contractor shall be liable to rectify it to the satisfaction of Engineer-in-charge by adding 
fresh material and re-compacting to specifications where the surface is low.  Where the 
surface is high the full depth of the layer shall be removed and replaced with fresh material 
and compacted to specifications. 
 
 
 
 
 
1.5.7.8 Measurements:  The length and width of he finished work shall be measured 
correct to a cm along the finished surface of the road.  The area shall be calculated in 
square metre, correct to two places of decimal. 
 
 For record purposes, the measurement for binder and stone chippings shall be 
taken as specified in 1.2.2 and 1.2.3 before they are actually used on the work.  
Premeasurements of the materials taken for record purposes shall simply serve as a guide 
and shall not form the basis for payment. 
 
1.5.7.9 Rate :  The rate shall include the cost of materials and labour involved in all the 
operations described above for the particular item, except for the cost of “Repairs 
described under para 1.5.1.2(a)”. 
 
1.5.8 Premix Carpet with Bitumen Emulsion 
 
1.5.8.0 This type of work is not ordinarily recommended but may be done in case of urgent 
repairs under damp conditions. 
 
1.5.8.1. Materials:  Binder shall be as specified  and shall conform to RS grade IS: 8837 
grading of 11.2mm stone chipping shall be as per Table 1.12.  Quantities of bitumen 
emulsion and stone chippings shall be as specified in Table 1.13. A proper record shall be 
kept to ensure that the daily out turn of works is correlated with the quantity of bitumen 
used. 

 
TABLE 1.13 

 
Consolidated 

thickness of premix 
carpet 

Bitumen Emulsion Stone Chippings 
For Carpet in cum of chippings Cum per 100 sqm 

2 cm 96 2.4 (11.2mm nominal size) 
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2.5cm 96 3.0 (11.2mm nominal size) 

 
1.5.8.2. Preparation of surface and binder application shall be as specified under 17.5.4 
except that the rate of application of bitumen for tack coat shall be 0.75 kg per sqm on 
water bound macadam surface and 0.5 kg per sqm on black topped surface. 
 
1.5.8.3. Preparation, spreading, consolidating mix, surface finishing, measurements and 
rate shall be as specified under 1.5.7 except that the bitumen emulsion shall not be heated 
but it shall be poured over the aggregate at atmospheric temperature at the correct rate 
before spreading on the road surface, the rolling shall commence 24 hours after spreading 
the mixture. The surface shall be protected by a suitable device such as barricading and 
posting of watchmen for closing the traffic. 
 
1.5.9.0 Bituminous Macadam using hot mix Plant and Paver Equipment 
 
1.5.9.1 General: This shall consist of construction of a single or more courses of 
compacted crushed aggregates premixed with bitumen laid immediately after application 
of the tack coat. The thickness of single compacted course shall not exceed 75 mm. 
 
1.5.9.2 Materials : 
 
1.5.9.2.1  Aggregates 
 
             (a) These shall be crushed or broken from hard stones obtained from approved 
quarry. These shall be clean, strong, durable of fairly cubical shape and free from 
disintegrated soft, friable, thin, elongated or laminated pieces. These shall also be free 
from dirt, organic, deleterious and any other foreign matter and adherent coatings. These 
shall conform to the physical requirements laid down in Table 1.5 under this item. 
 
 
 
 
            (b)  Grading: Aggregates shall conform to grading specified in Table 1.14 

 
TABLE  1.14 

 
Sieve Designation (IS: 

460) 
Percentage of wt. Passing the sieve 

For 75 mm compacted 
thickness 

For 50 mm compacted 
thickness 

 
63mm 

 
100 

 
-- 

53mm 95 – 100 100 
45mm 50 – 90 90 – 100 

26.5mm 30 – 45 60 – 95 
22.4mm -- -- 
13.2mm 10 – 25 15 – 35 
11.2mm -- -- 
5.6mm -- -- 
2.8MM -- -- 

90 microns 0 – 5 0 – 5 
 
1.5.9.2.2 Bitumen : it shall be straight run bitumen of penetration value 80/100 
conforming to IS : 73. 
 
1.5.9.3 Mixing : 
 
1.5.9.3.1 Weather & Seasonal limitations : Bitumen macadam shall not be laid during rainy 
weather or when the surface is damp or wet or when the temperature is less than 16 deg. 
C under shade. 
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1.5.9.4   Plant : A hot mix Plant of adequate capacity not less than 30 tonne per hr. Capacity 
and capable of producing a proper and uniform quality mix shall be used for preparing the 
mix. The plant may be either a batch type or a continuous one, having a co-ordinated set 
of essential units such as a drier for heating the aggregates, device for batching/ feeding 
by weight or volume the required quantities of aggregate, a binder heating and control unit 
for metering out the correct quantity of heated binder together with a mechanical mixer for 
thorough mixing of the binder and aggregates. 
 
1.5.9.5 Temperature:  The temperature of the binder at the time of mixing shall be in the 
range of 150 deg. C – 177 deg. C and of aggregates in the range of 155 dec. C – 163 deg. 
C.  At no time, however, shall the difference in temperature between the aggregates and 
the binder exceed 14 deg. C.  At no time shall bitumen of aggregates be over heated. 
 
1.5.9.6 The hot graded aggregates and bitumen shall be measured separately and as 
accurately as practicable, to the proportion in which they are to be mixed.  Mixing shall be 
done thoroughly so that a homogeneous mixture is obtained in which all the particles are 
uniformly coated. 
 
 If feasible, a suitable site as approved by the Engineer-in-charge near the works 
site for the mixer and for the storage of materials shall be provided free of rent to the 
contractor.  No claim whatsoever on this account shall be entertained by the Department. 
 
1.5.9.7 Transporting Mixed Materials:   
 
1.5.9.7.1  The mixed materials shall be transported from mixing plant to the point of use in 
clean vehicles.  Every precaution shall be taken  to avoid segregation of mixed materials 
and to ensure that they do not become contaminated with dust or foreign matter.  In order 
to maintain satisfactory temperature of materials in transit, particularly in cold weather, and 
to prevent undue loss of heat, adequate precautions shall be taken by covering the 
materials to ensure that the materials are properly protected during transportation. 
 
  
 
 The temperature of the mix in every transporting vehicle shall be checked 
immediately prior to discharge into the spreader.  If the temperature of any batch is below 
the laying temperature specified in para 1.5.9.8.1 the mix shall be rejected and shall be 
removed from site immediately. 
 
1.5.9.8 Laying: 
 
1.5.9.8.1  The mix transported from the hot mix plant to the site shall be spread by means 
of a self propelled mechanical paver with suitable screeds capable of spreading, tamping 
and finishing the mixture to specified width and profile without causing segregation, 
dragging, burning, irregularities or other surface defects.  The paver shall be capable of 
being operated at spread consistent with the character of the mix and the thickness of the 
course being laid, so as to produce a surface having a uniform density and surface texture.  
Where not operated on side forms, the spreader shall employ equalizing runners, evener 
arms or other devices to adjust the profile and confine the edges of the course to true lines.  
The temperature of the mix at the time of laying shall be in the range of 110 deg. C to 135 
deg. C 
 
1.5.9.8.2  Hand spreading is prohibited. 
 
1.5.9.9 Rolling: 
 
 
1.5.9.9.1 After spreading of the mix consolidation shall be done by an approved 
power driven roller or rollers weighing not less than 8/10 tonnes each.  Rolling shall start 
as soon as possible after the material has been spread.  Rolling shall be done with care 
to keep from unduly roughening of the pavement surface.  Rolling shall start longitudinally 
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at the sides and proceed towards the centre of the pavement, over lapping on each 
successive trip by atleast one half the width of a rear wheel.  End stop channel boards 
may have to be used if the middle portion of the pavement is taken first.  Alternate strips 
of the roller shall be slightly different lengths. 
 
1.5.9.9.2  The speed of the roller shall not exceed 5 km per hour and shall at all points be 
slow enough to avoid displacement of the mixture and, any displacement occurring as a 
result of reversing the direction of the roller, or from any other cause, shall at once be 
corrected by the use of rakes and addition of fresh mixture where required. 
 
1.5.9.9.3  When the roller has passed over the whole area once, any high spots or 
depressions which become apparent shall be corrected by removing or adding fresh 
material.  Rolling shall then proceed continuously with at least 10 passes of the roller till 
no further compaction is possible.  To prevent adhesion of the mixture to the wheels of the 
roller, the wheel shall be kept damp with water, but excess of water shall not be permitted.  
In no case shall fuel lubricating oil be used for this purpose. 
 
1.5.9.10  Joints: 
 
1.5.9.10.1  Longitudinal joints and edge shall be constructed true to the delineating line 
parallel to the centre line of runway.  The longitudinal lane joints shall be truly vertical in  
straight lines which are continuous for the full length of the pavement, or in smooth curves 
around bends.  The exposed vertical edges of the longitudinal lane joints shall be carefully 
cut back and trimmed to firm material in the compacted lane, or for minimum of one and a 
half times the layer thickness, whichever is the greater.  Arising from this operation shall 
be removed from the pavement and the underlying surface cleaned.  The exposed joints 
shall then be cleaned and painted with hot bitumen immediately before the  laying of lane 
continues.  Nothing extra shall be paid on this account. 
 
 
 
 
 
 
 
1.5.9.10.2  Transverse Joints:  They shall be formed at right angles to the longitudinal 
joints, and truly vertical.  The exposed vertical edges of the transverse joint shall be cut 
back and trimmed to firm, material or for a distance of not less than 1.5 times the thickness 
of layer whichever is greater.  Arising from this operation shall be removed from the 
pavement and the underlying surface cleaned.  The exposed joints shall then be cleaned 
and painted with hot bitumen immediately before the laying of the land continues.  Nothing 
extra shall be paid on this account. 
 
1.5.9.11  Pavement Edges:  Pavement shall be laid to correct width and alignment.  To 
achieve straight and vertical edges, contractor shall either  use adequate side shuttering 
or cut  back  the edges to correct width and alignment by removing extra mix spread.  
Nothing extra shall be paid on this account. 
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BITUMEN 
(Surface course and  Base course) 

 
Do 
 
 

 Specific Gravity test to confirm the bitumen is adulterated or not  

 Penetration test to know the grade of bitumen 

 Softening point test to know whether the bitumen is CRMB or not 

 Unit weight test to fix the binder content for PCSC 

 Sieve test for ascertaining the gradation of aggregates 

 Binder content test for the mix conveyed to the site before laying, to know 
the correct binder content. 

 
 Proper overlaps while rolling  

 Density check for ascertaining the compaction 

 Maintain Q.C, registers and list of tests frequency quoted 

 Proper compaction  for pipe laid   portion of culverts to avoid sinking  

 
 

Do not 
 

 Put dust over the compacted surface since it will bleed and reduce the 
binder content 

 
 Over heat the bitumen since it will loose all its properties 

 Allow many loads to stand unloaded at the site, if so engage more rollers 
or monitor through mobile phone or return the mix. 

 
 Add water to the bitumen emulsion during prime coat or tack coat 

application 
 
 Allow the roller to run fast 

 Allow wheel tracks while rolling 

 Tack coat excess at the center of the two lane, since it will bleed and 
possible skidding will occur. 

 
 Forget to maintain camber and super elevation 

 Forget to edge pack the B.T. edges immediately after laying 
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TERMS AND CONDITIONS REGARDING COMPLIANCE WITH 
VARIOUS LABOUR LAWS BY THE CONTRACTORS FOR BHEL 
 
 
1. The Contractor shall not employ in connection with  the work any person who has 
not completed 18 years of age. 
 
2. The Contractor shall in respect of labour employed by him either directly or through 
subcontractors, comply with or cause to be complied with the following statutory provisions 
and rules and in regard to all matters provided therein. 
 

a) The Contract Labour (Regulation & Abolition) Act 1970  and the related  
Tamil Nadu Rules. 
b) The Minimum Wages Act 1948 and the related Tamil Nadu Rules. 
c) The Payment of Wages Act 1936 and the related Tamil Nadu Rules. 
d) The Factories Act 1948 and the related Tamil Nadu Rules. 
e) The Employee’s Provident Fund & Miscellaneous Provisions Act 1952. 
f) The Employees State Insurance Act 1948. 
g) The Workmen Compensation Act 1923. 
h) The Industrial Disputes Act 1947. 
i) The Payment of Bonus Act 1965. 

and any other law or modifications to the above or to the Rules made thereunder from time 
to time. 
 
REGISTRATION AND LICENSING 
 
3. Every Contractor shall register his name with the Welfare Section of BHEL before 
taking up the work awarded to him by giving the following information and getting a Code 
Number :  
 

a) The Name of the Contractor 
b) Nature of Contract Work 
c) Period of work 
d) Number of maximum labour employed by him on any one day 
e) License No. & Date (Applicable in case of contractor employing 20 or  
more workers)  
f) Whether enrolled for PF, ESI, etc., and enrolment No. 

 
This information is called for, for the purpose of informing the Inspectorate of Factories 
whenever they call for information regarding contracts. 
 
4. The Contractor employing 20 or more workmen is required to obtain license from 
the authorities (TheDeputy Chief Inspector of Factories / Assistant Commissioner of 
Labour as the case may be). The license shall be amended and / or renewed wherever, 
there is an increase in the workmen employed by him or in the event of contract being 
extended or renewed. The Contractor shall inform the licence number to the BHEL 
Management before taking up the work. 
 
5. The Contractor (Licensed or unlicensed) shall promptly furnish every information 
and document required by BHEL authorities for the purpose of fulfilling their obligations as 
Principal Employer and / or Occupier of the Factory and shall render all necessary 
assistance for the same. 
 
WAGES 
 
The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State 
Minimum Wages as applicable under law from time to time.   
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The labourers engaged in this contract shall be paid additional payment as 
mentioned below in addition to the payment of Minimum wages as stated above. 
Normally the revision will be with effect from 1st April of every year. Tenderers are 
requested to quote their offer after taking into account of the above factor also. 
 
a) Unskilled Worker  Rs. 3200 per month 
b)  Semi-skilled Worker  Rs. 3700 per month 
c) Skilled Worker / Supervisor Rs. 4100 per month 

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the 
payment of Bonus Act 1965 for the total wages paid (i.e.) Payment of minimum 
wages and additional payment as mentioned above. 
 
The Contractor shall have to remit EPF & ESI contributions at the rates applicable 
under law to the authorities concerned for the total wages paid ( i.e.) Payment of 
minimum wages and additional payment as mentioned above. 
 
At present the Tamil Nadu State Government Minimum wages declared is enclosed 
for your reference (Ref.Page No.11).  
 
6. The Contractor shall fix wage periods in respect of which wages shall be payable. 
No wage period shall exceed one month. 
 
7. The Contractor shall ensure payment of wages to the contract labour employed 
by him within three days from the end of wage period in case the wage period is one week 
or a fortnight and in all other cases before 10thday of the following month. 
 
8. All Payment of wages shall be made on working days at the work site and during 
the working time and on date notified in advance. In case the work is completed before 
the expiry of the wage period final payment shall be made within 48 hours of the last 
working day. 
 
9. Where the employment of any worker is terminated by or on behalf of the 
Contractor, the wages earned by him shall be paid before the expiry of the second working 
day from the day on which his employment is terminated. 
 
10. Wages due to every worker shall be paid to him direct or to the person authorized 
by him in this behalf. All wages shall be paid in current coin or currency in both. 
 
11. The Contractor shall ensure the disbursement of wages in the presence of such 
authorized representative of BHEL Management. 
 
12. The above payment shall be verified by the authorized officer / representative of 
BHEL with the following certificate of the payment sheet “Certified that the amount shown 
in Column No…….…. has been paid to the workmen concerned in my presence on 
………..at……………. 
 
13. A certificate of payment shall be furnished in duplicate by the Contractor to the 
Engineer in charge each month in Form ‘A’. 
 
14. A notice showing the wage period and the place and time of disbursement of 
wages shall be displayed at the place of work and a copy to be sent to the Welfare 
Department by the Contractor under acknowledgement. 
 
15. Notices showing the rate of wages, weekly rest  days, hours of work, wage period, 
date of  payment of wages, names and addresses  of the Inspector having jurisdiction, the 
date of unpaid wages shall be displayed  in Tamil and English in conspicuous  places at 
the establishment and  at work site by the Contractor. The Contractor shall inform  the 
BHEL Management every month the details of contract labour  engaged  for contract in 
this following form :  
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a) Serial Number 
b) Location 
c) Period of work 
d) No. of contract labour engaged during the month 
e) No. of days worked 
f) No. of men worked 
g) Wages paid to workers 
  
The above statement shall be furnished to BHEL Management at the end of every month. 
 
REGISTERS AND RECORDS AND COLLECTION OF STATISTICS 
 
16. The following documents / formats under Contract Labour(Regulation&Abolition) 
Act 1970 and Tamil Nadu Rules thereunder shall be maintained by each contractor. 
 

a) Register  of persons employed by the Contractor 
b) Employment Card 
c) Service Certificate 
d) Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime  
 Register,  

Register of Fines, Register of Advances etc, 
 
17. The Contractor shall display the abstract of the Contract Labour (Regulation 
Abolition) Act and the Rules thereunder both in English and Tamil. 
 
18. Half yearly Return shall be sent by the Contractor in duplicate to the Licensing 
Officer. 
 
19. The Contractor shall submit the returns required under the Contract Labour 
(Regulation &Abolition) Act 1970 periodically to BHEL Management. 
 
 
20. The Contractor shall without fail give upto date information in writing of the 
attendance of the workers employed by him. 
 
21. The Contractor shall ensure that his workers keep and produce their Employment 
Card when coming to duty and take them back when leaving duty. 
 
22. All the above registers and records shall be preserved in original for a period of 
three years. All the registers, records and notice maintained under the Act and rules shall 
be produced on demand by Inspector or any authority under the Act. 
 
WORKING HOURS AND WORKING CONDITIONS 
 
23. No worker shall be required or allowed to work on Sunday unless he has or will 
have a holiday on anyone of the three days before or after the said day. 
 
24. The Contractor shall inform BHEL Management in the prescribed form details of 
the contract workers scheduled to work on Sunday, the day of rest and also indicate the 
substituted holiday in lieu thereof. This shall be intimated two days in advance before his 
workmen are booked for work on Sunday. 
 
25. The contract labourworking for more than nine hours in any day or for more than 
48 hours in any week shall be paid wages at the rate of twice the ordinary rate of wages 
in accordance with the provisions of Sections 59 of the Factories Act 1948. 
 
26. The Contractor shallprovide all safety devices and personal protective equipment 
to his workmen at his own cost and shall ensure that his workmen wear / use such devices 
or equipment provided to them while doing the work and there should not be any relaxation 
on this. 
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27. The Contractor shall give four paid National Holidays to his workers, viz., 26th 
January, 1st May, 15th August and 2nd October. 
 
28. The Contractor shall ensure that his workmen vacate the premises after the shift 
is over. 
 
29. The Contractor shall give leave with wages to his workmen who have worked for 
a period of 240 days or more in the Factory premises during a calendar year.  This leave 
shall be allowed during the subsequent calendar year at the rate of one day for every 20 
days of work performed by the worker during the previous calendar year.  The worker 
whose services commences on a day other than the first of January shall be entitled to 
leave with wages at the above rate (One day for every 20 days of work) only if he had 
worked for a minimum of 2 /3 of the total  number of days in the reminder of the calendar 
year. This leave will be admissible only during the subsequent calendar year. 
 
30. No woman worker shall be required or allowed to work in the Factory except 
between the hours of 6.00 A.M. and 7.00 P.M. 
 
31. The Contractor shall comply with the provisions relating to Welfare and Health 
facilities as provided in the Contract Labour (Regulation and Abolition) Act 1970 read with 
the Tamil Nadu Contract Labour Rules 1975. 
 
NOTICE OF ACCIDENTS 
 

32. Notwithstanding anything contrary to this, in the event of accident the contractor shall be 
required to fill injury report and submit the Engineer in charge immediately and ensure the 
compliances of ESI / Workmen’s compensation Act, Factories Act and Rules made 
thereunder. He shall also maintain a register of accident as per the Act. 
 

33. The Contractor shall get the contract labour engaged by him insured under Workmen’s 
Compensation policy from General Insurance Corporation of India before actually starting 
the work of contract.  The insurance coverage should be for the entire period of Contract. 
The Contract shall comply with the provisions of the Workmen’s Compensation Act 1923. 
(This should be read in conjunction with the provisions of ESI Act )  
 
COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS 
ACT 
 

34. The contractor shall ensure that all his workmen are covered under the Employee’s State 
Insurance Act and produce to BHEL such Registration Number / Enrolment Number before 
executing the contract work. 
 

35. The Contractor shall regularly pay the amount of contribution. i.e., employer’s contributions 
as well as employees’ contribution pursuance of the above scheme as fixed from time to 
time. The Contribution payable presently is 1.75% wages to be recovered from his 
workmen and 4.75% of wages to be contributed by the Contractor. Contributions 
recovered from employee and contribution made by the contractor may be rounded to the 
next higher multiples of five paise. 
 

36. The Contractor shall take note of any amendment that may be brought forth in the above 
contribution rate and act accordingly. 
 

37. The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous 
Provisions Act 1952 and accordingly produce to the BHEL Management the registration / 
enrolment number before awarding of contract work.  As per the existing provisions every 
worker shall be entitled and required to become a member of the fund. The employee’s 
contribution payable at present is 12% of wages which will be recovered by the contractor 
from the wages of his workmen and the contractor should pay equal contribution. The 
contractor is also liable to pay any administrative charges in this behalf that may be 
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decided from time to time. It will be the responsibility of the contractor to ensure such 
contribution payable in respect of workmen employed through sub-contractors also. 
 

38. The Contractor shall take note of any amendment in the rate of contribution payable under 
the scheme from time to time. 
 

39. The Contractor shall within seven days of the close of every month submit to BHEL a 
statement showing the amount of contribution payable / paid for employees engaged by 
him or  through him and shall also furnish to BHEL such information as Principal Employer 
is required  to furnish under the provisions of the ESI Act and PF as well as the schemes 
made thereunder to the authorities concerned. 
 

40. Whenever any sum of money is found to be recoverable from or payable  by the contractor 
under the above Act, the sum shall be deducted from any sum that may be due or which 
at any time thereafter may become due to the Contractor under this contract or under any 
other  contract or from his security deposit.  In case the recoveries are not sufficient to 
satisfy the claim, the contractor shall pay the balance thereof on demand.  In case any 
recoveries are made under this clause from security deposit, the contractor shall 
immediately thereafter pay such further sums as may be required to replenish the shortage 
caused by such recoveries in amount of security deposit. 
 

41. The Contractor shall abide by all the labour and other laws applicable to contract labour / 
worker under this contract  and shall at all times keep BHEL indemnified against all loses, 
claims, prosecutions under any law. 
 

42. In case of non-compliance of any of the provisions of the Acts and in case BHEL having 
complied with the same, BHEL will be entitled to recover the same from the contractor / 
sub-contractor. 
 

43. Non-exercise of any of the powers or rights available to BHEL hereunder or under any law, 
shall not in any way operate as waiver thereof. 
 
Note:  The Specimen forms for the following are available in BHEL. 
 
1)  Form ‘A’  - Payment Certificate 
 
2) Form IV   - Application for License 
 
3) Form XIII  - Register of Workmen employed by contractor 
 
4) Form XIV  - Employment Card 
 
5) Form XV  - Service Certificate 
 
6) Form XVI  - Muster Roll 
 
7) Form XVII  - Register of wages 
 
8) Form XIX   - Wage slip 
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BHEL APPROVED BRANDS FOR THE FOLLOWING MATERIALS / ITEMS 

 
 

Sl.No. Material Manufacturing 

Co. 

Brand 

 
1. 

 
Synthetic Enamel 
Paint 

 
Asian 
Berger 
ICI 
 

 
Apcolite 
Luxol 
Dulux gloss 

2. Aluminium Paint Berger Berger 
Aluminium 
 

3. Interior Emulsion Asian 
Berger 
ICI 
 

Royale 
Luxol Silk 
Supercote 

4. Exterior Emulsion Asian 
ICI 
 

ACE 
Supercote 

5. Distemper Asian 
Berger 
ICI 
 

Tractor 
Bison 
Maxilite 

6. Cement Paint Snowcem 
Agsarcem 
 

Snowcem 
Agsarcem 
 

7. A.C. Sheets Everest India Ltd. 
Hyderabad India 
Ltd. 
Visaka Industries 
Ltd. 
Ramco 

Everest I 
Charminar 
Visaka 
Ramco 
 

8. G.I. Pipes TATA 
Zenith 
 

TATA 
Zenith 
 

9. PVC Pipes Avonplast 
Finolex 
Truebore 
Vignesh 
 

Avonplast 
Finolex 
Truebore 
Vignesh 
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GENERAL CONDITIONS OF CONTRACT FOR LUMPSUM, ITEM RATES AND 

PERCENTAGE CONTRACT 
 

CONTENTS 
 

Condition 
No Description 

  
 CHAPTER - I 
1 DEFINITIONS 

 CHAPTER - II 
 SCOPE OF CONTRACT 
2 HEADING TO THE CONTRTACT 

3 CONTRACT DOCUMENTS 

4 WORKS TO BE CARRIED OUT 

5 PROVISIONAL ITEMS 

6 DEVIATIONS 

7 TIME 

8 STORES & MATERIALS 

9 DELAY & EXTENSION OF TIME 

10 PATENT RIGHTS 

11 OCTROI AND OTHER DUTIES 

12 ROYALTIES 

13 PLANT & EQUIPMENT 

14 ASSIGNMENT OR TRANSFER OF CONTRACT 

 a) SUB-CONTRACT 
15 COMPLIANCE TO REGULATIONS AND BYE-LAWS 

 CHAPTER - III 
 PERFORMANCE OF THE CONTRACT 

16 SECURITY DEPOSIT 

17 ORDERS UNDER THE CONTRACT 

18 ADMISSION TO SITE 

19 CONTRACTOR'S SUPERVISION  

20 LABOUR 

21 WATER 

22 TEMPORARY WORKSHOPS, STORES ETC. 

23 STORES & MATERIALS ON SITE  

24 TOOLS AND PLANTS ON SITE 

25 STATEMENT OF HIRE CHARGES  

26 PRECAUTIONS AGAINST RISKS  
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27 NOTICE &  FEES  

28 SETTING OUT OF THE WORKS & PROTECTION & MAINTAINING 
SIGNALS AND WORKS  

29 SITE DRAINAGE  

30 EXCAVATIONS, RELICS ETC. 

31 FOUNDATIONS 

32 COVERING-IN WORKS 

33 APPROVAL OF WORKS BY STAGES  

34 EXECUTION OF WORKS 

35 DAY WORKS 

36  INSPECTION OF THE WORKS  

37 RESPONSIBILITY FOR BUILDING  

38 INSURANCE OF WORKS  

39 DAMAGE AND LOSS  TO  PRIVATE PROPERTY & INJURY TO WOKMEN  

40 COMPLETION 

41 COMPENSATION FOR DELAY 

42 LAWS GOVERNING THE CONTRACT  

43 CANCELLATION OF CONTRACT FOR CORRUPT ACT  

44 CANCELLATION OF CONTRACT FOR INSOLVENCY,ASSIGNMENT OR 
SUB LETTING OF CONTRACT   
 

45 CANCELLATION OF CONTRACT FOR DEFAULT  

46 TERMINATION OF CONTRACT FOR DEATH  

47 SPECIAL POWERS OF DETERMINATION  

48 FAIR WAGE 

 
CHAPTER – IV 

 

 
VALUATION AND PAYMENT 

 
49 RECORDS & MEASUREMENTS  

50 VALUATION OF DEVIATIONS  

51 REIMBURSEMENT/ REFUND ON VARIATION IN PRICE  

52 ADVANCES ON ACCOUNT  

53  FINAL BILL  

54 PAYMENT OF BILLS  

55 RECOVERY FROM CONTRACTOR   

56 POST TECHNICAL AUDIT OF WORKS AND BILLS 

57 REFUND OF SECURITY DEPOSIT 

58 ARBITRATION 

 ANNEXURE 

 BHEL CONTRACTOR'S LABOUR REGULATIONS 

 MODEL RULES FOR LABOUR LAWS 

 BHEL SAFETY CODE 
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CHAPTER- I 
 

1. DEFINITIONS 
 
In these General Conditions of Contract, the following terms shall have the meaning 
hereby assigned to them except where the context otherwise requires:- 
 

a) The “CONTRACT” means the documents forming the tender and acceptance 
thereof, together with all documents referred to therein including General and 
Special Conditions of Contract, Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and  / or General 
Summary attached to the form of tender, the Bharat Heavy Electricals Limited, 
Schedule of Rates as amended  and in force the Specifications and the Drawings.  
All these documents as applicable taken together shall be deemed to form one 
Contract and shall be complementary to one another. 

 
b) The “TENDER DOCUMENTS” means the form of Tender the applicable 

Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and  / or General Summary, General and Special 
Conditions of Contract and the Specification and / or Drawings as given to 
Contractors on payment for the purpose of preparing their tenders. 

 
c) The “WORK” means the work described in the tender documents in individual 

work orders and/or accompanying Drawings and Specifications as may be issued 
from time to time to the Contractor by the Engineer–in– charge within the powers 
conferred upon them, including all modified or additional works and obligations to 
be carried out either at the site or at any Factory Workshop or other place as 
required for the performance of the Contract. 

 
d) The “SITE” means the lands and/or other places on, in into or through which the 

work is to be executed under the Contract or any adjacent land, path or street 
which may be allotted to or used for the purpose of carrying out the contract. 

 
e) The “CONTRACTOR” means the individual, firm or Company, whether 

incorporated or not undertaking the work and shall include the legal personal 
representatives of such individuals or the persons composing the firm or 
Company, or the successors of the firm or Company and the permitted assigns of 
such individual or firm or Company. 

 
f) The “ Engineer–in–charge” means the Engineer who is incharge for the works 

referred. 
 

CHAPTER II 
 

SCOPE OF CONTRACT 
 
2.  Heading to the Contract: 
 
 The heading to these conditions shall not effect the interpretation thereof. 
 
3. Contract Documents 
 

The Accepting Officer shall furnish to the Contractor on demand “FREE OF COST” 
three copies of signed drawings and one copy of the signed agreement comprising 
of preamble to agreement, General and Special Specifications, Schedule ‘A’, ‘B’, 
‘C’, & ‘E’, etc., (but excluding General Conditions of Contract and Drawings) and 
three copies of all further drawings issued during the progress of work. 
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However, for any additional copies of the agreement or drawings required by the 
Contractor the same will be supplied on payment at the specified cost. 
The Contractor shall keep one copy of all the Drawings and the Specifications at 
the site and the Engineer-in-charge or his representative shall have access to 
them at all reasonable times.  
None of these documents shall be used by the contractor for any purpose other 
than that of this contract. 
The Contractor shall take necessary steps to ensure that all persons employed on 
any work in connection with this contract have noticed that the Indian official 
Secrets Act 1923 (XIX of 1923) applies to them and shall continue so to apply 
even after the execution of such works under the contract. 
 

4. Works to be Carried Out 
 

The Contract shall, except as provided under Schedules ’B’ and ‘C’ include all  
labour, materials, tools, plants equipment and transport which may be required in 
preparation for, and in the entire execution and full completion of the work.  
Schedule ‘A’ shall be deemed to have been prepared in accordance with good 
practice and recognized principles and unless otherwise stated, the descriptions 
given therein shall be held to include waste on materials carriage and cartage, 
lead, return of empties, hoisting, setting, fitting in position and all other labour 
necessary in and for the entire execution and full completion aforesaid.  Any error 
in description or quantity in schedule ‘A’ or any omission there from shall not vitiate 
the Contract or release the Contractor from the execution of the whole or any part 
of the work comprised therein according to the Drawings and Specifications, or 
from any of his obligations under the Contract.  The insertion of the name of any 
firm of suppliers in the Tender Documents is for the purpose of obtaining a 
particular class or quality of materials or workmanship but the articles or materials 
specified may be obtained from any other firm subject to prior written approval of 
the Engineer – in – charge. 
In the case of a discrepancy between Schedule ‘A’ the specification and  / or the 
Drawing, the Accepting Officer shall be the sole deciding authority as to which 
shall prevail and his decision shall be final and conclusive.  If neither Drawings nor 
Specifications contain any mention of minor details of construction, which in the 
opinion of the Accepting Officer whose decision shall be final and conclusive, are 
reasonable and obviously and fairly intended for the satisfactory completion of the 
work, such details shall be provided by the Contractor without any extra cost as if 
they were specially mentioned and shall be deemed to be included in the contract. 
The contractor will be deemed to have satisfied himself as to the nature of the site, 
local facilities of access and all matters affecting the execution and completion of 
the work.  No extra charges consequent on any mis-understanding in these 
respects or otherwise will be allowed. 

 
5. Provisional Items 
             The full amount of provisional lumpsums and the value annexed to each 

provisional item inserted in the tender documents shall be deducted from the  
contract sum and the value of work ordered and executed thereunder shall be  
ascertained by measurement or valuation as for deviations. 
No work under these items is to be begun without instructions in writing from the 
Engineer-in-charge. 
The extent of quantities or items described as “Provisional” shall not be held to 
guarantee or limit the amount and description of the work to be executed by the 
contractor either in respect of the items concerned or the work as a whole. 
No addition or deduction shall be made by the Contractor to the amount of the 
provisional lumpsums as included in the tender documents. 
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6. Deviations 

The contractor shall not make any alteration in addition to or omission from the 
work as described in the tender documents except in pursuance of the written 
instructions of the Engineer-in-charge.  No such deviation from the work described 
in the tender documents shall be valid unless the same has been specifically 
confirmed and accepted by the Accepting Officer in writing and incorporated in the 
contract. 
The Accepting Officer may deviate either by way of addition or deduction, from the 
work so described, provided that the contract sum be not thereby varied on the 
whole by more than the percentage set out in the tender documents.  The value 
of all addition and deductions will be added to, or deducted from the contract sum.  
Whenever the Accepting Officer intends to exercise such a right, his intention shall 
specify the deviations which are to be made, the lumpsum assessment or the 
proposed basis of payment, the extra time allowed, if any, and the date for 
completion of the entire contract. 
Any objection by the Contractor to any matter concerning the order shall be 
notified by him in writing to the Engineer-in-charge within Seven days from the 
date of such order, but  under no  circumstances  shall  the work be stopped 
(unless so ordered by the Engineer-in-charge) owing to differences or controversy 
that may arise from such an objection. In the absence of such a notification of 
objection by the contractor, he will be deemed to have accepted the order and the 
conditions stated therein.  In the event of the contractor failing to agree with the 
Engineer-in charge regarding the terms of the proposed deviation, the objection 
shall be referred to the Project Manager whose decision shall be final conclusive 
and binding on the Contractor. 
 

7. Time 
             Time is the essence of the contract and is specified in the tender document or in 

each individual Work Order.  
As soon as possible after the contract is let or any substantial Work Order is placed 
and before work under is to begin, the Engineer-in-charge and the Contractor shall 
agree to a Time and Progress Chart.  The Chart shall be prepared in direct relation 
to the time stated in the Tender Documents or the Work Order for the completion 
of the individual items thereof and/the contract or order as a whole.  It shall indicate 
the forecast of the dates for the commencement of the various trade processes or 
sequences of the work, and shall be amended as may be required by agreement 
between the Engineer-in-charge and the Contractor within the limitation of the time 
imposed in the Tender Documents or Order. 
In the absence of any specific Time and Progress chart to be agreed to between 
the Contractor and the Engineer–in–charge, the contractor shall ensure and 
maintain uninterrupted progress of the work such that the entire work shall be 
completed within the time imposed in the Tender Documents or Order and that 
the proportion of work completed upto any time in relation to the entire work to be 
under the Contractor Order shall not be less than the proportion that the time 
elapsed bears to the total time of completion provided in the Tender Documents 
or Order. 
The contractor shall suspend the execution of the work, or any part or parts thereof 
whenever called upon in writing by the Engineer–in–charge to do so, and shall not 
resume work thereon until so directed in writing by the Engineer –in–charge.  The 
Contractor will be allowed an extension of time for completion not less than the 
period of suspension.  However, no other claim in this respect for compensation 
or otherwise however will be admitted.  Provided the cause for suspension is not 
attributable to any default on the contractor’s part to proceed with or fulfill the 
contractual obligations.  This may also be extended to allow for alteration of work 
made by the deviation order. 
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8. Stores and Materials 

The Contractor shall, at his own cost and expense, provide all materials required 
for the works, other than those listed in Schedule ‘B’, which are to be supplied by 
Bharat Heavy Electricals Limited.  All materials to be supplied by the Contractor 
shall be of the best kind as described in the specifications and the Contractor shall, 
if requested by the Engineer–in–charge, furnish proof to the satisfaction of the 
Engineer-in-charge, that the materials so comply with the specifications. 
The contractor shall, at his own expense and without delay, supply samples of 
materials proposed to be used in the execution of the work for approval of the 
Engineer–in–charge, who may reject the materials not corresponding either in 
quality or character to the approved samples. 
In the case of stores provided under Schedule ‘B’ the Contractor shall bear the 
cost of loading, transporting to site, unloading, storing under cover as required 
assembling and jointing the several parts together as necessary and incorporating 
or fixing these stores materials in the work, including all preparatory work of 
whatever description as may be required, and of closing, preparing, loading and 
returning empty cases or containers to the place of issue without any extra 
charges. 

 
9. Delay and Extension of Time: 
 
 if, in the opinion of Engineer–in–charge the work is delayed: 
  
 i)   By reason of abnormally bad weather, OR 
 
 ii)  By reason of serious loss or damage by fire, OR 
 

iii)  By reason of Civil commotion, local combination of workmen strike or 
lockout, affecting any of the trades employed on the work OR. 

iv)  by delay on the part of the agency or tradesman engaged by BHEL in  
executing  work not forming part of this contract, OR   

v)  by reason of any other cause which in the absolute discretion of the 
Engineer–in–charge is (when he is the Accepting Officer of the Contract) 
beyond the   Contractor’s reasonable control, than in such case the 
Accepting Officer on the recommendation of the Engineer-in-charge (or 
higher authority) may make fair and reasonable extension in the 
completion dates of the individual items of work or the contract as a whole.  
Such extension which will be communicated to the Contractor by the 
Engineer–in–charge in writing shall be final and binding on the Contractor.  
No other claim in this respect for compensation or other–wise howsoever 
is admissible. Upon the happening of any such event causing delay, the 
Contractor shall immediately given notice thereof in writing to the 
Engineer-in-charge but shall nevertheless use constantly his best 
endeavour to prevent or make good the delay and shall do all that may 
reasonably be required to the satisfaction of the Engineer–in–charge to 
proceed with the work. 

 
10. Patent Rights: 
 

The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee of 
B.H.E.L against any action, claim or proceeding relating to infringement or the use 
of any patent or design or any alleged patent or design rights, and shall pay any 
royalties which may be payable in respect of any article / or part thereof included 
in the contract.  
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In the event of any claims being made or action brought against B.H.E.L or any 
agent, or servant or employee of BHEL in respect of matters aforesaid the 
Contractor shall immediately be notified thereof for taking necessary action 
provided that payment of indemnity shall not apply when such infringement has 
taken place in complying with the specific directions issued by the BHEL but the 
Contractor shall pay any royalties payable in respect of any such use. 

 
11. Octroi and Other Duties: 

 
All charges on account of Octroi, Terminal or Sales Tax and/or other duties on 
material obtained for the work (excluding materials provided by B.H.E.L on 
payment) shall be borne by the contractor. 

 
12. Royalties: 

Royalties fixed from time to time as per prevalent local rules will be recovered for 
materials, which the Contractor may be allowed to remove from quarries situated 
on land which is in charge of the B.H.E.L authorities. 

 
13. Plant and Equipment: 
 

The Contractor, shall at his own expense, supply all tools, plant and equipment 
(here-in-after referred to as T & P) required for the execution of the contract other 
than those listed in Schedule ‘C’ which subject to their availability may be hired by 
B.H.E.L., to the Contractor or issued free for use in the execution of the work as 
specified in Tender Documents. 

 
14. Assignment or Transfer of Contract: 
 

The Contractor shall not, without the prior written approval of the Accepting 
Officer, assign or transfer the Contract or any part thereof, or any share, or interest 
therein to any other person.  No sum of money which may become payable under 
the Contract shall be payable to any person other than the Contractor unless the 
prior written approval of the Accepting Officer to the assignment or transfer of such 
money is given. 
 

14. (a)  Sub Contract: 
 
The Contractor shall not sub–let any portion of the Contract without the prior 
written approval of the Accepting Officer. 

 
15. Compliance to Regulations and Bye Laws: 
 

The Contractor shall conform to the provision of any statute relating to the work 
and regulations and bye-laws of any local authority and of any water and lighting 
Companies or Undertakings with whose system the work is proposed to be 
connected.  He shall, before making any variation from the drawings or the 
specifications that may be necessitated for such connections give the Engineer– 
in– charge notice, specifying the variation proposed to be made and the reasons 
there for and shall not carry out any such variation until he has received 
instructions from the Engineer–in–charge in respect thereof.  The contractor shall 
be bound to give all notice required by Statute Regulations or Bye-laws as 
aforesaid and to pay all fees, and taxes payable to any authority in respect thereof. 
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CHAPTER III 

 
PERFORMANCE OF THE CONTRACT 

 
16. Security Deposit 
 
16.1 Security Deposit should be collected from the successful tenderer.  The rate of 

Security   Deposit will be as below: 
 

Up toRs. 10 lakh   10% 
 
Above Rs. 10 lakh upto Rs.50 lakh   1 lakh + 7.5% of the amount Exceeding  

Rs.10 Lakh 
 

Above Rs. 50 lakh 4 lakh + 5 % of the amount exceeding 
Rs.50 Lakh 

 
At least 50% of the security Deposit should be furnished before start of the work 
by the contractor in the form of Demand Draft / Bank Guarantee. 
 

    Security Deposit may be furnished in any one of the following forms:- 
 

i) Cash (as permissible under the Income Tax Act) 
ii) Pay Order, Demand Draft in favour of BHEL. 
iii) Local cheques of scheduled banks in the name of BHEL subject to realization. 
iv) Securities available from Post Offices such as National Savings Certificates, 

KisanVikasPatras etc. (Certificates should be held in the  name of Contractor 
furnishing the security and duly  pledged in  favour of BHEL and discharged). 

v) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined 
in the Companies Act subject to a maximum of 50% of the total security deposit 
value.  The balance 50% has to be remitted either by cash or in the other form of 
security. The Bank Guarantee format should have the approval of BHEL. 

vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions 
as defined in the Companies Act. The FDR should be in the name of the 
contractor, A/C BHEL, duly discharged on the back. 

vii)  Security deposit can also be recovered at the rate of 10% from the running bills. 
However in such cases at least 50% of the Security Deposit should be collected 
before start of the work and the balance 50% may be recovered from the running 
bills. 

viii)  EMD of the successful tenderer shall be converted and adjusted against the 
security deposit. 

ix) The security deposit shall not carry any interest. 
 

NOTE:   Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be 
subject to hypothecation or endorsement on the documents in favour of 
BHEL. However, BHEL will not be liable or responsible in any manner for 
the collection of interest or renewal of the documents or in any other 
matter connected therewith.  

 All compensation or other sums of money payable by the Contractor to BHEL, 
under the terms of this Contract or under any other contract with BHEL, may be 
deducted from the Security Deposit or realized by the sale of the Securities or from 
the interest arising there from or from any sums which may be due or may become 
due to the Contractor payable by BHEL, on any account whatsoever against this 
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Contract or any other Contract with BHEL, and in the event of his Security Deposit 
being reduced by reason of such deductions or sale as aforesaid, the Contractor 
shall, within seven days thereafter, make good in cash or in securities endorsed 
as aforesaid, any sum or sums by which the Security Deposit has been so 
reduced. 

50% of the Security Deposit / may be refunded on completion of the work after    
payment of the final bill and the balance 50% of the Security Deposit is refundable 
only after the expiry of the maintenance period of six (6) months from the date of 
completion of work as stipulated in the Contract concerned. 

 
17. Order under the contract 
 
 All orders, notices etc., to be given under the contract shall be in writing typescript 

or printed and if sent by registered post to the address given in the tender of the 
contractor, shall be deemed to have been served on the date when in the ordinary 
course they would have been delivered to him. 

 The contractor shall carry out without delay all orders given to him. 
 
18. Admission to site 
 
 The Contractor shall not enter on (other than for inspection purposes) or take 

possession of the site unless permitted to do so by the Engineer-in-charge.  The 
portions of the Site to be occupied by the Contractor will be clearly defined and 
marked on the site plan, and the Contractor will on no account be allowed to 
extend his operations beyond these areas. 
The Contractor shall provide, if necessary or required at the Site, temporary 
access there to and shall alter, modify and maintain the same as required from 
time to time.  He shall take out and clear away the access route when no longer 
required and restoring the area to its original condition. 
The Engineer-in-charge shall have power to execute other works (whether or not 
connected with the work in the contract agreement) on the site 
contemporaneously with the execution of the original work and Contractor shall 
give reasonable facilities for this purpose. 
B.H.E.L reserves the right of taking over, at any time, any portion of the site which 
they may require and the Contractor shall at his own expense clear such portion 
forthwith.  No photographs of the Site or of the work or any part there of shall be 
taken, published or otherwise circulated without the prior approval of the Engineer-
in-charge. 
No such approval shall however exempt the contractor from complying with any 
statutory provisions in regard to the taking and publication of such photographs. 
B.H.E.L Officials connected with the Contract shall have the right of entry to the 
Site at all times. 
Engineer - in charge shall have the power to exclude from the site any person 
whose admission there to may, in his opinion be undesirable for any reason 
whatsoever. 

 
19. Contractor’s Supervision 
 

The Contractor shall either himself supervise the execution of the Contract or shall 
appoint a competent Agent approved by the Engineer–in–charge to act in his 
stead.  The contractor shall employ an Engineer/Agent having at least a ‘Degree 
of Bachelor of Civil Engineering’ from a recognized University/on any work with a 
Contract value exceeding rupees two lakhs, and having at least a Diploma in civil 
Engineering from a recognised college, on work with a contract value exceeding 
Rs. 50,000/- but not exceeding  rupees two lakhs. 
The Employment of an Engineer/Agent as aforesaid shall not be necessary if the 
Contractor himself in possession of a recognized technical qualification and is in 
opinion of the Engineer-in-charge capable of receiving instructions of the 
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Engineer–in–charge and of executing the work to the satisfaction of the Engineer–
in–charge.  If the Contractor fails to appoint a suitable Engineer/ Agent as 
aforesaid, the Engineer–in–charge shall have full powers to suspend the 
execution of work and stop payment of any advances that may have become due 
until such date as a suitable Engineer/Agent is appointed and the contractor shall 
be held responsible for the delay caused to the work and no extension of time on 
this account shall be given to him as stipulated in condition (9) above.  
Orders given to the Contractor’s Agent/Engineer shall be considered to have the 
same force as if they had been given to the Contractor himself. 
The contractor or his Agent shall be in attendance at the site during all working 
hours and shall superintend the execution of work with such additional assistance 
in each trade as the Engineer–in - charge may consider necessary. 
The contractor or his accredited agent shall attend when required and without 
making any claim for doing so, either the Office of the Engineer–in–charge or the 
work site to receive instructions. 
The Engineer–in–charge shall have full powers, and without assigning any reason 
to require the Contractor immediately to cease to employ in connection with the 
Contract any Agent, servant or employee whose continued employment is, in his 
opinion undesirable. 
The Contractor shall not be allowed any compensation on this account. 
 

LABOUR 
 
20. The Contractor shall employ labourer in sufficient numbers either directly or 

through sub-contractors to maintain the required rate of progress and of quality to 
ensure workmanship of the degree specified in the Contract and to the satisfaction 
of the Engineer-in-charge.  The Contractor shall not employ in connection with the 
works any person who has not completed his fifteen years of age. 

 The Contractor shall furnish to the Engineer-in-charge at the intervals specified by 
him, a distribution return of the number and description by trades of the work 
people employed on the works.  The Contractor shall also submit on the 4th and 
19th of every month to the Engineer-in-charge a true statement showing in respect 
of the second half of the preceding month and the 1st half of the current month              
(i) the accidents that occurred during the said fortnight showing the circumstances 
under which they happened and the extent of damage and injury caused by them 
and (ii) The number of female workers who have been allowed maternity benefit 
as provided in the Maternity Benefit Act, 1961 or Rules made thereunder and the 
amount paid to them. 
The Contractor shall pay to labour employed by him either directly or through sub–
contractors wages not less than fair wages as defined in the Contractor’s Labour 
Regulations.  
The contractor shall in respect of labour employed by him either directly or through 
sub – contractors comply with or cause to be complied with Contractor’s Labour 
Regulations in regard to all matters provided therein. 
The Contractor shall comply with the provisions of the Payment of Wages Act 
1936, Minimum Wages Act 1948, Employers liability Act 1938, Workmen’s 
Compensation Act 1923, Industrial Disputes Act 1947, Maternity Benefit Act 1961 
and Mines Act 1952, Contract Labour Regulation and Abolition Act 1970 or any 
modifications there of or any other law relating thereto and rules made thereunder 
from time to time. 
The contractor shall be liable to pay his contribution and the employees’ 
contribution to the State Insurance Scheme in respect of all labour employed by 
him for the execution of the contract, in accordance with the provision of “The 
Employees” State Insurance Act, 1948” as amended from time to time.  In case 
the contractor fails to submit full details of his account of labour employed and the 
contribution payable, the Engineer–in–charge shall recover from the running bills 
of contractor an amount of contribution as assessed by him.  The amount so 
recovered shall be adjusted against the actual contribution payable for Employees’ 
State Insurance. 
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The Engineer–in–charge shall on a report having been made by an Inspecting 
Officer as defined in the Contractor’s labour Regulations have the power to deduct 
from the moneys due to the Contractor any sum required or estimated to be 
required for making good the loss suffered by the worker or worker by reason of 
non-fulfillment of the Conditions of the Contract for the benefit of workers, non-
payment of wages or of deductions made from his or their wages which are not 
justified by the terms of the Contract or non-observance of the said Contractor’s 
Labour Regulations. 
 
The Contractor shall indemnify the B.H.E.L against any payments to be made 
under and for observance of the Regulations aforesaid without prejudice to his 
right to claim indemnity from his sub-contractors. 
 
In the event of the Contractor committing a default or breach of any of the 
provisions of the aforesaid Contractor’s Labour Regulations, as amended from 
time to time or furnishing any information or submitting or filling any form / 
Register/Slip under the provisions of these Regulations which is materially 
incorrect then on the report of the Inspecting Officers as defined in the Contractor’s 
Labour Regulation, the Contractor shall without prejudice to any other liability pay 
to the B.H.E.L a sum not exceeding Rs. 50/- as liquidated damages for every 
default breach or furnishing, making submitting, filling materially incorrect 
statement as may be fixed by the Engineer–in–charge and in the event of the 
Contractor’s default continuing in this respect, the liquidated damages may be 
enhanced to Rs. 50/- per day for each day of default subject to a maximum percent 
of the estimated cost of works put to tender. 
 
The Engineer in charge shall deduct such amount from bills or security deposit of 
the Contractor and credit the same to the Welfare Fund constituted under 
Regulations.  The decision of the Engineer-in-charge in this respect shall be final 
and binding. 

 
Model Rules for Labour Welfare 
 
The Contractor shall at his own expense comply with or cause to be complied with 
Model Rules for Labour welfare as appended to these Conditions or rules framed 
by Government from time to time for the protection of health and for making 
sanitary arrangements for workers employed directly/or indirectly on the works.  In 
case the Contractor fails to make arrangements as aforesaid, the Engineer–in– 
charge shall be entitled to do so and recover the cost thereof from the Contractor. 
 
Safety Code 
 
The Contractor shall at his own expense arrange for the safety provisions as 
appended to these conditions or as required by the Engineer – in – charge, in 
respect of all labour directly or indirectly employed for performance of the works 
and shall provide all facilities in connection therewith.  In case the Contractor fails 
to make arrangements and provide necessary facilities as aforesaid, the 
Engineer– in–charge shall be entitled to do so and recover the cost thereof from 
the Contractor. 
Failure to comply with model Rules for Labour  Welfare, Safety Code, or the 
provisions relating to report on accidents and to grant of maternity benefits to 
female workers shall make the  Contractor liable to pay to the B.H.E.L as liquidated 
damages an amount not exceeding Rs. 50/- for each default or materially incorrect 
statement.  The decision of the Engineer–in–charge in such matters based on 
reports from the Inspecting Officers as defined in the Contractor’s Labour 
Regulation as appended to these conditions shall be final and binding and 
deductions for recovery of such liquidated damages may be made from any 
amount payable to the Contractor. 
 



 

85 
 

CONTRACTOR                                                             ACCEPTING OFFICER 
 

WATER 
 

21. On the written request from the contractor Water required for the work may be 
provided by this organization at only one point at the  site of the work at free of cost. 
In case of failure of water supply, the Contractor will have to make his own 
arrangements for water without any extra claims until supply is restored. BHEL does 
not accept any liability whatsoever for non-supply or delay in the supply of water 
under any circumstances. The contractor shall ensure that there is no wastage of 
water otherwise supply of water is liable to be stopped at contractor’s risk and cost. 

 
22. Temporary Workshops, Stores Etc. 
 

The Contractor shall, during the progress of the work provide, erect and maintain 
at his own expense all necessary temporary workshops, stores, offices, etc., 
required for the proper and efficient execution of the work.  The planning, siting 
and erection of these buildings shall have the approval of the Engineer-in-charge 
and the Contractor shall at all times keep them tidy and in a clean and sanitary 
condition to the entire satisfaction of the Engineer-in-charge. 
On completion of the work all such temporary buildings shall be cleared away and 
the site restored and left in a clean and tidy condition to the entire satisfaction of 
the Engineer-in-charge. 

 
23. Stores and Materials on Site 
 

All stores and materials required for the work are to be deposited by the Contractor 
only in places to be indicated by the Engineer-in-charge. 
Where in accordance with the contract stipulations certain Stores & Materials  (for 
incorporation in the work) are to be issued to the Contractor by the BHEL as 
detailed under Schedule ’B’ such items will be so issued only to the extent 
required for the actual completion of the work  as stipulated in the contract.  
The decision of the Engineer-in-charge regarding the quantities to be issued as 
above shall be final and binding on the contractor.  For any excess quantities 
consumed on the work upto 5% over the theoretical consumption will be charged 
at issue rates and excess consumption beyond this limit, their cost will be 
recovered from the Contractor at punitive rates which will be 100% (Hundred 
Percent) more than the issue rates of the BHEL as specified in the Instructions to 
the Tenderers. 
In regard to the materials and stores which may be issued to the Contractor by 
BHEL the Contractor shall give the Engineer-in-charge reasonable notice in 
writing of his requirements of such stores and materials and on the approval of his 
demand being notified to him, he shall make immediate arrangements for drawing 
the same.  Such stores and materials shall be transported by the Contractor at his 
own expense direct from the place of issue to the site of the work, unless prior 
written approval is obtained from the Engineer-in-charge to take them to a Store 
or Workshop elsewhere. 
The Contractor shall have to build a weather proof shed for the storage of cement 
required for 15 days consumption of the work. 
BHEL Officers connected with the Contract shall have the power at any time to 
inspect and examine any stores or materials intended to be used in or on the work, 
whether on the site or at any factory or workshop or other place where such stores 
or materials are being fabricated or manufactured or at any place where the same 
are lying and the contractor shall give necessary facilities for such inspection and 
examination.  
The Engineer-in-charge shall be entitled to have tests made of any stores or 
materials supplied by the Contractor who shall provide at his own expense all 
facilities which the Engineer-in-charge may require for this purpose.  If at the 
discretion of the Engineer-in-charge an independent expert is employed to make 
any such tests his charges shall be borne by the Contractor only if the test 
discloses that the said stores or materials are not in accordance with the 
provisions of the Contract. 
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Should the Engineer-in-charge consider at any time during the construction or re-
construction, on prior to the expiry of the “MAINTENANCE PERIOD” that the 
stores or materials provided  by the Contractor are unsound or of a quality inferior 
to that contracted for or otherwise not in accordance with the contract (in respect 
whereof the decision  of the Engineer-in-charge shall be final and conclusive) the 
Contractor, shall on demand, in writing from the Engineer-in-charge specifying the 
Stores or materials complained of, notwithstanding that the same may have been 
inadvertently passed, certified and paid for, forthwith remove the stores or 
materials so specified and provide other proper and suitable stores or materials  
at his own expense; to the entire satisfaction of the Engineer-in-charge and in the 
event  of his failing to do so within a period to be specified by the Engineer-in-
charge in his demand aforesaid  the Engineer-in-charge may replace within others 
the stores or materials complained of at the risk and expense in all respects of the 
Contractor.  The liability of the contractor under this condition shall not extend 
beyond the maintenance period aforesaid except as regards stores or materials 
which the Engineer-in-charge shall have previously given notice to the contractor 
to replace.  (*MAINTENANCE PERIOD for any work under this Organisation will 
be SIX MONTHS FROM THE DATE OF ACTUAL COMPLETION of the particular 
work and handing over to B.H.E.L). 
All stores and materials brought to the Site shall become and remain the property 
of B.H.E.L and shall not be removed from the site without prior written approval of 
the Engineer-in-charge.  However, when the work is finally  completed, the  
Contractor  shall  at  his  own  expense  forthwith remove from the site all surplus 
stores or materials originally supplied by him and upon such removal, the same 
shall revert in and become the property of Contractor.  All B.H.E.L Stores and 
materials issued to Contractor for in-corporation or fixing in the work and which, 
making due allowance for reasonable wear and tear/or waste, have not on 
completion of the work been so incorporated or fixed, shall be returned by the 
Contractor at his own expense to the place of issue. 
Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L 
will be given to him at a price based on the prevailing market rate but not 
exceeding that at which the said stores and materials were originally issued to him 
but due consideration shall be given to the allowance claimed by B.H.E.L in 
respect or any depreciation or damage suffered by the stores and/or materials 
whilst in the custody of the Contractor regarding which the decision of Engineer-
in-charge shall be final and conclusive. 
If, in the opinion of the Engineer-in-charge (which shall be final and conclusive)  
any stores, supplied by B.H.E.L have either during currency of the work or after 
completion of the work whilst under the custody of the Contractor, become 
damaged to such an extent that they cannot be usefully utilized, either in the same 
work or in other works, the Engineer-in-charge shall not accept the stores and in 
the event of his rejection the contractor shall be charged for the said Stores at a 
rate as fixed by the Accepting Officer.  The Contractor shall not be entitled to any 
claim whatsoever on this account. 

 
24 Tools and Plants on site: 
 

All tools, plants and equipment brought to the site shall become the property of 
B.H.E.L and shall not be removed from the site without the prior written approval 
of the Engineer-in-charge when the work is finally completed or the Contract is 
determined for reasons other than the default of the Contractor he shall forthwith 
remove from the site all tools, plants, equipments etc., (other than those as may 
have been provided by B.H.E.L) and upon such removal, the same shall in, and 
become the property of the Contractor. 

 
25. Statement of Hire Charges: 
 

A monthly detailed statement of the hire charge incurred in respect of B.H.E.L 
tools, plants, equipments etc., shall be given to the Contractor by the Engineer-in-
charge. 
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26. Precaution Against risks: 
 

The Contractor shall be responsible for providing at his own expense, for all 
precautions to prevent loss or damage from any and all risks and to minimize the 
amount of any such loss or damage and for the necessary steps to be taken for 
the said purpose until the works have been handed over complete in all respect 
of the Engineer-in-charge. 
The Contractor shall provide all watchmen necessary for the protection of the site, 
the work, the materials, tools, plants, equipments and anything else lying on the 
Site during the progress of the work.  He shall be solely responsible for and shall 
take all reasonable and proper steps for protecting, securing, lighting and 
watching, all places on or about the work and the Site which may be dangerous 
to any person whomsoever. 

 
27. Notices and Fees: 
 

The Contractor shall give all notices required by any Statutory provision or by the 
regulations and/or bylaws of any local Authority and/or of any Public Service, 
Company or Authority affected by the work or with whose system the same are or 
will be connected.  The Contractor shall pay and indemnify B.H.E.L against any 
fees and charges payable under such Acts.  Regulation and/or byelaws in respect 
of the work and shall make and supply all drawings and plans required in 
connection with any such notice. 

 
28. Setting out of the Works and Protective and Maintaining 

Signals and Works: 
 

The Engineer-in-charge shall supply dimensioned drawings, levels and other 
information necessary to enable the contractor to set out the work.  The Contractor 
shall at his own expense set accurately according to the drawings and figured 
dimension thereon, all the work comprised in the contract and any extras or 
additions there-to and shall be solely responsible for their being so set out and 
executed.  All bench marks, pegs, signals on the surface, alignment stones, 
milestones and all similar marks whether put in by B.H.E.L Authorities for the 
purpose of checking the Contractor’s workor in the nature of permanent survey 
marks will during the tenure of the contract, be under the care of the Contractor 
who shall, at his own expense, take,all proper and reasonable precautions and 
care to preserve and maintain them in their true position.  In the event of these 
marks being disturbed or obliterated by accident or due to any other cause 
whatsoever, the same may, if deemed necessary, be replaced by the Engineer-
in-charge at the Contractor’s expense and the cost thereof deducted from any 
money then or thereafter becoming due to the Contractor. 
 
Where requested by the Contractor, the level marks, center line and chainage 
pegs corresponding to those shown on the Drawing will be pointed out to the 
Contractor on the ground but all bench marks or chainage pegs additional to those 
shown on the Drawing will be set out by BHEL authorities. 
 

29. Site Drainage: 
 

All water that may accumulate on the site during the progress of the work or in 
trenches and excavations shall be removed to the entire satisfaction of the 
Engineer-in-charge and at Contractor’s expense. 

 
30. Excavations, Relics Etc. 
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Material of any kind obtained from excavation on the site shall remain the property 
of BHEL and shall be disposed offas Engineer-in-Charge directs. 
 
All gold, silver, oil and other minerals of any description and all precious stones, 
coins, treasures, relics, antiques and other similar items which may be found in  or 
upon the site shall be the property of Bharat Heavy Electricals Limited and the 
Contractor shall duly preserve the same to the satisfaction of the BHEL and shall 
from time to time deliver the same to such person or persons as the B.H.E.L may 
appoint to receive the same. 

 
31. Foundations 
 

The Contractor shall not lay any foundations until the excavations for the same 
have been examined and approved in writing by the Engineer-in-charge. 

 
32. Covering-in Work 
  

The Contractor shall give reasonable notice in writing to the Engineer-in-charge 
whenever any work is to be permanently covered up or concealed, whether by 
earth or other means so that it can finally be inspected or measured if necessary.  
In default of so doing, the Contractor shall, if required by the Engineer-in-charge 
uncover such work at his own expense. 

 
33. Approval of works by Stages: 
 

All work embracing more than one process shall be subject to examination and 
approval at each stage thereof and the Contractor shall give due notice in  writing  
to  the Engineer-in-charge when each stage is ready. In default of such notice 
being received, the Engineer-in-charge shall be entitled to approve the quality and 
extent thereof at any time he may choose and in the event of any dispute, the 
decision of the Engineer-in-charge thereon shall be final and conclusive. 

 
34. Execution of the Work: 
 

The work shall be executed in a workman-like manner and to the satisfaction in 
all respects of the Engineer-in-charge. 
The Engineer-in-charge will communicate or confirm his instructions to the 
Contractor in respect of the execution of the Work in a “Work Site Order Book” 
maintained at his office and the Contractor shall visit this office daily and shall 
confirm receipt of such instructions by signing the relevant entries in this book.  
Such entries will rank as order or notices in writing within the intent and meaning 
of these conditions. 

 
35. Day Work: 
 

No day-work shall be performed without the prior written instructions of the 
Accepting Officer. 
The Contractor shall give to the Engineer-in-charge reasonable notice of the start 
of any work ordered to be executed by day-work and shall deliver to the Engineer-
in-charge within two days of the end of each pay week a return in duplicate giving 
full detailed accounts of labour and materials for that pay-week.  One copy of each 
of these returns, if found correct, will be certified by the Engineer-in-charge and 
returned to the contractor and must be produced at the time of adjustment of 
accounts. 
An invoice in duplicate signed by the Contractor or his agent shall be sent with 
each delivery of materials for day-work and the Contractor will be furnished with a 
receipt signed by the Engineer-in-charge specifying the description, quantities 
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weight or measurement (as the case may be) of the articles approved, reference 
will be made in this receipt in the return aforesaid and the Contractor’s Bill. 
 
In the case of Lumpsum Contracts, the rates to be charged and the percentage 
addition for profit and establishment charges, etc., will be agreed upon between 
the Accepting Officer and the Contractor prior to the execution of the work. 

 
36. Inspection of the Work: 
 

B.H.E.L Officers concerned with the Contract shall have power at any time to 
inspect and examine any part of the work and the Contractor shall give such 
facilities as may be required to be given for such inspection and examination 
Should Engineer-in-charge consider, at any time during the expiry of the 
maintenance period, that any work has been executed with unsound, imperfect or 
unskilled workmanship or of a quality inferior to that contracted for or not otherwise 
in accordance with the contract (in respect) whereof the decision of the Engineer-
in-charge shall be final and conclusive the Contractor shall on demand in writing 
from the Engineer-in-charge specifying the fault notwithstanding that the same 
may have been inadvertently passed, certified  and paid for, forthwith rectify or 
remove and reconstruct the work so specified in whole or in part as the case may 
be required at his own expense to the entire satisfaction of the Engineer-in-charge 
and in the event of his failing to do so within a period to be specified by the 
Engineer-in-charge in his demand   as aforesaid, the Engineer-in-charge may 
carry out the work by other means at the risk and expense in all respects of the 
Contractor.  However, the liability of the Contractor under this condition shall not 
extend beyond the maintenance period except as regards workmanship which the 
Engineer-in-charge shall have previously given notice to the Contractor to rectify. 

 
37. Responsibility for Building: 
 

In the event of any building or part of any building being handed over to the 
Contractor for the execution of work thereto under the provisions of the Contract, 
he shall give a written receipt for all fixtures, glass etc. and he shall be required to 
make good at his own expense all damages resulting from any cause whatsoever 
while in his charge and on  completion of the work to deliver the said building or 
part thereof in a clean state complete in every particular to the entire satisfaction 
of the Engineer-in-charge. 

 
38. Insurance 
 

The contractor shall within one month after the date of the acceptance of the 
contract,  insure the work against loss or damage to the contract works, temporary 
work and materials erected in performance of the contract on “all risks” basis from 
the time of arrival on site until taken over by BHEL on completion of the contract. 
The cover shall also include wherever necessary the risks of testing including 
breakdown or explosion of plant and machinery undergoing testing, trail and 
commissioning operations.  The insurance shall also specifically cover removal of 
debris cost.  The sum insured shall represent the estimated full value of the 
contract works inclusive of value of free supply materials by BHEL, transport 
charges, customs dues, express freight, overtime charges,  cost of erection,  value  
of constructional  plants  and  machinery,  removal  of  debris  and escalation of 
costs where the contract includes a maintenance period, the insurance cover shall 
specifically include the contractors’ liabilities during the maintenance period.  The 
insurance shall also be extended to cover third party personal injury and property 
damage for a sum to be specified by BHEL.  The insurance shall be effected in 
the name of BHEL and the contractor shall submit to BHEL a draft of the insurance 
policy for approval.  The policy when issued will be lodged with BHEL together 
with receipts of premium for such insurance and the contractor shall maintain such 
policies in force until the obligations of the contractor are fully discharged. 
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If the contractor fails to comply with the terms of this condition the Accepting officer 
may insure the work and may deduct the amount of premiums from any money 
that may become payable to the contractor or may at his discretion refuse payment 
of any advances to the contractor until the contractor shall have complied with the 
terms of this condition.  This provision does not, however, absolve the contractor 
of his responsibility for taking up the insurance. The contractor is, therefore, 
primarily   responsible for taking up the insurance in time.  
 
 
 
 
 
 

39.   Damage and loss to private property and injury to workmen  
 
The contractor shall at his own expense reinstate and make good to the 
satisfaction of the Engineer–in-charge and pay compensation for any injury, loss 
or damage occasioned to any property  or  rights whatever including property and 
rights of  B.H.E.L, (or agents, servants or employees of B.H.E.L)  the injury loss 
or damage arising out of or in anyway in connection with the execution or 
purported execution of the  contract and further the contractor shall indemnify 
B.H.E.L, against  all claims enforceable against B.H.E.L, or any agent, servant, or 
employee of B.H.E.L a private person, in respect of any such injury (including 
injury resulting in death loss or damage to any person) whosoever or property, 
including all claims which may arise under the workmen’s Compensation Act or 
otherwise, or which would be enforceable against B.H.E.L. 

 
40. Completion  
 

The works shall be completed to the entire  satisfaction of the Engineer-in-charge 
and in accordance with the Contractor’s forecast of Time and Progress where 
operative, and all unused stores and materials, tools, plants, equipments, 
temporary buildings and things shall be removed and the site and work cleared of 
rubbish and all waste materials and delivered up clean and tidy to the satisfaction 
of the Engineer-in-charge at the Contractor’s expense and/or before the 
Scheduled date of completion. 
 
The B.H.E.L shall have power to take over from the Contractor from time to time 
each sections of the work as have been completed to the satisfaction of the 
Engineer-in-charge. 
 
In case the Contractor fails to remove any of his properties, assets or fails to clear 
the rubbish and waste materials within 30 days of the completion of the contract, 
it is lawful for the contractee, that is BHEL to take such action as it deems fit to 
clear dispose of such properties, assets or such waste materials and charge the 
contractor any expenses incurred thereon. 
 
The Engineer-in-charge shall certify to the Contractor the date on which the work 
is completed and the state thereof. 
 
The Engineer-in-charge shall also certify to the Contractor the state of the work at 
the end of maintenance period, where applicable. 

 
41. Compensation for Delay: 
 

If the contractor fails to maintain the required progress in terms of condition 7 or 
to complete the work and clear the site on or before the contracted or extended 
period of completion, he shall, without prejudice to any other right or remedy of 
the B.H.E.L on account of such breach, pay as agreed compensation an amount 
calculated as stipulated below or such smaller amount as may be fixed by the 
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BHEL on the contract value of the work for every week that the progress remains 
below that specified in condition 7 or that the work remains incomplete. 

 
This will also apply to items or group of items for which separate period of 
completion has been specified. 
 
For this purpose the term ‘Contract Value’ shall be the value at contract rates of 
the work as ordered. 
 
a. Completion period (as originally-stipulated)  -- at 1 percent per week.    
     Not exceeding 6 months. 
 
b. Completion period (as originally-stipulated)   -- at ½ percent per week  
     Exceeding 6 months and not exceeding 2 years.      
 
c. Completion period (as originally-stipulated)   -- at¼ percent per week 
Exceeding 2 years.       
 
Provided always that the total amount of compensation for delay to be paid under 
this condition shall not exceed the under noted percentage of the contract value 
or of the contract value of the item or group of items of work for which a separate 
period of completion is given: 
 
a. Completion period (as originally-stipulated)   -- 10 percent. 
 Not exceeding 6 months.  
b. Completion period (as originally-stipulated)   -- 7½ percent. 
 Exceeding 6 months and not exceeding 2 years. 
c. Completion period (as original-stipulated)   --   5 percent. 
 Exceeding 2 years 
 
The amount of compensation may be adjusted or set-off against any sum payable 
to the Contractor under this or any other contract with the B.H.E.L. 
 

42. Laws Governing the Contract: 
 
 This contract shall be governed by the Indian Laws for the time being inforce. 
 
43. Cancellation of Contract for Corrupt Acts: 
 

The Accepting Officer, whose decision shall be final and conclusive, shall, without 
prejudice to any other right or remedy which shall have accrued or shall accrue 
thereafter to Bharat Heavy Electricals Limited, cancel the contract in any of the 
following cases and the Contractor shall be liable to make payment to B.H.E.L for 
any loss or damage resulting from any such cancellation for default. 

 
 If the Contractor shall: 
 
a. Offer or give or agree to give to any person in BHEL service any gift or 

consideration of any kind as an inducement or reward for doing or for bearing to 
do or for having done or forborne to do a day act in relation to the obtaining or 
execution of this or any other contract for BHEL service OR 

 
b. Enter into a contract with B.H.E.L in connection with which commission has been 

paid or agreed to be paid by him or with his knowledge, unless the particulars of 
any such commission and the terms of payment thereof have previously been 
disclosed in writing to the Accepting Officer, OR 

 
c. Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide 

methods of competitive tendering without first disclosing the fact in writing to the 
Accepting Officer. 
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44. Cancellation of Contract for Insolvency, Assignment or 

Transfer or Sub-Letting of Contract: 
 
 The Accepting Officer, without prejudice to any other right or remedy which shall 

accrue thereafter to B.H.E.L shall cancel the contract in any of the following cases: 
 
 If the Contractor, 
a) Being an individual, or if a firm any partner thereof shall at any time be adjudged 

bankrupt or have a receiving order or orders for administration of his Estate made 
against him or shall take any proceedings, for liquidation or composition under any 
Bankruptcy Act for the time being in force or make any conveyance or assignment 
of his effects of composition or arrangement for the benefit of his creditor or purport 
to do so, or if any application be made under any Bankruptcy Act for the time being 
in force for the sequestration of his Estate or if a trust deed be granted by him on 
behalf of his creditors, OR 

 
b) Being a Company, shall pass a resolution or the Court shall make an order for the 

liquidation of its affairs, or a Receiver or Manager on behalf of the debentures 
holders shall be appointed or circumstances shall arise which entitle the court or 
debentures holders to appoint a Receiver or Manager OR. 

 
c) Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion 

of the work without the prior written approval of the Accepting Officer. OR 
 
d) Shall suffer an execution being levied on his goods and allow it to be continued 

for a period of 21 days. 
 

Whenever the Accepting Officer exercises his authority to cancel the Contract 
under this condition, he may complete the work by any means at the Contractor’s 
risk and expense provided always that in the event of cost of the completion (as 
certified by Engineer-in-charge which is final and conclusive) being less than the 
contract cost, the advantage shall accrue to the BHEL and that if the cost of 
completion exceeds the money due to the Contractor under the contract, the 
Contractor shall either pay the excess amount ordered by the Engineer-in-charge 
or the same shall be recovered from the Contractor by other means. 
 
Engineer-in-charge will have powers to take possessions of the site and any 
materials, constructional plant, implements, stores, etc, thereon and or carryout 
the work by any means at the risk and cost of the contractor. 
 
In case the BHEL completes the work under the provisions of this condition the 
cost of such completion to be taken into account in determining the excess cost 
to be charged to the contractor under this Condition shall consist of the cost of 
materials purchased and/or labour provided by the BHEL with an addition of such 
percentage to cover superintendence and establishment charges as may be 
decided by the Project Manager/Project Engineer whose decision shall be final 
and conclusive. 
 
If the contractor fails to pay the excess sum within a period of 30 days, the 
Engineer-in-charge shall have the right to sell any or all of the contractor’s unused 
materials, constructional plant implements, temporary buildings, etc., and apply 
the proceeds of sale thereof towards the satisfaction of any sum due from the 
contractor under the contract and if thereafter be any balance outstanding from 
the contractor, it shall be recovered in accordance with the provisions of the 
contract. 
 

45. Cancellation of contract in part or in full for contractor’s default: 
 

If the Contractor: 
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(a) makes default in commencing the work within a reasonable time from the  

date of handing over of the site and continue in that state after a 
reasonable notice from Engineer-in-charge, OR   

 
 
 
 
(b)     in the opinion of the Engineer-in-charge at any time, whether before or after 

the date or extended date for completion, makes default in proceeding 
with the work, with due diligence and continue  in that state after a notice 
of  seven days from Engineer-in-charge, OR 

 
(c) fails to comply with any of the terms and conditions of the contract or after 

7   days notice in writing with  orders properly issued there under, ( OR) 
 

(d) Fails to complete the work order and items of work individual dates for 
completion and clear the site on or before the date of completion or fails 
to achieve the progress as set out under clauses 7 of these General 
Conditions of Contract. 

 
The Accepting Officer may, without prejudice to any other right or remedy which shall 
have accrued or shall accrue thereafter to B.H.E.L cancel the contract as a whole or 
in part thereof or only such work order or items of work in default from the contract.  
Whenever the Accepting Officer exercises his authority to cancel the contract as a 
whole or in part under this conditions he may complete the work at the Contractor’s  
risk and cost, provided always that in the event of the cost of completion (as certified 
by  Engineer-in-charge which is final and conclusive) being less than the contract cost 
the advantage shall accrue to the B.H.E.L if the cost of completion exceeds, the money 
due to the contractor under this contract,  the contractor shall either pay the excess 
amount ordered by Project Manager or the same shall be  recovered from the 
contractor by other means.  Engineer-in-charge will have power to take possession of 
the site and any materials, constructional plant, implements, Stores, etc., thereon. 
 
In case the B.H.E.L completes the work or any part thereof under the provisions of this 
conditions the cost of such completion to be taken in to account in determining the 
excess cost to be charged to the contractor under this conditions shall consists of the 
cost of materials purchased and/or labour provided by the B.H.E.L with an addition of 
such percentage to cover superintendence and establishment charges   as  may be 
decided by the Project Manager/Engineer whose decision shall be final and 
conclusive. 
 
If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-
in-charge shall have the right to sell any or all of the contractor’s unused materials, 
constructional plant implements, temporary buildings, etc, and apply the proceeds of 
sale thereof towards thesatisfaction of any sum due from the contractor under the 
contract and if thereafter be any balance outstanding from the contractor it shall be 
recovered in accordance with the provision of the contract. 

 
46. Termination of Contract for Death 
 

Without prejudice to any of the rights or remedies under this contract if the 
contractor dies, the accepting Officer shall have the opinion of terminating the 
contract without compensation to the contractor. 

 
47. Special Powers of Determination 

 
If at any time after the acceptance of the tender B.H.E.L shall for any reason 
whatsoever not require the whole or any part of the work, to be carried out the 
project Manager/Engineer shall give notice in writing of the fact to the Contractor 
who shall have no claim to any payment of compensation or otherwise howsoever 
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on account of any profit or advantage which he might have derived from the 
execution of the work in full  but which he did not derive in consequence of the 
foreclosing of the work. 

 
He shall be paid at Contract rates, for the full amount of the work executed  
including such additional works, e.g. clearing of site, etc., as may be rendered 
necessary by the said fore closing.  He shall also be allowed a reasonable 
payment (as decided by the Accepting Officer) for any expenses sustained on 
account of labour and materials collected but which could not be utilised on the 
work, as verified by the Engineer-in-charge.  Neither shall the Contractor have any 
claim for compensation on account of any alterations having been made in the 
original specifications,  drawings, designs  and instructions, involving any 
curtailment of the work as originally contemplated. 

 
48. Fair Wage 
 

a) The contractor shall pay not less than the “Fair Wage” to labourers 
engaged by   him on the work. 

 
“Fair Wage” means wage whether for time or piece work notified at the time of 
inviting tenders for the work and where such wages have not been notified the 
wages prescribed by the Project Manager/Engineer for the stations at which the 
work is done. 
 
b) The Contractor shall not withstanding the provision of any contract to the 

contrary, cause to be paid a “Fair Wage” to labourers indirectly engaged 
on the work, including any labour engaged by the Sub-Contractors in 
connection with the said work, as if the labourers had been directly 
employed by him. 

 
c) In respect of labourers directly or indirectly employed on the work for the 

performance of  the Contractors part of this Agreement, the Contractor 
shall comply with or cause to be complied with B.H.E.L Contractor’s 
Labour Regulations (appended here to as Annexure ‘A’ to these 
conditions) in regard to payment of wages, wage period deduction from 
wages, recovery of wages not paid and deductions unauthorisedly  made, 
maintenance of wage book, wage-slips publication of scale of wage and 
other terms of employment inspection and submission of periodical 
returns and all other matters of alike nature. 

 
d) The Engineer-in-charge concerned shall have the right to deduct from the 

money due to the contractor any sum required or estimated to be required 
for making good the loss suffered by a worker or workers by reason of 
non-fulfilment of the conditions of the contract for the benefit of the 
workers non-payment of wages or of deductions made from his or their 
wages which are not justified by the terms of the contract or non-
observance of the regulations. 

 
e) The Contractor shall be liable primarily for all payments to be made under 

the contract and for the observance of the Regulations aforesaid without 
prejudice to his right to claim indemnity from his sub-contractors. 

 
d) The regulations aforesaid shall be deemed to be a part of this contract 

and any breach thereof shall be deemed to be a breach of this Contract. 
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CHAPTER IV 
 

VALUATION AND PAYMENT 
 
49. Records and Measurements: 
 

All items having a financial value shall be entered in the B.H.E.L Measurement 
Book so that a complete record is obtained of all works performed under the 
Contract. 
 
Buildings, etc., priced in Schedule ‘A’ as a unit lumpsum will be entered by number 
at the unit lumpsum. 
 
Work carried out for agreed lumpsum will be described and similarly recorded. 
 
Lumpsum omissions will be entered for deduction.  Measurement shall be 
restricted to that required to ascertain the financial liability of B.H.E.L under the 
contract. 
 
Work which fails to be measured in detail shall be measured physically, without 
reference to any local custom that may obtain excepting where it may otherwise 
be directed in the tender documents.  The measurements shall be taken jointly by 
any person duly authorized on the part of the BHEL and by the Contractor. 
 
The Engineer-in-charge shall give reasonable notice in writing to the Contractor 
of appointment for measurement. 
 
The Contractor shall, without extra charge, provide assistance with appliance and 
other things necessary for measurement. 
 
The Contractor shall bear all the cost of measurement of his work. 
 
Measurement shall be entered in the B.H.E.L Measurement Book and signed and 
dated by both parties each day at the Site on completion of measurement.  If the 
Contractor objects to any of the measurements recorded on behalf of the B.H.E.L 
a note to that effect will be made in the BHEL Measurement Book or against the 
item or items objected to; and such note shall be signed and dated by both the 
parties engaged in taking the measurement. 
 
If, as a result of such objection, it becomes necessary to re-measure the work 
wholly or in part, the expense of such re- measurement shall be borne by the party 
requiring the measurement. 
 
Measurement to be re-taken, provided that a net error is found by this  
remeasurement to amount to less than 5% (five percent)  of the value as recorded 
by the first measurement.  But, where the net errors amount to 5% and over ofthe 
said value, then the cost is to be borne by the other party.  In any case, if the net 
value of errors found exceeds Rs. 500/- the expense of re-measurement is to be 
borne by the other party.  If the Contractor’s representative fails to attend when 
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required, the Engineer-in-charge shall have power to proceed by himself to take 
measurement and in that case these measurements shall be accepted by the 
Contractor as final. 
 
The contractor shall, once every month, submit to the Engineer-in-charge with a 
copy to the Civil Manager/Senior Engineer details of his claims for the work done 
by him up to and including the previous month which are not covered by his 
Contract Agreement in any of the following respects; 

 
a. Deviation from the items and Specifications provided in the contract 

documents. 
 

b. Extra Items/New Items of work. 
 

c. Quantities in excess of those provided in the contract schedule. 
 

d. Items in respect of which rates have not been settled.  He should, in addition 
furnish a clear certificate to the effect that the claims submitted by him as 
aforesaid cover all his claim and that no further claims shall be raised by him 
in respect of the work done up to and including the period  under report. 
Except where any general or detailed description of the work in quantities 
expressly shows to the contrary, schedule of quantities shall be deemed to 
have been prepared and measurements shall be taken in accordance withthe 
procedure set forth in the schedule of rates specification notwithstanding any 
provision in the relevant standard method of measurement or any general or 
local custom.  In the case of items which are not covered by the schedule of 
rates / specification, measurements shall be taken in accordance with relevant 
standard method of measurement issued by the Indian Standard Institution or 
as per standard engineering practice. 

 
50. Valuation of Deviations: 
 
 Rates for deviated items of work will be fixed as follows:- 
 
1. For any item of work required to be carried out after the contract has been awarded 

and which is not covered by Contractor’s Schedule but is covered by B.H.E.L 
Schedule of rates the rate payable for such a fresh item will be derived from 
B.H.E.L Schedule by the method of proportion as follows: 

 
a. In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate 

for the nearest analogous item of work in Contractor’s schedule bears to rate for 
the particular analogous item of work in B.H.E.L Schedule of rates. 

 
b. If a single appropriate analogous item of work is not available in both Schedule 

(Contractor’s and B.H.E.L Schedule) then the method of proportion will be applied 
to the nearest analogous group of items available in both the Schedules referred 
to i.e. in the same proportion as the total tendered cost of that particular group of  
items (the sum of the products of the tendered rates and the  quantities for which 
orders are placed bears to the total cost of the same items and quantities at the 
B.H.E.L Schedule of Rates. 

 
c. If even an appropriate analogous group of items is not available in Contractor’s 

Schedule and B.H.E.L Schedule, then the methods of proportion will be applied to 
all those items of the whole work, which are available in both the Schedules and 
for which orders have been placed on the contractor, i.e., in the same proportion 
as the total cost of all these items of work  (the sum of the products of the tendered 
rates and the quantities  for which orders are placed) bears to the total cost of the 
same items and qualities at the B.H.E.L Schedule of Rates. 
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II. If any work not covered by any of the foregoing is ordered on the Contractor, the 
basis of payment shall be decided by the Accepting Officer whose decision shall 
be final and conclusive and binding on the parties. 

 
 The selection of analogous items or analogous group of items referred to above 

shall be done by the Engineer-in-charge.  Where the rates for deviated items or 
new items of work can be derived by the selection of different analogous items or 
analogous group of items, the lowest of all such derived rates shall be taken as 
the correct rate. 

 
 In the case of the contracts   for which the Engineer-in-charge isthe Accepting 

Officer, all disputes regarding the settlement of rates of deviated or new items or 
work shall be referred to the Deputy Manager/Manager whose decision shall be 
final and conclusive as the case may be. 

 
 
51. Reimbursement / Refund on Variation in Price, Materials: 
 
 If after submission of the tender and/or during the progress of the works, the price 

of any material (not being a material supplied from the B.H.E.L store in accordance 
with the Conditions of the Contract) is increased or decreased by an Act of 
Legislature (Central or State) and/or any notification there under or on account of 
new duties or levies such as octroi or on account of increase or  decrease in such 
duties affecting the price of materials required for incorporation in the works and 
made from materials of  
 
which the price has increased or decreased as aforesaid and the Contractor has 
thereupon to pay in respect of such material or item a price which is higher or 
lower than the price of that material or item as prevailing immediately before the 
passing of such Act or levying, increasing/ decreasing of such duty, the B.H.E.L 
shall incase of  increase in price or  the duty reimbursed to the contractor and 
incase of decrease in price, the B.H.E.L shall  be entitled to a refund of the 
reduction price or the reduction in duty.  Provided, however no reimbursement or 
refund shall be made if the increase/decrease is not more than 10% of the said 
price, and if so, the reimbursement  or refund shall be  made  only on  the  excess 
over 10% provided always that any such increase shall not be payable if, in the 
opinion of the Deputy Manager/Manager (whose decision  shall be final and 
conclusive)  the increase is attributable to the delay in the execution of the contract 
within the control of the contractor or that any such increase  has  become  
operative  after the contracted/or extended date of completion of the work or items 
of work in question.  

 
 The Contractor shall, for the purpose of this condition, keep such books of account 

and other documents as are necessary to show the amount of any increase 
claimed or any reduction available and shall allow inspection of the same by any 
duly authorized representative of the B.H.E.L and further shall at the request of 
the Engineer-in-charge furnish for verification such other information of the 
Engineer-in-charge may require. 

 
 The Contractor shall within a reasonable time of his becoming, aware of any 

alteration in the prices of any such materials, give notice thereof in writing to the 
Engineer-in-charge stating that the rate is submitted in pursuance to this condition 
together with all information relating thereto which he may be in a position to 
supply. 

 
52. Advances on Account: 
 
 No payment shall be made for work estimated to cost less than Rupees FIVE 

THOUSAND till the whole of the work shall have been completed and a certificate 
of completion given by the Competent Authority. 
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 In the case of work estimated to cost more than Rupees FIVE THOUSAND the 
contractor may at intervals of not less than one month or as otherwise provided 
for in the Contract Documents, counting from the date on which order to 
commence work is given by Engineer-in-charge submit claims on B.H.E.L forms 
for payment of advances on account of work done and of materials delivered in 
connection with the Contract. 

 
 The contractor shall be paid in respect of such claims to the extent approved and 

passed by the Engineer-in-charge subject a maximum of 90% of the value of the 
work actually executed to the satisfaction of the Engineer-in-charge.  The 
certificate of the Engineer-in-charge regarding such approval and passing of the 
sums so payable shall be final and conclusive against the Contractor. 

 
“After the full amount of Security Deposit is made up through the 10% 
deduction from On account” bills, 100% payment of all subsequent bills 
may be made to the Contractor. 

 
The Contractor may also be paid during the progress of the work 75% of the value 
of any materials which are in the opinion of the Engineer-in-charge in accordance 
with the Contract, and are actually required for incorporation in the work and which 
have reasonably been brought to the site in connection therewith and are 
adequately stored and / or  protected against damage by weather or other causes, 
but which have not at the time of payment of the advance been incorporated in 
the work on furnishing a formal hypothecation deed.  Payment of such advances, 
however, shall be purely at the discretion of the Deputy Manager/Senior Engineer 
provided always that payments shall not be made under these periodical 
certificates in respect of perishable materials like lime, cement, timber, sand, 
kankar, etc.,  Any sums/due from the Contractor on account of Tools and Plant, 
Stores or any other items provided by B.H.E.L shall be deducted from the 
respective advances, the Engineer-in-charge shall from time to time certify the 
sums payable to the contractor after retaining the reserves. 
 
Any certificate relating to work done or materials delivered may be modified  or 
corrected by any subsequent interim certificate or by the final certificate and no 
certificate of the Engineer-in-charge supporting an advance payment shall itself 
be conclusive evidence that any work or materials to which it relates are in 
accordance with the contract.  All such intermediate payments shall be regarded 
as advances against the final payment only and shall not be considered as an 
admission of the due performance of the contract or any part thereof in any respect 
or the accruing of any claim whatsoever. 
 
Such intermediate payment shall not conclude, determine or affect in any way the 
powers of the Engineer-in-charge as to the final settlement and adjustment of the 
accounts or otherwise, or in any way vary or affect the contract. 

 
53. Final Bill 

 
As soon as possible after the completion of the work to the satisfaction of the 
Engineer-in-charge, the contractor shall forward a certified final account on BHEL 
form, in duplicate. 
 
It shall be accompanied by all abstracts, vouchers etc., in support thereof and shall 
be prepared in the manner prescribed by the Engineer-in-charge. 
 
No claims will be entertained after the receipt of the final bill. 
 
The Contractor shall be entitled to be paid the final sum less the value of payments 
already made on account subject to certification of the final bill by the Engineer-
in-charge.  Any sums due from the contractor on account of Tools & Plant, Stores 
or any other items provided by BHEL not yet recovered from the contractor shall 
be deducted from the final sum aforesaid. 
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No charge shall be allowed to the Contractor on account of the preparation of the 
final bill.  

 
54. Payment of Bills 

 
All payment to be made to the Contractor under this contract shall be by “Crossed 
Cheque” marked ‘A/C payee or Electronic Fund Transfer / RTGS only (Within a 
reasonable time after the Certification by the Engineer-in-charge). 
 

 
55. Recovery from Contractor: 

Whenever under the contract any sum of money shall be recoverable from or 
payable by the contractor the same may be deducted from any sum then due or 
which at any time thereafter may become due to the Contractor under the contract 
or under any other Contract with BHEL or from his Security Deposit or he shall 
pay the claim on demand. 

 
56. Post Technical Audit of Work and Bills: 

BHEL reserves the right to carry out a post-payment audit and technical 
examination of the work and final bill including all supporting vouchers, abstracts 
etc., and to enforce recovery of any sums becoming due as a result thereof in the 
manner provided in the preceding sub-paragraphs provided however that no such 
recovery shall be enforced after three years of passing the final bill. 

 
 57. Refund of Security Deposit: 

50% of the Security Deposit mentioned in condition 16 above, may be refunded 
to the contractor in respect of all contracts on completion of work and afterpayment 
of final bill and the balance 50% on expiry of the maintenance period, (described 
under clause 23) provided the contractor shall have rendered a “No-Demand” 
Certificate.  In case of works where maintenance period is not involved 100% of 
the Security Deposit may be refunded after payment of final bill provided that the 
contractor shall have rendered a “No-Demand Certificate”. 

 
58.  Arbitration: 

Except where otherwise provided for in the contract all questions and disputes 
relating to the meaning of the specifications, designs, drawings and instructions 
hereinbefore mentioned and as to the quality of workmanship or materials used 
on the work or as to any other question, claim, right, matter or thing whatsoever in 
any way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the 
work or failure to execute the same whether arising during the progress of the 
work or after the completion or abandonment thereof shall be referred to the sole 
arbitration of the Executive Director  / General Manager of BHEL and if  ED   is 
unable or unwilling to act, to the  sole arbitration of some other person appointed 
by the  ED / General Manager, willing to act  as such arbitrator.  The cases referred 
to arbitration shall be other than those for which the decision of the Manager / 
Senior Engineer / Engineer-in-charge is expressed in the contract to be final and 
conclusive.  There will be no objection if the arbitrator so appointed is an employee 
of B.H.E.L and that he had to deal with the matters to which the contract relates 
and that in the course of his duties as such he had expressed views on all or any 
of the matters in dispute or difference. 
 
The arbitrator to whom the matter is originally referred being transferred or 
vacating his office or being unable to act for any reason, such Executive Director 
/ General Manager as aforesaid at the time of such transfer, vacation of office or 
inability to act, shall appoint another person to act as arbitrator in accordance with 
the terms of the contract.  Such person shall be entitled to proceed with the 
reference from the stage at which it was left by his predecessor. 
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Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or 
any statutory modification or re-enactment thereof and the rules made there under 
and for the time being in force shall apply to the arbitration proceeding under this 
clause. 
 
It is a term of the contract that the party involving arbitration shall specify the 
dispute or disputes to be referred to arbitration under this clause together with the 
amount or amounts claimed in respect of each such dispute. 
 
The arbitrator(s) may from time to time with consent of the parties enlarge the time 
for making and publishing the award. 
 
The work under the Contract shall, if reasonably possible, continue, during the 
arbitration proceedings and no payment due or payable, to the Contractor shall be 
withheld on account of such proceeding. 
 
The Arbitrator shall be deemed to have entered on the reference on the date he 
issues notice to both the Parties fixing the date of first hearings. 
 
The arbitrator shall give a separate award in respect of each dispute or difference 
referred to him. 
 
The venue of arbitration shall be such place as may be fixed by the Arbitrator in 
his sole discretion. 
 
The award of the arbitrator shall be final, conclusive and binding on all parties to 
this contract. 
 
In the event of disputes or differences arising between one public sector enterprise 
and a Govt.  Department or between two public sector enterprises the above 
stipulations shall not apply the provisions of BPE office memorandum No. BPE/CL 
001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1stJanuary 1976 or its amendments 
for arbitration shall be applicable. 
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ANNEXURE ‘A’ 
 

B.H.E.L CONTRACTOR’S LABOUR REGLUATIONS 
(See condition 20) 

 
1.  Definition: 
 

In these regulations, unless otherwise expressed or indicated, the following words 
and expressions shall have the meaning hereby assigned to them. 
 
a) “Labour” means workers employed by a contractor directly, or indirectly 

through a sub-contractor, or by an agent on his behalf on a payment not 
exceeding Rs.500 per month. 

 
b) “Fair Wage” means wages, which shall include wages for weekly day of 

rest and other allowances, whether for time or piece work, after taking into 
consideration prevailing market rates for similar employments in the 
neighborhood but shall not be less than the minimum rates of wages fixed 
under the minimum Wages Act. 

 
c) “Contractor” for the purpose of these Regulations shall include an agent 

or Sub-Contractor employing labour on the work taken on contract. 
 
d) “Inspecting Officer” means any Labour Enforcement Officer, or Assistant 

Labour Commissioners of the Chief Labour Commissioner’s 
Organisation. 

 
e) “Form” means a form appended to these Regulations. 

 
2. Notice of Commencement: 
 

The Contractor shall, within SEVEN DAYS of commencement of the work, furnish 
in writing to the Inspecting Officer of the area concerned the following information 
with copy to the Engineer-in-charge. 
 
a) Name and situation of the work. 
b) Contractor’s name and address. 
c) Particulars of the Department for which the work is undertaken. 
d) Name and address of sub-contractors as and when they are appointed 
e) Commencement and probable duration of the work  
f) Number of workers employed and likely to be employed, 
g) ‘Fair wages’ for different categories of workers. 

 
3. (i) Number of hours which shall constitute a normal working day:    

The number of hours which shall constitute a normal working day for an 
adult shall be NINE hours.  The working day of an adult worker shall be 
so arranged that of intervals, if any, for rest it shall not spread over more 
than twelve hours on any day.  When an adult worker is made to work for 
more than NINE hours on any day or for more than FORTY EIGHT hours 
in any week he shall in respect of overtime work, be paid wages at double 
the ordinary rate of wages. 

  
(ii) Weekly day of rest:  Every worker shall be given a weekly day of rest 

which shall be fixed and notified atleast TEN days in advance. A worker 
shall not be required or allowed to work on the weekly rest day unless he 
has or will have a substituted rest day, on one of five days immediately 
before or after the rest day.  Provided that no substitution shall be made 
which will result in the worker working for more than ten days 
consecutively without a rest day for a whole day.   
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 Where in accordance with the foregoing provisions a worker works on the 

rest day and has been given a substituted rest day he shall be paid wages 
for the work done on the weekly rest day at the overtime rate of wages. 

 
NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the 

worker is entitled to. 
 
4. Display of Notice Regarding Wages, Weekly Day of Rest, Etc.: 
 

The Contractor shall before he commences his work on contract display and 
correctly maintain and continue to display and correctly maintain in clean and 
legible condition in consipicuous places on the works, notice in English and in the 
local Indian languages, spoken by majority of workers, given the rate of fair wages, 
the hours of work for which such wages are payable, the weekly rest days workers 
are entitled to and name and address of the Inspecting Officer.  The Contractor 
shall send a copy each of such notices to the Inspecting Officers and the Engineer-
in-charge. 

 
5. Fixation of Wage Periods: 
 

The Contractor shall fix wage periods in respect of which wages shall be payable. 
No wage period shall normally exceed one week. 

 
6. Payment of Wages: 
  

(i) Wages due to every worker shall be paid to him direct.  All wages shall be 
paid in current coins or currency or in both. 

 
            Wages of every worker employed on the contract shall be paid where the 
wage period is one week, within, THREE DAYS from the end of the wage period, 
and in any other case before the expiry of the 7th day or 10th day from the end of 
the wage period according as number of workers does not exceed 1,000. 

 
(ii) When employment of any worker is terminated by or on behalf of the 

contractor, the wages earned by him shall be paid before expiry of the day 
succeeding the one on which his employment is terminated. 

 
(iii) Payment of wages shall be made at the work site on a working day except 

when the work is completed before expiry of the wage period, in which 
case final payment shall be made at the work site within 48 hours of the 
last working day and during normal working time. 

 
NOTE: The term “Working Day” means a day on which the work on which labour 
is employed is in progress.   
 

7. Register of Workmen: 
 

A register of workmen shall be maintained in the form appended to these 
regulations and kept at the work site or as near to it as possible, and the relevant 
particulars of every workmen shall be entered therein within THREE days of his 
employment. 

  
8. Employment Card: 
 

The Contractor shall issue an employment card in the Form appended to these 
regulations to each worker on the day of work or entry into his employment. If a 
worker has already any such card with him issued by the previous employer the 
contractor shall merely endorse that Employment Card with relevant entries.  On 
termination of employment the Employment Card shall again be endorsed by the 
Contractor and returned to the worker. 
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9. Register of Wages etc.  
 

(i) A register of Wages-cum-Muster Roll in the Form appended to these 
regulations shall be maintained and kept at the work site or as near to it 
as possible. 

 
(ii) A wage slip in the form appended to these regulations shall be issued to 

every worker employed by the Contractor atleast a day prior to 
disbursement of wages. 

 
10. Fines and Deductions which may be made from wages: 
 

(i) Wages of worker shall be paid to him without any deductions of any kind 
except the following: 

 
 a. Fines; 

 
b. Deductions for absence from duty, i.e., from the place or the places where 

by the terms of his employment he is required to work.  The amount of 
deduction shall be in proportion to the period for which he was absent. 

 
c.  Deduction for damage to or loss of goods expressly entrusted to the 

employed person for custody, or for loss of money which he is required to 
account for, where such damage or loss is directly attributable to his 
neglect or default; 

 
d. Deductions for recovery of advances or for adjustment of overpayment of 

a wages.  Advance granted shall be entered in a register; 
 

and 
 

 e. Any other deduction, which the B.H.E.L may from time to allow. 
 

ii. No fines shall be imposed on a worker save in respect of such acts and 
omissions on his part as have been approved by the Chief Labour 
Commissioner. 

 
iii. No fines shall be imposed on a worker and no deductions for damage or 

loss shall be made from wages until the worker has been given an 
opportunity of showing cause against such fines or deductions. 

 
iv. The total amount of fines which may be imposed in any one wage period 

on a worker shall not exceed an amount equal to three paise in rupee of 
the wages payable to him in respect of that wage period. 

 
v. No fine imposed on a worker shall be recovered from him in instalments, 

or after expiry of sixty days from the date on which it was imposed.  Every 
fine shall deemed to have been imposed on the day of the act or omission 
in respect of which it was imposed. 

 
vi. The Contractor shall maintain both in English and the local Indian 

language a list, approved by the Chief Labour Commissioner, clearly 
stating the acts and omissions for which penalty or fine may be imposed 
on a workman and display it in good condition in a conspicuous place on 
the work site.  

 
vii. The Contractor shall maintain a register of fines and the register of 

deductions for damage or loss in the Forms appended to these 
regulations which should be kept at the place of work.  
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11. Register of Accidents: 
The Contractor shall maintain a register of accidents in such form as may be 
convenient at the work place but the same shall include the following particulars:  

 
 a. Full particulars of the labourers who met with the accident. 
 b. Rates of Wages. 
 c. Sex 
 d. Age 
 e. Nature of accident and cause of accident. 
 f. Time and date of accident. 
 g. Date and time when admitted in hospital. 
 h. Date of discharge from the hospital. 
 i. Period of treatment and result of treatment. 

j. Percentage of loss of earning capacity and disability as assessed by 
Medical Officer. 

 k. Claim required to be paid under Workmen’s Compensation Act. 
 l. Date of payment of compensation. 

m. Amount paid with details of the person to whom the same was paid. 
 n. Authority by whom the compensation was assessed. 
 o. Remarks. 
 
12. Preservation of Registers: 

The Register of Wages-cum-Muster Roll required to be maintained under these 
Regulations shall be preserved for 3 years after the date on which last entry is 
made therein. 

 
13. Enforcement:  

The Inspecting Officer shall either on his own motion or on a complaint received 
by him carry out investigations, and send a report to the Engineer-in-charge 
specifying the amounts representing workers, dues and amount of penalty to be 
imposed on the contractor for breach of these Regulations, that have to be 
recovered from the contractor, indicating full details of the recoveries proposed 
and the reasons therefore.  It shall be obligatory on the part of the Engineer-in-
Charge on receipt of such a report to deduct such amounts from payments due to 
the contractor. 
 

14. Disposal of amounts recovered from the Contractor: 
The Engineer-in-charge shall arrange payment to workers concerned within 
FORTY FIVE days from receipt of a report from the Inspecting Officer except in 
cases where the contractor had made an appeal under Regulation, 16 of these 
Regulations.  In cases where there is an appeal, payments of workers, due would 
be arranged by the Engineer-in-charge, wherever such payments arise, within 
THIRTY days from the date of receipt of the decision of the Regional Labour 
Commissioner (R.L.C.). 

 
15. Welfare Fund: 

All money that are recovered by the Engineer-in-charge by way of workers, due 
which could not be disbursed to workers within the time–limit prescribed above, 
due to reasons such as where-about of workers not being known, death of a 
worker, etc., and also amounts recovered as penalty, shall be credited to a fund 
to be kept under the custody of B.H.E.L for such benefit and welfare of workmen 
employed by contractors. 

 
16. Appeal against decision of Inspecting Officer : 

Any person aggrieved by a decision of the Inspecting Officer may appeal against 
such decision to the Regional Labour Commissioner concerned within THIRTY 
days from the date of the decision, forwarding simultaneously a copy of his appeal 
to the Engineer-in-charge.  The decision of the Regional Labour Commissioner 
shall be final and binding upon the Contractor and the workmen. 
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17.  Representation of Parties: 
i. A workman shall be entitled to be represented in any investigation or enquiry 

under these Regulations by an Officer of a registered trade union of which the said 
trade union is affiliated or where the workman is not a member of any registered 
trade union, by an Officer of a registered trade union connected with, or any other 
workmen employed in the industry in which the worker is employed. 

 
 ii. A Contractor shall be entitled to be represented in any investigation or enquiry 

under these Regulations by an officer of an association of contractors of which he 
is a member or by an officer of a Federation of Associations of Contractors   to 
which the said association is affiliated or where the contractor is not a member of 
any association of employers, connected with, or by any other employer engaged 
in the industry in which the contractor is engaged. 

 
iii.  No party shall be entitled to be represented by a legal practitioner in any 

investigation or enquiry under these Regulations. 
 
18. Inspection of Books and other Documents: 

The Contractor shall allow inspection of the Register and other documents 
prescribed under these Regulations by Inspecting Officer and the Engineer-in-
charge or his authorized representative at any time and by the worker or his agent 
on receipt of due notice at a convenient time. 

 
19. Interpretation etc.  

On any question as to the application, interpretation or effect of the Regulations 
the decision of the Chief Labour Commissioner or Deputy Chief Labour 
Commissioner (Central) shall be final and binding. 
 

20. Amendments: 
Central Government may, from time to time, add to or amend the Contractor’s 
Labour Regulations and issue such directions as it may consider necessary for 
the proper implementation of the Contractor’s Labour Regulations or for the 
purpose of removing any difficulty which may arise in the administration thereof, 
based on which the B.H.E.L., Contractor’s Labour Regulations herein contained 
shall be subject to revision. 
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MODEL RULES FOR LABOUR WELFARE 
(See Condition 20) 

  
1. Definition: 

(a) ‘Workplace’ means a place at which, on an average, twenty or more      
workers are employed. 

(b) ‘Large Workplace’ means a place at which on an average, 500 or more 
workers are employed. 

 
2. First Aid: At every workplace, there shall be maintained in a readily 

accessible place first-aid appliances including an adequate supply of sterilized 
dressings and sterilized cotton wool as prescribed in the Factory Rules of the State 
in which the work is carried on.  The appliances shall be kept in good order and, 
in large work places, they shall be placed under the charge of a responsible person 
who shall be readily available during working hours. 

 
 At large workplaces, where hospital facilities are not available within easy distance 

of the works First Aid posts shall be established and be run by a trained 
compounder. 

 
 Where large workplaces are remotely situated and far away from regular hospitals 

an indoor ward shall be provided with one bed for every 250 employees. 
 
 Where large workplaces are situated in cities, towns or in their suburbs and no 

beds are considered necessary owing to proximity of city or town hospitals, 
suitable transport shall be provided to facilitate removal of urgent cases to these 
hospitals.  At other workplaces, some conveyance facilities shall be kept readily 
available to take injured person or persons suddenly taken seriously ill, to the 
nearest hospital. 

 
 At large workplaces there shall be provided and maintained an ambulance room 

of the prescribed sizes, containing the prescribed equipment and in the in-charge 
of such medical and nursing staff as may be prescribed.  For this purpose the 
relevant provisions of the Factory Rules of the State Government of the area 
where the work is carried on may be taken as the prescribed standard. 

 
3. Accommodation for  Labour: The Contractor shall during the progress of the 

works provide, erect and maintain necessary temporary living accommodation and 
ancillary facilities for labour at his own expense and to standards and scales as 
approved by the Engineer-in-charge. 

 
4. Drinking Water:  In every workplace, there shall be provided and maintained at 

suitable places, easily accessible to labour, a sufficient supply of cold water fit for 
drinking. 
Where drinking water is obtained from an intermittent public water supply each 
workplace shall be provided with storage where drinking water shall be stored.  
Every water supply storage shall be at a distance of not less than 15 meters from 
any latrine drain or other source of pollution. Where water has to be drawn from 
an existing well, which is within such proximity of latrine drain or any other source 
of pollution, the well shall be properly chlorinated before water is drawn from it for 
drinking. All such wells shall be entirely closed in and be provided with a trap door 
which shall be dust and water-proof. 
 
A reliable pump shall be fitted to each covered well, the trap door shall be kept 
locked and opened only for cleaning or inspection which shall be done at least 
once a month. 

 



 

107 
 

CONTRACTOR                                                             ACCEPTING OFFICER 
 

5. Washing and Bathing places: Adequate washing and bathing places shall be 
provided separately for men and women.  Such places shall be kept in clean and 
drained condition. 

 
6. Scale of Accommodation in Latrines and Urinals: These shall be provided 

within the precincts of every workplace latrines and urinals in an accessible place, 
and the accommodation, separately for each of these, shall not be less than at the 
following scales: 

        No.of Seats 
 a) Where number of persons does not exceed 50  2 
 b) Where number of persons exceed 50 but does 
  not exceed 100      3 
 c) For additional persons     3 
        Per 100 or part thereof. 
 In particular cases, the Engineer-in-charge shall have the power to increase the 

requirement, where necessary. 
 
7. Latrines and Urinals: Except in workplaces provided with water flushed latrines 

connected with a waterborne sewage system, all latrines shall be provided with 
receptacles on dry-earth system which shall be cleaned at least four times daily 
and at least twice during working hours and kept in a strictly sanitary condition.  
Receptacles shall be tarred inside and outside at least once a year. 

 
 If women are employed, separate latrine and urinals, screened from those for men 

and marked in the vernacular in conspicuous letters “For Women only” shall be 
provided on the scale laid down in rule 6.  Those for men shall be similarly marked 
“For Men only” A poster showing the figure of a man and of a woman shall also 
be exhibited at the entrance to latrines for each sex.  There shall be adequate 
supply of water close to latrines and urinals. 

 
8. Construction of Latrines: Inside walls shall be constructed of masonry or 

other non-absorbent material and shall be cement-washed inside and outside at 
least once a year.  The dates of cement washing shall be noted in a register 
maintained for the purpose and kept available for inspection.  Latrines shall have 
at least thatched roof. 

 
9. Disposal of Excreta: Unless otherwise arranged for by the local sanitary 

authority, arrangement for proper disposal of excreta by incineration at the 
workplace shall be made by means of a suitable incinerator approved by the local 
medical health and municipal or cantonment authorities.  Alternatively local 
excreta may be disposed off by putting a layer of night soil at the Bottom of pucca 
tank prepared for the purpose and covering it with a 15 cm. layer of waste or refuse 
and then covering it with a layer of earth for a fortnight (when it will turn into 
manure). 

 
 The contractor shall, at his own expenses, carry out all instruction issued to him 

by the Engineer-in-charge to effect proper disposal of soil and other conservancy 
work in respect of Contractor’s work-people or employees on the Site.  The 
Contractor shall be responsible for payment of any charges which may be levied 
by municipal or cantonment authority for execution of such work on his behalf. 
 

10. Provision of shelters during rest:  At every workplace there shall be provided, 
free of cost, four suitable sheds, two for meals and two others for rest, separately 
for use of men and women labour.  Height of each shelter shall not be less than 3 
meters from floor level to lowest part of roof.  Sheds shall be kept clean and space 
provided shall be on the basis of at least 0.5 sq.m. per head.  

 
11. Crèches: At a place at which 20 or more women workers are ordinarily 

employed, there shall be provided at least one hut for use of children under the 
age of 6 years of such women.  Huts shall not be constructed to a standard lower 



 

108 
 

CONTRACTOR                                                             ACCEPTING OFFICER 
 

than that of thatched roof, mud floor and walls with wooden planks spread over 
mud floor and covered with matting. 
Huts shall be provided with suitable and sufficient openings, for light and 
ventilation.  There shall be adequate provision of sweepers to keep the places 
clean.  There shall be two ‘dais’ in attendance.  Sanitary utensils shall be provided 
to the satisfaction of local medical, health and municipal or cantonment authorities.  
Use of huts shall be restricted to children, their attendants and mothers of children. 
 
When the number of women workers is more than 25 but less than 50, the 
Contractor shall provide at least one hut and one Dais to look after children of 
women workers. 
 
Size of crèche (s) shall vary according to the number of women workers employed.  
Creche(s) shall be properly maintained and necessary equipment like toys, etc. 
provided. 

 
12. Canteen: A cooked food canteen on a moderate scale shall be provided for 

the benefit of workers wherever it is considered necessary. 
 
13. Planning, setting and erection of the above mentioned structures shall be 

approved by the Engineer-in-charge, and the whole of such temporary 
accommodation shall at all times during the progress of the works be kept tidy and 
in a clean and sanitary condition to the satisfaction of the Engineer-in-Charge and 
at the Contractor’s expense.  The Contractor shall conform generally to sanitary 
requirements of local medical, health and municipal or cantonment authorities and 
at all times adopt such precautions as may be necessary to prevent soil pollution 
of the site. 

 
On completion of the works the whole of such temporary structures shall be 
cleared away, all rubbish burnt, excreta or other disposal pits or trenches filled in 
and effectively sealed off and the whole of site left clean and tidy to the entire 
satisfaction of the Engineer-in-Charge, and at the Contractor’s expenses. 

 
14. Anti-malarial precautions: The Contractor shall, at his own expense, 

conform to all anti-malarial instructions given to him by the Engineer-in-charge, 
including filling up of any borrow pits which may have been dug by him. 

 
15.Enforcement: The Inspecting Officer mentioned in the Contractors Labour 
            Regulations or any other officer nominated in his behalf by the Engineer-in-    
             Charge shall report to the Engineer-in-Charge all cases of failure on the part of  
the Contractor and or his sub-contractors to comply with the provisions of these  
             Rules either wholly or in part and the Engineer-in-Charge shall impose such  
fines and other penalties as are prescribed in the conditions. 
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B.H.E.L SAFETY CODE 

See Condition-20 
 
1. Suitable scaffolds shall be provided for workmen for all work that cannot safely be 

done from the ground, or from solid construction except such short period of work 
as can be done safely from ladders.  When a ladder is used an extra mazdoor 
shall be engaged for holding the ladder and if the ladder is used for carrying 
materials as well, suitable footholds and hand-holds shall be provided on the 
ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ 
horizontal and 1 vertical)  

 
2. Scaffolding or staging more than 3.25 meters above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support, shall 
have a guard rail properly attached, bolted, braced and otherwise secured atleast 
1 meter high above the floor or platform of such scaffolding or staging and 
extending along the entire length of the outside and ends thereof with only such 
openings as may be necessary for the delivery of materials.  Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or 
structure. 

 
3. Working platform, gangways, and stairways shall be so constructed that they do 

not sag unduly or unequally, and if height of a platform or gangway or stairway is 
more than 3.25 meters above ground level or floor level, it shall be closely 
bordered have adequate width and be suitably fenced, as described in 2 above 

 
4. Every opening in floor of a building or in a working platform shall be provided with 

suitable means to prevent fall of persons or materials by providing suitable fencing 
or railing with a minimum height of 1 meter. 

 
5. Safe means of access shall be provided to all working platforms and other working 

places.  Every ladder shall be securely fixed. No portable single ladder shall be 
over 9 meters in length.  Width between side rails in a rung, ladder shall in no case 
be less than 30 cm, for ladders upto and including 3 metres in length.  For longer 
ladders this width shall be increased by atleast 6 mm for each additional 30 cm. 
of length.  Uniform step spacing shall not exceed 30 cm.   
Adequate precautions shall be taken to prevent danger from electrical equipment.  
No materials on any of the sites shall be so stacked or placed as to cause danger 
or inconvenience to any person or the public.  The Contractor shall provide all 
necessary fencing and lights to protect public from accidents and shall be bound 
to bear expenses of  defence  of  every suit action or other proceedings at law that 
may be brought by any person for injury sustained  owing  to neglect  of  the  above 
precautions,  and pay any damages and costs which may be awarded in any such 
suit, action or proceeding to any such person or which may with the consent of the 
Contractor be paid to compromise any claim by any such person. 
 

 6. Excavation and Trenching: 
 

All trenches, 1.5 metres or more in depth, shall at all times be supplied with atleast 
one ladder for each 30 m length or fraction thereof.  Ladder shall be extended from 
bottom of trench to atleast 1 metre above surface of the ground.  Sides of a trench 
1.5 metres or more in depth shall be stepped back to give suitable slope or 
securely held by timber bracing, so as to avoid the danger of sides collapsing.  
Excavated materials shall not be placed within 1.5 metres of the edge of trench or 
half the depth of trench, whichever is more.  Cutting shall be from top to bottom.  
Under no circumstances shall undermining or undercutting be   done. 
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7. Demolition: Before any demolition work is commenced and also during 
  the process of the work: 
 

a. All roads and open areas adjacent to the work site shall either be closed 
or suitably protected: 

 
b. No electric cable or apparatus which is liable to be a source of danger 

over a cable or apparatus used by the operator shall remain electrically 
charged. 

 
c. All practical steps shall be taken to prevent danger to persons employed, 

from risk of fire or explosion, or flooding.  No floor, roof, or other part of a 
building shall be so overloaded with debris or materials as to render it 
unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the 

Engineer-in-Charge shall be available for use of persons employed on the site and 
maintained in a condition suitable for immediate use and the Contractor shall take 
adequate steps to ensure proper use of equipment by those concerned. 
 
a. Workers employed on mixing asphaltic materials cement and lime 

mortars/ concrete shall be provided with protective footwear and 
protective gloves. 
 

b. Those engaged in handling any material which is injurious to the eye shall 
be provided with protective goggles. 

 
c. Those engaged in welding works shall be provided with welder’s 

protective eye-shields. 
 
d. Stone breaker shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals.  
  
e. When workers are employed in sewers and manholes which are in use, 

the  
 

            Contractor shall ensure that manhole covers are opened and manholes 
are ventilated atleast for an hour before workers are allowed to get into 
them.  Manholes so opened shall be cordoned off with suitable railing and 
provided with warning signals or boards to prevent accident to public. 

 
The Contractor shall not employ men below the age of 18 and women on 
the work of painting with products containing lead in any form.  Whenever 
men above the age of 18 are employed on the work of lead painting, the 
following precautions shall be taken: 

 
i. No paint containing lead or lead products shall be used except in the form 

of paste or ready-made paint. 
 
ii. Suitable face masks shall be supplied for use by workers when paint is 

applied in the form of spray or a surface having lead paint is dry rubbed 
and scraped. 

 
iii. Overalls shall be supplied by the Contractor to workmen and adequate 

facilities shall be provided to enable working-painters to wash during on 
cessation of work. 
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9. When work is done near any place where there is risk of drowning, all necessary 

equipment shall be provided and kept ready for use and all necessary steps taken 
for prompt rescue of any person in danger and adequate provision made for 
prompt first aid treatment of all injuries likely to be sustained during the course of 
the work. 

 
10. Use of hoisting machine and tackles including their attachments, anchorage and 

supports shall conform to the following: 
 
a. i. These shall be of good mechanical construction, sound material and adequate 

strength and free from defects and shall be kept in good working order. 
 ii. Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength, and free from defects. 
 
b. Every crane driver or hoisting appliance operator shall be properly qualified and 

no person under the age of 21 years shall be in charge of any hoisting machine 
including any scaffolding winch or give signals to operator. 

 
c. In case of every hoisting machine and of every chain, ring, hook, shackle, swivel 

and pulley block used in hoisting or lowering or as means of suspension, safe 
working load shall be ascertained by adequate means.  Every hoisting machine 
and all gear referred to above shall have the safe working load plainly marked 
there on, In case of a hoisting machine having a variable safe working load, each 
safe working load and the conditions under which it is applicable shall be clearly 
indicated.  No part of any machine or any gear referred to above in this paragraph 
shall be loaded beyond the safe working load except for the purpose of testing. 

 
d. Incase of departmental machine, safe working load shall be notified by the 

Engineer-in-Charge.  As regards contractor’s machine the Contractor shall notify 
safe working load of each machine to the Engineer-in-Charge whenever he brings 
it to site of work and get it verified by the Engineer-in-Charge. 

 
11. Motors, gearing, transmission, electric wiring and other dangerous parts of 

hoisting appliances shall be provided with efficient safeguards; hoisting 
appliances shall be provided with such means as will reduce to the minimum risk 
of accidental descent of load.  Adequate precautions shall be taken to reduce to 
the minimum risk of any part of a suspended load becoming accidentally 
displaced.  When workers are employed on electrical installations which are 
already energized, insulating mats, working apparel such as gloves, sleeves and 
boots, as may be necessary shall be provided.  Workers shall not wear any rings, 
watches carry keys or other materials which are good conductors of electricity. 

 
12. All scaffolds, ladders and other safety devices mentioned or described herein shall 

be maintained in a safe condition and no scaffold, ladder or equipment shall be 
altered or removed while it is in use.  Adequate washing facilities shall be provided 
at or near the places of work. 

 
13. These safety provision shall be brought to the notice of all concerned by display 

on a notice board at a prominent place at the work spot.  Persons responsible for 
ensuring compliance with the Safety Code shall be named thereon by the 
Contractor. 

 
14. To ensure effective enforcement of the rules and regulations relating to safety 

precautions, arrangements made by the Contractor shall be open to inspection by 
the Engineer-in-Charge or his representatives and the Inspecting Officers as 
defined in the Contractor’s Labour Regulations. 

 
15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from 

the operation of any other Act or Rule in force. 
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FORM OF REGISTER OF WORKMEN 

 
(Regulation-7) 

 
i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------------------------- 

ii. Number and date of the WORK ORDER & CONTRACT AGREEMENT ------------------------------------------------------------------------- 
iii.         Name and address of the department awarding the contract------------------------------------------------------------------------------------------- 

iv. Nature of the Contract and location of the work---------------------------------------------------------------------------------------------------------------- 

v. Duration of the Contract-------------------------------------------------------------------------------------------------------------------------------------------- 

-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
Sl.  Name and surname Age & Father’s / Nature  Permanent / Present  Date of  Date of  Signature  Remarks 

   No   of the workers  Sex Husband’s of emp-  Home address address commen-     termina-      or thumb 
     Name  loyment  of Employee       cement        tion or            impression   
       Desig-  (Village,   of emp-        leaving  of the 
       nation.   Distt. Thana).   loyment of emp-           employee. 
               loyment 
----------------------------------------------------------------------------------------------------------------------------- ---------------------------------------------------------------------------------------------- 
    1             2  3  4  5   6  7         8  9  10          11    
 

 
 
 
 

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------       
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FORM OF EMPLOYMENT CARD 
(Regulation-8) 

i Name and Sex of the Worker----------------------------------------------------------------------------------------------------------------------------- ------- 
ii Father’s / Husband’s  Name ---------------------------------------------------------------------------------------------------------------------------------------- 
iii Address         ----------------------------------------------------------------------------------------------------------------------------------------------------------- 
iv Age  or Date of birth------------------------------------------------------------------------------------------------------------------------------------------------ 
v Identification mark ------------------------------------------------------------------------------------------------------------------------------------------------- 
Particulars of next of kin (wife/husband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):- 
Name-----------------------------------------------------------------------------------------------  
Full address of Dependents 
(Specify Village, Dist., and State-------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
----------------------------------------------------------------------------------------------------------------------------- ---------------------------------------------------------------------------------- 
Sl.    Name & Address of     Particulars of Total period Actual  Leave     Nature of Wage        Total      REMARKS   Signature 
No   employer (specify         location of  for which the   number   taken (No. Work done rate      Wage   of the 
        Whether a contractor   worksite and worker is of days  of days  by the  With           earned   Employee 

 or a sub contractor).    description of employed worked  should be worker.  Parti-      by the 
   work done  from………..   specified).   culars      Worker  
      to……………)       of      during 
              unit in         the 
              Case of      period 
              Piece       shown 
              work.       Under 
               Col.5. 
-------------------------------------------------------------------------------------------------------------------------------------------------------------------------- ------------------------------------ 
    1             2        3           4      5        6                  7                8         9     10       11      
----------------------------------------------------------------------------------------------------------------------------- --------------------------------------------------------------------------------- 
 
 
 
 
N.B:-  For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment  
 should be made separately. 
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FORM OF WAGE SLIP 
(Regulation-9) 

 
i. Name of the Contractor ------------------------------------------------------------------------------ 
 
ii. Place ----------------------------------------------------------------------------------------------------- 

-------------------------------------------------------------------------------------------- 

1. Name of the worker with 

 father’s / husband’s name. 

2. Nature of employment. 

3. Wage period. 

4. Rate of Wages payable 

5. Total attendance / Unit of work done. 

6. Dates on which overtime worked 

7. Overtime Wages. 

8. Gross Wages payable. 

9. Total deductions (indicating  

nature of deductions ) 

10. Net wages payable.  

---------------------------------------------------------------------------------------------------------------  

 

 

 

 

 

Contractor’s Signature /      Employees’ Signature/  

Thumb impression.      Thumb impression.  
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FORM OF REGISTER OF FINES 

 (Regulations No.10 vii) 
 

Sl.  
No. 

Name Father’s / 
Husband’s name 

Sex Department Nature and 
date of 
the offence 
for which 
fine imposed 

Whether workmen  
showed  cause 
against fine 
or not, if so, 
enter date 

Rate of  
wages 

Date and 
amount 
 of fine 
imposed 

Date on 
which fine 
realised 

Remarks 

   1    2             3   4           5             6           7     8        9        10         11 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

          

 
 
 
 
 



 117 
 

CONTRACTOR                                                             ACCEPTING OFFICER 
 

 
FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL 

(Regulation – 9) 
i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------- 
ii. No. & Date of the Contract Agreement /Work Order---------------------------------------------------------------------------------------- 
iii. Name and address of the department awarding the Contract----------------------------------------------------------------------------- 
iv. Nature of the Contract and location of the work----------------------------------------------------------------------------------------------  
v. Duration of the Contract----------------------------------------------------------------------------------------------------------------------------- 
vi. Wage period-------------------------------------------------------------------------------------------------------------------------------------------- 
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FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.  
BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS 

Regulation No 10 (vii) 
 

Sl.No Name Father’s / 
Husband’s  
Name 

Sex Department Damage 
 or loss 
caused 
with date 

Whether 
worked 
showed 
cause 
against 
deduction 
if so, enter 
date 

Date & 
amount of 
deduction 
imposed 

Number  
of Instal- 
ment, if 
any 

Date on 
which 
total 
amount 
realised 

Remarks 

1 2        3   4      5       6         7         8       9       10        11 
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GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITE DURING 
EXECUTION 
 
The following safety measures should be strictly  adhered to during execution of works at sites. 
 
1.  Providing the working platform with toe board  and handrail for continuous working at heights. 

2.  Providing safety belt and life line at all times for men working at heights. 

3.  Providing dust or fume respirator in places where dust and fume concentration exists. 

4.  Providing goggles and welding screens. 

5.  Providing acid and alkali  proof rubber gloves for handling acid and alkali and chemical which are 

corrosive. 

6. Providing rubber gloves for working on electrical works. 

7.  Ensuring proper  lashing of the components while being transported in vehicles. 

8.  The vehicles must have side supports or have body to support the materials conveyed. 

9.  The materials should not  be allowed to extend or overflow the sides of the vehicles. 

10. Materials should not be allowed to overhang from the rear edge of the body of the vehicle. 

11. Driver of the vehicle must possess license. 

12. Vehicle must not be overloaded  prescribed limits. 

13. Red flags and lights for parts projecting from the body of vehicle must be provided. 

14. The speed restrictions within the factory premises must  be strictly adhered to. 

15. The gas cylinders must be always handled on trolleys or kept tied down not in use. They should 

never be rolled as Roller for conveying. 

16. Cylinders should not be used without regulators. 

17. All excavations must be barricaded and red lamps must be provided. 

18. All electrical connections must be properly earthed. 

19. No work should be taken up for execution inside shop floor, without obtaining necessary work 

permit. 

20. Providing helmet, safety belt, etc., for high level work and sufficient number of Industrial Safety 
nets at appropriate level to safeguard the persons working at high level particularly nin trusses, 
girders, roofing etc., of industrial and high roof buildings. 

 
21. The contractor should maintain a register regarding the driver license particulars. 

22. All personal protective equipment conform with standard specification as per the details given 
in the code of conduct. 

 
Contractor including their sub-contractors, agents and labour engaged on the work are required to 
scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation thereof 
will invite punitive action being taken against them. Also contractors with frequent violations of safety 
regulations will not be entrusted with further work in this organization. 
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SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING 
MATERIALS 

 
I.  VEHICLE  
 
1. Vehicles carrying material should have proper registration documents and must be 

produced on demand by our Security Staff. 
 
2. The light on right side, i.e., over the drivers cabin shall be in working condition. 
 
3. Both the head lights as well as park lamps must be in working conditions. 
 
II. MOVEMENT OF VEHICLE  
 
1. The vehicle should not travel at more than 20 km.ph in our premises. 
 
2. The Driver of the vehicle must possess heavy duty licence and produce  on demand by 

the Security Staff. 
 
3. Vehicles carrying inflammable liquids in the tank containers should have grounding chain 

or the tank should be coated with insulating material also to avoid Static Electricity. 
 
4. In road junctions, speed breakers and railway crossing, the speed should be lowered and 

vehicle should proceed cautiously. 
 
5. The driving should ‘KEEP TO THE LEFT’ at all places. 
 
6. The vehicle should not be parked in road which could obstruct the vehicular                     

traffic. 
 
7. No person other than driver should be allowed to sit or stand on the prime mover or 

trailer. 
 
8. The vehicle should pass only through the approved routes. Short cuts should be 

forbidden. 
 
9. There must be a safe distance behind another moving truck. 
 
10. The driver should avoid making quick starts, jerky stops or quick turns at excessive 

speed. 
 
III  SHIPPING 
 
1. Strong side supports should be provided on both sidesof the trailer.   The side supports 

should befixed in such a way that it cannot be removed even temporarily. 
 

2. Adequate packing must be given for easy slinging operation. The packing materials 
should be good enough to withstand the load. 

 
3. The stacking of loads in the truck should be evenly placed. The load should not be 

heaped together or dumped over the chassis. 
 
4. The loaded materials should be fastened tightly with ‘WIRE ROPE’.   Manila rope or coir 

rope should not at all be used. There must be side packing such as gunny or rubber tyre 
between the sharp edge of the job and wire rope in order to avoid cut in the wire rope. 

 
5. There must be minimum two fastenings and it should be more in case of lengthier loads. 

 
6. The wire rope  should be in sound conditions i.e., there should not be links, knots or 

bristles etc., 
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7. The wire rope ends should be clamped with ‘U’ clamps. 
 
8. The load on the truck should not be beyond its standard capacity. The carrying capacity 

must be clearly marked on the trailer also. 
 
9. The loose pieces should be bundled before loading on the truck. 

 
10. There must be red flags or red lamps for the lengthy loads which extend beyond chassis. 

 
11. The load should not be over hanging more than 3 ft. from the end of the body. 

 
12. The materials should not be stacked too high to avoid hitting against live electric lines. 

 
13. While transporting the scraps, there must be wire knitting cover to prevent falling of 

scrap. 
 
IV GENERAL 
 
The vehicles should not be moved directly inside the production building in case the materials 
are to be unloaded there. But the vehicle should be parked outside the building and the driver 
should ascertain the passage as well as the unloading points with the help of shop officials. This 
will avoid the congestion of blocking of traffic in the gangway. 
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The contractor should engage Technical persons and Workmen with the following 

qualifications for works as  detailed below  and the contractor shall carry out the 

Health Performance check at his cost for the workman engaged in the work through 

a registered medical practitioner and produce the certificate on demand.  

CHECK   FOR   HEALTH   PERFORMANCE  

   

Sl.  

No.  
Activity  Hazard  

  

Exposure  

Consequence  

  

Check for  Periodicity  

  

1  

  

Concrete  

Dismantling  

  

Emission of Dust  

& Noise  

  

  

1  

  

Lung 

function  

  

Once in a  

Year  

2  Concrete Mixing  Emission of Dust  

& Noise  

  

1  Lung 

function  

Once in a 

Year  

3  Painting  Emission of Dust  

& fumes  

  

1  Lung & 

throat 

function  

Once in a 

Year  

4  Cutting & 

Welding  

Emission of fumes 
and gas.  
Exposure to Live  

wire  

  

3  Eyes & Lung 

function  

Once in a 

Year  

5  Working on AC 

sheets  

Emission of Dust  

  

3  Lung 

function  

Once in a 

Year  

6  Sweeping of 

Roads  

Emission of Dust  

  

2  Lung 

function  

Once in a 

Year  

7  Collection and 

disposal of 

Sanitary waste  

Foul smell & 
susceptibility to 
decease.  
  

3  Lung 
function and  
skin 

irritation  

Once in a 

Year  

8  Handling of  

Oxygen & 
Acetylene  
Cylinders  

  

Leakage of gas  4  Throat  

irritation  

Once in a 

Year  

9  Cleaning of 

Manholes  

 Exposure to  

poisonous gas  

  

4  Suffocation  Once in a 

Year  

10  Cleaning of  

Overhead tank  

Emission of Dust  1  Suffocation 
& skin  
irritation  

Once in a 

Year  

 NOTE: Exposure Consequence  

  1.Slightly harmful  

  

2. Harmful  

3.Very harmful  

4. Extremely harmful  
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SCHEDULE ‘A’ 
 

LIST OF WORKS AND PRICES 
 
NAME OF WORK:     
 
Laying / Relaying / Repairs and maintenance of roads in and around BHEL, 
Trichy Factory Complex. 
 
DETAILS & QUANTITIES of each item of work shown in the BILL OF QUANTITIES 
are only approximate and the same is attached. They are given as a guide for the 
purpose of tendering only and are liable to variation and alteration of the Competent 
Authority. The work  under each item as executed  shall be measured and priced at the  
corresponding rate quoted  by the contractor in the BILL OF QUANTITIES 
 

Sl.No. Description of work / supplied  Total amount of 
work / supplies (in 
figures and words)  

Rs.     Ps. 

Period of contract 

 
1. 

 
 
 
 
 
 
 
 

 
Laying / Relaying / 
Repairs and 
maintenance of roads in 
and around BHEL, 
Trichy Factory 
Complex. 

 

 
 

Rs 71.28 Lakhs- 
+ Applicable service 
tax 
 
 
 
 

 
Three (3) 
MONTHS 

 
 

ANNEXURE TO SCHEDULE A 
 

BILL OF QUANTITIES 
 
 
Sl. No. Appx. Qty. Description of 

work  
TNBP 
No. 

Rate (Both in Unit 
fig & Words  

Amount 
Rs.            Ps. 

 
 

AS PER SEPARATE SHEETS ATTACHED CONTAINING  04  PAGES. 
 

FROM Page No. 18 to 21.IN PRICE BID  
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SCHEDULE ‘B’ 

 
1. The following materials will be issued FREE of cost to contractor at BHEL Stores 

/ Stock yard. 
 
Sl.No. DESCRIPTION PLACE OF ISSUE 

 
1 Cement  BHEL STORES or Stock yard 

 
2 M.S Rounds, C.T.D Bars & Structural Steel, rails and 

all railway materials 
 

BHEL STORES or Stock yard 

 
2. It will be the responsibility of the Contractor to submit his demands for the above 

stores in writing atleast seven days in advance of the actual requirement. 
 
3. Issue of Stores is subject to the availability at the place of issue cited above, items 

of stores to be issued  by BHEL which are not available at the time of indenting by 
the contractor may be supplied by BHEL after necessary procurement. The 
contractor shall not be entitled to any claim of compensation for delay in the supply 
of stores by BHEL under any circumstances. 

 
4. The materials will be issued only during the working hours of the BHEL Stores 

Department (8.00 a.m. to 4.30 p.m.). Contractor shall have to transport them as 
soon as they are issued to him to the site of work at his own cost. 

 
5. The steel materials if issued will be in random lengths and sizes as stocked by the 

BHEL and the cost of all cutting, conversion, substitution and fabrication as well 
as wastage shall have to be borne by the Contractor. 

 
6. The contractor shall from time to time render proper account of all materials issued 

to him by BHEL. If he fails to do so, no further issue of materials will be made to 
him and he will be held responsible for any delay in the execution of the work 
which may occur on this account. 

 
7. Where  A.C. Sheets and accessories, Doors, Windows, Sanitary fittings, Special 

glasses or other items are issued free of cost to the contractor, the contractor will 
have to make good at his own cost  any loss or damage to any part or whole of 
the items issued to him as above. All wastage within the premises limits as fixed 
by BHEL will be charged for at the prescribed issued rates of BHEL. Excess 
wastage will be charged for at punitive rates which will be 100% higher than the 
issue rates. 

 
8. All surplus materials in good condition which are not returned to the BHEL  Stores 

as also quantities of materials consumed in excess of the max.  Permissible limit 
as fixed by BHEL shall be charged for at punitive rates. 

 
 The decision of the Senior Engineer / Dy. Manager / Manager as to the extent to 

which materials have been rendered  surplus or consumed in excess of the actual 
requirements shall be final and conclusive and binding  on the contractor. 
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SCHEDULE ‘C’ 

 
ISSUE OF TOOLS AND PLANTS TO CONTRACTORS 

 
 
Sl.No. Qty. Particulars Details of 

BHEL Crew 
Supplied 

Hire 
Charges 
Per unit 
Per Day 

Place of 
Issue 

Remarks  

 
 
 

……………………………..Nil………………………………. 
 

 
 
 
a. Machineries shall not be operated over time without the written permission of the 
Sr. Engineer / Dy. Manager / Manager. 
 
b. All Coolies, Watermen etc., required in addition to BHEL crew mentioned in 
column 4 above shall be arranged by the contractor at his own expense. 
 

SCHEDULE ‘D’ 
 

NOTE: All Drawings are to be signed by the Contractor as well as the officer entering into 
contract. 
 

 

SL.No. 

 

DRAWING NUMBER 

 

DESCRIPTION 

1 NOT APPLICABLE 

 
SCHEDULE ‘E’ 

 
LEAD STATEMENT 

 
Sl.No. 

 
Name of Material 

 
Name of Source 

 
Lead Particulars both for 
Factory and Factory 
 

 
1 

 
Cement 

 
BHEL Stores 

 
02 Kilometer 

 
2 M.S Rounds, C.T.D Bars & 

Structural Steel, rails and all 
railway materials 
 

BHEL Stores 02 Kilometer 
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C.A……………………………………..Date 
………………………………………………………… 
(To be used in conjunction with BHE Ltd., General Conditions of Contract) 
 
 
 

AUTHORITY TO TENDER 
 

 
Tender Notice No.TN No CF: TN: 001/16-17 Office of the  
     DGM/ CIVIL / PLANNING (F&T),  

53 Building Ground Floor, 
BHARAT HEAVY ELECTRICALS 
LIMITED 

      TIRUCHY – 14. 
 
Tender Schedule No.TS No CF: TS: 0007/16-17   
 
 
Item rate tender for work required in Laying / Relaying / Repairs and 
maintenance of roads in and around BHEL, Trichy Factory Complex. 
 
 

Messrs / Mr. 
…………………………….………….………………………………………………… 
 
……………………of………………………………………………………………………………
…………. 
 
Are / is hereby authorized to tender for the above work. The Tender is to be delivered at 
the Office of the DGM/ CIVIL / PLANNING (F&T), 53 Building Ground floor Bharat 
HeavyElectricals Limited, Thiruverumbur, Tiruchirappalli – 620 014, up to 14.00 hrs. on  
30.05.2016 addressed to the  DGM / Civil / Planning(F&T),Building No.53 Ground 
floor, BHEL. Tiruverumbur, Tiruchirapalli – 620 014 superscribing the name of work as 
mentioned above. 
 
Any correspondence concerning this tender should be addressed as indicated above 
quoting the Tender Notice,   Schedule No. and other relevant particulars. 
 
 
BHARAT HEAVY ELECTRICALS LIMITED DO NOT BIND THEMSELVES TO ACCEPT 
THE LOWEST OR ANY TENDER. 
 
 
 
      Issuing Officer with  Designation 
 
       
 
 
 
 
 
 
 
 
 
 
 
 
 



CONTRACTOR                                    136                      ACCEPTING OFFICER 
 

…………………………………………………………………………………. 
 

TENDER 
 
To 
 
DGM/ CIVIL / PLANNING (F&T), 53 Building Ground floor 
Bharat Heavy Electricals Limited 
Unit:Tiruverumbur 
TIRUCHIRAPPALLI – 620 014. 
 
 
I / We hereby offer to carryout the work of   Laying / Relaying / Repairs 
and maintenance of roads in and around BHEL, Trichy  Factory 
Complex. 
 
I / We hereby carefully perused the following documents connected with the above noted 
work and agree to obideby the same. 
 
1. Specifications (General &Particular) 
2. Drawings 
3. Schedule ‘A’, ‘B’, ‘C’, ‘D’ & ‘E’ 
4. Schedule of Rates 
5. BHE Ltd., General & Special Conditions of Contract, Tender Notice and Instructions to 
Tenders attached hereto. 
 
 I / We forward herewith the sum of Rs……………………………………….as 
Earnest Money, which shall be  refunded should  this tender be rejected. I / We further  
agree to deposit such sum which along with the sum of 
Rs…………………………mentioned above shall make up 50% of the fully Security Deposit  
for this work as provided for under conditions of the BHARAT HEAVY ELECTRICALS 
LIMITED General Conditions of Contract. 
 
 I / We further agree to execute all the work referred to in the said documents upon 
the terms & conditions contained or referred therein and as detailed in Schedule ‘A’ and 
Bill of Quantities annexure thereto and to carry out such deviations as may be ordered, 
vide conditions 6 of the BHEL Ltd., General Conditions of Contract up to a maximum of 
20% of the tendered amount of Rs……………………………………………………. 
 

I / We further agree to refer all disputes, as required by condition 62 of the General 
conditions of Contract to the sole arbitration of an Officer, to be appointed by the General 
Manager, B.H.E Ltd., in his sole discretion whose decision shall be final and binding. 
 
 
WITNESS                           Signature of the 
Contractor 
  
       Date: 

1. …………………………………. 
 
 

2. …………………………………. 
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GENERAL SUMMARY 

 
 
1.  (a) Net Cost of works or building etc., from Schedule  
 ‘A’ and Bill of quantities annexed  thereto   Rs. 
 
2.   Provisional sum       Rs. 
        
       
 ……………………………. 
     Total     Rs. 
       
 …………………………… 
 
 
Rupees……………………………………………………………………………………………

………………………………………………………………………………………………………

………………………………Shri…………………………………………………………………

…………… in the capacity of 

………………………………………………………………………………… has been duly 

authorized by me / use  to sign the tender for and on behalf of 

……………………………….………………………………………………………………………

…………………………………….…………………………………………………………………

……    ( in block letters )  

 
 
Date :       SIGNATURE OF 
CONTRACTOR 
 
 
 
 
Witness :      Postal Address :  
 
 
 
 
1………………………………….    Telephone No. 
              Address 
 
 
 
 
 
2. ………………………………… 
              Address 
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…………………………………………………………………………….. alternations have 

been made in the Tender Document and as evidence that these alternations were made 

before the execution of contract agreement, they have been initialed by the Contractor and 

the   

………………………………………………………………………………………………………

………………………………………………………………………………………………………

………………………………………………………………………………………………………

………………………………………………………………………………………………………

……………………………… is hereby authorized to sign and initial on my behalf  the 

documents forming part of this contract (Number of alternation in figures and words to be 

given me )  

 
The above tender is accepted by me on behalf  of the Bharat Heavy Electricals  Limited, 

Unit Thriuverumbur, Tiruchirappalli – 620 014. for a sum of  Rs.. 

…………………………………..…………………………………………………………………

…………………….……………..…………………………………………………………………

………………………….……………..……………………………………………………………

…………………………….…………….…… at the item rates as indicated in the Bill of 

Quantities  attached to Schedule ‘A’. 

 
 
Signature ……………………………………….  
Date………………………………………….. 
 
 
Designation ……………………………………………………………………………………… 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 



 

 
To         E FORMAT 
THE PURCHASE / CONTRACT EXECUTING AGENCY / BHEL 
 
ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER  

 

01 Name & Address of the 
Supplier / Sub-contractor 

 

02 VENDOR CODE assigned by 
BHEL 

 

 Details of Bank Account: 
   

03 NAME & ADDRESS OF THE 
BANK  

04 NAME OF THE BRANCH  

05 BRANCH CODE  

06 MICR CODE  
 

 
 

        

07 ACCOUNT NUMBER  

08 TYPE OF ACCOUNT  CURRENT A/C       /     OD     /      CASH 
CREDIT 

09 BENEFICIERY’S NAME  

10 IFSC CODE OF THE BRANCH 
            

11 EMAIL  ID  

12 TELEPHONE/MOBILE NO.  
 

CERTIFICATE 
I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS 
LIMITED by the National Electronic Funds Transfer and/or   RTGS Transfer mode by credit   
to my / our above mentioned Bank Account.  I / We also agree that payments made to the 
above mentioned Account is a valid discharge of the liability of Bharat Heavy Electricals 
Limited.    I / We also agree to bear the applicable Bank Charges for the above mode of 
transfer.   A copy of the cheque leaf/cancelled cheque leaf of the aboveaccountissent 
herewith. 
 

 
AUTHORISED SIGNATORY WITH NAME SEAL 

 
Banker’s Certification 

 
We confirm that we are enabled for receiving RTGS and NEFT credits and we               further 
confirm that the account number of ____________________________________ ____ 
____________________________ (name of account holder), the signature of the authorized 
signatory and the MICR and IFSC codes of our Branch mentioned   above are correct. 
 
 
PLACE:(Manager / Officer’s) 
DATE: Signature Under Bank stamp and Name Seal 

With Membership No. 

(Telephone / Mobile No.                         ) 

Forwarded to Accounts Dept. 
We  confirm  the  above  details  are  verified  with  the  records  available with  us. 
 
Signature of the BHEL Executive with Name Seal (Operating the Contract/Services) 


