Annexure |

BILL OF QUANTITY CUM PRICE SCHEDULE

Name of Project
Name of Work

DOC NO. TB-370-607-003-REN REV 0

400KV SUB-STATION EXTN AT RENGALI
CIVIL WORKS FOR SWITCHYARD

S.No. Description of Item Quantity Unit | Unit Rate | Amount (Rs)
(Rs)

1 |Earthwork in excavation by mechanical means (Hydraulic excavator)/manual

means over areas (exceeding 30cm in depth 1.5m in width as well as

10sgm on plan) including dewatering as necessary of rain water/subsoil

seepage water and disposal of excavated earth upto 100m and lift upto

3.5m, disposed earth to be levelled and neatly dressed.
(a) |All kinds of soil. 2900 cum 129.35 375115.00
(b) |Ordinary rock 35 cum 197.75 6921.25
(c) [Hard rock (blasting prohibited) 35 cum 4901 17153.50
2 |Earthwork in excavation by mechanical means (Hydraulic excavator)/manual

means in foundation trenches or drains (not exceeding 1.5m in width as well

as 10sgm on plan) including dewatering as necessary of rain water/subsoil

seepage water and dressing of sides and ramming of bottoms, lift upto 3.5m,

including getting out the excavated soil and disposal of surplus excavated soil

as directed, within a lead of 100m.
(a) |All kinds of soil. 970 cum 130.8 126876.00
(b) |Ordinary rock 35 cum 212 7420.00
(c) [Hard rock (blasting prohibited) 35 cum 491.95 17218.25
3 |Filling available excavated earth (including rock) in trenches, plinth, sides of| 1600 cum 83.8 134080.00

foundations, etc., in layers not exceeding 20cm in depth, consolidating each

deposited layer by ramming and watering, lead upto 100m and lift upto 3.5m.
4 |Carriage & disposal of surplus excavated earth/rock beyond initial lead by

mechanical means not necessarily all the times on pucca roads, including

loading, unloading, dressing of excavated material, etc., complete as per

specifications -.
(a) |Lead upto 1 km. 1400 cum 82.78 115892.00
(b) [Lead upto 3 km. 35 cum 104.98 3674.30
(c) |Lead upto 5 km. 35 cum 125.92 4407.20
5 |Providing and laying in position cement concrete of specified grade

excluding the cost of centering and shuttering - All work upto plinth level.
(a) |[1:2:4 (1 cement : 2coarse sand : 4 graded stone aggregate 20mm nominal 177 cum 4514.05 798986.85
(b) [1:3:6 (1 cement : 3 coarse sand : 6 graded stone aggregate 40mm nominal 5 cum 3888.2 19441.00
(c) |1:4:8 (1 cement : 4 coarse sand : 8 graded stone aggregate 40mm nominal 238 cum 3593.3 855205.40
(d) [1:5:10(1 cement : 5 coarse sand : 10 graded brick aggregate 40mm nominal 1000 cum 3087.45 3087450.00
6 |Providing and laying in position 1:1.5:3 (1 cement : 1.5 coarse sand : 3 graded

stone aggregate 20 mm nominal size) reinforced cement concrete, excluding

the cost of centering, shuttering, finishing and reinforcement - All work up to

plinth level :
(a) |All works upto plinth level 800 cum 5094.85 4075880.00
(b) |All works above plinth level upto floor V level 90 cum 5735.75 516217.50
7 |Centering and shuttering including strutting, propping, etc., and removal of

form for:
(a) |Foundations, footings, bases of columns, etc., for mass concrete. 1000 sgm 166.9 166900.00
(b) |RCC walls at all levels (any thickness). 3000 sgm 285.15 855450.00
(c) [Columns, Pillars, Piers, Posts and Struts . 1200 sgm 365.6 438720.00
8 |Steel reinforcement -Cold twisted bars /TMT- Fe 500 (To be procured from

SAIL,TISCO, ISCO and RINL only)
(a) |[Including supply and straightening, cutting,bending, binding, (i/c cost of| 46000 kg 62.25 2863500.00

binding wire), placing in position, etc., all labour & material, complete.
9 |Brickwork with F.P.S.bricks of class designation 75 in foundation and plinth in:

Cement mortar 1:6 (1 cement : 6 coarse sand) 40 cum 3316.55 132662.00
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10 |Brickwork with F.P.S.bricks of class designation 75 in superstructure above
plinth level to floor V level in all shapes and sizes in:
Cement mortar 1:6 (1 cement : 6 coarse sand) 5 cum 3876.15 19380.75
11 |12 mm cement plaster finished with a floating coat of neat cement of mix : 1:4 300 sgm 153.45 46035.00
(1 cement: 4 fine sand)
12 |Structural steelwork welded in built up sections like edge protection angles, 8000 kg 59.9 479200.00
pipes, insert plates with lugs & framed work and grating including providing,
cutting, hoisting, fixing in position/ embedding in concrete and applying a
priming coat of approved steel primer all complete.
13 |[Steelwork welded in built up sections/framed work including providing,
cutting, hoisting, fixing in position and applying a priming coat of approved
steel primer using structural steel etc., as required.
(a) |In covering of floors/trenches of control room building with chequered plates, 2000 kg 67.2 134400.00
stringers, treads, landings, etc., of staircases involving use of chequered
plates, wherever required, all complete.
(b) [In gratings, frames, ladders, stair railings, gates (including pipes), rails,| 26000 kg 77.9 2025400.00
ISMB, ISMC and similar works.
14 |Applying priming coat
(a) [With ready mixed red oxide zinc chromate primer of approved brand and 50 sgm 20.7 1035.00
manufacture on steel galvanised iron/ steel works.
15 |Antiweed treatment in switchyard area including micro leveling, dressing etc 2500 Sgm 17.5 43750.00
as per Technical Specification.
16 |Supplying and spreading stone in switchyard as per drawing and 10 Sgm 104.5 1045.00
specification all complete but excluding micro leveling, dressing & antiweed
treatment as per Technical Specification.
17 [Removal, cleaning & washing of existing stone and relaying of stone in 2500 Sgm 70 175000.00
switchyard including supply of extra matching gravel but excluding micro
leveling, dressing & antiweed treatment as per Technical Specification.
18 |[Supplying and erection of dewatering pumps including all cable and pipe
connections alongwith auto starter and necessary shed all complete as per
customer's specification and instruction of engineer in charge.
(a) [0.5HP 2 Nos 16200 32400.00
19 |Preparation and consolidation of sub grade with power road roller of 8 to 12 575 sgqm 61.25 35218.75
tonne capacity after excavating earth to an average of 22.5 cm depth,dressing
to camber and consolidating with road roller including making good the
undulations etc and re-rolling the sub grade and disposal of surplus earth lead
upto 50 metres.
20 |Suppling and stacking at site
(a) |90 mm to 45 mm size stone aggregate 55 cum 1010.75 55591.25
(b) [63 mm to 45 mm size stone aggregate 55 cum 1100.80 60544.00
(c) |53 mm to 22.5 mm size stone aggregate 55 cum 1190.80 65494.00
(d) [Stone screening 13.2 mm nominal size (type A) 22 cum 1338.75 29452.50
(e) |Stone screening 11.2 mm nominal size (type B) 11 cum 1425.85 15684.35
(f) |moorum 22 cum 624.45 13737.90
21 |Laying WBM with specified size of stone aggregates, screening and moorum/
blinding materials including screening, sorting, spreading to template and
consolidation with power road roller of 8 to 10 tonne capacity etc., complete.
(Payment will be made for compacted layers only ).
(a) |Subbase with stone aggregate 90mm to 45mm including stone screening 45 cum 330.15 14856.75
13.2mm size and moorum/blinding material.
(b) [Base course with stone aggregate 63mm to 45mm including stone screening 45 cum 330.15 14856.75
13.2mm sizeand moorum/blinding material.
(c) |Base course with stone aggregate 53mm to 22.4 mm including stone 45 cum 330.15 14856.75

screening 11.2mm size and moorum/blinding material.
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22

Supplying and filling stone (40mm size) over grating for transformer/reactor
foundation.

40

cum

1056

42240.00

23

Supplying & fixing (all dia & length) foundation bolts in position with help of
proper templates including nuts, washers and template all complete as per
drawings & directions of Engr-in-Charge.

4000

Kg

86.55

346200.00

24

Extra over ltem above for providing galvanised bolts (Mass of zinc coating =
610gms/sqm), nuts & washer .

4000

kg

20000.00

25

Fixing (all dia & length) foundation bolts in position with help of proper
templates including nuts, washers and template (to be supplied by contractor)
all complete as per drawings & directions of Engr-in-Charge.

150

Kg

6.5

975.00

26

Providing & fixing in position precast cement concrete trench covers or
perforated covers wherever necessary at various elevations in all kinds of
work including moulding, formwork, mixing, laying out, compacting and
curing, storing, transportation, erection without damage, setting in position
with cement and sand mortar, grouting etc all as per specs, drawings and
directions of Engr-in-Charge but excluding the cost of reinforcement, inserts,
edge angles, etc.

1:1.5:3 (1 cement : 1.5 coarse sand : 3 graded stone aggregate 20 mm

Cum

5900

29500.00

27

Grouting of block outs, pockets, foundations, bolts holes and underside of
base plates with cement, sand aggregate ( of size 6 mm and down) grout
1:1:2 with non-shrink additive and shall be of strength not less than M30
including placing, curing, cleaning, surface preparation, testing, etc.
complete with labour, materials, equipment, handling, testing, etc. all
complete as per specifications, drawings and instructions of the Engineer.

cum

10000

50000.00

28

Dismantling of RCC Foundations including necessary excavation, stacking of
steel bars and disposal of unservicable material within the substation
boundary as per direction of site-in-charge.

cum

1075.9

2151.80

Providing and laying light duty hume pipe (NP3) as per drawing and
specification all complete excluding concrete and reinforcement.

1Y

250mm dia

100

RM

376

37600.00

o

300mm dia

60

RM

522

31320.00

450mm dia

40

RM

760

30400.00

Qo

600mm dia

20

RM

1464

29280.00

18516775.80
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