
 
TENDER SPECIFICATION 
BHEL: PSSR: SCT: 1844 

   FOR 

Transportation of 600 MT Terex 
Demag Crane Model: CC2800-1  

from 
2x500MW New Neyveli TPP 
Tamilnadu to 2x800MW Uppur STPP 
Tamilnadu  

   

VOLUME –I    BOOK – I 

 
 

BHARAT HEAVY ELECTRICALS LIMITED 
(A Government of India Undertaking) 

Power Sector – Southern Region 
690, Anna Salai, Nandanam, Chennai – 600 035. 

 

TECHNOCOMMERCIAL BID - Consists of Book- I & Book- II 

    Book- I Consists of  
o Notice Inviting Tender 

o Volume-IA: Technical Conditions of Contract  

 

    Book-II consists of  
o Volume-IB: Special conditions of Contract, 

                                      Rev 01 dated 1st June 2012 
                                      Amendment 01 dated 1st October, 2015       
             

o Volume-IC: General conditions of Contract  
                                      Rev 01 dated 1st June 2012,   
                                      Amendment 03 dated 1st October, 2015 
 

o Volume-ID: Forms & Procedures  
                                      Rev 01 dated 1st June 2012 
                                      Amendment 01 dt 1st October, 2015   
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 NOTICE INVITING TENDER  

Tender Specification No.: BHEL: PSSR: SCT: 1844 

Ref: BHEL: PSSR: SCT: 1844                                                     Date: 1st Jul, 2019 

 

NOTICE INVITING TENDER (NIT) 
Submission only through E-Procurement Portal 

https://bhel.abcprocure.com   

Note: Bidder may download Tender Document from web sites  
 

================================================================================ 

To  
Dear Sir/Madam 

Sub:  NOTICE INVITING TENDER 

Online Sealed offers in two part bid system are invited from reputed & experienced 
bidders (meeting PRE QUALIFICATION CRITERIA as mentioned in Annexure-I) 
through E-Procurement Portal https://bhel.abcprocure.com only, for the subject job 
by the undersigned on the behalf of BHARAT HEAVY ELECTRICALS LIMITED as per 
the tender document. Following points relevant to the tender may please be noted and 
complied with.  

1.0      Salient Features of NIT 

Sl. 
No ISSUE DESCRIPTION 

i)  TENDER 
NUMBER 

BHEL: PSSR: SCT: 1844 

ii)   Broad Scope 
of job 

Transportation of 600 MT Terex Demag Crane Model: CC2800-1 
from 2x500MW New Neyveli TPP Tamilnadu to 2x800MW Uppur 
STPP Tamilnadu 

iii)  DETAILS OF TENDER DOCUMENT 

A Volume-IA Technical Conditions of Contract (TCC) consisting of 
Scope of work, Technical Specification, Drawings, 
Procedures, Bill of Quantities, Terms of payment, etc 

 
Applicable 

B Volume-IB Special conditions of Contract, 
Rev 01 dated 1st June 2012, 
Amendment 01 dated October 01, 2015 

Applicable 

C Volume-IC General conditions of Contract 
Rev 01 dated 1st June 2012, 
Amendment 03 dated October 01, 2015 

Applicable 

D Volume-ID Forms & Procedures 
Rev 01 dated 1st June 2012 
Amendment 01 dated October 01,2015 

Applicable 
 
 

E Volume-II Price Schedule (Absolute value). Applicable 

https://bhel.abcprocure.com/
https://bhel.abcprocure.com/
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iv)  Issue of 
Tender 
Documents 

1.  This is an E-tender floated online through 
our E-Procurement Portal 
https://bhel.abcprocure.com 

2.  Sale    
Start: 02.07.2019 
Close: Tender documents can be downloaded till 
closing time for offer submission. 

3. From: BHEL website (www.bhel.com -> Tender 
Notifications). Tender documents for bidder’s 
reference can be downloaded from this website till 
due date of submission. 

 
Applicable 

v)  Due Date & 
Time of Offer 
Submission 

Date:23.07.2019, Time :15.00 Hrs 

The bidder should submit their offer online in e-

Procurement portal at https://bhel.abcprocure.com. 

 Bidders are requested to upload their offer well in 

advance in order to avoid last minute congestion 

at this website. 

Hard copy bid or bids through E-mail / fax shall not 
be accepted. 

Applicable 

vi)  Opening of 
Tender 

Date: 23.07.2019, Time :15.30 Hrs 
Notes: 
(1) In case the due date of opening of tender becomes 

a non-working day, tenders shall be opened on next 
working day at the same time. 

 (2) Bidder may record their presence online, during 
tender opening. However, this being an e-tender it 
shall be opened online.  

Applicable 

vii)  EMD Amount Rs. 50,000/- (Rupees Fifty Thousand only). 
- Refer Vol-1A Part-II Chapter-1 of Technical 

Conditions of Contract (Volume-I, Book-I) for mode 
of payment of EMD. 

- Exemption of EMD for MSEs is not applicable for this 
tender.  

- One time EMD is not applicable for this tender. 

Applicable 

viii)  Cost of 
Tender 

Rs. 2,000/- (Rupees Two Thousand Only) 
- Cost of tender shall be remitted through, Electronic 

Fund Transfer credited in BHEL account or Banker’s 
cheque or Pay order or Demand draft, in favour of 
BHEL. 

Applicable 

https://bhel.abcprocure.com/
https://bhel.abcprocure.com/
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- Exemption of Cost of Tender for MSEs is not 
applicable for this tender. 

ix)  Last Date For 
Seeking 
Clarification 

Bidders may submit their queries in  
https://bhel.abcprocure.com at least 7 days before the 
due date of offer submission or two days before the 
scheduled date of pre-bid meeting whichever is earlier 
along with soft version also, addressing to undersigned 
& to others as per contact address given above. 

 
Applicable 

x)  Schedule of 
Pre Bid 
Discussion 
(PBD) 

- 

Not  
Applicable 

xi)  Integrity Pact 
& Details of 
Independent 
External 
Monitor (IEM) 

a. Integrity Pact (IP) is a tool to ensure that 
activities and transactions between the company and 
its Bidders / Contractors are handled in a fair, 
transparent and corruption free manner. A panel of 
Independent External Monitors (IEMs) have been 
appointed to oversee implementation of IP in BHEL. 
The IP as per format given at Volume IA Part II of this 
tender is to be submitted (duly signed and stamped 
by the authorized signatory who signs in the offer) 
along with Techno Commercial Bid. Only those 
bidders who have entered into such an IP with BHEL 
would be competent to participate in the bidding. In 
other words, entering into this pact would be a 
preliminary qualification. Details of IEM for this 
tender is furnished below:  

- 
b. Please refer section- 8 of the IP (refer the 
format given at Volume IA Part II of this tender) for 
Role and Responsibilities of IEMs. In case of any 
complaint arising out of the tendering process, the 
matter may be referred to the IEM mentioned in the 
tender.  
Note: No routine correspondence shall be addressed 
to the IEM (Phone / Post / E mail) regarding the 
clarifications, time extensions or any other 
administrative queries, etc. on the tender issued. All 
such clarification / issued shall be posted in 

https://bhel.abcprocure.com. Any other queries may 
be addressed directly to the tender issuing 
(Procurement) department as mentioned below: 

Not 
Applicable 

https://bhel.abcprocure.com/
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 Contact 
Details 

For all clarifications /issues related to the tender, 
please contact: 

1. Mr. T.K.Eashwar, Sr. Engineer/ SCT 

BHEL-PSSR 

690 Anna Salai, Nandanam, Chennai-35 

044-28286756 

tkeashwar@bhel.in  

i. Ms. Asha Alex, DGM/ SCT 

BHEL-PSSR 

690 Anna Salai, Nandanam, Chennai-35 

044-28286714/044-24330209 

ashaalex@bhel.in  

ii. Mr. Sandipan Biswas, AGM/ Purchase & SCT 

BHEL-PSSR 

690 Anna Salai, Nandanam, Chennai-35 

044-28286757/044-24348943 

bsandipan@bhel.in 

 

xii Latest 
updates  

Latest  updates on the important dates, Amendments, 
Correspondences, Corrigenda, Clarifications, 
Changes,  Errata, Modifications, Revisions, etc to 
Tender Specifications will be hosted in BHEL webpage 
(www.bhel.com  Tender Notifications), CPP Portal 
(https://eprocure.gov.in) & portal 
https://bhel.abcprocure.com. These will not be 
published in the newspapers. Bidders to keep 
themselves updated with all such information. This also 
form part of tender hence the same shall be enclosed 
with their offer. 

 

 

2.0 The offer shall be submitted as per the instructions of tender document and as 
detailed in this NIT. Bidders to note specifically that all pages of tender document, 
including these NIT pages of this particular tender together with subsequent 
correspondences shall be submitted by them, duly signed & stamped on each 
page, as part of offer. Rates / Price including discounts / rebates, if any, 
mentioned anywhere / in any form in the techno-commercial offer other than 
the Price Bid, shall not be entertained.  

mailto:tkeashwar@bhel.in
mailto:ashaalex@bhel.in
mailto:bsandipan@bhel.in
http://www.bhel.com/
https://eprocure.gov.in/
https://bhel.abcprocure.com/
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3.0 Unless specifically stated otherwise, Bidder shall remit cost of tender through, 
Electronic Fund Transfer credited in BHEL account or Banker’s cheque or Pay 
order or Demand draft, in favour of BHEL. 

4.0 Unless specifically stated otherwise, bidder shall deposit Earnest Money Deposit 
(EMD) as mentioned in Volume IA, Part-II, Chapter-1 of Technical Conditions 
of Contract (Volume-I Book-I) under the heading ‘Modes of Deposit of EMD’. 
Please note that ‘One Time EMD’ shall not be considered. It is to be noted that 
proof of remittance for EMD shall be made available at BHEL PSSR Office 
prior to tender opening.  

5.0 Procedure for Submission of Tenders: This is an E-tender floated online 
through our E-Procurement portal https://bhel.abcprocure.com . The bidder 
should respond by submitting their offer online only in our e-Procurement portal at 
https://bhel.abcprocure.com . Hard copy bid or bids through email/ fax shall not be 
accepted. 

I. Pre-requisite for Offer Submission: -  

Digital Certificate: To access an e‐Tender, you need to have a 
Class‐II/III Digital Signature Certificate (DSC) for Signing & Encryption (Required 
both digital signature certificate: Signing & Encryption) of bids issued by any 
of the valid Certifying Authorities (approved by Controller of Certifying 
Authorities) in India. Valid Digital Signature Certificate (DSC) must be installed 
in a computer system from where you want to access the website.  
  

MINIMUM REQUIREMENT: (Mandatory) 
 Computer with good Internet Connection. 
 Operating System should be Windows Vista / Windows 7 and above. 
 Web Browsers: Internet Explorer 9.0 (32‐bit Browser only) & above 
  
At first time login, to verity and approve your login profile & DSC, you are 
requested to contact e-Procurement Service Provider.  
Also please Refer “Bidder Manual for BHEL Bidders” and “Minimum 
System Requirements and Settings Document for BHEL user & Bidders” 
available at https://bhel.abcprocure.com . 
  

II. Digital Signing of e-Tender 

Tenders shall be uploaded with all relevant documents in PDF/zip format. The 
relevant tender documents should be uploaded by an authorized person having 
Class‐II/III Digital Signature Certificate (DSC) for Signing & Encryption. 
 
i) The Requirement: 

a. A PC with Internet connectivity & 

https://bheleps.buyjunction.in/
https://bheleps.buyjunction.in/
https://bhel.abcprocure.com/
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b. DSC (Digital Signature Certificate) Class‐II/III Digital Signature Certificate 
(DSC) for Signing & Encryption) 

Vendors are also requested to go through bidder manual 
available on https://bhel.abcprocure.com 
 

III. E-procurement service Provider-: 

  Address: 

e-Procurement Technologies Limited (abc Procure),  

Head Office: B-704/705, Wall Street - II, Opp. Orient Club, 

Nr. Gujarat College, Ellis Bridge, Ahmedabad - 380 006, Gujarat (India) 

Timing: 

Indian Standard Time (+5:30 GMT): 10:00 AM - 07:00 PM (Monday to Friday) 

Indian Standard Time (+5:30 GMT): 10:00 AM - 04:00 PM (Saturday) 

The contact details of the service provider are given below: 

Contact: +91-79-68136819/809/862/867/823/872/842 

E-Mail: Bhel.Support@abcProcure.com 

Further contact details can be obtained by visiting the following webpage: 

https://bhel.abcprocure.com/EPROC/contactus  

IV. Documents Comprising the e-Tender 

The tender shall be submitted online – only except tender fee & EMD (in 
physical form) as mentioned below: 

 
i) Technical Tender (UN priced Tender) 

Bidders shall furnish the following information along with technical tender 
(preferably in pdf format): 

i). Tender Cost and Earnest Money Deposit (EMD) furnished in accordance 
with NIT Clause 3.0 & 4.0.  

ii). All Technical details (eg. Eligibility Criteria requested, Technical 
Conditions of Contract) should be attached in e-tendering module (As 
detailed in Clause 6.0 below), failing which the tender stands invalid & 
may be REJECTED. 

 
ii) Price Bid: 

a. Prices are to be quoted as per the Price Bid Form available on e-tender 
portal. 

https://bhel.abcprocure.com/
https://bhel.abcprocure.com/EPROC/contactus
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b. The price should be quoted for the accounting unit indicated in the e-
tender document.  

c. The item description, Quantity and Unit of measurement, as mentioned 
in Price bid uploaded by BHEL and subsequent revisions issued by 
BHEL, shall be binding on the bidder.   

   Note:  
i). It is the responsibility of tenderer to go through the Tender document to 

ensure furnishing all required documents in addition to above, if any. Any 
deviation would result in REJECTION of tender and would not be 
considered at a later stage at any cost by BHEL. 

ii). A person signing (manually or digitally) the tender form or any documents 
forming part of the contract on behalf of another shall be deemed to 
warrantee that he has authority to bind such other persons and if, on 
enquiry, it appears that the persons so signing had no authority to do so, 
the purchaser may, without prejudice to other civil and criminal remedies, 
cancel the contract and hold the signatory liable for all cost and 
damages. 

iii). A tender, which does not fulfil any of the above requirements and/or 
gives evasive information/reply against any such requirement, shall be 
liable to be ignored and rejected. 

iv). In case offer is sent through hard copy/fax/telex/cable/electronically in 
place of e-tender, same shall not be considered. 

 
V. DO NOT‟S 

Bidders are requested NOT to submit the hard copy of the Bid. In case offer is 
sent through hard copy/fax/telex/cable/electronically in place of e-tender, the 
same shall not be considered.  

 
Vendors are also requested to go through bidder 
manual available on https://bhel.abcprocure.com  
 

 

6.0 DOCUMENTS TO BE UPLOADED & MODALITY OF UPLOADING in E-
PROCUREMENT PORTAL https://bhel.abcprocure.com  SHALL BE AS 
DETAILED BELOW 

 

Sl 
No 

Description Remarks 

 Techno-Commercial Bid CONTAINING THE 
FOLLOWING:- 

 

https://bhel.abcprocure.com/
https://bheleps.buyjunction.in/
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i.  Covering letter / Offer forwarding letter of Tenderer.  Refer “Bidder 
Manual for BHEL 
Bidders” available 
at 
https://bhel.abcpro
cure.com 

ii.  Duly filled-in `No Deviation Certificate' as per 
prescribed format to be placed after document under 
sl no (i) above. 
Note:  
1.  In case of any deviation, the same should be 

submitted separately for technical & commercial 
parts, indicating respective clauses of tender 
against which deviation is taken by bidder. The list 
of such deviation shall be attached along with 
document under sl no (i) above. It shall be 
specifically noted that deviation recorded 
elsewhere shall not be entertained. 

2.  BHEL reserves the right to accept / reject the 
deviations without assigning any reasons, and 
BHEL decision is final and binding.  

(i) In case of acceptance of the deviations, 
appropriate loading shall be done by BHEL 

   (ii)     In case of unacceptable deviations, BHEL 
reserves the right to reject the tender.  

Refer “Bidder 
Manual for BHEL 
Bidders” available 
at 
https://bhel.abcpro
cure.com 

 

iii.  Supporting documents / annexure / schedules / 
drawing etc as required in line with Pre-Qualification 
criteria. (Technical & Financial) 

As detailed in Clause No. 25 of NIT, It shall be 
specifically noted that all documents as per above 
shall be indexed properly and credential certificates 
issued by clients shall distinctly bear the name of 
organization, contact phone no, FAX no, E-mail ID, 
etc. 

Refer “Bidder 
Manual for BHEL 
Bidders” available 
at 
https://bhel.abcpro
cure.com 

 

iv.  All Amendments / Correspondences / Corrigenda / 
Clarifications / Changes / Errata etc pertinent to this 
NIT. 

Refer “Bidder 
Manual for BHEL 
Bidders” available 
at 
https://bhel.abcpro
cure.com 

 

https://bhel.abcprocure.com/
https://bhel.abcprocure.com/
https://bhel.abcprocure.com/
https://bhel.abcprocure.com/
https://bhel.abcprocure.com/
https://bhel.abcprocure.com/
https://bhel.abcprocure.com/
https://bhel.abcprocure.com/
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v.  Integrity Pact Agreement (Duly signed by the 
authorized signatory)  

Refer “Bidder 
Manual for BHEL 
Bidders” available 
at 
https://bhel.abcpro
cure.com 

vi.  Duly filled-in annexures, formats etc as required under 
this Tender Specification / NIT  

Refer “Bidder 
Manual for BHEL 
Bidders” available 
at 
https://bhel.abcpro
cure.com 

vii.  Notice inviting Tender (NIT) Refer “Bidder 
Manual for BHEL 
Bidders” available 
at 
https://bhel.abcpr
ocure.com 

viii.  Volume – I A : Technical Conditions of Contract (TCC) 
consisting of Scope of work, Technical 
Specification, Drawings, Procedures, 
Bill of Quantities, Terms of payment, etc 

ix.  Volume – I B : Special Conditions of Contract (SCC) Refer “Bidder 
Manual for BHEL 
Bidders” available 
at 
https://bhel.abcpro
cure.com 

x.  Volume – I C : General Conditions of Contract (GCC) 

xi.  Volume – I D : Forms & Procedures 

xii.  Volume – II (UNPRICED – without disclosing 
rates/price, but mentioning only ‘QUOTED’ or 
‘UNQUOTED’ against each item 

Refer “Bidder 
Manual for BHEL 
Bidders” available 
at 
https://bhel.abcpro
cure.com 

xiii.  Any other details preferred by bidder with proper 
indexing. 

Refer “Bidder 
Manual for BHEL 
Bidders” available 
at 
https://bhel.abcpr
ocure.com 

Caution to Bidders: - 
The duly signed & stamped copies of Volume – 1 Book 1 & Volume 1 Book 2 are 
to be attached as a part of your offer, in their respective sections. Also for any 
further queries, please refer  “Bidder Manual for BHEL Bidders” available at 
https://bhel.abcprocure.com 

 

https://bhel.abcprocure.com/
https://bhel.abcprocure.com/
https://bhel.abcprocure.com/
https://bhel.abcprocure.com/
https://bhel.abcprocure.com/
https://bhel.abcprocure.com/
https://bhel.abcprocure.com/
https://bhel.abcprocure.com/
https://bhel.abcprocure.com/
https://bhel.abcprocure.com/
https://bhel.abcprocure.com/
https://bhel.abcprocure.com/
https://bhel.abcprocure.com/
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 PRICE BID consisting of the following shall be attached as 
mentioned below 

 

i Price/ Total Amount corresponding to the total works as 
specified in “Rate Schedule” available in “Volume II – 
PRICE BID (latest Revision) shall be quoted in the Price 
Bid Form available in e-Procurement portal. 
 
Bidders to note that documents uploaded under the 
Price Bid Form shall be considered for commercial 
evaluation of offer. 

Refer “Bidder 
Manual for 
BHEL 
Bidders” 
available at 
https://bhel.a
bcprocure.co
m 

 

SPECIAL NOTE:  

i. All documents / annexures submitted with the offer shall be properly 
attached / entered / uploaded in the respective sections. BHEL shall 
not be responsible for any missing documents. 

ii. Your offer & documents submitted along with offer shall be signed 
& stamped in each page by your authorized representative. 

7.0 Deviation with respect to tender clauses and additional clauses / suggestions / in 
Techno-commercial bid / Price bid shall NOT be considered by BHEL. Bidders 
are requested to positively comply with the same.  

8.0 BHEL reserves the right to accept or reject any or all Offers without assigning any 
reasons thereof. BHEL also reserves the right to cancel the Tender wholly or 
partly without assigning any reason thereof. Also BHEL shall not entertain any 
correspondence from bidders in this matter (except for the refund of EMD). 

9.0 ASSESSMENT OF CAPACITY OF BIDDERS: Not Applicable.  

10.0 Void. 

11.0 Since the job shall be executed at site, bidders must visit site/ work area and 
study the job content, facilities available, availability of materials, prevailing site 
conditions including law & order situation, applicable wage structure, wage 
rules, etc before quoting for this tender. They may also consult this office before 
submitting their offers, for any clarifications regarding scope of work, facilities 
available at sites or on terms and conditions.  

12.0 For any clarification on the tender document, the bidder may seek the same in 
clarification provision available in procurement portal 
https://bhel.abcprocure.com  or writing or through e-mail, as per specified 
format, within the scheduled date for seeking clarification, from the office of the 
undersigned. BHEL shall not be responsible for receipt of queries after due date 
of seeking clarification due to postal delay or any other delays. Any clarification 

https://bhel.abcprocure.com/
https://bhel.abcprocure.com/
https://bhel.abcprocure.com/
https://bheleps.buyjunction.in/
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/ query received after last date for seeking clarification may not be normally 
entertained by BHEL and no time extension will be given. 

13.0 BHEL may decide holding pre-bid discussion [PBD] with all intending bidders 
as per date indicated in the NIT. The bidder shall ensure participation for the 
same at the appointed time, date and place as may be decided by BHEL. 
Bidders shall plan their visit accordingly. The outcome of pre-bid discussion 
(PBD) shall also form part of tender. 

14.0 In the event of any conflict between requirement of any clause of this 
specification / documents / drawings / data sheets etc or requirements of 
different codes / standards specified, the same to be brought to the knowledge 
of BHEL in writing for clarification before due date of seeking clarification 
(whichever is applicable), otherwise, interpretation by BHEL shall prevail. Any 
typing error/missing pages / other clerical errors in the tender documents, 
noticed must be pointed out before pre-bid meeting / submission of offer, else 
BHEL’s interpretation shall prevail. 

15.0 Unless specifically mentioned otherwise, bidder’s quoted price shall deem to be 
in compliance with tender including PBD. 

16.0 Bidders shall submit Integrity Pact Agreement, if applicable, (Duly signed by 
authorized signatory who signs in the offer), along with techno-commercial bid. 
This pact shall be considered as a preliminary qualification for further 
participation. The Integrity pact is to be submitted by Prime Bidder & 
Consortium / Technical Tie up partner jointly in case Consortium bidding 
is permitted, otherwise by the sole bidder. The names and other details of 
Independent External Monitor (IEM) for the subject tender is as given at 
point (1) above.   

17.0 The Bidder has to satisfy the Pre-Qualifying Requirements stipulated for this 
Tender in order to be qualified.  The Price Bids of only those bidders will be 
opened who will be qualified for the subject job on the basis of satisfying the 
pre-qualification criteria specified in this NIT as per Annexure-1(as applicable) 
past performance etc. and date of opening of price bids shall be intimated to 
only such bidders. BHEL reserves the right NOT to consider offers of parties 
under HOLD. 

18.0 In case BHEL decides on a ‘Public Opening', the date & time of opening of the 
sealed PRICE BID shall be intimated to the qualified bidders and in such a case, 
bidder may depute one authorized representative to witness the price bid 
opening. BHEL reserves the right to open ‘in-camera’ the ‘PRICE BID’ of any or 
all Unsuccessful / Disqualified bidders under intimation to the respective 
bidders.  

19.0 Validity of the offer shall be for six months from the latest due date of offer 
submission (including extension, if any) unless specified otherwise. 
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20.0 BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available 
on www.bhel.com ) instead of opening the sealed envelope price bid, submitted 
by the bidder. This will be decided after techno-commercial evaluation. Bidders 
to give their acceptance with the offer for participation in RA. Non-acceptance 
to participate in RA may result in non-consideration of their bids, in case BHEL 
decides to go for RA. 

Those bidders who have given their acceptance to participate in Reverse 
Auction will have to necessarily submit ‘Process compliance form’ (to the 
designated service provider) as well as ‘Online sealed bid’ in the Reverse 
Auction. Non-submission of ‘Process compliance form’ or ‘Online sealed bid’ by 
the agreed bidder(s) will be considered as tampering of the tender process and 
will invite action by BHEL as per extant guidelines for suspension of business 
dealings with suppliers/ contractors (as available on www.bhel.com). 

The bidders have to necessarily submit online sealed bid less than or equal to 
their envelope sealed price bid already submitted to BHEL along with the offer. 
The envelope sealed price bid of successful L1 bidder in RA, if conducted, 
shall also be opened after RA and the order will be placed on lower of the 
two bids (RA closing price & envelope sealed price) thus obtained. The 
bidder having submitted this offer specifically agrees to this condition and 
undertakes to execute the contract on thus awarded rates. 

If it is found that L1 bidder has quoted higher in online sealed bid in comparison 
to envelope sealed bid for any item(s), the bidder will be issued a warning letter 
to this effect. However, if the same bidder again defaults on this count in any 
subsequent tender in the unit, it will be considered as fraud and will invite action 
by BHEL as per extant guidelines for suspension of business dealings with 
suppliers/ contractors (as available on www.bhel.com). 

21.0 On submission of offer, further consideration will be subject to compliance to 
tender & qualifying requirement and customer’s acceptance, as applicable. 

22.0 In case the bidder is an “Indian Agent of Foreign Principals”, ‘Agency agreement 
has to be submitted along with Bid, detailing the role of the agent along with the 
terms of payment for agency commission in INR, along with supporting 
documents.  

23.0 The bidders shall not enter into any undisclosed M.O.U. or any understanding 
amongst themselves with respect to tender.  

24.0 Void 

25.0 The bidder shall submit documents in support of possession of ‘Qualifying 
Requirements’ duly self-certified and stamped by the authorized signatory, 
indexed and properly linked in the format for PQR. In case BHEL requires any 
other documents / proofs, these shall be submitted immediately. 

http://www.bhel.com/
http://www.bhel.com/
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26.0 The bidder may have to produce original document for verification if so decided 
by BHEL.  

27.0 The offers of the bidders who are under suspension as also the offer of the 
bidders, who engage the services of the banned firms, shall be rejected. The 
list of banned firms is available on BHEL web site “www.bhel.com → tender 
notification”.  

28.0 It may be noted that guidelines / rules in respect of ‘Suspension of Business 
dealings’ available on BHEL web site “www.bhel.com → Supplier 
Registration”, ‘Vendor evaluation format’, Quality, Safey & HSE guidelines’, etc 
may undergo change from time to time and the latest one shall be followed.  

29.0 The Bidder along with its associate/ collaborators/ sub-contractors/ sub-
vendors/ consultants/ service providers shall strictly adhere to BHEL Fraud 
Prevention Policy displayed on BHEL website http://www.bhel.com and shall 
immediately bring to the notice of BHEL Management about any fraud or 
suspected fraud as soon as it comes to their notice. 

30.0 Bid should be free from correction, overwriting, using corrective fluid, etc. Any 
interlineation, cutting, erasure or overwriting shall be valid only if they are 
attested under full signature(s) of person(s) signing the bid else bid shall be 
liable for rejection. All overwriting/cutting, etc., will be numbered by bid opening 
officials and announced during bid opening. 
 

31.0 Integrity commitment, performance of the contract and punitive action thereof: 

31.1 Commitment by BHEL: 

 BHEL commits to take all measures necessary to prevent corruption in 
connection with the tender process and execution of the contract. BHEL 
will during the tender process treat all Bidder(s) in a transparent and fair 
manner, and with equity. 

31.2 Commitment by Bidder / Supplier / Contractor: 

31.2.1 The bidder / supplier / contractor commit to take all measures to 
prevent corruption and will not directly or indirectly influence any 
decision or benefit which he is not legally entitled to nor will act or omit 
in any manner which tantamount to an offence punishable under any 
provision of the Indian Penal Code, 1860 or any other law in force in 
India. 

31.2.2 The bidder / supplier / contractor will, when presenting his bid, disclose 
any and all payments he has made, and is committed to or intends to 
make to agents, brokers or any other intermediaries in connection with 
the award of the contract and shall adhere to relevant guidelines 
issued from time to time by Govt. of India/ BHEL. 

http://www.bhel.com/
http://www.bhel.com/
http://www.bhel.com/
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31.2.3 The bidder / supplier / contractor will perform / execute the contract as 
per the contract terms & conditions and will not default without any 
reasonable cause, which causes loss of business / money / reputation, 
to BHEL. 

If any bidder / supplier / contractor during pre-tendering / tendering / 
post tendering / award / execution / post-execution stage indulges in 
mal-practices, cheating, bribery, fraud or and other misconduct or 
formation of cartel so as to influence the bidding process or influence 
the price or acts or omits in any manner which tantamount to an offence 
punishable under any provision of the Indian Penal Code, 1860 or any 
other law in force in India, then, action may be taken against such 
bidder / supplier / contractor as per extant guidelines of the company 
available on www.bhel.com and / or under applicable legal provisions. 
 

32.0 For this procurement, Public Procurement (Preference to Make in India), Order 
2017 dated 15.06.2017 & 28.05.2018 and subsequent Orders         issued by 
the respective Nodal Ministry shall be applicable even if issued after issue of 
this NIT but before finalization of contract/ PO/ WO against this NIT. 
In the event of any Nodal Ministry prescribing higher or lower percentage of 
purchase preference and/ or local content in respect of this procurement, same 
shall be applicable. 
 

33.0 Order of Precedence: 
In the event of any ambiguity or conflict between the Tender Documents, 
the order of precedence shall be in the order below: 

a. Amendments / Clarifications / Corrigenda / Errata etc.  issued in 
respect of the tender documents by BHEL 

b. Notice Inviting Tender (NIT)  
c. Price Bid 
d. Technical Conditions of Contract (TCC)—Volume-1A 
e. Special Conditions of Contract (SCC) —Volume-1B  
       Rev. 01 Dt. 01 Jun 2012; Amendment: 01 Dt. 1st October 2015 
f. General Conditions of Contract (GCC) —Volume-1C  
       Rev. 01 Dt. 01 Jun 2012; Amendment: 03 Dt. 1st October 2015 
g. Forms and Procedures —Volume-1D 
       Rev. 01 Dt. 01 Jun 2012; Amendment: 01 Dt. 1st October 2015 

  For and on behalf of BHARAT HEAVY ELECTRICALS LTD 

                                           

 
          Additional General Manager / SCT & Purchase  

http://www.bhel.com/
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ANNEXURE - 1 
PRE QUALIFYING CRITERIA 

JOB 
Transportation of 600 MT Terex Demag Crane Model: CC2800-1 from 
2x500MW New Neyveli TPP Tamilnadu to 2x800MW Uppur STPP 
Tamilnadu 

Tender No. BHEL: PSSR: SCT: 1844 

Sl. 
No. 

PRE QUALIFICATION CRITERIA 

Bidders claim in respect of 
fulfilling the PQR Criteria 

Name and 
Description 

of 
qualifying 

criteria 

Page no of 
supporting 

document. Bidder 
must fill up this 
column as per 
applicability 

A 
 
 

Submission of Integrity Pact duly 
signed (if applicable) 
(Note: To be submitted by Prime Bidder & 
Consortium / Technical Tie up partner 
jointly in case Consortium bidding is 
permitted, otherwise by the sole bidder) 

 
Not 

Applicable 
 

B Technical    

 

Bidder should have executed transportation 
of any single consignment of 81.0 (Eighty-
One) MT or above in last seven years as on 
date of Technical bid opening. Bidder shall 
furnish documentary evidence in support of 
the same. 
Note: 
The single Largest consignment in 600MT 
Terex Demag Crane is Super Structure 
which is weighing 81.0 MT. 

Applicable 
To be filled in 
Annexure-4 

C 
C-1 
 

FINANCIAL 

Turnover  
Bidders must have achieved an average 
annual financial turnover (Audited) of         
Rs.7,00,000/- (Rs. Seven Lakhs only) or 
more over last three Financial Years (FY) 
i.e., 2015-16, 2016-17 and 2017-18. 

Applicable 
To be filled in 
Annexure-4 

C-2 Net worth (only in case of Companies) Applicable 
To be filled in 
Annexure-4 
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Net worth of the Bidder based on the latest 
Audited Accounts as furnished for ‘C-1’ 
above should be positive 

C-3 Profit 
Bidder must have earned profit in any one 
of the three Financial Years as applicable 
in the last three Financial Years as 
furnished for ‘C-1 above. 

Applicable 
To be filled in 
Annexure-4 

C-4 Bidder must not be under Bankruptcy Code 
Proceedings (IBC) by NCLT or under 
Liquidation / BIFR, which will render him 
ineligible for participation in this tender, 
and shall submit undertaking to this effect. 

Applicable 
To be filled in 
Annexure-4 

D 
 

Assessment of Capacity of Bidder to 
execute the work as per Sl. No 9 of NIT  (if 
applicable)  

Not 
Applicable 

 

E Approval of Customer (if applicable) 
Note: Names of bidders who stand 
qualified after compliance of criteria A to D 
shall be forwarded to customer for their 
approval.  

Not 
Applicable 

 

F Submission of all documents as 
prescribed in the tender including ‘’No 
Deviation certificate’’.  

Applicable  

G Price Bid Opening  
Note: Price Bids of only those bidders 
shall be opened who stand qualified after 
compliance of criteria A to F  

Applicable BY BHEL 

H Consortium criteria (if applicable) 
Not 

Applicable 
 

 

Explanatory Notes for the PQR (unless otherwise specified in the PQR):  
1. Bidder to submit Audited Balance Sheet and Profit and Loss Account for the 

respective years as indicated against C-1 above along with all annexures. 

2. In case audited financial statements have not been submitted for all the three 
years as indicated against C-1 above, then the applicable audited statements 
submitted by the bidders against the requisite three years, will be averaged for 
three years i.e. total divided by three. 
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3. If Financial Statements are not required to be audited statutorily, then instead 
of audited financial statements, financial statements are required to be certified 
by Chartered Accountant. 

4. C-2:-NETWORTH: Shall be calculated based on the latest Audited Accounts 
as furnished for C-1 above.  Net worth =Paid up share capital* + reserves 
(* Share capital OR Partnership Capital OR Proprietor Capital as the case may 
be) (Net worth is required to be evaluated in case of companies).  

5. C-3:- PROFIT : shall be PBT earned during any one year of the three financial 
years as in C-1 above 

6. For Evaluation of PQR, the credential of the Bidder alone, and not that of the 
Group Company shall be considered. 

7. Completion date for achievement of the technical criteria specified in the 
Common QR should be in the last 7 years ending on the ‘latest date of Bid 
Submission’ of Tender irrespective of date of the start of work. 

  

Note: 
(i) BIDDER SHALL SUBMIT PRE-QUALIFICATION CRITERIA FORMAT 

(Refer Annexure-4), DULY FILLED-IN, SPECIFYING RESPECTIVE 
ANNEXURE NUMBER AGAINST EACH CRITERIA AND FURNISH 
RELEVANT DOCUMENT INCLUSIVE OF WORK ORDER AND WORK 
COMPLETION CERTIFICATE ETC. IN THE RESPECTIVE ANNEXURES IN 
THEIR OFFER. 

(ii) Authenticity of Credentials submitted by the Bidder against ‘Pre-
Qualifying Criteria’ shall be verified from the Issuing Authority, by 
BHEL. In case, any credential(s) is/are found to be unauthentic, offer of 
the bidder is liable to be rejected. BHEL reserves the Right to Initiate 
any further action as per the “Guidelines for Suspension of Business 
Dealings with Suppliers/Contractors” (Published in 
http://www.bhel.com/vender_registration/vender.php) and “Fraud 
Prevention Policy” (Published in http://www.bhel.com/home.php) as 
applicable.  
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ANNEXURE - 2 
CHECK LIST 

NOTE: - Tenderers are required to either fill in or submit separately the following details.  No 
column should be left blank. 

1 Name of the Tenderer  

 Address of the Tenderer  

2 Details about type of the Firm / Company  

3a Details of Contact person for this Tender: 

Name : Mr. / Ms. 

Designation: 

Telephone No/ Mobile No: 

E-mail ID: 

3b Details of alternate Contact person for this Tender: 

Name: Mr. / Ms. 

Designation: 

Telephone No/ Mobile No: 

E-mail ID: 

4 EMD DETAILS    

(Remittance of EMD should be in line with 
Mode of Deposit as detailed in Vol 1A, 
Part-2, Chapter-1)   

 

Mode of Remittance: 

Ref No:        

Date    :                          

Amount: 

5 Validity of Offer  To be valid for six months from due 
date 

  Applicability 

(By BHEL) 

Bidder 
Reply 

6 

Whether the format for compliance with PRE 
QUALIFICATION CRITERIA (ANNEXURE-I & 
ANNEXURE-IV) is understood and filled with proper 
supporting documents referenced in the specified format 

Applicable Yes/ No 

7 
Submission of Copy of Balance sheet and Profit and Loss 
Account for the last three years (Refer “Explanatory Note 
for the PQR” in Annexure 1 of NIT) 

Applicable  Yes/ No 

8 Submission of Copy of PAN Card Applicable  Yes/ No 
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9 
Whether all pages of the Offer Documents are signed by 
the person authorized to sign this offer 

Applicable  Yes/ No 

10 
Whether all pages of the Tender documents including 
annexures, appendices etc are read understood and 
signed 

Applicable  Yes/ No 

11 Submission of Integrity Pact   
Not 
Applicable  

 

12 Submission of Declaration by Authorized Signatory Applicable  Yes/ No 

13 Submission of No Deviation Certificate Applicable  Yes/ No 

14 
Submission of Declaration confirming knowledge about 
Site Conditions 

Applicable  Yes/ No 

15 Submission of Declaration for relation in BHEL Applicable  Yes/ No 

16 Submission of Non-Disclosure Certificate Applicable  Yes/ No 

17 Submission of Copy Bank Account Details for E-Payment Applicable  Yes/ No 

18 
Submission of  Capacity Evaluation of Bidder for current 
Tender 

 Applicable  Yes/ No 

19 
Submission of  Tie Ups / Consortium Agreement are 
submitted as per format Form F22 of Book-II Vol-1D 

Not 
Applicable 

 

20 
Submission of  Power of Attorney for Submission of 
Tender / Signing Contract Agreement  

Applicable  Yes/ No 

21 Submission of  Analysis of Unit rates Applicable  Yes/ No 

22 Submission of Unquoted Price Bid Applicable Yes/ No 

23 
Tabular column showing Category- wise, month wise, man 
power deployment sub package wise planned for the 
execution of the scope of works.  

Not 
Applicable 

 

24 
Declaration by bidder for price opening through Reverse 
Auction (Refer Annexure-6 of Notice Inviting Tender) 

Applicable Yes/ No 

25 Copy of Organization Chart Applicable Yes/ No 

26 
Copy of Registration / Incorporation certificate, Partnership 
Deed (Certified by Notary Public) as applicable for firm. 

Applicable Yes/ No 

27 
Undertaking as per Financial C 4 Criteria of Annexure 1 of 
NIT regarding Bankruptcy Code Proceedings (IBC) 

Applicable Yes/ No 

28 Affidavit cum undertaking as per Clause 1.10.1.1 of TCC Applicable Yes/ No 

 

NOTE:  
1. STRIKE OFF ‘YES’ OR ‘NO’, AS APPLICABLE.  
2. TENDER NOT ACCOMPANIED BY THE PRESCRIBED ABOVE APPLICABLE 

DOCUMENTS ARE LIABLE TO BE SUMMARILY REJECTED. 
3. For Sl. No.11 to 21 above, the formats are available in “Volume ID of Volume I 

Book-II – Forms and Procedures” of this tender specification. 

DATE:         AUTHORISED SIGNATORY 
 (With Name, Designation and Company seal)  
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Annexure-3 

Void
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ANNEXURE - 4 
Additional Format to be submitted by Bidders in an additional separate cover superscribed "Annexure to 
Pre-Qualifying Criteria". 

 

        Name of the Bidder: M/s…………………………………………………………………………………………………………………………...  
 

Sl.
No. 

PQR Ref 
PQR 

(Reproduced from Annexure – 1) 
 

Qualifying 
Experience 

Work order 
Ref with page 
no in Offer for 
supporting 
documents 

Completion 
certificate ref for 
the referred 
Work with page 
no in Offer for 
supporting 
documents 

Details of 
work with 
Project,    
Unit,  
Quantity / 
rating &  
Period 

Rem-
arks  

1 Technical 
B:   

B.1) Bidder should have executed 
transportation of any single consignment of 
81.0 (Eighty-One) MT or above in last 
seven years as on date of Technical bid 
opening. Bidder shall furnish documentary 
evidence in support of the same. 
Note: 
The single Largest consignment in 600MT 
Terex Demag Crane is Super Structure 
which is weighing 81.0 MT. 
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2 Financial 
C1 

TURNOVER  
  Bidders must have achieved an average 

annual financial turnover (Audited) of   
Rs.7,00,000/- (Rs. Seven Lakhs only) or 
more over last three Financial Years 
(FY) i.e. 2015-16, 2016-17 and 2017-18. 

          

3 Financial 
C2 

NETWORTH (only in case of 

Companies) 
Net worth of the Bidder based on the latest 
Audited Accounts as furnished for ‘C-1’ 
above should be positive 

          

4 Financial 
C3 

PROFIT 
Bidder must have earned profit in any one 
of the three Financial Years as applicable 
in the last three Financial Years as 
furnished for ‘C-1 above. 

          

5 Financial 
C4 

Bidder must not be under Bankruptcy 
Code Proceedings (IBC) by NCLT or under 
Liquidation / BIFR, which will render him 
ineligible for participation in this tender, 
and shall submit undertaking to this effect. 

     

Note: Indicate the page nos in the respective columns for the enclosed PQR supporting documents in the offer 
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ANNEXURE-5 

Tender Schedule 
 

Description Schedule  Remarks 

Technical Bid Opening  

As 
mentioned in 
Notice 
Inviting 
Tender. 

  

Communication from BHEL 
for Clarifications, if any, 
required by BHEL 

Within Three 
days from 
tender 
opening date 

  

Last date for Bidders to 
submit the clarifications / 
documents required 

Within Six 
days from 
tender 
opening date 

Bidders to note that their competent 
representative to be readily available 
in this week for offering clarifications 
/ submitting the further documents, if 
any, required.  

If Reverse Auction is 
applicable, then the 
tentative date for conducting 
Reverse Auction  

Tenth day 
from tender 
opening date 

Exact date of reverse auction shall 
be informed to the bidders through 
BHEL’s reverse auction agency. 
Bidders to note that their competent 
representative to be readily available 
at one-day notice for Reverse 
Auction.  

 
Note: 

1. Bidders to note that the above schedule should be adhered to and no further 
extension will be given. To adhere to the schedule indicated below, Bidders 
should ensure the adequacy of the documents submitted in their offer, with 
proper validation.  
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Annexure 6 
 
DECLARATION BY BIDDER FOR PRICE OPENING THROUGH REVERSE AUCTION 

  (To be typed and submitted in the Letter Head of the Company / Firm of Bidder) 
             ----------------------------------------------------------------------------------------------------------------- ---------------- 

To, 
 
(Write Name & Address of Officer of BHEL inviting the Tender)  
 
 
Dear Sir, 
 
Sub :  Declaration by Bidder for Price opening through Reverse Auction 

Ref   : 1) NIT / Tender Specification No: …………………………,   
           2) Participation in the Reverse Auction 
 

We have studied and understood the clauses of Reverse auction published in the 
tender specification.   
 

Strike out either (1) or (2) of the following whichever is not applicable. 

1. I / We, hereby declare that I / we shall be participating in the Reverse Auction 
in case BHEL opts for opening the price bid through Reverse auction. 

 

2. I / We, hereby declare that I / we shall not be participating in the Reverse 
Auction in case BHEL opts for opening the price bid through Reverse auction. 

 

                                             
Yours faithfully, 

 
Date:                        (Signature, Date & Seal of Authorized Signatory of the Bidder) 
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4 T&Ps and MMEs to be deployed by Contractor Chapter-IV 1 

5 
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8 Terms of Payment Chapter-IX 1 

9 Taxes and Duties Chapter-X 2 
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11 Safety Conditions Chapter-XII 4 

Vol 
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Procedures 

Chapter-1 12 

2 Tentative Loading Plan Chapter-2 01 

3 HSE plan for site operations by subcontractor Chapter-3 72 

4 Format for vendor Performance Feedback Chapter-4 02 

5 Procedure For Conduct Of Conciliation Proceedings Chapter-5 11 

6 
Proforma Of Bank Guarantee (In Lieu Of Security 
Deposit) 

Chapter-6 
03 
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     VOLUME - IA PART – I CHAPTER – I 

1.1. PROJECT INFORMATION 

Dispatching Site Details 

1 Owner 
Neyveli Lignite Corporation Limited 
(NLC Ltd), Neyveli, Cuddalore District, 
Tamil Nadu State, India 

2 Name of the Project 
2 X 500 MW, Neyveli New Thermal 
Power Project (NNTPP) 

3 Consultant 
Lahmeyer International (India) Pvt. Ltd 
(LII), Gurgaon, NCR, India. 

4 Site Location 
200 kms south of Chennai and 50 kms 
south-west of Cuddalore 

5 Latitude and Longitude 
11°34’00” N to 11°35’00” N Latitude 
79°26’00” E to 79°27’ 00” E Longitude 

6 
Elevation above mean sea 
level 

(+)67 meters 

7 Nearest Railway Station  Neyveli 

8 Nearest Air port Chennai, at a distance of 200 km 

9 Nearest Sea Port Chennai, at a distance of 200 km 

10 
Road Access / Approach to 
Site 

Connected by Chennai - Thanjavur NH 
45C road and state highway connecting 
Cuddalore –  Virudhachalam via Neyveli. 
Both NH and state high way roads are 
well connected to NLC township roads. 
The approach road is approximately 15 
kms from Chennai–Thanjavur NH – 45C 
road. 
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Receiving Site Details 

1.1 Project Title : 2 x 800 MW Uppur Thermal Power Project  

1.2 Plant capacity : 800 MW 

1.3 Type of project :  Green Field 

1.4 Owner : Tamil Nadu Generation and Distribution Corporation 
Limited (TANGEDCO) 

1.5 Plant site location :  Uppur, Valamavoor and Thiruppalaikudi villages of 
Thiruvadanai Taluk, Ramanathapuram District. 

1.6 Location co-ordinates : 9.780647 N 
78.921417 E 

1.7 Nearest Village : Uppur Village 

1.8 Nearest Town & City :  Ramanathapuram at 28 KM   

1.9 State Capital : Chennai (483  Km) 

1.10 Nearest Railway 
Station 

:  
Ramanathapuram at 28 KM  

1.11 Nearest Airport : Domestic air port at Madurai (140 KM)  

1.12 Nearest Seaport : Tuticorin Port (130 KM)  

1.13 Nearest Road access :  
ECR Connecting Ramanathapuram and Pattukottai  

2.0 Meteorological Condition 

2.1 Climate : Tropical, very dry and hot summer, dry and cold winter 
and good rain-fall in monsoon accompanied with 
strong wind 

2.2 Site Elevation : (+) 4.5Meter above Mean Sea Level 

2.3 Ambient Temperature   

a. Annual Maximum Mean 
Temperature 

:   
37.8°C  

b. Annual Minimum Mean 
Temperature 

:  
22.3°C  

c. DRY BULB 

TEMPERATURE (DBT) 

FOR DESIGN PURPOSE  

: 30 ± 10°C  
50°C (for electrical equipment)  

2.4 RELATIVE HUMIDITY 

FOR DESIGN PURPOSE  
 75 ± 15%  

2.5 Annual Rainfall   

 Average : 827 mm (avg.)  

2.6 Basic Design Wind 
Pressure 

: As per IS: 875 (Latest Edition) 

2.7 Wind Speed : 11.8 kmph (Avg), 50 m/s (max) 

2.7 Seismic zone : Zone: III as defined in IS:1893-2002 
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VOLUME-IA    PART-I    CHAPTER – II 

SCOPE OF WORKS 

 
The scope of the work will comprise of but not limited to the following: 

(All the works mentioned hereunder shall be carried out within the accepted rate 
unless otherwise specified.) 

 
1.2. SCOPE OF WORK IN GENERAL: 

1.2.1. This tender specification covers Transportation of 600MT Terex Demag Crane 
from one site to another site of BHEL as per details given below: 

 

S.NO  

DESCRIPTION 

OF  

T&Ps TO BE  

TRANSPORTED  

DISPATCHING 

SITE  
RECEIVING SITE  

Description Of  

Tentative Vehicles   

Required For  

Transportation  

1  

600 MT 

CAPACITY  

Terex Demag 

CC-2800-1 

Crawler Crane 

Components 

BHEL 2 X 500 

MW Neyveli New 

TPP  (Tamil 

Nadu) 

BHEL 2 X 

800MW Uppur 

TPP (Tamil Nadu) 

As per Vol-1A 

Part-II Chapter - 2   

 

1.2.2. Under any circumstances, Booms/Boom inserts/Jib/Jib Inserts shall not be 
clubbed with any other item like counterweight, Hook Block, Side Frame etc.  
During transportation, Boom/Boom insert/Jibs are to be supported on trailer with 
adequate number of sleepers of length equaling the entire width of trailer.  

1.2.3. Proper Lashing of boom sections is to be done with Nylon (Non-Metallic) Belt. 
Steel rope or steel shackle shall not be allowed in any circumstances.  

1.2.4. Proper lashing/anchoring for safe transportation of the materials is to be arranged 
by transporter. Requirement of any angle / channel and its welding for locking of 
heavy consignments shall be provided by BHEL, if required.  

1.2.5. Transporter shall deploy roadworthy and suitable vehicles duly insured as per 
MVI norms. (Vehicles should have interstate permit, if necessary, so that there 
is no problem with RTO during transit) for transporting of materials from one site 
to other BHEL site. The safe transportation of the consignments up to the 
destination shall be the responsibility of the transporter.  
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1.2.6. Loading & unloading shall be carried out by BHEL.   

1.2.7. The consignment is to be transported on door delivery basis. The transporter 
shall furnish details of GRs etc., by FAX/mail to consigner/consignee and BHEL-
PSSR / FEX department.  

1.2.8. Transit insurance of materials belonging to BHEL shall be arranged by BHEL.  

1.2.9. Transshipment and overloading of vehicles will not be allowed.  The contractor 
shall ensure complete safety of the cargo/consignments during transportation 
including its security.  In case of breakdown of vehicles, transshipments, if 
necessary, will be undertaken by the contractor at his own risk and cost. 
Permission for such transshipment shall have to be taken from BHEL. Any 
transshipment made for any reason other than stated above or without prior 
permission of BHEL authority, will result in a penalty @ 10% of the freight 
charges.  

1.2.10. Transporters shall take all statutory clearance/approvals from concerned 
Indian/state Authorities including Railway Crossings enroute for safe transport 
and timely completion   of delivery of cargoes on door delivery basis. All 
commercial implication in this respect shall be borne by the transporter. However, 
assistance, as felt necessary shall be provided by BHEL. The transporter shall 
be responsible for paying any penalty/demurrage, if the same is payable on 
account of violating any rules and regulations at any point of time and lack of 
knowledge shall not be any excuse for the same.  

1.2.11. Detention charges, if any, on account of delay by BHEL, while loading/unloading 
after 72 hours at an end (Dispatching Site end and Receiving site end) shall be 
paid extra @ Rs.3500/- per day per Hydraulic trailer, Rs 2000/- per day per Low 
Bed Trailer, @ Rs.1500/- per day per High Bed Trailer and Rs. 500/ per day for 
Taurus/Truck.   

1.2.12. Contractor shall arrange the entry gate pass for their crew for which necessary 
documents shall be forwarded by BHEL to the concern Authority/ Customer, if 
required.  

1.2.13. The bidder shall specifically confirm that they have inspected both the sites 
(Dispatching & Receiving site) of work and is fully conversant with the prevailing 
conditions under which work is to be executed and will not raise claim of any 
nature due to lack of knowledge of site condition. He will also confirm that local 
taxation laws/Local or Truck UNION and total environmental conditions in and 
around of both the sites, have been clearly understood by him and that their rates 
have been quoted accordingly. Bidders are advised to carry out route survey in 
order to get themselves acquainted with the prevailing road conditions and 
situations before submitting their offer.  

1.2.14. Number of Trailers/Trucks in respect of this Tender as indicated in clause 
no.1.2.1 above is tentative and indicative only. It is however, the responsibility of 
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the Transporter/ Contractor to make actual assessment of the requirement of 
Trailers/Truck based on inspection of cranes, spares, accessories/other 
equipments by the bidder. The contractor has to carry out the work within finally 
accepted price. If the number of Trailers/trucks increase or decrease during the 
execution, no extra payment or deduction will be made by BHEL, as the Contract 
value shall be firm in nature.  

1.2.15. Responsibility of Transportation of BHEL Consignments up to respective sites 
and deployment of suitable Trailers shall lie with the Transporter.  

1.2.16. It should be noted that transportation of all the accessories including MS plates 
(if any), spare parts and all other parts related to crane is also included in the 
scope of transportation.  

1.2.17. If there is any change in deployment plan of the materials to be transported at 
any stage, BHEL reserves the right to cancel the tender and the contract, even if 
awarded.  

1.2.18. The security deposit (SD) shall be submitted by contractor as per Clause in Sl 
No: 5 of Volume 1A Part II Chapter 1 of TCC.  
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       VOLUME IA    PART – I   CHAPTER – III 
1.3. FACILITIES IN THE SCOPE OF CONTRACTOR / BHEL 

 

1.3.1. Bidder has to make their own arrangement for accommodation, 
transport, electricity, water and all other amenities for their crew at both 
sites. BHEL shall not provide any amenities to the contractor.  
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 VOLUME-IA    PART-I   CHAPTER – IV 
1.4. T&PS and MMEs TO BE DEPLOYED BY CONTRACTOR 

 
1.4.1. All the tools & plants required for this scope of work are to be arranged by the 

contractor within the quoted rates. Necessary accessories for the tools & plants 
shall also be provided by the contractor. 

1.4.2. Contractor shall deploy all necessary T&P to meet the schedules & as prescribed 
by BHEL engineer and required for completion of work in time without any delay. 
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VOLUME-IA    PART-I   CHAPTER - V 
1.5. T&Ps AND MMEs TO BE DEPLOYED BY BHEL ON SHARING BASIS 

 
1.5.1. No Tools & Plants (T & Ps), MMEs shall be supplied by BHEL 
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VOLUME-IA    PART-I   CHAPTER - VI 
1.6. CONTRACT PERIOD 

 

1.6.1. The schedule of commencement of work related to transportation of each 
consignment shall be decided by BHEL as per requirement. The successful 
bidder shall mobilize the vehicles within one week from the date of clearance 
from the respective sites of BHEL. Entire work for transportation of each crane 
under this contract is required to be completed, in all respect, within given days 
as mentioned below from the schedule date of start of work as above.  

1.6.2. Period of transportation includes Loading and travel time within which the entire 
material shall be loaded, transported and delivered at the consignee site.  

1.6.3. Period of transportation starts within one week of receipt of clearance from BHEL 
for placing trailers/ trucks.  

1.6.4. However, detention period, as certified by BHEL Engineer, will not be accounted 
for the purpose of schedule above.  

1.6.5. Any delay beyond the stipulated period shall be governed by the LD clause no 
2.7.9 of GCC.  

 

 

 

 
 

Sl. 
No. 

Description Dispatching Site Receiving Site 
Period Of 

Transportation 

1  

600 MT 

CAPACITY  

Terex Demag 
CC-2800-1 
Crawler 
Crane 
Components 

BHEL SITE OFFICE 

2 x 500 MW Neyveli New 

TPP, Neyveli PB No. 5,  

Block No. 29 Post Office,  

Neyveli 607 807 

Tamil Nadu 

BHEL, PSSR SITE 

OFFICE,                                                  

2 x 800 MW Uppur 

Thermal Power Plant, 

Valamavoor & 

Thirupalaikudi, 

Thiruvadanai Taluk, 

Ramanathapuram 

District,  

Tamil Nadu – 623 531  

25 Days  
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VOLUME-IA    PART-I   CHAPTER - VII 
1.7. INSTRUCTIONS TO RATE SCHEDULE  

1.7.1. The rates shall be quoted as per the Rate Schedule enclosed in Price Bid. 

1.7.2. The accepted rates shall be firm and no variation is allowed under any 
circumstances till the completion of the contract.  

1.7.3. Quoted rates shall be inclusive of all charges except GST. 

1.7.4. BHEL will operate the lowest offer as per rate schedule if acceptable. 

1.7.5. Contractor shall fully understand description and scope of work before quoting. 
The scope of work and responsibility of the contractor as mentioned under these 
specifications shall be covered within the quoted / finally accepted rates. Lump 
sum single price is to be quoted for transportation of the crane from dispatching 
site to receiving site.   

1.7.6. The tenderer shall quote the rates as per the rate schedule, in part II price bid 
only. Conditional price bid or price bid with any deviation / clarification etc. are 
liable to be rejected.   
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VOLUME-IA    PART-I   CHAPTER - VIII 
TERMS OF PAYMENT 

1.8. Terms of payment:   

1.8.1. 100% payment within 30 days shall be made at receiving site after receipt of bills 
along with the proof of receipt of consignments at the site and certification from 
BHEL engineer that work has been satisfactorily completed and that there is no 
recovery due against the transporter against this contract. The bills and relevant 
documents shall be submitted for payment. 

1.8.2. PVC, ORC, Secured Advance & Advance for Mobilization are not applicable for 
this tender. 
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VOLUME-IA    PART-I   CHAPTER - IX      

 TAXES AND OTHER DUTIES  

1.9. TAXES 

1.9.1. Goods and service Tax (GST) & Cess 

1.9.1.1. BHEL shall discharge GST under RCM provisions for GTA Services, as per GST 
Act. In such case no reimbursement of GST shall be made to the bidder. 

1.9.1.2. Contractor’s price/rates shall be exclusive of GST & Cess. 

1.9.1.3. Bidder shall note that the Invoice complying with GST Invoice Rules wherein the 
‘Bill To’ details will as below: 

 
BHEL GSTN - 33AAACB4146P2ZL,  

NAME - BHARAT HEAVY ELECTRICALS LIMITED,  

ADDRESS - 2X800MW Uppur Thermal Power Plant, Valamavoor & Thirupalaikudi, 

Thiruvadanai Taluk, Ramanathapuram District, Tamil Nadu – 623 531 

1.9.1.4. TDS under GST (if/ as & when applicable) shall be deducted at prevailing rates on 
gross invoice value from the running bills.  

1.9.1.5. BHEL shall not reimburse any amounts towards any interest / penalty etc., incurred 
by contractor on account of any statutory non-compliances. 

 

1.9.2. All taxes and duty other than GST & Cess  

1.9.2.1. The contractor shall pay all (except the specific exclusion viz GST & Cess) taxes, 

fees, license charges, deposits, duties, tools, royalty, commissions, Stamp Duties, 

or other charges / levies, which may be levied on the input goods & services 

consumed and output goods & services delivered in course of his operations in 

executing the contract and the same shall not be reimbursed by BHEL.  In case 

BHEL is forced to pay any of such taxes, BHEL shall have the right to recover the 

same from his bills or otherwise as deemed fit.  

 

1.9.3. Statutory Variations  

1.9.3.1. Statutory variations are applicable under the GST Acts, against production of proof.  

  

1.9.4. New Taxes/Levies –  

1.9.4.1. In case Government imposes any new levy / tax after submission of bid during the 

tenure of the contract, BHEL shall reimburse   the same at actual on submission 
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of documentary proof of payment subject to the satisfaction of BHEL that such new 

levy / tax is applicable to this contract. 

 

1.9.5. Direct Tax  

1.9.5.1. BHEL shall not be liable towards Income Tax of whatever nature including 

variations thereof arising out of this contract as well as tax liability of the bidder and 

their personnel. Deduction of tax at source at the prevailing rates shall be effected 

by BHEL before release of payment as a statutory obligation, unless exemption 

certificate is produced by the bidder. TDS certificate will be issued by BHEL as per 

the provisions of Income Tax Act.  

 

1.9.6. If construction workers are not employed by the bidder BOCW Act and BOCW 

Cess Act shall not be applicable. 



TECHNICAL CONDITIONS OF CONTRACT (TCC) 

Tender Specification No.: BHEL: PSSR: SCT: 1844 

VOLUME-IA    PART-I   CHAPTER -X 

1.10. SPECIFIC TERMS AND CONDITIONS 

 

1.10.1. SPECIAL INSTRUCTIONS FOR BID SUBMISSION   

1.10.1.1. While submitting Bid, the Bidder shall disclose/confirm the following by way of a 
notarized affidavit cum undertaking executed on non-judicial stamp paper of 
appropriate value.  

  

(i) Details of its group concerns or affiliates etc. who are also engaged in 
transportation business.  

(ii) Details/particulars of Partners/Proprietors/Directors of bidder/ such group 
concerns or affiliates etc. including details of DIN numbers (in case of Directors) 
and PAN number (in case of Partners/Proprietors) duly supported by self-
attested copies of relevant documents.  

(iii) Confirm that none of its Group concerns or affiliates etc. appear on the list of 
banned firms/ companies by BHEL (List available on www.bhel.com) nor any of 
the Director/Partner/Proprietor of bidder/ such group concern or affiliate etc. are 
involved with such firm/ company.  

(iv) Confirm that other than the Bidder, none of its Group concerns or affiliates etc. 
are participating in the tender either directly or indirectly through any other 
agency under same Proprietor/common Partner(s)/common Director(s).  

(v) BHEL may reject the bid or in case the contract has been awarded, then 
terminate the contract apart from taking any other suitable action under the 
contract or applicable legal provisions or BHEL guidelines, including Guidelines 
for Suspension of Business Dealings, without any liability for any compensation 
to the Bidder if  

 BHEL discovers at any time that any statement made by the Bidder in the 
affidavit cum undertaking is false, fraudulent or   

 any document submitted by the Bidder was fake or forged  

 or if BHEL determines in its sole discretion that any statement was aimed at 
deliberately misleading BHEL with a view to ensure award of the subject 
contract to the Bidder.  

  

1.10.1.2. The bid submitted by any Bidder who omits to submit the affidavit cum 
undertaking as per the clause (iii), (iv) and (v), shall be liable to be summarily 
rejected.  
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1.10.2. Other terms & conditions   

1.10.2.1. Any other on the way charges shall be to the carrier’s account.  The carrier shall 
take care of all formalities / clearances from various authorities like RAILWAYS, 
POSTS & TELEGARPHS, ELECTRICITY BOARDS, MUNICIPALITIES, 
PANCHYATS, PUBLIC WORKS DEPT., HIGHWAYS, FOREST DEPT., 
IRRIGATION, POLICE, REGIONAL TRANSPORT OFFICERS etc. for speedy 
transportation. 

 

1.10.2.2. Route, Survey, Permit Etc. for ODC Consignments 

1.10.2.2.1. It is the responsibility of the carrier to have made a prior survey of the route over 
which the Over Dimensional consignment has to be transported to ensure the 
technical feasibility of the consignment to be safely carried over that route and to 
clear while transporting any temporary obstructions as may arise with the 
permission of the authorities involved.  All expenses incurred in this connection 
have to be borne by them.  If however any damage to private / public property 
arises in the course of transportation by the carrier’s vehicle / consignment, the 
carrier alone shall be liable for its indemnification.  The provision of a pilot before 
enroute for operational reason, no extra mileage will be allowed more than the 
standard distance.  

1.10.2.2.2. Trailer placed should be of suitable capacity and type with adequate bed length 
to the satisfaction of the indenting officer to ensure safe transportation of the 
consignment. 

 

1.10.3. GOODS CONSIGNMENT (GC) NOTES 
a) G.C. Notes issued should bear printed serial numbers.  Vehicle No. should be 

indicated in G.C. Notes for all Lorry / Trailer Load bookings.  Original GC copy 
should be produced with acknowledgement of the consignee for billing, Erasing 
or over-writing etc. in the GC notes should not be done and will not be accepted, 
if not authenticated by consigner.  GC notes should be of good quality paper and 
in reasonable size to enable necessary details being written.  Copies of GC notes 
submitted to BHEL or to its customers should be legible. 

b) The Company takes a serious view of issue of G.C. Notes to the suppliers without 
taking physical possession of materials and if any contravention is noticed, BHEL 
reserves the right to terminate the contract or take appropriate action. 

c) Once GC Note is issued, it is treated as physical acceptance of the consignment 
by the Carrier and in such cases, it shall be the responsibility of the Carrier for 
the safe and timely delivered of the consignment.  Any dispute between the 
consignor and the Transport carrier on this account will not be entertained. 
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d) The G.C. Notes shall be got countersigned by the Consignor at the time of 
booking of the consignment.  Every consignment should be covered by G.C. 
Note. 

  

1.10.4. SAFE DELIVERY OF MATERIALS: 
The transporter shall be responsible for safe transportation of Crane 
components. Any shortages /damages / theft noted during transportation shall 
be onto transporter’s account. 

 

1.10.5. VEHICLE CONDITION STIPULATION: 
The vehicles i.e. Trailer (s) / Truck (s) provided should be in sound condition and 
of suitable capacity (as per its registration book) to carry equipment. They should 
have valid RTA permit with tax & insurance fees cleared and valid fitness 
certificates available. The drivers of the vehicles must possess valid driving 
licenses for the category of vehicles deployed. If the condition of the vehicle 
deployed is not found satisfactory by BHEL representative, replacement for the 
same shall be sought and any delay on this account shall be in part of the 
transporter. 

 

1.10.6. PACKING MATERIALS FOR LOADING: 
Wire ropes, manila ropes, turn buckles, gunny bags, rubber sheets, wooden 
sleepers, tarpaulins etc. as required for placing, securing, tying and covering the 
Crane components to ensure safe transportation with fastening / lashing / 
anchoring provision are to be arranged by the transporter within the quoted price. 
NYLON BELTS/STRAPS MUST ONLY BE USED FOR LASHING OF BOOM 
AND JIB COMPONENTS FOR TRANSPORTATION. 

 

1.10.7. WAY BILLS / ROAD PERMITS FOR TRANSPORTATION: 
State Road Permit Form / Way Bills as may be required for the Crane 
components to be transported shall be arranged by BHEL and handed over to 
transporter during or shortly before execution of the job. Counterfoil of such Way 
Bills or endorsed copy of e-Way Bill (as applicable) must be returned by the 
transporter to destination site & got recorded in LR Copy on completion of work. 

 

1.10.8. EXIT & ENTRY GATE PASSES: 
Based on the vehicle documents and documents to be provided by BHEL site, 
transporter has to organize the Exit / Entry Gate passes for the vehicle along with 
consignment both at origin and destination sites. BHEL shall render necessary 
assistances in preparation of forwarding challan etc. for the consignment. 
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1.10.9. RESPONSIBILITIES OF TRANSPORTER DURING MOVEMENT OF 
CONSIGNMENT: 
All R.T.A. stipulations for movement of Heavy Goods shall be followed by 
Transporter en route. All care for protecting the equipment from rains, storm and 
any other seasonal effects during custody including all road safety precautions 
required e.g. red flags, light etc. shall be arranged by the transporter in this job 
within the contract price. Any detention en route shall be responsibility of the 
transporter and if any cost incurred by BHEL in clearing detention, shall be 
recovered from transporter’s bill. The rates shall also include contingency 
expenses arising at the loading, transit and unloading points. 

 

1.10.10. DAMAGES & RECOVERIES/COMPENSATIONS: 
On receipt of the consignments by transporter, it shall be considered that the 
consignment is handed over by the consignor in good condition, unless otherwise 
indicated on the challan at the time of taking delivery from the consignors at the 
loading point, and the transporter shall remain responsible for safe & timely 
transportation of the goods thereafter. In case of any shortages/ damages 
whatsoever, on such consignments, the value of the materials short 
received/delivered or damaged will be recovered from the transporter’s bill. 

 

1.10.11. CARRIERS ACT & MV ACT: 
The contract as entered into between BHEL and the transporter shall in no way 
nullify, reduce, mitigate or absolve the parties of any responsibility, obligation or 
liability that may devolve upon them under the carrier's act 1965 and MV Act 
1996 as amended up-to-date. Any change in the aforesaid Acts during the 
contract tenure as notified by the Ministry of Surface Transport, Govt. Of India 
shall be binding both on BHEL & the transporter. 

 

1.10.12. TRANSIT INSURANCE: 
Transit Insurance of the consignment shall be arranged by BHEL. Transporter 
has to mention insurance policy no. provided by BHEL in each of the LR copies. 
In the event of any loss/damage to the consignment during transit, the transporter 
shall immediately file an FIR/ Diary (if required) and submit a damage report to 
the consignee & consignor with complete details & extent of loss/ damages. 
Transporter should co-operate with BHEL in all respect towards lodging of proper 
claim by BHEL on the insurer/underwriters and shall also coordinate all activities 
pertaining to the survey of the damaged consignment. This shall, however, not 
absolve the transporter of any responsibility for safe & proper transportation of 
the consignment to the destination and of his ability to compensate BHEL for the 
damages/shortages in respect of the consignments. It may also be noted that the 
transit insurance coverage taken by BHEL is limited to our equipment only & not 
for the vehicle deployed by the transported under any circumstances. 
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DURING TRANSIT, IF THE VEHICLE ALONG WITH BHEL EQUIPMENTS 
MEETS ANY ACCIDENT, THE RESPONSIBILITY OF RETRIEVAL OF THE 
EQUIPMENT SHALL BE WITH THE TRANSPORTER AND BHEL SHALL NOT 
BEAR ANY FINANCIAL IMPLICATION FOR THE SAME EXCEPT FOR REPAIR 
OF DAMAGED ITEM/EQUIPMENT.THE TRANSPORTER SHALL BE 
RESPONCIBLE FOR REPAIR OF THEIR VEHICLE AT THEIR COST. The third 
party liability/ insurance will also be in the transporter’s scope within quoted rates. 

 

1.10.13. FORCE MAJEURE CONDITIONS: 
Natural disruptions like flood, earthquake and conditions like war, strikes, riots, 
road breaches etc. shall be treated as force majeure and any delay in the job due 
to above reasons shall be considered by BHEL on representation with 
documentary evidences. 

 

1.10.14. PERFORMANCE OF THE VENDOR: 
Performance of the vendor shall be measured as per attached format in Vol-1A 
Part II Chapter 4. Reports shall be received from site against each job and the 
same shall be communicated to the vendor. In case the performance of the 
contractor is not satisfactory (i.e. below 60%), BHEL reserves the right to initiate 
suitable action against the contractor which may lead to 
suspension/termination/banning and delisting in accordance with procedure in 
vogue. 

 

1.10.15. Bidders are requested to furnish the following at PSSR-HQ, Chennai immediately 

after release of Letter of Intent (LOI) 

I. Security Deposit and Additional Security Deposit. 

II. Unqualified Acceptance to LOI,  

and after issue of DLOI 

III. Unqualified Acceptance to DLOI. 

1.10.16. BHEL shall recover the amount of compensation paid to victim(s) by BHEL 

towards loss of life/ permanent disability due to an accident which is attributable 

to the negligence of contractor, agency or firm or any of its employees as detailed 

below: 

a)  Victim: Any person who suffers permanent disablement of dies in an 
accident as defined below. 
b)  Accident: Any death or permanent disability resulting solely and directly from 
any unintended and unforeseen injurious occurrence caused during the 
manufacturing/ operation and works incidental thereto at BHEL factories/ offices 
and precincts thereof, project execution, erection and commissioning, services, 
repairs and maintenance, trouble shooting, serving, overhaul, renovation and 
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retrofitting, trial operation, performance guarantee testing undertaken by the 
company or during any works/ during working at BHEL Units/ Offices/ townships 
and premises/ Project Sites. 
c)  Compensation in respect of each of the victims: 
(i)   In the event of death or permanent disability resulting from Loss of both 
limbs: Rs 10,00,000/- (Rs Ten Lakh) 
(ii)  In the event of other permanent disability: Rs 7,00,000/- (Rs Seven Lakh) 
d)  Permanent Disablement: A disablement that is classified as a permanent 
total disablement under the proviso to Section 2 (I) of the Employee’s 
Compensation Act, 1923.” 
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VOLUME-IA    PART-I   CHAPTER - XI     

  

1.11. SAFETY CONDITIONS 
 

1.11.1. SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING 
MATERIALS 

 

I. VEHICLES 
Vehicles carrying materials should have proper registration documents and must 
be produced on demand by BHEL security staff.  The lights on right side (i.e.) 
over driver’s cabin should be in working condition.  Both the head lights as well 
as park lamps must be in working condition. 

 
II. MOVEMENT OF VEHICLES 

1. The vehicle should not travel at more than 20 kmph within Plant premises. 
2. The driver of the vehicle must possess heavy-duty license and produce on 

demand by the security staff. 
3. Vehicles carrying inflammable liquid in the tank conditions should have 

grounding cabin or the tank should be coated with the insulating materials 
to avoid static electricity. 

4. In road junctions, speed breakers and railway crossing the speed should be 
lowered and vehicles should proceed cautiously. 

5. The driving should be kept on the left at all places. 
6. The vehicle should not be parked in the road in such a way to cause 

obstruction to vehicular traffic. 
7. No persons other than driver should be allowed to sit or stand on the prime 

mover of the trailer. 
8. The vehicle should pass only through approved routes.  Short cuts are 

forbidden. 
9. There must be a safe distance behind another moving truck. 
10. The driver should avoid making quick starts, jerky stops or quick turns at 

excessive speed. 
 

III. SHIPPING 

1. Strong side supports should be provided on both sides of the trailer.  The 
side supports should be fixed in such a way that it cannot be removed even 
temporarily. 

2. Adequate packing must be given for easy slinging operations.  The packing 
materials should be good enough to withstand the load. 
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3. The stacking of loads on the truck should be evenly placed.  The load should 
not be heaped together or dumped over the chassis. 

4. The load on the truck should not be beyond its standard capacity.  The 
carrying capacity must be clearly marked on the trailers also. 

5. The loaded materials should be fastened tightly with wire rope.  Coil rope 
should not at all be used.  There must be said packing such as gunny, 
rubber-type between the sharp edges of the job and wire rope to avoid cut 
in the wire rope. 

6. There must be minimum two fastening and it should be more in case of 
lengthier loads. 

7. The loose pieces should be bundled before loading on the truck. 
8. There must be red flags or red lamps for the lengthy load, which extend 

beyond chassis. 
9. The materials should not be stacked too high to avoid hitting against live 

electric lines. 
10. The load should not be over-hanging more than 3 feet from the end of the 

body. 
11. While transporting the scrap, there must be wire-knitting cover to prevent 

falling of scrap. 
12. While loading/unloading proper slinging practice should be followed. 
13. The vehicle should not be moved directly inside the production buildings in 

case the materials are to be loaded, un-loaded there.  But the vehicle should 
be parked outside the building and the driver should ascertain the passage 
as well as the loading / unloading points, with the help of shop officials.  This 
will avoid the congestion or blocking of traffic in the gangway. 

14. When reverse operation are undertaken adequate helpers should be 
engaged to control the movement. 

 
IV. OCCUPATIONAL HEALTH AND SAFETY MANAGEMENT SYSTEM 

OPERATIONAL CONTROL PROCEDURE 
1. PURPOSE 

To ensure safety in transporting materials through Lorry, trailer, etc., 
including OVER DIMENSIONAL/ WEIGHT CONSIGNMENT. 

2. SCOPE 
Transportation of Heavy consignment from BHEL site to site  

3. RESPONSIBILITY 
Manager/ Stores/Logistics. 

4. PERFORMANCE CRITERIA 
Accident / Damage Record. 

5. CROSS REFERENCE 
OHSAS 18001:1999-Clause 4.4.6 Central Motor Vehicles Act and Rules All 
India Transport Contract given by BHEL Record of Hazard and Risk. 
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6. ACTIVITIES 

S. No. Activity Responsibility 

01. The vehicle chosen must have original RC 
Book, proper Fitness certificate as per Motor 
Vehicles Act 1988 and amended 1992 Sec.33 
(256) 

Transporter 
 

02. Drivers must have valid license as specified in 
the Motor Vehicle Sec. 3 to 28 

Transport/owne
r 

03. Control of Transporter’s vehicle road permit 
(Sec. 66-68)  

Transporter 

04. Control of Traffic Limit – Speed (Sec. 112)   Transporter 

05. Limits of weight and limit in safety Precautions 
(Sec. 113,114) 

Transporter/ 
Consigner 

06. Insurance of Motor vehicle against third party 
(Sec. 146) 

Transporter 

07. Adherence to Motor Transport Vehicle Act 1961 
(Sec. 4&5) 

Transporter 

08. Ensure Welfare and Health requirements (Sec. 
8-12) 

Transporter 

09. Packing as per 
Designer/Manufacturer/purchaser instructions 

Consignor 

10. Insurance of Goods Consignor/ 
Consignee 

11. Documentation: 1) Vehicle (2) Insurance (3) ED 
Invoice or relevant forms for free issue / 
rejection material (4) Road Permit for 
consignments wherever applicable (5) Lorry 
Way Bill etc., 

Transporter/ 
Consignor 

12. Special support, Lashing, checking permissible 
Over hanging of materials: provision of red flag 
and light during night in the rear end sides of 
the vehicle. 

Shipping 
departments/ 
Transporter 

13. Checking of the goods / consignments during 
loading / unloading and ensuring safe dispatch 
/ delivery 

Concerned 
executing 
department 

14. Transportation of goods as per terms and 
conditions of BHEL All India Rate Contract for 
all consignment and Insurance Claim 

Executing 
Agency / 
Transporter 

15. Record of information regarding the accident / 
damage to material and Insurance Claim 

Lorry 
Owner/transpor
ter/consignor/C
onsignee 
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S. No. Activity Responsibility 

16. Review of accidents / damages to materials / 
insurance Claims 

Manager / 
Stores / 
Logistics 

17. Report to the Concerned for taking corrective 
action 

Manager / 
Stores / 
Logistics 
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VOLUME-IA   PART – II   CHAPTER 1 

CORRECTIONS / REVISIONS IN SPECIAL CONDITIONS OF CONTRACT, 
GENERAL CONDITIONS OF CONTRACT AND FORMS & PROCEDURES 

 

Sl No: 1 

Clause 4.1.11 under ‘Obligations of Contractor’ in SCC is deleted. 
 

Sl No: 2: 

OCCUPATIONAL HEALTH, SAFETY & ENVIRONMENT MANAGEMENT/ QUALITY 

ASSURANCE PROGRAMME 

The following clauses in Occupational Health, Safety & Environment Management / 

Quality Assurance Programme published in Chapter-IX of Special Conditions of Contract 

(Volume I Book-II) is revised as under. 

Chapter IX Clause 9.1 is modified as below: 

Contractor will comply with HSE (Health, Safety & Environment) requirements of BHEL 

as per the “HSE Plan for Site Operations by Subcontractor” (Document No. HSEP: 14 

Rev00) enclosed. 

Chapter IX Clause 9.1.1 to 9.1.25 stands deleted. 

Chapter IX Clause 9.2 to 9.62 stands deleted. 

 

Sl No: 3:  

- Void - 
 

Sl No: 4 

The EARNEST MONEY DEPOSIT (EMD) clause 1.9 published in General Conditions 

of Contract (Volume I Book-II) is revised as under. 

1.9 EARNEST MONEY DEPOSIT 

1.9.1 Every tenderer must furnish the prescribed amount of Earnest Money 

Deposit (EMD) to BHEL PSSR, only in the following forms.  

i. Electronic Fund Transfer credited in BHEL account (before tender 
opening) 

ii. Through Online EMD payment portal of BHEL with SBI (before tender 
opening) by following steps as below. 
1.  Visit www.onlinesbi.com -> Go to State Bank Collect (In the tab 

section) 
2.  Click Check box to proceed for payment -> Click on Proceed 
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3.  Under State of Corporate/Institution ->Select Tamilnadu 
4.  Under Type of Corporate/Institution -> Select PSU – Public Sector 

Undertaking ->Go 
5.  Under PSU – Public Sector Undertaking Name -> Select BHEL PSSR 

CHENNAI and Submit 
6.  Under Select Payment Category ->SCT TENDER EMD AND 

TENDER FEES. 
iii. Banker’s cheque or Pay order or Demand Draft in favour of ‘Bharat Heavy 

Electricals Limited’ (along with offer) and payable at Chennai. 
iv. Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public 

Financial Institutions as defined in the Companies Act (FDR should be in 
the name of the Contractor, a/c BHEL) along with the offer. 
Note:  

v. In case EMD amount is more than Rs. Two Lakhs, Tenderer has the 
option to submit Rs. Two lakhs in the forms described above in clause 
no. 1.9.1. (i) to (iv) and the remaining amount over and above Rs. Two 
Lakhs in the form of Bank Guarantee from Scheduled Bank (along with 
the Offer).  
 
Note:  

a) Proforma for Bank Guarantee for EMD is enclosed with this Tender. 
b) The Bank Guarantee shall be valid for at least six months from the 

due date of tender submission mentioned in the Notice Inviting 
Tender. 

c) Date of Expiry of Claim shall be minimum of 60 days after the 
validity of the Bank Guarantee. 
Bank Details for the purpose of Taking BG 

Name and 
Address of 
Beneficiary:    

Bharat Heavy Electricals Ltd. 
EVR Periyar Building, 690, Anna Salai, 
Nandanam, Chennai – 600 035 

Name of Bank of 
Client :    

State Bank Of India 

Bank Branch 
Address: 

SBI Saidapet Branch, EVR Periyar Building, 
Nandanam, Anna Salai, Chennai - 600035 

IFSC Code :    SBIN0000912 

Account No. :   10610819499 

Details for SFMS (Structured Financial Messaging System) 
transmission of BG 

Bank and 
Branch  

SBI TFCPC Branch 

Branch Code 5056 

IFSC Code SBIN0005056 
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1.9.2 EMD shall not carry any interest.  

1.9.3 EMD by the Tenderer will be forfeited as per NIT Conditions, if: 

i. After opening the tender and within the offer validity period, the Tenderer 

revokes his tender or makes any modification in his tender which is not 

acceptable to BHEL. 

ii. The Contractor fails to deposit the required Security deposit or 

commence the work within the period as per LOI/Contract 

1.9.4 EMD given by all unsuccessful tenderers will be refunded normally within 15 

days of award of work.  

1.9.5 EMD of successful tenderer will be retained as part of Security Deposit.  

1.9.6 EMD by the tenderer shall be withheld in case any action on the tenderer is 

envisaged under the provisions of extant” Guidelines on Suspension of 

Business dealings with suppliers/contactors” and forfeited / released based 

on the action determined under these guidelines. 

 

Sl No: 5 
SECURITY DEPOSIT The SECURITY DEPOSIT (SD) clause 1.10 published in 

General Conditions of Contract (Volume I Book-II) is revised as under.  

1.10 Security Deposit:  

1.10.1 Upon acceptance of Tender, the successful Tenderer should deposit the 

required amount of Security Deposit for satisfactory completion of work, as 

given below:  

1.10.2 The total amount of Security Deposit will be 5% of the contract value. EMD 

of the successful tenderer shall be converted and adjusted towards the 

required amount of Security Deposit.  

1.10.3 The security Deposit should be furnished before start of the work by the 

contractor.  

1.10.4 Modes of deposit:  

1.10.4.1 The balance amount to make up the required Security Deposit of 5% of the 

contract value may be furnished in any one of the following forms 

i. Cash (as permissible under the extant Income Tax Act)  

ii. Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ 

Demand Draft/ Electronic Fund Transfer in favour of BHEL  

iii. Bank Guarantee from Scheduled Banks / Public Financial Institutions as 

defined in the Companies Act. The Bank Guarantee format for Security 

Deposit shall be in the prescribed formats.  
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iv. Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial 

Institutions as defined in the Companies Act. The FDR should be in the 

name of the contractor, A/C BHEL, duly discharged on the back. 

v. Securities available from Indian Post offices such as National Savings 

Certificates, Kisan Vikas Patras etc. (Certificates should be held in the 

name of Contractor furnishing the security and duly endorsed/ 

hypothecated/ pledged, as applicable, in favour of BHEL and discharged 

on the back) 

(Note: BHEL will not be liable or responsible in any manner for the collection 

of interest or renewal of the documents or in any other matter connected 

therewith)  

1.10.5 At least 50% of the Security Deposit including the EMD should be deposited 

in any form as prescribed before start of the work and the balance 50% of 

the Security Deposit will be recovered by deducting 10% of the gross amount 

progressively from each running bills of the contractor till the total amount of 

the required Security Deposit is collected.  

1.10.6 The recoveries made from running bills (cash deduction towards balance SD 

amount) will be released against submission of equivalent Bank Guarantee 

in the prescribed formats, but only once, before completion of work.  

1.10.7 The Security Deposit shall not carry any interest.  

1.10.8 If the value of work done at any time exceeds the contract value, the amount 

of Security Deposit shall be correspondingly enhanced and the excess 

Security Deposit due the enhancement shall be immediately deposited by 

the Contractor or recovered from payment/s due to the Contractor.  

1.10.9 The validity of Bank Guarantees towards Security Deposit shall be initially 

upto the completion period as stipulated in the Letter of Intent/Award + 3 

months, and the same shall be kept valid by proper renewal till the 

acceptance of Final Bills of the Contractor, by BHEL  

1.10.10 BHEL reserves the right of forfeiture of Security Deposit in addition to other 

claims and penalties in the event of the Contractor’s failure to fulfill any of 

the contractual obligations or in the event of termination of contract as per 

terms and conditions of contract. BHEL reserves the right to set off the 

Security Deposit against any claims of other contracts with BHEL. 

1.10.11 Penalty for Delayed Remittance of Security Deposit 

If the contractor fails to furnish SD before start of work, in line with 1.10.3 

above,  Simple Interest against delayed remittance of the Security Deposit 

shall be deducted from the sub-contractor at the rate of SBI PLR + 2% on 
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the value of 50% SD of the contract, for the delayed period (i.e., period 

between start of work and date of remittance of Initial SD, i.e., atleast 50% 

of SD). In case, the delayed period has different SBI PLR rates, Simple 

Interest shall be calculated based on different rates by considering the 

corresponding time period. On similar lines Penalty shall be levied for 

delayed remittance of Additional Security Deposit (if applicable). 

 

Note: - Bank details & SFMS details provided above in Sl. No. 04 Earnest 

Money Deposit) may be used for the purpose of arranging Bank Guarantees 

towards Security Deposit / Additional Security Deposit also. 

Sl No: 6 

Clause 2.7.2 and 2.7.3 in GCC regarding Rights of BHEL is revised as under: 

2.7.2. 

2.7.2.1      To terminate the contract or withdraw portion of work and get it done through 

other agency, at the risk and cost of the contractor after due notice of a 

period of 14 days’ by BHEL in any of the following cases: 

i. Contractor’s poor progress of the work vis-à-vis execution timeline as 

stipulated in the Contract, backlog attributable to contractor including 

unexecuted portion of work does not appear to be executable within 

balance available period considering its performance of execution. 

ii. Withdrawal from or abandonment of the work by contractor before 

completion of the work as per contract. 

iii. Non-completion of work by the Contractor within scheduled 

completion period as per Contract or as extended from time to time, 

for the reasons attributable to the contractor. 

iv. Termination of Contract on account of any other reason (s) attributable 

to Contractor.  

v. Assignment, transfer, subletting of Contract without BHEL’s written 

permission. 

vi. Non-compliance to any contractual condition or any other default 

attributable to Contractor. 

Risk & Cost Amount against Balance Work: 

Risk & Cost amount against balance work shall be calculated as 

follows: Risk & Cost Amount= [(A-B) + (A x H/100)] 

Where, 

A= Value of Balance scope of Work (*) as per rates of new contract 
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B= Value of Balance scope of Work (*) as per rates of old contract being 

paid to the contractor at the time of termination of contract i.e. inclusive of 

PVC & ORC, if any. 

H = Overhead Factor to be taken as 5 

In case (A-B) is less than 0 (zero), value of (A-B) shall be taken as 0 (zero). 

* Balance scope of work (in case of termination of contract): 

Difference of Contract Quantities and Executed Quantities as on the date 

of issue of Letter for 

‘Termination of Contract’, shall be taken as balance scope of Work for 

calculating risk & cost amount. Contract quantities are the quantities as 

per original contract. If, Contract has been amended, 

quantities as per amended Contract shall be considered as Contract 

Quantities. 

Items for which total quantities to be executed have exceeded the 

Contract Quantities based on drawings issued to contractor from time to 

time till issue of Termination letter, then for these items 

total Quantities as per issued drawings would be deemed to be contract 

quantities. 

Substitute/ extra items whose rates have already been approved would 

form part of contract quantities for this purpose. Substitute/ extra items 

which have been executed but rates have not been approved, would also 

form part of contract quantities for this purpose and rates of such items 

shall be determined in line with contractual provisions. 

However, increase in quantities on account of additional scope in new tender 

shall not be considered for this purpose. 

NOTE: Incase portion of work is being withdrawn at risk & cost of contractor 

instead of termination of contract, contract quantities pertaining to portion 

of work withdrawn shall be considered as ‘Balance scope of work’ for 

calculating Risk & Cost amount. 

LD against delay in executed work in case of Termination of Contract: 

 LD against delay in executed work shall be calculated in line with LD clause 

no. 2.7.9 of GCC, for the delay attributable to contractor. For limiting the 

maximum value of LD, contract value shall be taken as Executed Value of 

work till termination of contract. 

Method for calculation of “LD against delay in executed work in case of 

termination of contract” is given below. 
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i). Let the time period from scheduled date of start of work till termination 

of contract excluding the period of Hold (if any) not attributable to 

contractor = T1 

ii). Let the value of executed work till the time of termination of contract= 

X 

iii). Let the Total Executable Value of work for which inputs/fronts were 

made available to contractor and were planned for execution till 

termination of contract = Y 

iv). Delay in executed work attributable to contractor i.e. T2=[1-(X/Y)] x T1 

v). LD shall be calculated in line with LD clause (clause 2.7.9) of the 

Contract for the delay attributable to contractor taking “X” as Contract 

Value and “T2” as period of delay attributable to contractor. 

2.7.2.2      In case Contractor fails to deploy the resources as per requirement, BHEL 

can deploy own/hired/otherwise arranged resources at the risk and cost of 

the contractor and recover the expenses incurred from the dues payable to 

contractor. Recoveries shall be actual expenses incurred plus 5% 

overheads or as defined in TCC. 

2.7.3 Recoveries arising out of Risk & Cost and LD or any other recoveries 

due from Contractor 

Following sequence shall be applicable for recoveries from 

contractor: 

a) Dues available in the form of Bills payable to contractor, SD, BGs against 

the same contract. 

b) Demand notice for deposit of balance recovery amount shall be 

sent to contractor, if funds are insufficient to effect complete recovery 

against dues indicated in (a) above. 

c)  If contractor fails to deposit the balance amount to be recovered within 

the period as prescribed in demand notice, following action shall be 

taken for balance recovery: 

i) Dues payable to contractor against other contracts in the same 

Region shall be considered for recovery. 

ii) If recovery cannot be made out of dues payable to the contractor 

as above, balance amount to be recovered, shall be informed to 

other Regions/Units for making recovery from the Unpaid 

Bills/Running Bills/SD/BGs/Final Bills of contractor. 
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iii) In-case recoveries are not possible with any of the above available 

options, Legal action shall be initiated for recovery against 

contractor. 

SL No: 7: Void 

.   

SL No: 8: Void 

 

Sl No: 9 

Clauses 2.13.1, 2.13.6 & 2.13.7 in GCC on Interest Bearing Recoverable Advances, 

7.1               Clauses 2.13.1,2.13.6 & 2.13.7 in GCC is revised as under:  

7.1.1  Clause 2.13.1 in GCC is revised as “Normally no advance payment shall be 

payable to the contractor. Mobilization advance payment in exceptional 

circumstances shall be interest bearing and secured through a Bank 

Guarantee and shall be limited to a maximum of 5% of contract value. This 

‘Interest Bearing Recoverable Advance’ shall be payable in not less than two 

installments with any of the installment not exceeding 60% of the total eligible 

advance”.  

7.1.2  Clause 2.13.6 in GCC is revised as “The rate of interest applicable for the 

above advances shall be the Base rate of State Bank of India prevailing at 

the time of disbursement of the advance + 6%, and such rate will remain fixed 

till the total advance amount is recovered”.  

7.1.3  Clause 2.13.7 in GCC is revised as “Unadjusted amount of advances paid 

shall not exceed 5% of the total contract value at any point of time. Recovery 

of advances shall be made progressively from each Running Bill such that 

the advance amounts paid along with the interest is fully recovered by the 

time the contractor’s billing reaches 90% of contract value.” 

 

Sl. No: 10: Void 
 
Sl No: 11: Void 

 

Sl No: 12 

Clauses 2.21 in GCC regarding Arbitration is amended as below 

2.21  ARBITRATION & CONCILIATION 
2.21.1   ARBITRATION: 

2.21.1.1  Except as provided elsewhere in this Contract, in case Parties are unable 

to reach amicable settlement (whether by Conciliation to be conducted as 

provided in Clause 2.21.2 herein below or otherwise) in respect of any 
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dispute or difference; arising out of the formation, breach, termination, 

validity or execution of the Contract; or, the respective rights and liabilities 

of the Parties; or, in relation to interpretation of any provision of the 

Contract; or. in any manner touching upon the Contract (hereinafter 

referred to as the ‘Dispute’), then, either Party may, commence arbitration 

in respect of such Dispute by issuance of a notice in terms of section 21 of 

the Arbitration & Conciliation Act, 1996 (hereinafter referred to as the 

‘Notice’). The Notice shall contain the particulars of all claims to be referred 

to arbitration in sufficient detail and shall also indicate the monetary amount 

of such claim. The arbitration shall be conducted by a sole arbitrator to be 

appointed by the Head of the BHEL Power Sector Region issuing the 

Contract within 60 days of receipt of the complete Notice. The language of 

arbitration shall be English. 

 

The Arbitrator shall pass a reasoned award.  

Subject as aforesaid, the provisions of Arbitration and Conciliation Act 

1996 (India) or statutory modifications or re-enactments thereof and the 

rules made thereunder as in force from time to time shall apply to the 

arbitration proceedings under this clause. The seat of arbitration shall be 

Chennai (the place from where the contract is Issued). The Contract shall 

be governed by and be construed as per provisions of the laws of India. 

Subject to this provision 2.21.1.1 regarding ARBITRATION, the principal 

civil court exercising ordinary civil jurisdiction over the area where the seat 

of arbitration is located shall have exclusive jurisdiction over any DISPUTE 

to the exclusion of any other court.  

 

2.21.1.2  In case of Contract with Public Sector Enterprise (PSE) or a Government 

Department, the following shall be applicable: 

In the event of any dispute or difference relating to the interpretation and 

application of the provisions of commercial contract(s) between Central 

Public Sector Enterprises (CPSEs)/ Port Trusts inter se and also between 

CPSEs and Government Departments/Organizations (excluding disputes 

concerning Railways, Income Tax, Customs & Excise Departments), such 

dispute or difference shall be taken up by either party for resolution through 

AMRCD (Administrative Mechanism for Resolution of CPSEs Disputes) as 

mentioned in DPE OM No. 4(1)/2013-DPE(GM)/FTS-1835 dated 22-05-

2018 as amended from time to time. 
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2.21.1.3  The cost of arbitration shall initially be borne equally by the Parties subject 

to the final allocation thereof as per the award/order passed by the 

Arbitrator. 

2.21.1.4  Notwithstanding the existence of any dispute or differences and/or 

reference for the arbitration, the Contractor shall proceed with and continue 

without hindrance the performance of its obligations under this Contract 

with due diligence and expedition in a professional manner unless the 

dispute inter-alia relates to cancellation, termination or short-closure of the 

Contract by BHEL. 

2.21.2 CONCILIATION: 

If at any time (whether before, during or after the arbitral or judicial 

proceedings), any Disputes (which term shall mean and include any 

dispute, difference, question or disagreement arising in connection with 

construction, meaning, operation, effect, interpretation or breach of the 

agreement, contract), which the Parties are unable to settle mutually, arise 

inter-se the Parties, the same may, be referred by either party to 

Conciliation to be conducted through Independent Experts Committee 

(IEC) to be appointed by competent authority of BHEL from the BHEL 

Panel of Conciliators.   

Notes:  

1. No serving or a retired employee of BHEL/Administrative Ministry of BHEL 

shall be included in the BHEL Panel of Conciliators. 

2. Any other person(s) can be appointed as Conciliator(s) who is/are mutually 

agreeable to both the parties from outside the BHEL Panel of Conciliators. 

The proceedings of Conciliation shall broadly be governed by Part-III of the 

Arbitration and Conciliation Act 1996 or any statutory modification thereof 

and as provided in Procedure 2.3 enclosed in Vol 1A Part II Chapter 5. The 

Procedure 2.3 together with its Formats will be treated as if the same is part 

and parcel hereof and shall be as effectual as if set out herein in this GCC. 

 

The Contractor hereby agrees that BHEL may make any amendments or 

modifications to the provisions stipulated in the Procedure 2.3 enclosed in 

Vol 1A Part II Chapter 5 from time to time and confirms that it shall be bound 

by such amended or modified provisions of the Procedure 2.3 with effect 

from the date as intimated by BHEL to it. 

2.21.3 No Interest payable to Contractor 
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Notwithstanding anything to the contrary contained in any other document 

comprising in the Contract, no interest shall be payable by BHEL to 

Contractor on any moneys or balances including but not limited to the 

Security Deposit, EMD, Retention Money, RA Bills or the Final Bill, or any 

amount withheld and/or appropriated by BHEL etc., which becomes or as 

the case may be, is adjudged to be due from BHEL to Contractor whether 

under the Contract or otherwise. 

Sl No: 13 
The chapter Reverse auction procedure published in ‘Forms and Procedures’ of Volume 
I Book-II stands deleted. Reverse Auction Guidelines available in the website 
http://www.bhel.com shall be applicable.  
 

Sl No: 14: Void 
 
Sl No: 15: Void 
 
Sl No: 16 Void 
 
Sl No: 17 Void 
 
Sl No:18 

The following Clauses of GCC and SCC are Not Applicable for this tender. 

GCC 

2.6 (except 2.6.1) – Measurement of work and mode of payment 

2.8.4, 2.8.6, 2.8.7, 2.8.19, 2.8.22 - Responsibilities of The Contractor in respect 
of Local Laws, Employment of Workers etc., 

2.9 – Progress Monitoring, Monthly review and Performance Evaluation,  

2.10 – Time of Completion,  

2.11 – Extension for Time of Completion,  

2.12 – ORC,  

2.13 – Interest Bearing Recoverable Advance,  

2.14- Quantity Variation,  

2.15 – Extra Works,  

2.16- Supplementary Items,  

2.17 – PVC,  
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2.22 – Retention Amount  

2.23 - Payments 

2.24 – Performance Guarantee for Workmanship. 

SCC 

1.0 – General Intent of the Specifications 

2.0 – General Services to be rendered by the Bidder 

3.0 – General technical Requirements 

4.0 – Obligations of Contractor 

5.5 -  Responsibilities of contractor in respect of labour, supervisory staff, etc. 

6.0 -- Material handling, Storage, Preservation, etc., 

7.0 –  Drawings 

8.0 – Inspection and Quality 

10.0 – RA Bill payments 

11.0 – Performance Monitoring.  

Forms and Procedures 

 1.14 – Monthly plan and review with contractors (Form F-14 Rev 00) 

 1.15 – Monthly performance Evaluation of Contractor (Form F-15 Rev 01) 

   1.17 – Evaluation of Contractor Performance Annual (Form F-17 Rev 01) 

   1.18 – Evaluation of Contractor Performance for the contract (Overall) 

     (Form F-18 Rev01) 

   1.19 – Milestone Completion Certificate (Form F-19 Rev 00) 

   1.22 – Completion Certificate (Form F – 20 Rev 01) 

Sl No:19 
Existing format on Bank Guarantee for Security Deposit, as available in Form No 
F-11 of Volume ID Forms and procedure stands Deleted. Revised Format for 
PROFORMA OF BANK GUARANTEE (in lieu of SECURITY DEPOSIT) is 
enclosed. 
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VOLUME-IA   PART – II    

CHAPTER 2-6 

 

In the next 89 pages as below:  

 
CHAPTER Details No. of 

sheets 

CHAPTER 2 TENTATIVE LOADING PLAN  01 

CHAPTER 3 HSE PLAN FOR SITE OPERATIONS BY 
SUBCONTRACTOR 

72 

CHAPTER 4  FORMAT FOR VENDOR PERFORMANCE 
FEEDBACK 

02 

CHAPTER 5 PROCEDURE FOR CONDUCT OF CONCILIATION 
PROCEEDINGS 

11 

CHAPTER 6 PROFORMA OF BANK GUARANTEE (in lieu of 
SECURITY DEPOSIT) 

03 

 

 



Net Weight
Gross 

Weight

Total net 

Weight

Total Gross 

Weight
Length Width Height Length Width Height Kgs Kgs Kgs Kgs

1 1 1
Unpacked

Superstructure with A frame, center 

senction
1485 300 385 48.7 9.8 12.6 81000 81000 81000 81000 Hydraulic Axle

2 2 1 Unpacked Crawler side frame right 1500 DUO 1182 200 185 38.8 6.6 6.1 44900 44900 44900 44900 Hydraulic Axle

3 3 1 Unpacked Crawler side frame left 1500 DUO 1182 200 185 38.8 6.6 6.1 44900 44900 44900 44900 Hydraulic Axle

4 1 Unpacked Basic plate 670 240 37 22 7.9 1.2 20000 20000 20000 20000 Suitable Trailer
39 1 Unpacked head adapter with roller set 370 260 230 12.1 8.5 7.5 7300 7300 7300 7300 Suitable Trailer
47 1 Unpacked lateral erection support 370 140 150 12.1 4.6 4.9 2500 2500 2500 2500 Suitable Trailer

5 5 & 6 2 Unpacked counter weight 235 184 45 7.7 6 1.5 10000 10000 20000 20000 Suitable Trailer
6 7 & 8 2 Unpacked counter weight 235 184 45 7.7 6 1.5 10000 10000 20000 20000 Suitable Trailer
7 9 & 10 2 Unpacked counter weight 235 184 45 7.7 6 1.5 10000 10000 20000 20000 Suitable Trailer
8 11 & 12 2 Unpacked counter weight 235 184 45 7.7 6 1.5 10000 10000 20000 20000 Suitable Trailer
9 13 & 14 2 Unpacked counter weight 235 184 45 7.7 6 1.5 10000 10000 20000 20000 Suitable Trailer

10 15 to 17 3 Unpacked counter weight 235 184 45 7.7 6 1.5 10000 10000 30000 30000 Suitable Trailer
11 18 to 20 3 Unpacked counter weight 235 184 45 7.7 6 1.5 10000 10000 30000 30000 Suitable Trailer
12 21 to 23 3 Unpacked counter weight 235 184 45 7.7 6 1.5 10000 10000 30000 30000 Suitable Trailer
13 37 1 Unpacked main boom intermediate 1220 298 278 40 9.8 9.1 8830 8830 8830 8830 Suitable Trailer
14 38 1 Unpacked reducer 1226 300 280 40.2 9.8 9.2 7200 7200 7200 7200 Suitable Trailer
15 34 1 Unpacked main boom intermediate + jib boom 1270 298 278 41.7 9.8 9.1 12000 12000 12000 12000 Suitable Trailer
16 35 1 Unpacked main boom intermediate + jib boom 1270 298 278 41.7 9.8 9.1 12650 12650 12650 12650 Suitable Trailer

17 33 1 Unpacked main boom intermediate + jib boom 1270 298 278 41.7 9.8 9.1 12000 12000 12000 12000 Suitable Trailer

18 32 1 Unpacked main boom intermediate + jib mast 1270 298 278 41.7 9.8 9.1 12400 12400 12400 12400 Suitable Trailer

19 36 1 Unpacked main boom intermediate + jib boom 1270 298 278 41.7 9.8 9.1 12970 12970 12970 12970 Suitable Trailer

24 & 25 2 Unpacked counter weight 235 184 45 7.7 6 1.5 10000 10000 20000 20000 Suitable Trailer
48 1 Unpacked hook block type 400t - 14/28D 310 240 140 10.2 7.9 4.6 10000 10800 10000 10800 Suitable Trailer

21 52 & 53 2 Unpacked counter wieght 235 184 45 7.7 6 1.5 10000 10000 20000 20000 Suitable Trailer
22 54 & 55 2 Unpacked counter wieght 235 184 45 7.7 6 1.5 10000 10000 20000 20000 Suitable Trailer

45 1 Unpacked mast intermediate 6m 626 257 228 20.5 8.4 7.5 2170 2170 2170 2170 Suitable Trailer
56 & 57 2 Unpacked counter wieght 235 184 45 7.7 6 1.5 10000 10000 20000 20000 Suitable Trailer

26 1 Unpacked counterweight 235 184 45 7.7 6 1.5 10000 10000 10000 10000 Suitable Trailer
27 1 Unpacked central weight 275 230 89 9 7.5 2.9 1330 1330 1330 1330 Suitable Trailer
46 1 Unpacked base from superlift 730 300 80 23.9 9.8 2.6 7000 7000 7000 7000 Suitable Trailer
67 1 Unpacked pipe 600 70 50 19.7 2.3 1.6 500 500 500 500 Suitable Trailer
41 1 Unpacked point jib boom 825 305 327 27.1 10 10.7 6200 6200 6200 6200 Suitable Trailer
28 1 Unpacked central weight 275 230 89 9 7.5 2.9 1330 1330 1330 1330 Suitable Trailer

58 & 59 2 Unpacked counter weight 235 184 45 7.7 6 1.5 10000 10000 20000 20000 Suitable Trailer
31 1 Unpacked main boom intermediate + jib boom 670 298 270 22 9.8 8.9 6700 6700 6700 6700 Suitable Trailer

60 &61 2 Unpacked counter weight 235 184 45 7.7 6 1.5 10000 10000 20000 20000 Suitable Trailer
43 1 Unpacked mast basic boom 580 259 250 19 8.5 8.2 9000 9000 9000 9000 Suitable Trailer

28 42 1 Unpacked luffing mast cpl. 1760 251 265 57.7 8.2 8.7 12200 12200 12200 12200 Suitable Trailer
63 & 64 2 Unpacked counter weight 235 184 45 7.7 6 1.5 10000 10000 20000 20000 Suitable Trailer

30 1 Unpacked main boom intermediate + jib boom 670 298 278 22 9.8 9.1 6900 6900 6900 6900 Suitable Trailer

62 1 Unpacked counter weight 235 184 45 7.7 6 1.5 10000 10000 10000 10000 Suitable Trailer
51 1 Unpacked container 600 244 240 19.7 8 7.9 8000 10000 8000 10000 Suitable Trailer
49 1 Unpacked hook block type 110t - 3/28D 200 120 125 6.6 3.9 4.1 4010 4110 4010 4110 Suitable Trailer
50 1 Unpacked hook suspension type 15t - 0/28D 120 100 70 3.9 3.3 2.3 900 950 900 950 Suitable Trailer

65 & 66 2 Unpacked counterweight 235 184 45 7.7 6 1.5 10000 10000 20000 20000 Suitable Trailer
32 29 1 Unpacked foot section main boom 1090 298 300 35.8 9.8 9.8 15000 15000 15000 15000 Suitable Trailer

40 1 Unpacked
foot section jib boom with rope 

expander
500 257 245 16.4 8.4 8 3300 3300 3300 3300 Suitable Trailer

44 1 Unpacked mast point 695 299 277 22.8 9.8 9.1 6100 6100 6100 6100 Suitable Trailer

31

33

 TENTATIVE LOADING PLAN FOR TEREX DEMAG FROM NEW NEYVELI SITE (TAMILNADU) TO UPPUR (TAMILNADU) 

24

Type of Trailer

26

27

25

Dimensions in CMS Dimensions in feet
Sl.No. Colli-No. Qty. Packages Description

4
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 HSE PLAN FOR SITE OPERATIONS BY BHEL’S SUBCONTRACTORS  

AT A GLANCE 

SIGNING OF MOU 

Agree to comply to HSE requirement‐ Statutory and BHEL’s 
 
 

 

 

HSE ORGANISATION 

Manpower 

 1 (one) safety officer for every 500 workers 
or part thereof 

 1(one)  safety‐steward/ supervisor for  
every 100 workers  
 
Qualification  
As per Cl. 7.1 

HSE Roles and 
responsibilities 

 

 Site In‐charge‐ As per 
clause 7.2.1 

 Safety officer‐ As per 
clause 7.2.2 

 

 

HSE Planning  
for Man , Machinery/Equipment/Tools & Tackles 

 

HSE INFRASTUCTURE  

 PPEs 

 Drinking Water 

 Washing Facilities 

 Latrines and Urinals 

 Provision of shelter 
for rest 

 Medical facilities 

 Canteen facilities 

 Labour Colony 

 Emergency Vehicle 

 Pest Control 

 Scrapyard 

 Illumination 

 

HSE TRAINING ,  AWARENESS & PROMOTION 

Training  

 Induction training 

 Height work and 
other critical areas 

 Tool Box talk & Pep 
Talk 
 

Awareness & Promotion 

 Signage 

 Poster 

 Banner 

 Competition 

 Awards 
 

 

HSE COMMUNICATION 

Incident Reporting 

 Accident‐ Fatal & 
Major 

 Property damage 

 Near Miss 
 

Event Reporting 

 Celebrations 

 Training  

 Medical camp 

P
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OPERATIONAL CONTROL PROCEDURES 

 

PERMIT TO WORK 
Height work ( above 2 metres), Hot Work, Heavy Lifting, Confined Space, 

Radiography, excavation( More than 4 metres) 
 

 

SAFETY DURING WORK EXECUTION 

 Welding 

 Rigging 

 Cylinder‐ storage & 
Movement 

 Demolition work 

 T&Ps 

 Chemical Handling 

 Electrical works 
 
 

 Fire 

 Scaffolding 

 Height work 

 Working Platform 

 Excavation 

 Ladder 

 Lifting 

 Hoisting appliance 

HOUSE KEEPING 

WASTE MANGEMENT 

TRAFFIC MANAGEMENT 

ENVIRONMENTAL CONTROL 

EMERGENCY PREPAREDNESS AND RESPONSE PLAN 

 

HSE AUDITS & INSPECTION 

 Daily Checks 

 Inspection of PPEs 

 Inspection of T& Ps 

 Inspection of Cranes 
& Winches 

 Inspection of Height work 

 Inspection of Welding and 
Gas cutting 

 Inspection of elevators etc 
 

 

HSE PERFORMANCE EVALUATION PARAMETERS 

 

PENALTY for NON CONFORMANCE 
Refer Clause 16  

Incremental penalty 
                               For repeated violation by the same person, the penalty would be 
                               double of the previous penalty  

                For repeated fatal incident in the same Unit incremental penalty to 
be  imposed.  The  subcontractor  will  pay  2  times  the  penalty 
compared  to previously paid  in  case  there  are  repeated  cases of 
fatal incidents under the same subcontractor for the same package 
in the same unit.  
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1.0 PURPOSE 

1.1 The purpose of this HSE Plan is to provide for the systematic identification, evaluation, prevention and control of 
general workplace hazards, specific job hazards, potential hazards and environmental impacts that may arise from 
foreseeable conditions during installation and servicing of industrial projects and power plants.   

 
1.2 This document shall be followed by BHEL’s subcontractors at all installation and servicing sites. In case customer 

specific documents are to be implemented, this document will be followed in conjunction with customer specific 
documents. 

 
1.3 Although every effort has been made to make the procedures and guidelines in line with statutory requirements, in 

case of any discrepancy relevant statutory guidelines must be followed. 
1.4  In case  the customer has any specific requirement, the same is to be fulfilled.  
 
2.0 SCOPE 

 
The document is applicable for BHEL’s Subcontractors at all installation / servicing activities of BHEL Power Sector 
as per the relevant contractual obligations. 

 
3.0 OBJECTIVES AND TARGETS 

The HSE Plan reflects that BHEL places high priority upon the Occupational Health, Safety and Environment at 
workplaces. 
 
 Ensure the Health and Safety of all persons at work site is not adversely affected by the work. 
 Ensure protection of environment of the work site. 
 Comply at all times with the relevant statutory and contractual HSE requirements. 
 Provide trained, experienced and competent personnel. Ensure medically fit personnel only are engaged at 

work. 
 Provide and maintain plant, places and systems of work that are safe and without risk to health and the 

environment. 
 Provide all personnel with adequate information, instruction, training and supervision on the safety aspect of their 

work.  
 Effectively control, co-ordinate and monitor the activities of all personnel on the Project sites including 

subcontractors in respects of HSE. 
 Establish effective communication on HSE matters with all relevant parties involved in the Project works. 
 Ensure that all work planning takes into account all persons that may be affected by the work. 
 Ensure fitness testing of all T&Ps/Lifting appliances like cranes, chain pulley blocks etc. are to be certified by 

competent person.  
 Ensure timely provision of resources to facilitate effective implementation of HSE requirements. 
 Ensure continual improvements in HSE performance 

 Ensure conservation of resources and reduction of wastage. 
 Capture the data of all incidents including near misses, process deviation etc. Investigate and analyze the same 

to find out the root cause. 
 Ensure timely implementation of correction, corrective action and preventive action. 
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4.0 BHEL POWER SECTOR HEALTH, SAFETY & ENVIRONMENT POLICY 
 

Power Sector HSE Policy 
 

We, at BHEL Power Sector, reaffirm our belief that the Health and Safety of our stakeholders and 
conservation of Environment is of utmost importance and takes precedence in all our business decisions. 
In pursuit of this belief and commitment, we strive to: 

 Ensure total compliance with applicable legislation, regulations and other requirements concerning 
Occupational Health, Safety and Environment. 

 Ensure continual improvement in the Occupational Health, Safety and Environment Management 
System performance. 

 Enhance Occupational Health, Safety and Environment awareness amongst employees, customers and 
suppliers by proactive communication and training. 

 Review periodically and improve Occupational Health, Safety and Environment Management System to 
ensure its continuing suitability, adequacy and effectiveness in a continuously changing business 
environment. 

 Develop a culture of safety through active leadership and provide appropriate training at all levels to 
enable employees to fulfill their Health, Safety and Environmental obligations. 

 Incorporate appropriate Occupational Health, Safety and Environmental criteria into business decisions 
for selection of plant, technology and services as well as appointment of key personnel. 

 Ensure availability at all times of appropriate resources to fully implement the Occupational Health, 
Safety and Environmental policy of the company. 
 
This policy will be communicated to all employees and made available to interested parties. 

 
  

`  Sd/- 
  
 
Date: 01.05.2013        Director (Power) 

 
 
 
 
 

HSE TARGETS 
 
EXPLOSION      ZERO 
FATALITY      ZERO 
LOST TIME INJURY                  ZERO 
FIRE       ZERO 
VEHICLE INCIDENTS                   ZERO 
ENVIRONMENTAL INCIDENTS  ZERO 
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5.0   MEMORANDUM OF UNDERSTANDING: 

 

After award of work, subcontractors are required to enter into a memorandum of understanding as given below: 

Memorandum of Understanding 

 

 BHEL, Power Sector _____ Region is committed to Health, Safety and Environment Policy (HSE  Policy). 

 M/s _________________________  do hereby also commit to comply with the same HSE Policy while 

executing the Contract Number __________________ 

 M/s ________________________  shall ensure that safe work practices as per the  HSE plan.  Spirit and 

content therein shall be reached to all workers and supervisors for compliance.  

 

In addition to this, M/S _________________ shall comply to all applicable statutory and regulatory requirements 

which are in force in the place of project and any special requirement specified in the contract document of the 

principal customer. 

 M/s __________________ shall co-operate in HSE audits/inspections conducted by BHEL /customer/ 

third party and ensure to close any non-conformity observed/reported within prescribed time limit. 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed by authorized representative of M/s --------------------------------------- 

Name           : 

Place & Date: 
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6.0 TERMS AND DEFINITIONS 
 
6.1 DEFINITIONS 
 
6.1.1 INCIDENT 
 

Work- related or natural event(s)  in which an injury , or ill health (regardless of severity), damage to property or 
fatality occurred, or could have occurred. 
 
 

6.1.2 NEAR MISS 
 

An incident where no ill health, injury, damage or other loss occurs, but it had a potential to cause, is referred to as 
“Near-Miss”. 

 
6.1.3 MAN-HOUR WORKED 
 

The total number of man hours worked by all employees including subcontractors working in the premises. It includes 
managerial, supervisory, professional, technical, clerical and other workers including contract labours. Man-hours 
worked   shall   be   calculated   from the payroll or time clock recorded including overtime. When this is not feasible, 
the same shall be estimated by multiplying the total man-days worked for the period covered by the number of hours 
worked per day. The total number of workdays  for a period is the sum of the number of men at work on each day of 
period. If the daily hours vary from department to department separate estimate shall be made for each department 
and the result added together. 

 
6.1.4 FIRST AID CASES 
 

First aids are not essentially all reportable cases, where the injured person is given medical treatment and discharged 
immediately for reporting on duty, without counting any lost time. 

 
6.1.5 LOST TIME INJURY 
 

Any work injury which renders the injured person unable to perform his regular job or an alternative restricted work 
assignment on the next scheduled work day after the day on which the injury occurred. 

 
6.1.6 MEDICAL CASES 
 

Medical cases come under non-reportable cases, where owing to illness or other reason the employee was absent 
from work and seeks Medical treatment. 

 
6.1.7 TYPE OF INCIDENTS & THEIR REPORTING: 

The three categories of Incident are as follows: 
 

Non-Reportable Cases: 
An   incident, where the injured person is given medical help and discharged for work without counting any lost time. 
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Reportable Cases: 
In this case the injured person is disable for 48 hours or more and is not able to perform his duty. 

 
Injury Cases: 
These are covered under the heading of non-reportable cases. In these cases the incident  
caused injury to the person, but he still continues his duty.  
 

6.1.8 TOTAL REPORTABLE FREQUENCY RATE  
Frequency rate is the number of Reportable Lost Time Injury (LTI) per one Million Man hours worked. Mathematically, 
the formula read as:  
 

 Number of Reportable LTI x 1,000,000 
 Total Man Hours Worked 

 
6.1.9 SEVERITY RATE 

 
Severity rate is the Number of days lost due to Lost Time Injury (LTI) per one Million Man hours worked. 
Mathematically, the formula reads as:  
 

 Days lost due to LTI x 1,000,000 
            Total Man Hours Worked 
  
 
6.1.10 INCIDENCE RATE   
 

Incidence Rate is the Number of LTI per one thousand manpower deployed. Mathematically, the formula reads as: 
 
Number of LTIx1000 
Average number of manpower deployed 
 

7.0 HSE ORGANISATION 
 

Number of safety officers:  
The subcontractor must deploy one safety officer for every 500 workers or part thereof in each package. In addition, there 
must be one safety-steward/safety-supervisor for  every 100 workers. 
 
Deployment: The subcontractor should deploy sufficient safety officers and safety-steward/Safety-supervisor, as per 
requirement given above, since initial stage and add more in proportion to the added strength in work force.  Any 
delay in deployment will attract a penalty of Rs.30,000/- per man month for the delayed period. 

 
7.1 QUALIFICATION FOR HSE PERSONNEL 

 
Sl.no Designation Qualification Experience
1 Safety officer 

(Construction Agency) 
Degree or Diploma in Engineering with 
full time diploma in Industrial Safety with 
construction safety as one of the 
subjects 

Minimum two years for 
degree holder and five 
years for diploma 
holder in the field of 
Construction of power 
plant/ major industries 



 
 

 

 

 
HEALTH, SAFETY AND ENVIRONMENT 

PLAN FOR  
SITE OPERATION by SUBCONTRACTORS 

 
Doc no.: HSEP: 14 
 
REV:      00 

 
 

POWER SECTOR 
 

Date:     12.08.2014 

Page:     9 of 43 

  
  
 

 

2 Safety-Steward/ Safety-
Supervisor 

Degree or diploma in any discipline with 
full time diploma in Industrial Safety with 
construction safety as one of the 
subjects 

Minimum two years  

 
 

7.2 RESPONSIBILITIES 
 
7.2.1 SITE IN -CHARGE OF SUBCONTRACTOR 
 

 Shall sign Memorandum of Understanding (MoU) for compliance to BHEL’s HSE Plan for Site Operations as per 

clause 5.0 

 Shall engage qualified safety officer(s) and steward (s) as per clause 7.0 

 Shall adhere to the rules and regulations mentioned in this code, practice very strictly in his area of work in 

consultation with his concerned engineer and the safety coordinator.  

 Shall screen all workmen for health and competence requirement before engaging for the job and periodically 

thereafter as required.  

 Shall not engage any employee below 18 years. 

 Shall arrange for all necessary PPEs like safety helmets, belts, full body harness, shoes, face shield, hand 

gloves etc. before starting the job. Shall ensure that no working men/women carry excessive weight more than 

stipulated in Factory Rule Regulation R57.  

 Shall ensure that all T&Ps engaged are tested for fitness and have valid certificates from competent person.  

 Shall ensure that provisions stipulated in contract Labour Regulation Act 1970, Chapter V C.9, canteen, rest 

rooms/washing facilities to contracted employees at site.  

 Shall adhere to the instructions laid down in Operation Control Procedures (OCPs) available with the site 

management. 

 Shall ensure that person working above 2.0 meter should use Safety Harness tied to a life line/stable structure.  

 Shall ensure that materials are not thrown from height. Cautions to be exercised to prevent fall of material from 

height.  

 Shall report all incidents(Fatal/Major/Minor/Near Miss)to the Site engineer /HSE officer of BHEL.  

 Shall ensure that Horseplay is strictly forbidden.  

 Shall ensure that adequate illumination is arranged during night work.  

 Shall ensure that all personnel working under subcontractor are working safely and do not create any Hazard to 

self and to others. 

 Shall ensure display of adequate signage/posters on HSE. 

 Shall ensure that mobile phone is not used by workers while working. 

 Shall ensure conductance of HSE audit, mockdrill, medical camps, induction training and training on HSE at site. 

 Shall ensure full co-operation during HQ/External /Customer HSE audits. 
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 Shall ensure submission of look-ahead plan for procurement of HSE equipment’s and PPEs as per work 

schedule.  

 Shall ensure good housekeeping. 

 Shall ensure adequate valid fire extinguishers are provided at the work site. 

 Shall ensure availability of sufficient number of toilets /restrooms and adequate drinking water at work site and 

labour colony. 

 Shall ensure adequate emergency preparedness. 

 Shall be member of site HSE committee and attend all meetings of the committee 

  Power source for hand lamps shall be maximum of 24 v. 

 Temporary fencing should be done for open edges if Hand – railings and Toe-guards are not available.  

 

7.2.2 HEALTH, SAFETY AND ENVIRONMENT OFFICER OF SUBCONTRACTOR 
 

 Carry out safety inspection of Work Area, Work Method, Men, Machine & Material, P&M and other tools and 

tackles.  

 Facilitate inclusion of safety elements into Work Method Statement.  

 Highlight the requirements of safety through Tool-box / other meetings.  

 Help concerned HOS to prepare Job Specific instructions for critical jobs.  

 Conduct investigation of all incident/dangerous occurrences & recommend appropriate safety measures.  

 Advice & co-ordinate for implementation of HSE permit systems, OCPs & MPs. 

 Convene HSE meeting & minute the proceeding for circulation & follow-up action.  

 Plan procurement of PPE & Safety devices and inspect their healthiness. 

 Report to PS Region/HQ on all matters pertaining to status of safety and promotional program at site level.  

 Facilitate administration of First Aid 

 Facilitate screening of workmen and safety induction.  

 Conduct fire Drill and facilitate emergency preparedness  

 Design campaigns, competitions & other special emphasis programs to promote safety in the workplace.  

 Apprise PS– Region  on safety related problems. 

 Notify site personnel non-conformance to safety norms observed during site visits / site inspections. 

 Recommend to Site In charge, immediate discontinuance of work until rectification, of such situations warranting 

immediate action in view of imminent danger to life or property or environment.  

 To decline acceptance of such PPE / safety equipment that do not conform to specified requirements.  

 Encourage raising Near Miss Report on safety along with, improvement initiatives on safety.  

 Shall work as interface between various agencies such customer, package-in-charges, subcontractors on HSE 

matters 
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8.0 PLANNING BY SUBCONTRACTOR 
 
8.1 MOBILISATION OF MACHINERY/EQUIPMENT/TOOLS BY SUBCONTRACTOR 
 

 As a measure to ensure that machinery, equipment and tools being mobilized to the construction site are fit for 
purpose and are maintained in safe operating condition and complies with legislative and owner requirement, 
inspection shall be arranged by in-house competent authority for acceptance as applicable. 
 

 The machinery and equipment to be embraced for this purpose shall include but not limited to the following: 
 

o Mobile cranes. 
o Side Booms. 
o Forklifts. 
o Grinding machine. 
o Drilling machine. 
o Air compressors. 
o Welding machine. 
o Generator sets. 
o Dump Trucks. 
o Excavators. 
o Dozers 
o Grit Blasting Equipment. 
o Hand tools. 
 

 Subcontractor shall notify the engineer, of his intention to bring on to site any equipment or any container, with 
liquid or gaseous fuel or other substance which may create a hazard. The Engineer shall have the right to 
prescribe the condition under which such equipment or container may be handled and used during the 
performance of the works and the subcontractor shall strictly adhere to such instructions. The Engineer shall 
have the right to inspect any construction tool and to forbid its use, if in his opinion it is unsafe. No claim due to 
such prohibition will be entertained. 

 
8.2 MOBILISATION OF MANPOWER BY SUBCONTRACTOR 
 

 The subcontractor shall arrange induction and regular health check of their employees as per schedule VII of 
BOCW rules by a registered medical practitioner. 

 The subcontractor shall take special care of the employees affected with occupational diseases under rule 230 
and schedule II of BOCW Rules. The employees not meeting the fitness requirement should not be engaged for 
such job. 

 Ensure that the regulatory requirements of excessive weight limit (to carry/lift/ move weights beyond prescribed 
limits) for male and female workers are complied with. 

 Appropriate accommodation to be arranged for all workmen in hygienic condition.  
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8.3 PROVISION OF PPEs 
 

 Personnel Protective Equipment (PPEs), in adequate numbers, will be made available at site & their regular use 
by all concerned will be ensured 

 The following matrix recommends usage of minimum PPEs against the respective job.  

Sl. 
No 

Type of work PPEs 

1 Concrete and asphalt mixing Nose mask, hand glove, apron and gum boot 
2 Welders/Grinders/ Gas cutters Welding/face screen, apron, hand gloves, nose mask and ear 

muffs if noise level exceeds 90dB. Helmet fitted with welding shield 
is preferred for welders 

3 Stone/ concrete breakers Ear muffs, safety goggles, hand gloves 
4 Electrical Work Rubber hand glove, Electrical Resistance shoes 
5 Insulation Work Respiratory mask, Hand gloves, safety goggles 
6 Work at height Double lanyard full body harness, Fall arrestor (specific cases) 
7 Grit/Sand blasting Blast suit, blast helmet, respirator, leather gloves 
8 Painting Plastic gloves, Respirators (particularly for spray painting) 
9 Radiography As per BARC guidelines 

 
 The PPEs shall conform to the relevant standards as below and bear ISI mark. 

Relevant is-codes for personal protection  
 
 
 
 

 
 
 
 

The list is not exhaustive. The safety officer may demand additional PPEs based on specific requirement.  
 

IS: 2925 – 1984 Industrial Safety Helmets. 

IS: 4770 – 1968 Rubber gloves for electrical purposes. 

IS: 6994 – 1973 (Part-I) Industrial Safety Gloves (Leather &Cotton Gloves). 

IS: 1989 – 1986 (Part-I-II) Leather safety boots and shoes. 

IS: 5557 – 1969 Industrial and Safety rubber knee boots. 

IS: 6519 – 1971 Code of practice for selections care and repair of Safety 
footwear. 

IS: 11226 – 1985 Leather Safety footwear having direct  
molding sole. 

IS: 5983 – 1978 Eye protectors. 

IS: 9167 – 1979 Ear protectors. 

IS: 1179-1967 Eye & Face protection during welding 

IS: 3521 – 1983 Industrial Safety Belts and Harness 

IS:8519 -1977  Guide for selection of industrial Safety 
equipment for body protection 
 

IS:9473-2002,14166-
1994,14746-1999 

Respiratory Protective Devices 
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 Where workers are employed in sewers and manholes, which are in use, the subcontractor shall ensure that the 
manhole covers are opened and ventilated at least for an hour before the workers are allowed to get into 
manhole, and the manholes so opened shall be cordoned off with suitable railing and provided with warning 
signals or boards to prevent incident to the public 

 Besides the PPEs mentioned above, the persons shall use helmet and safety shoe. The visitors shall use Helmet 
and any other PPEs as deemed appropriate for the area of work. 

Colour scheme for Helmets: 
1. Workmen: Yellow 
2. Safety staff: Green or white with green band 
3. Electrician: Red 
4. Others including visitors: White 

 
 All the PPEs shall be checked for its quality before issue and the same shall be periodically checked. The users shall 

be advised to check the PPEs themselves for any defect before putting on. The defective ones shall be repaired/ 
replaced.  

 The issuing agency shall maintain register for issue and receipt of PPEs.  
 The Helmets shall have logo or name (abbreviation of agency name permitted) affixed or printed on the front.  
 The body harnesses shall be serial numbered. 

 

8.4 ARRANGEMENT OF INFRASTRUCTURE  
 
8.4.1 DRINKING WATER 
 

 Drinking water shall be provided and maintained at suitable places at different elevations. 
 Container should be labeled as “ Drinking Water” 
 Cleaning of the storage tank shall be ensured atleast once in 3 months indicating date of cleaning and next due 

date. 

 Potability of water should be tested as per IS10500 at least once in a year. 
 
8.4.2 WASHING FACILITIES 
 

 In every workplace, adequate and suitable facilities for washing shall be provided and maintained. 

 Separate and adequate cleaning facilities shall be provided for the use of male and female workers. Such 
facilities shall be conveniently accessible and shall be kept in clean and hygienic condition and dully illuminated 
for night use. 

 Overalls shall be supplied by the subcontractor to the workmen and   adequate facilities shall be provided to 
enable the painters and other workers to wash during the cessation of work. 

8.4.3 LATRINES AND URINALS 
 

 Latrines and urinals shall be provided in every work place. 
 Urinals shall also be provided at different elevations.  
 They shall be adequately lighted and shall be maintained in a clean and sanitary condition at all times, by 

appointing designated person.  
 Separate facilities shall be provided for the use of male and female worker if any.  
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8.4.4 PROVISION OF SHELTER DURING REST 
 

Proper Shed & Shelter shall be provided for rest during break 
 
8.4.5 MEDICAL FACILITIES 
 
8.4.5.1 MEDICAL CENTRE (As per Schedule V, X and XI of BOCW central Rules, 1998) 

 
 A medical centre shall be ensured/identified at site with basic facilities for handling medical emergencies. The 

medical center can be jointly developed on proportionate sharing basis with permission from BHEL 
 A qualified medical professional, not less than MBBS, shall be deployed at the medical centre 
 The medical centre shall be equipped with one ambulance, with trained driver and oxygen cylinder. 
 Medical waste shall be disposed as per prevailing legislation (Bio-Medical Waste –Management and Handling 

Rules, 1998) 

8.4.5.2 FIRST AIDER 
 

 Ensure availability of Qualified First-aider throughout the working hours. 
 Every injury shall be treated, recorded and reported. 
 Refresher course on first aid shall be conducted as necessary. 
 List of Qualified first aiders and their contact numbers should be displayed at conspicuous places. 

 
8.4.5.3 FIRST AID BOX (as per schedule III of BOCW) 
 

 The subcontractor shall provide necessary first aid facilities as per schedule III of BOCW. At every work place 
first aid facilities shall be provided and maintained.  

 The first aid box shall be kept by first aider who shall always be readily available during the working hours of the 
work place.His name and contact no to be displayed on the box. 

 The first aid boxes should be placed at various elevations so as to make them available within the reach and at 
the quickest possible time. 

 The first aid box shall be distinctly marked with a Green Cross on white background.  

 Details of contents of first aid box is given in Annexure No. 01 
 Monthly inspection of First Aid Box shall be carried out by the owner as per format no.  HSEP:13-F01 
 The subcontractor should conduct periodical first –aid classes to keep his supervisor and Engineers properly 

trained for attending to any emergency. 

8.4.5.4 HEALTH CHECK UP (As per schedule VII and Form XI) 
 

The persons engaged at the site shall undergo health checkup as per the format no.  
HSEP:13-F02 before induction. The persons engaged in the following works shall undergo health checkup at least 
once in a year: 
 
a. Height workers 
b. Drivers/crane operators/riggers 
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c. Confined space workers 
d. Shot/sand blaster 
e. Welding and NDE personnel 

 
8.4.6 PROVISION OF CANTEEN FACILITY 

 

 Canteen facilities shall be provided for the workmen of the project inside the project site. 
 Proper cleaning and hygienic condition shall be maintained. 
 Proper care should be taken to prevent biological contamination. 
 Adequate drinking water should be available at canteen. 
 Fire extinguisher shall be provided inside canteen. 
 Regular health check-up and medication to the canteen workers shall be ensured. 

 
8.4.7 PROVISION OF ACCOMODATION/LABOUR COLONY 
 

 The subcontractor shall arrange for the accommodation of workmen at nearby localities  or by making a labour 
colony. 

 Regular housekeeping of the labour colony shall be ensured. 
 Proper sanitation and hygienic conditions to be maintained. 
 Drinking water and electricity to be provided at the labour colony. 

 Bathing/ washing bay 
 Room ventilation and electrification.  

 
8.4.8 PROVISION OF EMERGENCY VEHICLE 

 
 Dedicated emergency vehicle shall be made available at workplace by each subcontractor to handle any 

emergency  
 

8.4.9 PEST CONTROL 
 
Regular pest control should be carried out at all offices, mainly laboratories, canteen, labour colony and stores. 

 
8.4.10 SCRAPYARD 

 

 In consultation with customer, scrapyard shall be developed to store metal scrap, wooden scrap, waste, 
hazardous waste. 

 Scrap/Waste shall be segregated as Bio-degradable and non-bio-degradable and stored separately. 

 
8.4.11 ILLUMINATION  
 

 The subcontractor shall arrange at his cost adequate lighting facilities e.g.  flood lighting, hand lamps, area 
lighting etc. at various levels for safe and proper working operations at dark places and  during night hours at 
the work spot as well as at the pre-assembly area. 

 Adequate and suitable light shall be provided at all work places & their approaches including passage ways as per       
          IS: 3646 (Part-II). Some recommended values are given below: 
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S. No.                                                Location                                                               Illumination 
                                                                                                                                           (Lux) 
A.        Construction Area 

1. Outdoor areas like store yards, entrance and exit roads          20 
2. Platforms                                                                                   50 
3. Entrances, corridors and stairs                                               100 
4. General illumination of work area                                            150 
5. Rough work like fabrication, assembly of major items            150 
6. Medium work like assembly of small machined parts             300 
                              rough measurements etc. 
7. Fine work like precision assembly, precision                          700 
                              measurements etc. 
8. Sheet metal works                                                                  200 
9. Electrical and instrument labs                                                 450 
 
B.        Office 
 
1. Outdoor area like entrance and exit roads                                20 
2. Entrance halls                                                                         150 
3. Corridors and lift cars                                                               70 
4. Lift landing                                                                              150 
5. Stairs                                                                                      100 
6. Office rooms, conference rooms, library reading tables         300 
7. Drawing table                                                                          450 
8. Manual telephone exchange                                                   200 

 
 Lamp (hand held) shall not be powered by mains supply but either by 24V or dry cells.  
 Lamps shall be protected by suitable guards where necessary to prevent danger, in case of breakage of lamp.  
 Emergency lighting provision for night work shall be made to minimise danger in case of main supply failure. 

If the subcontractor fails to take appropriate safety precautions or to provide necessary safety devices and equipment or to 
carry out instructions issued by the authorized BHEL official, BHEL shall have the right to take corrective steps at the risk and 
cost of the subcontractor 
 
9.0 HSE TRAINING& AWARENESS 
 
9.1 HSE INDUCTION TRAINING 
 
 All persons entering into project site shall be given HSE induction training by the HSE officer of BHEL /subcontractor  

beforebeing assigned to work. 
In-house induction training subjects shall include but not limited to: 
 Briefing of the Project details. 
 Safety objectives and targets. 
 Site HSE rules. 

 Site HSE hazards and aspects. 
 First aid facility. 
 Emergency Contact No. 
 Incident reporting. 
 Fire prevention and emergency response. 
 Rules to be followed in the labour colony (if applicable) 
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 Proper safety wear & gear must be issued to all the workers being registered for the induction (i.e., 
Shoes/Helmets/Goggles/Leg guard/Apron etc.) 

 They must arrive fully dressed in safety wear & gear to attend the induction. 

 Any one failing to conform to this safety wear& gear requirement shall not qualify to attend. 
 On completing attending subcontractor’s in-house HSE induction, each employee shall sign an induction training 

form (format no.  HSEP:13-F03) to declare that he had understood the content and shall abide to follow and 
comply with safe work practices. They may only then be qualified to be issued with a personal I.D. card, for 
access to the work site. 

 
9.2 HSE TOOLBOX TALK 
 

 HSE tool Box talk shall be conducted by frontline foreman/supervisor of subcontractor to   specific work groups 
prior to the start of work. The agenda shall consist of the followings:  

o Details of the job being intended for immediate execution. 
o The relevant hazards and risks involved in executing the job and their control and mitigating measures. 
o Specific site condition to be considered while executing the job like high temperature, humidity, unfavorable 

weather etc. 
o Recent non-compliances observed. 
o Appreciation of good work done by any person. 
o Any doubt clearing session at the end. 

 Record of Tool box talk shall be maintained as per format no. HSEP:13-F04 
 Tool box talk to be conducted at least once a week for the specific work. 

 
9.3 TRAINING ON HEIGHT WORK  
 Training on height work shall be imparted to all workers working at height by in-house/external faculty at least 

twice in a year. The training shall include following topics: 
 Use of PPEs  
 Use of fall arrester, retractable fall arrester, life line, safety nets etc. 
 Safe climbing through monkey ladders. 
 Inspection of PPEs. 
 Medical fitness requirements. 

 Mock drill on rescue at height.  
 Dos & Don’ts during height work. 

 
9.4 HSE TRAINING DURING PROJECT EXECUTION  
 

 Other HSE training shall be arranged by BHEL/ subcontractor as per the need of the project execution and 
recommendation of HSE committee of site. 

 The topics of the HSE training shall be as follows but not limited to: 
o Hazards identification and risk analysis (HIRA) 
o Work Permit System 
o Incident investigation and reporting 
o Fire fighting  
o First aid 
o Fire-warden training  
o EMS and OHSMS  
o T & Ps  fitness and operation 
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o Electrical safety 
o Welding, NDE & Radiological safety 
o Storage, preservation & material handling. 

 A matrix shall be maintained to keep an up-to-date record of attendance of training sessions carried out. 
 
9.5  HSE PROMOTION-SIGNAGE, POSTERS, COMPETITION, AWARDS ETC 
 
9.5.1 Display of HSE posters and banners 
 

 Site shall arrange appropriate posters, banners, slogans in local/Hindi/English languages at work place 

9.5.2  Display of HSE signage 
 

 Appropriate HSE signage shall be displayed at the work area to aware workmen and passersby about the work 
going on and do’s and don’ts to be followed 

9.5.3   Competition on HSE and award 
 

 Site will arrange different competition (slogan, poster, essay etc.) on HSE time to time (Safety day, BHEL day, World 
Environment Day etc.) and winners will be suitably awarded. 

9.5.4  HSE awareness programme 

 Subcontractor shall arrange HSE awareness programme periodically on different topics including medical awareness 
for all personnel working at site 

10.0 HSE COMMUNICATION 
 
10.1 INCIDENT REPORTING 

 
 The subcontractor shall submit report of all incidents, fires and property damage etc to the Engineer immediately 

after such occurrence, but in any case not later than 24 hours of the occurrence. Such reports shall be furnished 
in the manner prescribed by BHEL. ( Refer HSE procedure for incident investigation, analysis and reporting for 
details) 

 In addition, periodic reports on safety shall also be submitted by the subcontractor  to BHEL from time to time as 
prescribed by the Engineer. Compiled monthly reports of all kinds of incidents, fire and property damage to be 
submitted to BHEL safety officer as per prescribed formats. 

 HSE incidents of site shall be reported to BHEL site Management as per Procedure for Incident Investigation 
and Reporting in format no. HSEP:14-F15. Corrective action shall be immediately implemented at the work place 
and compliance shall be verified by BHEL HSE officer and until then, work shall be put on hold by Construction 
Manager. 

10.2 HSE EVENT REPORTING 
 

 Important HSE events like HSE training, Medical camp etc. organized at site shall be reported to BHEL site 
management in detail with photographs for publication in different in-house magazines 

 Celebration of important days like National Safety Day, World Environment Day etc. shall also be reported as 
mentioned above. 
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11.0 OPERATIONAL CONTROL 
 

All applicable OCPs (Operational control procedures) will be followed by subcontractor as per BHEL instructions. This will 
be done as part of normal scope of work. List of such OCPs  is given below . In case any other OCP is found to be 
applicable during the execution of work at site, then subcontractor will follow this as well, within quoted rate. These OCPs 
(applicable ones) will be made available to subcontractor during work execution at site. However for reference purpose, 
these are kept with Safety Officer of BHEL at the Power Sector Regional HQ, or available in downloadable format in the 
website, which may be refereed by subcontractor, if they so desire.  

 
LIST OF OCPs 

Safe handling of chemicals Safety in use of cranes Hydraulic test  
Electrical safety Storage and handing of gas cylinders Spray insulation 
Energy conservation Manual arc welding Trial run of rotary equipment 
Safe welding and gas cutting 
operation 

Safe use of helmets Stress relieving 

Fire safety Good house keeping Material preservation 
Safety in use of hand tools Working at height Cable laying/tray work 
First aid Safe excavation Transformer charging 
Food safety at canteen Safe filling of hydrogen in cylinder Electrical maintenance 
Illumination Vehicle maintenance Safe handling of battery system 
Handling and erection of heavy 
metals 

Safe radiography Computer operation 

Safe acid cleaning Waste disposal Storage in open yard 
Safe alkali boil out Working at night For  sanitary maintenance 
Safe oil flushing Blasting Batching 
Steam blowing DG set Piling rig operation 
Safe working in confined area Handling & storage of mineral wool Gas distribution test 
Safe operation of passenger lift, 
material hoists & cages 

Drilling, reaming and grinding(machining)  Cleaning of hotwell / deaerator 

Electro-resistance heating Compressor operation O&M of control of AC plant & system 
Air compressor Passivation Safe Loading of Unit 
Safe EDTA Cleaning 
  

Safe Chemical cleaning of Pre boiler 
system 

Safe Boiler Light up 

Safe Rolling and Synchronisation 
 

  

 
 
11.1 HSE ACTIVITIES 
 
  HSE activities shall be conducted at site based on the HSEMSM developed by Power Sector and issued to site by 

Regions. 
 While planning for any activity the following documents shall be referred for infrastructural requirements to establish 

control measures: 
 

1) HSE Procedure for Register of OHS Hazards and Risks 
2) HSE Procedure for Register of Environmental Aspects and Impacts 
3) HSE Procedure for Register of Regulations 
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4) Operational Control Procedures 
5) HSE Procedure for Emergency Preparedness and Response Plan 
6) Contract documents 

 
 
11.2 WORK PERMIT SYSTEM 
 

 The following activities shall come under Work Permit System 
a. Height working above 2 metres 
b. Hot working at height  
c. Confined space 
d. Radiography 
e. Excavation more than 4 meter depth 
f. Heavy lifting above 50 ton 
Refer Annexure 05 for Work permit formats. 

 “HSE Procedure for Work Permit System” shall be followed while implementing permit system. Where customer 
is having separate Work Permit System the same shall be followed. 

 Permit applicant shall apply for work permit of particular work activity at particular location before starting of the 
work with Job Hazard Analysis. 

 Permit signatory shall check that all the control measures necessary for the activity are in place and issue the 
permit to the permit holder. 

 Permit holder shall implement and maintain all control measures during the period of permit .He will close the 
permit after completion of the work. The closed permit shall be archived in HSE Department of site. 
 

11.3 SAFETY DURING WORK EXECUTION 
 
 Respective OCPS are to be followed and adherence to the same would be contractually binding 
 
11.3.1 WELDING SAFETY 
 
All safety precautions shall be taken for welding and cutting operations as per IS-818. All safety precautions shall be taken for 
foundation and other excavation marks as per IS-3764. 
 
 
11.3.2 RIGGING 
 
Rigging equipment shall not be loaded in excess of its recommended safe working load. Rigging equipment, when not in use, shall 
be removed from the original work area so as not to present a hazard to employees. 
 
 
11.3.3 CYLINDERS STORAGE AND MOVEMENT 
 
All gas cylinders shall be stored in upright position. Suitable trolley shall be used. There shall be flash-back arrestors conforming to 
IS-11006 at both cylinder and burner ends. Damaged tube and regulators must be immediately replaced. No of cylinders shall not 
exceed the specified quantity as per OCP 
Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be intentionally dragged, struck or 
permitted to strike each other violently. 
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When cylinders are transported by powered vehicle they shall be secured in a vertical position. 
 
11.3.4 DEMOLITION WORK 
 
Before any demolition work is commenced and also during the process of the work the following shall be ensured: 

 All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
 No electric cable or apparatus which is liable to be a source of danger nor a cable or an apparatus used by the 

operator shall remain electrically charged. 
 All practical steps shall be taken to prevent danger to persons employed from the risks of fire or explosion or 

flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to render them 
unsafe. 

 
11.3.5 T&Ps 
 
All T&Ps/ MMEs should be of reputed brand/appropriate quality & must have valid test/calibration certificates bearing endorsement 
from competent authority of BHEL..Subcontractor to also submit monthly reports of T&Ps deployed and validity test certificates to 
BHEL safety Officer as per the format/procedure of BHEL. 
 
11.3.6 CHEMICAL HANDLING 
 
Displaying safe handling procedures for all  chemicals such as lube oil, acid, alkali, sealing compounds etc , at work place.Where 
it is necessary to provide and/or store petroleum products or petroleum mixture & explosives, the subcontractor shall be 
responsible for carrying out such provision / storage in accordance with the rules & regulations laid down in the relevant petroleum 
act, explosive act and petroleum and  carbide of calcium manual, published by the chief inspector of explosives of India. All such 
storage shall have prior approval if necessary from the chief inspector of explosives or any other statutory authority. The 
subcontractor shall be responsible for obtaining the same. 
 
 
 
11.3.7 ELECTRICAL SAFETY 
 

 Providing adequate no. of 24 V sources and ensure that no hand lamps are operating at voltage level above 24 Volts. 
 

 Fulfilling safety requirements at all power tapping points. 

 
 High/ Low pressure welders to be identified with separate colour clothings. No welders will be deployed without 

passing appropriate tests and holding valid welding certificates. Approved welding procedure should be displayed at 
work place. 

 The subcontractor shall not use any hand lamp energized by Electric power with supply voltage of more than 24 volts in 
confined spaces like inside water boxes, turbine casings, condensers etc.  

 All portable electric tools used by the subcontractor shall have safe plugging system to source of power and be 
appropriately earthed. Only electricians licensed by appropriate statutory authority shall be employed by the 
subcontractor to carry out all types of electrical works. Details of earth resource ad their test date to be given to BHEL 
safety officer as per the prescribed formats of BHEL 

 The subcontractor shall use only properly insulated and armored  cables which conform to the requirement of Indian 
Electricity Act and Rules for all wiring, electrical applications at site.  
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 BHEL reserves the right to replace any unsafe electrical installations, wiring, cabling etc. at the cost of the subcontractor. 
  All electrical appliances used in the work shall be in good working condition and shall be properly earthed. 
  No maintenance work shall be carried out on live equipment.  
 The subcontractor shall maintain adequate number of qualified electricians to maintain his temporary electrical 

installations. 
 Area wise Electrical safety inspection is to be carried out on monthly basis as per “Electrical Safety Inspection checklist’ 

and the report is to be submitted to BHEL safety officer 
 Adequate precautions shall be taken to prevent danger for electrical equipment. No materials on any of the sites of work 

shall be so stacked or placed as to cause danger or inconvenience to any person or the public 
 The subcontractor shall carefully follow the safety requirement of BHEL/ the purchaser with the regard to voltages 

used in critical areas. 

11.3.8 FIRE SAFETY 
 

 Providing appropriate fire fighting equipment at designated work place and nominate a fire officer/warden adequately 
trained for his job.  

 Subcontractor shall provide enough fire protecting equipment of the types and numbers at his office, stores, temporary 
structure in labor colony etc. Such fire protection equipment shall be easy and kept open at all times.  

 The fire extinguishers shall be properly refilled and kept ready which should be certified at periodic intervals. The date of 
changing should be marked on the Cylinders.  

 All other fire safety measures as laid down in the “codes for fire safety at construction site” issued by safety coordinator of 
BHEL shall be followed.  

 Non-compliance of the above requirement under fire protection shall in no way relieve the subcontractor of any of his 
responsibility and liabilities to fire incident occurring either to his materials or equipment or those of others. 

  Emergency contacts nos must be displayed at prominent locations 
 Tarpaulin being inflammable should not be used (instead, only non infusible covering materials shall be used) as 

protective cover while preheating, welding, stress relieving etc. at site. 
 

11.3.9 SCAFFOLDING 
 

 Suitable scaffolds shall be provided for workman for all works that cannot safely be done from the ground, or from solid 
construction except in the case of short duration of work which can be done safely from ladders.  

 When a ladder is used, it shall be of rigid construction made of steel. The steps shall have a minimum width of 45 cm and 
a maximum rise of  30 cm. Suitable handholds of good quality wood or steel shall be provided and the ladder shall be 
given an inclination not steeper then ¼ horizontal and 1 vertical.   

 Scaffolding or staging more than 3.6 m above the ground floor, swung or suspended from an overhead support or 
erected with stationery support shall have a guard rail properly bolted, braced or otherwise secured, at least 90 cm above 
the floor or platform of such scaffolding or staging and extending along the entire length of the out side and ends thereof 
with only such openings as may be necessary for the delivery of materials. Such scaffolding or staging shall be so 
fastened as to prevent it form saver, from swaying, from the building or structure. 
 

11.3.10 WORK AT HEIGHT: 
 

 Guardrails and toe-board/barricades and sound platform conforming to IS:4912-1978 should be provided.  
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 Wherever necessary, life-line(pp or metallic) and fall arrestor along with Polyamide rope or Retractable lifeline should be 
provided.  

 Safety Net as per IS:11057:1984 should be used extensively for prevention/ arrest of men and materials falling from 
height. The safety nets shall be fire resistant, duly tested and shall be of ISI marked and the nets shall be located as per 
site requirements to arrest or to reduce the consequences of a possible fall of persons working at different heights.  

 Reaching beyond barricaded area without lifeline support, moving with support of bracings, walking on beams without 
support, jumping from one level to another, throwing objects and taking shortcut must be discouraged.  

 Use of Rebar steel for making Jhoola and monkey-ladder (Rods welded to vertical or inclined structural members), 
temporary platform etc. must be avoided.  

 Monkey Ladder should be properly made and fitted with cages.  

 Jhoola should be made with angles and flats and tested like any lifting tools before use.  
 Lanyard must be anchored always and in case of double lanyard, each should be anchored separately.  
 In case of pipe-rack, persons should not walk on pipes and walk on platforms only.  
 In case of roof work, walking ladder/ platform should be provided along with lifeline and/ or fall arrestor. 

  Empty drums must not be used.  
 For chimney or structure painting, both hanging platform and men should be anchored separately to a firm structure 

alongwith separate fall arrestor. Rope ladder should be discouraged. 
 

11.3.11 WORKING PLATFORM 
 

Working platforms, gangways and stairways shall be so constructed that they do not sag unduly or unequally and if the 
height of the platform gangways provided is more than 3.6 m above ground level or floor level, they shall be closely 
boarded and shall have adequate width which shall not be less than 750 mm and be suitably fenced as described above. 
Every opening in the floor or a building or in a working platform shall be provided with suitable means to prevent the fall of 
persons or materials by providing suitable fencing or railing whose minimum height shall be 90 cm. 
 

 
11.3.12 EXCAVATION 
 

Wherever there are open excavation in ground, they shall be fenced off by suitable railing and danger signals installed at 
night so as to prevent persons slipping into the excavations. 
 

  
11.3.13 LADDER SAFETY 

Safe means of access shall be provided to all working places. Every ladder shall be securely fixed. No portable single 
ladder shall be over 9 m in the length while the width between side rails in rung ladder shall in no case be less than app. 
29.2 cm for ladder upto and including 3 m in length. For longer ladders this width shall be increased at least ¼’’ for each 
additional foot of length. 
A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the Engineer obtained prior 
to Construction. 

 
 
11.3.14 LIFTING SAFETY 

 

 It will be the responsibility of the subcontractor to ensure safe lifting of the equipment, taking due precaution to avoid 

any incident and damage to other equipment and personnel.  
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 All requisite tests and inspection of handling equipment, tools & tackle shall be periodically done by the subcontractor 

by engaging only the Competent Persons as per law.  

 Defective equipment or uncertified shall be removed from service.  

 Any equipment shall not be loaded in excess of its recommended safe working load. 

11.3.15 HOISTING APPLIANCE  
 

 Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be provided with 
efficient safe guards.  

 Hoisting appliance should be provided with such means as will reduce to the minimum the risk of any part of a suspended 
load becoming incidentally displaced.  

 When workers employed on electrical installations which are already energized, insulating mats, wearing apparel, such 
as gloves, sleeves and boots as may be necessary should be provided.  

 The worker should not wear any rings, watches and carry keys or other materials which are good conductor of electricity. 
 

11.4 ENVIRONMENTAL CONTROL 
 

Environment protection has always been given prime importance by BHEL. Environmental damage is a major 
concern of the principal subcontractor and every effort shall be made, to have effective control measures in place to 
avoid pollution of Air, Water and Land and associated life. Chlorofluorocarbons such as carbon tetrachloride and 
trichloroethylene shall not be used. Waste disposal shall be done in accordance with the guidelines laid down in the 
project specification. 
 
Any chemical including solvents and paints, required for construction shall be stored in designated bonded areas 
around the site as per Material Safety Data Sheet (MSDS). 
 
In the event of any spillage, the principle is to recover as much material as possible before it enters drainage system 
and to take all possible action to prevent spilled materials from running off the site. The subcontractor shall use 
appropriate MSDS for clean-up technique 
 
All subcontractors shall be responsible for the cleanliness of their own areas. 
 
The subcontractors  shall ensure that noise levels generated by plant or machinery are as low as reasonably 
practicable. Where the subcontractor anticipates the generation of excessive noise levels from his operations the 
subcontractor shall inform to Construction Manager of BHEL accordingly so that reasonable &practicable precautions 
can be taken to protect other persons who may be affected. 
It is imperative on the part of the subcontractor to join and effectively  contribute  in joint measures such as   tree  
plantation, environment  protection, contributing towards social  upliftment, conversion  of  packing woods to school 
furniture,  keeping  good relation with local populace etc. 
The subcontractor shall carry out periodic air and water quality check and illumination level checking in his area of 
work place and take suitable control measure. 
 

11.5 HOUSEKEEPING 
 

 Keeping the work area clean/ free from debris, removed scaffoldings, scraps, insulation/sheeting wastage /cut pieces, 
temporary structures, packing woods etc. will be in the scope of the subcontractor. Such cleanings has to be done by 
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subcontractor within quoted rate, on daily basis by an identified group. If such activity is not carried out by 
subcontractor / BHEL is not satisfied,  then BHEL  may get it done by other agency and actual cost along with BHEL 
overheads will be deducted from contractor's bill. Such decisions of BHEL shall be binding on the subcontractor 

 Proper housekeeping to be maintained at work place and the following are to be taken care of on daily basis. 
 All surplus earth and debris are removed/disposed off from the working areas to identified locations. 

 Unused/Surplus cables, steel items and steel scrap lying scattered at different places/elevation within the working 
areas are removed to identified locations. 

 All wooden scrap, empty wooden cable drums and other combustible packing materials, shall be removed from 
workplace to identified locations. Sufficient waste bins shall be provided at  

 Different work places for easy collection of scrap/waste. Scrap chute shall be installed to remove scrap from high 
location. 

 Access and egress (stair case, gangways, ladders etc.) path should be free from all scrap and other hindrances.  
 Workmen shall be educated through tool box talk about the importance of housekeeping and encourage not to litter. 
 Labour camp area shall be kept clear and materials like pipes, steel, sand, concrete, chips and bricks, etc. shall not 

be allowed in the camp to obstruct free movement of men and machineries. 
 Fabricated steel structures, pipes & piping materials shall be stacked properly. 
 No parking of trucks/trolleys, cranes and trailers etc. shall be allowed in the camp, which may obstruct the traffic 

movement as well as below LT/HT power line. 
 Utmost care shall be taken to ensure over all cleanliness and proper upkeep of the working areas 

 
 
11.6 WASTE MANAGEMENT 
 

Take suitable measures for waste management and environment related laws/legislation as a part of normal 
construction activities. Compliance with the legal requirements on storage/ disposal of paint drums (including the 
empty ones), Lubricant containers, Chemical Containers, and transportation and storage of hazardous chemicals will 
be strictly maintained.  

 
 
11.6.1 BINS AT WORK PLACE 

 
 Sufficient rubbish bins shall be provided close to workplaces. 
 Bins should be painted yellow and numbered. 
 Sufficient nos. of drip trays shall be provided to collect oil and grease. 
 Sufficient qty. of broomsticks with handle shall be provided. 
 Adequate strength of employees should be deployed to ensure daily monitoring and service for waste 

management. 
 
 
 
11.6.2 STORAGE AND COLLECTION 
 

 Different types of rubbish/waste should be collected and stored separately. 
 Paper, oily rags, smoking material, flammable, metal pieces should be collected in separate bins with close fitting 

lids. 
 Rubbish should not be left or allowed to accumulate on construction and other work places. 
 Do not burn construction rubbish near working site. 
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11.6.3 SEGREGATION 
 

 Earmark the scrap area for different types of waste. 
 Store wastes away from building. 
 Oil spill absorbed by non-combustible absorbent should be kept in separate bin. 
 Clinical and first aid waste stored and incinerated separately. 

 
 

11.6.4 DISPOSAL 
 

 Sufficient containers and scrap disposal area should be allocated. 
 All scrap bin and containers should be conveniently located. 
 Provide self-closing containers for flammable/spontaneously combustible material. 
 Keep drainage channels free from choking. 
 Make schedule for collection and disposal of waste. 

 
 

11.6.5 WARNING AND SIGNS 
 

 Appropriate sign to be displayed at scrap storage area  

 No toxic, corrosive or flammable substance to be discarded into public sewage system. 
 Waste disposal shall be in accordance with best practice. 
 Comply with all the requirements of Pollution Control Board (PCB) for storage and disposal of hazardous waste. 

 
 
11.7 TRAFFIC MANAGEMENT SYSTEM 
 
 
11.7.1 SAFE WORKPLACE TRANSPORT SYSTEM 
 

 Traffic routes in a work place shall be suitable for the persons or vehicles using them. This shall be sufficient in 
number and of sufficient size. This shall reflect the suitability of traffic routes for vehicles and pedestrians. 

 Where vehicles and pedestrians use the same traffic routes there shall be sufficient space between them. Where 
necessary all traffic routes must be suitably indicated. Pedestrians or vehicles must be able to use traffic routes 
without endangering those at work. There must be sufficient separation of traffic routes from doors, gates and 
pedestrian traffic routes. 

 For internal traffic, lines marked on roads / access routes and between buildings shall clearly indicate where 
vehicles are to pass. 

 Temporary obstacles shall be brought to the attention of drivers by warning signs or hazard cones. 
 Speed limits shall be clearly displayed. Speed ramps preceded by a warning signs or marker are necessary. 
 The traffic route should be wide enough to allow vehicles to pass and re-pass oncoming or parked traffic and it 

may be advisable to introduce on-way system or parking restrictions. 
 Safest route shall be provided between places where vehicles have to call or deliver. 
 Avoid vulnerable areas/items such as fuel or chemicals tanks or pipes, open or unprotected edges and 

structures likely to collapse 
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 Safe areas shall be provided for loading and unloading. 
 Avoid sharp or blind bends. If this is not possible hazards should be indicated e.g. blind corner.  
 Ensure road crossings are minimum and clearly signed. 
 Entrance and gateways shall be wide enough to accommodate a second vehicle without causing obstruction. 
 Set sensible speed limits which are clearly sign posted. 
 Where necessary ramps should be used to retard speed. This shall be preceded by a warning sign or mark on 

the road. 

 Forklift trucks shall not pass over road hump unless of a type capable of doing so. 
 Overhead electric cable, pipes containing flammable hazardous chemical shall be shielded by using goal posts 

height gauge posts or barriers. 
 Road traffic signs shall be provided on prominent locations for prevention of incidents and hazards and for quick 

guidance and warning to employees and public. Safety signs shall be displayed as per the project working 
requirement and guideline of the state in which project is done. Vehicles hired or used shall not be parked within 
the 15m radius of any working area. Any vehicle, that is required to be at the immediate/near the vicinity, shall be 
approved by the person in-charge of the site. 

 
 
11.7.2 TRAFFIC ROUTE FOR PEDESTRIANS 

  
 Where traffic routes are used by both pedestrians and vehicles road shall be wide enough to allow vehicles and 

pedestrians safely. 
 Separate routes shall be provided for pedestrians to keep them away from vehicles. Provide suitable 

barriers/guard at entrances/exit and the corners or buildings. 
 Where pedestrian and vehicle routes cross, appropriate crossing shall be provided. 
 Where crowd is likely to use roadway e.g. at the end of shift, stop vehicles from using them at such times. 
 Provide high visibility clothing for people permitted in delivery area. 

 
 
 
11.7.3 WORK VEHICLE 
 

Work vehicle shall be as safe stable efficient and roadworthy as private vehicles on public roads. Site management 
shall ensure that drivers are suitably trained. All vehicle e.g. heavy motor vehicle forklift trucks dump trucks mobile 
cranes shall ensure that the work equipment conforms to the following: 

o A high level of stability. 
o A safe means of access/egress. 
o Suitable and effective service and parking brakes. 
o Windscreens with wipers and external mirrors giving optimum all round visibility. 
o Provision of horn, vehicle lights, reflectors, reversing lights, reversing alarms. 
o Provision of seat belts. 
o Guards on dangerous parts. 
o Driver protection - to prevent injury from overturning and from falling objects/materials. 
o Driver protection from adverse weather. 
o No vehicle shall be parked below HT/LT power lines. 
o Valid Pollution Under Control certification for all vehicles 
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11.7.4 DAILY CHECK BY DRIVER 
 

 There should also be daily safety checks containing below mentioned points by the driver before the vehicle is 
used. 
o Brakes. 
o Tires. 
o Steering. 
o Mirrors. 
o Windscreen waters. 
o Wipers. 
o Warning signals. 
o Specific safety system i.e. control interlocks 

 Management should ensure that drivers carry out these checks. 
 
 
11.7.5 TRANSPORTATION OF PERSONNEL AND MATERIALS BY VEHICLES 

 
 All drivers shall hold a valid driving License for the class of vehicle to be driven and be registered as an 

authorized BHEL driver with the Administration Department. 
 Securing of the load shall be by established and approved methods, i.e. chains with patented tightening 

equipment for steel/heavy loads. Sharp corners on loads shall be avoided when employing ropes for securing. 
 All overhangs shall be made clearly visible and restricted to acceptable limits 
 Load shall be checked before moving off and after traveling a suitable distance. 
 On no account is construction site to be blocked by parked vehicles Drivers of vehicles shall only stop or park in 

the areas designate by the stringing foreman. 
 Warning signs shall be displayed during transportation of material. 

All vehicles used by BHEL shall be in worthy condition and in conformance to the Land Transport requirement. 
 

11.7.6 MAINTENANCE 
 

All Vehicles used for transportation of man and material shall undergo scheduled inspections on frequent intervals to 
secure safe operation. Such inspections shall be conducted in particular for steering, brakes, lights, horn, doors etc. 
Site management shall ensure that work equipment is maintained in an efficient, working order and in good repair. 
Inspections and services carried out at regular intervals of time and or mileage. No maintenance shall be carried 
below HT/LT power lines. 

 
 
11.8 EMERGENCY PREPAREDNESS AND RESPONSE 
 

 Emergency preparedness and response capability of site shall be developed as per Emergency Preparedness 
and Response plan issued by Regional HQ 

 Availability of adequate number of first aiders and fire warden shall be ensured with BHEL and its subcontractors 
 All the subcontractor’s supervisory personnel and sufficient number of workers shall be trained for fire protection 

systems. Enough number of such trained personnel must be available during the tenure of contract. 
Subcontractor should nominate his supervisor to coordinate and implement the safety measures. 

 Assembly point shall be earmarked and access to the same from different location shall be shown 
 Fire exit shall be identified and pathway shall be clear for emergency escape. 



 
 

 

 

 
HEALTH, SAFETY AND ENVIRONMENT 

PLAN FOR  
SITE OPERATION by SUBCONTRACTORS 

 
Doc no.: HSEP: 14 
 
REV:      00 

 
 

POWER SECTOR 
 

Date:     12.08.2014 

Page:     29 of 43 

  
  
 

 

 Appropriate type and number of fire extinguisher shall be deployed as per Fire extinguisher deployment plan and 
validity shall be ensured periodically through inspection 

 Adequate number of first aid boxes shall be strategically placed at different work places to cater emergency 
need. Holder of the first aid box shall be identified on the box itself who will have the responsibility to maintain the 
same. 

 First aid center shall be developed at site with trained medical personnel and ambulance 
 Emergency contact numbers (format given in EPRP) of the site shall be displayed at prominent locations. 
 Tie up with fire brigade shall be done in case customer is not having fire station. 
 Tie up with hospital shall be done in case customer is not having hospital. 
 Disaster Management group shall be formed at site  
 Mock drill shall be arranged at regular intervals. Monthly report of the above to be given to BHEL safety Officer 

as per prescribed BHEL formats 
 Mock drill shall be conducted on different emergencies periodically to find out gaps in emergency preparedness 

and taking necessary corrective action 
 
12.0 HSE INSPECTION 
 

Inspection on HSE for different activities being carried out at site shall be done to ensure compliance to HSEMS 
requirements. The subcontractor shall maintain and ensure necessary safety measures as required for inspection 
and tests HV test, Pneumatic test, Hydraulic test, Spring test, Bend testetc as applicable, to enable inspection 
agency for performing Inspection. If any test equipment is found not complying with proper safety requirements then 
the Inspection Agency may withhold inspection, till such time the desired safety requirements are met. 

 
 
 
12.1 DAILY HSE CHECKS 
 

Both the Site Supervisors and safety officer of Subcontractor are to conduct daily site Safety inspection around work 
activities and premises to ensure that work methods and the sites are maintained to an acceptable standard. The 
following are to form the common subjects of a daily safety inspection: 
 
 Personal Safety wears & gear compliance. 
 Complying with site safety rules and permit-to-work (PTW). 
 Positions and postures of workers. 
 Use of tools and equipment etc. by the workers. 
 
The inspection should be carried out just when work starts in beginning of the day, during peak activities period of the 
day and just before the day’s work ends. 

 
 
12.2 INSPECTION OF PPE 

 
 PPEs shall be inspected by HSE officer at random once in a week as per format no. HSEP:13-F06 for its 

compliance to standard and compliance to use and any adverse observation shall be recorded in the PPE 
register. 

 The applicable PPEs for carrying out particular activities are listed below. 
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12.3 INSPECTION OF T&Ps 
 

 A master list of T&Ps shall be maintained by each subcontractor. 

 All T&Ps being used at site shall be inspected by HSE officer once in a month as per format no. HSEP:13-F07 
for its healthiness and maintenance. 

 The T&Ps which require third party inspection shall be checked for its validity during inspection. The third party 
test certificate should be accompanied with a copy of the concerned competent person’s valid qualification 
record. 

 The validity of T&P shall be monitored as per “Status of T&Ps” format no.  HSEP:13-F08 
 
 
12.4 INSPECTION OF CRANES AND WINCHES 
 

 Cranes and winches shall be inspected by the operator through a daily checklist for its safe condition (as 
provided by the equipment manufacturer) before first use of the day. 

 Cranes and Winches shall be inspected by HSE officer once in a month as per format no.  HSEP:13-F09 for 
healthiness, maintenance and validity of third party inspection. 

 The date of third party inspection and next due date shall be painted on cranes and winches. 
 The operators/drivers shall be authorized by sub-contractor based on their competency and experience and shall 

carry the I-card. 
 The operator should be above 18 years of age and should be in possession of driving license of HMV man & 

goods), vision test certificate and should have minimum qualification so that he can  read the instructions and 
check list. 
 

12.5 INSPECTION ON HEIGHT WORKING 
 

 Inspection on height working shall be conducted daily by supervisors before start of work to ensure safe working 
condition including provision of  

o Fall arrestor 
o Lifelines 
o Safety nets 
o Fencing and barricading  
o Warning signage 
o Covering of opening  
o Proper scaffolding with access and egress. 
o Illumination 

 Inspection on height working shall be conducted once in a week by HSE officer as per format no.  HSEP:14-F10. 
 Medical fitness of height worker shall be ensured. 
 Height working shall not be allowed during adverse weather. 

 
 
12.6 INSPECTION ON WELDING AND GAS CUTTING OPERATION 
 

 Supervisor shall ensure that no flammable items are available in near vicinity during welding and gas cutting 
activity. 

 Gas cylinders shall be kept upright. 

 Use of Flash back arrestor shall be ensured at both ends. 
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 Inspection during welding and gas cutting operations shall be carried out by HSE officer once a month as per 
format no. HSEP:14-F11. 

 Use of fire blanket to be ensured to avoid falling of splatters during welding or gas cutting operation at height. 

 Availability of fire extinguisher at vicinity shall be ensured. 
 
 
12.7 INSPECTION ON ELECTRICAL INSTALLATION / APPLIANCES 
 

 Ensure proper earthing in electrical installation 
 Use ELCB at electrical booth 

 Electrical installation shall be properly covered at top where required 
 Use appropriate PPEs while working 
 Use portable electrical light < 24 V in confined space and potentially wet area. 
 Monthly inspection shall be carried out as per format no.  HSEP:14-F12. 

 

12.8  INSPECTION OF ELEVATOR 
 

 Elevators shall be inspected by concerned supervisors once in a week as per format no.  HSEP:14-F13. 
 All elevators shall be inspected by competent person and validity shall be ensured. 
 The date of third party inspection and next due date shall be painted on elevator. 

 
13.0 HSE PERFORMANCE   
  

HSE performance of the subcontractor shall be monitored as per the following parameters: 
 

Sl. 
No.  

Parameters of measurement 

1 Timely deployment of qualified safety officer and cumulative number of days in a month the 
required no. of qualified safety officer is available 

2 Shortfall in number of meetings in the month conducted or attended by the safety officer 
3 Level of compliance wrt decisions taken in previous meetings/audit/inspection/as reported. 
4 Delay in submission of monthly report on safety in the prescribed format 
5 Delay in reporting any incident including near–miss to BHEL /Customer/statutory authority( if 

required) 
6 Degree of PPE non-compliance 
7 Non- conducting of health check-up as per BOCW equirements 
8 Non availability of proper first-aid facility , ambulance, adequate labour welfare initiatives 
9 Non conductance of induction training and tool box meeting 

10 Total number of instances in the month, House keeping NOT attended inspite of instructions by 
BHEL i.e. removal/disposal of surplus earth/ debris/scrap/unused/surplus cable drums/other 
electrical items/surplus steel items/packing material 

 
 Suitable HSE reward system shall be developed at site level to promote HSE compliance amongst workmen. 
 To decide HSE reward performance towards HSE shall be evaluated for workmen and it shall be awarded 

regularly in public gathering. 
 If safety record of the subcontractor in execution of the awarded job is to the satisfaction of safety department of 

BHEL, issue of an appropriate certificate to recognize the safety performance of the subcontractor may be 
considered by BHEL after completion of the job. 
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14.0 HSE PENALTIES 
 

 As per contractual provision HSE penalties shall be imposed on subcontractors for non- compliance on HSE 
requirement as per format no. HSEP:14-F14.  The list in the format is only indicative. For any other violation, not 
listed in the format, the minimum penalty amount is to be decided as per BOCW act. 

 If principal customer/statutory and regulatory bodies impose some penalty on HSE due to the non-compliance of 
the subcontractor the same shall be passed on to them. 

 The penalty amount shall be recovered by Site Finance department from subcontractors from the RA/Final bill. 
 

15.0  OTHER REQUIREMENTS 
 

 In case of any delay in completion of a job due to mishaps attributable to lapses by the subcontractor, BHEL 

shall have the right to recover cost of such delay from the payments due to the subcontractor, after notifying the 

subcontractor suitably. 

 If the subcontractor fails to improve the standards of safety in its operation to the satisfaction of BHEL after being 

given reasonable opportunity to do so and/or if the subcontractor fails to take appropriate safety precautions or to 

provide necessary safety devices and equipment or to carry out instruction regarding safety issued by BHEL, 

BHEL shall have the right to take corrective steps at the risk and cost of the subcontractor after giving a notice of 

not less than 7 days indicating the steps that would be taken by BHEL. 

 If the subcontractor succeeds in carrying out its job in time without any fatal or disabling injury incident and 

without any damage to property BHEL may, at its sole discretion, favorably consider to reward the subcontractor 

suitably for the performance. 

 In case of any damage to property due to lapses by the subcontractor, BHEL shall have the right to recover the 

cost of such damages from the subcontractor after holding an appropriate enquiry. 

 The subcontractor shall take all measures at the sites of the work to protect all persons from incidents and shall 

be bound to bear the expenses of defense of every suit, action or other proceeding of law that may be brought 

by any persons for injury sustained or death owing to neglect of the above precautions and to pay any such 

persons such compensation or which may with the consent of the subcontractor be paid to compromise any 

claim by any such person, should such claim proceeding be filed against BHEL, the  subcontractor hereby 

agrees to indemnify BHEL against the same. 

 The subcontractor shall not employ men below the age of 18 years and    women on the work of painting with 

products containing lead in any form. Wherever men above the age of 18 are employed on the work of lead 

painting, overalls shall be supplied by the subcontractor to the workmen and   adequate facilities shall be 

provided to enable the working painters to wash during the cessation of work. 

 The subcontractor shall notify BHEL of his intention to bring to site any equipment or material which may create 

hazard.  

 BHEL shall have the right to prescribe the conditions under which such equipment or materials may be handled 

and the subcontractor shall adhere to such instructions.  
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 BHEL may prohibit the use of any construction machinery, which according to the organization is unsafe. No 

claim for compensation due to such prohibition will be entertained by BHEL. 

16.NON COMPLIANCE 
 
 NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL BE VIEWED SERIOUSLY AND BHEL HAS RIGHT 
TO IMPOSE FINES ON THE SUBCONTRACTOR AS UNDER FOR EVERY INSTANCE OF VIOLATION NOTICED: 

 

SN Violation of Safety Norms  
Fine  
(in Rs) 

01 Not Wearing Safety Helmet 200/- * 
02. Not wearing Safety Belt or not anchoring life line 500/-* 
03 Not wearing safety shoe 200/-* 
04 Not keeping gas cylinders vertically 200/- 
05 Not using flash back arrestors 100/- 
06 Not wearing gloves 50/- * 
07. Grinding Without Goggles 50/- * 
08. Not using 24 V Supply For Internal Work 500/- 
09. Electrical Plugs Not used for hand Machine 100/- 
10. Not Slinging properly 200/- 
11. Using Damaged Sling 200/- 
12. Lifting Cylinders Without Cage 500/- 
13. Not Using Proper Welding Cable With Lot of Joints And Not 

Insulated Property. 
200/- 

14. Not Removing Small Scrap From Platforms 500/- 
15. Gas Cutting Without Taking Proper Precaution or Not Using Sheet 

Below Gas Cutting 
500/- 

16. Not Maintaining Electric Winches Which are Operated Dangerously 500/- 
17. Improper Earthing Of Electrical T&P 500/- 
18 No or improper barricading 500/- 
19. Activity carried out without Safety work permit (Height work, Lifting 

activity, Hot work-each person/case) 
1000/- 

20. Incident Resulting in Partial Loss in Earning Capacity 25,000/- per 
victim 

21. Fatal Incident Resulting in total loss in Earning Capacity 1,00,000/- per 
victim for first 
instance  # 

 Legend:- 
*: per head. For repeated violation by the same person, the penalty would be double of the previous penalty. Date of 
“Repeated violation” will be counted from  subsequent days. 
 
 #:  or as deducted by customer, whichever is higher. For repeated fatal incident in the same Unit incremental penalty to 

be imposed. The subcontractor will pay 2 times the penalty compared to previously paid in case there are 
repeated cases of fatal incidents under the same subcontractor for the same package in the same unit.  

 
Any other non-conformity noticed not listed above will also be fined as deemed fit by BHEL. The decision of BHEL engineer is 
final on the above.  The amount will be deducted from running bills of the subcontractor. The amount collected above will be 
utilized for giving award to the employees who could avoid incident by following safety rules. Also the amount will be spent for 
purchasing the safety appliances and supporting the safety activity at site. 
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17.0 HSE AUDIT/INSPECTION 
 

 Regular HSE Audit/inspection shall be carried out by Subcontractor as per Site HSE audit calendar. 
 HSE checklist(Annexure 02)shall be used for carrying out audit/inspection and report shall be submitted to 

BHEL sitemangement 

 All non-conformities and observations on HSE identified during internal or  external HSE audit shall be disposed 
off by site in a time bound manner and reported back the implementation status 

 Corrective action and Preventive action on HSE issues raised by certification body issued by Regional HQs shall 
be implemented by site and reported to Site management. 
 

18.0 MONTHLY HSE REVIEW MEETING 
 

 Site shall hold HSE review meeting every month to discuss and resolve HSE issues of site and improve HSE 
performance. It will also discuss the incidents occurred since previous meeting,its root causeand Corrective 
action and Preventive action.The agenda is given below: 

o Implementation of earlier MOM 
o HSE performance 
o HSE inspection 
o HSE audit and CAPA 
o HSE training  
o Health check-up camp 
o HSE planning for the erection and commissioning and installation activities in the coming month 
o HSE reward and promotional activities 

 The meeting shall be chaired by Construction Manager, convened by HSE coordinator and attended by all HOS, 
Site Incharge of Subcontractors and HSE officer of Subcontractors.  

 MOM on the discussion will be circulated to the concerned for implementation. 
 
19.0 FORMATS  USED(Details available in Annexure-04) 
 
SL. No. Format Name Format No. Rev 

No. 

01 Inspection of First Aid Box  HSEP:13-F01 00 

02 Health Check Up HSEP:13-F02 00 

03 HSE Induction Training    HSEP:13-F03 00 

04 Tool Box Talk HSEP:13-F04 00 

05 Monthly Site HSE Report   HSEP:13-F05 00 

06 Inspection of PPE HSEP:13-F06 00 
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07 Inspection of T&Ps HSEP:13-F07 00 

08 Status of T&Ps HSEP:13-F08 00 

09 Inspection of Cranes and Winches HSEP:13-F09 00 

10 Inspection on Height Working HSEP:13-F10 00 

11 Inspection on Welding & Gas Cutting HSEP:13-F11 00 

12 Inspection on Electrical Installation HSEP:13-F12 00 

13 Inspection on Elevator HSEP:13-F13 00 

14 HSE Penalty HSEP:13-F14 00 

15 Accident /incident / property damage /fire incident report  HSEP:13-F15 00 
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20.0 ANNEXURES 

ANNEXURE 01 
 
As per Contract Labour (Regulation & Abolition Act), Central Rules, 1971, 
 

(1) The first-aid box shall be distinctively marked with a Red Cross on a white background and shall contain the 
following items, namely: 
 

(a) For establishments in which the number of contract labour employed does not exceed fifty,  each first aid 
box shall contain the following equipment: 

(i)  6 small sterilized dressings 

(ii)  3 medium size sterilized dressings 

(iii)  3 large size sterilized dressings 

 (iv) 6 pieces of sterilized eye pads in separate sealed packets. 
 (v) 6 roller bandages 10 cm wide. 
 (vi) 6 roller bandages 5 cm wide. 
(vii) One tourniquet 
(viii) A supply of suitable splints 
(ix) Three packets of safety pins. 
(x) Kidney tray. 
(xi) 3 large sterilized burn dressings. 
(xii) 1 (30ml) bottle containing a two percent alcoholic solution of iodine 
(xiii) 1 (30 ml) bottle containing Sal volatile having the dose and mode of administration 

indicated on the label 

(xiv) 1 snake bite lancet 
(xv) 1 (30gms) bottle of potassium permanganate crystals. 
(xvi) 1 pair scissors 
(xvii) 1 copy of the First-Aid leaflet issued by the Director General, Factory Advice Service and 

Labour Institutes, Government of India. 

(xviii) A bottle containing 100 tablets (each of 5 grains) of aspirin 

(xix) Ointment for burns 

(xx) A bottle of suitable surgical anti-septic solution 

 
(b) For establishment   in which the number of contract labour exceeds fifty each first-aid box shall contain the 
following equipment: 

 
(i)  12 small sterilized dressings 
(ii)  6 medium size sterilized dressings 
(iii)  6 large size sterilized dressings. 
(iv)  6 large size sterilized burn dressings 
(v)  6  (15 grams) packets sterilized cotton wool 
(vi)  12 pieces of sterilized eye pads in separate sealed packets. 
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(vii)  12 roller bandages 10 cm wide. 
(viii)  12 roller bandages 5 cm wide. 
(ix)  One tourniquet. 
(x)  A supply of suitable splints. 
(xi)  Three packets of safety pins. 
(xii)  Kidney tray. 
(xiii)  Sufficient number of eye washes bottles filled with distilled water or suitable liquid 

clearly indicated by a distinctive sign which shall be visible at all times. 

(xiv)  4 per cent Xylocaine eye drops, and boric acid eye drops and soda by carbonate eye 
drops. 

(xv)  1 (60ml) bottle containing a two percent alcoholic solution of iodine 
(xvi)  One (two hundred ml) bottle of mercurochrome (2 per cent) solution in water. 
(xvii) 1 (120ml) bottle containing Sal volatile having the dose and mode of administration 

indicated on the label. 

(xviii) 1 roll of adhesive plaster (6 cmX1 meter) 
(xix)  2  rolls of adhesive plaster (2 cmX1 meter) 
(xx)  A snake bite lancet. 
(xxi)  1 (30 grams) bottle of potassium permanganate crystals. 
(xxii) 1 pair scissors 
(xxiii) 1 copy of the First-Aid leaflet issued by the Director-General, Factory Advice service 

and labour Institutes, Government of India. 
(xxiv) a bottle containing 100 tablets (each of 5 grains) of aspirin 
(xxv) Ointment for burns 
(xxvi) A bottle of a suitable surgical anti septic solution. 

 
 
(2) Adequate arrangement shall be made for immediate recoupment of the equipment when necessary. 
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ANNEXURE 02 
 
 
 

HSE AUDIT/INSPECTION CHECKLIST CUM COMPLIANCE REPORT 
 
PROJECT:____________________ 

 
SUBCONTRACTOR:_______________________ 

 
DATE :      ___________________ 

 
OWNER            :________________________ 

 
INSPECTION BY:____________________ 

 

 
Note : write ‘NA’ wherever the items is not applicable 

 

Item Y
e
s 

N
o 

Remarks Action 

HOUSEKEEPING     
Waste containers provided and used      
Passageways and walkways clear     
General neatness of working area      
Other     
PERSONNELPROTECTIVEEQUIPTMENTS     

Goggles; shields     
Face protection     
Hearing protection     
Respiratory masks etc.     
Safety belts     
Other     
EXCAVATIONS / OPENINGS     
Openings properly covered or barricaded      
Excavations shored     
Excavations barricaded     
Overnight lighting provided     
Other     
WELDING, CUTTING     
Gas cylinders chained upright     
Cable and hoses not obstructing     
Fire extinguisher (s) accessible     
Others     
SCAFFOLDING     
Fully decked platforms     
Guard and intermediate rails in place      
Toe boards in place     
Adequate shoring      
Adequate access     
Others     
LADDER     
Extension side rails 1 m above     
Top of landing      
Properly secured     
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Angle + 700 from horizontal     
Other     
HOISTS, CRANES AND DERRICKS     
Condition of cables and sheaf OK     
Condition of slings, chains, hooks  OK     
Inspection & maintenance log maintained     
Outriggers used     
Signals observed and understood     
Qualified operators      
Others     
MACHINERY, TOOLS & EQUIPMENT     
Proper instruction     
Safety devices     
Proper cords     
Inspection and maintenance     
Other     
VEHICLE AND TRAFFIC     
Rules and regulations observed     
Inspection and maintenance     
Licensed drivers     
Other     
TEMPORARY FACILITIES     
Emergency instructions posted     
Fire extinguishers provided     
Fire-aid equipment available     
General neatness     
Others     
FIRE PREVENTION     
Personnel instructed      
Fire extinguishers checked     
No smoking in prohibited areas.     
Hydrants     
Clearance     
Others     
ELECTRICAL     
Proper wiring     
ELCB’s provided     

Ground fault circuit interrupters     
Protection against damage     

Prevention of tripping hazards     
Other     
HANDLING & STORAGE OF MATERIALS     

Properly stored or stacked     

Passageways clear     
Other     
FLAMMABLE GASES AND LIQUIDS     

Containers clearly identified     
Proper storage     
Fire extinguisher nearby     
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Other     
WORKING AT HEIGHT     
Safety nets     

Safety belts      
Safety helmets     

Anchoring of safety belt to the life line rope     

ENVIRONMENT     
Lubricant waste/engine oils properly dispose.     

Waste from Canteen, offices, sanitation etc. 
disposed properly. 

    

Disposal of surplus earth, stripping materials, 
expired batteries, oily rags and combustible 
materials done properly. 

    

HEALTH CHECKS     

Hygienic  conditions at labor camps O.K.     
Availability of first-aid  facilities     

Proper sanitation at site, office & labor camps.     

Arrangement of medical facilities.     

Measures for dealing with illness.     
Availability of potable drinking water for workmen & 
staff. 

    

Provision of crèches for children.     
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ANNEXURE 03 
 
REFERENCES 
 

 Contract documents 
 Relevant legislations 
 HSEMSM 
 Relevant Indian standards as listed below (illustrative only): 

 

SL 
NO 

CODE NAME TITLE 

(1) IS : 818-1888 
(Reaffirmed 2003) 

Code of Practice for safety and health requirements in 
Electric and Gas Welding and Cutting operations. 

(2) IS: 1179-1967 
(Reaffirmed 2003) 

Specification for Equipment for Eye & Face protection during 
welding. 

(3) IS : 1989 (Part 2):1986 
(Reaffirmed 1997) 

 Specification for Leather Safety Boots & Shoes                                

(4) IS:2925 – 1984 
(Reaffirmed 2010) 

Specification for Industrial Safety Helmets 

(5) IS:3521 : 1999 
(Reaffirmed 2002) 

Industrial Safety Belts & Harnesses-Specification 

(6) IS:3646(Part II) – 1966 
(Reaffirmed 2003) 

Code of Practice for Interior Illumination  

(7) IS:3696 (Part I) – 1987 
(Reaffirmed 2002) 

Safety Code for Scaffolds and Ladders 

(8) IS: 3696(Part 2) : 1991 
(Reaffirmed 2002 ) 

Scaffolds and Ladders-Code of Safety 

(9) IS:3786 – 1983 
(Reaffirmed 2002) 

Method for Computation of Frequency and Severity Rates for 
Industrial Injuries and Classification of Industrial Incidents 

(10) IS:4770 : 1991 
(Reaffirmed 2006) 

Rubber Gloves – Electricals purposes-Specification 

(11) IS:4912 : 1978 
(Reaffirmed 2002) 

Safety Requirements for Floor and Wall Openings, Railings 
and Toe Boards 

(12) IS: 5983 – 1980 
(Reaffirmed 2002) 

Specification for Eye-Protectors 

(13) IS:6519 – 1971 
(Reaffirmed 1997) 

Code of Practice for Selection, Care and Repair of Safety 
Footwear 

(14) IS:9167:1979 
 

Specification for Ear-Protectors 

(15) IS:6994(Part I)-1973 
(Re affirmed 1996) 

Specification for Industrial Safety Gloves 
Leather and Cotton Gloves 

(16) IS:8519 – 1977 
(Reaffirmed 1983) 

Guide for Selection of Industrial Safety Equipment for Body 
Protection. 

(17) IS 11006 : 2011 Flash Back(Flame Arrestor) Specification 
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(18) IS:8520 – 1977 
(Reaffirmed 2002) 

Guide for Selection of Industrial Safety Equipment for Eye, 
Face and Ear Protection. 

(19) IS:9473:2002 Respiratory Protective Devices-Filtering Half Masks to protect 
against Particles-Specification. 

(20) IS:9944:1992 
(Reaffirmed 2003) 

Natural and Man-made Fiber Rope Slings-Recommendations 
on Safe working loads. 

(21) IS:11057 – 1884 
(Reaffirmed 2001) 

Specification for Industrial Safety Nets 

(22) IS:12254:1993 
(Reaffirmed 2002) 

Polyvinyl Chloride (PVC) Industrial Boots-Specification 

(23) IS:13367(Part 1):1992 
(Reaffirmed 20030 

Safe Use of Cranes-Code of Practice 

(24) IS:14166:1994 
(Reaffirmed 2002) 

Respiratory Protective Devices-Full Face Masks Specification 

(25) IS:14746 : 1999 
(Reaffirmed 2003) 

Respiratory Protective Devices-Half Masks and Quarter  
Masks - Specification 

(26) IS : 15397 :2003 
(Reaffirmed 2008) 

Portable Extinguisher Mechanical Foam Type(Stored 
Pressure)-Specification 

(27) IS: 19011:2002 Guidelines for Quality and/or Environmental Management 
Systems Auditing 
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ANNEXURE 04 : SAFETY FORMATS 
& 

ANNEXURE 05 : WORK PERMIT FORMATS 
 

 
 
 
 

 
 

 
 
 
 
 
 
 
 
 

 



 
 
 

 

 

POWER SECTOR  FORMAT NO: HSEP:13‐F01 
REV NO.: 00 
PAGE NO. 01 OF 02 

INSPECTION OF FIRST AID BOX 

 

 

Name of Site : 
 

 

Name of Sub‐Contractor :             
 

Inspected by : 
 

 
 

Date  of Inspection :   

 
Number of employees on the site:‐________ 
 

Sl.No.  Item  No. 
Available  

Remarks 

1  No. of small sterilized dressings     

2  No of medium sized sterilized dressings     

3  No of large sized sterilized dressings.     

4  No  of  large  sized  sterilized  burn 
dressings 

   

5  No  of  (15  grams)  packets  sterilized 
cotton wool 

   

6  No  of  pieces  of  sterilized  eye  pads  in 
separate sealed packets. 

   

7  No of roller bandages 10 cm wide.

8  No of roller bandages 5 cm wide.     

9  Whether tourniquet available     

10  Whether  supply  of  suitable  splints 
available. 

   

11  No of packets of safety pins.     

12  Whether kidney tray available     

13  Whether sufficient number of eye wash 
bottles,  filled  with  distilled  water  or 
suitable  liquid,  clearly  indicated  by  a 
distinctive sign which shall be visible at 
all times, available. 

   

14  Whether  4%‐xylocaine  eye  drops,  and 
boric  acid  eye  drops  and  soda  by 
carbonate eye drops available. 

   

15  Whether (60ml) bottle containing a two 
percent  alcoholic  solution  of  iodine 
available 

   

16  Whether  (two  hundred  ml)  bottle  of 
mercurochrome (2 per cent) solution in 
water available. 

   



 
 
 

 

 

POWER SECTOR  FORMAT NO: HSEP:13‐F01 
REV NO.: 00 
PAGE NO. 02 OF 02 

INSPECTION OF FIRST AID BOX 

 

 
 
 

Sl.No.  Item  No. 
Available  

Remarks 

17  Whether  120ml  bottle  containing  Sal 
volatile  having  the  dose  and mode  of 
administration  indicated  on  the  label, 
available. 

   

18  Whether  roll  of  adhesive  plaster  (6 
cmX1 meter) available 

   

19  No of rolls of adhesive plaster  (2 cmX1 
meter) 

   

20  Whether snake bite lancet available.     

21  Whether  (30  grams)  bottle  of 
potassium  permanganate  crystals 
available. 

   

22  Whether a pair scissors available     

23  Whether  copy  of  the  First‐Aid  leaflet 
issued by the Director‐General, Factory 
Advice  service  and  labour  Institutes, 
Government of India available. 

   

24  Whether  bottle  containing  100  tablets 
(each of 5 grains) of aspirin available 

   

25  Whether Ointment for burns available     

26  Whether  bottle  of  a  suitable  surgical 
anti septic solution available 

   

 
 

 

 
 
 

Signature of Subcontractor’s Site I/C::  
 
 
 
 
 
 
 
 
 
 
 



 
 
 

 

 

POWER SECTOR  FORMAT NO: HSEP:13‐F02 
REV NO.: 00 
PAGE NO. 01 OF 02 

HEALTH CHECK UP 

 

 
 

Name of Site : 
 

 

Name of Sub‐Contractor     
:                           

 
 

Name of Employee :   
 

NAME: 

 

History Of Past Illness  H/O Epilepsy 

H/O Drug Allergy 

H/O Diabetics/ Hypertension 

H/O Unconsciousness  

Personal History 
 
 

EXAMINATION                                                             OBSERVATION 

General Physical Examination 

Height                                                   : 

Weight                                                  : 

BMI                                                        :                       

Built And nourishment                       : 

Pallor                                                     : 

Temperature                                        : 

Chest Expansion                                  :            Inspiration                                      Expansion 

Lymph Node Enlargement                 : 

Ear, Nose, Throat                              : 

Ear                                                          : 

Nose                                                       : 

Throat                                                    : 

 



 
 
 

 

 

POWER SECTOR  FORMAT NO: HSEP:13‐F02 
REV NO.: 00 
PAGE NO. 02 OF 02 

HEALTH CHECK UP 

 

 
 

EXAMINATION                                                             OBSERVATION

Cardiovascular System Examination : 

Inspection                                              : 

Palpation                                               :           Pulse                                                  BP 

Auscultation (Heart Sounds)              :   

Respiratory System                             :            

Inspection                                              :          Respiratory Rate 

Palpation:                                              : 

Percussion                                             : 

Auscultation (Breath  Sounds)           : 

Examination of Abdomen                  : 

Inspection                                              : 

Palpation                                                : 

Auscultation (Bowel Sounds)             : 

Any Other                                              : 

 

 

Clinical Impression 
 
 
 
 
 

                 
 
 
Signature of the examining doctor 

 



 
 
 

 

 
 
 

 

POWER SECTOR  FORMAT NO: HSEP:13‐F03 
REV NO.: 00 
PAGE NO. 01 OF 01 

HSE INDUCTION TRAINING 

 

 
 

Name of Site : 
 
 

Name of Sub‐Contractor     
:                           

 

Date : 
 
 

Name of Training  
Co‐ordinator 

 
 

 

   

Sl 

No. 

Name  Designation  Organisation  Signature 

                         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

 

Signature of Training co‐ordinator : 



 
 
 

 

 

           

 

POWER SECTOR  FORMAT NO: HSEP:13‐F04 
REV NO.: 00 
PAGE NO. 01 OF 01 

TOOL‐BOX TALK 

 

   

 

Name of Site : 
 

 

Sub‐Contractors Name  :                 
 

Date :   
 

 

 

Topic  Name of person 

delivered Tool Box 

Talk 

No. of Participants 

attended 

Remarks 

       

       

       

       

       

       

       

       

       

       

       

       

 

 

 

 

Signature of Site I/C of Subcontractor : 



 
 
 

 

 

 

 

POWER SECTOR  FORMAT NO: HSEP:13‐F06 
REV NO.: 00 
PAGE NO. 01 OF 01 

PERSONAL PROTECTIVE EQUIPMENTS 

 

 

 

Name of Site : 
 
 

Name of Sub‐Contractor     
:                            

 
 

Inspected by : 
 
 

Date  of Inspection : 
 
 

 

 

 

Item  Issued this Month  Nos. Issued  up to 

the Month 

Percentage of usage 

at site 

Safety Helmet 
 

 

   

Safety Shoes 
 

 

   

Full Body Harness       

Fall Arrestor 
 

 

   

Safety Nets 
 

 

   

Other PPEs. 
 

 

   

 

 

 

 

 

 

 

 

 

Signature of Site I/C of Subcontractor : 

 

 

 



 
 
 

 

 

POWER SECTOR  FORMAT NO: HSEP:13‐F07 
REV NO.: 00 
PAGE NO. 01 OF 01 

INSPECTION OF T&Ps 

 

 
 

Name of Site  : 
 
 

Name of Sub‐Contractor     
:                               

 
 

Date  of Inspection : 
 
 

 

Sl.No.  Description  Remarks 

1.0  Name of equipment   

2.0  Basic Information of equipment   

2.1  Specification   

2.2  Sr. No. of equipment   

2.3  Make   

2.4  Year of manufacture   

3.0  Major repairs / overhauls(Furnish details of work carried out)  Date(s) of major 

repair/overhaul 

3.1     

3.2     

3.3  Repairs carried out at site   

   

4.0  Any performance test conducted  Yes/No 

5.0  Document Submitted  Yes/No 

6.0  Manufacturer’s test / guarantee certificate  Available/ Not available 

7.0  Performance test  Done/ Not Done 

8.0  Acceptance Norms   

9.0  Committee Observations   

10.0  Date of next review (if accepted)   

 
 

Signature‐Site Safety Officer ( BHEL) 
Signature‐Subcontractor/ Subcontractor’s 

Safety Officer 



 
 
 

 

 

 

POWER SECTOR  FORMAT NO: HSEP:13‐F08 
REV NO.: 00 
PAGE NO. 01 OF 01 

STATUS OF T&Ps 

 

 

Name of Site 
 
 

Name of Sub‐Contractor             
 
 

Date  of Inspection  
 
 

   

 

Item  Nos. Deployed  Identification 

No.  

Nos. Tested by 

competent 

person 

Validity of Test 

Certificate 

Winches         

Chain Blocks         

Wire Rope 

Slings 

       

Man Cages         

D‐Shackles         

Air 

Compressors 

       

Crawler 

Cranes 

       

Mobile Cranes         

Hydra Cranes         

Others         

 

 

 

 

 

Signature of Site I/C of subcontractor : 

 

 

 

 



 
 
 

 

 

POWER SECTOR  FORMAT NO: HSEP:13‐F09 
REV NO.: 00 
PAGE NO. 01 OF 03 

INSPECTION OF CRANES AND WINCHES 

 

Name of Site : 
 
 

Name of Sub‐Contractor     
:                            

 
 

Inspected by : 
 
 

Date  of Inspection: 
 
 

 

Crane Reg. No (Make/Model)           ______________________________________ 

Name of Driver/Operator                  ______________________________________ 

 

Sl.no.  Description  Observation  Measures 

1  Valid Driving license     

2  Hook & Hook Latch     

3  Over Hoist limit switch     

4  Boom limit switch     

5  Boom Angle Indicator     

6  Boom limit cutoff switch     

7  Condition of Boom     

8  Condition of ropes     

9  Number of load lines      

10  Size and condition of the slings     

11  Stability of the cranes     

12  Soil Condition     

13  Swing Break And Lock     

14  Proper Break And Lock     

15  Hoist Break And Lock     

16  Boom Break And Lock     

17  Main Clutch     

18  Leakage in Hydraulic Cylinders     

19  Out riggers filly extendable     

20  Tyre pressure     

21  Condition of Battery And Lamps     



 
 
 

 

 

POWER SECTOR  FORMAT NO: HSEP:13‐F09 
REV NO.: 00 
PAGE NO. 02 OF 03 

INSPECTION OF CRANES AND WINCHES 

 

                                                               

Sl.no.  Description  Observation  Measures 

22  Guards of moving and rotating parts     

23  Load chart provided     

24  Number and position of pedant ropes     

25  Reverse Horn     

26  Load Test Details     

27  Operator’s fitness      

28  Pollution under control certificate     

29  Fire extinguisher of appropriate type.      

30  Training of the operator     

WINCH 

Sl. 

No. 
Description 

YES  NO  NA  Remarks 

1  Has the copy of Third Party Inspection 

certificate been provided in winch machine 

shed? 

       

2  Is winch machine operator experienced 

enough to operate the winch machine? 

       

3  Is the winch machine operated by 

someone other than the winch machine 

operator? 

       

4  Is there guard provided in all moving parts 

like wheel and motor’s shaft? 

       

5  Will it protect against unforeseen 

operational contingencies? 

       

6  Are brakes, clutch and locking 

arrangement working properly? 

       

7  Has it been ensured that the guard does 

not constitute a hazard by itself? 

       

8  Are the cranks and the connecting rods 

protected by guardrails? 

       

9  Is there provision for fully covered shed 

with wooden plank roof? 

       

           

 



 
 
 

 

 

POWER SECTOR  FORMAT NO: HSEP:13‐F09 
REV NO.: 00 
PAGE NO. 03 OF 03 

INSPECTION OF CRANES AND WINCHES 

 

 
 

Sl. 

No. 
Description 

YES  NO  NA  Remarks 

10  Is wire rope free from any kind of damage 

or wear and tear? 

       

11  Is split pin provided for the protection of 

clutch and brake locking arrangement? 

       

12  Is pulley inspected by competent person 

and certified before use? 

       

13  Is pulley free from any wear and tear 

visually? 

       

14  Is winch rope barricaded with clipsheet for 

the protection of rope and person? 

       

15  Is the wire rope lubricated by cardium oil?         

16  Is there any friction in wire rope which 

may damage the wire rope rather than the 

rolling parts? 

       

17  Is there any oil leakage in the hydraulic 

system of the winch machine? 

       

18  Has it been ensured that the guard will not 

cause discomfort or inconvenience to 

operator? 

       

  Total Number of NO:         

  Total Number of NA:         

  % Compliance :         

 

 

 

 

Signature of Site I/C of subcontractor : 

 

 

 

 

 

 

 

 



 
 
 

 

 

 

 

POWER SECTOR  FORMAT NO: HSEP:13‐F10 
REV NO.: 00 
PAGE NO. 01 OF 02 INSPECTION OF HEIGHT WORKING  

 

Name of Site : 
 
 

Name of Sub‐Contractor     
:                            

 
 

Inspected by : 
 
 

Date  of Inspection: 
 
 

 

Sl. No.  Descriptions  Observation 

(Yes/No) 

Remarks

1  All the workers have been explained safe work method?     

2  An established communication system has been 

established and explained to the workers. 

   

3  Adequate illumination has been ensured.     

4  Work area inspected prior to the start of the work.     

5  Area below the work place barricaded, particularly below 

hot work. 

   

6  Workers provided with bags /box to carry bolts, nuts and 

hand tools 

   

7  Arrangement for fastening hand tools made.     

8  All work platforms ensured to be of adequate strength 

and ergonomically suitable.   

   

9  Fabricated makeshift arrangements are checked for 

quality and type of material welding, anchoring etc. 

   

10.  Work at more than one elevation at the same segment is 

restricted.  

   

  ACCESS/EGRESS     

1  Walkways provided with handrail, mid‐rail and toe 

guard? 

   

2  All checkered plates, gratings properly welded/ bolted?     

3  Are ladders inspected and they are in good condition?     

4  Are ladders spliced?     

5  Are ladders properly secured to prevent slipping, sliding 

or falling? 

   

6  Do side rails extend 36” above top landing?     

7  Are built up ladders constructed of sound materials?     



 
 
 

 

                                                          

 

POWER SECTOR  FORMAT NO: HSEP:13‐F10 
REV NO.: 00 
PAGE NO. 02 OF 02 INSPECTION OF HEIGHT WORKING  

           
 

Sl. No.  Descriptions  Observation 

(Yes/No) 

Remarks

8  Are rugs and cleats not over 12” on center?     

9  Metal ladders not used around electrical hazards.     

10  Proper maintenance and storage.     

11  Ladders placed at right slope.     

12  Ladders / staircases welded/ bolted properly.      

13 

 

Any obstruction in the stairs.     

14  Are landing provided with handrails, knee rails, toe 

boards etc.? 

   

15  Whether ramp is provided with proper slope.     

16  Proper hand rails / guards provided in ramps.     

  Housekeeping     

1  Walkways, aisles & all overhead workplaces cleared of 

loose material. 

   

2  Flammable materials, if any, are cleared.     

3  All the de shuttering materials are removed after de 

shuttering is done.  

   

4  Platforms and walkways free from oil/grease or other 

slippery material. 

   

5 

 

 

Collected scrap are brought down or lowered down and 

not dropped from height.   

   

  PPE And Safety Devices     

1  Use of safety helmet, safety belts ensured for all workers      

2  Anchoring points provided at all places of work.      

3  Common lifeline provided wherever linear movement at 

height is required.   

   

4  Safety nets are use wherever required.      

5  Proper fall arrest system is deployed at critical 

workplaces.  

   

6  Crawler boards/Safety system or works on fragile roof 

are used.  

   

 

 

Signature of Site I/C of subcontractor : 



 
 
 

 

 

 

POWER SECTOR 
FORMAT NO: HSEP:13‐F11 
REV NO.: 00 
PAGE NO. 01 OF 02 

INSPECTION OF WELDING AND GAS 

CUTTING  

 
 

Name of Site  
 
 

Name of Sub‐Contractor             
 
 

Inspected by  
 
 

Date  of Inspection 
 
 

 

Welding    

Sl.no.  Description  Y

e

s 

N

o 

Remarks 

1  Is electric connection given through 

30 mA ELCB/RCCB to welding m/c? 

     

2  Is electric cable fitted properly in 

junction box on m/c? 

     

3  Is electrical cable free from joints?       

4  Are the joints attached firmly & 

insulated with tape? 

     

5  Is double earthing given to body of 

m/c? 

     

6  Is the physical condition of the m/c 

good? 

     

7  Is ON/OFF switch connected to the 

m/c is working and in good 

condition? 

     

8  Are indication lamps on m/c 

working? 

     

9  Is the electrode holder in good 

condition? 

     

10  Are the cables of the welding m/c 

lugged & tight properly? 

     

11  Are return lead connected properly 

(Rod, Angle, Channels shall not be 

used) 

     

  Total No of NO       

  Total No of YES       



 
 
 

 

 

 

POWER SECTOR 
FORMAT NO: HSEP:13‐F11 
REV NO.: 00 
PAGE NO. 02 OF 02 

INSPECTION OF WELDING AND GAS 

CUTTING  

 
 

Gas Cutting  

   

Sl. no  Description 
Yes  N

o 

Remarks 

1  Are Cylinders kept on trolleys? 
     

 

2 
Physical condition of Gas cylinders 

Good? 

     

3 
Is there Oil/Grease on valve of the 

cylinder? 

     

4 
Are pressure regulators in good 

condition? 

     

5  Condition of hose pipe OK? 
     

 

6 
Are hose pipe clamped with hose 

clip? 

     

7 

Is flash back arrestor & NRV fitted 

on torch both for O2 and LPG 

cylinder? 

     

8  Is nozzle of the torch cleaned? 
     

 

  Total Number of NO 
     

 

  Total No of YES       

  % Compliance       

 

 

 

 

 

Signature of Site I/C of subcontractor : 

 

 

 

 

 

 

 



 
 
 

 

 

 

 

POWER SECTOR  FORMAT NO: HSEP:13‐F12 
REV NO.: 00 
PAGE NO. 01 OF 02 

INSPECTION OF ELECTRICAL INSTALLATION 

 

 

Name of Site  
 
 

Name of Sub‐Contractor             
 
 

Inspected by  
 
 

Date  of Inspection: 
 
 

 

Sr. 

No. 

Contents  Yes/No  Remarks 

A  Cable     

1.  Whether the condition of cable is checked?   

 

 

2.  Are cables received from other sites checked for 

insulation resistance before putting them into use? 

   

3.  Are all main cables taken either underground / 

overhead? 

   

4.  Are welding cables routed properly above the ground?     

5.  Are welding and electrical cables overlapping?   

 

 

6.  Is any improper joining of cables/wires prevailing at 

site? 

   

B  DBs/SDBs     

1.  Is earth conductor continued upto DB / SDB?   

 

 

2.  Whether DBs and extension boards are protected from 

rain / water? 

   

3.  Is there any overloading of DBs / SDBs?   

 

 

4.  Are correct / proper fuses & CBs provided at main 

boards and sub‐boards? 

   

5.  Is energized wiring in junction boxes, CB panels & 

similar places covered all times? 

   

C  ELCB     

1.  Whether the connections are routed through ELCB?     

2.  Is ELCB sensitivity maintained at 30 mA?   

 

 



 
 
 

 

 

 

POWER SECTOR  FORMAT NO: HSEP:13‐F12 
REV NO.: 00 
PAGE NO. 02 OF 02 

INSPECTION OF ELECTRICAL INSTALLATION 

 

 

Sr. 

No. 

Contents  Yes/No  Remarks 

3.  Are the ELCB numbered and tested periodically & test 

results recorded in a logbook countersigned by a 

competent person? 

   

D  Grounding     

1.  Is natural earthing ensured at the source of power 

(main DB at Generator or Transformer)? 

   

2.  Whether the continuity and tightness of the earth 

conductor are checked? 

   

3.  Mention the gauge of the earth conductor used at the 

site. 

   

4.  Mention the value of Earth Resistance.    

 

 

E  Electrically operated Machines or Accessories.     

1.  Whether the plug top is provided everywhere.   

 

 

2.  Are all metal parts of electrical equipment and light 

fittings / accessories grounded? 

   

3.  Is there any shed or cover for welding machines?   

 

 

4.  Are halogen lamps fixed at proper places?   

 

 

5.  Are portable power tools maintained as per norms?     

6.  Any other information:   

 

 

 

       

 

Signature of Site I/C of subcontractor : 

 

 

 

 

 

 

 

 



 
 
 

 

 

 

POWER SECTOR  FORMAT NO: HSEP:13‐F13 
REV NO.: 00 
PAGE NO. 01 OF 01 

INSPECTION OF ELEVATOR 

 

 

Name of Site  
 
 

Name of Sub‐Contractor             
 
 

Inspected by  
 
 

Date  of Inspection 
 
 

 

 

Sr. 
No. 

Description  Remarks 

1.0  Name of equipment 

2.0  Basic Information of equipment   

2.1  Specification   

2.2  Sr. No. of equipment   

2.3  Make   

2.4  Year of manufacture   

3.0  Major repairs/overhauls(Furnish details of work carried out)  Date(s) of major 
repair/overhaul 

3.1     

3.2     

3.3  Repairs carried out at site   

 
 

 

4.0  Any performance test conducted  Yes/No 

5.0  Document Submitted  Yes/No 

6.0  Manufacturer’s test / guarantee certificate  Available/ Not available 

7.0  Performance test  Done/ Not Done 

8.0  Acceptance Norms   

9.0  Committee Observations   

10.0  Date of next review (if accepted)   

Signature‐Subcontractor/ Subcontractor’s 
Safety Officer  Signature‐Site Safety Officer ( BHEL) 

 
 
 
 

 



 
 
 

 

 

POWER SECTOR  FORMAT NO: HSEP:13‐F14 
REV NO.: 00 
PAGE NO. 01 OF 02 

HSE PENALTY 

 

 

Sub:  MEMO for Penalty for non compliances in Safety  
Following lapse (tick marked) was observed and penalty is imposed as stated at the bottom of this memo. It is 
requested that such occurrences be please avoided in future.  
 

Safety Area 

SN Violation of Safety Norms  
Fine  
(in Rs) 

01 Not Wearing Safety Helmet 200/- * 
02. Not wearing Safety Belt or not anchoring life line 500/-* 
03 Not wearing safety shoe 200/-* 
04 Not keeping gas cylinders vertically 200/- 
05 Not using flash back arrestors 100/- 
06 Not wearing gloves 50/- * 
07. Grinding Without Goggles 50/- * 
08. Not using 24 V Supply For Internal Work 500/- 
09. Electrical Plugs Not used for hand Machine 100/- 
10. Not Slinging properly 200/- 
11. Using Damaged Sling 200/- 
12. Lifting Cylinders Without Cage 500/- 
13. Not Using Proper Welding Cable With Lot of Joints And Not 

Insulated Property. 
200/- 

14. Not Removing Small Scrap From Platforms 500/- 
15. Gas Cutting Without Taking Proper Precaution or Not Using Sheet 

Below Gas Cutting 
500/- 

16. Not Maintaining Electric Winches Which are Operated Dangerously 500/- 
17. Improper Earthing Of Electrical T&P 500/- 
18 No or improper barricading 500/- 
19. Activity carried out without Safety work permit (Height work, Lifting 

activity, Hot work-each person/case) 
1000/- 

20. Incident Resulting in Partial Loss in Earning Capacity 25,000/- per 
victim 

21. Fatal Incident Resulting in total loss in Earning Capacity 1,00,000/- per 
victim for first 
instance  # 

 
 

 Legend:- 
*: per head. For repeated violation by the same person, the penalty would be double of the previous penalty. Date of 
“Repeated violation” will be counted from  subsequent days. 
 
 #:  or as deducted by customer, whichever is higher. For repeated fatal incident in the same Unit incremental penalty to 

be imposed. The subcontractor will pay 2 times the penalty compared to previously paid in case there are 
repeated cases of fatal incidents under the same subcontractor for the same package in the same unit.  

 
 
 
 
 
 
 
 
 



 
 
 

 

 

POWER SECTOR  FORMAT NO: HSEP:13‐F14 
REV NO.: 00 
PAGE NO. 02 OF 02 

HSE PENALTY 

 

 
Details (if any) related to non‐ compliance (Name of persons, Nature of deficiency, etc.)  
 
 
 
 
 
___________________________________________________________________________ 
 
Penalty imposed:  
 
1, Rate as per above chart________________________________ 
 
 
2. No. of Persons/ machine/ event/ labour            _________________ 
 
 
3. Total Penalty= 1. X 2. =_______________ 
 
 
 
Signature : 
 
Witnessed by: (Sub‐ Contractor representative)  (BHEL Personnel) 
       
Name____________________________     Name___________________ 

 
 

           
Distribution: 1 Copy: to Sub‐ contractor,  

         1 Copy to Site Construction Manager(BHEL)   
 
 
 
 

 



   

 

POWER SECTOR- HQ  
FORMAT NO: HSEP:13-F15 

REV NO.:  00 

PAGE NO. 01 OF 01 

Incident Report 
 

(To be submitted within 24 hours of time of 
incident) 

Type of incident: Fatal/Major/ Minor/Fire/Property Damage/Near-miss 
 

1 NAME  OF  SITE  3 ACTIVITY AREA  

2 SCOPE  OF WORK 4 NAME  OF  CONTRACTOR  

 5 
NAME  & DESIGNATION OF  
BHEL ACTIVITY I/C 

 

6 
DATE & TIME  OF  
ACCIDENT 

 7 DATE  RESUMED  

8 
NO. OF WORK-DAYS LOST BY VICTIM 
(If  duty not resumed, give estimated figure) 

 

9 NO. OF MANHOURS  LOST  BY  OTHERS  

10 PERSONAL  DETAILS OF  INJURED  AND / OR DETAILS  OF  MATERIALS / EQUIPMENT / PROPERTY DAMAGED  

NAME  NAME OF MATERIAL / EQUIPMENT / PROPERTY 

PERIOD OF  EMPLOYMENT   

AGE YRS SEX MALE/ FEMALE  ESTIMATED COST ACTUAL COST 

MARITAL  STATUS SINGLE / MARRIED   

OCCUPATION  NATURE  OF  DAMAGE 

PART OF BODY INJURED  
 

NATURE OF INJURY  

AGENCY  ( OBJECT / EQUIPMENT / SUBSTANCE ) MOST  
RESPONSIBLE FOR CAUSING ACCIDENT / INJURY / 
DAMAGE 

 

12 
PERSON (NAME & DESIGNATION) WITH MOST 
CONTROL OVER AGENCY (OBJECT / EQUIPMENT / 
SUBSTANCE ) CAUSING  ACCIDENT INJURY / DAMAGE

 
 
 

 
13 

 
DESCRIBE CLEARLY  HOW THE ACCIDENT OCCURRED (USE  ADDITIONAL SHEET, IF REQUIRED 

 
 
 
 
 
 
 
ANALYSIS 

14 
WHAT ACTS  AND / OR CONDITIONS CONTRIBUTED 
MOST DIRECTLY  TO THIS ACCIDENT 

 
 
 
 
 

15 
WHAT ARE THE BASIC REASON  FOR THE EXISTENCE 
OF THESE ACTS  AND / OR  CONDITION  ? 

 
 
 
 

16 
WHAT  CORRECTIVE  ACTIONS  HAVE  BEEN  TAKEN  
TO  PREVENT ACCIDENT   RECURRENCE ? 

 
 
 
 

 
DATE : SIGNATURE  OF   SITE  HSE  COORDINATOR 

17 COMMENTS   OF  HEAD / SOX 

 
 
 
 
 

 
DATE: SIGNATURE OF HEAD/SOX 

 



 

SAFETY WORK CLEARANCE  Permit no.  

Project:  Emergency Contact Nos:  

Subcontractor:  

BURNING/WELDING /HOT WORK PERMIT 
Area : _____________________________________________________________ Date: ________________________ Time: ______________ 

Name of Site Engineer (Permit Requesting Authority): __________________________________________ Sign: __________________________ 

Name of Work Performing Contractor: _____________________________________________________________________________________ 

Name of Package In charge: _____________________________________ Sign: _____________________________ Date: _______________ 

Description of Work: ___________________________________________________________________________________________________ 

____________________________________________________________________________________________________________________ 

Work Execution Date: _____________________________________ Time Valid from: ___________________ to ______________________ 

The above signing person(s) will be responsible to ensure that the above described work will be done under all the safety precautions mentioned 
on the permit to work. 

The following precautions are to be taken: 

No.  Item  Yes Not required 

1. Proper Access/Exit available   

2. Proper ventilation and /or lighting provided.   

3. Proper and safe scaffolding, platform, ladder provided.   

4. Welding machine located in a clean and dry area.   

5. Welding machine grounded at the equipment and proper leakage current protection device (ELCB) 
provided for welding machine. 

  

6. Emergency STOP buttons are in working condition. Welder /Helper knows how to operate it.   

7. 
Welding machine input/output cables, welding holder and weld return clamp (Holder) are insulated and in 
good condition.   

8. Welder & Fitter trained to connect ground/work return clamps (Holder) to work place prior to energization of 
welding machine. 

  

9.  Gas cylinders are stacked vertically and not below the welding / cutting area. Regulator key is available 
with cylinder. 

  

10. Pressure gauges/Flash back arrestor provided and in working condition.   

11. Personal Protective equipment Minimum applicable: safety helmet, safety goggles, welding helmet, safety 
shoes, leather gloves, long sleeve and nose mask -provided   

12. In case of pits, water removed from the pit and wood/rubber insulation provided.   

13. Safety signboards are in place.   

14. Adequate and Suitable nos. of fire fighting extinguisher provided.   

15. Nearby combustible material removed. Housekeeping done.   

16. Other   

 

Name of Contractor Safety Officer: ______________________________________ Sign: __________________ Date: __________ Time: ______ 

Reviewed and approved by BHEL Site Engineer (Permit  Issuing Authority): 

Name: _________________________________________ Sign: ___________________________ Date: _________________ Time: _________ 

Name of BHEL Safety Representative: ______________________________________________ Sign: _________________________________ 

I understand the precaution to be taken as described above and as per project requirement and hereby confirm that work will be executed under 
my supervision by following all precaution and Safety Rules. 

Name of Work Performing Authority: ________________ _____________Sign: _______________ Date: __________ ___ Time: ___________ 

Permit Cancellation: 

I hereby declare that the work is complete, all workers under my control have been withdrawn and the site restored to safe tidy condition. 

Name of Work performing Authority: ________________________________ Sign: ________________ Date: __________ Time: _________ 

Name of Site Engr. (Permit Requesting Authority):  _____________________ Sign: ________________ Date: __________ Time: _________ 

Name of BHEL Site Engr. (Permit Issuing Authority): ____________________ Sign: _______________ Date: __________ Time: __________  

(This permit is valid only for the date it is issued) 

Original  at BHEL site  Second Copy – BHEL SAFETY  Third Copy : Contractor  

 



 

SAFETY WORK CLEARANCE  Permit no.  

Project:  Emergency Contact Nos:  

Subcontractor:  

LIFTING ACTIVITY PERMIT 
Area : _________________________________________________ Date: ________________________ Time: ______________ 

Name of Site Engineer (Permit Requesting Authority): _____________________________________ Sign: _________________ 

Name of Work Performing Contractor: ________________________________________________________________________ 

Name of Package In charge: _____________________________________ Sign: ___________________ Date: _____________ 

Description of Work: ______________________________________________________________________________________ 

_______________________________________________________________________________________________________ 

Work Execution Date: ___________________________ Time Valid from: ___________________ to ______________________ 

The above signing person(s) will be responsible to ensure that the above described work will be done under all the safety 
precautions mentioned on the permit to work. 

The following precautions are to be taken: 

No.  Item  Yes Not required 

1. Crane used for lifting activity tested, certified and approved for rated lifting   

2. All lifting tackles, gears/appliances are tested and certified for lifting works.   

3. Crane operator is trained and competent for lifting operation.   

4. Lifting sling/ belt is protected against sharp edge of the jobs to be lifted.   

5. Access and exit marked and without obstruction.   

6. Lifting arrangement adequate.   

7. Uwanted rubbish material removed from work platform.   

8. Minimum 2 guidelines have been provided for balancing and guiding jobs to be lifted.   

9.  
Periphery area of crane booms as well as lifting job is barricaded and unauthorised/no-entry sign board 
posted.   

10. Rigger and signal man is trained and competent for lifting work.   

11. No lifting activity to be carried out during lightening, heavy wind/rain.   

12. If scaffolding to be used during lift, scaffolding with valid tag available for use.   

13. Double lanyards safety harness/belt checked an in working condition.   

14. Safety shoes (non-slip), helmet with chin strap available with employees.   

15. Others.    

 

Name of Contractor Safety Officer: ________________________________ Sign: ______________ Date: ________ Time: _____ 

Reviewed and approved by BHEL Site Engineer (Permit Iss uing Authority): 

Name: _________________________________________ Sign: _____________________ Date: ____________ Time: ______ 

Name of BHEL Safety Representative: ______________________________________________ Sign: ____________________ 

I understand the precaution to be taken as described above and as per project requirement and hereby confirm that work will be 
executed under my supervision by following all precaution and Safety Rules. 

Name of Work Performing Authority: _________________ _______Sign: _____________ Date: _________ Time: ___ ___ 

Permit Cancellation: 

I hereby declare that the work is complete, all workers under my control have been withdrawn and the site restored to safe tidy 
condition. 

Name of Work performing Authority: _______________________________ Sign: ____________ Date: ________ Time: ____ 

Name of Site Engr. (Permit Requesting Authority):  _____________________ Sign: ____________ Date: ________ Time: ____ 

Name of BHEL Site Engr. (Permit Issuing Authority): ___________________ Sign: ____________ Date: ________ Time: ____  

 

(This permit is valid only for the date it is issued) 

Original  at BHEL site  Second Copy – BHEL SAFETY  Third Copy : Contractor  

 



 

SAFETY WORK CLEARANCE  Permit no.  

Project:  Emergency Contact Nos:  

Subcontractor:  

WORKING AT HEIGHT PERMIT 
Area : _________________________________________________ Date: ________________________ Time: ______________ 

Name of Site Engineer (Permit Requesting Authority): _____________________________________ Sign: _________________ 

Name of Work Performing Contractor: ________________________________________________________________________ 

Name of Package In charge: _____________________________________ Sign: ___________________ Date: _____________ 

Description of Work: ______________________________________________________________________________________ 

_______________________________________________________________________________________________________ 

Work Execution Date: ___________________________ Time Valid from: ___________________ to ______________________ 

The above signing person(s) will be responsible to ensure that the above described work will be done under all the safety 
precautions mentioned on the permit to work. 

The following precautions are to be taken: 

No.  Item  Yes Not required 

1. All workers on job are medically fit for working at height (Person should not have vertigo)   

2. Scaffolding with valid tag available for use   

3. Safety harness with life line support/ fall arrester are  checked and in working condition   

4. Safety shoes ( non-slip), Helmet with chin strip available with employees   

5. Safety nets are provided as per design and provided 25 ft. below working area & extending 8 ft beyond.   

6. Horizontal life lines are provided to cater to design specification of 2300kg per person.   

7. Ladders have been inspected and provided as per BHEL standard/contract.   

8. All lifting / tightening tools, hand tools/equipment checked and in good condition   

9.  Access and exit marked and without obstruction.   

10. Lighting arrangement adequate.   

11. Unwanted and rubbish material removed from working platform.   

12. Electrical cable, welding Hose/Compressed air hose properly secured and lay down without obstruction.   

13. Signboards provided on working platforms   

14. Hazards in the vicinity are identified and communicated to the worker.   

15. Other   

 

Name of Contractor Safety Officer: ________________________________ Sign: ______________ Date: ________ Time: _____ 

Reviewed and approved by BHEL Site Engineer (Permit Iss uing Authority): 

Name: _________________________________________ Sign: _____________________ Date: ____________ Time: ______ 

Name of BHEL Safety Representative: ______________________________________________ Sign: ____________________ 

I understand the precaution to be taken as described above and as per project requirement and hereby confirm that work will be 
executed under my supervision by following all precaution and Safety Rules. 

Name of Work Performing Authority: _________________ _______Sign: _____________ Date: _________ Time: ___ ___ 

Permit Cancellation: 

I hereby declare that the work is complete, all workers under my control have been withdrawn and the site restored to safe tidy 
condition. 

Name of Work performing Authority: _______________________________ Sign: ____________ Date: ________ Time: ____ 

Name of Site Engr. (Permit Requesting Authority):  _____________________ Sign: ____________ Date: ________ Time: ____ 

Name of BHEL Site Engr. (Permit Issuing Authority): ___________________ Sign: ____________ Date: ________ Time: ____  

 

(This permit is valid only for the date it is issued) 

Original  at BHEL site  Second Copy – BHEL SAFETY  Third Copy : Contractor  

 



 VENDOR PERFORMANCE FEEDBACK

NAME OF PROJECT/SITE: 
NAME OF THE VENDOR: 
WORK ORDER REFERENCE:
PERFORMANCE FEEDBACK / JOB:

SL
NO.

1
1.1
1.2

DETAILS 

MANPOWER
Loading Supervisor Skill
Job Co-ordinator Skill

TOTAL  of 1

PERFORMANCE FEEDBACK
5 4 3 2 1

2
2.1

2.2

2.3

2.4
2.5
2.6

3
3.1

3.2

QUALITY
Quality of Provided Truck/Trailers 
Quality of Sleepers provided

Quality of packing material provided

Timely deployment of trailers
Timely completion of job
Work as per customer satisfaction

TOTAL  of 2
OTHERS

Behavioral Aspect

Responsiveness to statutory regulations and 
compliance level

TOTAL  of 3

(Signature of Site engineer)

(Signature of Construction Manager)



EVALUATION OF VENDOR PERFORMANCE

NAME OF PROJECT: NAME 
OF THE VENDOR: WORK 
ORDER REFERENCE:
PERFORMANCE FEEDBACK YEAR/QUARTER:

SL. MAX.
NO. CRITERIA SCORE WEIGHTAGE

1 MANPOWER 10 2.5

2 QUALITY 30 2

3 OTHERS 10 1.5

TOTAL WEIGHTED SCORE (OUT OF 100)

SCORE
OBTAINED

WEIGHTED
SCORE

LESS:  Score for Accidents attributable to Contractor during the reporting period
(Major @ 3, minor @1)

Major Accidents - Fatal, Permanent Disability, Major damage to Equipment

Minor Accidents - All others.

Net Weighted Score (out of 100):

Overall Performance Evaluation: Good/ Satisfactory/Unsatisfactory

Net Weighted Score
80% and above -Good
Between 60% to 80% -Satisfactory
60% and Below -Unsatisfactory

(Signature of ENGR/FEX-HQ) 

(Signature of Head/FEX-HQ)



Procedure-2.3 

PROCEDURE FOR CONDUCT OF CONCILIATION PROCEEDINGS 

1. The proceedings of Conciliation shall broadly be governed by Part-III of the 

Arbitration and Conciliation Act 1996 or any statutory modification thereof 

and as provided herein:  

 

2. The party desirous of resorting to Conciliation shall send an invitation/notice 

in writing to the other party to conciliate specifying all points of Disputes with 

details of the amount claimed. The party concerned shall not raise any new 

issue thereafter. Parties shall also not claim any interest on claims/counter-

claims from the date of notice invoking Conciliation till the conclusion of the 

Conciliation proceedings. If BHEL is to initiate Conciliation, then, the 

invitation to Conciliate shall be extended to the concerned Stakeholder in 

Format 7 hereto. Where the stakeholder is to initiate the Conciliation, the 

notice for initiation of Conciliation shall be sent in Format-8 hereto. 

 

3. The party receiving the invitation/notice for Conciliation shall within 30 days 

of receipt of the notice of Conciliation intimate its consent for Conciliation 

along with its counter-claims, if any.  

 

4. The Conciliation in a matter involving claim or counter-claim (whichever is 

higher) up to Rs 5 crores shall be carried out by sole Conciliator nominated 

by BHEL while in a matter involving claim or counter-claim (whichever is 

higher) of more than Rs 5 crores Conciliation shall be carried out by 3 

Conciliators nominated by BHEL. The appointment of Conciliator(s) shall be 

completed and communicated by the concerned Department/Group of BHEL 

Unit/Division/Region/Business Group to the other party and the 

Conciliator(s) within 30 days from the date of acceptance of the invitation to 

conciliate by the concerned party in the Format-9. The details of the Claim, 

and counter-claim, if any, shall be intimated to the Conciliator(s) 

simultaneously in Format-5.  

 

5. The Parties shall be represented by only their duly authorized in-house 

executives/officers and neither Party shall be represented by a Lawyer.  

 

6. The first meeting of the IEC shall be convened by the IEC by sending 

appropriate communication/notice to both the parties as soon as possible but 

not later than 30 days from the date of his/their appointment. The hearings 

in the Conciliation proceeding shall ordinarily be concluded within two (2) 

months and, in exceptional cases where parties have expressed willingness to 

settle the matter or there exists possibility of settlement in the matter, the 

proceedings may be extended by the IEC by a maximum of further 2 months 

with the consent of the Parties subject to cogent reasons being recorded in 

writing.  



 

7. The IEC shall thereafter formulate recommendations for settlement of the 

Disputes supported by reasons at the earliest but in any case within 15 days 

from the date of conclusion of the last hearing. The recommendations so 

formulated along with the reasons shall be furnished by the IEC to both the 

Parties at the earliest but in any case within 1 month from the date of 

conclusion of the last hearing. 

 

8. Response/modifications/suggestions of the Parties on the recommendations 

of the IEC are to be submitted to the IEC within time limit stipulated by the 

IEC but not more than 15 days from the date of receipt of the 

recommendations from the IEC. 

 

9. In the event, upon consideration, further review of the recommendations is 

considered necessary, whether by BHEL or by the other Party, then, the 

matter can be remitted back to the IEC with request to reconsider the same 

in light of the issues projected by either/both the Parties and to submit its 

recommendations thereon within the following 15 days from the date of 

remitting of the case by either of the Parties. 

 

10. Upon the recommendations by the Parties, with or without modifications, as 

considered necessary, the IEC shall be called upon to draw up the Draft 

Settlement Agreement in terms of the recommendations. 

 

11. When a consensus can be arrived at between the parties only in regard to any 

one or some of the issues referred for Conciliation the draft Settlement 

Agreement shall be accordingly formulated in regard to the said Issue(s), and 

the said Settlement Agreement, if signed, by the parties, shall be valid only for 

the said issues. As regards the balance issues not settled, the parties may 

seek to resolve them further as per terms and conditions provided in the 

contract. 

 

12. In case no settlement can be reached between the parties, the IEC shall by a 

written declaration, pronounce that the Conciliation between the parties has 

failed and is accordingly terminated. 

 

13. Unless the Conciliation proceedings are terminated in terms of para 22 (b), (c) 

& (d) herein below, the IEC shall forward his/its recommendations as to 

possible terms of settlement within one (1) month from the date of last hearing. 

The date of first hearing of Conciliation shall be the starting date for 

calculating the period of 2 months. 

 

14. In case of 3 members IEC, 2 members of IEC present will constitute a valid 

quorum for IEC and meeting can take place to proceed in the matter after 



seeking consent from the member who is not available. If necessary, 

videoconferencing may be arranged for facilitating participation of the 

members. However, the IEC recommendations will be signed by all members. 

Where there is more than one (1) Conciliator, as a general rule they shall act 

jointly. In the event of differences between the Members of IEC, the 

decision/recommendations of the majority of the Members of IEC shall prevail 

and be construed as the recommendation of the IEC. 

 

15. The Draft Settlement Agreement prepared by the IEC in terms of the 

consensus arrived at during the Conciliation proceedings between the Parties 

shall be given by the IEC to both the parties for putting up for approval of their 

respective Competent Authority. 

 

16. Before submitting the draft settlement agreement to BHEL’s Competent 

Authority viz. the Board Level Committee on Alternative Dispute Resolution 

(BLCADR) for approval, concurrence of the other party’s Competent Authority 

to the draft settlement agreement shall be obtained by the other party and 

informed to BHEL within 15 days of receipt of the final draft settlement 

agreement by it. Upon approval by the Competent Authority, the Settlement 

Agreement would thereafter be signed by the authorized representatives of 

both the Parties and authenticated by the members of the IEC. 

 

17. In case the Draft Settlement Agreement is rejected by the Competent Authority 

of BHEL or the other Party, the Conciliation proceedings would stand 

terminated. 

 

18. A Settlement Agreement shall contain a statement to the effect that each of 

the person(s) signing thereto (i) is fully authorized by the respective Party(ies) 

he/she represents, (ii) has fully understood the contents of the same and (iii) 

is signing on the same out of complete freewill and consent, without any 

pressure, undue influence. 

 

19. The Settlement Agreement shall thereafter have the same legal status and 

effect as an arbitration award on agreed terms on the substance of the dispute 

rendered by an arbitral tribunal passed under section 30 of the Arbitration 

and Conciliation Act, 1996. 

 

20. Acceptance of the Draft Settlement Agreement/recommendations of the 

Conciliator and/or signing of the Settlement Agreement by BHEL shall 

however, be subject to withdrawal/closure of any arbitral and/or judicial 

proceedings initiated by the concerned Party in regard to such settled issues. 

 

21. Unless otherwise provided for in the agreement, contract or the Memorandum 

of Understanding, as the case may be, in the event of likelihood of prolonged 



absence of the Conciliator or any member of IEC, for any reason/incapacity, 

the Competent Authority/Head of Unit/Division/Region/Business Group of 

BHEL may substitute the Conciliator or such member at any stage of the 

proceedings. Upon appointment of the substitute Conciliator(s), such 

reconstituted IEC may, with the consent of the Parties, proceed with further 

Conciliation into the matter either de-novo or from the stage already reached 

by the previous IEC before the substitution. 

 

22. The proceedings of Conciliation under this Scheme may be terminated as 

follows: 

 

a. On the date of signing of the Settlement agreement by the Parties; or, 

 

b. By a written declaration of the IEC, after consultation with the parties, to 

the effect that further efforts at conciliation are no longer justified, on the 

date of the declaration; or, 

 

c. By a written declaration of the Parties addressed to the IEC to the effect that 

the Conciliation proceedings are terminated, on the date of the declaration; 

or, 

 

d. By a written declaration of a Party to the other Party and the IEC, if 

appointed, to the effect that the Conciliation proceedings are terminated, on 

the date of the declaration; or, 

 

e. On rejection of the Draft Settlement Agreement by the Competent Authority 

of BHEL or the other Party. 

 

23. The Conciliator(s) shall be entitled to following fees and facilities: 

Sl No Particulars Amount 

1 Sitting fees Each Member shall be paid a Lump 

Sum fee of Rs 75,000/- for the whole 

case payable in terms of paragraph No. 

27 herein below. 

2 Towards drafting of 

settlement 

agreement  

In cases involving claim and/or 

counter-claim of up to Rs 5crores. 

Rs 50,000/- (Sole Conciliator) 

In cases involving claim and/or 

counter-claim of exceeding Rs 5 crores 

but less than Rs 10 crores. 

Rs 75,000 (per Conciliator) 



Sl No Particulars Amount 

In cases involving claim and/or 

counter-claim of more than Rs 10 

crores. 

Rs 1,00,000/- (per Conciliator) 

Note: The aforesaid fees for the drafting 

of the Settlement Agreement shall be 

paid on the, 

Signing of the Settlement Agreement 

after approval of the Competent 

Authority  

or 

Rejection of the proposed Settlement 

Agreement by the Competent Authority 

of BHEL. 

3 Secretarial expenses  Rs 10,000/- (one time) for the whole 

case for Conciliation by a Sole Member 

IEC. 

 

Where Conciliation is by multi member 

Conciliators –Rs 30,000/- (one time)- to 

be paid to the IEC  

4 Travel and 

transportation and 

stay at outstation 

i) Retired Senior 

Officials of other 

Public Sector 

Undertakings (pay 

scale wise equivalent 

to or more than E-8 

level of BHEL) 

 

 

As per entitlement of the equivalent 

officer (pay scale wise) in BHEL. 

Others 

 

 

As per the extant entitlement of whole 

time Functional Directors in BHEL. 

Ordinarily, the IEC Member(s) would be 

entitled to travel by air Economy Class. 

 

5 Venue for meeting Unless otherwise agreed in the 

agreement, contract or the 

Memorandum of Understanding, as the 

case may be, the venue/seat of 

proceedings shall be the location of the 

concerned Unit / Division / Region / 



Sl No Particulars Amount 

Business Group of BHEL. Without 

prejudice to the seat/venue of the 

Conciliation being at the location of 

concerned BHEL Unit / Division / 

Region / Business Group, the IEC after 

consulting the Parties may decide to 

hold the proceedings at any other 

place/venue to facilitate the 

proceedings. Unless, Parties agree to 

conduct Conciliation at BHEL premises, 

the venue is to be arranged by either 

Party alternately. 

 

 

24. The parties will bear their own costs including cost of presenting their 

cases/evidence/witness(es)/expert(s) on their behalf.  The parties agree to rely 

upon documentary evidence in support of their claims and not to bring any 

oral evidence in IEC proceedings. 

 

25. If any witness(es) or expert(s) is/are, with the consent of the parties, called 

upon to appear at the instance of the IEC in connection with the matter, then, 

the costs towards such witness(es)/expert(s) shall be determined by the IEC 

with the consent of the Parties and the cost so determined shall be borne 

equally by the Parties.  

 

26. The other expenditures/costs in connection with the Conciliation proceedings 

as well as the IEC’s fees and expenses shall be shared by the Parties equally. 

 

27. Out of the lump sum fees of Rs 75,000/- for Sitting Fees, 50% shall be payable 

after the first meeting of the IEC and the remaining 50% of the Sitting Fees 

shall be payable only after termination of the conciliation proceedings in terms 

of para 22 hereinabove.  

 

28. The travelling, transportation and stay at outstation shall be arranged by 

concerned Unit as per entitlements as per Serial No. 4 of the Table at para 23 

above, and in case such arrangements are not made by the BHEL Unit, the 

same shall be reimbursed to the IEC on actuals limited to their entitlement as 

per Serial No. 4 of the Table at Para 23 above against supporting documents. 

The IEC Member(s) shall submit necessary invoice for claiming the 

fees/reimbursements. 

 

29. The Parties shall keep confidential all matters relating to the conciliation 

proceedings. Confidentiality shall extend also to the settlement agreement, 



except where its disclosure is necessary for purposes of its implementation 

and enforcement or as required by or under a law or as per directions of a 

Court/Governmental authority/ regulatory body, as the case may be. 

 

30. The Parties shall not rely upon or introduce as evidence in any further arbitral 

or judicial proceedings, whether or not such proceedings relate to the Disputes 

that is the subject of the Conciliation proceedings: 

 

a. Views expressed or suggestions made by the other party in respect of a 

possible settlement of the Disputes; 

 

b. admissions made by the other party in the course of the Conciliator 

proceedings; 

 

c. proposals made by the Conciliator; 

 

d. The fact that the other Party had indicated his willingness to accept a 

proposal for settlement made by the Conciliator. 

 

31. The Parties shall not present the Conciliator(s) as witness in any Alternative 

Dispute Resolution or Judicial proceedings in respect of a Disputes that 

is/was the subject of that particular Conciliation proceeding. 

 

32. None of the Conciliators shall act as an arbitrator or as a representative or 

counsel of a Party in any arbitral or judicial proceeding in respect of a Disputes 

that is/was the subject of that particular Conciliation proceeding.  

 

33. The Parties shall not initiate, during the Conciliation proceedings, any arbitral 

or judicial proceedings in respect of a Disputes that is the subject matter of 

the Conciliation proceedings except that a Party may initiate arbitral or 

judicial proceedings where, in his opinion, such proceedings are necessary for 

preserving his rights including for preventing expiry of period of limitation. 

Unless terminated as per the provisions of this Scheme, the Conciliation 

proceedings shall continue notwithstanding the commencement of the arbitral 

or judicial proceedings and the arbitral or judicial proceedings shall be 

primarily for the purpose of preserving rights including preventing expiry of 

period of limitation. 

 

34. The official language of Conciliation proceedings under this Scheme shall be 

English unless the Parties agree to some other language. 

 

  



FORMAT-5  

STATEMENT OF CLAIMS/COUNTER CLAIMS TO BE SUBMITTED TO THE 

IEC BY BOTH THE PARTIES 

1. Chronology of the Disputes 

2. Brief of the Contract/MoU/Agreement/LOI/LOA 

3. Brief history of the Disputes: 

4. Issues: 

5. Details of Clam(s)/Counter Claim(s):  

SI. No. Description of 

claim(s)/Counter Claim 

Amount (in 

INR)Or currency 

applicable in the 

contract  

Relevant 

contract 

clause 

 

 

   

    

    

 

6. Basis/Ground of claim(s)/counter claim(s) (along with relevant clause of contract) 

Note– The Statement of Claims/Counter Claims may ideally be restricted to maximum 

limit of 20 pages. Relevant documents may be compiled and submitted along with the 

statement of Claims/Counter Claims. The statement of Claims/Counter Claims is to 

be submitted to all IEC members and to the other party by post as well as by email. 

 

 

  



FORMAT-7 

FORMAT FOR NOTICE INVOKING CONCILIATION CLAUSE BY BHEL FOR 

REFERRING THE DISPUTES TO CONCILIATION THROUGH IEC 

To,  

 

M/s. (Stakeholder’s name) 

 

Subject: NOTICE FOR INVOCATION OF THE CONCILIATION CLAUSE OF THE 

CONTRACT BY BHEL   

 

Ref: Contract No/MoU/Agreement/LOI/LOA& date _____________.  

Dear Sir/Madam, 

As you are aware, with reference to above referred 

Contract/MoU/Agreement/LOI/LOA, certain disputes have arisen, which, in-spite 

of several rounds of mutual discussions and various correspondences have remained 

unresolved. The brief particulars of our claims which arise out of the above- referred 

Contract/MoU/Agreement/LOI/LOA are reproduced hereunder:  

 

Sl. 

No. 

Claim description Amount involved 

   

As you are aware, there is a provision in the captioned 

Contract/MoU/Agreement/LOI/ LOA for referring disputes to conciliation. 

In terms of Clause ---------of Procedure i.e., Annexure ------ to the Contract/MoU 

/Agreement / LOI / LOA, we hereby seek your consent to refer the matter to 

Conciliation by Independent Experts Committee to be appointed by BHEL. You are 

invited to provide your consent in writing to proceed with conciliation into the above 

mentioned disputes within a period of 30 days from the date of this letter along with 

details of counter-claims, if any, which you might have with regard to the subject 

Contract/ MoU/ Agreement/ LOI/ LOA.  

Please note that upon receipt of your consent in writing within 30 days of the 

date of receipt of this letter by you, BHEL shall appoint suitable person(s) from the 

BHEL Panel of Conciliators.  

This letter is being issued without prejudice to our rights and contentions 

available under the contract and law.  

Thanking you 

Yours faithfully 

Representative of BHEL 

Note: The Format may be suitably modified, as required, based on facts and 

circumstances of the case. 



FORMAT-8 

FORMAT FOR NOTICE INVOKING CONCILIATION CLAUSE BY A 

STAKEHOLDER FOR REFERRING THE DISPUTES TO CONCILIATION 

THROUGH IEC 

To,  

BHEL (Head of the Unit/Division/Region/Business Group)  

 

Subject: NOTICE FOR INVOCATION OF THE CONCILIATION CLAUSE OF THE 

CONTRACT BY A STAKEHOLDER   

 

Ref: Contract No/MoU/Agreement/LOI/LOA& date _____________.  

Dear Sir/Madam, 

As you are aware, with reference to above referred 

Contract/MoU/Agreement/LOI/LOA, certain disputes have arisen, which, in-spite 

of several rounds of mutual discussions and various correspondences have remained 

unresolved. The brief particulars of our claims which have arisen out of the above- 

referred Contract/MoU/Agreement/LOI/LOA are enumerated hereunder:  

 

Sl. 

No. 

Claim description Amount involved 

   

As you are aware, there is a provision in the captioned 

Contract/MoU/Agreement/LOI/ LOA for referring inter-se disputes of the Parties to 

conciliation. 

We wish to refer the above-said disputes to Conciliation as per the said Clause 

of the captioned Contract/MoU/Agreement/LOI/ LOA. In terms of Clause ---------of 

Procedure i.e., Annexure ------ to the Contract/MoU /Agreement / LOI / LOA, we 

hereby invite BHEL to provide its consent in writing to proceed with conciliation into 

the above mentioned disputes within a period of 30 days from the date of this letter 

along with details of counter-claims, if any, which it might have with regard to the 

subject Contract/ MoU/ Agreement/ LOI/ LOA and to appoint suitable person(s) 

as Conciliator(s) from the BHEL Panel of Conciliators.  

This letter is being issued without prejudice to our rights and contentions 

available under the contract and law.  

 

Thanking you 

Yours faithfully 

Representative of the Stakeholder 

Note: The Format may be suitably modified, as required, based on facts and 

circumstances of the case. 



FORMAT-9 

 

FORMAT FOR INTIMATION TO THE STAKEHOLDER ABOUT APPOINTMENT 

OF CONCILIATOR/IEC 

 

To,  

M/s. (Stakeholder’s name) 

 

Subject: INTIMATION BY BHEL TO THE STAKEHOLDER AND CONCILIATOR(S) 

ABOUT APPOINTMENT OF CONCILIATOR/IEC  

 

 

Ref: Contract No/MoU/Agreement/LOI/LOA& date _____________.  

Sir, 

This is with reference to letter dated ------------ regarding reference of the 

disputes arising in connection with the subject Contract No

/MoU/Agreement/LOI/LOA to conciliation and appointment of Conciliator(s).  

In pursuance of the said letter, the said disputes are assigned to conciliation and 

the following persons are nominated as Conciliator(s) for conciliating and assisting 

the Parties to amicably resolve the disputes in terms of the Arbitration & Conciliation 

Act, 1996 and the Procedure ---- to the subject Contract

 ......./MoU/Agreement/LOI/LOA, if possible. 

Name and contact details of Conciliator(s) 

a) ….. 

b) ….. 

c) ….. 

You are requested to submit the Statement of Claims or Counter-Claims (strike off 

whichever is inapplicable) before the Conciliator(s) in Format 5 (enclosed herewith) 

as per the time limit as prescribed by the Conciliator(s).    

 Yours faithfully, 

 

Representative of BHEL 

CC: To Conciliator(s)… for Kind Information please. 

Encl: As above 

 

Note: The Format may be suitably modified, as required, based on facts and 

circumstances of the case. 
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      Form WAM  22 
  

PROFORMA OF BANK GUARANTEE (in lieu of SECURITY DEPOSIT) 
(On non-Judicial paper of appropriate value) 

(Para 4.7.6 of Works Accounts Manual) 
        

      Bank Guarantee No………………  
      Date……………………………………  

To        
(Employer’s Name and Address)        
…………………………………………..    
 
In consideration of  Bharat Heavy Electricals Limited  (hereinafter referred to as the 'Employer' which 
expression shall unless repugnant to the context or meaning thereof, include its successors and 
permitted assigns) incorporated under the Companies Act, 1956 and having its registered office at 
BHEL House, Siri Fort, Asiad, New Delhi – 110049 through its unit at Bharat Heavy Electricals Limited, 
Power Sector Southern Region, 690, Anna Salai, Nandanam, Chennai 600035 having agreed to exempt 

____________________1 (Name of the Vendor / Contractor / Supplier) with its registered office 

at_________2 (hereinafter called the said “Contractor” which term includes supplier), from demand 

under the terms and conditions of the Contract arising vide Letter of Intent (LOI) reference 

No.__________________________ dated __________ 3 valued at Rs. ____________ 4 (Rupees 

_______________________________ only)4 (hereinafter called the said Contract), of Security Deposit 
for the due fulfilment by the said Contractor of the terms and conditions contained in the said 

Contract, on production of a Bank Guarantee for Rs. ___________ 5 (Rupees 

________________________________ only), 
         
We, the ............................................................................................(Name & address of the Bank) 
................................................................................................. having our Head Office at 
………………….……………………………..(hereinafter referred to as the Bank), at the request of 
_____________________________ [Contractor(s)], being the Guarantor under this Guarantee, do 
hereby irrevocably and unconditionally undertake to forthwith and immediately pay to the Employer, 
an amount not exceeding Rs._______________ without any demur, immediately on demand from the 
Employer and without any reservation, protest, and recourse and without the Employer needing to 
prove or demonstrate reasons for its such demand       
  
Any such demand made on the bank, shall be conclusive as regards the amount due and payable by 
the Bank under this guarantee.  However, our liability under this guarantee shall be restricted to an 

amount not exceeding Rs. _______________  5.  

        
We undertake to pay to the Employer any money so demanded notwithstanding any dispute or 
disputes raised by the Contractor(s) in any suit or proceeding pending before any Court or Tribunal or 
Arbitrator or any other authority, our liability under this present being absolute and unequivocal. 
        
The payment so made by us under this guarantee shall be a valid discharge of our liability for payment 
hereunder and the Contractor(s) shall have no claim against us for making such payment. 
       
We, further agree that the guarantee herein contained shall remain in full force and effect during the 
period that would be taken for the performance of the said Contract and that it shall continue to be 
enforceable till all the dues of the Employer under or by virtue of the said Contract have been fully 
paid and its claims satisfied & the Employer certifies that the terms and conditions of the said Contract 
have been fully and properly carried out by the said contractor(s)  or acceptance of the final bill or  
discharge of this guarantee by the Employer, whichever is earlier. This guarantee shall initially remain 

in force upto and including ________6 and shall be extended from time to time for such period as may 
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be desired by the Employer.  Unless a demand or claim under this guarantee is made on us in writing 

on or before the __________________7, we shall be discharged from all the liability under this 

guarantee thereafter.   
       
We, ______________(indicate the name of the Bank) further agree with the Employer that the 
Employer shall have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said Contract or to extend time 
of performance by the said contractor(s) from time to time or to postpone for any time or from time 
to time any of the powers exercisable by the Employer against the said contractor(s) and to forbear 
or enforce any of the terms and conditions relating to the said Contract and we shall not be relieved 
from our liability by any reason of any such variation or extension being granted to the said 
contractor(s) or for any forbearance, act or omission on the part of the Employer or any indulgence 
by the Employer to the said contractor(s) or by any such matter or thing whatsoever which under the 
law relating to sureties would but for this provision have effect of so relieving us.   
      
The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against 
the Bank as a principal debtor, in the first instance without proceeding against the Contractor and 
notwithstanding any security or other guarantee that the Employer may have in relation to the 
Contractor's liabilities.     
    
This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change 
of constitution or insolvency of the Contractor but shall in all respects and for all purposes be binding 
and operative until payment of all money payable to the Employer in terms thereof. This guarantee 
will not be discharged due to the change in the constitution of the Bank or the Contractor(s).  
       
We, ………………. BANK lastly undertake not to revoke this guarantee during its currency except with 
the previous consent of the Employer in writing.        
Notwithstanding anything to the contrary contained hereinabove:    
    

a)    The liability of the Bank under this Guarantee shall not exceed………………………… 5   

b)     This Guarantee shall be valid up to ………………6       

c)    Unless the Bank is served a written claim or demand on or before _____________7 all rights under 

this guarantee shall be forfeited and the Bank shall be relieved and discharged from all liabilities under 
this guarantee irrespective of whether or not the original bank guarantee is returned to the Bank.
        
We, ___________________ Bank, have power to issue this Guarantee under law and the undersigned 
as a duly authorized person has full powers to sign this Guarantee on behalf of the Bank.  
            
Date _____________ Day of __________ 

     for__________ (indicate the name of the Bank)  
        
        

                        (Signature of Authorised signatory) 
 
1  NAME OF VENDOR /CONTRACTOR / SUPPLIER  
2  REGISTERED OFFICE ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.  
3  LETTER OF INTENT(LOI) REFERENCE NO. WITH DATE 
4  CONTRACT VALUE (AS MENTIONED IN LOI) 
5  BG AMOUNT IN FIGURES AND WORDS 
6  VALIDITY DATE 
7 DATE OF EXPIRY OF CLAIM PERIOD (CLAIM PERIOD SHALL BE MINIMUM OF 3 MONTHS AFTER VALIDITY DATE)

  
Note:        
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1. The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value as per Stamp Act 
prevailing in the State(s) where the BG is submitted or is to be acted upon or the rate prevailing in the State 
where the BG was executed, whichever is higher. The Stamp Paper/e-stamp paper shall be purchased in 
the name of Vendor/Contractor/Supplier /Bank issuing the guarantee. 

2. In Case of Bank Guarantees submitted by Foreign Vendors-  
a.  From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches in India) can be 

accepted subject to the condition that the Bank Guarantee should be enforceable in the town/city or 
at nearest branch where the Unit is located i.e. Demand can be presented at the Branch located in the 
town/city or at nearest branch where the Unit is located.  

b.  From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the Vendor 
Country’s Bank)        
b.1   In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank Guarantee 

issued by any of the Consortium Banks only will be accepted by BHEL. As such, Foreign Vendor 
needs to make necessary arrangements for issuance of Counter- Guarantee by Foreign Bank in 
favour of the Indian Bank’s (BHEL’s Consortium Bank) branch in India. It is advisable that all charges 
for issuance of Bank Guarantee/ counter- Guarantee should be borne by the Foreign Vendor. The 
tender stipulation should clearly specify these requirements.     
   

b.2   In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank (e.g. 
if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the procedure at sl.no. 
b.1 will required to be followed.      

b.3 The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 758 
(as amended from time to time).    
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