
 
TENDER SPECIFICATION 
BHEL: PSSR: SCT: 1921 

   FOR 

Hiring of One No. Suitable Capacity Heavy Lift High 
Reach (HLHR) Hydraulic crawler crane with Operation 

and Maintenance crew 
at 

5 x 800MW Yadadri Thermal Power Project, 
Dameracherla, Nalagonda Dist., Telangana State 

 
VOLUME –I    BOOK – I 

 

 
 

BHARAT HEAVY ELECTRICALS LIMITED 
   (A Government of India Undertaking) 

  Power Sector – Southern Region 
    Tek Towers, No. 11, Old Mahabalipuram Road 

                    Okkiyam Thoraipakkam, Chennai - 600097

TECHNOCOMMERCIAL BID - Consists of Book- I & Book- II 

    Book- I Consists of  
o Notice Inviting Tender 

o Volume-IA: Technical Conditions of Contract  

 

    Book-II consists of  
o Volume-IB: Special conditions of Contract, 

                                      Rev 01 dated 1st June 2012 
                                      Amendment 01 dated 1st October, 2015       
             

o Volume-IC: General conditions of Contract  
                                      Rev 01 dated 1st June 2012,   
                                      Amendment 03 dated 1st October, 2015 
 

o Volume-ID: Forms & Procedures  
                                      Rev 01 dated 1st June 2012 
                                      Amendment 01 dt 1st October, 2015   



 

  

Tender Specification 

 Volume - I 

 Book-I 

Notice Inviting Tender 

Volume-IA : Technical Conditions of Contract 

    Volume-IB: Special conditions of Contract      
Rev 01 dated 1st June 2012  

     Amendment 01 dated 1st October 2015 
 

 Part I 

 Part II 

 Volume – II: Price Bid 

 Book-II 

Volume-ID : Forms & Procedures 
Rev 01 dated 1st October, 2015 

Amendment 01 dt 1st October, 2015 

Volume-IC: General conditions of Contract   
Rev 01 dated 1st June 2012,  
Amendment 03 dated 1st October, 2015 

TENDER SPECIFICATION CONSISTS OF 
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NOTICE INVITING TENDER 

Tender Specification No.: BHEL: PSSR: SCT: 1921 

Ref: BHEL: PSSR: SCT: 1921                                                     Date: September 30, 2020 

 

NOTICE INVITING TENDER (NIT) 
Submission only through E-Procurement Portal 

https://bhel.abcprocure.com   

Note: Bidder may download Tender Document from web sites  
 

================================================================================ 

To  
Dear Sir/Madam 

Sub:  NOTICE INVITING TENDER 
This Tender shall be under category of National Competitive Bidding (NCB). 

Online Sealed offers in two part bid system are invited from reputed & experienced bidders 
(meeting PRE QUALIFICATION CRITERIA as mentioned in Annexure-I) through E-
Procurement Portal https://bhel.abcprocure.com only, for the subject job by the 
undersigned on the behalf of BHARAT HEAVY ELECTRICALS LIMITED as per the tender 
document. Following points relevant to the tender may please be noted and complied with.  

1.0      Salient Features of NIT 

Sl. 
No ISSUE DESCRIPTION 

i)  TENDER 
NUMBER 

BHEL: PSSR: SCT: 1921 

ii)   Broad Scope 
of job 

Hiring of One No. Suitable Capacity Heavy Lift High Reach (HLHR) 
Hydraulic crawler crane with Operation and Maintenance crew at 
5x800 MW Yadadri Thermal Power Project, Dameracherla, 
Nalagonda Dist., Telangana State 

iii)  DETAILS OF TENDER DOCUMENT 

A Volume-IA Technical Conditions of Contract (TCC) consisting of 
Scope of work, Technical Specification, Drawings, 
Procedures, Bill of Quantities, Terms of payment, etc 

 
Applicable 

B Volume-IB Special conditions of Contract, 
Rev 01 dated 1st June 2012, 
Amendment 01 dated October 01, 2015 

Applicable 

C Volume-IC General conditions of Contract 
Rev 01 dated 1st June 2012, 
Amendment 03 dated October 01, 2015 

Applicable 

D Volume-ID Forms & Procedures 
Rev 01 dated 1st June 2012 
Amendment 01 dated October 01,2015 

Applicable 
 
 

E Volume-II Price Schedule (Absolute value). Applicable 

https://bhel.abcprocure.com/
https://bhel.abcprocure.com/


NOTICE INVITING TENDER 

Tender Specification No.: BHEL: PSSR: SCT: 1921 

iv)  Issue of 
Tender 
Documents 

1.  This is an E-tender floated online through 
our E-Procurement Portal 
https://bhel.abcprocure.com 

2.  Sale    
Start: 30.09.2020 
Close: Tender documents for bidder’s reference 
can be downloaded from this website till due date 
of submission 

3. From: BHEL website (www.bhel.com -> Tender 
Notifications).  

 
Applicable 

v)  Due Date & 
Time of Offer 
Submission 

Date:  21.10.2020, Time : 15.00 Hrs 

The bidder should submit their offer online in e-

Procurement portal at https://bhel.abcprocure.com   

 Bidders are requested to upload their offer well in 

advance in order to avoid last minute congestion 

at this website. 

Hard copy bid or bids through E-mail / fax shall not 
be accepted. 

Applicable 

vi)  Opening of 
Tender 

Date: 21.10.2020, Time : 15.30 Hrs 
Notes: 
(1) In case the due date of opening of tender becomes 

a non-working day, tenders shall be opened on next 
working day at the same time. 

 (2) Bidder may record their presence online, during 
tender opening. However, this being an e-tender it 
shall be opened online.  

Applicable 

vii)  EMD Amount Rs. 5,50,000 /- (Rupees Five Lakhs Fifty Thousand 
only). 
- Refer Vol-1A Part-II Chapter-1 of Technical 

Conditions of Contract (Volume-I, Book-I) for mode 
of payment of EMD. 

- Exemption of EMD for MSEs is not applicable for this 
tender.  

- One time EMD is not applicable for this tender. 

Applicable 

viii)  Cost of 
Tender 

Rs.2,000/- (Rupees Two Thousand Only) 
- Cost of tender shall be remitted through, Electronic 

Fund Transfer credited in BHEL account or Banker’s 
cheque or Pay order or Demand draft, in favour of 
BHEL. 

- Exemption of Cost of Tender for MSEs is not 
applicable for this tender. 

Applicable 



NOTICE INVITING TENDER 

Tender Specification No.: BHEL: PSSR: SCT: 1921 

ix)  Last Date For 
Seeking 
Clarification 

Bidders may submit their queries in  
https://bhel.abcprocure.com at least 5 days before 
the due date of offer submission along with soft version 
also, addressing to undersigned & to others as per 
contact address given above. 

 
Applicable 

x)  Schedule of 
Pre Bid 
Discussion 
(PBD) 

Date: 12.10.2020, Time: 11.00 AM at BHEL 
Power Sector – Southern Region 
Tek Towers, No. 11, Old Mahabalipuram Road 
Okkiyam Thoraipakkam, Chennai - 600097 

 
Applicable 

xi)  Integrity Pact 
& Details of 
Independent 
External 
Monitor (IEM) 

-  

Not 
Applicable 

  For all clarifications /issues related to the tender, 
please contact: 

1. Mr.Sreenath N G, Dy. Manager/SCT 

BHEL-PSSR 
 Tek Towers, No. 11, Old Mahabalipuram Road 
Okkiyam Thoraipakkam, Chennai – 600097 

Mob: +91-9445040923 

Email: sreenath.ng@bhel.in  

2. Mr. Vinod Jaseja, SDGM/ SCT 

BHEL-PSSR 
 Tek Towers, No. 11, Old Mahabalipuram Road 
Okkiyam Thoraipakkam, Chennai – 600097 

Mob: +91-9453039786 

Email: jaseja@bhel.in  

 

xii Latest 
updates  

Latest  updates on the important dates, Amendments, 
Correspondences, Corrigenda, Clarifications, 
Changes,  Errata, Modifications, Revisions, etc to 
Tender Specifications will be hosted in BHEL webpage 
(www.bhel.com  Tender Notifications), CPP Portal 
https://eprocure.gov.in/ & portal 
https://bhel.abcprocure.com. These will not be 
published in the newspapers. Bidders to keep 
themselves updated with all such information. This also 
form part of tender hence the same shall be enclosed 
with their offer. 

 

 

mailto:sreenath.ng@bhel.in
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NOTICE INVITING TENDER 

Tender Specification No.: BHEL: PSSR: SCT: 1921 

2.0 The offer shall be submitted as per the instructions of tender document and as detailed 
in this NIT. Bidders to note specifically that all pages of tender document, including these 
NIT pages of this particular tender together with subsequent correspondences shall be 
submitted by them, duly signed & stamped on each page, as part of offer. Rates / 
Price including discounts / rebates, if any, mentioned anywhere / in any form in 
the techno-commercial offer other than the Price Bid, shall not be entertained.  

3.0 Unless specifically stated otherwise, bidder shall remit cost of tender through, Electronic 
Fund Transfer credited in BHEL account or Banker’s cheque or Pay order or Demand 
draft, in favour of BHEL. 

4.0 Unless specifically stated otherwise, bidder shall deposit Earnest Money Deposit 
(EMD) as mentioned in Volume IA, Part-II, Chapter-1 of Technical Conditions of 
Contract (Volume-I Book-I) under the heading ‘Modes of Deposit of EMD’. Please note 
that ‘One Time EMD’ shall not be considered. It is to be noted that proof of remittance 
for EMD shall be made available at BHEL PSSR Office prior to tender opening.  

5.0 Procedure for Submission of Tenders: This is an E-tender floated online through our 
E-Procurement portal https://bhel.abcprocure.com. The bidder should respond by 
submitting their offer online only in our e-Procurement portal at 
https://bhel.abcprocure.com. Hard copy bid or bids through email/ fax shall not be 
accepted.  

I. Pre-requisite for Offer Submission: -  

Digital Certificate: To access an e‐Tender, you need to have a 
Class‐II/III Digital Signature Certificate (DSC) for Signing & Encryption (Required both 
digital signature certificate: Signing & Encryption) of bids issued by any 
of the valid Certifying Authorities (approved by Controller of Certifying 
Authorities) in India. Valid Digital Signature Certificate (DSC) must be installed 
in a computer system from where you want to access the website.  
 

MINIMUM REQUIREMENT: (Mandatory) 
 Computer with good Internet Connection. 
 Operating System should be Windows Vista / Windows 7 and above. 
 Web Browsers: Internet Explorer 9.0 (32‐bit Browser only) & above 
 

At first time login, to verify and approve your login profile & DSC, you are 
requested to contact e-Procurement Service Provider.  
Also please Refer “Bidder Manual for BHEL Bidders” and “Minimum System 
Requirements and Settings Document for BHEL user & Bidders” available at 
https://bhel.abcprocure.com. 
  

II. Digital Signing of e-Tender 

Tenders shall be uploaded with all relevant documents in PDF/zip format. The  
relevant tender documents should be uploaded by an authorized person having 
Class‐II/III Digital Signature Certificate (DSC) for Signing & Encryption. 
 

https://bhel.abcprocure.com/


NOTICE INVITING TENDER 

Tender Specification No.: BHEL: PSSR: SCT: 1921 

i) The Requirement: 

a. A PC with Internet connectivity & 
b. DSC (Digital Signature Certificate) Class‐II/III Digital Signature Certificate 

(DSC) for Signing & Encryption) 

Vendors are also requested to go through bidder manual 
available on https://bhel.abcprocure.com 

 
III. E-procurement service Provider-: 

  Address: 

e-Procurement Technologies Limited (abcProcure),  

Head Office:B-704/705, Wall Street - II, Opp. Orient Club, 

Nr. Gujarat College, Ellis Bridge, Ahmedabad - 380 006, Gujarat (India) 

Timing: 

Indian Standard Time (+5:30 GMT): 10:00 AM - 07:00 PM (Monday to Friday) 

Indian Standard Time (+5:30 GMT): 10:00 AM - 04:00 PM (Saturday) 

The contact details of the service provider are given below: 

Contact: +91-79-40270549/560/590 

E-Mail: Bhel.Support@abcProcure.com 

Further contact details can be obtained by visiting the following webpage: 

https://bhel.abcprocure.com/EPROC/contactus  
  

IV. Documents Comprising the e-Tender 

The tender shall be submitted online – only except tender fee & EMD (in physical 
form) as mentioned below: 

 
i) Technical Tender (UN priced Tender) 

Bidders shall furnish the following information along with technical tender 
(preferably in pdf format): 

i). Tender Cost and Earnest Money Deposit (EMD) furnished in accordance with 
NIT Clause 3.0 & 4.0.  

ii). All Technical details (eg. Eligibility Criteria requested, Technical Conditions of 
Contract) should be attached in e-tendering module (As detailed in Clause 
6.0 below), failing which the tender stands invalid & may be REJECTED. 

 
ii) Price Bid: 

a. Prices are to be quoted as per the Price Bid format attached online on e-tender 
portal. 

https://bhel.abcprocure.com/
https://bhel.abcprocure.com/EPROC/contactus


NOTICE INVITING TENDER 

Tender Specification No.: BHEL: PSSR: SCT: 1921 

b. The price should be quoted for the accounting unit indicated in the e-tender 
document.  

c. The item description, Quantity and Unit of measurement, as mentioned in Price 
bid uploaded by BHEL and subsequent revisions issued by BHEL, shall be 
binding on the bidder.   
 

   Note:  
i). It is the responsibility of tenderer to go through the Tender document to ensure 

furnishing all required documents in addition to above, if any. Any deviation 
would result in REJECTION of tender and would not be considered at a later 
stage at any cost by BHEL. 

ii). A person signing (manually or digitally) the tender form or any documents 
forming part of the contract on behalf of another shall be deemed to warrantee 
that he has authority to bind such other persons and if, on enquiry, it appears 
that the persons so signing had no authority to do so, the purchaser may, 
without prejudice to other civil and criminal remedies, cancel the contract and 
hold the signatory liable for all cost and damages. 

iii). A tender, which does not fulfil any of the above requirements and/or gives 
evasive information/reply against any such requirement, shall be liable to be 
ignored and rejected. 

iv). In case offer is sent through hard copy/fax/telex/cable/electronically in place of 
e-tender, same shall not be considered. 

 
V. DO NOT’S 

Bidders are requested NOT to submit the hard copy of the Bid. In case offer is sent 
through hard copy/fax/telex/cable/electronically in place of e-tender, the same shall 
not be considered.  

 

Vendors are also requested to go through bidder manual 
available on https://bhel.abcprocure.com  

 

 

6.0 DOCUMENTS TO BE UPLOADED & MODALITY OF UPLOADING in E-
PROCUREMENT PORTAL https://bhel.abcprocure.com SHALL BE AS DETAILED 
BELOW 

Sl 
No 

Description Remarks 

 Techno-Commercial Bid CONTAINING THE 
FOLLOWING:- 

 

i.  Covering letter / Offer forwarding letter of Tenderer.  To be uploaded under the 
form Techno-commercial 
Bid. 

https://bhel.abcprocure.com/
https://bheleps.buyjunction.in/


NOTICE INVITING TENDER 

Tender Specification No.: BHEL: PSSR: SCT: 1921 

ii.  Duly filled-in `No Deviation Certificate' as per 
prescribed format to be placed after document under 
sl no (i) above. 
Note:  
1.  In case of any deviation, the same should be 

submitted separately for technical & commercial 
parts, indicating respective clauses of tender 
against which deviation is taken by bidder. The list 
of such deviation shall be attached along with 
document under sl no (i) above. It shall be 
specifically noted that deviation recorded 
elsewhere shall not be entertained. 

2.  BHEL reserves the right to accept / reject the 
deviations without assigning any reasons, and 
BHEL decision is final and binding.  
(i) In case of acceptance of the deviations, 

appropriate loading shall be done by BHEL 
   (ii)     In case of unacceptable deviations, BHEL 

reserves the right to reject the tender.  

To be uploaded under the 
form Techno-commercial 
Bid. 

iii.  Supporting documents / annexure / schedules / 
drawing etc as required in line with Pre-Qualification 
criteria. (Technical & Financial) 

As detailed in Clause No. 25 of NIT, It shall be 
specifically noted that all documents as per above 
shall be indexed properly and credential certificates 
issued by clients shall distinctly bear the name of 
organization, contact phone no, FAX no, E-mail ID, 
etc. 

To be uploaded under the 
form Techno-commercial 
Bid. 

iv.  All Amendments / Correspondences / Corrigenda / 
Clarifications / Changes / Errata etc pertinent to this 
NIT. 

To be uploaded under the 
form Techno-commercial 
Bid. 

v.  Integrity Pact Agreement (Duly signed by the 
authorized signatory)  

Not applicable 

vi.  Duly filled-in annexures, formats etc as required under 
this Tender Specification / NIT  

To be uploaded under the 
form Techno-commercial 
Bid. 

vii.  Notice inviting Tender (NIT) To be uploaded under the 
form Techno-commercial 
Bid. 

viii.  Volume–I A : Technical Conditions of Contract (TCC) 
consisting of Scope of work, Technical 
Specification, Drawings, Procedures, 
Bill of Quantities, Terms of payment, etc 



NOTICE INVITING TENDER 

Tender Specification No.: BHEL: PSSR: SCT: 1921 

ix.  Volume – I B : Special Conditions of Contract (SCC) To be uploaded under the 
form Techno-commercial 
Bid. 

x.  Volume – I C : General Conditions of Contract (GCC) 

xi.  Volume – I D : Forms & Procedures 

xii.  Volume – II (UNPRICED – without disclosing 
rates/price, but mentioning only ‘QUOTED’ or 
‘UNQUOTED’ against each item 

To be uploaded under the 
form Techno-commercial 
Bid. 

xiii.  Any other details preferred by bidder with proper 
indexing. 

To be uploaded under the 
form Techno-commercial 
Bid. 

Caution to Bidders: - 
The duly signed & stamped copies of Volume – 1 Book 1 & Volume 1 Book 2 are to be 
attached as a part of your offer, in their respective sections. Also for any further queries, 
please refer  “Bidder Manual for BHEL Bidders” available at https://bhel.abcprocure.com 

 

 

 PRICE BID consisting of the following shall be provided as 
mentioned below 

 

i Price/ Total Amount corresponding to the total works as 
specified in “Rate Schedule” available in “Volume II – 
PRICE BID (latest Revision) shall be quoted in the Price 
Bid Form available in e-Procurement portal. 
Bidders to note that total amount quoted by the bidder 
in Price Bid - “Bidding Forms” of e-Procurement Portal 
shall be considered for evaluation of offer. 

To be uploaded under 
the form Price Bid. 
 

SPECIAL NOTE:  

i. All documents / annexures submitted with the offer shall be properly attached / 
entered / uploaded in the respective sections. BHEL shall not be responsible for 
any missing documents. 

ii. Your offer & documents submitted along with offer shall be signed & stamped in 
each page by your authorized representative.  

7.0 Deviation with respect to tender clauses and additional clauses / suggestions / in 
Techno-commercial bid / Price bid shall NOT be considered by BHEL. Bidders are 
requested to positively comply with the same.  

8.0 BHEL reserves the right to accept or reject any or all Offers without assigning any 
reasons thereof. BHEL also reserves the right to cancel the Tender wholly or partly 
without assigning any reason thereof. Also BHEL shall not entertain any 
correspondence from bidders in this matter (except for the refund of EMD). 

9.0 Assessment of Capacity of Bidders: Not Applicable  

https://bhel.abcprocure.com/


NOTICE INVITING TENDER 
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10.0 Void 

11.0 Since the job shall be executed at site, bidders must visit site/ work area and study 
the job content, facilities available, availability of materials, prevailing site conditions 
including law & order situation, applicable wage structure, wage rules, etc., before 
quoting for this tender. They may also consult this office before submitting their offers, 
for any clarifications regarding scope of work, facilities available at sites or on terms 
and conditions.  

12.0 For any clarification on the tender document, the bidder may seek the same in 
clarification provision available in procurement portal https://bhel.abcprocure.com or 
writing or through e-mail, as per specified format, within the scheduled date for 
seeking clarification, from the office of the undersigned. BHEL shall not be responsible 
for receipt of queries after due date of seeking clarification due to postal delay or any 
other delays. Any clarification / query received after last date for seeking clarification 
may not be normally entertained by BHEL and no time extension will be given. 

13.0 BHEL may decide holding pre-bid discussion (PBD) with all intending bidders as per 
date indicated in the NIT. The bidder shall ensure participation for the same at the 
appointed time, date and place as may be decided by BHEL. Bidders shall plan their 
visit accordingly. The outcome of pre-bid discussion (PBD) shall also form part of 
tender. 

14.0 In the event of any conflict between requirement of any clause of this specification / 
documents / drawings / data sheets etc or requirements of different codes / standards 
specified, the same to be brought to the knowledge of BHEL in writing for clarification 
before due date of seeking clarification (whichever is applicable), otherwise, 
interpretation by BHEL shall prevail. Any typing error/missing pages / other clerical 
errors in the tender documents, noticed must be pointed out before pre-bid meeting / 
submission of offer, else BHEL’s interpretation shall prevail. 

15.0 Unless specifically mentioned otherwise, bidder’s quoted price shall deem to be in 
compliance with tender including PBD. 

16.0 Bidders shall submit Integrity Pact Agreement, if applicable, (Duly signed by 
authorized signatory who signs in the offer), along with techno-commercial bid. This 
pact shall be considered as a preliminary qualification for further participation. The 
Integrity pact is to be submitted by Prime Bidder & Consortium / Technical Tie 
up partner jointly in case Consortium bidding is permitted, otherwise by the sole 
bidder. The names and other details of Independent External Monitor (IEM) for 
the subject tender is as given at point (1) above. 

17.0 The Bidder has to satisfy the Pre-Qualifying Requirements stipulated for this Tender 
in order to be qualified.  The Price Bids of only those bidders will be opened who will 
be qualified for the subject job on the basis of satisfying the pre-qualification criteria 
specified in this NIT as per Annexure-1(as applicable) past performance etc. and date 

https://bhel.abcprocure.com/
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of opening of price bids shall be intimated to only such bidders. BHEL reserves the 
right NOT to consider offers of parties under HOLD. 

18.0 In case BHEL decides on a ‘Public Opening', the date & time of opening of the sealed 
PRICE BID shall be intimated to the qualified bidders and in such a case, bidder may 
depute one authorized representative to witness the price bid opening. BHEL reserves 
the right to open ‘in-camera’ the ‘PRICE BID’ of any or all Unsuccessful / Disqualified 
bidders under intimation to the respective bidders.  

19.0 Validity of the offer shall be for six months from the latest due date of offer submission 
(including extension, if any) unless specified otherwise. 

20.0 BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on 
www.bhel.com) for this tender. RA shall be conducted among all the techno-
commercially qualified bidders. 

Price bids of all techno-commercially qualified bidders shall be opened and same shall 
be considered as initial bids of bidders in RA. In case any bidder(s) do(es) not 
participate in online Reverse Auction, their sealed envelope price bid along with 
applicable loading, if any, shall be considered for ranking. 

21.0 On submission of offer, further consideration will be subject to compliance to tender 
& qualifying requirement and customer’s acceptance, as applicable. 

22.0 In case the bidder is an “Indian Agent of Foreign Principals”, ‘Agency agreement has 
to be submitted along with Bid, detailing the role of the agent along with the terms of 
payment for agency commission in INR, along with supporting documents.  

23.0 The bidders shall not enter into any undisclosed M.O.U. or any understanding 
amongst themselves with respect to tender.  

24.0 Void 

25.0 The bidder shall submit documents in support of possession of ‘Qualifying 
Requirements’ duly self-certified and stamped by the authorized signatory, indexed 
and properly linked in the format for PQR. In case BHEL requires any other 
documents / proofs, these shall be submitted immediately. 

26.0 The bidder may have to produce original document for verification if so decided by 
BHEL.  

27.0 The offers of the bidders who are under suspension as also the offer of the bidders, 
who engage the services of the banned firms, shall be rejected. The list of banned 
firms is available on BHEL web site “www.bhel.com → tender notification”.  

28.0 It may be noted that guidelines / rules in respect of ‘Suspension of Business dealings’ 
available on BHEL web site “www.bhel.com → Supplier Registration”, ‘Vendor 
evaluation format’, Quality, Safey & HSE guidelines’, etc may undergo change from 
time to time and the latest one shall be followed.  

http://www.bhel.com/
http://www.bhel.com/
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29.0 The Bidder along with its associate/ collaborators/ sub-contractors/ sub-vendors/ 
consultants/ service providers shall strictly adhere to BHEL Fraud Prevention Policy 
displayed on BHEL website http://www.bhel.com and shall immediately bring to the 
notice of BHEL Management about any fraud or suspected fraud as soon as it comes 
to their notice. 

30.0 Bid should be free from correction, overwriting, using corrective fluid, etc. Any 

interlineation, cutting, erasure or overwriting shall be valid only if they are attested 

under full signature(s) of person(s) signing the bid else bid shall be liable for rejection. 

All overwriting/cutting, etc., will be numbered by bid opening officials and announced 

during bid opening. 

31.0 Integrity commitment, performance of the contract and punitive action thereof: 

31.1 Commitment by BHEL: 

 BHEL commits to take all measures necessary to prevent corruption in 
connection with the tender process and execution of the contract. BHEL will 
during the tender process treat all Bidder(s) in a transparent and fair 
manner, and with equity. 

31.2 Commitment by Bidder / Supplier / Contractor: 

31.2.1 The bidder / supplier / contractor commit to take all measures to prevent 
corruption and will not directly or indirectly influence any decision or benefit 
which he is not legally entitled to nor will act or omit in any manner which 
tantamount to an offence punishable under any provision of the Indian Penal 
Code, 1860 or any other law in force in India. 

31.2.2 The bidder / supplier / contractor will, when presenting his bid, disclose any 
and all payments he has made, and is committed to or intends to make to 
agents, brokers or any other intermediaries in connection with the award of 
the contract and shall adhere to relevant guidelines issued from time to time 
by Govt. of India/ BHEL. 

31.2.3 The bidder / supplier / contractor will perform / execute the contract as per 
the contract terms & conditions and will not default without any reasonable 
cause, which causes loss of business / money / reputation, to BHEL. 

If any bidder / supplier / contractor during pre-tendering / tendering / post 
tendering / award / execution / post-execution stage indulges in mal-
practices, cheating, bribery, fraud or and other misconduct or formation of 
cartel so as to influence the bidding process or influence the price or acts or 
omits in any manner which tantamount to an offence punishable under any 
provision of the Indian Penal Code, 1860 or any other law in force in India, 
then, action may be taken against such bidder / supplier / contractor as per 
extant guidelines of the company available on www.bhel.com and / or under 
applicable legal provisions. 

http://www.bhel.com/
http://www.bhel.com/
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32.0 For this procurement, the local content to categorize a supplier as a Class I local 

supplier/ Class II local Supplier/ Non-Local supplier and purchase preference to Class 
I local supplier, is defined as Public Procurement (Preference to Make in India), Order 
2017 dated 04.06.2020 issued by DPIIT. In case of subsequent orders issued by the 
nodal ministry, changing the definition of local content for the items of the NIT, the 
same shall be applicable even if issued after issue of this NIT, but before opening of 
Part-II bids against this NIT. 
 

33.0 In the course of evaluation, if more than one bidder happens to occupy L-1 status, 
effective L-1 will be decided by soliciting discounts from the respective L-1 bidders.  
 In case more than one bidder happens to occupy the L-1 status even after soliciting 
discounts, the L-1 bidder shall be decided by a toss/ draw of lots, in the presence of 
the respective L-1 bidder(s) or their representative(s). 
 Ranking will be done accordingly. BHEL’s decision in such situations shall be final and 
binding.  

34.0 Order of Precedence: 
In the event of any ambiguity or conflict between the Tender Documents, the 
order of precedence shall be in the order below: 

a. Amendments / Clarifications / Corrigenda / Errata etc.  issued in respect of 
the tender documents by BHEL 

b. Notice Inviting Tender (NIT)  
c. Price Bid 
d. Technical Conditions of Contract (TCC)—Volume-1A 
e. Special Conditions of Contract (SCC) —Volume-1B  
       Rev. 01 Dt. 01 Jun 2012; Amendment: 01 Dt. 1st October 2015 
f. General Conditions of Contract (GCC) —Volume-1C  
       Rev. 01 Dt. 01 Jun 2012; Amendment: 03 Dt. 1st October 2015 
g. Forms and Procedures —Volume-1D 
       Rev. 01 Dt. 01 Jun 2012; Amendment: 01 Dt. 1st October 2015 

  For and on behalf of BHARAT HEAVY ELECTRICALS LTD 
                                           
 

                 General Manager / SCT, Purchase & Debtors 
 

Enclosure 
1. Annexure-1:   Pre Qualifying criteria. 
2. Annexure-2:   Check List. 
3. Annexure-3  Technical Pre qualifying criteria. 
4. Annexure-4    Annexure to Pre-Qualifying Criteria. 
5. Annexure-5   Tender Schedule. 
6. Other documents as per this NIT.   



NOTICE INVITING TENDER 
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ANNEXURE - 1 

PRE QUALIFYING CRITERIA 

JOB 

Hiring of One No. Suitable Capacity Heavy Lift High Reach (HLHR) 
Hydraulic crawler crane with Operation and Maintenance crew at 5x800 
MW Yadadri Thermal Power Project, Dameracherla, Nalagonda Dist., 
Telangana State 

Tender No. BHEL: PSSR: SCT: 1921 

Sl. 
No. 

PRE QUALIFICATION CRITERIA 

Bidders claim in respect of 
fulfilling the PQR Criteria 

Name and 
Description 

of 
qualifying 

criteria 

Page no of 
supporting 

document. Bidder 
must fill up this 
column as per 
applicability 

A 
 
 

Submission of Integrity Pact duly 
signed (if applicable) 
(Note: To be submitted by Prime Bidder & 

Consortium / Technical Tie up partner 
jointly in case Consortium bidding is 
permitted, otherwise by the sole bidder) 

 
Not 

Applicable 
 

B Technical    

 Refer Annexure -3  Applicable 
To be filled in 
Annexure-4 

C 
C-1 
 

FINANCIAL 

Turnover  
Bidders must have achieved an average 
annual financial turnover (Audited) of Rs. 
82,00,000/- (Rs. Eighty Two Lakhs only) or 
more over last three Financial Years (FY) 
i.e., 2016-17, 2017-18 and 2018-19. 

Applicable 
To be filled in 
Annexure-4 

C-2 
Net worth (only in case of Companies) 

Net worth of the Bidder based on the latest 
Audited Accounts as furnished for ‘C-1’ 
above should be positive 

Applicable 
To be filled in 
Annexure-4 

C-3 Profit 
Bidder must have earned profit in any one 
of the three Financial Years as applicable 
in the last three Financial Years as 
furnished for ‘C-1 above. 

Applicable 
To be filled in 
Annexure-4 
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C-4 Bidder must not be under Bankruptcy 
Code Proceedings (IBC) by NCLT or 
under Liquidation / BIFR, which will render 
him ineligible for participation in this 
tender, and shall submit undertaking to 
this effect. 

Applicable 
Undertaking to 

be enclosed with 
the offer 

D 
 

Assessment of Capacity of Bidder to 
execute the work as per Sl. No 9 of NIT  (if 
applicable)  

Not 
Applicable 

By BHEL 

E Approval of Customer (if applicable) 
Note: Names of bidders who stand 
qualified after compliance of criteria A to D 
shall be forwarded to customer for their 
approval.  

Not 
Applicable 

BY BHEL 

F Submission of all documents as 
prescribed in the tender including ‘’No 
Deviation certificate’’.  

Applicable  

G Price Bid Opening  
Note: Price Bids of only those bidders 
shall be opened who stand qualified after 
compliance of criteria A to F  

Applicable BY BHEL 

H Consortium criteria (if applicable) 
Not 

Applicable 
 

 

Explanatory Notes for the PQR (unless otherwise specified in the PQR):  

1. Bidder to submit Audited Balance Sheet and Profit and Loss Account for the 
respective years as indicated against C-1 above along with all annexures. 

2. In case audited financial statements have not been submitted for all the three 
years as indicated against C-1 above, then the applicable audited statements 
submitted by the bidders against the requisite three years, will be averaged for 
three years i.e. total divided by three. 

3. If Financial Statements are not required to be audited statutorily, then instead 
of audited financial statements, financial statements are required to be certified 
by Chartered Accountant. 

4. C-2:-NETWORTH: Shall be calculated based on the latest Audited Accounts 
as furnished for C-1 above.  Net worth =Paid up share capital* + reserves 
(* Share capital OR Partnership Capital OR Proprietor Capital as the case may 
be) (Net worth is required to be evaluated in case of companies).  
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5. C-3:- PROFIT : shall be PBT earned during any one year of the three financial 
years as in C-1 above 

6. For Evaluation of PQR, the credential of the Bidder alone, and not that of the 
Group Company shall be considered. 

7. Completion date for achievement of the ‘Technical’ criteria of PQR (as in ‘B’ 
above) will be the last 7 years ending on the ‘latest date’ of Bid submission of 
Tender irrespective of the date of the start of work. 

8. Boiler means HRSG or WHRB or any other types of Steam Generator 
9. Power Cycle piping means Main Steam, Hot Reheat, Cold Reheat, HP Bypass, 

LP Bypass lines 
10. For the purpose of evaluation of the PQR, one MW shall be considered 

equivalent to 3.5TPH where ever rating of HRSG/BOILER is mentioned in MW. 
Similarly, where ever rating of Gas Turbine is mentioned in terms of Frame 
size, ISO rating in terms of MW shall be considered for evaluation. 

11. In case the experience/PO/WO certificate enclosed by bidders do not have 
separate break up prices for the E&C portion of Electrical and CI Works, (i.e. 
the certificates enclosed are for composite order for supply and erection of 
Electrical & CI and other works if any), then value of Erection and 
Commissioning for the Electrical & CI portion shall be considered as 15% of 
the supply & erection of Electrical & CI. 

12. Scope for capital overhaul of STG shall cover Bearing Inspection work and 
overhauling of all cylinders of the Turbine. 

13. In case the tendered scope is not a Pulverised Fuel Bidder, experience of 
Oil/Gas Fired Boilers can be considered unless otherwise specifically indicated 
in the PQR.  

Note: 
(i) BIDDER SHALL SUBMIT PRE-QUALIFICATION CRITERIA FORMAT (Refer 

Annexure-4), DULY FILLED-IN, SPECIFYING RESPECTIVE ANNEXURE NUMBER 
AGAINST EACH CRITERIA AND FURNISH RELEVANT DOCUMENT INCLUSIVE OF 
WORK ORDER AND WORK COMPLETION CERTIFICATE ETC. IN THE 
RESPECTIVE ANNEXURES IN THEIR OFFER. 

(ii) Authenticity of Credentials submitted by the Bidder against ‘Pre-Qualifying 
Criteria’ shall be verified from the Issuing Authority, by BHEL. In case, any 
credential(s) is/are found to be unauthentic, offer of the bidder is liable to be 
rejected. BHEL reserves the Right to Initiate any further action as per the 
“Guidelines for Suspension of Business Dealings with Suppliers/ Contractors” 
(Published in http://www.bhel.com/vender_registration/vender.php) and “Fraud 
Prevention Policy” (Published in http://www.bhel.com/home.php) as applicable.  
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                                                                                         ANNEXURE - 2 
CHECK LIST 

NOTE: - Tenderers are required to either fill in or submit separately the following details.  
No column should be left blank. 

1 Name and Address of the Tenderer  

2 Details about type of the Firm / 
Company 

 

3a Details of Contact person for this Tender: 

Name: Mr. / Ms. 

Designation: 

Telephone No: 

Mobile No: 

Fax No: 

E-mail ID: 

3b Details of alternate Contact person for this Tender: 

Name: Mr. / Ms. 

Designation: 

Telephone No: 

Mobile No: 

Fax No: 

E-mail ID: 

4 EMD DETAILS    

(Remittance of EMD should be in line 
with Mode of Deposit as detailed in Vol 
1A,Part-2,Chapter-1)   

Mode of Remittance: 

Ref No:        

Date    :                          

Amount: 

5 Validity of Offer  To be valid for six months from due date 

  Applicability 

(By BHEL) 

Bidder 
Reply 

6 

Whether the format for compliance with PRE 
QUALIFICATION CRITERIA (ANNEXURE-I & 
ANNEXURE-IV) is understood and filled with proper 
supporting documents referenced in the specified format 

Applicable Yes/ No 

7 
Submission of Copy of Balance sheet and Profit and Loss 
Account for the last three years (Refer “Explanatory Note 
for the PQR” in Annexure 1 of NIT) 

Applicable  Yes/ No 

8 Submission of Copy of PAN Card Applicable  Yes/ No 

9 
Whether all pages of the Offer Documents are signed by 
the person authorized to sign this offer 

Applicable  Yes/ No 
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10 
Whether all pages of the Tender documents including 
annexures, appendices etc are read understood and 
signed 

Applicable  Yes/ No 

11 Submission of Integrity Pact   
Not 
Applicable  

Yes/ No 

12 Submission of Declaration by Authorized Signatory Applicable  Yes/ No 

13 Submission of No Deviation Certificate Applicable  Yes/ No 

14 
Submission of Declaration confirming knowledge about 
Site Conditions 

Applicable  Yes/ No 

15 Submission of Declaration for relation in BHEL Applicable  Yes/ No 

16 Submission of Non-Disclosure Certificate Applicable  Yes/ No 

17 Submission of Copy Bank Account Details for E-Payment Applicable  Yes/ No 

18 
Submission of  Capacity Evaluation of Bidder for current 
Tender 

Applicable  Yes/ No 

19 
Submission of  Tie Ups / Consortium Agreement are 
submitted as per format 

Not 
Applicable 

Yes/ No 

20 
Submission of  Power of Attorney for Submission of 
Tender / Signing Contract Agreement  

Applicable  Yes/ No 

21 Submission of  Analysis of Unit rates 
Not 
Applicable  

Yes/ No 

22 Submission of Unquoted Price Bid Applicable Yes/ No 

23 
Tabular column showing Category- wise, month wise, man 
power deployment sub package wise planned for the 
execution of the scope of works.  

Not 
Applicable 

Yes/ No 

24 Copy of Organization Chart Applicable Yes/ No 

25 
Copy of Registration / Incorporation certificate, Partnership 
Deed (Certified by Notary Public) as applicable for firm. 

Applicable Yes/ No 

26 
Submission of self-declaration in Company Letter head 
regarding working condition of the crane 

Applicable Yes/No 

 

NOTE:  
1. STRIKE OFF ‘YES’ OR ‘NO’, AS APPLICABLE.  
2. TENDER NOT ACCOMPANIED BY THE PRESCRIBED ABOVE APPLICABLE 

DOCUMENTS ARE LIABLE TO BE SUMMARILY REJECTED. 
3. For Sl. No.11 to 21 above, the formats are available in “Volume ID of Volume I Book-II – 

Forms and Procedures” of this tender specification. 

DATE:                          
 
      AUTHORISED SIGNATORY 

 (With Name, Designation and Company seal)  
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    Annexure-3 

B Technical PQR 

1) Bidder should have provided at least 1 No. crane with minimum capacity of 250 MT 

on hire, within the last seven years, from the latest date of bid submission. 

2) The offered crane shall be capable of lifting a minimum load of 144.665 MT, to an 

elevation of 98.104 Mtrs.  

3) The age of the offered crane shall not be more than 15 years as on the latest date of 

bid submission. 

4) The bidder shall submit the following along with the Techno-Commercial (Part I) offer. 

a) Work Order and Proof of Deployment for having provided cranes as per                         
Pre Qualifying Criteria above. 

b) The following details with respect to the offered crane: 

 Make  

 Model  

 Capacity  

 Maximum Main Boom Length & Luffing Jib Boom offered  

 Boom combination offered 
c) Load Chart and Range Diagram, of offered crane, in support of (b) above. 
d) Lifting Diagram of offered crane  
e) Documents in support of month and year of manufacturing of the offered crane 
f) Documentary evidence of ownership of the crane by the bidder.  In case the 

bidder is offering a Crane not owned by them, a copy of valid Power of Attorney 
or Memorandum of Understanding between the bidder and the owner of the 
crane, authorizing the bidder to offer the crane for the subject tender. 
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ANNEXURE - 4 
Additional Format to be submitted by Bidders in an additional separate cover superscribed "Annexure to 
Pre-Qualifying Criteria". 

 

        Name of the Bidder: M/s…………………………………………………………………………………………………………………………...  
 

Sl.
No. 

PQR Ref 
PQR 

(Reproduced from Annexure – 1) 
 

Qualifying 
Experience 

Work order 
Ref with page 
no in Offer for 
supporting 
documents 

Completion 
certificate ref for 
the referred 
Work with page 
no in Offer for 
supporting 
documents 

Details of 
work with 
Project,    
Unit,  
Quantity / 
rating &  
Period 

Rem-
arks  

1 Technical 
B:   

1) Bidder should have provided at least 1 

No. crane with minimum capacity of 

250 MT on hire, within the last seven 

years, from the latest date of bid 

submission. 

2) The offered crane shall be capable of 

lifting a minimum load of 144.665 MT, 

to an elevation of 98.104 Mtrs.  

3) The age of the offered crane shall not 

be more than 15 years as on the latest 

date of bid submission. 

4) The bidder shall submit the following 

along with the Techno-Commercial 

(Part I) offer. 
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a) Work Order and Proof of 
Deployment for having provided 
cranes as per Pre Qualifying Criteria 
above. 

b) The following details with respect to 
the offered crane: 

 Make  

 Model  

 Capacity  

 Maximum Main Boom 
Length & Luffing Jib Boom 
offered  

 Boom combination offered 
c) Load Chart and Range Diagram, of 

offered crane, in support of (b) 
above. 

d) Lifting Diagram of offered crane  
e) Documents in support of month and 

year of manufacturing of the offered 
crane 

f) Documentary evidence of 
ownership of the crane by the 
bidder.  In case the bidder is offering 
a Crane not owned by them, a copy 
of valid Power of Attorney or 
Memorandum of Understanding 
between the bidder and the owner of 



NOTICE INVITING TENDER 

Tender Specification No.: BHEL: PSSR: SCT: 1921 

the crane, authorizing the bidder to 
offer the crane for the subject 
tender. 

2 Financial 
C1 

TURNOVER  
  Bidders must have achieved an average 

annual financial turnover (Audited) of   
Rs.82,00,000/- (Rs. Eighty Two Lakhs 
only) or more over last three Financial 
Years (FY) i.e. 2016-17, 2017-18 and 
2018-19 

          

3 Financial 
C2 

NETWORTH (only in case of 

Companies) 
Net worth of the Bidder based on the latest 
Audited Accounts as furnished for ‘C-1’ 
above should be positive 

          

4 Financial 
C3 

PROFIT 
Bidder must have earned profit in any one 
of the three Financial Years as applicable 
in the last three Financial Years as 
furnished for ‘C-1 above. 

          

5 Financial 
C4 

Bidder must not be under Bankruptcy 
Code Proceedings (IBC) by NCLT or under 
Liquidation / BIFR, which will render him 
ineligible for participation in this tender, 
and shall submit undertaking to this effect. 

     

 Non submission of this additional format will make the bid liable for rejection. 
Note: Indicate the page nos in the respective columns for the enclosed PQR supporting documents in the offer 
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ANNEXURE-5 

Tender Schedule 
 

Description Schedule  Remarks 

Technical Bid Opening  

As 
mentioned in 
Notice 
Inviting 
Tender. 

  

Communication from BHEL 
for Clarifications, if any, 
required by BHEL 

Within Two 
days from 
tender 
opening date 

  

Last date for Bidders to 
submit the clarifications / 
documents required 

Within Four 
days from 
tender 
opening date 

Bidders to note that their competent 
representative to be readily 
available in this week for offering 
clarifications / submitting the further 
documents, if any, required.  

If Reverse Auction is 
applicable, then the 
tentative date for 
conducting Reverse 
Auction  

Tenth day 
from tender 
opening date 

Exact date of reverse auction shall 
be informed to the bidders through 
BHEL’s reverse auction agency. 
Bidders to note that their competent 
representative to be readily 
available at one-day notice for 
Reverse Auction.  

 
Note: 

1. Bidders to note that the above schedule should be adhered to and no further 
extension will be given. To adhere to the schedule indicated below, Bidders 
should ensure the adequacy of the documents submitted in their offer, with 
proper validation.  
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CONTENTS 
  

Sl 
no 

DESCRIPTION Chapter 
No. of 
Pages 

Vol 
I A 

Part-I: Contract specific details   

1 Project Information Chapter-I 1 

2 Scope of works Chapter-II 4 

3 
Facilities in Scope of Contractor / BHEL (Scope 
Matrix) 

Chapter-III 3 

4 T&Ps and MMEs to be deployed by Contractor Chapter-IV 1 

5 
T&Ps and MMEs to be deployed by BHEL on sharing 
basis 

Chapter-V 1 

6 Contract Period Chapter-VI 2 

7 Normal Working Hours Chapter-VII 1 

8 Instructions to Rate Schedule Chapter-VIII 2 

9 Terms of Payment Chapter-IX 1 

10 Taxes and Duties Chapter-X 3 

11 Specific Terms and Conditions Chapter-XI 3 

12 Penalty Chapter-XII 1 

13 General Chapter-XIII 6 

14 Format Chapter-XIV 1 

    

Vol 
I A 

Part-II   

1 Drawings Chapter-1 4 

2 
Corrections/Revisions in GCC Forms and 
Procedures 

Chapter-2 
9 

3 HSE plan for site operations by subcontractor Chapter-3 82 

4 
Proforma of Bank Guarantee (in lieu of Earnest 
Money)- Form WAM 23 

Chapter-4 
3 

5 
Proforma of Bank Guarantee (in lieu of Security 
Deposit)- Form WAM 22 

Chapter-5 
3 

6 Procedure for conduct of Conciliation Chapter-6 11 

7 Format for Performance Evaluation Chapter-7 1 
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     VOLUME - IA PART – I CHAPTER – I 

PROJECT INFORMATION 

1 Name of the Project YADADRI Thermal Power Station 

2 Station Capacity 5X800 MW ( Coal based ) 

3 Owner 
Telangana State Power Generation 

Corporation Limited  ( TSGENCO )  

4 Site Location 

Site is located 7 km from the NH565 

(SH2). Veerlapalem village, 

Dameracherla Mandal, NALGONDA 

DISTRICT, TELANGANA STATE 

5 Latitude  16° 42'20.40 N 

6 Longitude  79° 34'41.56 E 

7 Nearest Town 30 Km Miryalaguda 

8 Nearest Railway Station  6.5 Km Dameracherla 

9 Nearest Airport 130 Kms (Vijayawada) 

10 Site Conditions 

 Ambient Temperature 

 Daily minimum ( average) 10°C 

 Daily maximum ( average) 47°C 

 
Design Ambient 

Temperature 
50°C 

 
Ambient temperature  

( performance) 
38°C 

 
Relative Humidity for design / 

efficiency 
48-84 % 

 Annual rainfall, mm 600 mm 

 Plant Elevation above MSL 85 m above MSL 

 Mean Wind Speed 8 km/h 

 Wind Pressure 
As per the latest revision of IS 

875/1987 

 Seismic co-efficient Zone-II as per IS- 1893 (Part-IV) 
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VOLUME-IA    PART-I    CHAPTER – II 

SCOPE OF WORKS 

The scope of the work will comprise of but not limited to the following: 

(All the works mentioned hereunder shall be carried out within the accepted 
rate unless otherwise specified.) 

 
1.2.1   Broad scope of work  

 Providing service of suitable capacity Heavy Lift High Reach (HLHR) Hydraulic 
crawler cranes on monthly hire basis with Operation and Maintenance crew 
for Construction work at 5x800MW Yadadri Thermal Power Project, 
Dameracherla, Nalagonda Dist., Telangana State, as per specification 
provided hereunder and tentative duration of deployment provided at 1.6.1. 

1.2.2   Requirement for suitable capacity Heavy Lift High Reach (HLHR) Crane 

1.2.2.1  CRITICAL LOAD REQUIREMENT TO BE HANDLED BY THE PROPOSED 

CRANE 

 Crane Main boom mounted with Jib Combination shall be capable of lifting a 
minimum Load of 144.665 MT below hook (excluding weight of hook block, 
slings, wire ropes and other lifting tackles) at an Elevation of 98.104 M (Top 
of Ceiling Girder). The hook block with a ceiling girder flange width of 1.3 M 
(1300 mm) must not foul with the boom at girder elevation (Top of Girder) of 
98.104 M. At this elevation, sufficient clearance must exist between the boom 
and the girder flange. A lifting drawing showing clearances between the 
boom and the girder flange shall be submitted with the technical offer. 

1.2.2.2  Followed by the erection of Ceiling girders, the crane shall be capable of 

erecting, welded beams, Silencer and other top roof structures also with 

Main boom + jib combination as per the technical specifications listed in 

clause 1.2.1.5 below.  The Crane provided shall be capable of completing 

the entire Ceiling Girder, Welded beams, Silencers and Roof Structures 

erection with maximum of one boom configuration change.  

1.2.2.3  If the bidder desires to offer the crane which is capable of completing the 

entire lifting operation without changing the boom configuration, 

(i)  In case, Main Boom with Luffing Jib combination is offered, suitable 

runner mounted on Luffing Jib with rated capacity hook shall be provided 

to handle the erection of Lighter Loads like columns, Welded Beams, 
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Silencer and other Roof Top Structures. All accessories for Runner 

operation shall be ensured.  

(ii) In case of crane with main boom + fixed jib configuration is offered where 

all erection can be done with hook block of fix jib only, then suitable 

runner mounted on fixed jib shall be provided as in the case of luffing jib 

to handle the erection of Lighter Loads like columns, Welded Beams, 

Silencer and other Roof Top Structures etc. All accessories for Runner 

operation shall be ensured. 

1.2.2.4  In addition to the Heavy Capacity Hook Block, smaller Hook Block of lesser 

capacity in the range of 50T and 100T and ball hook for Jib shall also be 

provided to handle the erection of Boiler Columns and Light Weight 

Structures.  

1.2.2.5  TECHNICAL SPECIFICATION 

Sl. 
No 

                 DESCRIPTION  
WEIGHT & 

DIMENSIONS 

I DETAILS OF HEAVIEST CEILING GIRDER 

a NET WEIGHT OF HEAVIEST  
140.665 MT +4 MT[GP]—

144.665 MT 

b 
ELEVATION AT BOTTOM OF 
GIRDER  

93.604 Mtrs 

c ELEVATION AT TOP OF GIRDER  98.104 Mtrs 

d LENGTH OF GIRDER  31.5 Mtrs 

e DEPTH OF GIRDER  4.5 Mtrs 

f WIDTH OF GIRDER FLANGE  1.3 Mtr 

II WELDED BEAM   

a ELEVATION OF WELDED BEAMS  95.65 Mtrs 

b WEIGHT OF WELDED BEAM   8 MT Max 

III 
SILENCER & SILENCER 

STRUCTURE 
  

a NET WEIGHT  15 MT 

b ELEVATION AT TOP OF SILENCER 107 Mtr 

c ELEVATION AT TOP OF ROOF  105 Mtr 

The details of the other Girders are as under:  

Girder No. 1 129.423 MT 

Girder No. 2 120.261 MT 

Girder No. 3 131.378 MT 

http://secure-web.cisco.com/1LX-6iloPHg_AZdI605BSOQUgUAMwkDnagfVqmG_10YdLCqxvnsKjopRhwyAMEPH8xdfo0LD3hb_VqMrP6MlPGWcZMrVLakPSNR8pn7uJnw2TOphPZCL07Q_zhQCc6zijzGjP60VjmLQUqL_w2YmuJRtk3BJ0k1cct8I7qvVK6UcfkAIQXURECHCqZ1v7ESAWtpiOwGT3g-crEiLgsPjQuXHAgcmRTaojg7d6RxB9YwUS_1WOM7kQ-bG0hUuhuLxW/http%3A%2F%2FSL.NO
http://secure-web.cisco.com/1LX-6iloPHg_AZdI605BSOQUgUAMwkDnagfVqmG_10YdLCqxvnsKjopRhwyAMEPH8xdfo0LD3hb_VqMrP6MlPGWcZMrVLakPSNR8pn7uJnw2TOphPZCL07Q_zhQCc6zijzGjP60VjmLQUqL_w2YmuJRtk3BJ0k1cct8I7qvVK6UcfkAIQXURECHCqZ1v7ESAWtpiOwGT3g-crEiLgsPjQuXHAgcmRTaojg7d6RxB9YwUS_1WOM7kQ-bG0hUuhuLxW/http%3A%2F%2FSL.NO
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Girder No. 4 128.291 MT 

Girder No. 5 139.217 MT 

Girder No. 6 121.335 MT 

1.2.2.6  The following drawings are enclosed for reference of the bidders to work out 

the lifting plan. 

Description Drawing No. 

Key Plan and Column Information  0-35-110-23730 Rev 03 

Ceiling Girder 0-35-211-24187 Rev 00 

Silencer Elevation 0-00-047-16564 Rev 00 & 

0-00-047-16565  Rev 00 

1.2.2.7 One time boom configuration change is allowed as detailed at 1.2.1.2.  

Changing the Boom configuration shall be in bidder scope. The required 

manpower / tools and tackles required for the activity are to be arranged by 

Bidders. The support crane as detailed at Clause No. 1.5 will be provided by 

BHEL.  

1.2.2.8 The boom configuration change activity is to be completed within 4 days and 

any delay on this account, will be to Bidders account and no payment will be 

made for the delayed period.  

1.2.2.9 Bidders who choose to provide cranes which could perform the above lifting 

operation in single boom configuration ie. Without change of boom, can 

quote for the suitable crane.  However, no extra payment shall be made on 

this account.  

1.2.3 The Crane shall be engaged in the Project construction work of thermal power 

plants consisting of Boiler, Electrostatic Precipitator, various structures, 

Tanks, Vessels and other equipment of these plants as per the instructions of 

BHEL Engineer –in-Charge.  

1.2.4 The crane shall be provided with all accessories, operator cum mechanic, 

helper and maintenance crew, all other consumables including spares & 

excluding fuel for the erection of Boiler and auxiliaries and any other material 

handling works which are required to be carried out as per the requirement at 

site from time to time.       

1.2.5 Fuel oil (HSD) for normal operation of the crane shall be provided by BHEL / 

BHEL’s erection contractor after the services of the crane is accepted by 

BHEL after first load test till the service are being utilized by BHEL.  The bidder 

at his own cost shall arrange and meet the HSD required during breakdown 

maintenance.  
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1.2.6 BHEL shall have the right to utilize the maximum capacity of the crane offered 

as per requirement without any extra cost.   

1.2.7 In case the proposed crane is of better specification than the requirement 

mentioned above, then price quoted in price bid shall be taken as reference 

for purpose of evaluation & no additional payment shall be made towards the 

same. 

1.2.8 Crane deployed at site should preferably be same as offered in the bid. BHEL 

Reserves the right to accept or reject any crane, other than offered crane in 

the bid. In case the bidder decides to deploy any other crane of the same or 

better specification, its acceptance shall solely be at BHEL’s discretion & 

payment shall be made based on awarded price only & no additional payment 

shall be made towards the same. In such a case, the bidder shall furnish 

complete details of the crane proposed to be deployed and deployment shall 

be done only after permission from BHEL.  

1.2.9 The crane should be in good working condition and shall be Inspected, load 

tested and Certified by Competent Person of third-party agency certified by 

Director of Factories at site before the Crane is put into operation. The cost 

incurred towards the above to be borne by the bidder.  

The Bidder should submit valid test certificate for the crane to be deployed at 

site. Load test has to be conducted at site as per the test procedure for which 

necessary load materials shall be provided by BHEL.  Bidder must also furnish 

Insurance coverage details of the crane at Site at the time of deployment of 

crane.   

1.2.10 Interested bidders are requested to visit the above site to see the site 

conditions before submitting the offer.  

 

  



TECHNICAL CONDITIONS OF CONTRACT (TCC) 

Tender Specification No.: BHEL: PSSR: SCT: 1921 

VOLUME IA    PART – I   CHAPTER – III 

FACILITIES IN THE SCOPE OF CONTRACTOR / BHEL  
(SCOPE MATRIX)  

 

Sl.No. 
Description  
 
 

Scope to be  
taken care by Remarks 
BHEL Bidder 

 PART I    

1.3.1 ESTABLISHMENT    

1.3.1.1 FOR CONSTRUCTION PURPOSE:    

1.3.1.1.1 Open space for office Yes   

1.3.1.1.2 Open space for storage Yes   

1.3.1.1.3 Construction of bidder’s office, canteen and 
storage building including supply of 
materials and other services 

 Yes  

1.3.1.1.4 Bidder’s all office equipments, office / store 
/ canteen consumables 

 Yes  

1.3.1.1.5 Canteen facilities for the bidder’s staff, 
supervisors and engineers etc 

 Yes  

1.3.1.1.6 Firefighting equipments like buckets, 
extinguishers etc  

 Yes  

1.3.1.1.7 Fencing of storage area, office, canteen etc 
of the bidder 

 Yes  

1.3.1.2 FOR LIVING PURPOSES OF THE 
BIDDER 

   

1.3.1.2.1 Open space  Yes  

1.3.1.2.2 Living accommodation   Yes  

1.3.1.3 ELECTRICITY    

1.3.1.3.1 Electricity of Voltage 415 / 440 V For 
construction purposes  

Yes   

1.3.1.3.1.1 Single point source Yes  . 

1.3.1.3.1.2 Further distribution for the work to be done 
which include supply of materials and 
execution 

 Yes  

1.3.1.3.2 Electricity for the office, stores, canteen, 
labour colony etc of the bidder which 
include: 

 Yes  

1.3.1.3.2.1 Distribution from single point including 
supply of materials and service 

 Yes  
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Sl.No. 
Description  
 
 

Scope to be  
taken care by Remarks 
BHEL Bidder 

 PART I    

1.3.1.3.2.2 Supply, installation and connection of 
material of energy meter including 
operation and maintenance 

 Yes  

1.3.1.3.2.3 Duties and deposits including statutory 
clearances for the above 

 Yes  

1.3.1.3.2.4 Demobilization of the facilities after 
completion of works 

 Yes  

1.3.1.3.3 Electricity for living accommodation  of the 
bidder’s  staff, engineers, supervisors etc 
on the above lines 

 Yes  

1.3.1.4 WATER SUPPLY    

1.3.1.4.1 For construction purposes:    

1.3.1.4.1.1 Making the water available at single point Yes   

1.3.1.4.1.2 Further distribution as per the requirement 
of work including supply of materials and 
execution 

 Yes  

1.3.1.4.2 Water supply for bidder’s office, stores, 
canteen etc  

 Yes  

1.3.1.5 LIGHTING    

1.3.1.5.1 For construction work (supply of all the 
necessary materials) 
At office storage area 
At the preassembly area 
At the construction site /area 

 Yes  

1.3.1.5.2 For construction work (Execution of the 
lighting work / arrangements) 
At office storage area 
At the preassembly area 
At the construction site /area 

 Yes  

1.3.1.6 COMMUNICATION FACILITIES for site 
operations of the bidder 

-   

1.3.1.6.1 Telephone, Fax, internet, intranet, email 
etc 

 Yes  
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1.3.2. Open Space 

1.3.2.1. Minimum Open space as made available by customer will be provided at free 
of charges to the contractor, for construction of temporary office shed, 
contractor’s stores shed(s).  

1.3.2.2. BHEL shall not provide to the contractor any residential accommodation to 
any of his staff and the contractor has to make his own arrangements. 
Contractor has to make his own arrangements for labour colony. 

1.3.2.3. Location and area requirement for office / storage sheds / fabrication yard 
shall be discussed and mutually agreed to.  

1.3.3. ELECTRICITY: 

1.3.3.1. Electricity will be provided at single point free of cost to the Contractor.  
Further distribution shall be arranged by the contractor at his cost.   

1.3.3.2. BHEL is not responsible for any loss or damage to the contractor’s equipment 
as a result of variations in voltage / frequency or interruptions in power supply. 

1.3.3.3. Any duty, deposit involved in getting the Electricity shall be borne by the 
bidder. As regards to contractor’s office shed also, all such expenditure shall 
be borne by the contractor. 

1.3.3.4. Contractor has to make his own arrangements for his electricity requirement 
for his labour colony at his cost. 

1.3.4. CONSTRUCTION WATER  

Water will be provided by BHEL at single point free of cost and contractor has 
to further distribution, if any. 

1.3.5. DRINKING WATER 

Bidder shall provide drinking water at the work spot at their cost. 
 

1.3.6. CONTRACTOR’S OBLIGATION ON COMPELTION 
On completion of the work, all temporary buildings, structures, cables etc. 
shall be dismantled and leveled and debris shall be removed by the 
contractor at his cost. In the event of failure to do so, the expenditure towards 
clearance of the same will be recovered from the contractor. The decision of 
BHEL Engineer in this regard is final. 
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VOLUME-IA    PART-I   CHAPTER – IV 

T&PS and MMEs TO BE DEPLOYED BY CONTRACTOR 
 

The following minimum major Tools & Plants and MMEs shall be deployed by 
the contractor for execution of this contract with in the quoted rate: 

1.4.1.  Necessary tools and tackles and crane spares should be made available by 
the bidder immediately to attend the break downs. 

1.4.2.  Necessary structural supports / stands that are required for resting booms etc., 
for booms extension and reduction and supervision/ guidance for the above 
job are included in the scope of bidder. 

1.4.3.  All the consumables such as lubricants, spare parts etc.  for the operation of 
crane has to be arranged by the bidder. The rate quoted for monthly hire 
charges shall be inclusive of such consumables, lubricants, spare parts etc. In 
case contractor fails to provide the required consumables in time, BHEL 
reserves the right to supply the same and deduct the cost from bidder’s (Crane 
Hiring Contractor) bill with applicable overhead charges. For recording the 
hours of operation, vendor is required to maintain a separate register at site, 
which shall be certified by site engineer.  
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VOLUME-IA    PART-I   CHAPTER - V 

            T&Ps AND MMEs TO BE DEPLOYED BY BHEL 
ON SHARING BASIS 

 
1.5.1 List of T&Ps to be made available by BHEL to contractor free of hire 

charges on sharable basis.  

 a. Only BHEL cranes as available at site will be provided free of hire charges 
including fuel and operator for unloading from trailer, assembly, 
commissioning, dismantling and loading of the hired crane at site. In case 
BHEL is not able to provide operator for the aforesaid crane for 
whatsoever reason, it is the responsibility of the bidder to arrange operator 
at their own cost for safe unloading, dismantling and loading. 

b. For boom extension and reduction of the hired crane, assist crane 
available at site will be provided by BHEL free of charges with fuel and 
Operator. 

c. Fuel oil (HSD) for normal operation of the crane shall be provided by BHEL 
/ BHEL’s erection contractor after the services of the crane is accepted by 
BHEL after first load test till the service are being utilized by BHEL. 
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VOLUME-IA    PART-I   CHAPTER - VI 

CONTRACT PERIOD 
 

1.6.0 Contract Period  

The entire contract period shall comprise of Mobilization period, Hiring Period 

& demobilization period as mentioned below. 

1.6.1 Commencement of Contract Period  

The contract period shall commence from the date of written intimation for 

deployment of crane from Site Construction Manager, 5X800 MW Yadadri 

TPS Site 

1.6.2 Initial mobilization and tentative schedule for deployment and 

commencement of Hiring period: 

The deployment schedule of the crane indicated below is tentative. Crane 

shall be deployed and made operational (First successful load testing) at Site 

within thirty (30) Days from the written intimation for deployment of crane from 

Site Construction Manager, 5X800 MW Yadadri TPS Site.  

1.6.3 Commencement of Hiring period –  

The hiring period shall commence from 1st successful load testing of the 

Crane with mutually agreed boom length at Project Site and acceptance by 

BHEL. 

Sl. 
No. 

Description 
Tentative 

Deployment 
Month / Year 

Initial 
Hiring Period 

Quantity 

01 

Suitable capacity 
Heavy Lift High 
Reach (HLHR) 

Hydraulic Crawler 
Crane 

November 
2020 

04 Months 01 No. 

1.6.4 Similarly, the crane shall be demobilized from site within 15 days from the date 

of intimation by Site Construction Manager for demobilization.  

1.6.5 In case of exigency site requirement, BHEL reserve the right to further extend 

the contract beyond initial hiring period, at the same terms and conditions of 

Tender with rate as per Clause 1.8.5 of the Rate Schedule. 

1.6.6 If the performance / services of the Contractor or the deployed crane are not 

to the satisfaction of BHEL, the contract is liable for termination without prior 

notice.  

1.6.7 Foreclosure of Contract:  BHEL reserves the right of foreclosing the Contract 

within the initial hiring period or extended hiring period with 15 days advance 
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notice without assigning reason and no payments will be made for the period 

of foreclosure (i.e after the 15 days’ notice period). Hiring charges of the crane, 

in such case shall be paid on pro rata basis of the monthly rate for the no. of 

days worked at site. 
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VOLUME-IA    PART-I   CHAPTER - VII 

NORMAL WORKING HOURS 

 
1.7.1 The services of the crane with crane crew shall be made available to BHEL 

for round the clock operation (for duration of Twenty four hours per day). Every 

12 hours working period shall necessarily include one hour break. 

 

1.7.2 However, regular working hours will be 12 hours (including one hour break) 

on all the working days and 26 days per month excluding Sundays or Weekly 

holidays. Timings shall be fixed by site as per operational convenience.  

 
1.7.3 Allotment of weekly and other holidays for crane crew is at the discretion of 

BHEL and will be decided by BHEL Yadadri site according to the requirements 

from time to time. Only holidays as declared by BHEL apart from weekly 

holidays have to be followed. This may have to be adjusted by crane operator 

and his crew to suit the requirement of site. If necessary, Operator with his 

crew shall be available for the operation of their crane round the clock at 

normal working days and holidays in exigency.   

 
1.8.1 Holiday working and extended hour working shall be at the discretion of site 

in charge.  Working beyond normal working hours of 12 hours and working on 

weekly / other holidays will be treated as overtime and the charges for the 

same shall be paid as per Volume IA Part I Chapter 11- Specific Terms and 

Conditions.  
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VOLUME-IA    PART-I   CHAPTER - VIII 

INSTRUCTIONS TO RATE SCHEDULE 
 

1.8.1 Rates for Monthly Rental of the Crane for the duration as specified at Clause 

No. 1.6.3 inclusive Operator cum Mechanic, helper, maintenance staff as 

required, all consumables such as lubricants, grease, filters and spares etc. 

(excluding fuel) based on the Normal working hours as mentioned above 

including onetime Mobilization and De-mobilization charges together for the 

crane to & from site are to be quoted as “A” in the Price Schedule Format as 

per Price bid. Evaluation of the Price Bid will be done based on this quoted 

rate “A”.   

 

1.8.2 Monthly Charges for initial hiring period:   

 Based on the quoted rate, Monthly Charges for Crane Hiring would be fixed 
as per Formula =(Ax0.80)/ (Initial Hiring period in Months).   

  
1.8.3 Mobilization and De-Mobilization Charges:  

Mobilization Charges would be fixed as per formula = (Ax0.10) and   

  
Demobilization Charges would also be fixed as same, as that of Mobilization 

charges, i.e., as per formula = (Ax0.10).   

  
1.8.4 The price quoted shall be inclusive of operation (excluding fuel) and 

preventive as well as breakdown maintenance of the crane.  The bidder shall 

deploy operator-cum-mechanic, Helper and Maintenance crew to ensure 

smooth operation and maintenance of the crane without affecting work.  

Overtime charges will be paid as specified in Volume IA Part I Chapter 11- 

Specific Terms and Conditions.  

 

1.8.5 In case of exigency of site requirements, BHEL reserves the right to further 

extend the contract beyond contractual period. In case of extension period, if 

any, the Monthly Hire Charges will be paid as 90% of the monthly hire charges 

agreed for the initial hiring period and no changes will be made in mobilization 

& Demobilization charges. 

 

1.8.6 Contractor shall fully understand equipment description and scope of work 

before quoting. The scope of work and responsibility of the contractor as 

mentioned under these specifications shall be covered within the quoted 

rates.  
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1.8.7 The tenderer shall quote the rates as per the rate schedule only, in Part II 

price bid (Original). Conditional price bid or price bid with any deviation / 

clarification etc. are liable to be rejected.  No cutting / erasing / over writing 

shall be done.  
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VOLUME-IA    PART-I   CHAPTER - IX 
TERMS OF PAYMENT 

 

1.9. Terms of payment:   

1.9.1. PVC, ORC, Secured Advance & Advance for Mobilization are not applicable 
for this tender. 

1.9.2. Performance Security Deposit as per Sl No: 16 of Volume 1A Part II Chapter 
1 is applicable for this Tender. Since Performance Guarantee of workmanship 
is not applicable for this tender, 100% of Performance Security Deposit shall 
be refunded along with Final Bill.  

1.9.3. 100% Payment of monthly agreed hire charges will be made once in a month 
at Yadadri site as certified by the Engineer In-charge at site per the terms and 
conditions.  

1.9.4. Mobilization and demobilization charges shall be payable as per point 1.8.3 
above. Payment of mobilization charges shall be made at Yadadri site on 
successful commissioning and load testing of the crane by the Tenderer as 
certified by the BHEL Engineer In-charge.  

1.9.5. Payment of demobilization charges shall be made at Yadadri site on receipt of 
written confirmation from site In charge of BHEL that crane has been 
dismantled and removed from site in all respects by the Tenderer. 

1.9.6. Contractor has to make his own arrangement at his cost for completing the 
formalities, for bringing all their material, and equipment etc., at site or the 
execution of the work, including arrangement of Road Permits if and as 
applicable under the relevant acts, etc. 

 
1.9.7. Note:  

1.9.7.1. RA bill payments as per Chapter-X of SCC (Volume IB). 

1.9.7.2. Refer Part-II, Chapter-1 of Technical Conditions of Contract (TCC) for 
Corrections & Revisions in GCC & SCC. 
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VOLUME-IA    PART-I   CHAPTER - X      

 TAXES AND OTHER DUTIES  

 

1.10.1 Goods and service Tax (GST) & Cess 

1.10.1.1 The successful bidder shall furnish proof of GST registration with GSTN Portal 
in the State in which the Project is being executed, covering the services under 
this contract. Registration should also bear endorsement for the premises from 
where the billing shall be done by the successful bidder on BHEL for this 
project/ work. 

1.10.1.2 Contractor’s price/rates shall be exclusive of GST & Cess (if applicable) 
(herein after termed as GST). Contractor shall submit to BHEL the GST 
compliant tax invoice/debit note/revised tax invoice on the basis of which 
BHEL will claim the input tax credit in its return. Since this is a works contract, 
the applicable rate shall be @ 18% GST, as applicable presently. 

1.10.1.3 Bidder shall note that the GST Tax Invoice complying with GST Invoice Rules 
wherein the ‘Bill To’ details will be as below: 
 
BHEL GSTN - 
  

36AAACB4146P1ZG 

NAME -    
  

BHEL SITE OFFICE  

ADDRESS - BHEL SITE OFFICE, YADADRI THERMAL POWER 
STATION(5X800 MW), VEERLAPALEM VILLAGE 
DAMERACHERLA MANDAL 
NALGONDA DISTRICT - 508208 

1.10.1.4 GST charged in the tax invoice/debit note/revised tax invoice by the contractor 
shall be released separately to the contractor only after contractor files the 
outward supply details in GSTR-1 on GSTN portal and input tax credit of such 
invoice is matched with corresponding details of outward supply of the 
contractor and has paid the GST at the time of filing the monthly return.  

1.10.1.5 In case BHEL has to incur any liability (like interest / penalty etc.) due to 
denial/reversal / delay of input tax credit in respect of the invoice submitted by 
the contractor, for the reasons attributable to the contractor, the same shall be 
recovered from the contractor. 

1.10.1.6 Further, in case BHEL is deprived of the Input tax credit due to any reason 
attributable to contractor, the same shall not be paid or Recovered if already 
paid to the contractor.  
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1.10.1.7 Tax invoice/debit Note/revised tax invoice shall contain all such particulars as 
prescribed in GST law and comply to the timelines for issue of the same. 
Invoices shall be submitted on time to the concerned BHEL Engineer In 
Charge. 

1.10.1.8 TDS under GST (if/ as & when applicable) shall be deducted at prevailing rates 
on gross invoice value from the running bills.  

1.10.1.9 E-way bills / Transit passes / Road Permits, if required for materials / T&P etc., 
bought into the project site is to be arranged by the Contractor only.  

1.10.1.10 BHEL shall not reimburse any amounts towards any interest / penalty etc., 
incurred by contractor. Any additional claim at a later date due to issues such 
as wrong rates / wrong classification by contractor shall not be paid by BHEL. 
 

1.10.2 All taxes and duty other than GST & Cess  

1.10.2.1 The contractor shall pay all (except the specific exclusion viz GST & Cess) 

taxes, fees, license charges, deposits, duties, tools, royalty, commissions, 

Stamp Duties, or other charges / levies, which may be levied on the input 

goods & services consumed and output goods & services delivered in course 

of his operations in executing the contract and the same shall not be 

reimbursed by BHEL.  In case BHEL is forced to pay any of such taxes, BHEL 

shall have the right to recover the same from his bills or otherwise as deemed 

fit.  

 
1.10.3 Statutory Variations  

1.10.3.1 Statutory variations are applicable under the GST Acts, against production of 

proof.  The changes implemented by the Central / State Government during 

the tenure of the contract viz. increase / decrease in the rate of taxes, 

applicability, etc. and its impact on upward revision / downward revision are to 

be suitably paid/ adjusted from the date of respective variation. The bidder 

shall give the benefit of downward revision in favour of BHEL. No other 

variations shall be allowed during the tenure of the contract. 

 
1.10.4 New Taxes/Levies 

1.10.4.1 In case Government imposes any new levy / tax after submission of bid during 

the tenure of the contract, BHEL shall reimburse the same at actual on 

submission of documentary proof of payment subject to the satisfaction of 

BHEL that such new levy / tax is applicable to this contract. 
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1.10.5 Direct Tax  

1.10.5.1 BHEL shall not be liable towards Income Tax of whatever nature including 

variations thereof arising out of this contract as well as tax liability of the bidder 

and their personnel. Deduction of tax at source at the prevailing rates shall be 

effected by BHEL before release of payment as a statutory obligation, unless 

exemption certificate is produced by the bidder. TDS certificate will be issued 

by BHEL as per the provisions of Income Tax Act.  
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VOLUME-IA    PART-I   CHAPTER –XI 

SPECIFIC TERMS AND CONDITIONS 
 

1.11.1 Working on weekly holidays and other holidays and extended hour working 

beyond Normal Working Hours shall be considered as overtime. For Contract 

period, it is payable pro rata at 25% of the monthly accepted crane hiring 

charges and for extended period of hiring shall be worked out pro rata at 25% 

of accepted monthly hire charges at the time of extension. 

1.11.2 Calculation for hourly rate for Holiday working and extended hour working 

within Contract Period of hiring =   

Monthly hire charges for initial hiring period x 0.25 

                          26 days x 12 

1.11.3 Calculation for Holiday working and extended hour working for extended 

period of hiring beyond the Contract Period = 

Monthly hire charges for extended period (Agreed monthly hire 
charges for initial hiring period x0.9) x0.25 

                                                   26 days x 12 

1.11.4 Regular/ Breakdown Maintenance Period of One day per Month shall be 

permitted. The same shall be decided in consultation with BHEL Engineer.  

Bidder shall carry out preventive maintenance beyond normal working hours 

or as per schedule agreed with BHEL Engineer.  

1.11.5 The Accepted rate, shall remain firm throughout the contract period.   

1.11.6 In case of exigency of site requirements, BHEL reserves the right to further 

extend the contract beyond contractual period. However monthly hire 

charges for the extended period shall be 90% of the monthly hire charges 

agreed for the initial hiring period.     

1.11.7 The offer submitted by the agency shall be kept valid for a period of 180 days 

from the date of tender opening.   

1.11.8 The accepted rate shall be inclusive of maintenance and operation of the 

crane. The bidder should provide one mechanic cum Operator and helper as 

required for operation and maintenance of their cranes at site without 

affecting the work.  
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1.11.9 No Advance payment will be made by BHEL for this contract. 

1.11.10 The crane to be offered should be in good working condition as on date of             

opening of Technical bid and Bidders to submit a self-declaration in their 

letterhead for the same. The physical inspection of crane at its present 

location will be carried out by BHEL if required. 

1.11.11 The deployed crane should give trouble free operation without affecting the 

erection work.  

1.11.12 The bidder must maintain and operate crane regularly at site with their 

manpower. Breakdown/repair should be immediately attended by the bidder. 

The bidder shall maintain a log book giving full operation, routine/ preventive 

maintenance and break down details and obtain signature of Engineer In 

charge of site on a daily basis or as per the site procedure. Original log sheets 

shall be submitted to BHEL at the end of every month and before submission 

of monthly bills at site.  

1.11.13 The cost of any repair arising during the operation should be borne by the 

bidder. 

1.11.14 Necessary tools and tackles and crane spares should be made available by 

the bidder immediately to attend the break downs at their cost.   

1.11.15 In case of absence of operator, the bidder should make an alternative 

arrangement for the continuation of work to meet the erection requirement of 

site.   

1.11.16 Shifting of crane within the same site from one location to other location and 

time period required for extending and reducing the booms shall be 

considered as within the hiring period.   

1.11.17 Other than boom configuration change mentioned at clause 1.2.1.7, man 

power required for boom extension and reduction of the hired crane shall be 

provided free of cost by BHEL/BHEL’s sub-contractor.     

1.11.18 Bidder shall arrange the entry gate pass for their crew for which necessary 

documents will be forwarded by BHEL.  

1.11.19 Crane operators deployed under this contract should possess valid license 

for crane operation. Necessary documents are to be submitted at site while 

deploying the operator.  
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1.11.20 Bidder shall be required to take Comprehensive Insurance Policy for the 

crane with Third Party Liability cover as well as adequate Insurance for 

Bidder’s Crew before deployment of the crane at site. If due to negligence 

and of non-observation of safety and other precautions, any accident/injury 

occurs to any other persons/public/property, the bidder shall have to pay 

necessary compensation and other expenses, if so decided by the 

appropriate authorities/ Statutory Authority. 

1.11.21 Any loss or damage to BHEL or customer’s property due to negligence of the 

crew employed by the bidder is attributable to the bidder. 

1.11.22 PERFORMANCE OF THE VENDOR 

Performance of the vendor shall be measured as per format attached in 

Volume IA Part II Chapter 6. Reports shall be received from site against each 

job and the same shall be communicated to the vendor. In case the 

performance of the contractor is not satisfactory (i.e. below 60%), BHEL 

reserves the right to initiate suitable action against the contractor which may 

lead to suspension/termination/banning and delisting in accordance with 

procedure in vogue. 
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VOLUME-IA    PART-I   CHAPTER –XII 
PENALTY 

 

1.12.1 If the crane could not be utilized due to any failure of the crane, over and 

above the regular/ Breakdown maintenance period of one day per month, the 

proportional amount towards Crane Hire charges, for the total hours taken 

for making the crane operational shall not be paid. 

1.12.2 If the non-availability of the crane extends beyond one week after regular 

maintenance period, then additionally Penalty will be charged @ rate of 10% 

of the Daily Hire Charges, for every day of non-availability (including 

intervening Sundays and holidays), limited to 10% of the Awarded Contract 

Value or Executed Contract value, whichever is higher. 

1.12.3  In  case  of  total  failure  of  the  crane  at  site,  the  contractor  should  

substitute  a similar  crane  within  4  weeks  which  will  be  treated  as  idle  

period  and  no  hire charges shall be paid for this period. Failing which, BHEL 

may engage a suitable crane at the Risk and Cost of the Contractor as per 

Clause 2.7 of GCC. The decision of BHEL in this regard shall be final and 

binding on the contractor 

 
 
 

  



TECHNICAL CONDITIONS OF CONTRACT (TCC) 

Tender Specification No.: BHEL: PSSR: SCT: 1921 

VOLUME-IA    PART-I   CHAPTER -XIII 
GENERAL 

The scope of the work will comprise of but not limited to the following: 

(All the works mentioned hereunder shall be carried out within the accepted rate 
unless otherwise specified.) 
 
 

1.13.1 The successful bidder shall furnish the following at PSSR-HQ, Chennai 

immediately after release of Letter of Intent (LOI) 

i) Security Deposit and Additional Security Deposit. 

ii) Unqualified Acceptance for Detailed LOI/ Work Order. 

iii) Rs.100/- Stamp Paper for preparation of Contract Agreement. 

iv) Option exercised towards Performance Security Deposit for the 

subject contract as per Sl. No. 16 of Volume IA Part II Chapter 1 of 

TCC 

1.13.2 The successful bidder shall furnish the proof of documents for the following 

at PSSR- Site 

I. PF Regn No. 

II. Labour License No. 

III. Workmen Insurance Policy No. 

 

1.13.3 In addition to the clause 2.8 of General Conditions of Contract (Volume-

1C of Book-II) the contractor shall comply with the following.  

 

1.13.3.1 BOCW Act & BOCW Welfare Cess Act  

1.13.3.1.1 The Contractor Should Register their Establishment under BOCW Act 

1996 read with rules 1998 by submitting Form I (Application for 

Registration of Establishment) and Form IV (Notice of Commencement / 

Completion of Building Other Construction Work) to the respective 

Labour Authorities i.e., 

a)   Assistant Labour Commissioner (Central) in respect of the project 
premises which is under the purview of Central Govt.–NTPC, NTPL 
etc. 

b)   Appropriate State Authorities in respect of the project premises 
which is under the purview of State Govt 

1.13.3.1.2 The Contractor should comply with the provisions of BOCW Welfare 

Cess Act 1996 in respect of the work awarded to them by BHEL. 
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1.13.3.1.3 The contractor should ensure compliance regarding Registration of 

Building Workers as Beneficiaries, Hours of work, welfare measures and 

other conditions of service with particular reference to Safety and Health 

measures like Safety Officers, safety committee, issue of Personal 

protective equipments, canteen, rest room, drinking water, Toilets, 

ambulance, first aid centre etc. 

1.13.3.1.4 The contractor irrespective of their nature of work and manpower (Civil, 

Mechanical, Electrical works etc) should register their establishment 

under BOCW Act 1996 and comply with BOCW Welfare Cess Act 1996. 

1.13.3.1.5 Contractor shall make remittance of the BOCW cess as per the Act in 

consultation with BHEL as per the rates in force (presently 1%). BHEL 

shall reimburse the same upon production of documentary evidence. 

However, BHEL shall not reimburse the Fee paid towards the registration 

of establishment, fees paid towards registration of Beneficiaries and 

Contribution of Beneficiaries remitted.  

1.13.3.1.6 “Non-compliance to Provisions of the BOCW Act & BOCW Welfare Cess 

Act is not acceptable. In case of any non-compliance , BHEL reserves 

the right to withhold any sum as it deems fit. Only upon total compliance 

to the BOCW Act and also discharge of total payment of Cess under the 

BOCW Cess Act by the Contractor, BHEL shall consider refund of the 

Amounts ”. 

 

1.13.3.2 PROVIDENT FUND  

1.13.3.2.1 The contractor is required to extent the benefit of Provident Fund to the 

labour employed by you in connection with this contract as per the 

Employees Provident Fund and Miscellaneous Provisions Act 1952. For 

due implementation of the same, you are hereby required to get yourself 

registered with the Provident Fund authorities for the purpose of 

reconciliation of PF dues and furnish to us the code number allotted to 

you by the Provident Fund authorities within one month from the date of 

issue of this letter of intent. In case you are exempted from such 

remittance an attested copy of authority for such exemption is to be 

furnished. Please note that in the event of your failure to comply with the 

provisions of said Act, if recoveries therefore are enforced from 

payments due to us by the customer or paid to statutory authorities by 

us, such amount will be recovered from payments due to you. 
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1.13.3.2.2 The final bill amount would be released only on production of clearance 

certificate from PF / ESI and labour authorities as applicable. 

 

1.13.3.3 OTHER STATUTORY REQUIREMENTS 

1.13.3.3.1 The Contractor shall submit a copy of Labour License obtained from the 

Licensing Officer (Form VI) u/r25 read with u/s 12 of Contract Labour 

(R&A) Act 1970 & rules and Valid WC Insurance copy or ESI Code (if 

applicable) and PF code no along with the first running bill. 

1.13.3.3.2 The contactor shall submit monthly running bills along with the copies of 

monthly wages (of the preceding month) u/r78(1)(a)(1) of Contract 

Labour Rules, copies of monthly return of PF contribution with remittance 

Challans under Employees Provident Fund Act 1952 and copy of 

renewed WC Insurance policy or copies of monthly return of ESI 

contribution   with Challans under ESI Act 1948 (if applicable) in respect 

of the workmen engaged by them. 

1.13.3.3.3 The Contractor should ensure compliance of Sec 21 of Contract Labour 

(R&A) Act 1970 regarding responsibility for payment of Wages. In case 

of “Non-compliance of Sec 21 or non-payment of wages” to the workmen 

before the expiry of wage period by the contactor, BHEL will reserve its 

right to pay the workmen under the orders of Appropriate authority at the 

risk and cost of the Contractor.   

1.13.3.3.4 The Contractor shall submit copies of Final Settlement statement of 

disbursal of retrenchment benefits on retrenchment of each workman 

under I D Act 1948, copies of Form 6-A (Annual Return of PF 

Contribution) along with Copies of PF Contribution Card of each member 

under PF Act and copies of monthly return on ESI Contribution – Form 6 

under ESI Act1948 (If applicable) to BHEL along with the Final Bill. 

1.13.3.3.5 In case of any dispute pending before the appropriate authority under   I 

D act 1948, WC Act 1923 or ESI Act 1948 and PF Act 1952, BHEL 

reserve the right to hold such amounts from the final bills of the 

Contractor which will be released on submission of proof of settlement 

of issues from the appropriate authority under the act. 

1.13.3.3.6 In case of any dispute prolonged/pending before the authority for the 

reasons not attributable to the contractor, BHEL reserves the right to 

release the final bill of the contractor on submission of Indemnity bond 

by the contractor indemnifying BHEL against any claims that may arise 

at a later date without prejudice to the rights of BHEL. 
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1.13.3.3.7 All the Statutory requirements such as ESI, PF etc as per labour laws 

have to be met by the bidder and proof of compliance shall be submitted 

to BHEL. 

1.13.3.3.8 Necessary insurance (covering WC act) for the work men engaged by 

the contractor has to be met at their cost and copy of the same shall be 

submitted before commencement of work.  The contractor shall follow 

and comply with all safety rules of the Employer, relevant provisions of 

applicable loss pertaining to the safety of workmen, employees, plant & 

equipment as may be prescribed from time to time without any demur, 

protest or contest or reservation.  In case of any non-conformity between 

statutory requirement and safety rules of the Employer referred above.  

The later shall be binding on the contractor unless the statutory 

provisions are more stringent.   

1.13.3.3.9 If the contractor does not take all safety precautions and /or fails to 

comply with the safety rules as prescribed by the Employer or under the 

applicable law for the safety of the equipment and plant and for the safety 

of the personnel and contractor does not prevent hazardous conditions 

which cause injury to his own employees or employees of other 

contractors or the Employer’s employees or any other person who are at 

site, the contractor shall be responsible for payment of compensation to 

concerned agency/BHEL as applicable. 

1.13.3.3.10 An indemnity bond shall be given as per GCC by the contractor stating 

that all expenditure caused due to failure of statutory obligations of the 

part of the tender shall be borne by the contractor.  

1.13.3.3.11 All the work shall be carried out as per instructions of BHEL engineer. 

BHEL engineer’s decision regarding the correctness of the work and 

method of working shall be final and binding on the contractor. 

1.13.3.3.12 All the necessary certificates and licenses required to carry out this work 

are to be arranged by the contractor expeditiously at his cost. 

1.13.3.3.13 The contractor at his cost shall arrange necessary security measures for 

adequate protection of his machinery, equipment, tools, materials etc. 

BHEL shall not be responsible for any loss or damage to the contractor’s 

construction equipment and materials. The contractor may consult the 

Engineer-in-Charge on the arrangements made for general site security 

for protection of his machinery equipment tools etc. 
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1.13.3.3.14 The contractor must obtain the signature and permission of the security 

personnel of the customer for bringing any of their materials inside the 

site premises. Without the Entry Gate Pass these materials will not be 

allowed to be taken outside. 

1.13.3.3.15 Contractors shall ensure that all their Staff / Employees are exposed to 

periodical training programme conducted by qualified agencies/ 

personnel on the latest ISO 9001 Standards. 

1.13.4 DEPLOYMENT OF SKILLED / SEMI-SKILLED TRADESMEN 

The following clause is applicable in case the contract value / contract price 
is Rs. Five crores and above. 

The   contractor   shall, at all stages of work deploy skilled / semi-skilled 
tradesmen who are qualified and possess certificate in particular trade from 
CPWD Training Institute / Industrial Training. Institute / National Institute of 
Construction Management and Research (NICMAR), National Academy of 
Construction, CIDC or any similar reputed and recognized Institute managed 
/ certified by State / Central Government. The number of such qualified 
tradesmen shall not be less than 20% of total skilled / semi-skilled workers 
required in each trade at any stage of work. The contractor shall submit 
number of man days required in respect of each trade, its scheduling and 
the list of qualified tradesmen along with requisite certificate from recognized 
Institute to Engineer-in-Charge for approval. Notwithstanding such approval, 
if the tradesmen are found to have inadequate skill to execute the work of 
respective trade, the contractor shall substitute such tradesmen within two 
days of written notice from Engineer-in-Charge. Failure on the part of 
contractor to obtain approval of Engineer-in-Charge or failure to deploy 
qualified tradesmen will attract a compensation to be paid by contractor at 
the rate of Rs. 100 per such tradesman per day. Decision of Engineer-in-
Charge as to whether particular tradesman possesses requisite skill and 
amount of compensation in case of default shall be final and binding. 

1.13.5 RECOVERY OF COMPENSATION PAID TO VICTIM(S) BY BHEL IN 
CASES OF DEATH/ PERMANENT INCAPACITATION OF PERSON DUE 
TO AN ACCIDENT DURING THE WORKS 

BHEL shall recover the amount of compensation paid to victim(s) by BHEL 
towards loss of life / permanent disability due to an accident which is 
attributable to the negligence of contractor, agency or firm or any of its 
employees as detailed below. 

a)  Victim: Any person who suffers permanent disablement or dies in an 
accident as defined below. 



TECHNICAL CONDITIONS OF CONTRACT (TCC) 

Tender Specification No.: BHEL: PSSR: SCT: 1921 

b) Accident: Any death or permanent disability resulting solely and 
directly from any unintended and unforeseen injurious occurrence 
caused during the manufacturing / operation and works incidental 
thereto at BHEL factories/ offices and precincts thereof, project 
execution, erection and commissioning, services, repairs and 
maintenance, trouble shooting, serving, overhaul, renovation and 
retrofitting, trial operation, performance guarantee testing undertaken 
by the company or during any works /during working at BHEL Units/ 
Offices/ townships and premises/ Project Sites. 

c) Compensation in respect of each of the victims: 

(i)  In the event of death or permanent disability resulting from Loss of 
both limbs: Rs. 10,00,000/- (Rs. Ten Lakh) 

(ii)  In the event of other permanent disability: Rs. 7,00,000/- (Rs. Seven 
Lakh) 

Permanent Disablement: A disablement that is classified as a permanent 
total disablement under the proviso to Section 2 (I) of the Employee's 
Compensation Act, 1923. 
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VOLUME-IA    PART-I   CHAPTER -XIV 
FORMATS 

 

Sl.
No 

Description 
of owned 

crane 
(Model) 

Make Capa-
city 

Crane 
Year 

of 
Manuf
acturi

ng 

Current 
status 

of 
deploy
ment 

Current 
Location 
of crane  

%age of 
work 

completed 
(if 

applicable) 

Proposed 
date of 
release 

from 
current 

deploym
ent 

1 

2 

.. 

        

 

 

 

 

 

 

 

 

 

  



TECHNICAL CONDITIONS OF CONTRACT (TCC) 

Tender Specification No.: BHEL: PSSR: SCT: 1921 

VOLUME-IA   PART – II   CHAPTER 1 

CORRECTIONS / REVISIONS IN SPECIAL CONDITIONS OF CONTRACT, 
GENERAL CONDITIONS OF CONTRACT AND FORMS & PROCEDURES 

Sl No: 1 

Clause 4.1.11 under ‘Obligations of Contractor’ in SCC is deleted. 

Sl No: 2: 

OCCUPATIONAL HEALTH, SAFETY & ENVIRONMENT MANAGEMENT/ 

QUALITY ASSURANCE PROGRAMME 

The following clauses in Occupational Health, Safety & Environment Management / 

Quality Assurance Programme published in Chapter-IX of Special Conditions of 

Contract (Volume I Book-II) is revised as under. 

Chapter IX Clause 9.1 is modified as below: 

Contractor will comply with HSE (Health, Safety & Environment) requirements of 

BHEL as per the “HSE Plan for Site Operations by Subcontractor” (Document No. 

HSEP: 14 Rev01) enclosed. 

Chapter IX Clause 9.1.1 to 9.1.25 stands deleted. 

Chapter IX Clause 9.2 to 9.62 stands deleted. 

Sl No: 3:  

- Void - 

Sl No: 4: 

Earnest Money Deposit (EMD) clause 1.9 in General Conditions of Contract 
(GCC) (Volume I Book-II) is revised as under. 

1.9 EARNEST MONEY DEPOSIT 

1.9.1 Every tenderer shall submit the prescribed amount of Earnest Money 

Deposit (EMD) to BHEL PSSR, only in the following forms: -  

i. Electronic Fund Transfer credited in BHEL account (before tender 
opening) 

ii. Through Online EMD payment portal of BHEL with SBI (before tender 
opening) by following steps as below:- 
1.  Visit www.onlinesbi.com -> Go to State Bank Collect (In the tab 

section) 
2.  Click Check box to proceed for payment -> Click on Proceed 
3.  Under State of Corporate/ Institution ->Select Tamilnadu 
4.  Under Type of Corporate/ Institution -> Select PSU – Public 

Sector Undertaking ->Go 
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5.  Under PSU – Public Sector Undertaking Name -> Select BHEL 
PSSR CHENNAI and Submit 

6.  Under Select Payment Category ->-> SCT TENDER EMD & 
TENDER FEES 

iii. Banker’s cheque or Pay order or Demand Draft in favour of ‘Bharat 
Heavy Electricals Limited’ (along with offer) and payable at Chennai. 

iv. Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public 
Financial Institutions as defined in the Companies Act (FDR should 
be in the name of the Contractor, a/c BHEL) along with the offer. 

v. In case EMD amount is more than Rs. Two Lakhs, Tenderer has the 
option to submit Rs. Two lakhs in the forms described above in 
clause no. 1.9.1. (i) to (iv) and the remaining amount over and above 
Rs. Two Lakhs in the form of Bank Guarantee from Scheduled Bank 
(along with the Offer). 

Note:  
a) Proforma of Bank Guarantee (in lieu of Earnest Money)- Form 

WAM 23 is enclosed with this Tender. 
b) The Bank Guarantee shall be valid for at least six months from 

the due date of tender submission mentioned in the Notice 
Inviting Tender. 

c) Date of Expiry of Claim shall be as given in Proforma of Bank 
Guarantee (in lieu of Earnest Money)- Form WAM 23. 

Bank Details for the purpose of Taking EMD 

Name and 
Address of 
Beneficiary:    

Bharat Heavy Electricals Ltd. 
Tek Towers, No. 11, Old Mahabalipuram 
Road, Okkiyam Thoraipakkam, Chennai - 
600097 

Name of Bank:  State Bank Of India 

Bank Branch 
Address: 

SBI Saidapet Branch, EVR Periyar 
Building, Nandanam, Anna Salai, Chennai 
- 600035 

IFSC Code :    SBIN0000912 

Account No. :   10610819499 

Details for SFMS (Structured Financial Messaging System) 
transmission of BG 

Bank and Branch  SBI TFCPC Branch 

Branch Code 5056 

IFSC Code SBIN0005056 
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1.9.2 EMD shall not carry any interest.  

1.9.3 EMD by the Tenderer will be forfeited as per NIT Conditions, if: 

i. After opening the tender and within the offer validity period, the 

Tenderer revokes his tender or makes any modification in his tender 

which is not acceptable to BHEL. 

ii. The Contractor fails to deposit the required Security deposit or 

commence the work within the period as per LOI/Contract. 

1.9.4 EMD given by all unsuccessful tenderers will be refunded normally 

within 15 days of award of work.  

1.9.5 EMD of successful tenderer will be retained as part of Security Deposit.  

1.9.6 EMD by the tenderer shall be withheld in case any action on the tenderer 

is envisaged under the provisions of extant” Guidelines on Suspension 

of Business dealings with suppliers/contactors” and forfeited / released 

based on the action determined under these guidelines. 

Sl No: 5 
SECURITY DEPOSIT The SECURITY DEPOSIT (SD) clause 1.10 published in 

General Conditions of Contract (Volume I Book-II) is revised as under.  

1.10  Security Deposit:  

1.10.1 Upon acceptance of Tender, the successful Tenderer should deposit the 

required amount of Security Deposit for satisfactory completion of work, 

as given below:  

1.10.2 The total amount of Security Deposit will be 5% of the contract value. 

EMD of the successful tenderer shall be converted and adjusted 

towards the required amount of Security Deposit.  

1.10.3 The security Deposit should be furnished before start of the work by the 

contractor.  

1.10.4 Modes of deposit:  

1.10.4.1 The balance amount to make up the required Security Deposit of 5% of 

the contract value may be furnished in any one of the following forms 

i. Cash (as permissible under the extant Income Tax Act)  

ii. Local cheques of Scheduled Banks (subject to realization)/ Pay 

Order/ Demand Draft/ Electronic Fund Transfer in favour of BHEL  

iii. Bank Guarantee from Scheduled Banks / Public Financial 

Institutions as defined in the Companies Act. The Bank Guarantee 

format for Security Deposit shall be in the prescribed formats.  
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iv. Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial 

Institutions as defined in the Companies Act. The FDR should be in 

the name of the contractor, A/C BHEL, duly discharged on the back. 

v. Securities available from Indian Post offices such as National 

Savings Certificates, Kisan Vikas Patras etc. (Certificates should be 

held in the name of Contractor furnishing the security and duly 

endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL 

and discharged on the back) 

(Note: BHEL will not be liable or responsible in any manner for the 

collection of interest or renewal of the documents or in any other matter 

connected therewith)  

1.10.5 At least 50% of the Security Deposit including the EMD should be 

deposited in any form as prescribed before start of the work and the 

balance 50% of the Security Deposit will be recovered by deducting 10% 

of the gross amount progressively from each running bills of the 

contractor till the total amount of the required Security Deposit is 

collected.  

1.10.6 The recoveries made from running bills (cash deduction towards 

balance SD amount) will be released against submission of equivalent 

Bank Guarantee in the prescribed formats, but only once, before 

completion of work.  

1.10.7 The Security Deposit shall not carry any interest.  

1.10.8 If the value of work done at any time exceeds the contract value, the 

amount of Security Deposit shall be correspondingly enhanced and the 

excess Security Deposit due the enhancement shall be immediately 

deposited by the Contractor or recovered from payment/s due to the 

Contractor.  

1.10.9 A) The validity of Bank Guarantees towards Security Deposit shall be 

initially upto the completion period as stipulated in the Letter of 

Intent/Award + 3 months, and the same shall be kept valid by proper 

renewal till the acceptance of Final Bills of the Contractor, by BHEL  

 B)  Date of Expiry of Claim shall be as given in the prescribed formats for 

Bank Guarantee towards Security Deposit 

1.10.10 BHEL reserves the right of forfeiture of Security Deposit in addition to 

other claims and penalties in the event of the Contractor’s failure to fulfill 

any of the contractual obligations or in the event of termination of 

contract as per terms and conditions of contract. BHEL reserves the 
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right to set off the Security Deposit against any claims of other contracts 

with BHEL. 

1.10.11 Penalty for Delayed Remittance of Security Deposit 

If the contractor fails to furnish SD before start of work, in line with 1.10.3 

above,  Simple Interest against delayed remittance of the Security 

Deposit shall be deducted from the sub-contractor at the rate of SBI PLR 

+ 2% on the value of 50% SD of the contract, for the delayed period (i.e., 

period between start of work and date of remittance of Initial SD, i.e., 

atleast 50% of SD). In case, the delayed period has different SBI PLR 

rates, Simple Interest shall be calculated based on different rates by 

considering the corresponding time period. On similar lines Penalty shall 

be levied for delayed remittance of Additional Security Deposit (if 

applicable). 

 

Note: - Bank details & SFMS details provided above in Sl. No. 04 

Earnest Money Deposit) may be used for the purpose of arranging Bank 

Guarantees towards Security Deposit / Additional Security Deposit also. 

Sl No: 6 

Clause 2.7.2 and 2.7.3 in GCC regarding Rights of BHEL is revised as under: 

2.7.2. 

2.7.2.1      To terminate the contract or withdraw portion of work and get it done 

through other agency, at the risk and cost of the contractor after due 

notice of a period of 14 days’ by BHEL in any of the following cases: 

i. Contractor’s poor progress of the work vis-à-vis execution timeline 

as stipulated in the Contract, backlog attributable to contractor 

including unexecuted portion of work does not appear to be 

executable within balance available period considering its 

performance of execution. 

ii. Withdrawal from or abandonment of the work by contractor before 

completion of the work as per contract. 

iii. Non-completion of work by the Contractor within scheduled 

completion period as per Contract or as extended from time to 

time, for the reasons attributable to the contractor. 

iv. Termination of Contract on account of any other reason (s) 

attributable to Contractor.  

v. Assignment, transfer, subletting of Contract without BHEL’s written 

permission. 
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vi. Non-compliance to any contractual condition or any other default 

attributable to Contractor. 

Risk & Cost Amount against Balance Work: 

Risk & Cost amount against balance work shall be calculated 

as follows: Risk & Cost Amount= [(A-B) + (A x H/100)] 

Where, 

A= Value of Balance scope of Work (*) as per rates of new contract 

B= Value of Balance scope of Work (*) as per rates of old contract 

being paid to the contractor at the time of termination of contract i.e. 

inclusive of PVC & ORC, if any. 

H = Overhead Factor to be taken as 5 

In case (A-B) is less than 0 (zero), value of (A-B) shall be taken as 0 

(zero). 

* Balance scope of work (in case of termination of contract): 

Difference of Contract Quantities and Executed Quantities as on the 

date of issue of Letter for 

‘Termination of Contract’, shall be taken as balance scope of Work for 

calculating risk & cost amount. Contract quantities are the quantities 

as per original contract. If, Contract has been amended, 

quantities as per amended Contract shall be considered as Contract 

Quantities. 

Items for which total quantities to be executed have exceeded the 

Contract Quantities based on drawings issued to contractor from time 

to time till issue of Termination letter, then for these items 

total Quantities as per issued drawings would be deemed to be contract 

quantities. 

Substitute/ extra items whose rates have already been approved 

would form part of contract quantities for this purpose. Substitute/ 

extra items which have been executed but rates have not been 

approved, would also form part of contract quantities for this purpose 

and rates of such items shall be determined in line with contractual 

provisions. 

However, increase in quantities on account of additional scope in new 

tender shall not be considered for this purpose. 

NOTE: Incase portion of work is being withdrawn at risk & cost of 

contractor instead of termination of contract, contract quantities 
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pertaining to portion of work withdrawn shall be considered as 

‘Balance scope of work’ for calculating Risk & Cost amount. 

LD against delay in executed work in case of Termination of 

Contract: 

 LD against delay in executed work shall be calculated in line with LD 

clause no. 2.7.9 of GCC, for the delay attributable to contractor. For 

limiting the maximum value of LD, contract value shall be taken as 

Executed Value of work till termination of contract. 

Method for calculation of “LD against delay in executed work in case 

of termination of contract” is given below. 

i). Let the time period from scheduled date of start of work till 

termination of contract excluding the period of Hold (if any) not 

attributable to contractor = T1 

ii). Let the value of executed work till the time of termination of 

contract= X 

iii). Let the Total Executable Value of work for which inputs/fronts were 

made available to contractor and were planned for execution till 

termination of contract = Y 

iv). Delay in executed work attributable to contractor i.e. T2=[1-(X/Y)] 

x T1 

v). LD shall be calculated in line with LD clause (clause 2.7.9) of the 

Contract for the delay attributable to contractor taking “X” as 

Contract Value and “T2” as period of delay attributable to 

contractor. 

2.7.2.2      In case Contractor fails to deploy the resources as per requirement, 

BHEL can deploy own/hired/otherwise arranged resources at the risk 

and cost of the contractor and recover the expenses incurred from the 

dues payable to contractor. Recoveries shall be actual expenses 

incurred plus 5% overheads or as defined in TCC. 

2.7.3 Recoveries arising out of Risk & Cost and LD or any other 

recoveries due from Contractor 

Following sequence shall be applicable for recoveries from 

contractor: 

a) Dues available in the form of Bills payable to contractor, SD, BGs 

against the same contract. 
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b) Demand notice for deposit of balance recovery amount shall be 

sent to contractor, if funds are insufficient to effect complete 

recovery against dues indicated in (a) above. 

c)  If contractor fails to deposit the balance amount to be recovered 

within the period as prescribed in demand notice, following action 

shall be taken for balance recovery: 

i) Dues payable to contractor against other contracts in the 

same Region shall be considered for recovery. 

ii) If recovery cannot be made out of dues payable to the 

contractor as above, balance amount to be recovered, shall 

be informed to other Regions/Units for making recovery from 

the Unpaid 

Bills/Running Bills/SD/BGs/Final Bills of contractor. 

iii) In-case recoveries are not possible with any of the above 

available options, Legal action shall be initiated for recovery 

against contractor. 

SL No: 7: Penalty for Intermediate Milestones– Not applicable 

.   

SL No: 8: OVERRUN COMPENSATION (ORC) -Not applicable 

 

Sl No: 9:  Quantity Variation- Not applicable 

 

Sl. No: 10: Interest Bearing Recoverable Advance - Not applicable 
 

Sl No: 11: PRICE VARIATION COMPENSATION (PVC) – Not applicable 

 

Sl No: 12 

Clauses 2.21 in GCC regarding Arbitration is amended as below 

2.21  ARBITRATION & CONCILIATION 
2.21.1   ARBITRATION: 

2.21.1.1  Except as provided elsewhere in this Contract, in case Parties are 

unable to reach amicable settlement (whether by Conciliation to be 

conducted as provided in Clause 2.21.2 herein below or otherwise) in 

respect of any dispute or difference; arising out of the formation, 

breach, termination, validity or execution of the Contract; or, the 

respective rights and liabilities of the Parties; or, in relation to 

interpretation of any provision of the Contract; or. in any manner 

touching upon the Contract (hereinafter referred to as the ‘Dispute’), 
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then, either Party may, commence arbitration in respect of such 

Dispute by issuance of a notice in terms of section 21 of the Arbitration 

& Conciliation Act, 1996 (hereinafter referred to as the ‘Notice’). The 

Notice shall contain the particulars of all claims to be referred to 

arbitration in sufficient detail and shall also indicate the monetary 

amount of such claim. The arbitration shall be conducted by a sole 

arbitrator to be appointed by the Head of the BHEL Power Sector 

Region issuing the Contract within 60 days of receipt of the complete 

Notice. The language of arbitration shall be English. 

The Arbitrator shall pass a reasoned award.  

Subject as aforesaid, the provisions of Arbitration and Conciliation Act 

1996 (India) or statutory modifications or re-enactments thereof and 

the rules made thereunder as in force from time to time shall apply to 

the arbitration proceedings under this clause. The seat of arbitration 

shall be Chennai (the place from where the contract is Issued). The 

Contract shall be governed by and be construed as per provisions of 

the laws of India. Subject to this provision 2.21.1.1 regarding 

ARBITRATION, the principal civil court exercising ordinary civil 

jurisdiction over the area where the seat of arbitration is located shall 

have exclusive jurisdiction over any DISPUTE to the exclusion of any 

other court.  

 

2.21.1.2  In case of Contract with Public Sector Enterprise (PSE) or a 

Government Department, the following shall be applicable: 

In the event of any dispute or difference relating to the interpretation 

and application of the provisions of commercial contract(s) between 

Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se and 

also between CPSEs and Government Departments/Organizations 

(excluding disputes concerning Railways, Income Tax, Customs & 

Excise Departments), such dispute or difference shall be taken up by 

either party for resolution through AMRCD (Administrative Mechanism 

for Resolution of CPSEs Disputes) as mentioned in DPE OM No. 

4(1)/2013-DPE(GM)/FTS-1835 dated 22-05-2018 as amended from 

time to time. 

2.21.1.3  The cost of arbitration shall initially be borne equally by the Parties 

subject to the final allocation thereof as per the award/order passed by 

the Arbitrator. 
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2.21.1.4  Notwithstanding the existence of any dispute or differences and/or 

reference for the arbitration, the Contractor shall proceed with and 

continue without hindrance the performance of its obligations under 

this Contract with due diligence and expedition in a professional 

manner unless the dispute inter-alia relates to cancellation, 

termination or short-closure of the Contract by BHEL. 

2.21.2 CONCILIATION: 

If at any time (whether before, during or after the arbitral or judicial 

proceedings), any Disputes (which term shall mean and include any 

dispute, difference, question or disagreement arising in connection with 

construction, meaning, operation, effect, interpretation or breach of the 

agreement, contract), which the Parties are unable to settle mutually, arise 

inter-se the Parties, the same may, be referred by either party to 

Conciliation to be conducted through Independent Experts Committee 

(IEC) to be appointed by competent authority of BHEL from the BHEL Panel 

of Conciliators.   

Notes:  

1. No serving or a retired employee of BHEL/Administrative Ministry of 

BHEL shall be included in the BHEL Panel of Conciliators. 

2. Any other person(s) can be appointed as Conciliator(s) who is/are 

mutually agreeable to both the parties from outside the BHEL Panel of 

Conciliators. 

The proceedings of Conciliation shall broadly be governed by Part-III 

of the Arbitration and Conciliation Act 1996 or any statutory 

modification thereof and as provided in Procedure 2.3 enclosed in Vol 

1A Part II Chapter 5. The Procedure 2.3 together with its Formats will 

be treated as if the same is part and parcel hereof and shall be as 

effectual as if set out herein in this GCC. 
 

The Contractor hereby agrees that BHEL may make any amendments 

or modifications to the provisions stipulated in the Procedure 2.3 

enclosed in Vol 1A Part II Chapter 5 from time to time and confirms that 

it shall be bound by such amended or modified provisions of the 

Procedure 2.3 with effect from the date as intimated by BHEL to it. 

2.21.3 No Interest payable to Contractor 

Notwithstanding anything to the contrary contained in any other 

document comprising in the Contract, no interest shall be payable by 

BHEL to Contractor on any moneys or balances including but not 
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limited to the Security Deposit, EMD, Retention Money, RA Bills or the 

Final Bill, or any amount withheld and/or appropriated by BHEL etc., 

which becomes or as the case may be, is adjudged to be due from 

BHEL to Contractor whether under the Contract or otherwise. 

Sl No: 13 

The chapter Reverse auction procedure published in ‘Forms and Procedures’ of 
Volume I Book-II stands deleted. Reverse Auction Guidelines available in the website 
http://www.bhel.com shall be applicable.  
 

Sl No: 14: Void 
 
Sl No: 15: Void 
 
Sl No: 16 
Clause 2.22 in GCC regarding Retention Amount is revised as under:  

 
2.22 Performance security Deposit 
2.22.1 After award of work, before commencement of work at site Vendor shall submit 

5% of the contract value towards Performance Security Deposit, in the form of 
(a) or (b) below. In addition, Performance Security deposit on PVC will be 
recovered at the rate of 5% from every running bill. 
  
(a) CASH (DD/Online payment), 5% of the contract Value towards 

Performance security deposit, before commencing the contract. 
 (or) 

(b) Recovery 5% from Each Running Bill towards Performance security 
deposit. 
(Note: Subcontractor has to choose either Option (a) or (b) before issue 
of Detailed LOI).  
 

2.22.2 Refund of Performance Security Deposit:  
50% of performance security deposit shall be released along with the final bill 
and the balance 50% will be released after completion of Performance 
Guarantee Period (i.e., after expiry of Guarantee period), provided all the 
defects noticed during the guarantee period have been rectified to the 
satisfaction of BHEL Site Engineer/BHEL Construction Manager, and after 
deducting all expenses/other amounts due to BHEL under the contract/other 
contracts entered into by BHEL with them. This portion of Performance 
Security Deposit, amount can be released on commencement of the 
Guarantee period, on submission of equivalent Bank Guarantee. 
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Sl No: 17 Integrity Pact - Not Applicable 
 
Sl No:18 

The following clauses of General Conditions of Contract (GCC), Special 
Conditions of Contract (SCC) and Forms & Procedures are Not Applicable 
for this tender. 

GCC 

2.7.9 – Liquidated Damages, 
2.9 – Progress Monitoring, Monthly review and Performance Evaluation,  
2.10 – Time of Completion,  
2.11.2, 2.11.4, 2.11.6 – Extension for Time of Completion,  
2.12 – ORC,  
2.13 – Interest Bearing Recoverable Advance,  
2.14- Quantity Variation,  
2.15 – Extra Works,  
2.16 -  Supplementary Items,  
2.17 – PVC,  
2.24 – Performance Guarantee for Workmanship. 

SCC 

1.0 – General Intent of the Specifications 
2.0 – General Services to be rendered by the Bidder 
3.0 – General technical Requirements 
4.0 – Obligations of Contractor 
6.0 -- Material handling, Storage, Preservation, etc., 
7.0 –  Drawings 
8.0 – Inspection and Quality 
11.0 – Performance Monitoring.  
 
Forms and Procedures 

 1.14 – Monthly plan and review with contractors (Form F-14 Rev 01) 
 1.15 – Monthly performance Evaluation of Contractor (Form F-15 Rev 02) 
   1.17 – Evaluation of Contractor Performance Annual (Form F-17 Rev 01) 
   1.18 – Evaluation of Contractor Performance for the contract (Overall) 
 (Form F-18 Rev01) 
   1.19 – Milestone Completion Certificate (Form F-19 Rev 00) 
   1.22 – Completion Certificate (Form F – 20 Rev 01) 
   1.26 - Analysis of unit rates quoted (Form F-26)  
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Sl No:19 
Existing format on Bank Guarantee for Security Deposit, as available in Form 
No F-11 of Volume ID Forms and procedure stands Deleted. Revised Format 
for PROFORMA OF BANK GUARANTEE (in lieu of SECURITY DEPOSIT) is 
enclosed. 

Sl No: 20 
Following paragraph has been added in clause 2.7.1 under clause 2.7 "Rights of 
BHEL" of GCC (Rev. 01). 

"In case of inadequate manpower deployed by the contractor, BHEL reserves the 
right to deploy additional manpower through any other agency for expediting activities 
in the interest of the project. Supplied manpower shall be put on job by the contractor 
and payments and other statutory compliances related to manpower shall be the 
contractor's responsibility. In case of contractor's failure to fulfil his obligations in 
respect of such manpower, BHEL reserves the right to take necessary 
action as per contract conditions." 
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VOLUME-IA   PART – II   CHAPTER 2 to CHAPTER 7 
 

In the next 105 pages as below:  

 
CHAPTER Details No.of 

sheets 

CHAPTER 2 Drawings 
Drawing Nos. 

1) 0-35-110-23730 Rev 03 
2) 0-35-211-24187 Rev 00 

3) 0-00-047-16564 Rev 00 
4) 0-00-047-16565 Rev 00 

4 

CHAPTER 3 HSE Plan For Site Operations By Subcontractor 82 

CHAPTER 4 Proforma of Bank Guarantee (in lieu of Earnest 
Money)- Form WAM 23 

03 

CHAPTER 5 Proforma of Bank Guarantee (in lieu of Security 
Deposit)- Form WAM 22 

03 

CHAPTER 6 Procedure for conduct of Conciliation 11 

CHAPTER 7 Format for Performance Evaluation 02 
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HSE PLAN FOR SITE OPRATIONS BY BHEL’S SUBCONTRACTORS 

AT A GLANCE 

SIGNING OF MOU 

Agree to comply to HSE requirement‐ Statutory and BHEL’s 

 

 

HSE ORGANISATION 

Manpower 
 1 (one) safety officer for every 500 workers 

or part thereof 

 1(one) safety‐steward/ supervisor for 
every 100 workers 

 
Qualification 
As per Cl. 7.1 

HSE Roles and 
responsibilities 

 

 Site In‐charge‐ As per 
clause 7.2.1 

 Safety officer‐ As per 
clause 7.2.2 

 
 

 
 

HSE INFRASTUCTURE 

 PPEs 

 Drinking Water 

 Washing Facilities 

 Latrines and Urinals 
 Provision of shelter 

for rest 
 Medical facilities 

 Canteen facilities 

 Labour Colony 

 Emergency Vehicle 

 Pest Control 

 Scrapyard 
 Illumination 

 

 

HSE TRAINING , AWARENESS & PROMOTION 

Training 

 Induction training 

 Height work and 
other critical areas 

 Tool Box talk & Pep 
Talk 

Awareness & Promotion 

 Signage 

 Poster 
 Banner 

 Competition 

 Awards 

 

 

HSE COMMUNICATION 

Incident Reporting 
 Accident‐ Fatal & 

Major 

 Property damage 

 Near Miss 

Event Reporting 
 Celebrations 

 Training 

 Medical camp 

HSE Planning 
for Man, Machinery/Equipment/Tools & Tackles 

TR
A

IN
 

P
R

O
V

ID
E 

P
LA

N
 

B
EF

O
R

E 
ST

A
R

T 
C

O
M

M
U

N
IC

A
TE

 



  
 
 

 
 

SAFETY DURING WORK EXECUTION 

 Welding 

 Rigging 
 Cylinder‐ storage & 

Movement 

 Demolition work 

 T&Ps 

 Chemical Handling 

 Electrical works 

 Fire 

 Scaffolding 

 Height work 

 Working Platform 

 Excavation 

 Ladder 

 Lifting 

 Hoisting appliance 

HOUSE KEEPING 

WASTE MANGEMENT 

TRAFFIC MANAGEMENT 

ENVIRONMENTAL CONTROL 

EMERGENCY PREPAREDNESS AND RESPONSE PLAN 
 

 

HSE AUDITS & INSPECTION 

 Daily Checks 

 Inspection of PPEs 

 Inspection of T& Ps 

 Inspection of Cranes 
& Winches 

 Inspection of Height work 
 Inspection of Welding and 

Gas cutting 

 Inspection of elevators etc. 

 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 

OPERATIONAL CONTROL PROCEDURES 

PERMIT TO WORK 
Height work (above 2 metres), Hot Work, Heavy Lifting, Confined Space, 

Radiography, excavation (More than 4 metres) 

HSE PERFORMANCE EVALUATION PARAMETERS 

PENALTY for NON CONFORMANCE 
Refer Clause 16 

Incremental penalty 
For repeated violation by the same person, the penalty would be double 
of the previous penalty 
For repeated fatal incident in the same Unit incremental penalty to be 
imposed. The subcontractor will pay 2 times the penalty compared to 
previously paid in case there are repeated cases of fatal incidents under 
the same subcontractor for the same package in the same unit. 
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1.0 PURPOSE 

 
1.1 The purpose of this HSE Plan is to provide for the systematic identification, evaluation, prevention and control of general 

workplace hazards, specific job hazards, potential hazards and environmental impacts that may arise from foreseeable 

conditions during installation and servicing of industrial projects and power plants. 

 
1.2 This document shall be followed by BHEL’s subcontractors at all installation and servicing sites. In case customer specific 

documents are to be implemented, this document will be followed in conjunction with customer specific documents.  

 
1.3 Although every effort has been made to make the procedures and guidelines in line with statutory requirements, in case of 

any discrepancy relevant statutory guidelines must be followed. 

1.4 In case the customer has any specific requirement, the same is to be fulfilled. 

 
2.0 SCOPE 

 
The document is applicable for BHEL’s Subcontractors at all installation / servicing activities of BHEL Power Sector  

as per the relevant contractual obligations. 

 
3.0 OBJECTIVES AND TARGETS 

The HSE Plan reflects that BHEL places high priority upon the Occupational Health, Safety and Environment at 

workplaces. 

 
 Ensure the Health and Safety of all persons at work site is not adversely affected by the work. 

 Ensure protection of environment of the work site. 

 Comply at all times with the relevant statutory and contractual HSE requirements. 

 Provide trained, experienced and competent personnel. Ensure medically fit personnel only are engaged at 

work. 

 Provide and maintain plant, places and systems of work that are safe and without risk to health and the 

environment. 

 Provide all personnel with adequate information, instruction, training and supervision on the safety aspect of their 

work. 

 Effectively control, co-ordinate and monitor the activities of all personnel on the Project sites including 

subcontractors in respects of HSE. 

 Establish effective communication on HSE matters with all relevant parties involved in the Project works. 

 Ensure that all work planning takes into account all persons that may be affected by the work. 

 Ensure fitness testing of all T&Ps/Lifting appliances like cranes, chain pulley blocks etc. are to be certified by 

competent person. 

 Ensure timely provision of resources to facilitate effective implementation of HSE requirements. 

 Ensure continual improvements in HSE performance 

 Ensure conservation of resources and reduction of wastage. 

 Capture the data of all incidents including near misses, process deviation etc. Investigate and analyze the same 

to find out the root cause. 

 Ensure timely implementation of correction, corrective action and preventive action. 
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4.0 BHEL POWER SECTOR HEALTH, SAFETY & ENVIRONMENT POLICY 
 

HSE TARGETS 

 
EXPLOSION 

FATALITY 
LOST TIME INJURY 

FIRE 

VEHICLE INCIDENTS 

ENVIRONMENTAL INCIDENTS 

ZERO 
ZERO 

ZERO 

ZERO 

ZERO 

ZERO 

 

` sd/- 

      CMD, BHEL 

Health, Safety & Environment Policy of BHEL 
 

In BHEL, Health, Safety and Environment (HSE) responsibilities are driven by our commitment to protect our 
employees and people we work with, community and environment. BHEL believes in zero tolerance for unsafe 
work/non-conformance to safety and in minimizing environmental footprint associated with all its business activities. 
We commit to continually improve our HSE performance by: 
 

 Developing safety and sustainability culture through active leadership and by ensuring availability of 

required resources. 

 Ensuring compliance with applicable legislation, regulations and BHEL systems. 

 Taking up activities for conservation of resources and adopting sound waste management by following 

Reduce/Recycle/Reuse approach. 

 Continually identifying, assessing and managing environmental impacts and Occupational Health & Safety 

risks of all activities, products and services adopting approach based on elimination/ 

substitution/reduction/control. 

 Incorporating appropriate Occupational Health, Safety and Environment criteria into business decisions, 

design of products & systems and for selection of plants, technologies and services. 

 Imparting appropriate structured training to all persons at workplace and promoting awareness amongst 

customers, contractors and suppliers on HSE issues. 

 Reviewing periodically this policy and HSE Management Systems to ensure its relevance, appropriateness 

and effectiveness. 

 Communicating this policy within BHEL and making it available to interested parties. 

 



 
 

 

 
HEALTH, SAFETY AND ENVIRONMENT 

PLAN FOR 
SITE OPERATION by SUBCONTRACTORS 

Doc no.: HSEP: 14 

REV: 01 

 
POWER SECTOR 

Date: 20.01.2020 

Page: 6 of 43 

 

 

  
 
 

 
5.0 MEMORANDUM OF UNDERSTANDING: 

 

After award of work, subcontractors are required to enter into a memorandum of understanding as given below: 

Memorandum of Understanding 

 

BHEL, Power Sector Region is committed to Health, Safety and Environment Policy (HSE Policy). 

M/s do hereby also commit to comply with the same HSE Policy w h i l e  

executing the Contract Number    

M/s shall ensure that safe work practices as per the HSE plan. Spirit and 

content therein shall be reached to all workers and supervisors for compliance. 

 

In addition to this, M/S shall comply to all applicable statutory and regulatory requirements 

which are in force in the place of project and any special requirement specified in the contract document of the 

principal customer. 

M/s shall co-operate in HSE audits/inspections conducted by BHEL /customer/ 

third party and ensure to close any non-conformity observed/reported within prescribed time limit. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signed by authorized representative of M/s --------------------------------------- 

Name : 

Place & Date: 
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6.0 TERMS AND DEFINITIONS 

 
6.1 DEFINITIONS 

 
6.1.1 INCIDENT 

 
Work- related or natural event(s) in which an injury, or ill health (regardless of severity), damage to property or 

fatality occurred, or could have occurred. 

 

 
6.1.2 NEAR MISS 

 
An incident where no ill health, injury, damage or other loss occurs, but it had a potential to cause, is referred to as 

“Near-Miss”. 

 
6.1.3 MAN-HOURS WORKED 

 
The total number of man hours worked by all employees including subcontractors working in the premises. It includes 

managerial, supervisory, professional, technical, clerical and other workers including contract labours. Man-hours 

worked shall be calculated from the payroll or time clock recorded including overtime. When this is not feasible , the 

same shall be estimated by multiplying the total man-days worked for the period covered by the number of hours 

worked per day. The total number of workdays for a period is the sum of the number of men at work on each day of 

period. If the daily hours vary from department to department separate estimate shall be made for each department 

and the result added together. 

 
6.1.4 FIRST AID CASES 

 
First aids are not essentially all reportable cases, where the injured person is given medical treatment and discharged 

immediately for reporting on duty, without counting any lost time. 

 
6.1.5 LOST TIME INJURY 

 
Any work injury which renders the injured person unable to perform his regular job or an alternative restricted work 

assignment on the next scheduled work day after the day on which the injury occurred. 

 
6.1.6 MEDICAL CASES 

 
Medical cases come under non-reportable cases, where owing to illness or other reason the employee was absent 

from work and seeks Medical treatment. 

 
6.1.7 TYPE OF INCIDENTS & THEIR REPORTING: 

The three categories of Incident are as follows: 

 
Non-Reportable Cases: 

An incident, where the injured person is given medical help and discharged for work without counting any lost time.  
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Reportable Cases: 

In this case the injured person is disable for 48 hours or more and is not able to perform his duty.  

 
Injury Cases: 

These are covered under the heading of non-reportable cases. In these cases the incident 

caused injury to the person, but he still continues his duty. 

 
6.1.8 TOTAL REPORTABLE FREQUENCY RATE 

Frequency rate is the number of Reportable Lost Time Injury (LTI) per one Million Man hours worked. Mathematically, 

the formula read as: 

 
Number of Reportable LTI x 1,000,000 

Total Man Hours Worked 

 
6.1.9 SEVERITY RATE 

 
Severity rate is the Number of days lost due to Lost Time Injury (LTI) per one Million Man hours worked. 

Mathematically, the formula reads as: 

 
Days lost due to LTI x 1,000,000 

Total Man Hours Worked 

 
 

6.1.10 INCIDENCE RATE 

Incidence Rate is the Number of LTI per one thousand manpower deployed. Mathematically, the formula reads as: 

Number of LTIx1000 

Average number of manpower deployed 

7.0 HSE ORGANISATION 

Number of safety officers: 

The subcontractor must deploy one safety officer for every 500 workers or part thereof in each package. In addition, there  
must be one safety-steward/safety-supervisor for every 100 workers. 

 
Deployment: The subcontractor should deploy sufficient safety officers and safety-steward/Safety-supervisor, as per 

requirement given above, since initial stage and add more in proportion to the added strength in work force. Any 

delay in deployment will attract a penalty of Rs.30,000/- per man month for the delayed period. 

 
7.1 QUALIFICATION FOR HSE PERSONNEL 

 
Sl.no Designation Qualification Experience 

1 Safety officer 

(Construction Agency) 

Degree or Diploma in Engineering with 

full time diploma in Industrial Safety with 

construction safety as one of the 

subjects 

Minimum two years for 

degree holder and five 

years for diploma 

holder in the field of 

Construction of power 

plant/ major industries 
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2 Safety-Steward/ Safety- 

Supervisor 

Degree or diploma in any discipline with 

full time diploma in Industrial Safety with 

construction safety as one of the 

subjects 

Minimum two years 

 

 
7.2 RESPONSIBILITIES 

 
7.2.1 SITE IN -CHARGE OF SUBCONTRACTOR 

 
 Shall sign Memorandum of Understanding (MoU) for compliance to BHEL’s HSE Plan for Site Operations as per 

clause 5.0

• Shall engage qualified safety officer(s) and steward (s) as per clause 7.0

• Shall adhere to the rules and regulations mentioned in this code, practice very strictly in his area of work  in 

consultation with his concerned engineer and the safety coordinator.

• Shall screen all workmen for health and competence requirement before engaging for the job and periodically 

thereafter as required.

• Shall not engage any employee below 18 years.

• Shall arrange for all necessary PPEs like safety helmets, belts, full body harness, shoes, face shield, hand 

gloves etc. before starting the job. Shall ensure that no working men/women carry excessive weight more than 

stipulated in Factory Rule Regulation R57.

• Shall ensure that all T&Ps engaged are tested for fitness and have valid certificates from competent person.

• Shall ensure that provisions stipulated in contract Labour Regulation Act 1970, Chapter V C.9, canteen, rest 

rooms/washing facilities to contracted employees at site.

• Shall adhere to the instructions laid down in Operation Control Procedures (OCPs) available with the site 

management.

• Shall ensure that person working above 2.0 meter should use Safety Harness tied to a life line/stable structure.

• Shall ensure that materials are not thrown from height. Cautions to be exercised to prevent fall of material from 

height.

• Shall report all incidents (Fatal/Major/Minor/Near Miss) to the Site engineer /HSE officer of BHEL.

• Shall ensure that Horseplay is strictly forbidden.

• Shall ensure that adequate illumination is arranged during night work.

• Shall ensure that all personnel working under subcontractor are working safely and do not create any Hazard to 

self and to others.

• Shall ensure display of adequate signage/posters on HSE.

• Shall ensure that mobile phone is not used by workers while working.

• Shall ensure conductance of HSE audit, mockdrill, medical camps, induction training and training on HSE at site.

• Shall ensure full co-operation during HQ/External /Customer HSE audits.
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 Shall ensure submission of look-ahead plan for procurement of HSE equipment’s and PPEs as per work 

schedule.

• Shall ensure good housekeeping.

• Shall ensure adequate valid fire extinguishers are provided at the work site.

• Shall ensure availability of sufficient number of toilets /restrooms and adequate drinking water at work site and 

labour colony.

• Shall ensure adequate emergency preparedness.

• Shall be member of site HSE committee and attend all meetings of the committee

• Power source for hand lamps shall be maximum of 24 v.

 Temporary fencing should be done for open edges if Hand – railings and Toe-guards are not available.

 
 

7.2.2 HEALTH, SAFETY AND ENVIRONMENT OFFICER OF SUBCONTRACTOR 

 
• Carry out safety inspection of Work Area, Work Method, Men, Machine & Material, P&M and other tools and 

tackles.

• Facilitate inclusion of safety elements into Work Method Statement.

• Highlight the requirements of safety through Tool-box / other meetings.

• Help concerned HOS to prepare Job Specific instructions for critical jobs.

• Conduct investigation of all incident/dangerous occurrences & recommend appropriate safety measures.

• Advice & co-ordinate for implementation of HSE permit systems, OCPs & MPs.

• Convene HSE meeting & minute the proceeding for circulation & follow-up action.

• Plan procurement of PPE & Safety devices and inspect their healthiness.

• Report to PS Region/HQ on all matters pertaining to status of safety and promotional program at site level.

• Facilitate administration of First Aid

• Facilitate screening of workmen and safety induction.

• Conduct fire Drill and facilitate emergency preparedness

• Design campaigns, competitions & other special emphasis programs to promote safety in the workplace.

 Apprise PS– Region on safety related problems.

• Notify site personnel non-conformance to safety norms observed during site visits / site inspections.

• Recommend to Site In charge, immediate discontinuance of work until rectification, of such situations warranting 

immediate action in view of imminent danger to life or property or environment.

• To decline acceptance of such PPE / safety equipment that do not conform to specified requirements.

• Encourage raising Near Miss Report on safety along with, improvement initiatives on safety.

• Shall work as interface between various agencies such customer, package-in-charges, subcontractors on HSE 

matters
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8.0 PLANNING BY SUBCONTRACTOR 

Monthly planning and review of HSE activities shall be carried out by subcontractor as per format No. HSEP:14-F30 
jointly along with BHEL. 

 
8.1 MOBILISATION OF MACHINERY/EQUIPMENT/TOOLS BY SUBCONTRACTOR 

 
 As a measure to ensure that machinery, equipment and tools being mobilized to the construction site are fit for 

purpose and are maintained in safe operating condition and complies with legislative and owner requi rement, 

inspection shall be arranged by in-house competent authority for acceptance as applicable. 

 
 The machinery and equipment to be embraced for this purpose shall include but not limited to the following: 

 
o Mobile cranes. 

o Side Booms. 

o Forklifts. 

o Grinding machine. 

o Drilling machine. 

o Air compressors. 

o Welding machine. 

o Generator sets. 

o Dump Trucks. 

o Excavators. 

o Dozers 

o Grit Blasting Equipment. 

o Hand tools. 

 
 Subcontractor shall notify the engineer, of his intention to bring on to site any equipment or any container,  with 

liquid or gaseous fuel or other substance which may create a hazard. The Engineer shall have the right to 

prescribe the condition under which such equipment or container may be handled and used during the 

performance of the works and the subcontractor shall strictly adhere to such instructions. The Engineer shall 

have the right to inspect any construction tool and to forbid its use, if in his opinion it is unsafe. No claim due to 

such prohibition will be entertained. 

 
8.2 MOBILISATION OF MANPOWER BY SUBCONTRACTOR 

 
 The subcontractor shall arrange induction and regular health check of their employees as per schedule VII of 

BOCW rules by a registered medical practitioner. 

 The subcontractor shall take special care of the employees affected with occupational diseases under rule 230 

and schedule II of BOCW Rules. The employees not meeting the fitness requirement should not be engaged for 

such job. 

 Ensure that the regulatory requirements of excessive weight limit (to carry/lift/ move weights beyond prescribed 

limits) for male and female workers are complied with. 

 Appropriate accommodation to be arranged for all workmen in hygienic condition. 
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8.3 PROVISION OF PPEs 

 
 Personnel Protective Equipment (PPEs), in adequate numbers, will be made available at site & their regular use 

by all concerned will be ensured 

 The following matrix recommends usage of minimum PPEs against the respective job. 

 
Sl. 

No 

Type of work PPEs 

1 Concrete and asphalt mixing Nose mask, hand glove, apron and gum boot 

2 Welders/Grinders/ Gas cutters Welding/face screen, apron, hand gloves, nose mask and ear 

muffs if noise level exceeds 90dB. Helmet fitted with welding shield 

is preferred for welders 

3 Stone/ concrete breakers Ear muffs, safety goggles, hand gloves 

4 Electrical Work Rubber hand glove, Electrical Resistance shoes 

5 Insulation Work Respiratory mask, Hand gloves, safety goggles 

6 Work at height Double lanyard full body harness, Fall arrestor (specific cases) 

7 Grit/Sand blasting Blast suit, blast helmet, respirator, leather gloves 

8 Painting Plastic gloves, Respirators (particularly for spray painting) 

9 Radiography As per BARC guidelines 

 
 The PPEs shall conform to the relevant standards as below and bear ISI mark. 

 
Relevant is-codes for personal protection 

 

IS: 2925 – 1984 Industrial Safety Helmets. 

IS: 4770 – 1968 Rubber gloves for electrical purposes. 

IS: 6994 – 1973 (Part-I) Industrial Safety Gloves (Leather &Cotton Gloves). 

IS: 1989 – 1986 (Part-I-II) Leather safety boots and shoes. 

IS: 5557 – 1969 Industrial and Safety rubber knee boots. 

IS: 6519 – 1971 Code of practice for selections care and repair of Safety 

footwear. 

IS: 11226 – 1985 Leather Safety footwear having direct 
molding sole. 

IS: 5983 – 1978 Eye protectors. 

IS: 9167 – 1979 Ear protectors. 

IS: 1179-1967 Eye & Face protection during welding 

IS: 3521 – 1983 Industrial Safety Belts and Harness 

IS:8519 -1977 Guide for selection of industrial Safety 

equipment for body protection 

IS:9473-2002,14166- 
1994,14746-1999 

Respiratory Protective Devices 

The list is not exhaustive. The safety officer may demand additional PPEs based on specific requirement.  
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 Where workers are employed in sewers and manholes, which are in use, the subcontractor shall ensure that the 

manhole covers are opened and ventilated at least for an hour before the workers are allowed to get into 

manhole, and the manholes so opened shall be cordoned off with suitable railing and provided with warning 

signals or boards to prevent incident to the public 

 Besides the PPEs mentioned above, the persons shall use helmet and safety shoe. The visitors shall use Helmet 

and any other PPEs as deemed appropriate for the area of work. 

 
Colour scheme for Helmets: 

1. Workmen: Yellow 

2. Safety staff: Green or white with green band 

3. Electrician: Red 

4. Others including visitors: White 

 
 All the PPEs shall be checked for its quality before issue and the same shall be periodically checked. The users shall 

be advised to check the PPEs themselves for any defect before putting on. The defective ones shall be repaired/ 

replaced. 

 The issuing agency shall maintain register for issue and receipt of PPEs. 

 The Helmets shall have logo or name (abbreviation of agency name permitted) affixed or printed on the front. 

 The body harnesses shall be serial numbered. 

 
 

8.4 ARRANGEMENT OF INFRASTRUCTURE 

 
8.4.1 DRINKING WATER 

 
 Drinking water shall be provided and maintained at suitable places at different elevations. 

 Container should be labeled as “ Drinking Water” 

 Cleaning of the storage tank shall be ensured atleast once in 3 months indicating date of cleaning and next due 

date. 

 Potability of water should be tested as per IS10500 at least once in a year. 

 
8.4.2 WASHING FACILITIES 

 
 In every workplace, adequate and suitable facilities for washing shall be provided and maintained. 

 Separate and adequate cleaning facilities shall be provided for the use of male and female workers. Such 

facilities shall be conveniently accessible and shall be kept in clean and hygienic condition and dully illuminated 

for night use. 

 Overalls shall be supplied by the subcontractor to the workmen and adequate facilities shall be provided to 

enable the painters and other workers to wash during the cessation of work. 

 
8.4.3 LATRINES AND URINALS 

 
 Latrines and urinals shall be provided in every work place. 

 Urinals shall also be provided at different elevations. 

 They shall be adequately lighted and shall be maintained in a clean and sanitary condition at all times, by 

appointing designated person. 

 Separate facilities shall be provided for the use of male and female worker if any. 
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8.4.4 PROVISION OF SHELTER DURING REST 

 
Proper Shed & Shelter shall be provided for rest during break 

 
8.4.5 MEDICAL FACILITIES 

 
8.4.5.1 MEDICAL CENTRE (As per Schedule V, X and XI of BOCW central Rules, 1998) 

 
 A medical centre shall be ensured/identified at site with basic facilities for handling medical emergencies. The 

medical center can be jointly developed on proportionate sharing basis with permission from BHEL 

 A qualified medical professional, not less than MBBS, shall be deployed at the medical centre 

 The medical centre shall be equipped with one ambulance, with trained driver and oxygen cylinder. 

 Medical waste shall be disposed as per prevailing legislation (Bio-Medical Waste –Management and Handling 

Rules, 1998) 

 
8.4.5.2 FIRST AIDER 

 
 Ensure availability of Qualified First-aider throughout the working hours. 

 Every injury shall be treated, recorded and reported. 

 Refresher course on first aid shall be conducted as necessary. 

 List of Qualified first aiders and their contact numbers should be displayed at conspicuous places. 

 
8.4.5.3 FIRST AID BOX (as per schedule III of BOCW) 

 
 The subcontractor shall provide necessary first aid facilities as per schedule III of BOCW. At every work place 

first aid facilities shall be provided and maintained. 

 The first aid box shall be kept by first aider who shall always be readily available during the working hours of the 

work place. His name and contact no to be displayed on the box. 

 The first aid boxes should be placed at various elevations so as to make them available within the reach and at 

the quickest possible time. 

 The first aid box shall be distinctly marked with a Green Cross on white background. 

 Details of contents of first aid box is given in Annexure No. 01 

 Monthly inspection of First Aid Box shall be carried out by the owner as per format no. HSEP:14-F01 

 The subcontractor should conduct periodical first –aid classes to keep his supervisor and Engineers properly 

trained for attending to any emergency. 

 
8.4.5.4 HEALTH CHECK UP (As per schedule VII and Form XI) 

 
The persons engaged at the site shall undergo health checkup as per the format no.  

HSEP:14-F02 before induction. The persons engaged in the following works shall undergo health checkup at least 

once in a year: 

 
a. Height workers 

b. Drivers/crane operators/riggers 
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c. Confined space workers 

d. Shot/sand blaster 

e. Welding and NDE personnel 

 
8.4.6 PROVISION OF CANTEEN FACILITY 

 
 Canteen facilities shall be provided for the workmen of the project inside the project site. 

 Proper cleaning and hygienic condition shall be maintained. 

 Proper care should be taken to prevent biological contamination. 

 Adequate drinking water should be available at canteen. 

 Fire extinguisher shall be provided inside canteen. 

 Regular health check-up and medication to the canteen workers shall be ensured. 

 
8.4.7 PROVISION OF ACCOMODATION/LABOUR COLONY 

 
 The subcontractor shall arrange for the accommodation of workmen at nearby localities or by making a labour 

colony.

 Regular housekeeping of the labour colony shall be ensured.

 Proper sanitation and hygienic conditions to be maintained.

 Drinking water and electricity to be provided at the labour colony.

 Bathing/ washing bay

 Room ventilation and electrification.

 
8.4.8 PROVISION OF EMERGENCY VEHICLE 

 
 Dedicated emergency vehicle shall be made available at workplace by each subcontractor to handle any 

emergency 

 
8.4.9 PEST CONTROL 

 
Regular pest control should be carried out at all offices, mainly laboratories, canteen, labour colony and stores. 

 
8.4.10 SCRAPYARD 

 
 In consultation with customer, scrapyard shall be developed to store metal scrap, wooden scrap, waste, 

hazardous waste. 

 Scrap/Waste shall be segregated as Bio-degradable and non-bio-degradable and stored separately. 

 

8.4.11 ILLUMINATION 

 

 The subcontractor shall arrange at his cost adequate lighting facilities e.g. flood lighting, hand lamps, area 

lighting etc. at various levels for safe and proper working operations at dark places and during night hours at 

the work spot as well as at the pre-assembly area. 

 

 Adequate and suitable light shall be provided at all work places & their approaches including passage ways as per 
IS: 3646 (Part-II). Some recommended values are given below: 
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S. No. Location 

 
A. Construction Area 

Illumination 

(Lux) 

1. Outdoor areas like store yards, entrance and exit roads 20 

2. Platforms 50 

3. Entrances, corridors and stairs 100 

4. General illumination of work area 150 
5. Rough work like fabrication, assembly of major items 150 

6. Medium work like assembly of small machined parts 300 

             rough measurements etc. 
7. Fine work like precision assembly, precision 700 

              measurements etc. 

8. Sheet metal works 200 
9. Electrical and instrument labs 450 

 
B. Office 

 
1. Outdoor area like entrance and exit roads 20 
2. Entrance halls 150 

3. Corridors and lift cars 70 

4. Lift landing 150 

5. Stairs 100 
6. Office rooms, conference rooms, library reading tables 300 

7. Drawing table 450 

8. Manual telephone exchange 200 

 
 Lamp (hand held) shall not be powered by mains supply but either by 24V or dry cells. 

 Lamps shall be protected by suitable guards where necessary to prevent danger, in case of breakage of lamp. 

 Emergency lighting provision for night work shall be made to minimise danger in case of main supply failure. 

 
If the subcontractor fails to take appropriate safety precautions or to provide necessary safety devices and equipment or to 

carry out instructions issued by the authorized BHEL official, BHEL shall have the right to take corrective steps at the risk and 

cost of the subcontractor 

 
9.0 HSE TRAINING& AWARENESS 

 
9.1 HSE INDUCTION TRAINING 

 
All persons entering into project site shall be given HSE induction training by the HSE officer of BHEL /subcontractor 

before being assigned to work. 

In-house induction training subjects shall include but not limited to: 

 Briefing of the Project details. 

 Safety objectives and targets. 

 Site HSE rules. 

 Site HSE hazards and aspects. 

 First aid facility. 

 Emergency Contact No. 

 Incident reporting. 

 Fire prevention and emergency response. 

 Rules to be followed in the labour colony (if applicable) 
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 Proper safety wear & gear must be issued to all the workers being registered for the induction (i.e., 

Shoes/Helmets/Goggles/Leg guard/Apron etc.) 

 They must arrive fully dressed in safety wear & gear to attend the induction. 

 Any one failing to conform to this safety wear& gear requirement shall not qualify to attend. 

 On completing attending subcontractor’s in-house HSE induction, each employee shall sign an induction training 

form (format no. HSEP:14-F03) to declare that he had understood the content and shall abide to follow and 

comply with safe work practices. They may only then be qualified to be issued with a personal I.D. card, for 

access to the work site. 

 
9.2 HSE TOOLBOX TALK 

 
 HSE tool Box talk shall be conducted by frontline foreman/supervisor of subcontractor to specific work groups 

prior to the start of work. The agenda shall consist of the followings: 

 
o Details of the job being intended for immediate execution. 

o The relevant hazards and risks involved in executing the job and their control and mitigating measures. 

o Specific site condition to be considered while executing the job like high temperature, humidity, unfavorable 

weather etc. 

o Recent non-compliances observed. 

o Appreciation of good work done by any person. 

o Any doubt clearing session at the end. 

 Record of Tool box talk shall be maintained as per format no. HSEP:14-F04 

 Tool box talk to be conducted at least once a week for the specific work. 

 
9.3 TRAINING ON HEIGHT WORK 

Training on height work shall be imparted to all workers working at height by in-house/external faculty at least 

twice in a year. The training shall include following topics: 

 Use of PPEs 

 Use of fall arrester, retractable fall arrester, life line, safety nets etc. 

 Safe climbing through monkey ladders. 

 Inspection of PPEs. 

 Medical fitness requirements. 

 Mock drill on rescue at height. 

 Dos & Don’ts during height work. 

 
9.4 HSE TRAINING DURING PROJECT EXECUTION 

 
 Other HSE training shall be arranged by BHEL/ subcontractor as per the need of the project execution and 

recommendation of HSE committee of site. 

 The topics of the HSE training shall be as follows but not limited to: 

o Hazards identification and risk analysis (HIRA) 

o Work Permit System 

o Incident investigation and reporting 

o Fire fighting 

o First aid 

o Fire-warden training 

o EMS and OHSMS 

o T & Ps fitness and operation 
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o Electrical safety 

o Welding, NDE & Radiological safety 

o Storage, preservation & material handling. 

 A matrix shall be maintained to keep an up-to-date record of attendance of training sessions carried out. 

 
9.5 HSE PROMOTION-SIGNAGE, POSTERS, COMPETITION, AWARDS ETC 

 
9.5.1 Display of HSE posters and banners 

 
 Site shall arrange appropriate posters, banners, slogans in local/Hindi/English languages at work place 

 
9.5.2 Display of HSE signage 

 
 Appropriate HSE signage shall be displayed at the work area to aware workmen and passersby about the work 

going on and do’s and don’ts to be followed 

 
9.5.3 Competition on HSE and award 

 
 Site will arrange different competition (slogan, poster, essay etc.) on HSE time to time (Safety day, BHEL day, World 

Environment Day etc.) and winners will be suitably awarded. 

 
9.5.4 HSE awareness programme 

 Subcontractor shall arrange HSE awareness programme periodically on different topics including medical awareness 

for all personnel working at site 

 
10.0 HSE COMMUNICATION 

 
10.1 INCIDENT REPORTING 

 
 The subcontractor shall submit report of all incidents, fires and property damage etc to the Engineer immediately 

after such occurrence, but in any case not later than 24 hours of the occurrence. Such reports shall be furnished 

in the manner prescribed by BHEL. ( Refer HSE procedure for incident investigation, analysis and reporting for 

details) 

 In addition, periodic reports on safety shall also be submitted by the subcontractor to BHEL from time to time as 

prescribed by the Engineer. Compiled monthly reports of all kinds of incidents, fire and property damage to be 

submitted to BHEL safety officer as per prescribed formats. 

 HSE incidents of site shall be reported to BHEL site Management as per Procedure for Incident Investigation 

and Reporting in format no. HSEP:14-F15. Corrective action shall be immediately implemented at the work place 

and compliance shall be verified by BHEL HSE officer and until then, work shall be put on hold by Construction 

Manager. 

 

10.2 HSE  EVENT  REPORTING 

 
 Important HSE events like HSE training, Medical camp etc. organized at site shall be reported to BHEL site 

management in detail with photographs for publication in different in-house magazines 

 Celebration of important days like National Safety Day, World Environment Day etc. shall also be reported as 

mentioned above. 

 

10.3 DAILY HSE ACTIVITY REPORTING 
 
Daily HSE activities shall be reported by subcontractor to BHEL as per Format No. HSEP:14-F31A 
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11.0 OPERATIONAL CONTROL 

 
All applicable OCPs (Operational control procedures) will be followed by subcontractor as per BHEL instructions. This will 

be done as part of normal scope of work. List of such OCPs is given below. In case any other OCP is found to be 

applicable during the execution of work at site, then subcontractor will follow this as well, within quoted rate. These OCPs 

(applicable ones) will be made available to subcontractor during work execution at site. However for reference purpose, 

these are kept with Safety Officer of BHEL at the Power Sector Regional HQ, or available in downloadable format in the 

website, which may be refereed by subcontractor, if they so desire. 

 
LIST OF OCPs 

Safe handling of chemicals Safety in use of cranes Hydraulic test 

Electrical safety Storage and handling of gas cylinders Spray insulation 

Energy conservation Manual arc welding Trial run of rotary equipment 

Safe welding and gas cutting 

operation 
Safe use of helmets Stress relieving 

Fire safety Good house keeping Material preservation 

Safety in use of hand tools Working at height Cable laying/tray work 

First aid Safe excavation Transformer charging 

Food safety at canteen Safe filling of hydrogen in cylinder Electrical maintenance 

Illumination Vehicle maintenance Safe handling of battery system 

Handling and erection of heavy 

metals 
Safe radiography Computer operation 

Safe acid cleaning Waste disposal Storage in open yard 

Safe alkali boil out Working at night For sanitary maintenance 

Safe oil flushing Blasting Batching 

Steam blowing DG set Piling rig operation 

Safe working in confined area Handling & storage of mineral wool Gas distribution test 

Safe operation of passenger lift, 

material hoists & cages 
Drilling, reaming and grinding(machining) Cleaning of hotwell / deaerator 

Electro-resistance heating Compressor operation O&M of control of AC plant & system 

Air compressor Passivation Safe Loading of Unit 

Safe EDTA Cleaning Safe Chemical cleaning of Pre boiler 

system 
Safe Boiler Light up 

Safe Rolling and Synchronization   

 
 

11.1 HSE ACTIVITIES 

 
HSE activities shall be conducted at site based on the HSEMSM developed by Power Sector and issued to site by 

Regions. 

While planning for any activity the following documents shall be referred for infrastructural requirements to establish 

control measures: 

 
1) HSE Procedure for Register of OHS Hazards and Risks 

2) HSE Procedure for Register of Environmental Aspects and Impacts 

3) HSE Procedure for Register of Regulations 
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4) Operational Control Procedures 

5) HSE Procedure for Emergency Preparedness and Response Plan 

6) Contract documents 

 
 

11.2 WORK PERMIT SYSTEM 

 
 The following activities shall come under Work Permit System

a. Height working above 2 metres 

b. Hot working at height 

c. Confined space 

d. Radiography 

e. Excavation more than 4 meter depth 

f. Heavy lifting above 50 ton 

Refer Annexure 05 for Work permit formats. 

 “HSE Procedure for Work Permit System” shall be followed while implementing permit system. Where customer 

is having separate Work Permit System the same shall be followed.

 Permit applicant shall apply for work permit of particular work activity at particular location before starting of the 

work with Job Hazard Analysis.

 Permit signatory shall check that all the control measures necessary for the activity are in place and issue the 

permit to the permit holder.

 Permit holder shall implement and maintain all control measures during the period of permit .He will close the 

permit after completion of the work. The closed permit shall be archived in HSE Department of site.

 
 

11.3 SAFETY DURING WORK EXECUTION 

 
Respective OCPS are to be followed and adherence to the same would be contractually binding 

 
11.3.1 WELDING SAFETY 

 
All safety precautions shall be taken for welding and cutting operations as per IS-818. All safety precautions shall be taken for 

foundation and other excavation marks as per IS-3764. 

 
 

11.3.2 RIGGING 

 
Rigging equipment shall not be loaded in excess of its recommended safe working load. Rigging equipment, when not in use, shall 

be removed from the original work area so as not to present a hazard to employees. 

 

 
11.3.3 CYLINDERS STORAGE AND MOVEMENT 

 
All gas cylinders shall be stored in upright position. Suitable trolley shall be used. There shall be flash-back arrestors conforming to 

IS-11006 at both cylinder and burner ends. Damaged tube and regulators must be immediately replaced. No of cylinders shall not 

exceed the specified quantity as per OCP 

Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be intentionally dragged, struck o r 

permitted to strike each other violently. 
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When cylinders are transported by powered vehicle they shall be secured in a vertical position. 

 
11.3.4 DEMOLITION WORK 

 
Before any demolition work is commenced and also during the process of the work the following shall be ensured:  

 All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

 No electric cable or apparatus which is liable to be a source of danger nor a cable or an apparatus used by the 

operator shall remain electrically charged. 

 All practical steps shall be taken to prevent danger to persons employed from the risks of fire or explosion or 

flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to render them 

unsafe. 

 
 

11.3.5 T&Ps 

 
All T&Ps/ MMEs should be of reputed brand/appropriate quality & must have valid test/calibration certificates bearing endorsement 

from competent authority of BHEL..Subcontractor to also submit monthly reports of T&Ps deployed and validity test certificates to 

BHEL safety Officer as per the format/procedure of BHEL. 

 
11.3.6 CHEMICAL HANDLING 

 
Displaying safe handling procedures for all chemicals such as lube oil, acid, alkali, sealing compounds etc , at work place.Where 

it is necessary to provide and/or store petroleum products or petroleum mixture & explosives, the subcontractor shall be  

responsible for carrying out such provision / storage in accordance with the rules & regulations laid down in the relevant petroleum 

act, explosive act and petroleum and carbide of calcium manual, published by the chief inspector of explosives of India. All such 

storage shall have prior approval if necessary from the chief inspector of explosives or any other statutory authori ty. The 

subcontractor shall be responsible for obtaining the same. 

 
 

 
11.3.7 ELECTRICAL SAFETY 

 
 Providing adequate no. of 24 V sources and ensure that no hand lamps are operating at voltage level above 24 Volts. 

 
 Fulfilling safety requirements at all power tapping points. 

 
 

 High/ Low pressure welders to be identified with separate colour clothings. No welders will be deployed without 

passing appropriate tests and holding valid welding certificates. Approved welding procedure should be displayed at 

work place. 

 The subcontractor shall not use any hand lamp energized by Electric power with supply voltage of more than 24 volts in 

confined spaces like inside water boxes, turbine casings, condensers etc. 

 All portable electric tools used by the subcontractor shall have safe plugging system to source of power and be 

appropriately earthed. Only electricians licensed by appropriate statutory authority shall be employed by the 

subcontractor to carry out all types of electrical works. Details of earth resource ad their test date to be given to BHEL 

safety officer as per the prescribed formats of BHEL 

 The subcontractor shall use only properly insulated and armored cables which conform to the requirement of Indian 

Electricity Act and Rules for all wiring, electrical applications at site. 
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 BHEL reserves the right to replace any unsafe electrical installations, wiring, cabling etc. at the cost of the subcontractor. 

 All electrical appliances used in the work shall be in good working condition and shall be properly earthed. 

 No maintenance work shall be carried out on live equipment. 

 The subcontractor shall maintain adequate number of qualified electricians to maintain his temporary electrical 

installations. 

 Area wise Electrical safety inspection is to be carried out on monthly basis as per “Electrical Safety Inspection checklist’ 

and the report is to be submitted to BHEL safety officer 

 Adequate precautions shall be taken to prevent danger for electrical equipment. No materials on any of the sites of work 

shall be so stacked or placed as to cause danger or inconvenience to any person or the public 

 The subcontractor shall carefully follow the safety requirement of BHEL/ the purchaser with the regard to voltages 

used in critical areas. 

 
11.3.8 FIRE SAFETY 

 
 Providing appropriate fire fighting equipment at designated work place and nominate a fire officer/warden adequately 

trained for his job. 

 Subcontractor shall provide enough fire protecting equipment of the types and numbers at his office, stores, temporary  

structure in labor colony etc. Such fire protection equipment shall be easy and kept open at all times. 

 The fire extinguishers shall be properly refilled and kept ready which should be certified at periodic intervals. The date of 

changing should be marked on the Cylinders. 

 All other fire safety measures as laid down in the “codes for fire safety at construction site” issued by safety coordinator of 

BHEL shall be followed. 

 Non-compliance of the above requirement under fire protection shall in no way relieve the subcontractor of any of his 

responsibility and liabilities to fire incident occurring either to his materials or equipment or those of others. 

 Emergency contacts nos must be displayed at prominent locations 

 Tarpaulin being inflammable should not be used (instead, only non-infusible covering materials shall be used) as 

protective cover while preheating, welding, stress relieving etc. at site. 

 
 

11.3.9 SCAFFOLDING 

 
 Suitable scaffolds shall be provided for workman for all works that cannot safely be done from the ground, or from solid 

construction except in the case of short duration of work which can be done safely from ladders. 

 When a ladder is used, it shall be of rigid construction made of steel. The steps shall have a minimum width of 45 cm and 

a maximum rise of 30 cm. Suitable handholds of good quality wood or steel shall be provided and the ladder shall be 

given an inclination not steeper then ¼ horizontal and 1 vertical. 

 Scaffolding or staging more than 3.6 m above the ground floor, swung or suspended from an overhead support or 

erected with stationery support shall have a guard rail properly bolted, braced or otherwise secured, at least 90 cm above 

the floor or platform of such scaffolding or staging and extending along the entire length of the outside and ends thereof 

with only such openings as may be necessary for the delivery of materials. Such scaffolding or staging shall be so 

fastened as to prevent it from saver, from swaying, from the building or structure. 

 
 

11.3.10 WORK AT HEIGHT: 

 
 Guardrails and toe-board/barricades and sound platform conforming to IS:4912-1978 should be provided. 
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 Wherever necessary, life-line (pp or metallic) and fall arrestor along with Polyamide rope or Retractable lifeline should be 

provided. 

 Safety Net as per IS:11057:1984 should be used extensively for prevention/ arrest of men and materials falling from 

height. The safety nets shall be fire resistant, duly tested and shall be of ISI marked and the nets shall be located as per 

site requirements to arrest or to reduce the consequences of a possible fall of persons working at different heights. 

 Reaching beyond barricaded area without lifeline support, moving with support of bracings, walking on beams without 

support, jumping from one level to another, throwing objects and taking shortcut must be discouraged. 

 Use of Rebar steel for making Jhoola and monkey-ladder (Rods welded to vertical or inclined structural members), 

temporary platform etc. must be avoided. 

 Monkey Ladder should be properly made and fitted with cages. 

 Jhoola should be made with angles and flats and tested like any lifting tools before use. 

 Lanyard must be anchored always and in case of double lanyard, each should be anchored separately. 

 In case of pipe-rack, persons should not walk on pipes and walk on platforms only. 

 In case of roof work, walking ladder/ platform should be provided along with lifeline and/ or fall arrestor. 

 Empty drums must not be used. 

 For chimney or structure painting, both hanging platform and men should be anchored separately to a firm structure 

along with separate fall arrestor. Rope ladder should be discouraged. 

 
 

11.3.11 WORKING PLATFORM 

 
Working platforms, gangways and stairways shall be so constructed that they do not sag unduly or unequally and if the 

height of the platform gangways provided is more than 3.6 m above ground level or floor level, they shall be closely 

boarded and shall have adequate width which shall not be less than 750 mm and be suitably fenced as described above. 

Every opening in the floor or a building or in a working platform shall be provided with suitable means to prevent the fall of 

persons or materials by providing suitable fencing or railing whose minimum height shall be 90 cm. 

 

 
11.3.12 EXCAVATION 

 
Wherever there are open excavation in ground, they shall be fenced off by suitable railing and danger signals installed at 

night so as to prevent persons slipping into the excavations. 

 
 

11.3.13 LADDER SAFETY 

Safe means of access shall be provided to all working places. Every ladder shall be securely fixed. No portable single 

ladder shall be over 9 m in the length while the width between side rails in rung ladder shall in no case be less than app.  

29.2 cm for ladder upto and including 3 m in length. For longer ladders this width shall be increased at least ¼’’ for each 

additional foot of length. 

A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the Engineer obtained prior 

to Construction. 

 

 
11.3.14 LIFTING SAFETY 

 

 It will be the responsibility of the subcontractor to ensure safe lifting of the equipment, taking due precaution to avoid 

any incident and damage to other equipment and personnel. 
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 All requisite tests and inspection of handling equipment, tools & tackle shall be periodically done by the subcontractor 

by engaging only the Competent Persons as per law. 

 Defective equipment or uncertified shall be removed from service. 

 Any equipment shall not be loaded in excess of its recommended safe working load. 

 
11.3.15 HOISTING APPLIANCE 

 
 Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be provided with 

efficient safe guards. 

 Hoisting appliance should be provided with such means as will reduce to the minimum the risk of any part of a suspended 

load becoming incidentally displaced. 

 When workers employed on electrical installations which are already energized, insulating mats, wearing apparel, such 

as gloves, sleeves and boots as may be necessary should be provided. 

 The worker should not wear any rings, watches and carry keys or other materials which are good conductor of electricity. 

 
 

11.4 ENVIRONMENTAL CONTROL 

 
Environment protection has always been given prime importance by BHEL. Environmental damage is a major 

concern of the principal subcontractor and every effort shall be made, to have effective control measures in place to 

avoid pollution of Air, Water and Land and associated life. Chlorofluorocarbons such as carbon tetrachlori de and 

trichloroethylene shall not be used. Waste disposal shall be done in accordance with the guidelines laid down in the 

project specification. 

 
Any chemical including solvents and paints, required for construction shall be stored in designated bonded areas 

around the site as per Material Safety Data Sheet (MSDS). 

 
In the event of any spillage, the principle is to recover as much material as possible before it enters drainage system 

and to take all possible action to prevent spilled materials from running off the site. The subcontractor shall use 

appropriate MSDS for clean-up technique 

 
All subcontractors shall be responsible for the cleanliness of their own areas. 

 
The subcontractors shall ensure that noise levels generated by plant or machinery are as low as reasonably 

practicable. Where the subcontractor anticipates the generation of excessive noise levels from his operations the 

subcontractor shall inform to Construction Manager of BHEL accordingly so that reasonable &practicable precautions 

can be taken to protect other persons who may be affected. 

It is imperative on the part of the subcontractor to join and effectively contribute in joint measures such as tree 

plantation, environment protection, contributing towards social upliftment, conversion of packing woods to school 

furniture, keeping good relation with local populace etc. 

The subcontractor shall carry out periodic air and water quality check and illumination level checking in his area of 

work place and take suitable control measure. 

 
11.5 HOUSEKEEPING 

 
 Keeping the work area clean/ free from debris, removed scaffoldings, scraps, insulation/sheeting wastage /cut pieces, 

temporary structures, packing woods etc. will be in the scope of the subcontractor. Such cleanings has to be done by 
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subcontractor within quoted rate, on daily basis by an identified group. If such activity is not carried out by 

subcontractor / BHEL is not satisfied, then BHEL may get it done by other agency and actual cost along with BHEL 

overheads will be deducted from contractor's bill. Such decisions of BHEL shall be binding on the subcontractor  

 Proper housekeeping to be maintained at work place and the following are to be taken care of on daily basis. 

 All surplus earth and debris are removed/disposed off from the working areas to identified locations. 

 Unused/Surplus cables, steel items and steel scrap lying scattered at different places/elevation within the working 

areas are removed to identified locations. 

 All wooden scrap, empty wooden cable drums and other combustible packing materials, shall be removed from 

workplace to identified locations. Sufficient waste bins shall be provided at 

 Different work places for easy collection of scrap/waste. Scrap chute shall be installed to remove scrap from high 

location. 

 Access and egress (stair case, gangways, ladders etc.) path should be free from all scrap and other hindrances. 

 Workmen shall be educated through tool box talk about the importance of housekeeping and encourage not to litter. 

 Labour camp area shall be kept clear and materials like pipes, steel, sand, concrete, chips and bricks, etc. shall not 

be allowed in the camp to obstruct free movement of men and machineries. 

 Fabricated steel structures, pipes & piping materials shall be stacked properly. 

 No parking of trucks/trolleys, cranes and trailers etc. shall be allowed in the camp, which may obstruct the traffic 

movement as well as below LT/HT power line. 

 Utmost care shall be taken to ensure over all cleanliness and proper upkeep of the working areas 

 

 
11.6 WASTE MANAGEMENT 

 
Take suitable measures for waste management and environment related laws/legislation as a part of normal 

construction activities. Compliance with the legal requirements on storage/ disposal of paint drums (including  the 

empty ones), Lubricant containers, Chemical Containers, and transportation and storage of hazardous chemicals will 

be strictly maintained. 

 

 
11.6.1 BINS AT WORK PLACE 

 
 Sufficient rubbish bins shall be provided close to workplaces. 

 Bins should be painted yellow and numbered. 

 Sufficient nos. of drip trays shall be provided to collect oil and grease. 

 Sufficient qty. of broomsticks with handle shall be provided. 

 Adequate strength of employees should be deployed to ensure daily monitoring and service for waste 

management. 

 
 

 
11.6.2 STORAGE AND COLLECTION 

 
 Different types of rubbish/waste should be collected and stored separately. 

 Paper, oily rags, smoking material, flammable, metal pieces should be collected in separate bins with close fitting 

lids. 

 Rubbish should not be left or allowed to accumulate on construction and other work places. 

 Do not burn construction rubbish near working site. 
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11.6.3 SEGREGATION 

 
 Earmark the scrap area for different types of waste. 

 Store wastes away from building. 

 Oil spill absorbed by non-combustible absorbent should be kept in separate bin. 

 Clinical and first aid waste stored and incinerated separately. 

 

 
11.6.4 DISPOSAL 

 
 Sufficient containers and scrap disposal area should be allocated. 

 All scrap bin and containers should be conveniently located. 

 Provide self-closing containers for flammable/spontaneously combustible material. 

 Keep drainage channels free from choking. 

 Make schedule for collection and disposal of waste. 

 

 
11.6.5 WARNING AND SIGNS 

 
 Appropriate sign to be displayed at scrap storage area 

 No toxic, corrosive or flammable substance to be discarded into public sewage system. 

 Waste disposal shall be in accordance with best practice. 

 Comply with all the requirements of Pollution Control Board (PCB) for storage and disposal of hazardous waste. 

 

 
11.7 TRAFFIC MANAGEMENT SYSTEM 

 

 
11.7.1 SAFE WORKPLACE TRANSPORT SYSTEM 

 
 Traffic routes in a work place shall be suitable for the persons or vehicles using them. This shall be sufficient in 

number and of sufficient size. This shall reflect the suitability of traffic routes for vehicles and pedestrians. 

 Where vehicles and pedestrians use the same traffic routes there shall be sufficient space between them. Where 

necessary all traffic routes must be suitably indicated. Pedestrians or vehicles must be able to use traffic routes 

without endangering those at work. There must be sufficient separation of traffic routes from doors, gates and 

pedestrian traffic routes. 

 For internal traffic, lines marked on roads / access routes and between buildings shall  clearly indicate where 

vehicles are to pass. 

 Temporary obstacles shall be brought to the attention of drivers by warning signs or hazard cones. 

 Speed limits shall be clearly displayed. Speed ramps preceded by a warning signs or marker are necessary. 

 The traffic route should be wide enough to allow vehicles to pass and re-pass oncoming or parked traffic and it 

may be advisable to introduce on-way system or parking restrictions. 

 Safest route shall be provided between places where vehicles have to call or deliver. 

 Avoid vulnerable areas/items such as fuel or chemicals tanks or pipes, open or unprotected edges and  

structures likely to collapse 
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 Safe areas shall be provided for loading and unloading. 

 Avoid sharp or blind bends. If this is not possible hazards should be indicated e.g. blind corner. 

 Ensure road crossings are minimum and clearly signed. 

 Entrance and gateways shall be wide enough to accommodate a second vehicle without causing obstruction. 

 Set sensible speed limits which are clearly sign posted. 

 Where necessary ramps should be used to retard speed. This shall be preceded by a warning sign or mark on 

the road. 

 Forklift trucks shall not pass over road hump unless of a type capable of doing so. 

 Overhead electric cable, pipes containing flammable hazardous chemical shall be shielded by using goal posts 

height gauge posts or barriers. 

 Road traffic signs shall be provided on prominent locations for prevention of incidents and hazards and for quick 

guidance and warning to employees and public. Safety signs shall be displayed as per the project working 

requirement and guideline of the state in which project is done. Vehicles hired or used shall not be parked within 

the 15m radius of any working area. Any vehicle, that is required to be at the immediate/near the vicinity, shall be 

approved by the person in-charge of the site. 

 

 
11.7.2 TRAFFIC ROUTE FOR PEDESTRIANS 

 
 Where traffic routes are used by both pedestrians and vehicles road shall be wide enough to allow vehicles and 

pedestrians safely. 

 Separate routes shall be provided for pedestrians to keep them away from vehicles. Provide suitable 

barriers/guard at entrances/exit and the corners or buildings. 

 Where pedestrian and vehicle routes cross, appropriate crossing shall be provided. 

 Where crowd is likely to use roadway e.g. at the end of shift, stop vehicles from using them at such times. 

 Provide high visibility clothing for people permitted in delivery area. 

 
 

 
11.7.3 WORK VEHICLE 

 
Work vehicle shall be as safe stable efficient and roadworthy as private vehicles on public roads. Site management 

shall ensure that drivers are suitably trained. All vehicle e.g. heavy motor vehicle forklift trucks dump trucks mobile 

cranes shall ensure that the work equipment conforms to the following: 

o A high level of stability. 

o A safe means of access/egress. 

o Suitable and effective service and parking brakes. 

o Windscreens with wipers and external mirrors giving optimum all round visibility. 

o Provision of horn, vehicle lights, reflectors, reversing lights, reversing alarms. 

o Provision of seat belts. 

o Guards on dangerous parts. 

o Driver protection - to prevent injury from overturning and from falling objects/materials. 

o Driver protection from adverse weather. 

o No vehicle shall be parked below HT/LT power lines. 

o Valid Pollution Under Control certification for all vehicles 
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11.7.4 DAILY CHECK BY DRIVER 

 
 There should also be daily safety checks containing below mentioned points by the driver before the vehicle is 

used. 

o Brakes. 

o Tires. 

o Steering. 

o Mirrors. 

o Windscreen waters. 

o Wipers. 

o Warning signals. 

o Specific safety system i.e. control interlocks 

 Management should ensure that drivers carry out these checks. 

 

 
11.7.5 TRANSPORTATION OF PERSONNEL AND MATERIALS BY VEHICLES 

 
 All drivers shall hold a valid driving License for the class of vehicle to be driven and be registered as an 

authorized BHEL driver with the Administration Department. 

 Securing of the load shall be by established and approved methods, i.e. chains with patented tightening 

equipment for steel/heavy loads. Sharp corners on loads shall be avoided when employing ropes for securing. 

 All overhangs shall be made clearly visible and restricted to acceptable limits 

 Load shall be checked before moving off and after traveling a suitable distance. 

 On no account is construction site to be blocked by parked vehicles Drivers of vehicles shall only stop or park in 

the areas designate by the stringing foreman. 

 Warning signs shall be displayed during transportation of material. 

All vehicles used by BHEL shall be in worthy condition and in conformance to the Land Transport requirement.  

 
 

11.7.6 MAINTENANCE 

 
All Vehicles used for transportation of man and material shall undergo scheduled inspections on frequent intervals to 

secure safe operation. Such inspections shall be conducted in particular for steering, brakes, lights, horn, doors etc. 

Site management shall ensure that work equipment is maintained in an efficient, working order and in good repair. 

Inspections and services carried out at regular intervals of t ime and or mileage. No maintenance shall be carried 

below HT/LT power lines. 

 
 

11.8 EMERGENCY PREPAREDNESS AND RESPONSE 

 
 Emergency preparedness and response capability of site shall be developed as per Emergency Preparedness 

and Response plan issued by Regional HQ 

 Availability of adequate number of first aiders and fire warden shall be ensured with BHEL and its subcontractors 

 All the subcontractor’s supervisory personnel and sufficient number of workers shall be trained for fire protection 

systems. Enough number of such trained personnel must be available during the tenure of contract. 

Subcontractor should nominate his supervisor to coordinate and implement the safety measures. 

 Assembly point shall be earmarked and access to the same from different location shall be shown 

 Fire exit shall be identified and pathway shall be clear for emergency escape. 
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 Appropriate type and number of fire extinguisher shall be deployed as per Fire extinguisher deployment plan and 

validity shall be ensured periodically through inspection 

 Adequate number of first aid boxes shall be strategically placed at different work places to cater emergency 

need. Holder of the first aid box shall be identified on the box itself who will have the responsibility to maintain the 

same. 

 First aid center shall be developed at site with trained medical personnel and ambulance 

 Emergency contact numbers (format given in EPRP) of the site shall be displayed at prominent locations. 

 Tie up with fire brigade shall be done in case customer is not having fire station. 

 Tie up with hospital shall be done in case customer is not having hospital. 

 Disaster Management group shall be formed at site 

 Mock drill shall be arranged at regular intervals. Monthly report of the above to be given to BHEL safety Officer 

as per prescribed BHEL formats 

 Mock drill shall be conducted on different emergencies periodically to find out gaps in emergency preparedness 

and taking necessary corrective action 

 
12.0 HSE INSPECTION 

 
Inspection on HSE for different activities being carried out at site shall be done to ensure compliance to HSEMS 

requirements. The subcontractor shall maintain and ensure necessary safety measures as required for inspection 

and tests HV test, Pneumatic test, Hydraulic test, Spring test, Bend test etc. as applicable, to enable inspection 

agency for performing Inspection. If any test equipment is found not complying with proper safety requirements then 

the Inspection Agency may withhold inspection, till such time the desired safety requirements are met. 

 
 

 
12.1 DAILY HSE CHECKS 

 
Both the Site Supervisors and safety officer of Subcontractor are to conduct daily site Safety inspection around work 

activities and premises to ensure that work methods and the sites are maintained to an acceptable standard. The 

following are to form the common subjects of a daily safety inspection: 

 
 Personal Safety wears & gear compliance. 

 Complying with site safety rules and permit-to-work (PTW). 

 Positions and postures of workers. 

 Use of tools and equipment etc. by the workers. 

 
The inspection should be carried out just when work starts in beginning of the day, during peak activities period of the 

day and just before the day’s work ends. 

 
 

12.2 INSPECTION OF PPE 

 
 PPEs shall be inspected by HSE officer at random once in a week as per format no. HSEP:14-F06 for its 

compliance to standard and compliance to use and any adverse observation shall be recorded in the PPE 

register. 

 The applicable PPEs for carrying out particular activities are listed below. 
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12.3 INSPECTION OF T&Ps 

 
 A master list of T&Ps shall be maintained by each subcontractor. 

 All T&Ps being used at site shall be inspected by HSE officer once in a month as per format no. HSEP:14-F07 

for its healthiness and maintenance. 

 The T&Ps which require third party inspection shall be checked for its validity during inspection. The third party 

test certificate should be accompanied with a copy of the concerned competent person’s valid qualification 

record. 

 The validity of T&P shall be monitored as per “Status of T&Ps” format no. HSEP:14-F08 

 

 
12.4 INSPECTION OF CRANES AND WINCHES 

 
 Cranes and winches shall be inspected by the operator through a daily checklist for its safe condition (as 

provided by the equipment manufacturer) before first use of the day. 

 Cranes and Winches shall be inspected by HSE officer once in a month as per format no. HSEP:14-F09 for 

healthiness, maintenance and validity of third party inspection. 

 The date of third party inspection and next due date shall be painted on cranes and winches. 

 The operators/drivers shall be authorized by sub-contractor based on their competency and experience and shall 

carry the I-card. 

 The operator should be above 18 years of age and should be in possession of driving license of HMV man & 

goods), vision test certificate and should have minimum qualification so that he can read the instructions and 

check list. 

 
 

12.5 INSPECTION ON HEIGHT WORKING 

 
 Inspection on height working shall be conducted daily by supervisors before start of work to ensure safe working 

condition including provision of 

o Fall arrestor 

o Lifelines 

o Safety nets 

o Fencing and barricading 

o Warning signage 

o Covering of opening 

o Proper scaffolding with access and egress. 

o Illumination 

 Inspection on height working shall be conducted once in a week by HSE officer as per format no. HSEP:14-F10. 

 Medical fitness of height worker shall be ensured. 

 Height working shall not be allowed during adverse weather. 

 

 
12.6 INSPECTION ON WELDING AND GAS CUTTING OPERATION 

 
 Supervisor shall ensure that no flammable items are available in near vicinity during welding and gas cutting 

activity. 

 Gas cylinders shall be kept upright. 

 Use of Flash back arrestor shall be ensured at both ends. 
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 Inspection during welding and gas cutting operations shall be carried out by HSE officer once a month as per 

format no. HSEP:14-F11. 

 Use of fire blanket to be ensured to avoid falling of splatters during welding or gas cutting operation at height. 

 Availability of fire extinguisher at vicinity shall be ensured. 

 

 
12.7 INSPECTION ON ELECTRICAL INSTALLATION / APPLIANCES 

 
 Ensure proper earthing in electrical installation 

 Use ELCB at electrical booth 

 Electrical installation shall be properly covered at top where required 

 Use appropriate PPEs while working 

 Use portable electrical light < 24 V in confined space and potentially wet area. 

 Monthly inspection shall be carried out as per format no. HSEP:14-F12. 

 
 

12.8 INSPECTION OF ELEVATOR 

 
 Elevators shall be inspected by concerned supervisors once in a week as per format no. HSEP:14-F13. 

 All elevators shall be inspected by competent person and validity shall be ensured. 

 The date of third party inspection and next due date shall be painted on elevator. 

 
12.9      INSPECTION OF EXCAVATION 

 
Excavation activities shall be inspected as per Format HSEP:14-F13A 

 
13.0 HSE PERFORMANCE 

 
 Contractor shall be assessed on monthly basis for HSE Compliance by BHEL Safety In-charge at site.  

The HSE compliance shall be based on Online HSE Evaluation System of BHEL as per Format No. HSEP:14-

F33. 

 BHEL shall reserve the right to use this assessment for evaluating bidder’s capacity for future tenders  

 Suitable HSE reward system shall be developed at site level to promote HSE compliance amongst workmen 

by the subcontractor. 

To decide HSE reward, performance towards HSE shall be evaluated for workmen and it shall be awarded 

regularly in public gathering. 

 If safety record of the subcontractor in execution of the awarded job is to the satisfaction of safety department of 

BHEL, issue of an appropriate certificate to recognize the safety performance of the subcontractor may be 

considered by BHEL after completion of the job. 
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14.0 HSE PENALTIES 

 
 As per contractual provision HSE penalties shall be imposed on subcontractors for non- compliance on HSE 

requirement as per format no. HSEP:14-F14. The list in the format is only indicative. For any other violation, not 

listed in the format, the minimum penalty amount is to be decided as per BOCW act. 

 If principal customer/statutory and regulatory bodies impose some penalty on HSE due to the non-compliance of 

the subcontractor the same shall be passed on to them. 

 The penalty amount shall be recovered by Site Finance department from subcontractors from the RA/Final bill. 

 
 

15.0 OTHER REQUIREMENTS 

 

 In case of any delay in completion of a job due to mishaps attributable to lapses by the subcontractor, BHEL 

shall have the right to recover cost of such delay from the payments due to the subcontractor, after notifying the 

subcontractor suitably. 

 If the subcontractor fails to improve the standards of safety in its operation to the satisfaction of BHEL after being 

given reasonable opportunity to do so and/or if the subcontractor fails to take appropriate safety precautions or to 

provide necessary safety devices and equipment or to carry out instruction regarding safety issued by BHEL, 

BHEL shall have the right to take corrective steps at the risk and cost of the subcontractor after giving a notice of 

not less than 7 days indicating the steps that would be taken by BHEL. 

 If the subcontractor succeeds in carrying out its job in time without any fatal or disabling injury incident and 

without any damage to property BHEL may, at its sole discretion, favorably consider to reward the subcontractor 

suitably for the performance. 

 In case of any damage to property due to lapses by the subcontractor, BHEL shall have the right to recover the 

cost of such damages from the subcontractor after holding an appropriate enquiry. 

 The subcontractor shall take all measures at the sites of the work to protect all persons from incidents and shall 

be bound to bear the expenses of defense of every suit, action or other proceeding of law that may be brought 

by any persons for injury sustained or death owing to neglect of the above precautions and to pay any such 

persons such compensation or which may with the consent of the subcontractor be paid to compromise any 

claim by any such person, should such claim proceeding be filed against BHEL, the subcontractor hereby 

agrees to indemnify BHEL against the same. 

 The subcontractor shall not employ men below the age of 18 years and women on the work of painting with 

products containing lead in any form. Wherever men above the age of 18 are employed on the work of lead 

painting, overalls shall be supplied by the subcontractor to the workmen and adequate facilities shall be 

provided to enable the working painters to wash during the cessation of work. 

 The subcontractor shall notify BHEL of his intention to bring to site any equipment or material which may create 

hazard. 

 BHEL shall have the right to prescribe the conditions under which such equipment or materials may be handled 

and the subcontractor shall adhere to such instructions. 
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 BHEL may prohibit the use of any construction machinery, which according to the organization is unsafe. No 

claim for compensation due to such prohibition will be entertained by BHEL. 

 
16. NON COMPLIANCE 

 
NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL BE VIEWED SERIOUSLY AND BHEL HAS RIGHT 

TO IMPOSE FINES ON THE SUBCONTRACTOR AS UNDER FOR EVERY INSTANCE OF VIOLATION NOTICED: 

 

SN Violation of Safety Norms 
Fine 

(in Rs) 
01 Not Wearing Safety Helmet 200/- * 

02. Not wearing Safety Belt or not anchoring life line 500/-* 

03 Not wearing safety shoe 200/-* 

04 Not keeping gas cylinders vertically 200/- 

05 Not using flash back arrestors 100/- 

06 Not wearing gloves 50/- * 

07. Grinding Without Goggles 50/- * 

08. Not using 24 V Supply For Internal Work 500/- 

09. Electrical Plugs Not used for hand Machine 100/- 

10. Not Slinging properly 200/- 

11. Using Damaged Sling 200/- 

12. Lifting Cylinders Without Cage 500/- 

13. Not Using Proper Welding Cable With Lot of Joints And Not 

Insulated Property. 
200/- 

14. Not Removing Small Scrap From Platforms 500/- 

15. Gas Cutting Without Taking Proper Precaution or Not Using Sheet 

Below Gas Cutting 
500/- 

16. Not Maintaining Electric Winches Which are Operated Dangerously 500/- 

17. Improper Earthing Of Electrical T&P 500/- 

18 No or improper barricading 500/- 

19. Activity carried out without Safety work permit (Height work, Lifting 

activity, Hot work-each person/case) 
1000/- 

20. Incident Resulting in Partial Loss in Earning Capacity 25,000/- per 

victim 

21. Fatal Incident Resulting in total loss in Earning Capacity 1,00,000/- per 

victim for first 

instance # 

 Legend:- 

*: per head. For repeated violation by the same person, the penalty would be double of the previous penalty. Date of 

“Repeated violation” will be counted from subsequent days. 

 
#: or as deducted by customer, whichever is higher. For repeated fatal incident in the same Unit incremental penalty to 

be imposed. The subcontractor will pay 2 times the penalty compared to previously paid in case there are 

repeated cases of fatal incidents under the same subcontractor for the same package in the same unit.  

 
Any other non-conformity noticed not listed above will also be fined as deemed fit by BHEL. The decision of BHEL engineer is 

final on the above. The amount will be deducted from running bills of the subcontractor. The amount collected above will be 

utilized for giving award to the employees who could avoid incident by following safety rules. Also the amount will be spent for 

purchasing the safety appliances and supporting the safety activity at site. 
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17.0 HSE AUDIT/INSPECTION 

 
 Regular HSE Audit/inspection shall be carried out by Subcontractor as per Site HSE audit calendar. 

 HSE checklist (Annexure 02) shall be used for carrying out audit/inspection and report shall be submitted to 

BHEL site management 

 All non-conformities and observations on HSE identified during internal or external HSE audit shall be disposed 

off by site in a time bound manner and reported back the implementation status 

 Corrective action and Preventive action on HSE issues raised by certification body issued by Regional HQs shall 

be implemented by site and reported to Site management. 

 
 

18.0 MONTHLY HSE REVIEW MEETING 

 
 Site shall hold HSE review meeting every month to discuss and resolve HSE issues of site and improve HSE 

performance. It will also discuss the incidents occurred since previous meeting,its root cause and Corrective 

action and Preventive action. The agenda is given below:

o Implementation of earlier MOM 

o HSE performance 

o HSE inspection 

o HSE audit and CAPA 

o HSE training 

o Health check-up camp 

o HSE planning for the erection and commissioning and installation activities in the coming month 

o HSE reward and promotional activities 

 The meeting shall be chaired by Construction Manager, convened by HSE coordinator and attended by all HOS, 

Site Incharge of Subcontractors and HSE officer of Subcontractors.

 MOM on the discussion will be circulated to the concerned for implementation.

 
19.0 FORMATS USED (Details available in Annexure-04) 

 
SL. No. Format Name Format No. Rev 

No. 

01 Inspection of First Aid Box HSEP:14-F01 00 

02 Health Check Up HSEP:14-F02 00 

03 HSE Induction Training HSEP:14-F03 00 

04 Tool Box Talk HSEP:14-F04 00 

05 Monthly Site HSE Report As specified by BHEL 00 

06 Inspection of PPE HSEP:14-F06 00 
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07 Inspection of T&Ps HSEP:14-F07 00 

08 Status of T&Ps HSEP:14-F08 00 

09 Inspection of Cranes and Winches HSEP:14-F09 00 

10 Inspection on Height Working HSEP:14-F10 00 

11 Inspection on Welding & Gas Cutting HSEP:14-F11 00 

12 Inspection on Electrical Installation HSEP:14-F12 00 

13 Inspection on Elevator HSEP:14-F13 00 

14 HSE Penalty HSEP:14-F14 00 

15 Accident /incident / property damage /fire incident report HSEP:14-F15 00 
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20.0 ANNEXURES 

ANNEXURE 01 
 

As per Contract Labour (Regulation & Abolition Act), Central Rules, 1971, 

 
(1) The first-aid box shall be distinctively marked with a Red Cross on a white background and shall contain the 

following items, namely: 

 
(a) For establishments in which the number of contract labour employed does not exceed fifty, each first aid 

box shall contain the following equipment: 

(i) 6 small sterilized dressings 

(ii) 3 medium size sterilized dressings 

(iii) 3 large size sterilized dressings 

(iv) 6 pieces of sterilized eye pads in separate sealed packets. 

(v) 6 roller bandages 10 cm wide. 

(vi) 6 roller bandages 5 cm wide. 

(vii) One tourniquet 

(viii) A supply of suitable splints 

(ix) Three packets of safety pins. 

(x) Kidney tray. 

(xi) 3 large sterilized burn dressings. 

(xii) 1 (30ml) bottle containing a two percent alcoholic solution of iodine 

(xiii) 1 (30 ml) bottle containing Sal volatile having the dose and mode of administration 

indicated on the label 

(xiv) 1 snake bite lancet 

(xv) 1 (30gms) bottle of potassium permanganate crystals. 

(xvi) 1 pair scissors 

(xvii) 1 copy of the First-Aid leaflet issued by the Director General, Factory Advice Service and 

Labour Institutes, Government of India. 

(xviii) A bottle containing 100 tablets (each of 5 grains) of aspirin 

(xix) Ointment for burns 

(xx) A bottle of suitable surgical anti-septic solution 

 
(b) For establishment in which the number of contract labour exceeds fifty each first-aid box shall contain the 
following equipment: 

 
(i) 12 small sterilized dressings 

(ii) 6 medium size sterilized dressings 

(iii) 6 large size sterilized dressings. 

(iv) 6 large size sterilized burn dressings 

(v) 6 (15 grams) packets sterilized cotton wool 

(vi) 12 pieces of sterilized eye pads in separate sealed packets. 
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(vii) 12 roller bandages 10 cm wide. 

(viii) 12 roller bandages 5 cm wide. 

(ix) One tourniquet. 

(x) A supply of suitable splints. 

(xi) Three packets of safety pins. 

(xii) Kidney tray. 

(xiii) Sufficient number of eye washes bottles filled with distilled water or suitable liquid 
clearly indicated by a distinctive sign which shall be visible at all times. 

(xiv) 4 per cent Xylocaine eye drops, and boric acid eye drops and soda by carbonate eye 
drops. 

(xv) 1 (60ml) bottle containing a two percent alcoholic solution of iodine 

(xvi) One (two hundred ml) bottle of mercurochrome (2 per cent) solution in water. 

(xvii) 1 (120ml) bottle containing Sal volatile having the dose and mode of administration 
indicated on the label. 

(xviii) 1 roll of adhesive plaster (6 cmX1 meter) 

(xix) 2 rolls of adhesive plaster (2 cmX1 meter) 

(xx) A snake bite lancet. 

(xxi) 1 (30 grams) bottle of potassium permanganate crystals. 

(xxii) 1 pair scissors 

(xxiii) 1 copy of the First-Aid leaflet issued by the Director-General, Factory Advice service 

and labour Institutes, Government of India. 
(xxiv) a bottle containing 100 tablets (each of 5 grains) of aspirin 

(xxv) Ointment for burns 

(xxvi) A bottle of a suitable surgical anti septic solution. 

 

(2) Adequate arrangement shall be made for immediate recoupment of the equipment when necessary. 
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ANNEXURE 02 

 
 

 
HSE AUDIT/INSPECTION CHECKLIST CUM COMPLIANCE REPORT 

 
PROJECT:   SUBCONTRACTOR:   

 
DATE :     OWNER :  

INSPECTION BY:    

Note : write ‘NA’ wherever the items is not applicable 

Item Y 

e 
s 

N 

o 

Remarks Action 

HOUSEKEEPING     

Waste containers provided and used     

Passageways and walkways clear     

General neatness of working area     

Other     

PERSONNELPROTECTIVEEQUIPTMENTS     

Goggles; shields     

Face protection     

Hearing protection     

Respiratory masks etc.     

Safety belts     

Other     

EXCAVATIONS / OPENINGS     

Openings properly covered or barricaded     

Excavations shored     

Excavations barricaded     

Overnight lighting provided     

Other     

WELDING, CUTTING     

Gas cylinders chained upright     

Cable and hoses not obstructing     

Fire extinguisher (s) accessible     

Others     

SCAFFOLDING     

Fully decked platforms     

Guard and intermediate rails in place     

Toe boards in place     

Adequate shoring     

Adequate access     

Others     

LADDER     

Extension side rails 1 m above     

Top of landing     

Properly secured     
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Angle + 700 from horizontal     

Other     

HOISTS, CRANES AND DERRICKS     

Condition of cables and sheaf OK     

Condition of slings, chains, hooks OK     

Inspection & maintenance log maintained     

Outriggers used     

Signals observed and understood     

Qualified operators     

Others     

MACHINERY, TOOLS & EQUIPMENT     

Proper instruction     

Safety devices     

Proper cords     

Inspection and maintenance     

Other     

VEHICLE AND TRAFFIC     

Rules and regulations observed     

Inspection and maintenance     

Licensed drivers     

Other     

TEMPORARY FACILITIES     

Emergency instructions posted     

Fire extinguishers provided     

Fire-aid equipment available     

General neatness     

Others     

FIRE PREVENTION     

Personnel instructed     

Fire extinguishers checked     

No smoking in prohibited areas.     

Hydrants     

Clearance     

Others     

ELECTRICAL     

Proper wiring     

ELCB’s provided     

Ground fault circuit interrupters     

Protection against damage     

Prevention of tripping hazards     

Other     

HANDLING & STORAGE OF MATERIALS     

Properly stored or stacked     

Passageways clear     

Other     

FLAMMABLE GASES AND LIQUIDS     

Containers clearly identified     

Proper storage     

Fire extinguisher nearby     
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Other     

WORKING AT HEIGHT     

Safety nets     

Safety belts     

Safety helmets     

Anchoring of safety belt to the life line rope     

ENVIRONMENT     

Lubricant waste/engine oils properly dispose.     

Waste from Canteen, 
disposed properly. 

offices, sanitation etc.     

Disposal of surplus earth, stripping materials, 

expired batteries, oily rags and combustible 
materials done properly. 

    

HEALTH CHECKS     

Hygienic conditions at labor camps O.K.     

Availability of first-aid facilities     

Proper sanitation at site, office & labor camps.     

Arrangement of medical facilities.     

Measures for dealing with illness.     

Availability of potable drinking water for workmen & 
staff. 

    

Provision of crèches for children.     
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ANNEXURE 03 
 

REFERENCES 

 
 Contract documents 

 Relevant legislations 

 HSEMSM 

 Relevant Indian standards as listed below (illustrative only): 

 
 

SL 

NO 

CODE NAME TITLE 

(1) IS : 818-1888 

(Reaffirmed 2003) 

Code of Practice for safety and health requirements in 

Electric and Gas Welding and Cutting operations. 

(2) IS: 1179-1967 

(Reaffirmed 2003) 

Specification for Equipment for Eye & Face protection during 

welding. 

(3) IS : 1989 (Part 2):1986 

(Reaffirmed 1997) 

Specification for Leather Safety Boots & Shoes 

(4) IS:2925 – 1984 

(Reaffirmed 2010) 

Specification for Industrial Safety Helmets 

(5) IS:3521 : 1999 

(Reaffirmed 2002) 

Industrial Safety Belts & Harnesses-Specification 

(6) IS:3646(Part II) – 1966 

(Reaffirmed 2003) 

Code of Practice for Interior Illumination 

(7) IS:3696 (Part I) – 1987 

(Reaffirmed 2002) 

Safety Code for Scaffolds and Ladders 

(8) IS: 3696(Part 2) : 1991 

(Reaffirmed 2002 ) 

Scaffolds and Ladders-Code of Safety 

(9) IS:3786 – 1983 

(Reaffirmed 2002) 

Method for Computation of Frequency and Severity Rates for 

Industrial Injuries and Classification of Industrial Incidents 

(10) IS:4770 : 1991 

(Reaffirmed 2006) 

Rubber Gloves – Electricals purposes-Specification 

(11) IS:4912 : 1978 

(Reaffirmed 2002) 

Safety Requirements for Floor and Wall Openings, Railings 

and Toe Boards 

(12) IS: 5983 – 1980 

(Reaffirmed 2002) 

Specification for Eye-Protectors 

(13) IS:6519 – 1971 

(Reaffirmed 1997) 

Code of Practice for Selection, Care and Repair of Safety 

Footwear 

(14) IS:9167:1979 Specification for Ear-Protectors 

(15) IS:6994(Part I)-1973 

(Re affirmed 1996) 

Specification for Industrial Safety Gloves 

Leather and Cotton Gloves 

(16) IS:8519 – 1977 

(Reaffirmed 1983) 

Guide for Selection of Industrial Safety Equipment for Body 

Protection. 

(17) IS 11006 : 2011 Flash Back(Flame Arrestor) Specification 
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(18) IS:8520 – 1977 

(Reaffirmed 2002) 

Guide for Selection of Industrial Safety Equipment for Eye, 

Face and Ear Protection. 

(19) IS:9473:2002 Respiratory Protective Devices-Filtering Half Masks to protect 

against Particles-Specification. 

(20) IS:9944:1992 

(Reaffirmed 2003) 

Natural and Man-made Fiber Rope Slings-Recommendations 

on Safe working loads. 

(21) IS:11057 – 1884 

(Reaffirmed 2001) 

Specification for Industrial Safety Nets 

(22) IS:12254:1993 

(Reaffirmed 2002) 

Polyvinyl Chloride (PVC) Industrial Boots-Specification 

(23) IS:13367(Part 1):1992 

(Reaffirmed 20030 

Safe Use of Cranes-Code of Practice 

(24) IS:14166:1994 

(Reaffirmed 2002) 

Respiratory Protective Devices-Full Face Masks Specification 

(25) IS:14746 : 1999 

(Reaffirmed 2003) 

Respiratory Protective Devices-Half Masks and Quarter 

Masks - Specification 

(26) IS : 15397 :2003 

(Reaffirmed 2008) 

Portable Extinguisher Mechanical Foam Type(Stored 

Pressure)-Specification 

(27) IS: 19011:2002 Guidelines for Quality and/or Environmental Management 

Systems Auditing 
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ANNEXURE 04 : SAFETY FORMATS 
& 

ANNEXURE 05 : WORK PERMIT FORMATS 



 

 
 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14‐F01 

REV NO.: 00 

PAGE NO. 01 OF 02 
INSPECTION OF FIRST AID BOX 

 

Name of Site :  

Name of Sub‐Contractor :  

Inspected by :  

Date of Inspection :  

 

Number of employees on the site: ‐   

 

Sl.No. Item No. 
Available 

Remarks 

1 No. of small sterilized dressings   

2 No of medium sized sterilized dressings   

3 No of large sized sterilized dressings.   

4 No of 
dressings 

large sized sterilized burn   

5 No of (15 grams) packets sterilized 
cotton wool 

  

6 No of pieces of sterilized eye pads in 
separate sealed packets. 

  

7 No of roller bandages 10 cm wide.   

8 No of roller bandages 5 cm wide.   

9 Whether tourniquet available   

10 Whether supply 
available. 

 of  Suitable     P splints   

11 No of packets of safety pins.   

12 Whether kidney tray available   

13 Whether sufficient number of eye wash 
bottles, filled with distilled water or 
suitable liquid, clearly indicated by a 
distinctive sign which shall be visible at 
all times, available. 

  

14 Whether 4%‐xylocaine eye drops, and 
boric acid eye drops and soda by 
carbonate eye drops available. 

  

15 Whether (60ml) bottle containing a two 
percent alcoholic solution of iodine 
available 

  

16 Whether (two hundred ml) bottle of 
mercurochrome (2 per cent) solution in 
water available. 

  



 

 
 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14‐F01 

REV NO.: 00 

PAGE NO. 02 OF 02 
INSPECTION OF FIRST AID BOX 

 

 

 

Sl.No. Item No. 
Available 

Remarks 

17 Whether 120ml bottle containing Sal 
volatile having the dose and mode of 
administration indicated on the label, 
available. 

  

18 Whether roll of adhesive plaster  (6 
cmX1 meter) available 

  

19 No of rolls of adhesive plaster (2 cmX1 
meter) 

  

20 Whether snake bite lancet available.   

21 Whether (30 grams) bottle of potassium 
permanganate crystals available. 

  

22 Whether a pair scissors available   

23 Whether copy of the First‐Aid leaflet 
issued by the Director‐General, Factory 
Advice service and labour Institutes, 
Government of India available. 

  

24 Whether bottle containing 100 tablets 
(each of 5 grains) of aspirin available 

  

25 Whether Ointment for burns available   

26 Whether bottle of a suitable surgical 
anti-septic solution available 

  

 

 

 

 

 

 
 

Signature of Subcontractor’s Site I/C: 
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FORMAT NO: HSEP:14‐F02 

REV NO.: 00 

PAGE NO. 1 OF 02 
HEALTH CHECK UP 

  

 
Name of Site :  

Name of Sub‐Contractor 
: 

 

Name of Employee :  

NAME: 

 
History Of Past Illness H/O Epilepsy 

H/O Drug Allergy 

H/O Diabetics/ Hypertension 

H/O Unconsciousness 

Personal History 

EXAMINATION    OBSERVATION 

General Physical Examination 

Height  :   

Weight  :   

BMI  :   

Built And nourishment  :   

Pallor  :   

Temperature  :   

Chest Expansion  : Inspiration Expansion 

Lymph Node Enlargement  :   

Ear, Nose, Throat :    

Ear  :   

Nose  :   

Throat  :   
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FORMAT NO: HSEP:14‐F02 

REV NO.: 00 

PAGE NO. 2 OF 02 
HEALTH CHECK UP 

  
 

EXAMINATION   OBSERVATION 

Cardiovascular System Examination : 

Inspection :   

Palpation : Pulse BP 

Auscultation (Heart Sounds) :   

Respiratory System  :   

Inspection : Respiratory Rate  

Palpation: :   

Percussion :   

Auscultation (Breath Sounds) :   

Examination of Abdomen :   

Inspection :   

Palpation :   

Auscultation (Bowel Sounds) :   

Any Other :   

Clinical Impression 

 
 
 

Signature of the examining doctor 
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FORMAT NO: HSEP:14‐F03 

REV NO.: 00 

PAGE NO. 01 OF 01 
HSE INDUCTION TRAINING 

 

 

Name of Site : 
 

Name of Sub‐Contractor 
: 

 

Date : 
 

Name of Training 
Co‐ordinator 

 

 

 
Sl 

No. 

Name Designation Organisation Signature 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

Signature of Training co‐ordinator : 
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FORMAT NO: HSEP:14‐F04 
REV NO.: 00 
PAGE NO. 01 OF 01 

TOOL‐BOX TALK 

 

 
Name of Site :  

Sub‐Contractors Name :  

Date :  

 

 
Topic Name of person 

delivered Tool Box 

Talk 

No. of Participants 

attended 

Remarks 

    

    

    

    

    

    

    

    

    

    

    

    

 
 
 
 
 

Signature of Site I/C of Subcontractor : 
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REV NO.: 00 
PAGE NO. 01 OF 01 

PERSONAL PROTECTIVE EQUIPMENTS 

 

 

Name of Site : 
 

Name of Sub‐Contractor 
: 

 

Inspected by : 
 

Date of Inspection : 
 

 
 
 
 

Item Issued this Month Nos. Issued up to 

the Month 

Percentage of usage 

at site 

Safety Helmet 
   

Safety Shoes 
   

Full Body Harness    

Fall Arrestor 
   

Safety Nets 
   

Other PPEs. 
   

 
 
 
 
 
 
 
 
 
 
 

Signature of Site I/C of Subcontractor : 
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INSPECTION OF T&Ps 

 

 

Name of Site : 
 

Name of Sub‐Contractor 
: 

 

Date of Inspection : 
 

 

Sl.No. Description Remarks 

1.0 Name of equipment  

2.0 Basic Information of equipment  

2.1 Specification  

2.2 Sr. No. of equipment  

2.3 Make  

2.4 Year of manufacture  

3.0 Major repairs / overhauls(Furnish details of work carried out) Date(s) of major 

repair/overhaul 

3.1   

3.2   

3.3 Repairs carried out at site  

  

4.0 Any performance test conducted Yes/No 

5.0 Document Submitted Yes/No 

6.0 Manufacturer’s test / guarantee certificate Available/ Not available 

7.0 Performance test Done/ Not Done 

8.0 Acceptance Norms  

9.0 Committee Observations  

10.0 Date of next review (if accepted)  

 

 

 

 

 

 

Signature‐Site Safety Officer ( BHEL) 

 

 

 

 
 

Signature‐Subcontractor/ Subcontractor’s 
Safety Officer 
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FORMAT NO: HSEP:14‐F08 

REV NO.: 00 
PAGE NO. 01 OF 01 

STATUS OF T&Ps 

 

Name of Site 
 

Name of Sub‐Contractor 
 

Date of Inspection 
 

 

 
 

Item Nos. Deployed Identification 

No. 

Nos. Tested by 

competent 

person 

Validity of Test 

Certificate 

Winches     

Chain Blocks     

Wire Rope 

Slings 

    

Man Cages     

D‐Shackles     

Air 

Compressors 

    

Crawler 

Cranes 

    

Mobile Cranes     

Hydra Cranes     

Others     

 

 

 

 

 

 

Signature of Site I/C of subcontractor: 
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FORMAT NO: HSEP:14‐F09 

REV NO.: 00 

PAGE NO. 01 OF 03 
INSPECTION OF CRANES AND WINCHES 

Name of Site : 
 

Name of Sub‐Contractor 
: 

 

Inspected by : 
 

Date of Inspection: 
 

 

Crane Reg. No (Make/Model)    

Name of Driver/Operator    

 
Sl.no. Description Observation Measures 

1 Valid Driving license   

2 Hook & Hook Latch   

3 Over Hoist limit switch   

4 Boom limit switch   

5 Boom Angle Indicator   

6 Boom limit cutoff switch   

7 Condition of Boom   

8 Condition of ropes   

9 Number of load lines   

10 Size and condition of the slings   

11 Stability of the cranes   

12 Soil Condition   

13 Swing Break And Lock   

14 Proper Break And Lock   

15 Hoist Break And Lock   

16 Boom Break And Lock   

17 Main Clutch   

18 Leakage in Hydraulic Cylinders   

19 Out riggers filly extendable   

20 Tyre pressure   

21 Condition of Battery And Lamps   



 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14‐F09 

REV NO.: 00 

PAGE NO. 2 OF 03 
INSPECTION OF CRANES AND WINCHES 

  

Sl.no. Description Observation Measures 

22 Guards of moving and rotating parts   

23 Load chart provided   

24 Number and position of pedant ropes   

25 Reverse Horn   

26 Load Test Details   

27 Operator’s fitness   

28 Pollution under control certificate   

29 Fire extinguisher of appropriate type.   

30 Training of the operator   

WINCH 

Sl. 

No. 
Description 

YES NO NA Remarks 

1 Has the copy of Third Party Inspection 

certificate been provided in winch machine 

shed? 

    

2 Is winch machine operator  experienced 

enough to operate the winch machine? 

    

3 Is the winch machine operated by 

someone other than the winch machine 

operator? 

    

4 Is there guard provided in all moving parts 

like wheel and motor’s shaft? 

    

5 Will it protect against unforeseen 

operational contingencies? 

    

6 Are brakes, clutch and locking 

arrangement working properly? 

    

7 Has it been ensured that the guard does 

not constitute a hazard by itself? 

    

8 Are the cranks and the connecting rods 

protected by guardrails? 

    

9 Is there provision for fully covered shed 

with wooden plank roof? 
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REV NO.: 00 

PAGE NO. 3 OF 03 
INSPECTION OF CRANES AND WINCHES 

  
 

Sl. 

No. 
Description 

YES NO NA Remarks 

10 Is wire rope free from any kind of damage 

or wear and tear? 

    

11 Is split pin provided for the protection of 

clutch and brake locking arrangement? 

    

12 Is pulley inspected by competent person 

and certified before use? 

    

13 Is pulley free from any wear and tear 

visually? 

    

14 Is winch rope barricaded with clipsheet for 

the protection of rope and person? 

    

15 Is the wire rope lubricated by cardium oil?     

16 Is there any friction in wire rope which 

may damage the wire rope rather than the 

rolling parts? 

    

17 Is there any oil leakage in the hydraulic 

system of the winch machine? 

    

18 Has it been ensured that the guard will not 

cause discomfort or inconvenience to 

operator? 

    

 Total Number of NO:     

 Total Number of NA:     

 % Compliance :     

 
 
 
 
 

Signature of Site I/C of subcontractor : 
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PAGE NO. 01 OF 02 

 

INSPECTION OF HEIGHT WORKING 

 

Name of Site : 
 

Name of Sub‐Contractor 
: 

 

Inspected by : 
 

Date of Inspection: 
 

 
Sl. No. Descriptions Observation 

(Yes/No) 

Remarks 

1 All the workers have been explained safe work method?   

2 An established communication system has been 

established and explained to the workers. 

  

3 Adequate illumination has been ensured.   

4 Work area inspected prior to the start of the work.   

5 Area below the work place barricaded, particularly below 

hot work. 

  

6 Workers provided with bags /box to carry bolts, nuts and 

hand tools 

  

7 Arrangement for fastening hand tools made.   

8 All work platforms ensured to be of adequate strength 

and ergonomically suitable. 

  

9 Fabricated makeshift arrangements are checked  for 

quality and type of material welding, anchoring  etc. 

  

10. Work at more than one elevation at the same segment is 

restricted. 

  

 ACCESS/EGRESS   

1 Walkways provided with handrail, mid‐rail and toe 

guard? 

  

2 All checkered plates, gratings properly welded/ bolted?   

3 Are ladders inspected and they are in good condition?   

4 Are ladders spliced?   

5 Are ladders properly secured to prevent slipping, sliding 

or falling? 

  

6 Do side rails extend 36” above top landing?   

7 Are built up ladders constructed of sound materials?   
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FORMAT NO: HSEP:14‐F10 

REV NO.: 00 

PAGE NO. 02 OF 02 
 

INSPECTION OF HEIGHT WORKING 

 

 

Sl. No. Descriptions Observation 

(Yes/No) 

Remarks 

8 Are rugs and cleats not over 12” on center?   

9 Metal ladders not used around electrical hazards.   

10 Proper maintenance and storage.   

11 Ladders placed at right slope.   

12 Ladders / staircases welded/ bolted properly.   

13 Any obstruction in the stairs.   

14 Are landing provided with handrails, knee rails, toe 

boards etc.? 

  

15 Whether ramp is provided with proper slope.   

16 Proper hand rails / guards provided in ramps.   

 Housekeeping   

1 Walkways, aisles & all overhead workplaces cleared of 

loose material. 

  

2 Flammable materials, if any, are cleared.   

3 All the de shuttering materials are removed after de 

shuttering is done. 

  

4 Platforms and walkways free from oil/grease or other 

slippery material. 

  

5 Collected scrap are brought down or lowered down and 

not dropped from height. 

  

 PPE And Safety Devices   

1 Use of safety helmet, safety belts ensured for all workers   

2 Anchoring points provided at all places of work.   

3 Common lifeline provided wherever linear movement at 

height is required. 

  

4 Safety nets are use wherever required.   

5 Proper fall arrest system is deployed at critical 

workplaces. 

  

6 Crawler boards/Safety system or works on fragile roof 

are used. 

  

 

 

Signature of Site I/C of subcontractor : 
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INSPECTION OF WELDING AND GAS 

CUTTING 

  
 

Name of Site 
 

Name of Sub‐Contractor 
 

Inspected by 
 

Date of Inspection 
 

 
Welding  

Sl.no. Description Y 

e 

s 

N 

o 

Remarks 

1 Is electric connection given through 

30 mA ELCB/RCCB to welding m/c? 

   

2 Is electric cable fitted properly in 

junction box on m/c? 

   

3 Is electrical cable free from joints?    

4 Are the joints attached firmly & 

insulated with tape? 

   

5 Is double earthing given to body of 

m/c? 

   

6 Is the physical condition of the m/c 

good? 

   

7 Is ON/OFF switch connected to the 

m/c is working and in good 

condition? 

   

8 Are indication lamps on m/c 

working? 

   

9 Is the electrode holder in good 

condition? 

   

10 Are the cables of the welding m/c 

lugged & tight properly? 

   

11 Are return lead connected properly 

(Rod, Angle, Channels shall not be 

used) 

   

 Total No of NO    

 Total No of YES    
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FORMAT NO: HSEP:14‐F11 

REV NO.: 00 

PAGE NO. 2 OF 02 

INSPECTION OF WELDING AND GAS 

CUTTING 

  

Gas Cutting  

Sl. no Description 
Yes No 

 

Remarks 

1 Are Cylinders kept on trolleys? 
   

2 
Physical condition of Gas cylinders 

Good? 

   

3 
Is there Oil/Grease on valve of the 

cylinder? 

   

4 
Are pressure regulators in good 

condition? 

   

5 Condition of hose pipe OK? 
   

6 
Are hose pipe clamped with hose 

clip? 

   

 
7 

Is flash back arrestor & NRV fitted 

on torch both for O2 and LPG 

cylinder? 

   

8 Is nozzle of the torch cleaned? 
   

 
Total Number of NO 

   

 Total No of YES    

 % Compliance    

 

 

 

 

 

 

Signature of Site I/C of subcontractor : 
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FORMAT NO: HSEP:14‐F12 
REV NO.: 00 
PAGE NO. 01 OF 02 

INSPECTION OF ELECTRICAL INSTALLATION 

 

Name of Site 
 

Name of Sub‐Contractor 
 

Inspected by 
 

Date of Inspection: 
 

 
Sr. 

No. 

Contents Yes/No Remarks 

A Cable   

1. Whether the condition of cable is checked?   

2. Are cables received from other sites checked for 

insulation resistance before putting them into use? 

  

3. Are all main cables taken either underground / 

overhead? 

  

4. Are welding cables routed properly above the ground?   

5. Are welding and electrical cables overlapping?   

6. Is any improper joining of cables/wires prevailing at 

site? 

  

B DBs/SDBs   

1. Is earth conductor continued up to DB / SDB?   

2. Whether DBs and extension boards are protected from 

rain / water? 

  

3. Is there any overloading of DBs / SDBs?   

4. Are correct / proper fuses & CBs provided at main 

boards and sub‐boards? 

  

5. Is energized wiring in junction boxes, CB panels & 

similar places covered all times? 

  

C ELCB   

1. Whether the connections are routed through ELCB?   

2. Is ELCB sensitivity maintained at 30 mA?   
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FORMAT NO: HSEP:14‐F12 

REV NO.: 00 

PAGE NO. 02 OF 02 
INSPECTION OF ELECTRICAL INSTALLATION 

 

Sr. 

No. 

Contents Yes/No Remarks 

3. Are the ELCB numbered and tested periodically & test 

results recorded in a logbook countersigned by a 

competent person? 

  

D Grounding   

1. Is natural earthing ensured at the source of power 

(main DB at Generator or Transformer)? 

  

2. Whether the continuity and tightness of the earth 

conductor are checked? 

  

3. Mention the gauge of the earth conductor used at the 

site. 

  

4. Mention the value of Earth Resistance.   

E Electrically operated Machines or Accessories.   

1. Whether the plug top is provided everywhere.   

2. Are all metal parts of electrical equipment and light 

fittings / accessories grounded? 

  

3. Is there any shed or cover for welding machines?   

4. Are halogen lamps fixed at proper places?   

5. Are portable power tools maintained as per norms?   

6. Any other information:   

 

 

 
 

Signature of Site I/C of subcontractor : 
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FORMAT NO: HSEP:14‐F13 
REV NO.: 00 

PAGE NO. 01 OF 01 
INSPECTION OF ELEVATOR 

 

Name of Site 
 

Name of Sub‐Contractor 
 

Inspected by 
 

Date of Inspection 
 

 

 
Sr. 
No. 

Description Remarks 

1.0 Name of equipment  

2.0 Basic Information of equipment  

2.1 Specification  

2.2 Sr. No. of equipment  

2.3 Make  

2.4 Year of manufacture  

3.0 Major repairs/overhauls(Furnish details of work carried out) Date(s) of major 
repair/overhaul 

3.1   

3.2   

3.3 Repairs carried out at site  

  

4.0 Any performance test conducted Yes/No 

5.0 Document Submitted Yes/No 

6.0 Manufacturer’s test / guarantee certificate Available/ Not available 

7.0 Performance test Done/ Not Done 

8.0 Acceptance Norms  

9.0 Committee Observations  

10.0 Date of next review (if accepted)  

 

 

 

 
 

Signature‐Subcontractor/ Subcontractor’s 
Safety Officer 

 

 

 

 

 

 

Signature‐Site Safety Officer ( BHEL) 



 

 

 

 

 

 

 

 

 
Sl.no. Description Yes No Remarks 

1 Precautions taken for Underground Electrical Cable     

2 Precautions taken for Under / Above ground sewer/ Drinking 

Water Line  

   

3 Precautions taken for Underground Telecommunication Line     

4 Precautions taken for Underground Product/Utility Line     

5 Precautions taken for Underground Fire Water Line     

6 Shoring / Shuttering / Sheet piling done to prevent collapse of 

excavation walls. Strength of Excavation wall ensured at all 

times 

   

7 Slope Cutting / Angle Maintained     

8 Hard Barricading  & Edge Protection provided    

9 Separate Safe Access for Man and Vehicle    

10 Lighting arrangement    

11 Banksman Provided    

12 Required basic PPEs provided    

13 Excavated soil / Construction Material / equipment kept away 

from the edge.  

   

14 First aid in attendance.    

15 Other: 

 

   

     

 Total No of YES    

 

Signature-Subcontractor/ Subcontractor’s Safety Officer     Signature-Site Safety Officer ( BHEL)
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FORMAT NO: HSEP:14-F13E 
REV NO.: 00 
PAGE NO. 01 OF 01 

Inspection of Excavation 

Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection : 
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FORMAT NO: HSEP:14‐F14 

REV NO.: 00 

PAGE NO. 1 OF 02 
HSE PENALTY 

  

Sub: MEMO for Penalty for non-compliances in Safety 
Following lapse (tick marked) was observed and penalty is imposed as stated at the bottom of this memo. It is 
requested that such occurrences be please avoided in future. 

 
Safety Area 

SN Violation of Safety Norms 
Fine 
(in Rs) 

01 Not Wearing Safety Helmet 200/- * 

02. Not wearing Safety Belt or not anchoring life line 500/-* 

03 Not wearing safety shoe 200/-* 

04 Not keeping gas cylinders vertically 200/- 

05 Not using flash back arrestors 100/- 

06 Not wearing gloves 50/- * 

07. Grinding Without Goggles 50/- * 

08. Not using 24 V Supply For Internal Work 500/- 

09. Electrical Plugs Not used for hand Machine 100/- 

10. Not Slinging properly 200/- 

11. Using Damaged Sling 200/- 

12. Lifting Cylinders Without Cage 500/- 

13. Not Using Proper Welding Cable With Lot of Joints And Not 

Insulated Property. 
200/- 

14. Not Removing Small Scrap From Platforms 500/- 

15. Gas Cutting Without Taking Proper Precaution or Not Using Sheet 

Below Gas Cutting 
500/- 

16. Not Maintaining Electric Winches Which are Operated Dangerously 500/- 

17. Improper Earthing Of Electrical T&P 500/- 

18 No or improper barricading 500/- 

19. Activity carried out without Safety work permit (Height work, Lifting 
activity, Hot work-each person/case) 

1000/- 

20. Incident Resulting in Partial Loss in Earning Capacity 25,000/- per 

victim 

21. Fatal Incident Resulting in total loss in Earning Capacity 1,00,000/- per 

victim for first 
instance # 

 

 
Legend: - 

 

*: per head. For repeated violation by the same person, the penalty would be double of the previous penalty. Date of 

“Repeated violation” will be counted from subsequent days. 
 

#: or as deducted by customer, whichever is higher. For repeated fatal incident in the same Unit incremental penalty 

to be imposed. The subcontractor will pay 2 times the penalty compared to previously paid in case there are 

repeated cases of fatal incidents under the same subcontractor for the same package in the same unit. 
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FORMAT NO: HSEP:14‐F14 

REV NO.: 00 

PAGE NO. 2 OF 02 
HSE PENALTY 

  

Details (if any) related to non‐ compliance (Name of persons, Nature of deficiency, etc.) 
 
 
 
 
 

 
 

Penalty imposed: 
 

1, Rate as per above chart   

 
 

2. No. of Persons/ machine/ event/ labour    

 
 

3. Total Penalty= 1. X 2. =   
 

 

 

Signature: 

 
Witnessed by: (Sub‐ Contractor representative) (BHEL Personnel) 

 

Name   Name   
 

 

 

Distribution: 1 Copy: to Sub‐ contractor, 
1 Copy to Site Construction Manager (BHEL) 



 

 

 
 
 
 
 
 

Type of incident: Fatal/Major/ Minor/Fire/Property Damage/Near-miss 
 

1 NAME OF SITE  3 ACTIVITY AREA  

2 SCOPE OF WORK 4 NAME OF CONTRACTOR  

 
5 

NAME & DESIGNATION OF 
BHEL ACTIVITY I/C 

 

6 
DATE & TIME OF 
ACCIDENT 

 
7 DATE RESUMED 

 

8 
NO. OF WORK-DAYS LOST BY VICTIM 
(If duty not resumed, give estimated figure) 

 

9 NO. OF MANHOURS LOST BY OTHERS  

10 PERSONAL DETAILS OF INJURED AND / OR DETAILS OF MATERIALS / EQUIPMENT / PROPERTY DAMAGED 

NAME  NAME OF MATERIAL / EQUIPMENT / PROPERTY 

PERIOD OF EMPLOYMENT   

AGE YRS SEX MALE/ FEMALE ESTIMATED COST ACTUAL COST 

MARITAL STATUS SINGLE / MARRIED   

OCCUPATION  NATURE OF DAMAGE 

PART OF BODY INJURED   

NATURE OF INJURY   

AGENCY ( OBJECT / EQUIPMENT / SUBSTANCE ) MOST 
RESPONSIBLE FOR CAUSING ACCIDENT / INJURY / DAMAGE 

 

 
12 

PERSON (NAME & DESIGNATION) WITH MOST 
CONTROL OVER AGENCY (OBJECT / EQUIPMENT / 
SUBSTANCE ) CAUSING ACCIDENT INJURY / DAMAGE 

 

 
13 

 
DESCRIBE CLEARLY HOW THE ACCIDENT OCCURRED (USE ADDITIONAL SHEET, IF REQUIRED 

 

ANALYSIS 

 

14 

 
WHAT ACTS AND / OR CONDITIONS CONTRIBUTED 
MOST DIRECTLY TO THIS ACCIDENT 

 

 
15 

 

WHAT ARE THE BASIC REASON FOR THE EXISTENCE 
OF THESE ACTS AND / OR CONDITION ? 

 

 
16 

 

WHAT CORRECTIVE ACTIONS HAVE BEEN TAKEN 
TO PREVENT ACCIDENT RECURRENCE ? 

 

  

 
DATE : 

 

 
SIGNATURE OF SITE HSE COORDINATOR 

 

17 

 

COMMENTS OF HEAD / SOX 

 

  
 

DATE: 

 
 

SIGNATURE OF HEAD/SOX 

 

POWER SECTOR- HQ  
FORMAT NO: HSEP:14-F15 

REV NO.: 00 

PAGE NO. 01 OF 01 

Incident Report 
 

(To be submitted within 24 hours of time of 
incident) 

 



 

 

 

Note: This is a template and can be modified in consultation with BHEL           

Name of the Site  Name of the Subcontractor  

Scope of Work  Date  

PART- A:  PLAN OF HSE  ACTIVITIES FOR THE MONTH OF………………………….. PART-B: REVIEW ON ……………………… 

SN. Description of HSE Activity & Formats Plan & Targets for the month Review 

1 
Availability of First Aid Box at Required Places and Inspection thereof as 
per Format: F01 

Areas 
1. … 
… 

 

2 Health check-up as per Format: F02 

Health check-up for                                                              
Nos 
1. New inductees 
2. Drivers & Operators                                        
3. Workers in following high risk areas:    

a. … 

 

3 Induction training of newly joined workers as per Format: F03 Minimum No. of workers:   

4 Toolbox talks (TBT) conducted before start of work as per Format: F04 
Locations of TBTs & No. of workers 

1. … 
 

5 PPE usage and issue as per Format: F06   

6 Inspection of T&Ps as per Format: F07 
List of T&Ps to be inspected 
1.  

 

7 Identification & Inspection Status of T&Ps as per Format: F08   

8 Inspection of Cranes & Winches as per Format: F09 
List of Cranes & Winches & Nos. 
1. … 

 

9 
Inspection of Height Working as per Format: F10 
 
 

Areas: 
1. … 

 

10 Inspection of Welding & Gas Cutting operations as per Format: F11 
Areas: 
1. … 

 

11 Inspection of Electrical Installations as per Format: F12 
Locations:  
1. … 

 

12 Inspection of Elevators (as applicable) as per Format: F13 
Locations:  
1. … 

 

13 Inspection of Excavation as per Format: F13E 
Locations:  

1. … 
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PAGE NO. 01 OF 3 Format for Monthly HSE Planning & Review 



 

 

     

SN. Description of HSE Activity & Formats Plan & Targets for the month Review 

14 Job Safety Analysis as per Format F32B 
Activities: 

1. … 
 

15 

Regular Job Specific Training (Re-training) for workers involved in 
hazardous activities 

 

Topics/ Hazards & No. of workers 

1. … 

 

16 Mass housekeeping (HK) drive in work areas 
Areas 

1. … 
 

17 Vertigo Test of Height workers  Minimum No. of workers:   

18 Deployment of qualified HSE Officers as per contract  
Location(s) & Nos.                   

1. … 
 

19 Deployment of qualified HSE Stewards as per contract 
Location(s) & Nos.                   

1. … 
 

20 
Deployment of Safety tools & Equipment (Safety Nets, Lifelines, Fall 
arrestors, Man-cages, flashback arrestors, scaffolding etc.) 

Tool/ Equipment & Location 

1. … 
 

21 Safety Walks by site in charge of agency (4 -Weekly once) Dates:   

22 Safety walks by departmental head (8-Weekly twice) Dates:   

23 Availability/ deployment of Safety posters/ placards/ signage at strategic 
locations 

Locations:                                                            Nos. 

1. … 
 

24 Provision of clean drinking water sources for workers 
Locations:                                                            Nos. 

1. … 
 

25 Provision of toilets for workers (separate for male & female workers) 
Locations:                                                            Nos. 

1. … 
 

26 Rest sheds for workers during lunchtime, rain, dust storm etc. 
Locations:                                                            Nos. 

1. … 
 

27 Availability of following in Labor colony 

1. Clean drinking water 
2. Toilets 
3. Cleanliness & Hygiene 
4. Grass cutting,  
5. Fogging 

6. Electrical Inspection … 
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SN. Description of HSE Activity & Formats Plan & Targets for the month Review 

28 Availability of dust/ waste bins at various locations 
Locations:  

1. … 
 

29 Availability of Ambulance (individual/ joint) in each shift Ambulance No.  

30 Availability of emergency vehicle in each shift Emergency vehicle  

31 
Deployment/ Availability of tested Fire Extinguishers  

 

Locations & Nos. 

1. … 
 

32 Tree plantation 
Locations & Nos. 

1. … 
 

33 Waste disposal & Scrap Bins 
Locations 

1. … 
 

34 Illumination checks 
Locations 

1. … 
 

35 

Safety award function: 
1. Display of good practices 

Award presentation 
Minimum 1 per month 

 

36 Submission of Daily Reports as per Format No.F31A Daily Reports (Night & Day Shifts)  
 
 
 
 

PLAN REVIEW 
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FORMAT NO: HSEP:14-F30  
REV NO.: 00 
PAGE NO. 03 OF 3 Format for Monthly HSE Planning & Review 

Agency 
Name: 
 
Sign: 
 

Date: 

BHEL 
Name: 
 
Sign: 
 

Date: 

Agency 
Name: 
 
Sign: 
 

Date: 

BHEL 
Name: 
 
Sign: 
 

Date: 



 

 

 

Note: Following format to be submitted (preferably) in excel/ soft copy by subcontractor daily at the end of each shift. Any photographs/ records to be 
attached 
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Site  Subcontractor  

Year  Month  Day  
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POWER SECTOR 
 

FORMAT NO: HSEP:14-F32B  
REV NO.: 00 
PAGE NO. 01 OF 1 Job Safety Analysis Format 

HAZARDS PRECAUTIONS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(Name) 
Submitted By 
(Agency HSE) 

 Reviewed By 
(BHEL 
Execution)  

 
Approved By 
(BHEL HSE)      

 

(Sign)    

(Date)    

Name of the Site  

Name of the Subcontractor  

Activity, Area  



 

 

 

 

 

POWER SECTOR- HQ FORMAT NO: HSEP:14-F33  

REV NO.: 00 

PAGE NO. 01 OF 3 
 

Checklist for Evaluation of HSE Performance 

SL Parameter for Measurement 
M/
O 

Wt Supporting Documents 

1a 
Induction training for new workers conducted through audio-visual 
medium & documented ? 

M 1 
Induction Training Records 

1b Tool box talk conducted regularly as per plan, and documented? M 1 Toolbox Talk Records 

1c Contractor in charge and safety in charge attended safety meetings?  M 2 Minutes of Meeting 

1d 
Whether observations in safety meetings are complied before next 
meeting? 

M 2 
-do- 

1e 
Preparation and submission of Monthly HSE report within stipulated 
time  

M 1 
Report submission date 

1f 
Preparation and submission of  Incident/near-miss report and RCA 
Report (as applicable) within stipulated time 

M 1 
Incident/ Near Miss Records 

1g 
Carrying out Inspections and submission of  Inspection reports within 
stipulated time 

M 1 
Inspection Records 

1h 
Regular Job Specific Training ensured for High Risk Workers (through 
audio-visual medium) as per plan 

M 1 
Training & Attendance Records 

2a Whether the contractor is registered under BOCW M 2 BOCW Registration Certificate 

2b Availability of Qualified safety officer (1 for every 500 labour) M 2 Safety Officer qualification & 
experience records 

2c Availability of Qualified safety supervisor (1 for every 100 labour ) M 2 Safety Officer qualification & 
experience records 

2d 
All the workers are provided and using safety helmets and safety 
shoes/gum boots  

M 2 PPE Issue Records, Inspection/ 
non-conformity records 

2e Housekeeping done on regular basis and scrap removal at site M 1 Housekeeping records, Inspection/ 
non-conformity records 

2f 
Usage of Goggles/Face shields and Hand gloves for gas cutter and  
grinders 

  1 PPE Issue Records, Inspection/ 
non-conformity records 

2g Wall openings & floor openings are guarded?   1 
Inspection/ non-conformity 
records 

2h Adequate illumination provided in all working area?   1 
Inspection/ non-conformity 
records 

2i 
Safety posters, sign boards and emergency contact numbers in all 
prominent location are displayed? 

  1 
Inspection/ non-conformity 
records 

2j 
Availability of automatic reverse horns, Main horn, hook latches  for 
Vehicles, mobile cranes, Hydras  

  1 
Inspection/ non-conformity 
records 

2k 
Ban of carrying mobile phones to work place is implemented for 
workers 

  1 
Inspection/ non-conformity 
records 

2l Availability of Tags & Inspection Certificates for Cranes of all capacities   1 
Master T&P List with internal & 
external test details 

2l.2 
Availability of Tags & Inspection Certificates for Winches of all 
capacities 

  1 
Master T&P List with internal & 
external test details 

2l.3 
Availability of Tags & Inspection Certificates, color coding for Chain 
pulley blocks 

  1 
Master T&P List with internal & 
external test details 

2l.4 
Availability of Tags & Inspection Certificates for Vehicles - Trailers, 
Dozers, Dumpers, Excavators. Mixers etc. 

  1 Master T&P List with internal & 
external test details 

2l.5 
Availability of Tags & Inspection Certificates for Welding machines, 
grinders, Drilling machines, etc. 

  1 Master T&P List with internal & 
external test details 

2l.6 
Availability of Tags & Inspection Certificates,  colour coding for Wire 
rope slings etc. 

  1 Master T&P List with internal & 
external test details 

2l.7 Availability of Tags & Inspection Certificates for Batching plants   1 Master T&P List with internal & 
external test details 



 

 

 

 
 
 
 

SL Parameter for Measurement 
M/
O 

Wt Supporting Documents 

2m.1 Use of Lifting Permit as per requirement   1 Permit Records 

2m.2 Use of Height Permit as per requirement   1 Permit Records 

2m.3 Use of Hot Work Permit as per requirement   1 Permit Records 

2m.4 Use of Excavation permit as per requirement   1 Permit Records 

2m.5 Use of Confined space work permit as per requirement   1 Permit Records 

2m.6 
Use of Grating removal and safety net removal permit as per 
requirement 

  1 
Permit Records 

2m.7 Use of Lockout-Tag out permit as per requirement   1 Permit Records 

2m.8 Use of Radiography permit as per requirement   1 Permit Records 

2m.9 Use of Night/ Holiday Work Permit as per requirement 
 

1 Permit Records 

2m.10 Use of Any other Applicable Permit as per requirement 
 

1 Permit Records 

3a 
Material safety data sheet(MSDS) available for all chemicals and 
displayed in usage and storage area? 

  1 
Inspection/ non-conformity 
records 

3b 
Spillages of oil/concrete and other chemical is controlled and cleaned 
by proper method in case of spill? 

  1 
Inspection/ non-conformity 
records 

3c 
Availability of adequate number of urinals in workplace and in 
elevations and maintained 

M 1 
  

3d Availability of rest rooms for workers at site M 1   

3e Availability of Drinking water facility at work spot    1   

3f Hygienic Labour colony is provided for workers.   1   

4a 
Is heavy/complex critical lifting permit obtained for heavy, complex 
materials  before handling/erection activity? 

  1 
Work Permit records 

4b Whether area below lifting activities barricaded   
1 

Inspection/ non-conformity 
records 

4c Availability of experienced rigging foreman   1 
Experience details of rigging 
foreman 

4d 
Is agency is following proper storage and handling procedure as per 
manufacturer standard for all hazardous material? 

  1 
Procedure for storage & handling 

4e 
Are oxygen and acetylene cylinders are transported to work place from 
storage area in trolleys 

  1 
  

5a Whether all deep excavation has been protected by barrier   1 
Inspection/ non-conformity 
records 

5b Sloping/benching & shoring provided for excavation as per requirement?   1 -do- 

5c Proper access and egress provided for excavations?   1 -do- 

5d Blasting is done in controlled manner?   2 -do- 

6a 
Whether Electrical booth is equipped with Co2  fire extinguishers and 
fire buckets filled with sand? 

  2 
Inspection/ non-conformity 
records 

6b Availability of Illumination lamp in electric booth?   1 -do- 

6c whether Caution Boards have been displayed?   1 -do- 

6d Usage of Metal Plug top for all hand power tools ?   1 -do- 

6e Usage of  Insulated  welding  cables.   1 -do- 

6f Electrical Booth/Distribution Board to be covered by proper Canopy.   1 -do- 

6g 
Availability of functional & individual 30ma ELCB / RCCB and MCB for 
protection and conducting periodical check-up? 

  1 
-do- 

6h 
Double earthing for panel boards  and all machinery & proper earth pit 
with regular inspection available? 

  1 
-do- 

6i Whether Electrician is qualified and experienced   1 Qualification & Experience records 
of electrician 

6j Availability and usage of  Rubber hand gloves by electrician?   1 Inspection/ non-conformity 
records 
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Checklist for Evaluation of HSE Performance 



 

 

 

SL Parameter for Measurement 
M/
O 

Wt Supporting Documents 

7a 
Whether Scaffolding pipes made with steel or aluminum, are being 
used and checked periodically by experienced/ certified scaffolder? 

  2 Inspection/ non-conformity 
records 

7b 
8mm Stainless Steel wire rope with plastic cladding is provided for  life 
line (Vertical / Horizontal) during height work? 

  2 
-do- 

7c Availability of emergency lighting in case of power failure   1 -do- 

7d 
Whether all the openings are covered with Safety Nets made of fire 
proof Nylon? 

  1 
-do- 

7e 
Whether MS pipe rails  around staircases & platforms in usage are 
provided with top, middle rails and toe guard ? 

  1 
-do- 

7f Whether Ladder with vertical life line /Fall arrestor is available to climb?   1 -do- 

7g 
Whether all workers deployed for working at height have been issued 
height pass after undergoing vertigo test? 

  1 
Height Pass records 

7h 
Whether all workers deployed for height work / climbing ladder are 
provided and using Double lanyard safety belt? 

  1 PPE Issue records, inspection/ non-
conformity reports 

7i 
Is all hand tools/Small material used by height workers is tied firmly to 
prevent fall? 

  1 
-do- 

8a 
Flash back arrestors for all gas cutting sets is available on Torch side 
and cylinder side 

  1 Inspection/ non-conformity 
records 

8b 
Oxygen/Acetylene/LPG cylinders not in use have caps in place and 
stored separately? 

  1 
-do- 

8c Availability of Face screen, Hand gloves, and Apron, for welders   1 -do- 

8d 
Protection from falling hot molten metal during metal cutting / welding 
at height  by providing GI sheet below the cutting area especially in fire 
prone areas 

  1 

-do- 

9a 
Pre-employment medical check-up done for all workers and 
submitted? 

  1 
Medical check records 

9b Availability of first aid center, with MBBS doctor(Own or Sharing basis) M 2 Attendance records 

9c Availability of  Ambulance facility 24 hours (Own or sharing basis) M 2 -do- 

9d 
Is First aid trained personnel’s are available and their names are 
displayed at site? 

M 1 
-do- 

9e Availability of Emergency vehicle at site   1   

9f 
Periodical medical check-up is conducted for all the workers and 
submitted? 

  1 
Medical check records 

9g 
Availability of sufficient number of first aid box as per standard list and 
maintaining record 

  1 
Inspection records 

10a Availability of Fire extinguishers, buckets at all vulnerable points   2 Fire extinguisher records 

10b Periodic fire mock drill conducted?   1 Fire, Mock drill records 

10c Are all flammable materials are stored separately?   1   

10d  Periodic grass cutting is done in material storage area?   1   

10e Availability of 24V DC lighting in confined space work area   1   

10f Availability of exhaust fan in confined space work area   1   
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Checklist for Evaluation of HSE Performance 

Note: 
 
 M: Mandatory; O: Optional. Points other than mandatory can be excluded with appropriate justification (scope etc.) by BHEL 
 Additionally: 30 Marks for each Fatal Accident and 10 mark for each major accident shall be deducted.  



 

 

SAFETY WORK CLEARANCE Permit no. 

Project: Emergency Contact Nos: 

Subcontractor: 

 BURNING/WELDING /HOT WORK PERMIT 
Area :   Date:    Time:   

Name of Site Engineer (Permit Requesting Authority):    Sign:       

Name of Work Performing Contractor:                                                                                                                                                                               

Name of Package In charge:  Sign:    Date:  

Description of Work:           

 

Work Execution Date:  Time Valid from:  to    

The above signing person(s) will be responsible to ensure that the above described work will be done under all the safety precautions mentioned 
on the permit to work. 

The following precautions are to be taken: 
 

No. Item Yes Not required 

1. Proper Access/Exit available   

2. Proper ventilation and /or lighting provided.   

3. Proper and safe scaffolding, platform, ladder provided.   

4. Welding machine located in a clean and dry area.   

5. 
Welding machine grounded at the equipment and proper leakage current protection device (ELCB) 
provided for welding machine. 

  

6. Emergency STOP buttons are in working condition. Welder /Helper knows how to operate it.   

7. 
Welding machine input/output cables, welding holder and weld return clamp (Holder) are insulated and in 
good condition. 

  

8. 
Welder & Fitter trained to connect ground/work return clamps (Holder) to work place prior to energization of 
welding machine. 

  

9. 
Gas cylinders are stacked vertically and not below the welding / cutting area. Regulator key is available 
with cylinder. 

  

10. Pressure gauges/Flash back arrestor provided and in working condition.   

11. 
Personal Protective equipment Minimum applicable: safety helmet, safety goggles, welding helmet, safety 
shoes, leather gloves, long sleeve and nose mask -provided 

  

12. In case of pits, water removed from the pit and wood/rubber insulation provided.   

13. Safety signboards are in place.   

14. Adequate and Suitable nos. of fire fighting extinguisher provided.   

15. Nearby combustible material removed. Housekeeping done.   

16. Other   

 
Name of Contractor Safety Officer:  Sign:  Date:  Time:    

Reviewed and approved by BHEL Site Engineer (Permit Issuing Authority): 

Name:  Sign:   Date:  Time:  

Name of BHEL Safety Representative:   Sign:     

I understand the precaution to be taken as described above and as per project requirement and hereby confirm that work will be executed under 
my supervision by following all precaution and Safety Rules. 

Name of Work Performing Authority:  Sign:  Date:  Time:  

Permit Cancellation: 

I hereby declare that the work is complete, all workers under my control have been withdrawn and the site restored to safe tidy condition. 

Name of Work performing Authority:  Sign:  Date:  Time:  

Name of Site Engr. (Permit Requesting Authority):   Sign:   Date:   Time:   

Name of BHEL Site Engr. (Permit Issuing Authority):  Sign:  Date:  Time:      

(This permit is valid only for the date it is issued) 

Original at BHEL site Second Copy – BHEL SAFETY Third Copy : Contractor 



 

 

SAFETY WORK CLEARANCE Permit no. 

Project: Emergency Contact Nos: 

Subcontractor: 

 LIFTING ACTIVITY PERMIT 

Area :  Date:    Time:   

Name of Site Engineer (Permit Requesting Authority):    Sign:  Name of Work 

Performing Contractor:          

Name of Package In charge:   Sign:    Date:   

Description of Work:          

 

Work Execution Date:  Time Valid from:  to    

The above signing person(s) will be responsible to ensure that the above described work will be done under all the safety 
precautions mentioned on the permit to work. 

The following precautions are to be taken: 
 

No. Item Yes Not required 

1. Crane used for lifting activity tested, certified and approved for rated lifting   

2. All lifting tackles, gears/appliances are tested and certified for lifting works.   

3. Crane operator is trained and competent for lifting operation.   

4. Lifting sling/ belt is protected against sharp edge of the jobs to be lifted.   

5. Access and exit marked and without obstruction.   

6. Lifting arrangement adequate.   

7. Unwanted rubbish material removed from work platform.   

8. Minimum 2 guidelines have been provided for balancing and guiding jobs to be lifted.   

9. 
Periphery area of crane booms as well as lifting job is barricaded and unauthorized/no-entry sign board 
posted. 

  

10. Rigger and signal man is trained and competent for lifting work.   

11. No lifting activity to be carried out during lightening, heavy wind/rain.   

12. If scaffolding to be used during lift, scaffolding with valid tag available for use.   

13. Double lanyards safety harness/belt checked an in working condition.   

14. Safety shoes (non-slip), helmet with chin strap available with employees.   

15. Others.   

 
Name of Contractor Safety Officer:  Sign:  Date:  Time:    

Reviewed and approved by BHEL Site Engineer (Permit Issuing Authority): 

Name:  Sign:  Date:  Time:  

Name of BHEL Safety Representative:    Sign:      

I understand the precaution to be taken as described above and as per project requirement and hereby confirm that work will be 
executed under my supervision by following all precaution and Safety Rules. 

Name of Work Performing Authority:  Sign:  Date:  Time:  

Permit Cancellation: 

I hereby declare that the work is complete, all workers under my control have been withdrawn and the site restored to safe tidy 
condition. 

Name of Work performing Authority:  Sign:  Date:  Time:  

Name of Site Engr. (Permit Requesting Authority):    Sign:    Date:    Time:    

Name of BHEL Site Engr. (Permit Issuing Authority):   Sign:   Date:   Time:     

 

(This permit is valid only for the date it is issued) 

Original at BHEL site Second Copy – BHEL SAFETY Third Copy : Contractor 



 

 

SAFETY WORK CLEARANCE Permit no. 

Project: Emergency Contact Nos: 

Subcontractor: 

 WORKING AT HEIGHT PERMIT 

Area :  Date:    Time:   

Name of Site Engineer (Permit Requesting Authority):    Sign:  Name of Work 

Performing Contractor:          

Name of Package In charge:   Sign:    Date:   

Description of Work:          

 

Work Execution Date:  Time Valid from:  to    

The above signing person(s) will be responsible to ensure that the above described work will be done under all the safety 
precautions mentioned on the permit to work. 

The following precautions are to be taken: 
 

No. Item Yes Not required 

1. All workers on job are medically fit for working at height (Person should not have vertigo)   

2. Scaffolding with valid tag available for use   

3. Safety harness with life line support/ fall arrester are checked and in working condition   

4. Safety shoes ( non-slip), Helmet with chin strip available with employees   

5. Safety nets are provided as per design and provided 25 ft. below working area & extending 8 ft beyond.   

6. Horizontal life lines are provided to cater to design specification of 2300kg per person.   

7. Ladders have been inspected and provided as per BHEL standard/contract.   

8. All lifting / tightening tools, hand tools/equipment checked and in good condition   

9. Access and exit marked and without obstruction.   

10. Lighting arrangement adequate.   

11. Unwanted and rubbish material removed from working platform.   

12. Electrical cable, welding Hose/Compressed air hose properly secured and lay down without obstruction.   

13. Signboards provided on working platforms   

14. Hazards in the vicinity are identified and communicated to the worker.   

15. Other   

 
Name of Contractor Safety Officer:  Sign:  Date:  Time:    

Reviewed and approved by BHEL Site Engineer (Permit Issuing Authority): 

Name:  Sign:  Date:  Time:  

Name of BHEL Safety Representative:    Sign:      

I understand the precaution to be taken as described above and as per project requirement and hereby confirm that work will be 
executed under my supervision by following all precaution and Safety Rules. 

Name of Work Performing Authority:  Sign:  Date:  Time:  

Permit Cancellation: 

I hereby declare that the work is complete, all workers under my control have been withdrawn and the site restored to safe tidy 
condition. 

Name of Work performing Authority:  Sign:  Date:  Time:  

Name of Site Engr. (Permit Requesting Authority):    Sign:    Date:    Time:    

Name of BHEL Site Engr. (Permit Issuing Authority):   Sign:   Date:   Time:     

 

(This permit is valid only for the date it is issued)

Original at BHEL site Second Copy – BHEL SAFETY Third Copy : Contractor 



 

Regd Office: BHEL House, Siri Fort, New Delhi-110049 
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      Form WAM  23  
PROFORMA OF BANK GUARANTEE (in lieu of EARNEST MONEY) 

(On non-Judicial paper of appropriate value) 
(Para 4.7.6 of Works Accounts Manual) 

        
      Bank Guarantee No………………  
      Date……………………………………  

To        
(Employer’s Name and Address)        
…………………………………………..        
            
Dear Sirs,        
        
In accordance with the terms and conditions of Invitation for Bids/Notice Inviting Tender 
No……………………………1 (Tender Conditions), M/s.  ………………………………………………….2 having its 
registered office at …………………………………………3 (hereinafter referred to as the 'Tenderer'), is 
submitting its bid for the work of…………………….4 invited by Bharat Heavy Electricals Limited  
(hereinafter referred to as the 'Employer' which expression shall unless repugnant to the context or 
meaning thereof, include its successors and permitted assigns) incorporated under the Companies 
Act, 1956 and having its registered office at BHEL House, Siri Fort, Asiad, New Delhi – 110049 through 
its unit at Bharat Heavy Electricals Limited, Power Sector Southern Region, 690, Anna Salai, Nandanam, 
Chennai 600035  
       
The Tender Conditions provide that the Tenderer shall pay a sum of Rs ……………………….5 as Earnest 
Money Deposit in the form therein mentioned. The form of payment of Earnest Money Deposit 
includes Bank Guarantee executed by a Scheduled Bank.     
  
 In lieu of the stipulations contained in the aforesaid Tender Conditions that an irrevocable and 
unconditional Bank Guarantee against Earnest Money Deposit for an amount of ...........................6 is 
required to be submitted by the Tenderer as a condition precedent for participation in the said Tender 
and the Tenderer having approached us for giving the said Guarantee,    
    
we, the ............................................................................................(Name & address of the Bank) 
................................................................................................. having our Head Office at 
………………….……………………………..(hereinafter referred to as the Bank) being the Guarantor under this 
Guarantee, hereby irrevocably and unconditionally      undertake to forthwith and immediately pay to 
the Employer without any demur, merely on your first   demand any sum or sums of 
Rs..........................6 (in words Rupees..........................................) without any reservation, protest, and 
recourse and without the beneficiary needing to prove or demonstrate reasons for its such demand. 
        
Any such demand made on the Bank shall be conclusive as regards the amount due and payable by 
the Bank under this guarantee. However, our liability under this guarantee shall be restricted to an 
amount not exceeding Rs. ________________.6 
       
We undertake to pay to the Employer any money so demanded notwithstanding any dispute or 
disputes raised by the Tenderer in any suit or proceeding pending before any Court or Tribunal, 
Arbitrator or any other authority, our liability under this present being absolute and unequivocal.
        
The payment so made by us under this Guarantee shall be a valid discharge of our liability for payment 
hereunder and the Tenderer shall have no claim against us for making such payment.  
      
We ………………………. Bank further agree that the Employer  shall have the fullest liberty without our 
consent and without affecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the said Tender or to extend the time of submission of from time to time or to postpone 
for any time or from time to time any of the powers exercisable by the Employer  against the said 
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Tenderer and we shall not be relieved from our liability by reason of any such variation, or extension 
being granted to the said Tenderer or for any forbearance, act or omission on the part of the Employer  
or any indulgence by the Employer  to the said Tenderer or by any such matter or thing whatsoever 
which under the law relating to sureties would but for this provision have effect of so relieving us.
        
The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against 
the Bank as a principal debtor, in the first instance without proceeding against the Tenderer and 
notwithstanding any security or other guarantee that the Employer may have in relation to the 
Tenderer's liabilities.    
     
This Guarantee shall be irrevocable and shall remain in force upto and including……………….7 and shall 
be extended from time to time for such period as may be desired by the Employer.    
      
This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change 
of constitution or insolvency of the Tenderer but shall in all respects and for all purposes be binding 
and operative until payment of all money payable to the Employer in terms hereof. However, unless 
a demand or claim under this Guarantee is made on us in writing on or before the ……………………8 we 
shall be discharged from all liabilities under this Guarantee.     
   
We, ……………… Bank lastly undertake not to revoke this guarantee during its currency except with the 
previous consent of the Employer in writing.        
Notwithstanding anything to the contrary contained hereinabove:    
    
a)    The liability of the Bank under this Guarantee shall not exceed………………6    
b)     This Guarantee shall be valid up to ………………7       
c)    Unless the Bank is served a written claim or demand on or before _____________8 all rights under 
this guarantee shall be forfeited and the Bank shall be relieved and discharged from all liabilities under 
this guarantee irrespective of whether or not the original bank guarantee is returned to the Bank
        
We, _____________ Bank, have power to issue this Guarantee under law and the undersigned as a 
duly authorized person has full powers to sign this Guarantee on behalf of the Bank.  
      
          For and on behalf of 

     (Name of the Bank) 
 
 

(Signature of Authorised signatory) 
Date……………….        
Place of Issue……………….  
     
1    Details of the Invitation to Bid/Notice Inviting Tender (Tender Ref. No. Eg. - BHEL PSSR SCT XXXX) 
2    Name of Tenderer  
3    REGISTERED Office Address of the Tenderer        
4     Details of the Work i.e Tender Description        
5     EMD Amount as mentioned in Notice Inviting Tender  
6     BG Amount in words and Figures (BG Amount shall be Minimum of EMD amount less Rs. 2 Lakhs) 
7     Validity Date        
8    Date of Expiry of Claim Period (Claim Period shall be minimum of 3 Months after the validity date of Bank 

Guarantee)        
        
Note:        
1. The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value as per Stamp Act 

prevailing in the State(s) where the BG is submitted or is to be acted upon or the rate prevailing in the State 
where the BG was executed, whichever is higher. The Stamp Paper/e-stamp paper shall be purchased in 
the name of Vendor/Contractor/Supplier /Bank issuing the guarantee. 

2. In Case of Bank Guarantees submitted by Foreign Vendors-  
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a.  From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches in India) can be 
accepted subject to the condition that the Bank Guarantee should be enforceable in the town/city or 
at nearest branch where the Unit is located i.e. Demand can be presented at the Branch located in the 
town/city or at nearest branch where the Unit is located.  

b.  From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the Vendor 
Country’s Bank)        
b.1   In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank Guarantee 

issued by any of the Consortium Banks only will be accepted by BHEL. As such, Foreign Vendor 
needs to make necessary arrangements for issuance of Counter- Guarantee by Foreign Bank in 
favour of the Indian Bank’s (BHEL’s Consortium Bank) branch in India. It is advisable that all charges 
for issuance of Bank Guarantee/ counter- Guarantee should be borne by the Foreign Vendor. The 
tender stipulation should clearly specify these requirements.      

b.2   In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank (e.g. 
if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the procedure at sl.no. 
b.1 will required to be followed. 

b.3 The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 758 
(as amended from time to time).   
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      Form WAM  22 
  

PROFORMA OF BANK GUARANTEE (in lieu of SECURITY DEPOSIT) 
(On non-Judicial paper of appropriate value) 

(Para 4.7.6 of Works Accounts Manual) 
        

      Bank Guarantee No………………  
      Date……………………………………  

To        
(Employer’s Name and Address)        
…………………………………………..    
 
In consideration of  Bharat Heavy Electricals Limited  (hereinafter referred to as the 'Employer' which 
expression shall unless repugnant to the context or meaning thereof, include its successors and 
permitted assigns) incorporated under the Companies Act, 1956 and having its registered office at 
BHEL House, Siri Fort, Asiad, New Delhi – 110049 through its unit at Bharat Heavy Electricals Limited, 
Power Sector Southern Region, 690, Anna Salai, Nandanam, Chennai 600035 having agreed to exempt 

____________________1 (Name of the Vendor / Contractor / Supplier) with its registered office 

at_________2 (hereinafter called the said “Contractor” which term includes supplier), from demand 

under the terms and conditions of the Contract arising vide Letter of Intent (LOI) reference 

No.__________________________ dated __________ 3 valued at Rs. ____________ 4 (Rupees 

_______________________________ only)4 (hereinafter called the said Contract), of Security Deposit 
for the due fulfilment by the said Contractor of the terms and conditions contained in the said 

Contract, on production of a Bank Guarantee for Rs. ___________ 5 (Rupees 

________________________________ only), 
         
We, the ............................................................................................(Name & address of the Bank) 
................................................................................................. having our Head Office at 
………………….……………………………..(hereinafter referred to as the Bank), at the request of 
_____________________________ [Contractor(s)], being the Guarantor under this Guarantee, do 
hereby irrevocably and unconditionally undertake to forthwith and immediately pay to the Employer, 
an amount not exceeding Rs._______________ without any demur, immediately on demand from the 
Employer and without any reservation, protest, and recourse and without the Employer needing to 
prove or demonstrate reasons for its such demand       
  
Any such demand made on the bank, shall be conclusive as regards the amount due and payable by 
the Bank under this guarantee.  However, our liability under this guarantee shall be restricted to an 

amount not exceeding Rs. _______________  5.  

        
We undertake to pay to the Employer any money so demanded notwithstanding any dispute or 
disputes raised by the Contractor(s) in any suit or proceeding pending before any Court or Tribunal or 
Arbitrator or any other authority, our liability under this present being absolute and unequivocal. 
        
The payment so made by us under this guarantee shall be a valid discharge of our liability for payment 
hereunder and the Contractor(s) shall have no claim against us for making such payment. 
       
We, further agree that the guarantee herein contained shall remain in full force and effect during the 
period that would be taken for the performance of the said Contract and that it shall continue to be 
enforceable till all the dues of the Employer under or by virtue of the said Contract have been fully 
paid and its claims satisfied & the Employer certifies that the terms and conditions of the said Contract 
have been fully and properly carried out by the said contractor(s)  or acceptance of the final bill or  
discharge of this guarantee by the Employer, whichever is earlier. This guarantee shall initially remain 

in force upto and including ________6 and shall be extended from time to time for such period as may 
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be desired by the Employer.  Unless a demand or claim under this guarantee is made on us in writing 

on or before the __________________7, we shall be discharged from all the liability under this 

guarantee thereafter.   
       
We, ______________(indicate the name of the Bank) further agree with the Employer that the 
Employer shall have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said Contract or to extend time 
of performance by the said contractor(s) from time to time or to postpone for any time or from time 
to time any of the powers exercisable by the Employer against the said contractor(s) and to forbear 
or enforce any of the terms and conditions relating to the said Contract and we shall not be relieved 
from our liability by any reason of any such variation or extension being granted to the said 
contractor(s) or for any forbearance, act or omission on the part of the Employer or any indulgence 
by the Employer to the said contractor(s) or by any such matter or thing whatsoever which under the 
law relating to sureties would but for this provision have effect of so relieving us.   
      
The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against 
the Bank as a principal debtor, in the first instance without proceeding against the Contractor and 
notwithstanding any security or other guarantee that the Employer may have in relation to the 
Contractor's liabilities.     
    
This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change 
of constitution or insolvency of the Contractor but shall in all respects and for all purposes be binding 
and operative until payment of all money payable to the Employer in terms thereof. This guarantee 
will not be discharged due to the change in the constitution of the Bank or the Contractor(s).  
       
We, ………………. BANK lastly undertake not to revoke this guarantee during its currency except with 
the previous consent of the Employer in writing.        
Notwithstanding anything to the contrary contained hereinabove:    
    

a)    The liability of the Bank under this Guarantee shall not exceed………………………… 5   

b)     This Guarantee shall be valid up to ………………6       

c)    Unless the Bank is served a written claim or demand on or before _____________7 all rights under 

this guarantee shall be forfeited and the Bank shall be relieved and discharged from all liabilities under 
this guarantee irrespective of whether or not the original bank guarantee is returned to the Bank.
        
We, ___________________ Bank, have power to issue this Guarantee under law and the undersigned 
as a duly authorized person has full powers to sign this Guarantee on behalf of the Bank.  
            
Date _____________ Day of __________ 

     for__________ (indicate the name of the Bank)  
        
        

                        (Signature of Authorised signatory) 
 
1  NAME OF VENDOR /CONTRACTOR / SUPPLIER  
2  REGISTERED OFFICE ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.  
3  LETTER OF INTENT(LOI) REFERENCE NO. WITH DATE 
4  CONTRACT VALUE (AS MENTIONED IN LOI) 
5  BG AMOUNT IN FIGURES AND WORDS 
6  VALIDITY DATE 
7 DATE OF EXPIRY OF CLAIM PERIOD (CLAIM PERIOD SHALL BE MINIMUM OF 3 MONTHS AFTER VALIDITY DATE)

  
Note:        
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1. The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value as per Stamp Act 
prevailing in the State(s) where the BG is submitted or is to be acted upon or the rate prevailing in the State 
where the BG was executed, whichever is higher. The Stamp Paper/e-stamp paper shall be purchased in 
the name of Vendor/Contractor/Supplier /Bank issuing the guarantee. 

2. In Case of Bank Guarantees submitted by Foreign Vendors-  
a.  From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches in India) can be 

accepted subject to the condition that the Bank Guarantee should be enforceable in the town/city or 
at nearest branch where the Unit is located i.e. Demand can be presented at the Branch located in the 
town/city or at nearest branch where the Unit is located.  

b.  From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the Vendor 
Country’s Bank)        
b.1   In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank Guarantee 

issued by any of the Consortium Banks only will be accepted by BHEL. As such, Foreign Vendor 
needs to make necessary arrangements for issuance of Counter- Guarantee by Foreign Bank in 
favour of the Indian Bank’s (BHEL’s Consortium Bank) branch in India. It is advisable that all charges 
for issuance of Bank Guarantee/ counter- Guarantee should be borne by the Foreign Vendor. The 
tender stipulation should clearly specify these requirements.     
   

b.2   In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank (e.g. 
if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the procedure at sl.no. 
b.1 will required to be followed.      

b.3 The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 758 
(as amended from time to time).    



Procedure-2.3 

PROCEDURE FOR CONDUCT OF CONCILIATION PROCEEDINGS 

1. The proceedings of Conciliation shall broadly be governed by Part-III of the 
Arbitration and Conciliation Act 1996 or any statutory modification thereof 
and as provided herein:  

 
2. The party desirous of resorting to Conciliation shall send an invitation/notice 

in writing to the other party to conciliate specifying all points of Disputes with 
details of the amount claimed. The party concerned shall not raise any new 
issue thereafter. Parties shall also not claim any interest on claims/counter-
claims from the date of notice invoking Conciliation till the conclusion of the 
Conciliation proceedings. If BHEL is to initiate Conciliation, then, the 
invitation to Conciliate shall be extended to the concerned Stakeholder in 
Format 7 hereto. Where the stakeholder is to initiate the Conciliation, the 
notice for initiation of Conciliation shall be sent in Format-8 hereto. 

 
3. The party receiving the invitation/notice for Conciliation shall within 30 days 

of receipt of the notice of Conciliation intimate its consent for Conciliation 
along with its counter-claims, if any.  

 
4. The Conciliation in a matter involving claim or counter-claim (whichever is 

higher) up to Rs 5 crores shall be carried out by sole Conciliator nominated 
by BHEL while in a matter involving claim or counter-claim (whichever is 
higher) of more than Rs 5 crores Conciliation shall be carried out by 3 
Conciliators nominated by BHEL. The appointment of Conciliator(s) shall be 
completed and communicated by the concerned Department/Group of BHEL 
Unit/Division/Region/Business Group to the other party and the 
Conciliator(s) within 30 days from the date of acceptance of the invitation to 
conciliate by the concerned party in the Format-9. The details of the Claim, 
and counter-claim, if any, shall be intimated to the Conciliator(s) 
simultaneously in Format-5.  

 
5. The Parties shall be represented by only their duly authorized in-house 

executives/officers and neither Party shall be represented by a Lawyer.  
 
6. The first meeting of the IEC shall be convened by the IEC by sending 

appropriate communication/notice to both the parties as soon as possible but 
not later than 30 days from the date of his/their appointment. The hearings 
in the Conciliation proceeding shall ordinarily be concluded within two (2) 
months and, in exceptional cases where parties have expressed willingness to 
settle the matter or there exists possibility of settlement in the matter, the 
proceedings may be extended by the IEC by a maximum of further 2 months 
with the consent of the Parties subject to cogent reasons being recorded in 
writing.  



 
7. The IEC shall thereafter formulate recommendations for settlement of the 

Disputes supported by reasons at the earliest but in any case within 15 days 
from the date of conclusion of the last hearing. The recommendations so 
formulated along with the reasons shall be furnished by the IEC to both the 
Parties at the earliest but in any case within 1 month from the date of 
conclusion of the last hearing. 

 
8. Response/modifications/suggestions of the Parties on the recommendations 

of the IEC are to be submitted to the IEC within time limit stipulated by the 
IEC but not more than 15 days from the date of receipt of the 
recommendations from the IEC. 

 
9. In the event, upon consideration, further review of the recommendations is 

considered necessary, whether by BHEL or by the other Party, then, the 
matter can be remitted back to the IEC with request to reconsider the same 
in light of the issues projected by either/both the Parties and to submit its 
recommendations thereon within the following 15 days from the date of 
remitting of the case by either of the Parties. 

 
10. Upon the recommendations by the Parties, with or without modifications, as 

considered necessary, the IEC shall be called upon to draw up the Draft 
Settlement Agreement in terms of the recommendations. 

 
11. When a consensus can be arrived at between the parties only in regard to any 

one or some of the issues referred for Conciliation the draft Settlement 
Agreement shall be accordingly formulated in regard to the said Issue(s), and 
the said Settlement Agreement, if signed, by the parties, shall be valid only for 
the said issues. As regards the balance issues not settled, the parties may 
seek to resolve them further as per terms and conditions provided in the 
contract. 

 
12. In case no settlement can be reached between the parties, the IEC shall by a 

written declaration, pronounce that the Conciliation between the parties has 
failed and is accordingly terminated. 

 
13. Unless the Conciliation proceedings are terminated in terms of para 22 (b), (c) 

& (d) herein below, the IEC shall forward his/its recommendations as to 
possible terms of settlement within one (1) month from the date of last hearing. 
The date of first hearing of Conciliation shall be the starting date for 
calculating the period of 2 months. 

 
14. In case of 3 members IEC, 2 members of IEC present will constitute a valid 

quorum for IEC and meeting can take place to proceed in the matter after 



seeking consent from the member who is not available. If necessary, 
videoconferencing may be arranged for facilitating participation of the 
members. However, the IEC recommendations will be signed by all members. 
Where there is more than one (1) Conciliator, as a general rule they shall act 
jointly. In the event of differences between the Members of IEC, the 
decision/recommendations of the majority of the Members of IEC shall prevail 
and be construed as the recommendation of the IEC. 

 
15. The Draft Settlement Agreement prepared by the IEC in terms of the 

consensus arrived at during the Conciliation proceedings between the Parties 
shall be given by the IEC to both the parties for putting up for approval of their 
respective Competent Authority. 

 
16. Before submitting the draft settlement agreement to BHEL’s Competent 

Authority viz. the Board Level Committee on Alternative Dispute Resolution 
(BLCADR) for approval, concurrence of the other party’s Competent Authority 
to the draft settlement agreement shall be obtained by the other party and 
informed to BHEL within 15 days of receipt of the final draft settlement 
agreement by it. Upon approval by the Competent Authority, the Settlement 
Agreement would thereafter be signed by the authorized representatives of 
both the Parties and authenticated by the members of the IEC. 

 
17. In case the Draft Settlement Agreement is rejected by the Competent Authority 

of BHEL or the other Party, the Conciliation proceedings would stand 
terminated. 

 
18. A Settlement Agreement shall contain a statement to the effect that each of 

the person(s) signing thereto (i) is fully authorized by the respective Party(ies) 
he/she represents, (ii) has fully understood the contents of the same and (iii) 
is signing on the same out of complete freewill and consent, without any 
pressure, undue influence. 

 
19. The Settlement Agreement shall thereafter have the same legal status and 

effect as an arbitration award on agreed terms on the substance of the dispute 
rendered by an arbitral tribunal passed under section 30 of the Arbitration 
and Conciliation Act, 1996. 

 
20. Acceptance of the Draft Settlement Agreement/recommendations of the 

Conciliator and/or signing of the Settlement Agreement by BHEL shall 
however, be subject to withdrawal/closure of any arbitral and/or judicial 
proceedings initiated by the concerned Party in regard to such settled issues. 

 
21. Unless otherwise provided for in the agreement, contract or the Memorandum 

of Understanding, as the case may be, in the event of likelihood of prolonged 



absence of the Conciliator or any member of IEC, for any reason/incapacity, 
the Competent Authority/Head of Unit/Division/Region/Business Group of 
BHEL may substitute the Conciliator or such member at any stage of the 
proceedings. Upon appointment of the substitute Conciliator(s), such 
reconstituted IEC may, with the consent of the Parties, proceed with further 
Conciliation into the matter either de-novo or from the stage already reached 
by the previous IEC before the substitution. 

 
22. The proceedings of Conciliation under this Scheme may be terminated as 

follows: 
 
a. On the date of signing of the Settlement agreement by the Parties; or, 

 
b. By a written declaration of the IEC, after consultation with the parties, to 

the effect that further efforts at conciliation are no longer justified, on the 
date of the declaration; or, 
 

c. By a written declaration of the Parties addressed to the IEC to the effect that 
the Conciliation proceedings are terminated, on the date of the declaration; 
or, 
 

d. By a written declaration of a Party to the other Party and the IEC, if 
appointed, to the effect that the Conciliation proceedings are terminated, on 
the date of the declaration; or, 
 

e. On rejection of the Draft Settlement Agreement by the Competent Authority 
of BHEL or the other Party. 

 
23. The Conciliator(s) shall be entitled to following fees and facilities: 

Sl No Particulars Amount 

1 Sitting fees Each Member shall be paid a Lump 
Sum fee of Rs 75,000/- for the whole 
case payable in terms of paragraph No. 
27 herein below. 

2 Towards drafting of 
settlement 
agreement  

In cases involving claim and/or 
counter-claim of up to Rs 5crores. 

Rs 50,000/- (Sole Conciliator) 
In cases involving claim and/or 
counter-claim of exceeding Rs 5 crores 
but less than Rs 10 crores. 

Rs 75,000 (per Conciliator) 



Sl No Particulars Amount 

In cases involving claim and/or 
counter-claim of more than Rs 10 
crores. 

Rs 1,00,000/- (per Conciliator) 
Note: The aforesaid fees for the drafting 
of the Settlement Agreement shall be 
paid on the, 
Signing of the Settlement Agreement 
after approval of the Competent 
Authority  
or 
Rejection of the proposed Settlement 
Agreement by the Competent Authority 
of BHEL. 

3 Secretarial expenses  Rs 10,000/- (one time) for the whole 
case for Conciliation by a Sole Member 
IEC. 

 
Where Conciliation is by multi member 
Conciliators –Rs 30,000/- (one time)- to 
be paid to the IEC  

4 Travel and 
transportation and 
stay at outstation 

i) Retired Senior 
Officials of other 
Public Sector 
Undertakings (pay 
scale wise equivalent 
to or more than E-8 
level of BHEL) 

 
 

As per entitlement of the equivalent 
officer (pay scale wise) in BHEL. 

Others 

 

 

As per the extant entitlement of whole 
time Functional Directors in BHEL. 

Ordinarily, the IEC Member(s) would be 
entitled to travel by air Economy Class. 
 

5 Venue for meeting Unless otherwise agreed in the 
agreement, contract or the 
Memorandum of Understanding, as the 
case may be, the venue/seat of 
proceedings shall be the location of the 
concerned Unit / Division / Region / 



Sl No Particulars Amount 

Business Group of BHEL. Without 
prejudice to the seat/venue of the 
Conciliation being at the location of 
concerned BHEL Unit / Division / 
Region / Business Group, the IEC after 
consulting the Parties may decide to 
hold the proceedings at any other 
place/venue to facilitate the 
proceedings. Unless, Parties agree to 
conduct Conciliation at BHEL premises, 
the venue is to be arranged by either 
Party alternately. 

 
 

24. The parties will bear their own costs including cost of presenting their 
cases/evidence/witness(es)/expert(s) on their behalf.  The parties agree to rely 
upon documentary evidence in support of their claims and not to bring any 
oral evidence in IEC proceedings. 

 
25. If any witness(es) or expert(s) is/are, with the consent of the parties, called 

upon to appear at the instance of the IEC in connection with the matter, then, 
the costs towards such witness(es)/expert(s) shall be determined by the IEC 
with the consent of the Parties and the cost so determined shall be borne 
equally by the Parties.  

 
26. The other expenditures/costs in connection with the Conciliation proceedings 

as well as the IEC’s fees and expenses shall be shared by the Parties equally. 
 
27. Out of the lump sum fees of Rs 75,000/- for Sitting Fees, 50% shall be payable 

after the first meeting of the IEC and the remaining 50% of the Sitting Fees 
shall be payable only after termination of the conciliation proceedings in terms 
of para 22 hereinabove.  

 
28. The travelling, transportation and stay at outstation shall be arranged by 

concerned Unit as per entitlements as per Serial No. 4 of the Table at para 23 
above, and in case such arrangements are not made by the BHEL Unit, the 
same shall be reimbursed to the IEC on actuals limited to their entitlement as 
per Serial No. 4 of the Table at Para 23 above against supporting documents. 
The IEC Member(s) shall submit necessary invoice for claiming the 
fees/reimbursements. 

 
29. The Parties shall keep confidential all matters relating to the conciliation 

proceedings. Confidentiality shall extend also to the settlement agreement, 



except where its disclosure is necessary for purposes of its implementation 
and enforcement or as required by or under a law or as per directions of a 
Court/Governmental authority/ regulatory body, as the case may be. 

 
30. The Parties shall not rely upon or introduce as evidence in any further arbitral 

or judicial proceedings, whether or not such proceedings relate to the Disputes 
that is the subject of the Conciliation proceedings: 

 
a. Views expressed or suggestions made by the other party in respect of a 

possible settlement of the Disputes; 
 

b. admissions made by the other party in the course of the Conciliator 
proceedings; 
 

c. proposals made by the Conciliator; 
 

d. The fact that the other Party had indicated his willingness to accept a 
proposal for settlement made by the Conciliator. 

 
31. The Parties shall not present the Conciliator(s) as witness in any Alternative 

Dispute Resolution or Judicial proceedings in respect of a Disputes that 
is/was the subject of that particular Conciliation proceeding. 

 
32. None of the Conciliators shall act as an arbitrator or as a representative or 

counsel of a Party in any arbitral or judicial proceeding in respect of a Disputes 
that is/was the subject of that particular Conciliation proceeding.  

 
33. The Parties shall not initiate, during the Conciliation proceedings, any arbitral 

or judicial proceedings in respect of a Disputes that is the subject matter of 
the Conciliation proceedings except that a Party may initiate arbitral or 
judicial proceedings where, in his opinion, such proceedings are necessary for 
preserving his rights including for preventing expiry of period of limitation. 
Unless terminated as per the provisions of this Scheme, the Conciliation 
proceedings shall continue notwithstanding the commencement of the arbitral 
or judicial proceedings and the arbitral or judicial proceedings shall be 
primarily for the purpose of preserving rights including preventing expiry of 
period of limitation. 

 
34. The official language of Conciliation proceedings under this Scheme shall be 

English unless the Parties agree to some other language. 
 

  



FORMAT-5  

STATEMENT OF CLAIMS/COUNTER CLAIMS TO BE SUBMITTED TO THE 
IEC BY BOTH THE PARTIES 

1. Chronology of the Disputes 

2. Brief of the Contract/MoU/Agreement/LOI/LOA 

3. Brief history of the Disputes: 

4. Issues: 

5. Details of Clam(s)/Counter Claim(s):  

SI. No. Description of 
claim(s)/Counter Claim 

Amount (in 
INR)Or currency 
applicable in the 

contract  

Relevant 
contract 
clause 

 
 

   

    

    

 
6. Basis/Ground of claim(s)/counter claim(s) (along with relevant clause of contract) 

Note– The Statement of Claims/Counter Claims may ideally be restricted to maximum 
limit of 20 pages. Relevant documents may be compiled and submitted along with the 
statement of Claims/Counter Claims. The statement of Claims/Counter Claims is to 
be submitted to all IEC members and to the other party by post as well as by email. 

 

 

  



FORMAT-7 

FORMAT FOR NOTICE INVOKING CONCILIATION CLAUSE BY BHEL FOR 
REFERRING THE DISPUTES TO CONCILIATION THROUGH IEC 
To,  
 
M/s. (Stakeholder’s name) 
 
Subject: NOTICE FOR INVOCATION OF THE CONCILIATION CLAUSE OF THE 

CONTRACT BY BHEL   
 
Ref: Contract No/MoU/Agreement/LOI/LOA& date _____________.  

Dear Sir/Madam, 
As you are aware, with reference to above referred 

Contract/MoU/Agreement/LOI/LOA, certain disputes have arisen, which, in-spite 
of several rounds of mutual discussions and various correspondences have remained 
unresolved. The brief particulars of our claims which arise out of the above- referred 
Contract/MoU/Agreement/LOI/LOA are reproduced hereunder:  

 
Sl. 
No. 

Claim description Amount involved 

   

As you are aware, there is a provision in the captioned 
Contract/MoU/Agreement/LOI/ LOA for referring disputes to conciliation. 

In terms of Clause ---------of Procedure i.e., Annexure ------ to the Contract/MoU 
/Agreement / LOI / LOA, we hereby seek your consent to refer the matter to 
Conciliation by Independent Experts Committee to be appointed by BHEL. You are 
invited to provide your consent in writing to proceed with conciliation into the above 
mentioned disputes within a period of 30 days from the date of this letter along with 
details of counter-claims, if any, which you might have with regard to the subject 
Contract/ MoU/ Agreement/ LOI/ LOA.  

Please note that upon receipt of your consent in writing within 30 days of the 
date of receipt of this letter by you, BHEL shall appoint suitable person(s) from the 
BHEL Panel of Conciliators.  

This letter is being issued without prejudice to our rights and contentions 
available under the contract and law.  

Thanking you 
Yours faithfully 

Representative of BHEL 

Note: The Format may be suitably modified, as required, based on facts and 
circumstances of the case. 



FORMAT-8 
FORMAT FOR NOTICE INVOKING CONCILIATION CLAUSE BY A 
STAKEHOLDER FOR REFERRING THE DISPUTES TO CONCILIATION 
THROUGH IEC 
To,  
BHEL (Head of the Unit/Division/Region/Business Group)  
 
Subject: NOTICE FOR INVOCATION OF THE CONCILIATION CLAUSE OF THE 

CONTRACT BY A STAKEHOLDER   
 
Ref: Contract No/MoU/Agreement/LOI/LOA& date _____________.  

Dear Sir/Madam, 
As you are aware, with reference to above referred 

Contract/MoU/Agreement/LOI/LOA, certain disputes have arisen, which, in-spite 
of several rounds of mutual discussions and various correspondences have remained 
unresolved. The brief particulars of our claims which have arisen out of the above- 
referred Contract/MoU/Agreement/LOI/LOA are enumerated hereunder:  

 
Sl. 
No. 

Claim description Amount involved 

   

As you are aware, there is a provision in the captioned 
Contract/MoU/Agreement/LOI/ LOA for referring inter-se disputes of the Parties to 
conciliation. 

We wish to refer the above-said disputes to Conciliation as per the said Clause 
of the captioned Contract/MoU/Agreement/LOI/ LOA. In terms of Clause ---------of 
Procedure i.e., Annexure ------ to the Contract/MoU /Agreement / LOI / LOA, we 
hereby invite BHEL to provide its consent in writing to proceed with conciliation into 
the above mentioned disputes within a period of 30 days from the date of this letter 
along with details of counter-claims, if any, which it might have with regard to the 
subject Contract/ MoU/ Agreement/ LOI/ LOA and to appoint suitable person(s) 
as Conciliator(s) from the BHEL Panel of Conciliators.  

This letter is being issued without prejudice to our rights and contentions 
available under the contract and law.  

 
Thanking you 
Yours faithfully 

Representative of the Stakeholder 

Note: The Format may be suitably modified, as required, based on facts and 
circumstances of the case. 



FORMAT-9 
 

FORMAT FOR INTIMATION TO THE STAKEHOLDER ABOUT APPOINTMENT 
OF CONCILIATOR/IEC 

 
To,  

M/s. (Stakeholder’s name) 
 

Subject: INTIMATION BY BHEL TO THE STAKEHOLDER AND CONCILIATOR(S) 
ABOUT APPOINTMENT OF CONCILIATOR/IEC  

 
 
Ref: Contract No/MoU/Agreement/LOI/LOA& date _____________.  

Sir, 

This is with reference to letter dated ------------ regarding reference of the 
disputes arising in connection with the subject Contract No
/MoU/Agreement/LOI/LOA to conciliation and appointment of Conciliator(s).  

In pursuance of the said letter, the said disputes are assigned to conciliation and 
the following persons are nominated as Conciliator(s) for conciliating and assisting 
the Parties to amicably resolve the disputes in terms of the Arbitration & Conciliation 
Act, 1996 and the Procedure ---- to the subject Contract
 ......./MoU/Agreement/LOI/LOA, if possible. 

Name and contact details of Conciliator(s) 

a) ….. 

b) ….. 

c) ….. 

You are requested to submit the Statement of Claims or Counter-Claims (strike off 
whichever is inapplicable) before the Conciliator(s) in Format 5 (enclosed herewith) 
as per the time limit as prescribed by the Conciliator(s).    

 Yours faithfully, 
 

Representative of BHEL 
CC: To Conciliator(s)… for Kind Information please. 
Encl: As above 
 
Note: The Format may be suitably modified, as required, based on facts and 
circumstances of the case. 

 



EVALUATION OF VENDOR PERFORMANCE 

 

NAME OF PROJECT / SITE:  

NAME OF THE VENDOR:  

ORDER REFERENCE:  

PERFORMANCE FEEDBACK YEAR/QUARTER:  

 

Sl No. CRITERIA MAX 
SCORE 

WEIGHTAGE SCORE 
OBTAINED 

WEIGHTED 
SCORE 

1 MANPOWER 10 2.5 25  

2 QUALITY 20 3 60  

3 OTHERS 10 1.5 15  

TOTAL WEIGHTED SCORE (OUT OF 100)  

LESS: Score for Accidents attributable to Contractor during the reporting period (Major 
@ 3, Minor @1) 

Major Accidents – Fatal, Permanent Disability, Major damage to 
Equipment 

 

Minor Accidents – All Others  

Net Weighted Score (out of 100)  

Overall Performance Evaluation  Good / Satisfactory / Unsatisfactory 

Net Weighted Score  

80% and above Good 

Between 60% to 80% Satisfactory 

60% and Below Unsatisfactory 

 

 

 

 

 

 



VENDOR PERFORMANCE FEEDBACK 

 

NAME OF PROJECT / SITE:  

NAME OF THE VENDOR:  

ORDER REFERENCE:  

PERFORMANCE FEEDBACK YEAR/QUARTER:  

 

 

Sl No. Details PERFORMANCE FEEDBACK 

5 4 3 2 1 

01 MANPOWER 

1.1 Deployed Crew Skill      

1.2 Job Co-ordination Skill      

2 QUALITY 

2.1 Crane Performance      

2.2 Attending to Breakdowns      

2.3 Response to Site Requirement      

2.4 Work as per Customer Satisfaction      

3 OTHERS 

3.1 Behavioural Aspect       

3.2 Responsiveness to statutory 
regulations and compliance level 

     

 

 

(Signature of Site Engineer) 

 

 

(Signature of Construction Manager) 
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