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v BHARAT HEAVY ELECTRICALS LIMITED Ph: 04172-284030,
(A Government of India Undertaking) 584.?-58' 241170
. . maill:
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BOILER AUXILIARIES PLANT, Indira Gandhi Industrial Complex, mkmoorthy@bhelrpt.co.in
RANIPET- 632 406 (Tamil Nadu)

SECTION — |

NOTICE INVITING TENDER (NIT)
(This is only arequest for an offer and not a Contract)

Sealed Tenders are hereby invited from experienced Contractors to finalise the Rates for entering into
Contract for Complete Manufacture of Columns, Rafters, Purlins, Bracings & Sag angle including
Galvanizing to 80 microns in accordance with the Technical Specification/BHEL Engineering
Drawings / Quality Documents out of Raw Materials in the form of coils to be supplied by BHEL,
Ranipet as free issue.

Enquiry No. & Date 655003E Date 30-11-2016

Due Date &Time for Submission Of Offer 22-12-2016 Prior to 14.00 Hrs

Date & Time for Tender Opening (Other than | 22-12-2016 by 14.30 Hrs

Price Bid)

Place for Submission Of Offer At Tender Box located in Outsourcing department,

Third Floor, Administrative Building,
BAP/BHEL/Ranipet-632406.

Place Of Tender Opening MDP Hall At Third Floor/BAP/BHEL/Ranipet

This tender specifies a set of prequalification criteria defining the eligibility for the vendors to quote against a
particular Rate Schedule/Group of Rate Schedules of this tender. The Bidders are advised to go through all
the enclosed Tender documents terms & conditions detailed under Sections | to XIl, Annexures- A to L, and
Rate Schedules carefully before submitting their Offer.

All the Annexures A to L should be filled, wherever applicable by the bidders without fail for evaluation of
their offer and all necessary / Self attested copies of the supporting documents as required are to be
attached.

The bid shall be submitted in three parts namely (1) EMD or Valid MSME certificate (2) Techno Commercial
Bid and (3) Price Bid.

Kindly refer to the Section-IV — General Terms and Conditions of the tender for detailed procedure for
submission of offers and details of exemption from submission of EMD for vendors registered with MSME

Kindly refer to Section-ll to Section-IV for detailed scope. Sealed Tenders are hereby invited from
experienced Contractors for the above scope.

Contact details / address for any clarification and for Offer submission.

Senior Manager-(Contracts)

Outsourcing Department, Boiler Auxiliaries Plant
Bharat Heavy Electricals Limited, ,Ranipet-632406
Phone : 04172-284030, 284158, 241170

E-Mail : mkmoorthy@bhelrpt.co.in, anvmani@bhelrpt.co.in

Senior Manager(Contracts)/OS
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LA Bharat Heavy Electricals Limited B: 04172-284030, 284158,
(A Government of India Undertaking) 241170
Boiler Auxiliaries Plant, Ranipet — 632 406
AN 1SO 9000 | HyTSOURCING DEPARTMENT E-Mail : _ ,
COMPANY tenderoutsourcing@bhelrpt.co.in
Enquiry No 655003E Due Date & Time for submission | Prior to 02.00 PM
of offers On 22.12.2016
Eng-Dated 30.11.2016 Date & Time of By 02.30 PM
Tender opening On 22.12.2016

SECTION I
Techno Commercial Terms & Conditions of the Manufacturing
of Module Mounting Structure (MMS)

Scope of the enquiry is to finalise the Rates for entering into Contract for Complete
Manufacture of Columns, Rafters, Purlins, Bracings & Sag angle including Galvanizing
to 80 microns in accordance with the Technical Specification/BHEL Engineering
Drawings / Quality Documents out of Raw Materials in the form of coils to be supplied
by BHEL, Ranipet as free issue.

1.0 The Total Tonnage tentatively for this Contract is 1180 MT.

1.1 For study and quoting of rates, Representative Drawings, sketches, against the items
indicated in the ANNEXURE-C for fabrication/Assembly are made available for downloading.

1.2 Vendors are requested to have a perusal of these drawings, QWI, etc., before submitting their
offer. The offer has to be submitted Only in ANNEXURE-C duly signed therein by the
authorized person of the Contractor with rubber stamp in the space provided in ANNEXURE-C.
No deviation or change from the Tender conditions will be entertained and BHEL reserves the
right to reject such offers.

1.3 Based on the contract to be finalized, the Firms shall accept and undertake all jobs awarded to
them and shall execute them to the satisfaction of BHEL. Failure to comply with this
requirement will be viewed seriously.

1.4 BHEL will conclude that the offer has been submitted by the firm, fully understanding all the
requirements both explicit and implied and other conditions and accepting the same. After
tender opening, contractors do not have any right to change / alter any of the conditions
either partly or fully. Offers of any such firms doing so, will be rejected.

1.5 Vendors are requested to refer to SECTION-IV of this tender for (a) the applicability of EMD,
(b) waiver available for EMD for MSME vendors and (c) procedure involved in submitting the
offer in three parts.

2.0 FIRM RATES :

2.1 Please quote FIRM rates per MT., as called for in Price Bid format ANNEXURE-D which
are applicable to the firm (for Conversion Work only). The rate shall include the following and
the operations called for in the conditions indicated in the tender.

@) The rate shall include all consumables for slitting, pressing, Galvanizing & packing as
stipulated in the drawings/QWIs /welding procedures and any indirect materials required for
fabrication.(Any change in the consumable specification implemented /effected after finalizing
the contract shall be reviewed and the rate shall be adjusted accordingly.)
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(b) The rate shall be inclusive of the Transport Charges (inclusive of Toll Charges, if any) for
Collection of Raw Material with allowances as specified in Clause 3.0 and other components
from Stores at BHEL, Ranipet and Dispatch of finished goods in packed condition to
Shipping/Stores at BHEL, Ranipet. (The rate shall be common for all vendors irrespective of
the location/distance of their factory from BHEL, Ranipet). No extra transport charges shall be
allowed for multiple collection and deliveries.

(c) Incase of transfer of raw material/semi-finished items from one vendor to another vendor,
through IUWTV, the responsibility for collection of materials including the cost of
transportation and handling etc. shall rest with Second Vendor (fabrication vendor dispatching
the finished goods).

(d) The Rate shall include Transport charges (inclusive of Toll Charges, if any) for Return of
balance material to BHEL, Ranipet Stores.

(e) The rate shall include slitting, pressing, Galvanizing & packing which are supplied by BHEL,
Ranipet.

) The rate shall include safe delivery of the finished fabrications as per QWIs and Drawings to
withstand transit damages by rail/road.

(9) The rate shall include for protecting to avoid physical damages while handling, transportation
and storage.

(h) All slitting, pressing, Galvanizing & packing charges as applicable shall be in vendors scope.
(M Stenciling of Finished Product for Identification as per Clause 8.5
6)) The rate shall include for rectification of raw materials such as straightening, removal of bend,

twist, etc. wherever necessary.

(k) Offering the jobs for inspection to BHEL /Customer or its authorized inspection agency is in
Contractors scope and the quoted rate shall include the same.

() The description and PGMAs given in the tender is only indicative. Any items of similar nature
shall be loaded against the item based on the work content. For payment purpose, only item
description shall be considered.

(m) Wherever Trial assembly is called for in the drawings/QWIs or by Inspection, no extra charges
shall be payable.

(n) Note 1: Vendors are requested to quote the rates for each item in Rs. per MT (OR) as
applicable for conversion, scope of work, and meeting the terms and conditions of this tender
in full.

2.2 The rates shall be FIRM and not subject to any variation/escalation on any account during the
validity of this Contract. The rates are operative for placement of job work orders valid till
completion of the contract to be entered into between BHEL and the Contractor.

2.3 The total available load will be distributed to the Contractors from time to time with whom
Contract is entered into and to that contract the addenda shall be placed in a phased manner
subject to the rank L1,L2,L3..,availability of potential and also depending upon vendor
performance such as collection of materials in time, manufacture according to our
plans/requirements, meeting quality requirements, sequential and timely dispatch of
components, Prompt & Quick response, prompt returning & accounting of balance materials,
Settlement of outstanding dues if any, and also the maintaining of minimum required facilities
available at the Contractor’s works to meet the job requirements and submission of such other
reports as called for then and there.
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2.4 Minimum 2 Split of load will be ensured for L1 vendor and rest of the quantity will be
distributed to other vendors subject to the delivery and other performance criteria specified in
the tender.

2.5 BHEL does not guarantee ordering of any minimum quantity or does not guarantee more
share for the lowest tenderers (non performing L1 vendor). However, if the L1-contractors are
performing well in terms of sequential dispatches and required tonnage interalia meeting the
requirements laid down above, the same will be considered during loading to meet minimum
ensured quantity.

2.6 "Notwithstanding anything to the contrary, including, but not limited to, provisions relating to
extension of time and compensation/or delay, time shall be the essence of the Contract."
(The scope of Machining / fabrication, Customer approved Quality plan will be indicated in the
PO as Addenda).

2.7 In case if the quantum of load is beyond the capacity of vendors in the opinion of BHEL or for
shorter delivery requirements, BHEL reserves the right to extend/award the contract for
manufacture of items covered herein to other probable new or alternative sources, without

prior intimation to the contractors and BHEL's decision is final in this regard.

2.8 The Contractors are responsible till the Finished/Semi—finished components are safely
deposited to BHEL, Ranipet. They should carefully pack, load, stack by providing wooden
reapers, etc. for avoiding damage during transit and lash the consignment properly at the
time of despatch so that the consignment reach the destination safely.

2.9 Job Work orders will be issued after entering into contract with the Sub-Contractors.
Discrepancy in the JWOs if any, has to be settled immediately then and there within 10 days
from the date of Job Work Order.

3.0 Raw Material Issues and Accounting :

The weight indicated in GMS/DRG/ and or as per Scope indicated in the PO addendum will be
the basis for accounting of raw materials issued. For billing conversion / transportation
charges if any the weight indicated in GMS/Drawing only will be considered. Raw materials
will normally be issued with process allowance as given below for economical operations.

Description Invisible Working Total process
wastage allowance allowance
Sheets 0 1% 1%
a) if the issued weight is less than the demanded weight (for the purpose of completion of
job),

b) if the Issued weight is more than the demanded weight (for the purpose of declaration of
off-cut).

c) If the difference (between the Issued and demanded weight) is less than the off-cut norms
(CL.5.0), cutting plan need not be submitted by the firm for the plates of even if the weight
is more than 5MT.

d) For all other cases cutting plan is to be submitted before taking up the job for fabrication
as per clause 6.4.

Cleared material shall be collected by the Contractors at the earliest without any delay. If BG
limit becomes a constraint to issue the cleared materials, vendor shall arrange for additional
BG within 2 weeks time from JWO date/material cleared date, prior to material collection.

3.1 The Cutting Plans should be of “Optimum only”, in order to maximize the utilization of the
material issued, specifically where the left out material can better be used for other jobs. The
balance material, if any after Cutting Plan approval/ machining / fabrication shall be returned
to our Stores at Contractor’s cost. BHEL reserves the right to call for the returning of the
balance material not withstanding its designation (ie. Whether Scrap / Big-size-Scrap).
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3.2 Balance material arising out of issued quantity shall be returned by sub-contractor. However,
if original issued quantity is insufficient due to the shape or size required to be cut, cutting
plans may be furnished for BHEL approval WITHIN ONE WEEK OF DRAWAL of Raw materials
(However for Spiral Casing, Suction chamber and Silencer required for FAN Assy the Cutting
Plan to be submitted within 15 days). Any off cut available from the original issue should be
returned to us as per our approved cutting plan. Wherever the materials are supplied by BHEL
for mockup test, welders qualification test, Etc., the material is to be treated as scrap on
weight basis and material accounting to be settled accordingly.

3.3  Wherever firm comes across receipt of excess material due to the error in GMS/Drawings that
is to be brought to the notice of AGM/OS immediately. Since material is issued on weight
basis, any excess material received on account of section weight variation or otherwise, the
same is the property of BHEL, not withstanding the status of MAS. Such information shall be
declared by the supplier to BHEL immediately.

3.4 Inventory statement has to be submitted every month by the firm for the free issued
materials. If the Fabricator fails to produce or properly account the materials so issued, BHEL,
Ranipet will have the right to take further action as deemed fit including recovery of the value
of the materials along with the respective administrative charges and statutory levies from the
running bills of the Fabricator / temporary suspension of load / termination of contract / de-
listing.

3.5  Any act of Contractor resulting in dishonest misappropriation or conversion of the materials so
issued for his own use shall constitute the offence of Criminal Breach of Trust under Indian
Penal Code and /or such other offences under any other provisions of law and the Contractee
shall have every right to proceed against the Contractor under Criminal Law in order to ensure
proper punishment to such perpetrator/s for the said offence/s. In such cases, BHEL shall take
all necessary steps to recover the material available with those firms.

3.6  Movement of BHEL materials from Contractor’s premises to any other Firm(s), if necessary, for
the purpose of production related work shall be documented properly, signed by the sender &
receiver and the same to be authenticated by the concerned OS official, otherwise such
materials will be treated as shortage by BHEL Accounts.

3.7  Protecting the material issued by BHEL under safe custody until completing the delivery as
required is vendor’s responsibility.

4.0 Working Allowance:
After scrutinizing the design documents, whenever additional allowance is required due to
more volume of machining process, the process planner is authorized to increase/decrease the
working allowance. Cutting plan must be submitted by the vendor for such cases. This is done
to avoid unnecessary raise of supplementary MIV. Whenever the demand weight is low and
less than off-cut weight, the process planner is entitled for giving net weight credit ( NWC) to
the firm , instead of raising MIV.

4.1  Wherever shearing and punching, raisal of supplementary MIV are involved, No process
allowance is applicable.

5.0 Scrap / OFF—Cut Norms :

Si Description Scrap Size (mm) Off Cut Size (mm)
1 CS/AS Sheets Below 40mm X 500 mm strip | Above 40 mm X 500 mm strip
in length in length
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a) All Off-Cuts are to be returned to BHEL stores with RSV at contractors’ cost.

b) Returning of Off-Cuts/Prime material to BHEL is mandatory. Failure to return the materials
(prime material/off-cut) will entail recovery of the cost of materials along with Excise duty,
VAT & other Statutory levies as applicable plus departmental/administrative charges fixed
from time-to-time cl.6.7 from any of the running bills of the supplier/other means of
recovery available for the non-returned quantum. The non returned quantum of material
(Prime/off-cut) will be as per FMAS approved by BHEL.

5.1 All scraps (Ferrous, Non-ferrous, SS, CS/AS, WSTE etc.,) including Turnings and borings need
not be returned to BHEL. Contractors can dispose the above scrap, on completion of Final-
Material-Accounting for the respective IP. Necessary cost shall be recovered along with ED,
Sales Tax and any other statutory levies if applicable.

5.2 The Rate Schedules for recovery of different types of scraps are as follows:

SI.No. | Description Rate Schedule
01 Recovery rate for Scrap of CS/ AS, Asbestos, wool, CAF etc., | E41
02 Big size scrap (CS/AS sheets/plates) E42

6.0 Disposal of Scrap and Return/Accounting of Balance Materials:

Contractors who wish to dispose off the scrap from their end are permitted to do so subject to
the following conditions:

(a) They should possess Excise Registration under CE Act and TIN NO. under TNVAT-
2006. Copies of the same shall be furnished to Manager /Finance/BHEL, Ranipet.

(b) The recovery for the above all categories of scrap will be as per the Final Material
Accounting Statement (FMAS) approved by BHEL and as per the ARC Rates signed by
BHEL and Contractors.

(0 However Excise Duty and VAT applicable for all the scrap disposed off at the
Contractor’s end will be to their account. BHEL will not reimburse this amount.
Necessary excise formalities are to be followed by the Contractor.

(d) Excise Duty and VAT on scrap will be recovered as applicable

(d) Scraps shall be disposed off only after submission and approval of Final Material
Accounting Statement (FMAS) by BHEL

6.1 Wherever attested materials are issued, the balance materials are to be returned only in the
attested condition. Otherwise Cl. 6.7 below will be applicable.

6.2 The materials rejected as PDO due to reasons attributable to vendors like (a). Faulty
workmanship, (b). Improper storage of raw material issued by BHEL (c) improper handling (d)
improper packing etc.. Will entail recovery at prime material’s cost as per Cl. 6.7.

6.3 The materials rejected due to other than reasons u/cl.6.2 shall be returned to BHEL, Ranipet
Stores failing which recovery will be made as per Cl. 6.7.

6.4 The material supplied by BHEL, Ranipet shall properly be utilized as per the Scope in
Contract/drawings/QWIs in job work order to meet the design and quality requirements of the
product. Hence economic cutting plans are required to be submitted by the Contractor for
approval in the following cases:

(a) For sheets, plates & structural where the original issued / transferred(IUTV) quantity is more
than 5 MT.

(b) Whenever the issued quantity is insufficient owing to shape or size.

(©) All stainless steel/Haste alloy/Non-ferrous items.
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(d) Excess issue in weight against demanded quantity wherein the excess quantum is
more than off-cut norms (vide Cl. 5.0).

(e) For items like flanges, rings, cover plates, etc. where demanded weight is in excess of
net weight with higher rate of process allowance. (However cutting plans need not
be submitted where the collected material weight and net weight difference which is
less than off-cut weight). In any case, cutting plan need to be submitted for issue
weight 5 MT and above.

6.5 However, in working out such economic cutting plans, it is to be ensured that the details
furnished by the contractor are as per current GMS, Job works order & IOM and meets the
requirements as prescribed in QWIs shall have to be adhered to. After the approval of the
cutting plans, any off-cut, available from the issues made either in original or in
supplementary shall be returned to the BHEL, Ranipet Stores at the Contractor’s cost. The
cutting plans as approved by the Outsourcing, BHEL, Ranipet shall be kept at the Contractor’s
premises and to be made available as and when demanded by the BHEL Officials or their
representatives. It should also be ensured that the jobs shall be as per the approved cutting
plans. All returnable materials (prime/off-cut) as per Cutting Plan approval covering letter
shall be returned to BHEL, Ranipet Stores immediately without waiting for the W.0./P.O
completion to avoid any payment hold and subsequent recovery.

6.6 Whenever machining / fabrications are done without proper approved cutting plans, any loss
of material arising due to the same will be recovered at prime materials cost including the
process allowance indicated in CL. 3.0 & 4.0 plus Departmental / Administrative charges fixed
from time to time (vide Cl. 6.7.). In addition, statutory taxes, duties and levies etc.,
applicable will also be recovered from the Contractor and also other actions as deemed fit will
be taken and no claim for refund will be admitted by BHEL, Ranipet. BHEL's approved cutting
plan is final.

6.7 Failure to return the materials (prime/off-cut) will entail recovery of the value of the materials
plus departmental/administrative charges fixed from time to time. Currently the
departmental/administrative charges are 25% for indigenous material and 50% for imported
materials on the material value. In addition, statutory taxes, duties & levies as applicable will
also be recovered and no claim for refund will be admitted by BHEL, Ranipet. The rate of
departmental and administrative charges as applicable from time to time irrespective of the
date of failure will be applicable. Besides penal interest will be levied on the material value, for
the period starting from date of issue of material.

6.8 Where an increased allowance over the process allowance as stated in CL. 3.0 & 4.0 is
necessary, the same will be issued after scrutinizing and approval of cutting plans.

6.9 For the purpose of material accounting after completion of a particular WO, BHEL/OS
department will issue a preliminary material accounting statement thro’ E-mail, the next day
of completion.

(@) The Contractor shall respond within 7 days of receipt of Preliminary MAS, Either by
Accepting the Pre-MAS OR submit their own MAS (Contractor/Firm-MAS) in the case if the Pre-
MAS is not in line with the requirement.

(b) Any discrepancy Like weight correction, DU correction, variation in off-cut /scrap
quantum etc., as indicated in Pre-MAS will have to be reconciled with the Material Accounting
section with necessary proof of documents within a week from the date of issue of Pre-MAS.
If reconciliation is not done within a week, it will be treated that Pre-MAS is correct in all
respects

(c) If the Pre-MAS is accepted by the Contractor, BHEL will prepare, within 7 days, the
Final-MAS.
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(d) In case if Pre-MAS is not accepted by the Contractor, the Contractor/Firm-MAS
submitted, if any, by the Contractor will be considered and if no such Contractor/Firm-MAS is
submitted also, BHEL will prepare a Provisional-MAS and send through email, within a week.

(e) If the material (CS/AS) to be recovered as per BHEL MAS working is within plus or minus
10 Kgs with respect to Contractor/Firm-MAS, then final MAS will be released with out Pre-MAS
acceptance.

(f) For Deleted /Diverted Job Work orders, Final material accounting should be settled within
14 days time, after deletion/diversion. Otherwise, BHEL will prepare Final-MAS on completion
of 14 days of IOM date on suo-motto basis. For exceptional cases with reasons attributable to
BHEL, a further relaxation of 1 week will be given on the certification of respective field
officers (Please Refer Section VI on work-flow for details).

(g) The response if any received from the Contractor, will be studied and considered and
Final MAS will be prepared. In case if no response is received, the provisional MAS will be
treated as ‘Final’ MAS and accordingly, Final material accounting statement (FMAS) will be
issued. BHEL will prepare the FINAL MAS within 30 days of DC control.

(h) After completion/cancellation of (Issue Position) IP the Contractor has to submit
Contractor/Firm MAS comprising material issue cum working details, contract and receipt
statement as per the format specified by BHEL for entire IP within 7 days from the date of
delivery of last despatch or on date of submission of 100% invoice whichever date falls earlier
of the respective IP. Further to, Contractor should certify the submission of bills with 4 (5)(a)
Challan’s duly signed with seal in part II including completion of all transactions like cutting
plan approvals, return of BHEL Material on RSV, IUWTV controls and submit along with MAS.

(i) Once the IP is closed as mentioned above no re-opening of IP except recovery from
running bills will be entertained.

(j) The contractor shall be bound by the accounts, statements acknowledgement of
materials, BHEL material issue documents, receipts etc., wherever signed by their
representative.

6.10  Return of any balance material to our applicable Stores-Ward at BHEL / Ranipet immediately
after cutting plan approval.

6.11  Recovery towards non-return of balance material as per FMAS will be done as per Contract
norms along with statutory taxes, duties & levies as applicable from any one of the running
bills OR from other means of recovery available Hence, any correction after the issue of FMAS,
the job work order will be treated as closed in all respects thereby any requests towards
refund of recovery, if any, will not be entertained.

6.12  Wherever MAS not required to be submitted, in case if the material (CS/AS) to be recovered
as per our MAS is within (+) or (-) 10 Kg and there is no material collection is involved, BHEL
will prepare Final-MAS on suo-motto basis and Recover/Net-weight credit will be provided
accordingly.

6.13  Please note that the Contractor is responsible for prompt material accounting and settlement
of outstanding dues towards non-return of balance material. Repeated occurrence of
inordinate delay in settling the material accounting / outstanding dues will entail BHEL the
right to terminate the contract forthwith or to impose temporary suspension on further loading
at the discretion of BHEL, Ranipet. Also in case of non-return of material or non-submission of
material accounting statement, BHEL reserves the right to en-cash the Bank Guarantee /
Fixed Deposit Receipt submitted by the Contractor and initiate legal action against the
Contractor against this contract OR any other contract, in addition to the other means of
recovery from contractor, available with BHEL.
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6.14 The raw material issued to the Contractor as free issue shall remain the property of BHEL,
Ranipet. The Contractor shall use the above material only for the execution of BHEL'S
contract/addenda and for no other purpose whatsoever. The Contractor shall be responsible
for the full value thereof to be assessed by BHEL, Ranipet whose decision shall be binding on
the Contractor, The Contractor shall be liable for the loss or damage to such property while
such property is in the possession or under the control of the Contractor, their employees,
workmen, representatives or agents or any other person connected with the Contractor. The
Contractor should execute an agreement in Rs. 100/- non- judicial stamp paper and
maintain the secrecy of the design, know how of BHEL products.

6.15  All the materials of BHEL, Ranipet shall under no circumstance be hypothecated/leased/liened
/encumbered to any bank or to any lending Institution or to any party whomsoever. It should
not also be shown as the Contractor’s assets in any of the statements of the Contractor to any

party.

6.16 The Contractor shall, whenever required, produce the materials supplied as free issue by
BHEL, Ranipet in the form of raw material, semi-finished or fully completed boiler components
to BHEL officials visiting the Contractor’s unit for verification purposes. If the Contractor fails
to produce or properly account the material so issued, BHEL, Ranipet will have the right to
take further action as deemed fit including recovery of the value of materials along with the
respective administrative charges and statutory levies from the running bills of the Contractor
(with BHEL, Ranipet and with other Units of BHEL) and also any or all of the actions such as,
Suspension of business dealing, temporary suspension of loading, termination of Contract,
holding the payment due etc., Similarly for the claim made by any units of BHEL (on account
of such vendor) to the BHEL, Ranipet, the Bank Guarantee submitted to BHEL, Ranipet will be
encashed.

6.17 As and when required/applicable, BHEL, Ranipet will transfer(or advice for returning u/RSV)
the balance material available including scrap size available for which PO/Issue Position(IP) is
not closed, from one Contractor to the other contractor/other IP of the same contractor. For
this, necessary credit will be given in material accounting, the material transfer emanating
from Outsourcing, BHEL, Ranipet is to be honored by the Contractor within 15days or
otherwise recovery will be made at the prime material cost., Any difficulty for effecting such
transfer shall be brought to the knowledge of OS/ BHEL, Ranipet officials immediately.

6.18 The Contractor is responsible for submission of CLEAR material accounting statement (MAS)
ie. ensure that all transactions are completed (including IUWTV/RSV, supplementary material
collection, submission of cutting plan, etc) within 7days from the date of completion of work
order & failing, without prejudice to other rights under Contractor, law or otherwise, which
MAS will be closed suo motto basis and recovery of the scrap/off-cut will be effected after
adjusting of balance payment due to the Contractor from any of the running bills. Delay in
settling the material accounting will entail BHEL the right to terminate the contract forthwith
or to impose a temporary suspension on further loading at the discretion of BHEL, Ranipet.

6.19 For any IP if the total requirement of carbon steel plates of 5mm to 10mm thick is 20 kgs or
less, Contractors have to use the required material from the balance material of other work
orders. However, these quantities will be adjusted as Net Weight Credit (NWC) during material
accounting.

6.20 Raw materials will be loaded by BHEL, Ranipet either in lorries/trailers/ bullock carts and can
be overseen by Contractor’s representative at BHEL Stores / Shop. Shortage or variation in
quantity, size and weight shall not be accepted once the material leaves BHEL, Ranipet Stores.
Raw materials will be issued by BHEL, Ranipet, only after the receipt of necessary Bank
Guarantee as per C1.20.0 and 21.0.
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6.21  Where an entity (whether a proprietorship, partnership, company, Hindus Undivided Family or
otherwise) commits a default or breaches the Contract and the proprietor/ partner/ director/
member of such entity is also a proprietor/ partner/ director/ member of another entity that is
registered with BHEL (in Ranipet or any other unit of BHEL), BHEL shall have the right to
recover losses due to the default or breach, whether direct, indirect or consequential, either
from the defaulting/ breaching entity or the other said entity or both. Such right shall also
include the right to encash any security (in any form such as but not limited to bank
guarantee, demand draft, FDR, etc.) furnished by either or both entities. Without limiting the
applicability of the foregoing, it shall not be a defence to the other said entity for enforcement
of such a right that:

(a) Both entities are legally distinct/ separate entities, or

(b) The management of the entity/ partners/ directors/ members of such other entity were
not aware that the proprietor/ partner/ director/ member of the defaulting/ breaching entity
was also a proprietor/ partner/ director/ member of the other said entity.

6.22 The Contractor shall be bound by the accounts, statements acknowledgement of materials,
receipts etc., wherever signed by their representatives.

6.23  The value of the materials and statutory levies towards non-return of off-cut/scrap wherever
applicable will be calculated at the rate prevailing as on the date of accounting and demand
thereof by BHEL irrespective of the date of failure for return of the off-cut/scrap by the
Contractor.

6.24  For the Contractors who come under Cl.28.0(B), the scrap arising out of the issued raw
material shall be disposed off as per CI.6.0.

7.0 IDENTIFICATION: Sub-contractor code number alone shall be punched using V2 inch letter
punch and bordered suitably for easy identification. All the identification marks shall be
coated with an overcoat of transparent varnish to protect against weather.

8.0 EXTRA RATES FOR CONVERSION:

Rates for the special requirements like Transport Cost for Intermittent Operations etc. are
payable as per Extra Rate Schedules for this tender.

Rates as per extra rate schedules shall be payable extra as per remarks in the IR. The extra
Rate Schedules are applicable for all the contractors.

Any other extra work not covered under extra RS, but incidental to the completion of
fabrication job till handing over to BHEL, shall be deemed to be part of the main fabrication

rates.
9.0 Blank
10.1 Blank

10.2  whenever substitution are offered which involves higher / lower work content, the
charges shall be paid extra/ recovered as the case may be.

11.0 TRANSPORT CHARGES : Tender calls for the offers on F.0.R-Destination basis (ie. Freight
charges inclusive in the quoted price), hence No Transport Charges payable extra for the Raw
Materials / Components collected from BHEL and return of finished items vice-versa.

11.1  Incase of transfer of raw material/semi-finished items from one vendor to another vendor,
through IUWTV, the responsibility for collection of materials including the cost of
transportation and handling etc.. shall wrest with Second Vendor ( fabrication vendor
dispatching the finished goods).
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11.2  No extra charges towards transport will be allowed for multiple collection & deliveries (due to
various reasons including 1. Part-qty available for collection, 2. Part-gty required to be
delivered by vendor.

11.3 Additional Transport Charges: Transport Charges incurred by the vendor for any special
intermittent operations other than specified in the contract or any additional movement
requested by BHEL officials in writing, the transport charges payable extra as per the Extra
Rate Schedules available in the contract.

11.4  For return of PDO materials thro RSV (PDO other than reasons u/cl.6.2 like issue of faulty
materials, non suitable materials, any drawing revision etc), TO & FRO transport charges as
per applicable extra rate schedule shall be payable extra.

11.5 The Rate payable against the Extra Rate Schedules are inclusive of Toll charges, if any.

12.0 Recovery of Transport Charges: If the materials are delivered/collected by BHEL/BHEL
approved transport contractor when the scope of transport is with vendor, the freight charges
incurred by BHEL will be recovered from the vendors.

12.1  If Purchase Order is placed with delivery destination other than BHEL-Ranipet, the respective
transport charges for delivering the finished job is to BHEL's Account and the amount of
transport charges (already included in the rates finalized for the RS) for delivering to BHEL-
Ranipet is deductible.

12.2  Dispatch of finished goods Direct to Site (DTS): Wherever necessary, BHEL may advise
fabricators to dispatch finished goods directly to site with transport charges to BHEL's
Account. The scope includes loading of finished products on truck for dispatch to respective
BHEL-site offices/BHEL's-Customer. In such cases the cost of transportation from Contractor’s
works to BHEL,Ranipet, not incurred by the vendor shall be recovered from the vendors.

13.0 PAYMENT FOR EXTRA CHARGES : 100% Payment will be made for extra charges against
Invoice supported by acknowledged Delivery Chelan and Inspection Report (IR) issued by

BHEL Inspector/agency. The payment of extra charges will be made only to the Extra RS Nos,
UNIT, Qty mentioned in the IR duly concurred by BHEL Field Officers.

14.0 SAFE DELIVERY: The Contractor shall do at his cost the necessary packing for easy & safe
handling and transportation as per BHEL drawing wherever specific packing arrangements are
applicable and normal packing for the other items required for transit by rail/road transport
wherever necessary.

15.0 TERMS OF DELIVERY: The price should be on “F.0.R- BHEL Stores/Shipping, Ranipet” basis
only (Inclusive of packing, forwarding and freight charges).

The finished machining / fabrications on acceptance by BHEL, Ranipet inspector or by their
authorized inspection agency shall be delivered to BHEL, Ranipet Stores / Shipping or to BHEL
Sites / Customer as the case may be immediately.

16.0 TECHNICAL REQUIREMENTS :

16.1  The Fabrications/Machining shall strictly confirm to the dimensions and tolerances indicated in
the drawings/QWI. Care must be taken to adhere strictly to the NOTES given in the
drawings/Contract. It should be ensured that actual dimensions, and deviations if any, are
recorded properly in the D.R. books and preserved at least for 5 years. The same shall be
made available to BHEL Officials or their authorized agencies.

16.2  Any other work carried out outside the requirements of drawings/QWIs shall have the prior
approval of the competent authority of Outsourcing / BHEL, Ranipet.
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16.3  Adequate facilities like welding equipments, baking oven, handling facilities and measuring
instruments as called for, must be available duly calibrated and kept with the Contractor for
the manufacture of boiler components. All the above basic machining / fabrication
facilities/equipments must be under working condition and the same be made available for
verification by the BHEL officials or their authorized agencies whenever they are called for.

The instrument/gauges are to be calibrated periodically as follows:

SI.No. | Type Periodicity
01 Measuring instruments / gauges One year

02 Limit Gauges (Eg. Plug/ring) One year

03 Temperature , Pressure gauges 6 months

04 Measuring Steel tape Once

Calibration status shall be displayed at the Contractors works in a conspicuous location.
Calibration can be performed either at BHEL or at any Govt. approved labs traceable to
National Standards.

16.4  For the items specified in the tender, the manufacturing, handling and testing facilities
requirement as specified by BHEL from time to time shall be available with the Contractor.

17.0 INSPECTION:

17.1  Inspection of fabrications/Machinings (conversion work) shall be by BHEL Quality control
department and/or by the customers and/or by an agency or persons authorized by BHEL,
Ranipet at the Contractor’s works including Self Inspection firms. Selected firms shall be
approved by competent authority authorizing self inspection. The concerned
Engineer/supervisor/Authorized Official of the firm authorized by the firm to carry out all
Inspection activities and their authority/activities shall be on par with any other Inspection
agency approved by BHEL (like TUV/IRS/INTERTEK etc.,). All facilities and equipments,
calibrated instruments like tapes, thread checking gauges upto M20, and bore dial gauges and
bits up to 100 mm. and standard gauges required for inspection shall be provided by the
Contractor free of cost.

17.2  BHEL representatives/authorized agencies will have free access to the Contractor’s works at
any time during the execution of job work orders as well as for verification of requisite
documents/materials. (The requirement of Customer approved quality plan will be indicated
in the PO/Addenda).

17.3  The semi-finished components are deemed to have been accepted as ready for delivery only
after IR is released by the Inspecting Agency.

17.4  Statutory inspection requirements such as IBR/External Inspection agency requirements if
any, are to be met by the Contractor.

18.0 PAYMENTS:

18.1  Payment will be made for IP wise 100% for the supplies made against submission of Vendor
invoices in duplicate to Finance section furnishing the job work order SI. No., W.O., IR & DC
No. along with IR, giving details of work carried out as per Extra Rate Schedule applicable, if
any supported by
(a) Stores Receipt Voucher in case of Stock Work Order items.
(b) Delivery challan acknowledged by BHEL Stores/Shipping.
() Inspection Report (IR)
(d) If the claim is made for more than one job work order Sl. No., only one invoice have to
be submitted with annexure giving the above details.
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(e) Contractor MAS with challans duly signed with seal in part II.

(f) Finished goods are dispatched directly to site (DTS) from fabricators works as per BHEL
instructions, necessary formalities to be followed as per BHEL conditions stipulated from time
to time . Also in such DTS cases, the documents like copy of DC, Lorry Way Bill etc shall be
submitted along with their invoices for payment purposes.

18.2  The amount due to BHEL, Ranipet, if any, will also be recovered from the Contractor’s running
bills. No request for the refund of penalty/recovery will be entertained after final material
accounting is done. Payment will be made only through ‘Electronic Fund transfer/RTGS
Transfer’. Acceptance for the same may be submitted in the prescribed format if not done
already.

18.3  Owing to the substitution, if the raw material weight changes over and above (+) or (-) 5%,
the conversion cost for the difference in weight shall be paid/recovered prior to the issue of
FMAS. Since payment is made for notional design weight, any correction issued for the design
weight after processing the original invoice, Contractor is entitled to raise another invoice for
the difference in weight without any other supporting document except the copy of the
original invoice.

18.4  Payment will be restricted to two bills per Work Order or Job Work Order SI. No. only. Excise
Duty as applicable for Contractor's covered under clause 28.0. can be claimed along with
documents / certificates mentioned therein. However, one more bill per month against any
one of the pending Work Orders will also be permitted as a special case and this should have
the prior approval by competent authority.

18.5  The Contractor shall ensure that ALL claims including extra charges, if any, as per Cl. 4.0 are
made against the particular work order before the issue of Final-MAS since BHEL will not be
able to reopen the case after issue of Final-MAS.

18.6 The payment shall be subject to the deduction of any amount for which the fabricator is liable
indirectly under this contract or any other contract of the fabricator or any other fabricator’s
contract where the proprietor / any of the partners / directors of the present fabricator is / are
proprietor/director/s/partner/s, in respect of which BHEL / Ranipet is a contractee.

18.7  Request for delivery extension is to be made if there is a valid reason, in the format for that
particular job work order Sl. No., failing which liquidated damages will automatically be levied
as per Cl. 23.0. No request for extension/refund of penalty will be entertained there after.

18.8  Payment will be made in about 45 days after receipt of valid invoices raised in accordance
with Cl. 18.1 and supported by full set of necessary documents at Accounts Department. No
interest shall be payable by BHEL on any money due to the Contractor by BHEL.

18.9  For the purpose of payment, only the unit rates are to be considered based on the contract.
The description of the item is only indicative and it is not binding. Any description given in the
item column is only for the purpose of clarity for manufacturing the item.

19.0 PROGRESS REPORT:

The Contractor shall submit progress report from time to time and also discuss with our
officials concerning the progress of the work and commitment as may be required by BHEL,
Ranipet. The submission, receipt and acceptance of such reports shall not prejudice the rights
of BHEL, Ranipet under the Contract nor shall operate as an estoppels against BHEL,
Ranipet merely by reason of the fact that they have not taken notice of/or objected to any
information contained in such reports. Action as deemed fit will be taken if the progress of the
work is not satisfactory.

Section Il -Enquiry 655003E dt 30/11/2016 Page 12



20.0 BANK GUARANTEE :

20.1  The Contractor shall execute a Bank Guarantee to a value of Rs.15.00 Lakhs from any one
of the Scheduled or Nationalized banks on behalf of the Contractor for the safe custody of the
materials supplied by the BHEL, Ranipet as free issue and for the satisfactory performance of
the Contracts. The guarantee shall be executed on a non-judicial stamp paper or value Rs.
100/- as per our standard Bank Guarantee clauses and shall be kept valid for the full contract
period (one year) & Claim period of additional THREE MONTHS over the contract period and
extensible till final settlement of supply and payment and BG to be submitted directly by
Bankers to BHEL in a Standard format as per Section XlIl. BG format will be given
by BHEL and it has to be filled in that format only.

20.2 In place of Bank guarantee, Fixed Deposit Receipt (FDR) drawn in favour of BHEL, Ranipet
can also be furnished. In any case BG/FDR shall be available at the time of signing the
contract.

20.3  The Bank Guarantee should cover the recoveries to be made by BHEL towards Safe custody
of Material Supplied, Scrap / Faulty workmanship, etc. also for which proper material
accounting is not made within the stipulated time and shall cover all Contracts past, present
and future placed / to be placed by the BHEL, Ranipet. If the recovery amount is more than
the pending bills, the difference amount to be settled immediately submitting Demand Draft
in favour of BHEL/ Ranipet.

20.4  Loading on the vendor shall be restricted in such a way that the value of the materials to be
issued and the stock of BHEL materials already available with the vendor.

21.0 BANK GUARANTEE NORMS ;

21.1  Necessary Bank Guarantee(BG) / Fixed Deposit Receipt(FDR) should be furnished. The Bank
Guarantee value applicable for the Firm is indicated in Section XII enclosed. The BG shall be
kept valid through out the contract period PLUS 3 Months as claim period and must
be renewed in-time if necessary. It is also to be noted that the BG for the value indicated shall
be made available with BHEL at the time of signing the contract, failing which Firm will not be
considered for entering in to contract with BHEL.

The required Bank Guarantee shall be submitted with in 15 Days of finalization of the
contract, else the non submission of BG will be treated as “ not honoring his own offer or any
of the condition™ stated/agreed in the tender and declared fit for taking penal action by BHEL
as per "Suspension of Business dealings vide Clause S of section IV”

21.2  The release of Contract by BHEL, Ranipet shall be on the strength of Bank Guarantee for
the safe custody of raw materials issued by BHEL, Ranipet as free issue in line with CL. 20.1.

21.3  BHEL reserves the right to increase the value of BG/FDR depending on the material availability
with the contractors from time to time. For placement of PO/addendum, if available BG is
short of the required BG value, the same will be intimated to the vendor to submit additional
BG. The vendor shall arrange for the required BG within 15 days from the date of receiving
such intimation from BHEL. If the vendor does not submit the required BG within 15 days,
then the loading quantity may be reduced / diverted to other firms. After completion of that
particular order, the vendors can request for return of BG and the same shall be considered
by BHEL.

21.4  The base BG shall be returned by BHEL after 90 days from the date of final bill submission or
contract validity period whichever is later.

22.0 GUARANTEE OF FABRICATION / MACHINING :

The Contractor shall warrant that the conversion work comply fully with the drawings and
other technical conditions. If the jobs are found defective owing to reasons attributable to the
vendors like faulty workmanship / incomplete work within a period of eighteen months from
the date of handing over to BHEL, the Contractor shall make good of it / replace the same
free of cost. Alternatively, the rework / replacement charges will be recovered from the
Contractor.
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23.0 LIQUIDATED DAMAGES and RISK PURCHASE:

23.1 The semi-finished jobs/fabrications on acceptance by BHEL, Ranipet inspector or by their
authorized inspection agency, shall have to be delivered to BHEL, Ranipet Stores / Finishing
Bay immediately on or before the delivery date stipulated in the addendum. Where the
Contractor supplied the finished machining / fabrications beyond the delivery date stipulated
in the addendum, liquidated damages at the rate of ¥/2% of the value (Conversion Cost) of
the assemblies delayed for each week or part thereof will be levied subject to a maximum of
10% value of the particular Work Order in the addendum to the Contract without prejudice to
any other relief or compensation to the BHEL, Ranipet under any other conditions of the
Contract.

23.2  Further, BHEL, Ranipet will get these items fabricated elsewhere, without notice to the
Contractor on the account and at the cost and risk of the Contractor, the jobs not so delivered
without canceling the Contract in respect of installments of machining / fabrications not yet
due for delivery or cancel the Contract or a portion thereof and, if so desired, fabricate
elsewhere at the cost and risk and account of the Contractor. Any additional expenditure
incurred by BHEL on this account shall be recovered from the Contractor.

23.3  In general, delivery period for each JWO shall be 55 DAYS from JWO Date/Last material
clearance date including further materials, whichever is later. However actual delivery shall be
fixed by BHEL for each JWO on project requirement and product lead time.

23.4  Where delivery extension is sought with waiver of penalty, the same should be applied to OS
with justification and approval to be obtained before delivery to BHEL Stores/Shipping and two
copies of such letters (One for Accounts & One for OS Department) are to be enclosed along
with all the bills. Failure to comply with this requirement will result in recovery of penalty
while processing the bills for payment as stated in Cl. 23.1 from the same bill and no claims
for refund of liquidated damages will be entertained there after.

23.5  Reasons like power cut, Labour Issue, Machine Break-down etc., which are controllable by
the vendors shall not be accepted as reasons for delay for delivery extension purposes. No
compensation shall be given to the Contractors, in case of cancellation/diversion of PQO’S
beyond the delivery Due Date, even if the Jobs have been processed partly.

24.0 ACTION AND COMPENSATION IN CASE OF BAD WORKMANSHIP:

If any work has been executed with unsound, imperfect or bad workmanship or with materials
of inferior quality, the Contractor shall on demand in writing from BHEL specifying the work,
material/articles complained of, notwithstanding that the same may have been passed,
certified and paid for, forthwith, rectify the work so specified in whole or in part as the case
may require, at their own cost and in the event of his failure to do so within reasonable
period. BHEL will rectify or remove and re-execute the work at the risk and expense of the
Contractor.

25.0 COMPENSATION AGAINST DAMAGE OF MACHINERY/TOOLS AND GAUGES
SUPPLIED:

25.1  BHEL reserves the right to claim adequate compensation from the Contractor on account of
any damage caused to the machinery / equipment / tools and gauges supplied to them for
execution of work, due to careless or faulty handling or negligence on the part of the
Contractor. The total cost of recovery will be decided by BHEL.

25.2  BHEL shall have general supervision and direction over the work, BHEL has the authority to
stop the work, whenever such stoppage may be necessary to ensure the proper execution of
the Contract. BHEL shall also have the authority to reject all the works which do not confirm
to the specification, to direct the application of forces to any portion of the work as, in their
judgment is required, and order the force increase or decrease and to decide on the issues
which arise in the execution of the work.
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25.3  BHEL reserves the right to suspend the work or part thereof put a hold on further loading to
the Contractor at any time for any reason at its discretion and no claim whatsoever on this
account will be entertained.

26.0 SUBLETTING:

26.1  The Contractor shall not sublet or assign this Contract or any part thereof without the written
permission of BHEL, RANIPET. Subletting or assigning this Contract or any part thereof
without such permission BHEL, Ranipet shall be entitled to cancel the Contract and to execute
the conversion work elsewhere at the risk and cost of the Contractor and the Contractor shall
be liable for any loss or damage which BHEL, Ranipet may sustain in consequence of or
arising out of such machining / fabrication elsewhere and also cancellation of
registration/temporary suspension of further loading.

26.2  However, if the PO/PGMA loading demands part processing / Special Process (like Heat
Treatment, Machining, Bending, Shearing, Threading, etc..) of certain items at, other BHEL
OS-approved Contractor’s works, the same may be allowed with the prior permission of
BHEL in writing, indicating the period of returning.

26.3 “Movement of BHEL materials from our Contractor’s premises to any other Firm(s), if
necessary, for the purpose of production related work shall be documented properly, signed
by the sender & receiver and the same to be authenticated by the concerned OS official,
otherwise such materials will be treated as shortage by Accounts”.

26.4  The vendors will be allowed to indicate alternate sources for carrying out these intermediate
operation, wherein the said other sources shall seek approval from BHEL for carrying out
these operations.

26.5 These intermediate operations are to be carried out only at the approved sources and
addition/deletion to this list will be indicated to the vendors then and there.

27.0 TAXES AND DUTIES:

27.1  Works Contract VAT exemption certificate as per Form 'S’ under section 13 (1)(C) of
TN VAT Act as amended from time to time is to be obtained from Commercial Tax Officer by
Contractors and submitted to BHEL, failing which appropriate Work Contract VAT will be
recovered from the running bills of the Contractor.

27.2  In respect of fabrication contracts, as the Contractor is fabricating the material issued by BHEL
and the fabricated component is painted by the subcontractor, works contract TDS will be
recovered on the value of the works contract @ 5% or as applicable under TN VAT act.
Fabricator has to provide TIN number to enable BHEL to deduct and remit the applicable
Works contract TDS. BHEL will issue form “T”( Works contract TDS certificate) periodically.
Alternatively Contractor can submit Form “S” received from assessing officer, Commercial
Taxes, of the respective circle for non-deduction of Works contract TDS by BHEL.

27.3  Taxes applicable if any will be reimbursed at actual on submission of necessary tax invoice
mentioning the TIN/ registration number and proof of payment to the statutory authorities.

27.4  BHEL will recover applicable Excise Duty and VAT along with cost of prime material, off
cut, scrap including Turning & Boring (T and B) as per clause 5.1 at the time of finalizing
MAS wherever the property in the goods passed on to the Contractor. An Invoice will be
issued under relevant rules of Excise and VAT.

27.5  BHEL will reimburse applicable VAT @ 5%/14.50% (or as applicable under TNVAT Act) for
painting schedule against ORIGINAL TAX INVOICE as per TN VAT Rules and a Certificate of
Payment as given below:-
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“We certify that TN VAT of Rs._ _ _ _._ _ charged in our Invoice No dt has been
paid to the Credit of Commercial Tax Officer Circle , Govt. of Tamilnadu
on =

27.6  Fabrication of components of ESP, APH, Fans, Gates and Dampers etc. amount to
manufacturing activity and hence service tax is not applicable under Negative list (Section 66D
(). If Fabrication along with Sand Blasting and Painting are carried out by a single
fabricator, it will amount to manufacturing activity and no service tax is applicable under
Negative list (Section 66D (f)).

27.7 Where the process carried out by the Contractor does not amount to manufacture
as per Central Excise Act, 1944, service tax is applicable as given below:-

27.7.1 In respect of the processes where there is no transfer of Property in goods for eg: Sand
Blasting, Heat treatment, Nitriding etc. carried out separately by a Contractor, the entire
service tax has to be paid by Contractor.

27.7.2 1In respect of the processes where there is transfer of Property in goods for eg. Painting,
galvanizing, chrome plating, etc. carried out separately by a Contractor, it is treated as Works
contract service and Contractor is charging VAT on 70% of contract price, service tax is
applicable for the balance portion of 30% of contract price which is to be paid by fabricator @
50% and balance 50% will be paid by BHEL as receiver of service, if the subcontractor is
individual, HUF, Partnership Firm, Association of persons. In case of Limited Companies (
Public or Private) 100% service tax is to be paid by Contractor.

27.7.3 Provided where the Paint is issued by BHEL 100% of service tax is to be paid by Fabricator on
painting charges.

27.7.4 1n respect of projects where excise duty paid by BHEL, Contractor is exempt from payment of
service tax for these projects under Notification 25/2012 ST dt 20.6.2012 sl No 30 ( ¢)

27.7.5 1In case of Small service providers where the annual total service value is up to Rs 10 lakh,
service tax is exempted under Notification 33/2012 ST dt 20.06.2012 as amended from time
to time.

27.7.6 Wherever service tax is claimed by Contractor as above BHEL shall reimburse the applicable
service tax @ 14% presently against submission of the following documents:-

i. Service Tax Registration Certificate (Self attested copy)
ii. Original Service Tax Invoice (as per Service Tax Rules)
iii. Certificate for payment of Service Tax

iv. Service Tax challan (Self attested Copy)

27.8  For Transport Charges under extra rate schedule number E17 SERIES, the entry tax if any will
be to Contractors account as the same is available as Input Tax
Credit. This rate is inclusive of service tax on transportation.

27.9 Income Tax deduction and surcharge on IT at source at such percentage as prescribed in the
Income Tax Act from time to time will be made on the value of the invoices in the absence of
Income Tax Exemption Certificate from the concerned Income Tax Officer received and
submitted by the Contractor. Contractor has to submit photocopy of PAN Card along with
original for verification.

27.10 All statutory documents required for execution of contract to be finalized against this enquiry
and required from time to time by State/central Govt. Authorities shall be submitted to BHEL,
failing which appropriate recovery/actions as deemed fit will be levied from the running bills of
the contractor.
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28.0 EXCISE DUTY:

(A) CONTRACTORS WHO USE BHEL MATERIAL FREE OF COST AND FINISHED COMPONENTS
RETURNED TO BHEL STORES OR DESPATCHED DIRECTLY TO CUSTOMER SITE:

) Contractors are exempted from payment of excise duty as they are job workers under
Government of India Notification No.214/86 CE dt.25.3.86 as amended from time to time
for the purpose of free issue of raw materials/semi finished goods to them for carrying out
necessary operation and return the finished components without payment of duty to the
BHEL RANIPET's factory for further processing. They are bound to comply with the
requirements of the said notification. This is subject to subsequent statutory modifications
and amendments in force from time to time. Contractors shall comply with the requirements
of the said Notification. This is subject to subsequent statutory modifications and amendments
in force from time to time. Besides, Taxes, duties, levies and any other govt. special levies as
applicable from time to time, through notifications/amendments to original notification/orders,
during the tenure of the rate contract, shall be extra as applicable against valid documentary
evidence. Any increase or decrease in this regard will be effected accordingly against valid
documentary evidence.

(i) The required raw materials will be issued under the cover of Cenvat Credit Rule (CCR) 4 (5)(a)
and / or Notification 214/86 Challans. The Contractor receiving the materials under CCR 4
(5)(@) and / or Notification 214/86 Excise Challan have to complete the work order and
return the finished components and scrap within 3 months from the date of first issue of
materials unless otherwise extended by BHEL and all materials shall be fully accounted for in
FMAS. For this purpose Duplicate (Green) copy of all the Excise Challan shall be returned back
to BHEL after duly signing in PART II with seal with FMAS and DC copy. If the materials are
not returned/ fully accounted for within three months or such extended period as may be
allowed by BHEL, any Loss of CENVAT credit to BHEL will be recovered from the Contractor’s
bills.

(iii) In case of failure of non submission of challan due to reasons not attributable to Contractor,
(like non matching of materials, hold informed by BHEL, delay due to cycle time etc., ) is to
be intimated to BHEL every month by the Contractor.

(iv) Incase of direct dispatch to customer site after approval by Asst Commissioner of Central
Excise, necessary Excise formalities have to be complied with by Contractor. Necessary
records as per Central Excise rules have to be maintained by the Contractor.

(v) FMAS is to be prepared immediately on dispatch in all cases based on which applicable
Duty/VAT on scrap/Off cut will be recovered from Contractor and paid to Excise Dept.

(B) CONTRACTORS WHO USE BHEL MATERIALS FREE OF COST FOR DEFENCE PROJECTS &
DESALINATION PROJECTS(EXEMPTED FROM EXCISE DUTY IN THE HANDS OF BHEL) AND
FINISHED COMPONENTS RETURNED TO BHEL STORES .

0] Central Excise duty will be extra as applicable under notification 8/2003 CE dt 1/3/2003
(without Cenvat Credit) as amended from time to time , as given below, as per of the option
of BHEL against proof of duty paid as per EXCISE INVOICE.

Value Without Cenvat Credit
(Notification 8/2003)
First Rs.150 lakhs Nil
Balance 10.3% or as applicable/Prevailing
(ii) Raw materials or Components will be issued free of cost from BHEL under the cover of EXCISE

INVOICE.
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(iii) The Contractors shall observe all the Excise formalities as per the Excise Act and Rules framed
there under from time to time as applicable to them.

(iv) All clearances of finished components shall be made under the cover of EXCISE INVOICE
with Nil Duty under Notification 8/2003 or on payment of duty under Notification 9/2003 as
above .

(v) The “Duplicate for Transporter” copy of Excise Invoice shall be handed over to BHEL Stores
along with the finished components. The “Original for Buyer” copy shall be submitted along
with bills.

(©) CONTRACTORS WHO USE BHEL MATERIAL FREE OF COST FOR WEG AND FINISHED
COMPONENTS RETURNED TO BHEL STORES :

Q)] Manufacturing of Wind mills/Parts of Wind mills and any specifically designed device which run
on Wind mills are exempted from payment of EXCISE duty under Notification 12/2012 CE Dt.
17-03-2012 SI.No. 332 as amended.

(i) Thus Manufacture of wind mill and parts thereof by Contractors would be covered under
Notification 12/2012 CE Dt. 17-03-2012 SI.No. 332 as amended from time to time.

(i) All clearances of wind mill and parts thereof from the Contractors would refer the Notification
reference given above and no Excise duty is payable on such removal .Hence BHEL will not
reimburse any amount of ED paid at any point of time by the Contractor for the manufacture
of wind mill parts.

(iv)  Wind mill parts would be cleared under NIL DUTY EXCISE INVOICE falling under Excise Tariff
84.12.90

(v) Raw material or components will be issued free of cost from BHEL under the cover of EXCISE
INVOICE.

(vi) Prime material and the scrap generated out of Raw materials and components supplied by
BHEL are to be returned to BHEL .Otherwise cost and tax thereon will be recovered.

(vii) A certificate as follows should also be produced along with the invoice :

“We certify that the excise duty charged in our invoice has been paid to the credit of
Government of India Central Excise Department and the goods have been cleared vide
Excise Invoice No: dt. vide PLA/CC A/c. SL.No........ dt......... We
agree to refund the excise duty amount collected from you if the above items are exempted
from levy of excise duty at a later date.”

(viii)  The “Duplicate for Transporter” copy of Excise Invoice shall be handed over to BHEL Stores
along with the finished components. The “Original for Buyer” copy shall be submitted along
with bills.

28.1  BHEL, RANIPET will not be responsible for payment of any taxes and duties wrongly paid on
account of ignorance of law or otherwise and also duty paid at a later date based on
litigation.

29.0 GENERAL:

(a) BHEL reserves the right to recover the dues if any, from the contractor from any one of the
running bills of this contract or any other contract with the contractor or from any other
division of BHEL. Vendors disqualify themselves to be an approved vendor of BHEL, in the
event , it is found that they carryout activities / business which are in direct competition to
BHEL business and accordingly they will be delisted. Vendors / Firms indulging in business
practices detrimental to BHEL, will be severely dealt with by the due process of law. In
addition to the above conditions the following specific conditions also bound under this
contract.
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(b) It is preferred that the Proprietor/Managing Partner/Director as applicable to the company
should be easily accessible to BHEL official for day to day interaction and to have the
residence within 30 KM from BHEL/BAP for the firms located in and around Ranipet. Any
change in the constitution of the Contractor’s unit or in shifting of works to a new location, the
same shall be made only after getting specific approval from Outsourcing BHEL RANIPET. Any
deviation found later will be dealt with as deemed fit including cancellation of registration.
Also change of Banker requires the prior approval of BHEL, Ranipet.

(©) Partnership firms should have the latest Form A (Rule 5) Declaration filed with the Registrar of
Firms and private Limited firms should have the current MOA and the copy of the same should
be produced at the time of signing the Contract.

(d) The Contractor is liable for all statutory obligations, including but not limited to taxes and
duties, ESI, PF, ED/ST, Labour Acts, Factories Acts, Workmen Compensation Act, etc.,
for their workers. BHEL, RANIPET will have no liability in respect thereof. Notwithstanding
the above, if any demand notice is served by the concerned Statutory authorities for recovery
of any of their dues on BHEL, BHEL shall have the right to pay the same without notice to
the Contractor and recover the same plus administrative charges of 15% of such amount from
the Contractor either from the pending/future bills of the Contractor or otherwise. Such act of
repeated default is liable for suspension/stoppage of further business till such time the
default/violations get vacated. Notwithstanding anything to the contrary, BHEL shall not be
liable for any penalty or interest imposed by any statutory authority due to the action of the
Contractor or his employees, workers, agents, etc. .

(e) The Contractor has to devise suitable scheme whereby the employment of child labour should
be regulated in line with the child Labour Act ( prohibition and Employment Act 1986).

(f) All the safety precautions and use of safety equipments are to be followed while carrying out
the fabrication and despatch of the same. The Contractor must have proper tools and
handling equipments. There should always be a responsible person available at the
Contractor’s works to oversee the operation and compliance of safety regulations. If any non-
compliance with respect to proper safety conditions/requirements, BHEL may withhold
visit/inspection, instruct stoppage of work till such time the desired safety
requirements/conditions are met with.

(9) All the documents (Inclusive of Drawings, GMS and Standards ) of BHEL made available to the
Contractor should be kept in a strict confidence and under no circumstance be made available
to others or allow others to make use of them for any other commercial purpose whatsoever.
This secrecy clause is binding on the employees of the Contractors also. Any contravention
will be subjected to legal action besides suspending business with BHEL. Such documents
should be returned to the BHEL, RANIPET destroyed with the prior approval of Outsourcing,
BHEL, RANIPET.

(h) Unauthorized act of engagement of any individual who is a full time employee of BHEL for
part time/full time work by the Contractor will be viewed very seriously and such act is liable
for suspension/total stoppage of further business dealings with the Contractor by BHEL,
RANIPET.

0] Should a Contractor has a relation or relations in the case of a firm or a company of the
Contractor, one or more of its shareholders or relation or relations of the shareholders
employed in BHEL or any ex employee who has retired/resigned within a period of two years
as on date of the Contract or at any subsequent date after award of this contract, BHEL shall
be informed of the fact at the time of signing the contract and thereafter as applicable and
obtain the permission of BHEL for such engagement, failing which BHEL may in its own
discretion rescind the contract.
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) The Contractor shall not attempt any unethical acts and if they are found indulging in such
acts, they are liable to be blacklisted apart from other actions. Contractors indulging in any
business practices detrimental to BHEL either directly or Indirectly, will be dealt with severely
by the due process of law.

(k) In case of any internal dispute of the Contractor, such as but not limited to disputes between
partners of the Contractor, dispute between Contractor and its employees, the same shall be
intimated to BHEL within One Month from the date of dispute. Notwithstanding anything to
the contrary, BHEL shall not be made a party any suit or legal proceeding in respect of such
internal dispute. In case BHEL is made a party to the same, the Contractor and other
party(ies) to the dispute, if signatories to this Agreement, shall indemnity BHEL for (a) all
direct and indirect costs expended towards such legal proceedings immediately on the issue of
a claim notice to that effect from BHEL and (b) any liability that may be imposed in such legal
proceedings against BHEL.

0] Payment for all the invoices shall be effected by a crossed A/C payee cheque /EFT/RTGS in
favor of the Banker which should be indicated in all invoices of the Contractor.

(m) In order to ensure safe custody of our materials, leasee of those firms under lease shall
ensure that their lease period is valid for minimum of 3 years (from date of signing the
contract).

(n) In addition to the above, our standard General Conditions enclosed shall also apply.

(0) The entire terms and Conditions contained in this tender shall be deemed to form an integral
part of the Contract to be entered.

30.0 BHEL reserves the rightto:

(a) Negotiate with the Contractor who has submitted the Lowest offer for “Payment Rate
Schedules” and Highest offer for “"Recovery Rate Schedules”

(b) Distribute the requirements on more than one contractor at the Lowest (for Payment RS) /
Highest (for Recovery RS) acceptable rate.

(©) The rates and other terms and conditions in this contract are applicable for the job work
orders likely to be placed by other Departments/Units of BHEL also, for similar items.

31.0 Primary e-Mail-ID: Contractors are requested to indicate their own email-Id as “Primary e-
Mail-ID”, which will only be used for all correspondences (like for MAS and Payment etc..)

32.0 Integrity Pact: Not Applicable
33.0 Arbitration and Jurisdiction:

(a) Any dispute between BHEL and the Contractor arising out of or in connection with this
Contract, other than those for which BHEL decision is final, shall be referred to arbitration by a
sole arbitrator.

(b) The parties hereto agree that the Sole Arbitrator shall the Unit Head of BHEL, BAP, Ranipet or
his nominee. The venue of Arbitration shall be Ranipet, Tamil Nadu. The arbitrator may hold
meetings for convenience at such places as per his discretion.

(© The award of the Arbitrator shall be final, conclusive and binding on both parties to the
Contract.

(d) Subject to the above, the courts at Ranipet alone have the jurisdiction to decide any dispute
arising out of or in respect of the Contract.
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Vendors are requested to quote only for the item applicable to their firm as per the Technical Bid
(Annexure-C) and Price Bid format (ANNEXURE-D) enclosed.

The offers should be submitted as detailed in Section I to Section XII and Annexures A to L
BHEL, Ranipet is not responsible for any type of delay in receipt of tender.

BHEL, Ranipet reserves the right to reject any or all the tenders either in full or part thereof at their
discretion without assigning any reason thereof.

Thanking you,
Yours truly,
For and on behalf of

BHARAT HEAVY ELECTRICALS LIMITED,

SR.MANAGER (CONTRACTS) / OS
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)

B: 04172-284030, 284158,
241170

Boiler Auxiliaries Plant, Ranipet — 632 406

AN 1S0 9000 OUTSOURCING DEPARTMENT E-Mail : _ _
COMPANY tenderoutsourcing@bhelrpt.co.in
Enquiry No 655003E Due Date & Time for submission | Prior to 02.00 PM
of offers On 22.12.2016
Eng-Dated 30.11.2016 Date & Time of By 02.30 PM

Tender opening

On 22.12.2016

SECTION i

Technical Description and Specification for
Manufacturing of Module Mounting Structures (MMS)

Scope of the enquiry is to finalise the Rates for entering into Contract for Complete

Manufacture of Columns,
Galvanizing

Rafters,

Purlins,

Bracings & Sag angle

including

to 80 microns in accordance with the Technical Specification/BHEL
Engineering Drawings / Quality Documents out of Raw Materials in the form of coils

to be supplied by BHEL, Ranipet as free issue.

1.0

2.0

The Total Tonnage tentatively for this Rate Contract is 1180 MT

Item Details: There are 7024 Columns , Rafters, Purlins , Bracings and 10536 Sag

Angle of various sizes, the total weight comes around 1180 MT as detailed below.

SI.No | Description | Qty Weight | Total DRAWING Section | Thick | d_length | Length
in MT Weight mm | mm mm
1| COLUMN 7024 | 330.726 | 330.726 | 3-SS-200-00001 C 2.5 280 3047
2 | RAFFTERS | 7024 | 237.102 | 401.673 | 3-SS-200-00005 C 2.0 232 3280
PURLINS 7024 | 164.571 3-S5-200-00004 C 2.0 200 3330
3 PURLINS 7024 | 165.162 | 331.167 | 3-SS-200-00002 c 1.6 200 3342
PURLINS 7024 | 166.005 3-S5-200-00003 C 1.6 200 3360
% | BRACINGS | 7024 | 35.169 | 116.487 3'55'52?6010007 L 2.0 80 1787
BRACINGS | 7024 | 57.864 3-55-200-00007 L 2.0 100 1366
Var 02
SAG ANGLE | 10536 | 23.454 3-S5-200-00006 L 2.0 40 1250
3.0 Item Description:
SI.No | Description Unit | Qty in MT
1 Complete manufacture of Column C 2.5 as per drawing 3-SS-200- MT 330.726
00001 including Galvanizing to 80 microns.
2 Complete manufacture of Rafter & Purlin C 2.0 as per drawing 3-SS- | MT 401.673
200-00005 & 3-SS-200-00004 including Galvanizing to 80 microns.
3 Complete manufacture of Purlin C 1.6 as per drawing 3-SS-200-00002 | MT 331.167
& 3-SS-200-00003 including Galvanizing to 80 microns.
4 Complete manufacture of Bracings & Sag Angle L 2.0 as per drawing. MT 116.487
3-SS-200-00007 VAR 01 & 02 & 3-SS-200-00006 including
Galvanizing to 80 microns.

Section III - Enquiry 655003E dt 30/11/2016

Page 1




Note:
1. Required raw-materials will be issued in the form of coils as per drawing and to width
1250mm max.

2. Rate includes Collection of raw materials from BHEL,Ranipet in the form of coils
(Single/multiple).

3. Rate includes Packing and delivery of finished jobs to BHEL, Ranipet
(Single/multiple) is in vendors scope.

4. Rate includes Silting of coils to the required width as per drawing requirement which
is in vendors scope.

5. Rate also includes surface cleaning / preparation for galvanizing and Galvanizing to
80 micron coating.

4.0 Scope of the Operation : Complete Manufacture as per Drawing.
The scope includes:

(i) Collection of raw material/Coils (single/multiple) from BHEL stores and delivery of
finished items including packing as indicated in the drawing (Single/multiple) to BHEL
shipping by vendor,

(i) Silting of coils to the required width as per drawing requirement
(iif) Complete manufacture as per drawing
(iv) Surface preparation

(v) Galvanizing to 80 micron coating

Note: Vendor has to take care of the above scope while quoting the rates.

5.0 Manufacturing Facilities Required : To carry out the operations required on the
job, the Manufacturing Facilities required like Sheet Cutting facility, Presses, Forming
facilities etc. are mentioned in Annexure-FP

6.0 Eligibility of Vendors : The vendors who are all having the manufacturing facilities
mentioned in Annexure — FP and meeting other terms and conditions of the tender are
eligible to quote.

7.0 Distance Eligibility Criteria- Vendors Location:

Vendors located within the radius of 450 KM from BHEL, Ranipet are only eligible to quote.
8.0 Quantity : Tentative Annual requirement is mentioned against each item in the
Technical Bid Annexure — C. This quantity may vary during the currency of the contract

according to the receipt of orders by BHEL.

9.0 Technical Bid : Technical specification Document for the items are available in the
Technical Bid as Annexure — C,. Vendors can download and fill the details as requested.
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10.0 Price Bid : Price Bid Documents for the items are available as Annexure — D,
Vendor has to download the Price Bid Format along with Technical Bid Document to quote
and fill the same.

Note: Unit rate only to be mentioned in the price bid. Any Rates indicated other than
in Price Bid Cover lll shall not be considered.

11.0 Extra Rate Schedules: Extra works if any carried out as per drawing / QWI / JWO
requirement shall qualify for extra payment, as per extra rate schedules listed in Section IIID.

12.0 Drawings : List of Drawings for each item is given in Section V for reference purpose.

13.0 Quality Documents: Relevant Quality Work Instructions (QWI), Procedure of Quality
Assurance (PR:QA), Welding Procedure Specification (WPS) specified in the Drawings are
given in Section X.

14.0 Number of Vendors Required:
For Eng.SI.N0.1&3 - Columns & Purlins — 10 Vendors
For Enqg.SI.No. 2- Rafters & Purlins — 12 Vendors

For Eng.SI.No. 4 - Bracings & Sag Angle - 6 Vendors.

15.0 Loading Process:
i) Loading will be done in 2 to 4 cycles.

i) Lowest (L1) vendor will be given TWO splits of load, when all other vendors(other
than L1) were given One(1) split , during every bulk loading cycle, subject to
meeting all the basic requirements such as Capacity availability, BG, Delivery
Performance, Quality Performance, Legal compliances, validity of lease
documents, Validity of constitution etc., required as per contract.

iif) If none of the vendors are accepting for the counter offer given by BHEL, then
BHEL will place orders on the L1 ranked vendor for the tentative quantity
mentioned against RS subject to the capacity availability indicated by the vendor.

iv) H1 vendor will be eliminated even in the case of No. of responses less than the
required.

V) Rs.15.0 lakhs BG/FDR is required while ordering.

Care: Offers received other than the format hosted in the web site will be summarily
rejected.
Vendor has to study carefully all the technical requirements before quoting for the items.
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SECTION IIID

Enquiry No. 655003E 30.11.2016
List of OS MAIN Extra RS rates applicable for ARC 2014-16 (For reference purpose)
Extra RS No |Extra RS Description Unit |RateinRs.
EO1 CONVERSION CHARGES FOR FLAT OUT OF PLATES. MT 800
EO3 MAGNETIC PARTICLE INSPECTION/TESTING [MPI]. MR 60
EO4 RADIOGRAPHY [RT] MR 750
EO8 SURFACE PREPARATION EQUAL TO SHOT BLASTING. SM 61.5
E11 25 MIC OF EPOXYZINC RICH PRIMER [EXCEPT WM XXX] SM 82
E13 25 MIC OF EPOXY ZINC PHOSPHATE PRIMER SM 60
E14 40 MIC OF WHITE ENAMEL PAINT SM 45,5
E16 25 MIC OF HEAT RESISTANT BLACK BITUMINOUS PAINT TO 1S-158 SM 20
E17A Transport charges for To and Fro Movement of semi-finished components from MT 475
YOUR WORKS to the WORKS OF CONTRACTOR situated WITH IN 60 Kms from
YOUR WORKS doing the intermittent operation such as Galvanizing/blast
cleaning/Balancing/Heat-treatment/other specific operation as per Enquiry
E17B Transport charges for To and Fro Movement of semi-finished components from MT 1192
YOUR WORKS to the WORKS OF CONTRACTOR situated between 61 Kms and 160
Kms from YOUR WORKS doing the intermittent operation such as
Galvanizing/blast cleaning/Balancing/Heat-treatment/other specific operation as
per Enquiry
E17C Transport charges for To and Fro Movement of semi-finished components from MT 2000
YOUR WORKS to the WORKS OF CONTRACTOR situated between 161 Kms and 350
Kms from YOUR WORKS doing the intermittent operation such as
Galvanizing/blast cleaning/Balancing/Heat-treatment/other specific operation as
per Enquiry
E18 40 MIC OF HIGH BUILD CHLORINATED RUBBER ZINCPHOSPHATE PRIMER. SM 90
E19 5 MIC OF ETCH PRIMER/WASH PRIMER SM 50
E20 20 MIC OF SYNTHETIC ENAMEL LONG OIL ALKYD TOIS-2932 [ SMOKE GREY] SM 26
E23 25 MIC RED OXIDE ZINC CHROME PRIMER TO IS 2074/RUST PREVENTIVE OIL. SM 9
E24 20 MIC BLACK ENAMEL PAINT TO IS - 2932 SM 26
E27 50 MIC HIGH BUILD EPOXY PAINT DARK GREY. SM 90
E28 30 MIC EPOXY FINISH PAINT LIGHT GREY SM 70
E29 75 MIC INORGANIC ZINC SILICATE PRIMER SM 70
E30 30 MIC CHLOROKOTE ZINC PHOSPHATE TO IS 8632. SM 75
E40 TRIAL ASSY OF TOTAL INLET/OUTLET FUNNEL ASSY[PYRAMID SHAPE] COLUMNS, MT 675
LONGITUDINAL ROOF BEAMS, TRUSSES (X55), SPIRALCASINGS, TURBINE HALL
STRUCTURES, DUCTS ,SILENCERS (ASSEMBLED FROM MULTIPLE BLOCKS),
BRACKETS IN X25, SUCTION HOOD OF FANS AND ROOF ASSEMBLY OF FANS ETC.
E40A TRIAL ASSY OF BOLTED DESIGN COLUMNS WITH COLUMNS/BRACINGS - MT NEW
HORIZONTAL FLOOR ASSEMBLY
E40B TRIAL ASSY OF BOLTED DESIGN COLUMNS WITH COLUMNS/BRACINGS - VERTICAL MT NEW
ASSEMBLY OF COLUMNS AND BRACINGS
E41 RECOVERY RATE FOR CS/AS, ASBESTOS , WOOL , CAF SCRAP ETC. MT 19000
E42 BIG SIZE SCRAP [CS/AS SHEETS/ PLATES] MT 23500
E43 RECOVERY RATE FOR STAINLESS STEEL [NON-MAGNETIC], NON-FERROUS METAL MT 95000
SCRAP.




E51 HR ALUMINIUM PAINT [20 MIC] [UP TO 200 DEGREEC] IS 13183 / 1991 GRADE - Il | SM 26
E52 HR ALUMINIUM PAINT [20 MIC] [ABOVE 200 DEGREEC] C]IS 13183 / 1991 GRADE-| SM 60
[
E54 HR CHIMNEY BLACK PAINT [>250 DEGREE C] / FERROTOL BLACK CHIMNEY [50 SM 48
MIC]
E55 EPOXY HB MIO INTERCOAT [125 MIC] SM 55
E56 ALIPHATIC PU FINISH OR EQVT. [75 MIC] SM 130
E57 CHLORINATED RUBBER FINISH PAINT DARK GREY [40 MIC] SM 74
E59 ETHYL ZINC SILICATE/ZINC DUST ETHYL SILICATE[75 MIC] SM 62
E60 HB EPOXY ZINC RICH PRIMER [50 MIC] SM 62
E61 CHLORINATED RUBBER BASED TITANIUM OXIDE PIGMENTED INTERMEDIATE SM 104
PAINT [WHITE] - [50 MIC]
E62 EPOXY RESIN BASED TWO PACK, TITANIUM OXIDEPIGMENTED INTERMEDIATE SM 44
PAINT [WHITE] -[100 MIC]
E63 ZINC CHROME PRIMER 15104 40 MICRONS SM 23.5
E64 RED OXIDE ZINC PHOSPHATE PRIMER 80 MICRONS SM 46
E65 UT OF WELD,BUTT JOINTS OR FILLET WELDS OF COLUMNBASE [ALL WELDS] MR 43
THICKNESS 12 TO 32MM ASPER AWS D.1.1
E68 LABOUR COST FOR ONE COAT OF PAINTING. [PAINT- BHEL SUPPLY]. SM 3.6
E69 SYNTHETIC ENAMEL TO IS 2932 GREY SHADE RAL 9002 [20 MICRONS]. SM 28
E71 ULTRASONIC TESTING [UT] OF PLATES / STRUCTURALS SM 36.5
E72 CONVERSION CHARGES FOR EXPORT PACKING [FOR FINISHED COMPONENT MT 1053
WEIGHT [DU WEIGHT]]
E73 RECOVERY RATE FOR STAINLESS STEEL [MAGNETIC] SCRAP MT 33700
E76 CONVERSION CHARGES FOR STRUCTURALS TO STRUCTURALS MT 1500
E77 JOINTS OF CS/ HIGH TENSILE PLATES UPTO 4 MM/RM MR 53
E78 JOINTS OF CS/HIGH TENSILE PLATES 5MM TO 10 MM/RM MR 165
E79 JOINTS OF PLATES 12 TO 20 MM /RM MR 288
ES0 JOINTS OF BEAM/CHANNEL UPTO 200 MM /JT. NO 90
E81 JOINTS OF BEAM/CHANNEL 201MM - 300 MM /JT. NO 120
E82 JOINTS OF BEAM/CHANNEL 301- 450 MM /JT. NO 208
ES3 JOINTS OF ANGLES UPTO 75X75X8 NO 40
E84 JOINTS OF ANGLES ABOVE 75X75X8 UPTO 100X100X12 NO 70.5
ES5 JOINTS OF ANGLES ABOVE 100X100X12 NO 155
ES6 JOINTS IN BEAM /CHANNEL ABOVE 450 MM NO 400
E87 ADDITIONA JOINTS FOR PLATES 21-25 MM/RM MR 535
ESS ADDITIONAL JOINTS FOR PLATES 26-32MM/RM MR 750
E89 ADDITIONAL JOINTS FOR PLATES 33-36 MM /RM MR 856
E90 ADDITIONAL JOINTS FOR PLATES 37-40 MM/RM MR 952
E91 ADDITIONAL JOINTS FOR PLATES 41 - 50 MM /RM MR 1077
E92 ADDITIONAL JOINTS FOR PLATES 51-56 MM /RM MR 1434
E93 ADDITIONAL JOINTS FOR PLATES 57 MM AND ABOVE/RM MR 1500
E94 CHLORINATED RUBBER PAINT (RAL)- 40 MICRONS SM 56
E95 TESTING CHARGES OF GATE ASSEMBLY ELECTRICALLY OPERATED UPTO 7 MT NO 4500
E96 TESTING CHARGES OF GATE ASSY ELECTRICALLY OPERATED ABOVE 7 AND UPTO 10| NO 5123
MT
E97 TESTING CHARGES OF GATE ASY ELECTRICALLY OPERATED ABOVE 10 MT. NO 9300




Contract Section, Out Sourcing Department,
Fog Z T g eparm

) Bharat Heavy Electricals Limited,
”ﬂ[’ Boiler Auxiliaries Plant, Ranipet - 632 406, INDIA.

(A Government of India Undertaking)

Enquiry Number: 655003E Dt.30.11.2016
SECTION IV

GENERAL TERMS & CONDITIONS OF THE TENDER

Before preparing the offer, vendors are requested to go through the following details carefully

A] Vendor Classification
Vendors to this tender are classified as * MAIN”,

MAIN Vendor:

Vendors who are having manufacturing facilities for fabrication/machining with minimum 0.50 Acre Land in
single location within the radius of 450 KM from BHEL, Ranipet.

B] Eligibility of Vendors to Quote:

Firms who are having sufficient manufacturing facilities and experience in manufacturing of similar
Fabrication / Machining of jobs and able to meet Eligibility Criteria (Facility Requirement) mentioned against
Rate Schedule can quote for this tender.

Firms already registered with Outsourcing (OS) BHEL/BAP/Ranipet shall indicate vendor code in their offer
and indicate PO/IP number if available. If vendor is new, then mention as “New” in the space provided for
Vendor Code.

Vendors registered with any unit of BHEL for the similar jobs, shall give details of their registration along with
the category registered for.

i) Evaluation Methodology For Eligibility Criteria :

a. The Techno Commercial bids submitted by the firm will be scrutinized. The eligibility of the firms will be
verified based on the pre-qualification criteria of the tender and compliance / confirmation to the tender
requirements Rate Schedules by BHEL vendor evaluation team including spot verification if necessary for
approval. Only those firms complying with the pre-qualification criteria shall be considered for
participation in the tender.

b. Once the vendor is found to be technically suitable meeting all the technical and commercial requirements
of BHEL, price bid of those qualified vendors only will be considered for further processing.

c. New vendor shall submit Filled-in Vendor Registration form as in Annexure-K

Note:

(i) The facilities specified in the Eligibility criteria format Annexure-F - “FP” should be available in working
condition as on date at the time of submission of offer and to be made available for the whole contract
period. Vendors shall not quote for the ranges-which are beyond their manufacturing capacity.

(i) Firm Land shall be owned either by the partners/ proprietor or registered in the name of the firm. In case
of Leased land, the lease agreement shall be registered in the name of either by the partners/ proprietor or
registered in the name of the firm and valid for a minimum period of 3 years from the date of Tender
Opening. Self attested Copy of Lease agreement / own land document to be enclosed along with the tender.

C] Vendors Not Eligible to Quote

Vendors declared / notified as defaulters / poor performers on quality / delivery grounds are not eligible to
quote. The vendors with whom the material shortages were found during stock verification and not settled at
the time of tender opening will not be considered. Offers if any received such vendors shall not be
considered.
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Contract Section, Out Sourcing Department,
Bharat Heavy Electricals Limited,

o o Z T
”ﬂ[’ Boiler Auxiliaries Plant, Ranipet - 632 406, INDIA.

(A Government of India Undertaking)

Vendors under HOLD by BHEL are not eligible for such RS and vendor delisted/banned are not eligible for
whole tender.

Vendors who have quoted in Open Tender for 2014-15 ARC in MAIN or LDPP, ranked L1 rate in any of the
Rate Schedules and not signed the Annual Rate Contract 2014-15 are not eligible to quote for this tender.
D] Distance Criteria for the New Firms

vendors located within the radius of 450 KM from BHEL, Ranipet are eligible to quote

E] EMD (Earnest Money Deposit)

Non MSE Vendors has to submit EMD for Rs. 2.00 Lakh in the form of Demand Draft favouring “Bharat
Heavy Electricals Ltd., Ranipet — 632 406” payable at Ranipet,

(i) No interest shall be payable by BHEL on Earnest Money Deposit (EMD).
(i) EMD will be forfeited if

a) The Tenderer withdraws his Tender within the validity period,

b) After becoming L1, if the firm does not sign the contract or not submitting the required base BG within
the specified period, the EMD will be forfeited.

(iif) The EMD submitted by the vendors will be returned within a month from the date of signing the contract.
F] Validity of Offer

Price validity shall be One Year from the date of finalisation of Annual Rate Contract; however the validity
date of the offer is 180 days from the date of tender opening for ordering. (Note: If Supplier does not honour
his own offer or any of its conditions within the validity period, penal action deemed fit as per CI|.”S” of
Section IV - Suspension of Business Dealings with vendors).

G] Submission of Offer
TENDERS

The Bids shall be submitted in three parts namely (i) Earnest Money Deposit (EMD) fee Cover/ Micro
Small Medium Enterprises (MSME) EM-II valid certificate (ii) Techno Commercial Bid Cover and (iii) Price
bid cover. All these Three covers should be sealed individually and to be put in a single envelope.

Sealed tenders super-scribed with Tender Number with date, Due Date, ARC-MAIN-MMS 2016-17 &
Supplier's Name, Vendor Code/Reference Code as “New” for new vendor shall be addressed to Senior
Manager / Contracts, Outsourcing Department, Bharat Heavy Electricals Limited, Ranipet — 632 406,
Tamilnadu, India, so as to reach him on or before the date and time specified in the tender.

The bidders are requested to submit the bids with double stapled on the left middle of the papers, and tied
with file tag. Bidders are also advised strictly not to submit the bids with spiral binding & hard book binding,
as it will hamper the evaluation of the offers.

The details of contents of the offer covers are as under:-

Sealed Single Envelope super-scribed, with ARC-MAIN-MMS 2016-17, Tender Number &
Date, Tender Due Date, Vendor's Name & Vendor Code / Reference Code as
“New”containing:
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Cover |I: EMD / MSME Requirements

Sealed Cover super-scribed “Cover | — EMD /| MSME Requirements” with ARC-MAIN-MMS 2016-17,
Tender Number & Date, Vendor’s Name & Vendor Code / Reference Code as “New” containing:

a) Check list for Cover-l

b) Earnest Money Deposit (EMD) Rs. 2.00 lakh in the form of Demand Draft, as called for (for Non MSE
supplier), (OR)

¢) MSME documents to avail exemption from submission of EMD: —

i. Self Attested Copies of either EM Il (Entrepreneur Memorandum Part 1) having deemed validity Five
years from the date of issue of acknowledgement in EM Il from the date of acknowledgement of the EM
Il certificate (or)

ii. Valid NSIC Certificate (or)

iii. EM Il Certificate along with attested copy of a CA Certificate (Format enclosed as Annexure-G where
deemed validity of EM Il certificate of five years has expired ) applicable for the relevant financial year
(latest audited).

Date to be reckoned for determining the deemed validity will be the date of Tender opening. Non
submission of such documents will lead to consideration of their bids at par with other bidders and MSE
status of such suppliers shall be shifted to Non MSE supplier till the supplier submits these documents.

Note:

(i) Cover I received without EMD or all Supporting MSE Documents as specified above will lead to rejection
of the offer.

(i) The Cover Il and the Cover lll of such offerors shall not be opened and they would not be eligible to
participate in the tender further.

Cover ll: Qualifying Criteria, Techno-Commercial Bid

Sealed Cover super-scribed “Cover Il — Qualifying Criteria Techno-Commercial Bid” with ARC-MAIN-
MMS 2016-17, Tender Number & Date, Vendor’s Name & Vendor Code / Reference Code as “New”

containing:

a) Check list for Cover-ll (Annexure-B)

b) Signed in Standard Commercial Terms & Conditions format given as Annexure-E.,
¢) Signed in Technical Bid for each Group quoted in this tender (without Price) as per Annexure-C.
d) Affidavit in Stamp Paper value Rs.100 as per Annexure-|

e) Own land - Document copy / Lease Land — Self attested Copy of Registered Lease Agreement and
Encumbrance Certificate covering past 20 years for Own/Lease land.

f) Integrity Pact as per Annexure-H

g) Documents to be enclosed for Partnership Firm —Self Attested Copies
i) Latest Form- A, issued after 01.04.2016.
if) Partnership Deed Copy (AT WILL).
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h) Documents to be enclosed for Limited Firm (Private Firm) — Self Attested Copies
i) Latest resolution by Board of Directors.
i) Memorandum of Article of Association.
iii) Company’s Affidavit for existence
iv) Latest Annual Report.
v) Directors Share details
i) Vendor Registration Form given as Annexure-K along with all necessary documents (For New Vendor)
j) Eligibility Criteria format given in Annexure-FH
Note:

(i) All new firms shall submit vendor registration forms (Annexure-K) along with supporting documents.
Price bids of firms failing to meet the Technical Qualification / Eligibility Criteria of the quoted Rate Schedule
shall not be considered for further processing in the tender.

(i) Offers shall be submitted along with PAN No., CST & TIN No. / Tariff No. etc, failing which BHEL will not
be liable for payment. Our TIN No. 33243560005, CST No. 239383/11.06.91, BHEL ECC No.
AAACB4146PXMO008.

(i) Money values shall not be indicated anywhere in the Technical Bid.
(iv) All Annexure to the Techno-Commercial bid should be serially numbered.

(v) Tenders not submitted in the prescribed formats given in the Annexures like Standard Commercial
Terms & Conditions, Technical Bid etc.. and incomplete offers are liable for rejection.

vi) Documents shall be annexed in the order specified above (clause a to j of cover-Il)

Cover-lll : Price Bid

Sealed Cover super-scribed “Cover |ll — Price Bid” with ARC-MAIN-MMS 2016-17, Tender Number &
Date, Vendor’s Name & Vendor Code / Reference Code as “New”containing:

Price Bid - Price duly filled-in the Price Bid format provided in the tender document given as Annexure-D in
conformance with the commercial terms as per Cover-I|

The Prices shall be indicated in both figures and words. Unit rate only to be mentioned in the price bid.
Any Rates indicated other than in Price Bid Cover lll shall not be considered.

Note:

i) The price should be on “FOR BHEL, Ranipet” basis only (Inclusive of packing, forwarding and freight
charges). No other delivery terms shall be acceptable.

if) While quoting their rates, the Bidders are advised to take into account the likely expenditure, escalations,
statutory requirements & levies, labour laws, safety requirements, taxes, etc during the operation of Rate
Contract for one year from the date of award of Contract. No price escalation/variations shall be entertained
during the ARC period on any account. The rates are operative for placement of orders for ONE YEAR on
Rate Contract basis to be entered into between BHEL and the Contractor.

iiiy Tenderer shall bear all cost incidentals to preparation, submission and negotiations of the tender.

iv) If BHEL withdraws the Tender before or after the receipt of offers, whether the offer is accepted or not,
tenderer shall not be entitled to claim any costs, charges, expenses incidental or incurred by him through or
in connection with the submission of the offer.
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V) In case, there is a discrepancy in the term quoted in techno-commercial bid and price bid, the term as per
the techno-commercial bid (Cover II) shall hold good and the commercial term quoted in the Price Bid (Cover
I11) shall not be considered.

vi) In their own interest, all Tenderers are advised to double check their prices before submitting the offer.
vii) The quotation should be valid at least for a period of 180 days from the tender opening date.
viii) Offers should be submitted One Set in original only.

ix) The offers should invariably contain Signature (ink-signed) & Office Stamp of the Supplier. Any
corrections / erasures in the offers should be initialled and stamped.

x) Bidders should submit the prices in Indian Rupees only.
H] Persons Authorized for Signing the Offers:

The Tender documents shall be signed by the Authorized Signatory Only.

i) Proprietary Firm: In case of Single Ownership / Proprietorship establishment, the Tender shall be signed
by the Owner / Proprietor Only.

ii) Partnership Firm: In case the Bidder is a Partnership Firm under Partnership Act, the Tender shall be
signed by all the Partners of the firm or by the Managing Partner who have Signature and Seal of the Firm
authorized to do so OR by a person holding the Power of Attorney on behalf of the Partnership Firm. Power
of Attorney attested by a Public Notary shall accompany the Techno-Commercial-Bid. Power of Attorney
shall be submitted as per format given as Annexure J only.

iii) Private Firm: Authorized signatory shall be the person holding “Power of Attorney” on behalf of the
firm/company/Bidder-concerned and authorized/empowered by MD or Board of Directors or owner of the
firm, to act on behalf of the firm for quoting this Tender and all proceedings connected with, till finalization
and execution of the Contract. Power of Attorney attested by a Public Notary shall accompany the Techno-
Commercial-Bid.

I] Opening of Offers

a) Tenders (Offers) shall be received upto 14.00 Hours on the said due date and be opened on the
same _day at 14.30 Hours Tenders received after 14.00 Hours would not be opened. The times
indicated are Indian Standard Time (IST).

b) It is bidder’s responsibility to ensure that the Tenders are submitted before the specified date and time.
BHEL shall not be responsible for any postal delay.

c) If a Supplier submits only one envelope / cover containing all the bids or combined bids e.g. EMD/MSME
documents, techno-commercial bid & price bid together, the bid is liable for rejection. The decision to accept
such bids shall be the sole discretion of BHEL, which may be done by BHEL after segregating the bids so
received.

d) First Cover | containing EMD / MSME documents shall be opened, only if EMD as mentioned above OR
the valid MSME certificate is available, the respective Cover Il - Techno Commercial bid will be opened
subsequently.

d) Price bids — Cover Il of Technically qualified bidders alone shall be opened on a later date. The date /
time of Price Bid opening will be communicated to the technically qualified Bidders separately.
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f) Witnessing the Tender opening

i) Such of those Tenderers who wish so, may participate in the Tender Opening by deputing their
representatives. The representatives would be allowed to participate in the Tender opening only on
submission of a signed and stamped authorization letter issued by the Supplier as per Annexure-L.
Representatives without the Authorization Letter would not be allowed to participate in the Tender Opening.

i) Representatives who turn up after the Tender opening time / start of the Tender opening would not be
allowed to participate. After tender opening the details would not be given to such suppliers who choose to
be absent at the Tender opening.

iii) Authorizations received by fax / e-mail would not be acceptable.

iv) Details of the vendors participated alone would be read out during Technical Bid opening and details of
Price alone would be read out during Price Bid opening by the Tender Opening Officer.

Note

(i) Bids including all enclosures and supporting documents like catalogues, pamphlets, etc., shall be provided
in ENGLISH language only.

(i) Offers sent by e-mail / fax or any other mode other than the three cover system specified above shall be
avoided. On an exceptional case offers may be e-mailed to tenderoutsourcing@bhelrpt.co.in .

(iii) At its option, BHEL may consider extending the due date/s for the tender openings. Sufficient notice
would be given by BHEL for such extensions.

J] Evaluation of Techno Commercial Offers

The Techno commercial bids submitted by the firm will be scrutinized. The eligibility of the firms will be
verified based on the pre-qualification criteria of the tender and compliance / confirmation to the tender
requirements for Rate Schedules quoted. Only those firms complying with the pre-qualification criteria shall
be considered for participation in the tender. Once the vendor is found to be technically suitable meeting all
the technical and commercial requirements of BHEL, price bid of those qualified vendors only will be
considered for further processing.

e) Offers of vendors not technically qualified will be rejected and the same will be communicated to the
vendors with reasons.

f) No deviation or change from the Tender conditions will be allowed and BHEL reserves the right to reject
such offers.

g) Conditions for rejection of offers:

Following is the list of situations which would lead to rejection of offer/s.

This list is not exhaustive but only indicative.

BHEL reserve the right to reject one or all offers without assigning any reason. The decision of BHEL will be
final in this regard.

1. If the offer fails to meet the technical requirements/specifications of the tendered item/s.

2. If the offer does not meet the commercial terms & conditions, such as but not limited to delivery period
specified in the tender, Delivery terms, payment terms, Liquidated damages, Risk Purchase, cancellation
clause etc., specified in the tender.
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3. If the bidder fails to respond to clarification sought, within a reasonable period. In case of doubts / lack of
clarity on the technical and commercial offer of the bidder, BHEL will seek clarifications. Bidders are required
to respond completely to such BHEL'’s queries within 3 working days unless otherwise agreed to in writing by
BHEL for period beyond 3 days. If supplier fails to respond within 3 working days or maximum 2 working
days on a reminder thereon, the offer of such bidders will be automatically dis-qualified in the tender without
further recourse to informing the bidder.

K] Evaluation of Price Bid
i) The rates quoted shall be evaluated on the basis of “Total cost to BHEL”.

ii) If the rates of Two vendors are equal resulting in same ranking, among the equal ranked vendors, the sub-
ranking will be done to differentiate (a) to decide the L1-vendor eligible for negotiation and (b) to decide H1-
vendor for elimination of higher ranked vendors.

The sub-ranking will be done in-the-order by providing lower ranking for vendors
(1) Nearer to BHEL by location
(2) Earlier date of commencement of activity as in MSME certificate
(3) Having OWN land,
(4) Become Sole-L1 for more number of Rate Schedules,
(5) Earlier date of receipt of offer and /or

(8) Draw of lots as a final measure (in presence of such vendors, who may like to be present).

iii) Tenderer contacted in this tender does not automatically qualify for consideration just because they are
found to be the lowest in Tender. BHEL reserves the right to reject any offers without assigning any reasons.
BHEL also reserves the right to negotiate or counter offer the rates to any of the parties at their discretion.

iv) If the L1 rate is found not acceptable to BHEL, then the L1 firms may be called for negotiation before
finalizing the rate.

v) BHEL has the right to refloat or short-close the Tender if L1 price is not the lowest acceptable price, or for
other reasons.

vi) Elimination of Vendors:
a) H1vendor will not be considered.

b) Maximum vendors required for each item is specified in Section Il and balance will be
eliminated.

vii) The rates shall be quoted only in the Price Bid format for the Rate Schedule given, both in words and
figures. Wherever there is a difference between the words and figures, the following guidelines will be
followed.

a) If there is a difference between unit price and the total price (which is obtained by multiplying the
unit price by the quantity), the unit price shall prevail and the total price corrected accordingly, unless in the
opinion of BHEL there is an obvious misplacement of decimal point in the unit price, in which case the total
price as quoted shall govern and the unit price corrected accordingly.

b) If there is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected.
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c) Ifthereis a discrepancy between word and figures, the amount in words shall prevalil, unless the
amount expressed in words is related to an arithmetic error, in which case the amount in figures shall prevalil
subject to (a) and (b) above.

d) If there is such discrepancy in an offer, the same will be conveyed to the bidder with target date
up to which the bidder has to send his acceptance on the above lines and if the bidder does not agree to the
decision of BHEL, the bid is liable to be ignored.

viii) All bidders shall submit their offers by filling-in the format of the BHEL tender documents. Offers
received in any other format are liable to be rejected. Offers are asked in BHEL’s format for purpose of
standardisation - to help in the offer evaluation.

ix) Offer with any pre-conditions (like conditional discounts) for price is liable for rejection.

X) BHEL reserves the right to reject without assigning any reasons other than already specified for such
offers having deviations to BHEL Specifications, Standard Terms & Conditions at its discretion. The decision
of BHEL in this regard shall be final.

xi) In case of any discrepancy between the description of the Rate Schedule or quantities, specifications,
drawings and for other tender documents, the decision of BHEL in writing is final, binding and conclusive for
the purpose of this contract.

xii) BHEL reserves the right to reject an offer due to unsatisfactory past performance during tender
finalisation / execution of a contract at any of BHEL projects / units.

xiii) BHEL reserves the right to conduct negotiations on the “Price” and “Other Commercial Terms and
Conditions” with the lowest ranked offeror and

xiv) If so required by BHEL, Supplier may have to share their cost data / costing sheet with BHEL.

xv) BHEL reserves the right to restrict the number of parties for award of contract for any or all the Rate
Schedules and restrict the number of parties to be called for negotiation (if necessary) based on their
competitive bidding, past performance etc.

L] Abnormally Low Offers

If the prices offered by L1 Bidders are found to be unrealistic, unworkable with respect to BHEL’s estimate or
prevailing market rates, BHEL will ask for justification also demand the break up cost element for such rates
from the vendors with appropriate documentary evidence and if not submitted it will be construed that the
vendor has offered the rates with an intention to sabotage BHEL Tender process/ tamper Tendering
procedure, affecting the ARC process. In such cases, BHEL will have the discretion to reject the offer in line
with BHEL procedures. Hence the bidders are advised to exercise abundant care in submitting a correct
genuine offer.

M] Counter offer

i) Once the L1 rates for the rate schedule is finalized by BHEL, then the L1 rate shall be counter offered to
the other technically qualified vendors for their acceptance.

if) Based on the acceptance of vendors for the Rate Schedule, rate contract will be entered with them.
iiiy Counter offer acceptance for the partial items will not be considered.

iv) Counter offering will not be extended to top higher ranked (H1.etc.) eliminated vendors as per clause K
(vi) Counter offering will be made to the vendors till reaching number of vendors specified in Section Ill.
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v) If none of the vendors are accepting for the counter offer given by BHEL, then BHEL will place orders on
the L1 ranked vendor for the tentative quantity mentioned subject to the capacity availability indicated by the
vendor.

N] Placement of Orders and Loading

a) ARC Contract will be entered only with the number of vendors specified in Section Ill, who respond to this
ARC-Enquiry. New vendors who have not responded to this ARC-Tender-but registered/approved later, if
any will be permitted in the next year ARC (provided they respond to the next-year ARC).

b) Annual Rate Contract would be signed by the vendors for the Rate Schedule by way of becoming L1 and
accepting counter offer rates for the Rate Schedule with BHEL, Ranipet subject to the availability of requisite
acceptable Bank Guarantee.

c) Tentative quantity likely to be ordered against Rate Schedule is indicated in the Technical Bid. Tender
quantity may increase/decrease during the rate contract period. BHEL does not guarantee any minimum load
for any vendor.

d) The contract is to be signed in Rs.100/- stamp paper. Hence after getting a confirmation on signing of
contract, vendor shall get a stamp-paper for a value of Rs. 100/- and submit to BHEL for contract
preparation.

e) After finalization of tender, if the Contractor is awarded the Contract, Proprietor, Partners and Directors (as
applicable) should physically present themselves and sign the contract in the presence of Head of OS
Department with in the dates specified.

f) Orders would be placed as Addenda’s on the Annual Rate Contract signed by the vendors.

g) Lowest (L1) vendor will be given TWO(2) splits of load, when all other vendors(other than L1) were given
One(1) split, during every bulk loading cycle, subject to meeting all the basic requirements such as Capacity
availability, BG, Delivery Performance, Quality Performance, Legal compliances, validity of lease documents,
Validity of constitution etc., required as per contract.

h) If none of the vendors are accepting for the counter offer given by BHEL, then BHEL will place orders on
the L1 ranked vendor for the tentative quantity mentioned against RS subject to the capacity availability
indicated by the vendor.

i) The total available load from time to time will be distributed to those Contractors with preference to L1, L2
and L3, with whom Contract is entered into and to that Contract, the addenda shall be placed in a phased
manner subject to the availability of potential for BHEL and also depending upon vendor performance such
as collection of Raw materials in time, manufacture according to BHEL plans/requirements, meeting quality
requirements, prompt returning & accountal of balance materials and also the minimum required facilities
available at the Contractor’'s works to meet the job requirements and submission of other reports as called
for, then and there. BHEL does not guarantee ordering of any minimum quantity on any Contractor.

j) Purchase orders will be issued after entering into Rate contract with the Contractors. Discrepancy in the
PO'’s if any, has to be settled immediately then and there within 10 days from the date of release of PO.

O] Execution of the Order

a) Once the order is released, vendor can view the orders in B2B portal of BHEL, Ranipet. However vendor
has to collect hard copies of the Purchase order, IP(issue position), Engineering Drawings and relevant
documents from BHEL through their authorised representative.

Based on the Rate contract, to be finalized, the Sub-Contractors shall accept and undertake all jobs awarded
to them under various Rate Schedules allotted to them and execute them to the satisfaction of BHEL. Failure
to comply with this requirement will be viewed seriously.
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b) Vendor has to collect Raw materials / Components from BHEL stores / Shop to their works on clearance.

¢) Vendor has to study the Drawings, Welding Procedure Specification (WPS), Standard Quality Plan (SQP),
any Customer Hold Points (CHP), and any stage inspection requirement etc. carefully before start of
manufacture.

d) Vendor has to submit Cutting Plan (CP) for the collected Raw Materials within a week of collection and
shall get approval from CP section before proceeding for manufacture.

e) During manufacturing, wherever stage inspection is required, vendor has to offer for inspection to BHEL
QC / BHEL approved Inspection Agencies for clearance to proceed further.

f) All measuring Instruments to be calibrated as per standards at BHEL Metrology / any approved Labs on
chargeable basis and manufacturing / inspection will be carried out with calibrated instruments only.

g) On completion of Job, final inspection is to be offered to BHEL QC / BHEL approved Inspection Agencies
with relevant Dimensional Report (DR). After clearance from the above agencies, Inspection Report (IR) has
to be obtained for the same.

h) Painting of one coat Red Oxide / applying of Rust Preventive oil on machined surfaces is to be made on
the job.

i) Despatch the items to BHEL, Shipping / Stores along with Delivery Chelan (DC), Inspection Report (IR),
and Dimensional Report (DR) each 6 copies and shall get Inward Entry on Delivery Chelan (DC) from the
Gate In charge.

j) On delivery, authorised representative of vendor shall follow Shipping / Stores to control the DC’s/Stores
Receipt Voucher (SRV).

k) Intimation of controlled DC’s/SRV will be mailed by Finance to vendors for submitting the Invoices.

I) Vendors have to submit the invoice and relevant documents to finance in stipulated time for the release of
payments.

m) In case of new vendors, The Inspection report on First-of-trial of First-addendum-PO shall be submitted.
Further loading of jobs will only be considered after the successful completion of the First-addendum-PO.

n) The Contractors are responsible till the semi finished components are safely deposited with BHEL /
Ranipet. They should carefully pack, Load, and stack as per QWIs, for avoiding damages during transit and
lash the consignment properly at the time of dispatch so that the consignment reach the destination safely.

P] Risk Purchase

Alternatively, the BHEL at his option will be entitled the contract and to manufacture elsewhere at the risk
and cost of the seller either the whole of the goods or any part which the supplier has failed to deliver or
dispatch within the time stipulated as aforesaid or if the same were not available, the best and the nearest
available substitute therefor. The supplier shall be liable for any loss which the BHEL may sustain by reason
of such risk purchases in addition to penalty at the rate mentioned in LD clause.

In case those vendors do not execute the orders, BHEL may get the job done through other sources at the
Risk and cost of those vendors and the extra expenditure involved shall be recovered from these vendors
from any amount due to them.

Q] Liquidated Damages:

BHEL will levy penalty as Liquidated Damages (LD), for delay in delivery. The damages shall be at the rate
of %% per week or part thereof subject to a maximum of 10%. Delivery for purpose of L.D, will be reckoned
as the date of clearance of the items for dispatch by BHEL. Supplier should quote a definite delivery period
and any delay in delivery will attract penalty.
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The delivery period includes time involved in material collection, cutting plan approval, collection of further
materials if any and handing over of the finished goods to BHEL-Shipping. Finished goods items shall be
door delivered at Shipping/Stores inside the factory, BHEL, Ranipet.

R] Termination of Inquiry / Orders:

a) BHEL reserves the right to cancel any inquiry before opening of the tender, without assigning any reason.

b) BHEL reserves the right to cancel any tender and refloat a fresh tender, at any time after opening of the
tender, in case it finds the response to its tender as not meeting its requirement. This shall be at the sole
discretion of BHEL.

c) In the event of non-performance of the contract by the Supplier, BHEL reserves the right to cancel the
order with issue of a written notice. BHEL would provide a curing period of 30 days, for the Supplier to rectify
the situation. If the Supplier fails to rectify the reason/s that led to the issue of cancellation notice by BHEL,
then the cancellation order would be issued automatically by BHEL, without further recourse to the Vendor.
BHEL will not pay any cancellation charges or any other charges / damages to the Supplier, arising out such
cancellation.

d) In the event of the non-performance of the contract, by the Supplier, the rights of BHEL include, in addition
to cancelling the order, to take alternate action at the cost and risk of the supplier. The additional expenditure
to be incurred by BHEL in such alternate action would be to the account of the supplier.

e) BHEL reserves the right to cancel the order for delay in supply beyond penalty period without any
monetary or legal obligations and at the risk and cost of the Supplier and

f) BHEL will levy penalty as Liquidated Damages (LD), for delay in delivery. The damages shall be at the rate
of %% per week or part thereof subject to a maximum of 10%. Delivery for purpose of L.D, will be reckoned
as the date of clearance of the equipment for dispatch by BHEL.

S) Suspension of Business Dealings with vendors

Before submitting offer, prospective bidders are advised to visit our web-site www.bhel.com / supplier
registration to familiarize themselves with BHEL’s policy and procedures of Suspension of Business Dealings
with Suppliers.

Submission of offer shall be deemed to be evidence of the Bidder to have read and understood the above
said policy.

T] Force Majeure

i) If at any time during the currency of this contract, the performance in whole or in part, by either party of any
obligations under this contract shall be prevented or delayed by reason, of any war, hostilities, acts of the
public enemy, civil commotion, sabotage, fires, explosions, epidemics, quarantine, restrictions or acts of
GOD (hereinafter referred to as events), then provided notice of happening of any such events is given by
either party to other within ten days from the date of occurrence thereof, neither party shall reason of such
events be entitled to terminate this contract nor shall either party have any such non performance and delay
is resumed as soon as practicable after such events has come to an end or ceased to exist. If the
performance in whole or part of any obligation under this contract is prevented or delayed by reason or any
such event claims for extension of time shall be granted for period considered reasonable by the purchaser
subject to prompt notification by the seller to the purchaser of the particulars of the events and supply to the
purchaser if required of any supporting evidence. Any waiver of time in respect of partial installment shall not
be deemed to be a waiver of time in respect of remaining deliveries.

i) If as a result of difficulty in procurement of raw materials or due to force majeure reasons or any other
reasons what-so-ever the contractor is unable to keep the delivery schedule of the contractee, extension of
time may be granted by the contractee at their discretion as my be necessary to the extent considered
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necessary should there be delay in supply beyond the extended date of delivery, it shall be open to the
contractee to terminate the contract in part or full and make other arrangements for executing fabrication else
where at the cost and risk of the contractor.

U] Applicability of Integrity Pact : Not Applicable

V] Eraud Prevention Policy:

The Bidder along with its associate/ collaborators/ sub-contractors/ sub-vendors/ consultants/ service
providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website
http://www.bhel.com and shall immediately bring to the notice of BHEL Management about any fraud or
suspected fraud as soon as it comes to their notice.

As per BHEL’s Fraud prevention Policy, Nodal officers were nominated by BHEL Management. The details
of such Nodal officers are furnished below:

Name Designation E-mail Phone (Office)
C.P.Chengappa GM - NP, Services & PC chengappa@bhelrpt.co.in | 04172-284587
Cyril R Fernandez GM - MM cyril@bhelrpt.co.in 04172-284450
S. Anilkumar GM - C&M sanil@bhelrpt.co.in 04172-284681
P.Ravikumar GM - Operations & Engg. pravi@bhelrpt.co.in 04172-284677
C. Ramiah AGM - HR&IC cramiah@bbhelrpt.co.in 04172-284622
P.Jayakanth AGM - OS piayakanth@bhelrpt.co.in | 04172-284167
V. Mohan AGM - Finance vmohan@bhelrpt.co.in 04172-284518
B. Srinivasa Rao AGM — Quality bsrao@bhelrpt.co.in 04172-284945
M. Vijayakumar AGM- P&D, Civil & HSE vijay@bhelrpt.co.in 04172-284618

Any bidder / contractor who come across any fraudulent behaviour of BHEL’s employees may communicate
the same to any / all of these Nodal officers.

W] Others

a) The Firms are advised to study and understand the scope of work and the entire process of Contract
execution involved before quoting. Any technical clarifications required can be sought in person or by e-mail
one week before the due date of Tender opening.

b) In case of any contradiction in the terms and conditions given here and elsewhere in the other documents
of the tender or any omissions in the Tender documents or for any clarifications in the tender conditions, it
shall be the responsibility of the tenderer to get it clarified from BHEL. The officer authorized to provide such
clarifications is the Manager / Contracts, Outsourcing Department, Phone: 04172 — 284030, e-mail
mkmoorthy@bhelrpt.co.in, anvmani@bhelrpt.co.in

c) Alterations to the conditions of the Tender can be done only by the authorized officer, at any time before
the date and time of tender opening. Such changes, if any, would be communicated in writing and / or hosted
in the web-page.

d) BHEL will conclude that the offer has been submitted by the firm fully understanding all the requirements
both explicit and implied and other conditions and accepting the same. After tender opening, the bidders are
not allowed to change / alter any of the conditions either partly or fully. Offers of any such firms doing so, will
be rejected.

e) Conditional and late Tenders, Tenders which are incomplete or otherwise considered defective with
respect to Tender conditions and Tenders not in accordance with the Tender conditions herein contained
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http://www.bhel.com/
mailto:chengappa@bhelrpt.co.in
mailto:cyril@bhelrpt.co.in
mailto:sanil@bhelrpt.co.in
mailto:pravi@bhelrpt.co.in
mailto:cramiah@bhelrpt.co.in
mailto:pjayakanth@bhelrpt.co.in
mailto:vmohan@bhelrpt.co.in
mailto:bsrao@bhelrpt.co.in
mailto:vijay@bhelrpt.co.in
mailto:mkmoorthy@bhelrpt.co.in
mailto:anvmani@bhelrpt.co.in

Contract Section, Out Sourcing Department,
Fog Z T g eparm

) Bharat Heavy Electricals Limited,
”ﬂ[’ Boiler Auxiliaries Plant, Ranipet - 632 406, INDIA.

(A Government of India Undertaking)

and the Tenders not in original shall be rejected out rightly, at any point of time during the Tender
processing.

f) Should the tenderer or the contractor have a relation or relations in the case of a firm or company of
contractors, one or more of its shareholders or relations or relations of the share holders employed in BHEL
or any ex-employee who has retired / resigned within a period of two years as on date of quotations or at any
subsequent date after the award of the contract, the authority inviting the Tender shall be informed of the fact
at the time of submission of the tender and there after as applicable and obtain the clearance of BHEL for
such engagement failing which, BHEL may in its own discretion reject the tender or rescind the contract.

g) If a Bidder is found to have given false information / documents as a part of their offer, such offers shall be
rejected / the contract shall be terminated and the firm shall be banned from getting business from all BHEL
units.

h) If any Supplier attempts to bribe, or pay commission, gift or any advantage or bring in undue influence
either by himself or on his behalf any one including a stranger to the tender, in addition to instituting legal
proceedings as per the extant laws prevailing, will disqualify the supplier from this tender and all future
tenders of BHEL. Decision of the Purchaser would be final in this matter.

i) The laws governing this transaction shall be the laws in India.

j) The tenderer shall acquaint himself with the conditions/limitations and official regulations under which or
conforming to which the jobs are to be performed and shall examine carefully at the information as may be
furnished to them in writing from time to time.

k) The tenderer shall acquaint himself with applicable Acts.

I) As a policy BHEL is not registering any power of attorney issued by Contractors/Contractors in favour of
their bank for the collection of Invoice amounts on behalf of Contractors/Contractors and merely because
BHEL had acted upon any such request by the party or their bankers does not constitute any legal right or
binding on BHEL for any acts of omissions and commissions or failure to act upon it or for any payment
made directly to the party. If any banker includes BHEL also as a party to any such dispute between the
banker and the party, All legal and incidental expenses thereof will be recovered from the concerned parties only.

m) In the event of an order, Supplier shall agree to settlement of disputes or differences, if any, by way of
arbitration, in accordance with the “Rule of Arbitration” of the Indian Council of Arbitration.

n) The offer/s of such of those bidders who do not accept for levy of liquidated damages (LD) for delay in
delivery and who do not accept for submission of the BG for the value and period specified herein above is
likely to be summarily rejected. No correspondence would be entertained by BHEL in this regard, on this
subject. BHEL specifically draws the need of this mandatory requirement to the notice of all Bidders. The
Price Bid of such of those offerers failing to meet this requirement, would not be considered for the Price-Bid
Opening.

0) The language in the tender downloaded by the Bidders shall at no point of time be changed, altered or
modified in any manner by the Tenderer. If such changes are made by any tenderer, it shall be considered
as tampering with BHEL’s specifications and the offer shall be summarily rejected, whenever it is noticed by
BHEL. Such Bidders would be disqualified from the Bidding Process and their offers would be forfeited /
Bank Guarantees invoked. They would not be allowed to participate in future tenders of BHEL.

p) Wherever not specified, Inco terms 2010 shall be used to interpret the Commercial terms and conditions
X] General :

1.0 Definitions : Throughout these conditions and in the specifications the terms :

Section IV —Eng.655003E dt.30.11.2016 13
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(@) “The Contractee” means the Bharat Heavy Electricals Limited, acting through the Additional General
Manager, Outsourcing Department ,Boiler Auxiliaries Plant, Ranipet — 632 406 unless the context otherwise
provides.

(b) “The Contractor” means the person, firm or company with whom the order for machining / fabrication is
placed and shall be deemed to include the Contractor's successor (approved by the Contractee),
representatives, heirs, executors and administrators, as the case may be, unless excluded by the terms of
the Contract.

(c) “The Drawings” means the drawings exhibited or provided for the guidance of the Contractor.

1.0 Execution :

The whole contract is to be executed in the most approved substantial and workman like manner to the
entire satisfaction of the contractee, or the inspecting officer, who shall have power to reject any of the
fabrication of which he may disapprove; and his decision thereon and on any question as to the true intent
and meaning of the specifications of drawings or of the work necessary for the proper completion of the
contract, shall be final and conclusive. The contractee may require alterations if any to be made during the
progress of machining /fabrication, and should these alterations be such that either partly to the contract
considers an alteration in the changes justified such alteration shall not be carried out until amended cost of
machining /fabrication charges have been submitted by contractor and accepted to fabricate without
obtaining the consent of the contractee in writing to an amended cost of machining /fabrication charges, the
contractor shall be deemed to have agreed to execute fabrication at such charges as may be considered
reasonable by the contractee.

2.0 Interpretation :

Any dispute or difference of opinion in respect of the interpretation, effect or application of this particular
condition of the contract or of the amount recoverable here under from the contractor shall be decided by the
contractee and the decision shall be final and conclusive.

3.0 Book Examination Clause :

(a) The contractor shall, whenever required, produce or cause to be produced for examination by any officer
of the contractee authorized in that behalf any cost or other account book or account voucher, receipt letter,
memorandum, paper or writing or any copy of extract from any such document and also furnish information
and returns verified in such a manner as may be required in any way relating to the execution of this
contract or relevant for verifying, ascertaining, the cost of execution of this contract (the decision of such
officer of the contractee on this question or relevancy of any document, information or return being final and
binding on the parties). The obligation imposed by this clause is without prejudice to the obligation of the
contract/Job-Work-Order or under any statutory rules or orders binding the contractor.

(b) The contractor shall, if the authorized officer of the contractee so requires (whether before or after the
prices have been finally fixed), afford facilities to the officer of the contractee concerned to visit the
contractor’s works for the purpose of examining the process of manufacture and estimate of ascertaining the
cost of production of the articles. If any portion of the work be carried out by a Contractor or any subsidiary
or an allied firm or company, the authorized officer of the contractee shall have power to secure the books of
such Contractor or any subsidiary or an allied firm or company shall be open to this inspection.

4.0 Set — Off Clauses :

BHEL shall have the right to recover any money which in the sole opinion or BHEL is due from the
Contractor from any money due to the Contractor under this Contract or any other contract or from the
Security Deposit furnished by the Contractor under this Contract or any other contract.
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"For the sake of clarity, the phrases "from any money due to the contractor" and "from the Security
Deposit furnished by the Contractor" shall include money due from and Security Deposit furnished to any
other Unit/ Office of BHEL as the case may be".

5.0 Laws Governing the Contract :
(a) The contract shall be governed by the laws of Government of India in force.

(b) Irrespective of the place of execution of the contract, place of delivery, place of payment under the
contract, the contract shall be deemed to have been made at Ranipet.

6.0 The Global Compact :

Global compact is a signature initiative of United Nations Security General and four United Nation Agencies
o Office of the High Commissioner for Human rights

e International Labour Organization

e United Nations Environment Programme

e United Nations Development programme

This is a board based initiative and engages:

¢ Individual Companies

e Business Associations

e International Labour

¢ Human Rights, Environment and development Organisations

e Academic & Public Policy Instructions and United Nations

The Contractee (BHEL) is a member of this Global Compact. As a participating Company, We have
the obligation to

**  Support and respect Human rights with in our spheres of influence.

**  Make sure we are not complicit in Human right abuses.

**  Make sure we are not employing forced or compulsory labour.

**  Refrain from employing child labour

**  Eliminate discrimination in our hiring and firing policies

**  Support a precautionary approach to Health, Safety of employees and society and environmental
challenges.

**  Undertake initiatives to promote greater environmental responsibility
** Encourage development and diffusion of environmentally friendly technologies.

Contractor shall also ensure to fall in line with the above principles.

8.0 Occupational Health and Safety Management System (OHSAS 18001) and Environmental
Management System (EMS 14001)

BHEL/BAP/RANIPET got accreditation Occupational Health and Safety Management System (OHSAS
18001) and Environmental Management System (EMS 14001). As per this, OS Contractors are requested to
meet the requirements of EHS (Environmental Health & Safety) guidelines (mentioned below), while
engaging and using Vehicles for incoming/outgoing transportation.

e To have valid Driving licence and RC book for the Transports

Section IV —Eng.655003E dt.30.11.2016 15
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e To load the vehicle/bullock cart within the Safe Working Load (SW.L.) The SW.L. is to be
displayed/painted on the vehicle/bullock cart.

e To load the material in such a way that it should not project outside the dimensions of the Vehicle/bullock
cart.

e To stack the material in a manner that the material should not slide/fall during transportation.
e During manual lifting with an Adult, the weight should not exceed 50 kg.

e To attempt to adopt OHSAS 18001 / ISO 14001 requirements in their manufacturing process at
Contractor’s work place.

e To comply with applicable provisions of the Central Motor Vehicles Rules 1989 (Rule:136 and if any).
List of important Phone Nos: (given by OS) should be available with the driver while transporting BHEL
materials.

e Totrain drivers to handle emergency situation during transportation.

e To follow the Various Acts/Rules and Regulations (particulary Factories Act 1948 and Tamil Nadu
Factory Rules 1950) applicable to them.

e To maintain valid PUC (Pollution Under Control) certificates and produce while vehicle is in this company
premises.

Contractors are requested to meet the requirements of OHSAS 18001 /1SO 14001 as given below:

**  To adopt OHSAS 18001 / ISO 14001 requirements in their manufacturing process at Contractor’'s work
place.

**  To comply with applicable provisions of the Central Motor Vehicles Rules 1989 (Rule: 136 and if any).

**  To follow the applicable Acts/Rules and Regulations (like Factories Act 1948 and Tamil Nadu Factory
Rules — 1950) applicable to them.

**  |n addition to this, they should follow the day to day communication of OS on this regard.

Attention to Vendors

» Attach only the documents mentioned above under Clause F — Submission of Offers.

» Write Vendor Code / Vendor reference Code (size 1 Sq. Inch) at the Left Top Corner of the
Main Envelope and all the 3 Covers.

» Write Vendor Code / Vendor reference Code legibly in the offer wherever required.

» Write Vendor address in all the covers at the Left Bottom corner
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, .
.\

FIRST ANGLE PROJECTION {ALL DIMENSIONS ARE IN MM}

EOPYRIGHT AND CONFIDENTIAL
THE INFORMATION ON THIS DOCUMENT IS THE FROPERTY OF

BHARAT HEAVY ELECTRICALS LIMITED. IT MUST NOT BE USED DIRECTLY

OR INDIRECTLY IN ANY WAY DETRIMENTAL TO THE INTEREST OF THE COMPANY,

LOD00-002-SSE 'oN aNimvEa
3 Notes: @
— - S—
\ / 1. Member is to be Galvanized in accordance with 1S:457¢
Av/@ a yd 2. Minimum of 80 microns {575gms/Sq.M) of Hot Dip
<+ / Galvanlzation.
< \ A 3. Member shali be packed as bundle for ease of handiing.
o ? i / Each Bundle shall contain not mare than 50 numbers.
s ¥ 4, Use high tensile steel band with blue finish 19mm x
<4
A% 0.5mm @ two places with steel dips of 19mm x
s & i 9.25mm
A H 5. Proper pad material (Rutber / Wood) shall be pravided
.?O
be H at the coerners to avoid damage to the gaivanization
4 — = during steel strip packing.
25 | /
™~ a i
<
a
Iz ] L b
50
N s
g ~ — —
DETAIL A
1:2
o2
AAICT1703114 15.695
©1 [150C5X50X2.5-3047 =55 =
_ ’ 1 TEM MATL. COOE Al UNIT wT. w
VAR | ITEM DESCRIPTION o DRAWING MUMBER No. 5 alz
No| No in VAR MATL, SPEC cl atTy. °18
L _ TYPE OF PRODUCT
_ OR
NAME OF CUSTOMER/ PRDJEECT
- s T MAME, SIGN VAR
Ry A 7 BHARAT HEAVY ELECTRICALS ETD. |BRN]
S = Raonipet L
W&‘ HHV APD CcG NA12016 | 73 74
~ 0 REV]  DATE [ALTERED : K.Rojeswari DEFTAQCY SCALE | WEIGHT(MIEH. TO ASSY. DRG. NO.OF
©1 |z2.11.14 CHECKED: C.Ganesh TEMS
CDDE 862
2.5 Noles Added. 75, 77
- yAN TITLE : CARD | DRAWING ND. Rev
COLUMN - CL1
iz 3-88-200-00001

L T T T 1 [ T 1§ 1 SIZE A3




COPYRIGHT AND CONFIDENTIAL
THE INFORMATION ON THIS DOCUMENT IS THE PROPERTY OF

BHARAT HEAYY ELECTRICALS LIMITED
OR INDIRECTLY IN ANY waY DETRIMENTAL TQ THE INTEREST DF THE CDMPANY.

. IT MUST NOT BE USED DIRECTLY

FIRST ANGLE PROJECTION

(ALL DIMENSIONS ARE IN mm)

¢0000-00¢-S5-€

ON DNIMYHQ

[ARN

o
U
40 ey 0 ' 8
(K] = - 2]
{u\m A
i 960 _ 960 86D - 302
l 3342
- \Il —
e w ~
=, g 2 Ve s
2 “l oy Y « 1 S~y \
s & Ay g \5__
T 4 |5 24 Y
- — ®
130 < )
3342 . & & /
7|
e e
.
302 - —
11
{
¥
- = = = - DETAILB
[
- s - — NES SCALE 1:2
3342
07 180CSx50x1.6 — 3342 MWMW.ZNOUO@M i ﬂ.m.um._
a IFEM MATL, COOE Al | umT wT w
VAR| TTEM DESCRIPTION F DRAWING NUMBER 2 z M
a| No 4 ViR MATL. SPEC c|3 QTY. R
Notes: @ TYPE Oﬂowvmooco._.
Member is to be Gaivanized in accordance with 15:4579 NAME OF Ocm.ﬁo;mm\ PROJLCY
Minimum of 80 microns (575gms/$q.M) of Hot Dip (FerFar) Name Sl z,\nwm_..
- L54r .
Galvanization. @ﬁ BHARAT HEAVY ELECTRICALS LTD. wmw ﬁum
. Member shail be packed as bundie for ease of handling. Ronipet D e PR
Each Bundle shall contain not than 50 bers. r
ach Bundle shall contain not mare m:. number Rev]  DATE [ALTERED : KRoj DEPT. AQCY SCALE WEIGHT(Kqg.)| REF. TO ASSY. DRG. NO.CF
Use high tensile steel band with biue finish 19mm x 01 122.11.1d CHECKED: C.Gonesh TEMS
0.5mm @& two places with steei dips of 19mm x COBE ggo
0.25mm Noles Added. L
Proper pad material {Rubber / Wood) shali be provided @ TITLE CARD | DRAWING NO. Rev
at the cormers to avoid damage to the galvanization 1 cobe
during steel strip packing. PURLINT - PU 3-88-200-00002
AT )

[ T T 7

SIZE A




» FIRST ANGLE PROJECTION (ALL DIMENSIONS ARE IN mm]
=
&
S €0000-002-SS-€ "'ON DNImvHa
0z
48
S8 A _
F57 —C i g *
2z8 = 1 | - D g
55 L R
=g _ 666 = 960 260 654 _ o180
I¥SE - | | - - - - -
Zzo== 3380
e ¥ -
os -
Mm gF oF
SEAE L O
=z 5
of m__ E 2 pnyrN 120 & I .Dlm
2 2E Y — Ty vl .y
15 2 2 |8 - T —f 2 \H
FE B ] i 1
I=g = o Ee] o
CL gy i 2360 N w =
erW - = - ol
PM = Sb. O
Go W . s DETAIL
O — = O .
~ ¢ 5 : SCALE 1:5
= W ~ .= o= aTe 3
4]
« R 1331 e 1529 | 2a5
2 - oot .
=
3360
01 |B0CSx50x1.6 — 3360 ALAEEE: L M 278
TEM MATL, CODE Al unIT wT, w
VAR | ITEM DESCRIPTION 2 ORAWING NUMBER No. Z 2 &
No | No & VAR MATL. SPEC c|5 aTY. “lQ
3y TYPE OF PRODUCT
Notes: 4y 0R
NAME OF CUSTOMER/ PROJECT
1. Member is to be Galvanized in accordance with 15:4579
. NAME SIGN NO.OF
2. Minimum of 80 micrens {575gms/Sq.M) of Hot Dip ikt BHARAT HEAVY CLECTRICALS LTD. [DRN ™ VAR.
Galvanization., % Sani m.ﬁ © [cHD THR
3. Member shail be packed as bundie for ease of handiing. P APD o P00 |53 e
Each Bundie shall cantaln net more than 5C numbers. REV|  DATE | ALTERED : K-Rgjeswari DEPT. AGCY SCALE  |WEIGHT(Kg.)[ REF. TO ASSY. DRG. oo
4. Use high tensiie steel band with blue finish 19mm x 01 |z2.11.1g CHECKED: C.Gonesh m@.
0.5mm @ two places with steel clips of 19mm x Noles Added CODE 8772 75, 7
0.25mm ’ TITLE DRAWING NO
5. Preper pad materiai {Rubber / Wood) shatl be provided A\ mwwm ¢ ' Rev
at the corners to avoid damage to the gaivanization -
during steel strip packing. + PURLINZ - PU2 3-$§-200-00003
_ R S T T T 7 SIZE A3




FIRST

ANGLE PROJECTION

(ALL DIMENSIONS ARE IN mm)

0000-002-3S-C 'ON  ONIMvHEQ

LT MUST NOT BE USED DIRECTLY

THE INFORMATIONM ON THIS DOCUMENT IS THE PRQPERTY OF
OR INDIRECTLY IN ANY WAY DETRIMENTAL 7O TRE INTEREST DF THE CCOMPANY.

COPYRIGHT AND CONFIDENTIAL

BHARAT HEAYY ELECTRICALS LIMITED

FARN

40 40 40 _ap
L D o
] ° 7
4 (8]
960 960 p 960 Sjlo280 -
—
3330 15
- ot /
2Hp, © , S
LES ey £ 50
e © SIS <
r Y ¥ Y |
P © 7» i
. f [
201 e o N ~
[3Y]
- 3330 N T
DETAL D
80 :
_ 929 565 -50, SCALE1:2
- | e B — =Y
= LI = E ol |
[
\ 3330
AATOI1T70G3082 7.810
o1 _moomv&oxm — 3330 £350
tTEM MATL. CODE Ale|  uneT wr w
VAR [ ITEM 2 No. =
AR | ITEN DESCRIPTION = ORAWNG NUMBER ﬂmm T E; s s m
TYPE OF PRODUCT
Notes: A OrR
NAME OF CUSTOMER/ PROJECT
1. Member is to be Galvanized in accordance with 15:4579 — NAME SIGN OATE  ND.OF
2. Minimum of 80 microns {575gms/Sq.M) of Hot Dip E_wﬂ BHARAT BEAVY ELECTRICALS LTD DRN o s | T
Galvanization. @m Ronipet cHD ™
3. Member shall be packed as bundle for ease of handling. APD i THALINE | vy e
Each Bundle shall contain not more than 50 numbers. REV]  DATE [ALTERED : KRajeswari DEFT. AQC SCALE WEIGHT{Kg.)] REF. TO ASSY. DRG. ﬂm%m“
4. Use high tensile steel band with blug finish 19mm x 01 [p2.15.1§ CHECKED: C.Garesh COOE - @
0.5mm @ two places with steel ¢lips of 19mm x Noles Added. B62 EETL
0.25mm Fay TILE CARD | DRAWING NO, Rev
5. Proper pad material (Rubber / Wood) shail be provided . CODE
at the corners to avoid damage to the galvanization Purlin3-PU3 * 3-55-200-00004
during steel strip packing. &

SIZE AS




COPYRIGHT AMD CONFIDENTIAL
THE INFORMATION ON THIS DOCUMENT IS THE PROPERTY Of

BHARAT HEAVY ELECTRICALS LIMITED
DR INDIRECTLY IN ANY WAY DETRIMENTAL TO THE INTEREST OF THE COMPANY.

. IT MUST NOT BE USED DIRECTLY

FIRST ANGLE PROJECTION

{ALL. DIMENSIONS ARE IN mm)

S0000-002-95-¢€ ON ONIMYHJ
45 1990 L 1200 L, 45
N i 1 ¥
=Y £ 5 w [
E b 110 »,
- - 2 —
3280 e
- - “o, a5 ~
20 :
< o /
<]
ol Lot |
@..,u P Bl R Y
ht =] f 4 1 — 1
] 3 !
381 1557 | 1146 196 © J
) B 380, o 2,0l N
DETAILE
101
SCALE 1:2
P 3280 _
e
Notes: £
01 |100CSx50x2 — 3280 mwmw:uoudmm :.mmm.
1. Member is to be Galvanized in accordance with 15:457% TEW
2. Minimum of BO microns (575gms/Sq.M) of Hot D VER|ITEM DESCRIPTION 8| omawwo noween o | T EPF GMAL OMT YT lgl¥
. S q- P No[ Ne ) VAR MATL. SPEC cl5 oTY. N
Galvanization, Me.
3. Member shail be packed as bundie for ease of handling.
Each Bundie shall contain net more than 50 numbers. YRR Oﬁom“umooco_.
4, Use high tensile steel band with blue finish 19mm x NAME OF CUSTOMER/ PROJECT
0.5mm @ two places with steel diips of 19mm x o
0.25mm T NAME SIGN MO.
5. Proper pad material {Rubber / Wood} shall be provided = BHARAT HFAVY FLECTRICALS L TD. |DRM i R
at the corners to avoid damage to the gaivanization % . * [cHD ™R
during steel strip packing. Ranipet 2FD - 1412018 | 73 74
REV. DATE _>:mxm_u : x..xn_.mms% DEPT. AQCS SCALE WEIGHT{Kg.}| REF. TQO ASSY. DRG. ﬂm.,._omn
O 22111 CHECKED: CGonesh | m@.
Nates Added. 882 75, 77
Fay TITLE CcARD | DRAWING NO. Rewv
CCOE
RAFTER - RF1 3-85-200-00005
N2

SIZE AJ




THE INFORMATION ON THIS DOCUMENT IS THE PROPERTY OF

COPYRIGHT AMD CONFIDENTIAL

USED DIRECTLY

NOT BE

IT MUST

OR INDIRECTLY IN ANY WAY DETRIMENTAL TO THE INTEREST OF THE COMPANY.

BHARAT HEAVY ELECTRICALS LIMITED

FIRST ANGLE PROJECTION

(ALL DIMENSIONS ARE N mm)

90000-00C-S5-€ oN aMmvyO

FARN

_ 1250

1

“n
]

)
I

1250

h J

i)

10

DETAIL F
SCALE1:5

AAO11T703122 0.742
O [20LUX2Z0XZ 350 =
ITEM MATL. COOFE A uNIT wWT.
VAR| TEM DESCRIPTION B DRAWNG NUMBER Mo, e 1o s o 0l 2
MATL ] ¥.
Notes: £\ No- N
TYPE OF PRODUCT

1. Member Is to be Galvanized in accordance with 15:4579 OR

2. Minimum of 80 microns (575gms/5q.M) of Hot Dip NAME OF CUSTOMER/ PROJECT
Galvanization. NAME SIGN No.OF

3. Member shall be packed as bundle for ease of handling. DRN w VAR.
Each Bundle shall contain not more than 100 numbers. BHARAT I_m><<A ELECTRICALS LTD. CHD TNR,

4. Use high tensiie steel band with blue finish 1gmm x Ron pet APD co M08 |73 74
0.5mm @ two places with steel clips of 19mm x REV]  DATE | ALTERED : K.Rojeswari OFEPT. | P T NOD.OF
e e ey B EECR B

5. Preper pad material {Rubber / Wood) shall be provided CODE RE LI
at the corners to avoid damage to the galvanization Notes Added LEFRL
during steel strip packing. @ TITLE cARD | DRAWING NO. Rev

SAG ANGLE CobE
3-35-200-00006
S

SIZE A3




COPYRIGHT AND CONFIDENT AL
THE INFORMATION ON THIS COCUMENT IS THE PROPERTY OF

BHARAT HEAVY ELECTRICALS LIMITEC
OR INDIRECTLY IN ANY WAY DETRIMENTAL TO THE INTEREST OF THE COMPANY.

. IT MUST NOT BE USED DIRECTLY

FIRST ANGLE PROJECTICN

(ALL DIMENSIONS ARE iN mm)

3-88-200-00007 'on oNmvaQ

<,
@)
Leg
\ o~ 2o . 30 )
i
] ¥ ~ Y )
) T
o A 2 [
B 1366 | ]l ¢ b
1366 N
2
\xom
VAR 01 A,,%
<r
2 7. 50
30 o NIR B0 T
¥
A B R
i 2
Lt
wn
1787 R
- 1787 o
AATO11703122 2.746
VARQZ 02 Q1 [50LUx50x2 —1787 T =
AAITOI 705122 1.669
O7; O1 [40LUx4Dx2 —1366 £350 5
Notes: &h vAR| 1TEM o ITEM MATL, COOE | UNIT wr w
' DESCRIPTION oR G BER o. z 9 Z
Ne| Ne B AWING HUM VAR MATL. SPEC B} QTY. ©|8
1. Memberis to be Galvanized in accordance with 15:4579
. ) ’ TYPE OFf PRODUCT
2. Minimum of 80 microns (575gms/S$q.M) of Hot Dip OR
Galvanization. NAME OF CUSTOMER/ PROJECT
3. Member shall be packed as bundle for ease of handling. o
Each Bundle shall contain not more than 100 numbers. NAME SIGN DATE NO
CiliwE o VAR,
4, Use high tensile steel band with biue finish 19mm x ek BHARAT HEAVY ELECTRICALS LTD. |DRN d [0
0.5mm @ two places with steel clips of 19mm x == Ranipet CHD e
0.25mm APD b 73,
5. Preper pad material (Rubber / Wood) shall be provided Rev|  DATE [ALTERED ; KRojeswari DEPT. AQCY SCALE WEIGHT(Kg.)| REF. TO ASSY. DRG. NO.OF
at the corners to avoid damage to the galvanization 01 NN.:.i CHECKED: C.Ganesh m@ e
during steel strip packing. CODE
g PP < E Noles Added. —TE 862 - S TR
AWIN NG,
BR1 - BRACING1 (VAR 01) gaRD | D ° Rev
BR1A - BRACING 1A (VAR 02) 3-85-200-00007
S
C T T T T Y T T T T 7 SIZE A3




Section-VI

Enquiry No.655003E | Dt.30.11.2016

Flow chart for processing of Material Account Statement (MAS)

Step-1 Job Completion (on shipping control date / Stores controlling
Vv
System generated Preliminary MAS Will be mailed to the contractors, the next Day of completion
Step-2
If Pre-MAS is acceptable to the Firm A
Step-3 then 3
If Pre-MAS is NOT in line with the requirement or
S —2INOT acceptable to the Firm then
v
The Firm shall submit Accepted Pre- The Firm shall submit Firm-MAS to MAS Section
Step-5 |MAS to MAS Section within 7 working within 7 working days of completion date
days of completion date
v
If Pre-MAS or If Firm-MAS is acceptable
Step-6 to BHEL then (ref Step-12) <
If Firm-MAS is not correct/not acceptable to BHEL,
Step-7

then BHEL will

Unacceptable-Firm-MAS will be rejected indicating
the appropriate reasons facilitating the vendors to
interact and reconcile with the relevant section of
OS like (Cutting-Plan, IOM, Planning) along with
Step-8 relevant documents (like copies of PO, I0M,
Applicable Drgs, DCN etc..). On reconcilation, if it is
acceptable to BHEL go to Step -5

W

Otherwise Firms may submit Firm-MAS. However if
there is no response within 15 days, BHEL will

Step-9 prepare Provisional MAS and send to the Firm by
email. (go to Step-12)
N7
If Pro-MAS or If Firm-MAS is acceptable If Pro-MAS is NOT in line with the requirement or
s 10 to BHEL then (ref Step-12) NOT acceptable to the Firm then go to Step-5.
tep-

However the process shall be completed within 15
days of Pre-MAS

In case of Firms not responding to Step-2 and Step-9, BHEL will prepare the Final-MAS on suo-motto

basis as per Pro-MAS. BHEL will eMail Final-MAS to the Firm, with due recovery-updation facilitating
Finance to finalise the bill. This suo-motto -Final -MAS will be done on completion of 30 days from DC
control date

Step-11

Final MAS ( FMAS ) will be prepared
BHEL will sent to Firm by email with
due recovery updation Within 15 days
of Pre-MAS to Finance facilitating
Finance to finalise the bill

Step-12

Even in thecase of activities not covering in the above process, the overall process lead time to book
NOTE: |rF\mAsS is 30 days from date of completion of the job.




SECTION - VII

RATE SCHEDULE MASTER

SL NO.|RS GROUP RS NO. DESCRIPTION UNIT

1/MMS Complete manufacture of Column C 2.5 as per drawing 3-SS-
200-00001 including galvanizing to 80 microns. MT

2/ MMS Complete manufacture of items Rafter & Purlin C 2.0 as per
drawing 3-SS-200-00005 & 3-SS-200-00004 including MT
galvanizing to 80 microns.

3|MMS Complete manufacture of items Purlin C 1.6 as per drawing
3-5S-200-00002 & 3-SS-200-00003 including galvanizing to  (pa7
80 microns.

4 MMS Complete manufacture of items Bracings & Sag Angle L 2.0
as per drawing 3-SS-200-00007 VAR 01 & 02 & 3-SS-200- MT

00006 including galvanizing to 80 microns.




Section IX

BHEL/BAP/Ranipet ::: OS-MAIN-ARC ::. PAGE: 01/ 04

List Of Standard QWI

PROCEDURE | Rev | Effective Title Of The Procedure

NUMBER Date

A. GENERAL

PR:QA:076 00 01/10/88 Kerosene Leak Test

QCP:002 01 01/01/95 Fabrication Of Structural Part (Fabrication Of Non Pressure

Al(RP) 28/01/95 Parts)

A1(PP) 28/08/01

SIP:NP:06 00 15/07/96 Procedure For Visual Inspection Of Non Pressure Parts

SIP:NP:07 00 15/07/96 Welding Qualification For Structural Application

SIP:PP:22 03 10/05/03 Procedure For Surface Preparation And Painting

BAP:NDT:RP: | 02 14/08/99 Procedure For Magnetic Particle Examination Of Ferric

MT:01 Material And Welded Components

BAP:HT:001 05 11/07/96 Heat Treatment Schedule

Al 06/07/03

BAP:NDT:RP: | 02 14/08/99 Procedure For Liquid Penetrant Examination

PT.01

PR:QA:500 00 16/01/93 Procedure For Allowable For Deviations For Dimensions
Without Specified Tolerances

PR:QA:502 00 21/04/93 Procedure For Restarting Of Furnace In Case Of Power
Failurss

PR:QA:504 00 27/05/93 Procedure For Seaworthy Packing Of Components For Export
Contracts

PR:QA:505 01 14/07/93 Procedure For Storage Of Shelf Life Items Like Rust
Preventive Fluids, Paints, Rubber Components, Grease, Anti
Seize Compounds And Similar Components/Items

PR:QA:506 00 10/08/01 Verification (Or) Checking Of Steel Measuring Tapes Used By
Subcontractors (Or) Vendors

PR:QA:507 00 05/07/93 Procedure For Localised Heat Treatment On Structural Weld
Joints

PR:QA:508 02 31/03/98 Procedure For Blast Cleaning

PR:QA:509 00 04/08/93 Guide Lines For Ndt Requirement On Gas Cut Edges

PR:QA:510 00 10/06/92 Measurement Of Internal And External Key Way Dimensions

PR:QA:512 00 31/04/94 Procedure For Control Of Surface Preparation And Painting Of
Fabricated Components At Sub Contractors Works

PR:QA:514 03 24/07/99 Procedure For Color Coding Of Raw Material

PR:QA:516 00 24/04/95 Product Ncr Cause Codes

PR:QA:521 00 31/08/95 Codification Of Sars

PR:QA:590 00 10/10/02 Procedure For Surface Preparation And Painting For Bap

Al 01/01/03 Products

A2 05/02/03

A3 26/04/03

SQW-01 00 10/06/93 Standard Qp For Welding

B. ELECTOSTATIC PRECIPITATORS

QCP:E:002 02 03/03/00 Splicing Norms For Sheets, Plates And Other Structural Items

Al 04/01/01

QCP: E:009 00 05/10/88 Manufacture Of Packing Frames And Angle Irons For
Collecting Electrodes

QCP:E:18 00 30/04/92 Grip Coupling

Al 00 07/07/93

A2 00 2801/95

SQP:ESP:201 00 20/01/01 Pin Wheel Assy

SQP:ESP:283 00 20/06/98 Esp Supporting Structure( Column And Bracing & Long And




Section IX

BHEL/BAP/Ranipet ::: OS-MAIN-ARC .. PAGE: 02 /04

List Of Standard OWI

Al 00 17/08/00 Transverse Roof Beams)

A2 00 04/01/01

A3 00 23/07/02

SQP:ESP:284 00 20/06/98 Plate Formed Fabricated Components Side Panels , Casing

Al 00 25/01/01 Shell , Top Panel , Hopper Wall, Roof Panel, Funnel Assy And
Its Splitters, Gd Housing Panels

SQP:ESP:285 00 20/06/98 Collecting And Emitting Electrodes Suspension Frames Of Esp

Al 00 25/01/01

SQP:ESP:286 00 20/06/98 Rapping Shaft Foundation Bolts & Lifting Holders

SQP:ESP:287 00 20/06/88 Inner Arm,Outerarm,Shockbar,Vertical Stay,Vertical

Al 00 18/09/00 Beam,Supporting Beam.

A2 00 25/01/01

SQP:ESP:288 00 20/06/98 Insulator Housing

Al 00 25/01/01

SQP:ESP:289 00 20/06/98 Expansion Joint

SQP:ESP:290 00 20/06/98 Screen Sheet

Al 00 25/01/01

SQP:ESP:260 00 31/01/94 Guillotine Gates

Al 00 05/11/97

A2 00 15/02/02

C. WEG AND CHIMNEYS

QCP:W:001 00 20/07/96 Qcp For Wind Mill Structure

QCP:W:003 00 18/11/94 Qcp For Nacelle Cover Assembly

QCP:W:004 01 17/07/96 Qcp For Assembly For Nacelles Of Wind Generators(Nortex
Design)

QCP:1:001 03 29/06/94 Qcp For Ipp Chimenys

Al 28/11/00

A2 27/12/00

PR:QA:518 00 27/05/95 Surface Preparation And Painting Of Weg Tower And Nacelle

PR:QA:542 00 09/03/99 Procedure For Trial Assy Of Cylindrical Steel Chimney Shells

D. GATES AND DAMPERS OF BOILER DUCTS

SIP:NP:08 00 15/07/96 Quality Requirement For Manufacturing Of Seals For Louvers,
Biplane Dampers And Gates

SQP:NP:03 01 01/02/95 Louvers And Biplane Dampers

Al 12/08/00

A2 27/02/02

SQP:NP:04 01 01/02/95 Guillotine Gates

Al 04/12/96

ICL-DAM:502 | 00 28/02/02 Inspection Check List For Biplane Dampers

E. FANS

QP:FAN:302 00 12/01/01 Rvc Assy

QP:FAN:304 00 29/10/01 Pent House Ventilation Fan/Seal Air Fan

QP:FAN:306 01 10/06/94 Seal Air Fan

QP:FAN:317 04 11/08/97 Radial Fan Impellers And Conical Cover Plate

Al 22/08/98

A2 07/12/00

QP:FAN:323 01 11/12/94 Connecting Ring And Supporting Ring

QP:FAN:324 01 15/11/93 Bush For Servo Motor

QP:FAN:326 01 26/07/95 Ap Fan Shaft Assy

QP:FAN:327 01 28/09/96 Piston With Adjusting Disc

QP:FAN:328 01 06/07/94 An Fan Impeller

QP:FAN:329 00 22/11/93 Ap Impeller Cover Plate




Section IX

BHEL/BAP/Ranipet ::: OS-MAIN-ARC .. PAGE: 03/ 04

List Of Standard OWI

Al 13/01/94

QP:FAN:330 00 22/11/93 Ap Hub With Supporting Body

Al 13/01/94

QP:FAN:332 01 20/06/94 Blade Shaft

QP:FAN:333 00 22/11/93 Cylinder Assy

Al 13/01/94

QP:FAN:334 00 22/11/93 Ap Hub Disc

Al 13/01/94

QP:FAN:335 00 22/11/93 Ap Fan Bearing Cover

Al 13/01/94

QP:FAN:336 00 22/11/93 Impeller Hub And Blade Bearing Assy

Al 13/01/94

QP:FAN:338 00 22/11/93 Supporting Body

Al 13/01/94

QP:FAN:342 01 29/11/94 Spiral Casing Of Ndv, Ndzv And Ndfv Fans

Al 11/08/03

QP:FAN:343 03 22/07/95 Damper Control Assy

Al 09/05/01

A2 02/01/03

QP:FAN:345 00 06/07/94 Radial Fan Shaft Of Tube With End Piping Design

Al 19/08/97

QP:FAN:346 01 31/05/95 Solid Shaft Of Radial Fans

QP:FAN:347 02 20/06/95 Impeller Of Czech Design DI Type

QP:FAN:348 00 10/06/96 Ap Fan Hsg And Hub Front Part

QP:FAN:350 00 05/06/95 Expansion Joint For Fans

QP:FAN:352 00 13/11/95 Shaft With Brg Assy(Tube Type)

QP:FAN:353 01 09/12/95 Control Rod And Control Slide/Control Sleeve

Al 15/02/00

QP:FAN:354 00 03/02/96 Radial Fan Rotor Asssy

Al 05/12/00

QP:FAN:355 00 26/04/96 Hub With Flange

QP:FAN:356 01 10/06/96 Outlet Guide Vane Assy

QP:FAN:357 00 05/12/00 Steel Compensating Weight Of Ap Fan

QP:FAN:358 00 05/12/00 Ap Fan Lever

QP:2:4:271 00 18/05/81 Igv Assy (Nd Type Fans)

Al 22/08/94

QP:2:4:272 00 18/05/81 Igv Assy (An Type Fans)

Al 22/08/94

QP:2:4:273 00 18/05/81 An Static Fan Parts(Kkk Design)

Al 22/08/94

QP:2:4:274 00 18/05/81 Ap Static Fan Parts(Kkk Design)

Al 22/08/94

QCP:F:002 00 16/05/88 Ap Fan Diffuser Assy

Al 22/08/94

A2 03/09/98

QCP:F:007 00 16/05/88 Ap Fan Suction Chamber

Al 20/08/94

QCP:F:010 00 16/05/88 Brg Pedestal,Base Frame For Hydraulic Coupling,Base Frame

Al 18/08/94 For Moyor

SQP:312 01 12/01/02 Lube Oil System And Fittng

PR:QA:302 01 03/02/03 Requirements For Balancing Mandrel

PR:QA:304 01 03/02/03 Reblading/Repair Of Axialchezck Type/An Impellers

PR:QA:305 01 03/02/03 Trail Assy Of Ndzv Spiral Casing

PR:QA:309 04 03/02/03 Recommended Balancing Speeds For Fan Components

PR:QA:314 03 03/02/03 Verification Of Performance Of Balancing Machine With
Master Rotor

PR:QA:321 03 03/02/03 Balencing Of Ap Fan Shaft
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BHEL/BAP/Ranipet

;i1 OS-MAIN-ARC .. PAGE: 04/ 04

List Of Standard OWI

PR:QA:323 02 03/02/03 Guidelines For Fixing Of Balancing Correction Masses

PR:QA:326 01 03/02/03 Hot Pressing Of An Impeller Blades, Root Stifners And Guide
Vanes Of Ap, An Static Parts

PR:QA: 329 01 03/02/03 Assembly Of Functional Test Of Ndfv Shaft With Bearing
Assy

PR:QA:333 01 03/02/03 Ensuring Specified Interferrence Fil Incase Of Deviation In
Shaft In Tube Bore

PR:QA:341 01 03/02/03 Preservation And Packing Of Fan Rotor Assy

F. AIRPREHEATERS

QCP:2:4:258 00 01/03/81 Cleaing Devices Of Aph

Al 13/01/02

A2 05/02/03

SQP:APH:104 | 01 27/01/03 Tubular Aph

SQP:APH:107 00 18/10/02 Heating Elements Basket Assembly

PR:QA:410 02 04/12/02 Procedure For Fabrication Of Extra Width Plates

G. DESALINATION

QCP:D:001 00 15/05/97 Fabrication And Assembly Checks On And Desalination Plants

PR:QA:526 01 14/08/01 Surface Preparation And Painting Of Components &

Desalination Plants
H. List Of Cross Referred Documents For Fan

SI. No Sgp No. Rev No. Cross Reffered Superseded By

01 Fan:308 02 IS 2147 IS 13947

02 Fan:310 00 IS 2147 IS 13947

03 Fan:326 01 PR:QE:017/03 PR:QA:337/00
PR:QA:0173/00 PR:QA:341/00
PR:QA:061 PR:QA:338/00

04 Fan:331 00-A1 QCP:1600111530 PR:QA:328/00

05 Fan:336 00-Al QCP:16000111529(4) | PR:QA:332/00
PR:QA:082/00 PR:QA:331/00

06 Fan:339 00-Al QCP:F:009/00-A1 PR:QA:320/01

07 Fan:341 00-A1 PR:QE: 017/03 PR:QA:337/00
QCP:F:004/00 PR:QA:321/00
PR:QA:173/00 PR:QA:341/00

08 Fan:345 00 PR:QE:017/03 PR:QA:337/00
PR:QA:173/00 PR:QA:341/00

09 Fan:346 00 PR:QE:017/03 PR:QA:337/00
PR:QA:173/00 PR:QA:341/00

10 Fan:354 00 PR:QA:061/00 PR:QA:338/00
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PR:QA:500
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Table 1 given below indicates the permissible variation
in Linear Dimension of fabricated and machined compo-
nents. The corase grade is to be followed for fabri-
cated components and medium grade for machined
components.

Table 2 given below indicates the permissible devia-
tions for Radii & Chamfers for machined components.

Table 3 given below indicates the permissible devia-
tions for Angular dimensions for machined componentsa.

Table 4 given below indicates the conditions under
which the deviations given in this standard are not
applicable.

Special rulings may be stated for linear dimensions of
welded structures consisting of several assemblies.

If closer tolerances than those given in this procedure
are necessary, the same shall be indicated in the
relevant drawings.
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TABLE - 1

Deviations in mm for the nominal size range in mm

Degree [0.5 = Over Over ﬁ;o<mw Over Over | Over | Over Over Over | over Over w
~of  Jup to | 3 6. 30 120 | 400 | 1000 \ 2000 | 4000 | 8000 12000 [16000 “
- accuracy 3 upto upto upto upto upto upto | upto upto upto | upto | upto | .
6 30 120 400 | 1000 | 2000 ‘ 4000 | 8000 {12000 {16000 20000 |
ﬁm (fine) [+ 0.05/+ 0.05|+ 0.1 |z 0.15]% 0.3 13 0.3 [+ 0.5 |4 o.m.‘ - J -J‘ - IS
— B T B I N S
,v M,«.;EQQHCBV * D.u.‘&.hm...m, [+ 0.2 0.3 |+ 0.5 |+ 0.8 |+ 1.0 .| 2 “h 2 + 4 *T_. 5 + 6
I T B I
MDAOOQHmmV * C.I5(+ 0.2 |+ 0.5 I+ 0.8 1.2 |+ 2 + 3 WH 4 * 5 + 6 “H 7 + 8
A |
|
sg({very - * 0.5 [+ 1 1.5 |+ 2 + 3 t 4 I Y + 3 + 10 + 12 + 12
. ﬁ!‘aomﬂmmv

* In the case of nominal sizes below 0.5 mm, the deviations must be specified directly
by the side of the nominal size,




TABI.% -

2

DEVIATIONS FOR RADIT & CHAMFERS

All dimensions are in mm

PR:QA

:500

e

Page 04 of 05

CLASS RANGE OF NOMINAL DIMENSIONS .
OF
DEVIATION Above 0.5 3 6 30 120
Upto and
Including 3 6 30 120 315
Fine &
Medium + 0.2]+ 0.5 + 1 t 2 * 4
TABLE - 3
DEVIATIONS FOR ANGULAR DIMENSIONS —
40=Angle Tolerance
in angular units—
4 m=Angle Tolerance
in linear units
All Dimensions are in mm
; Length (L) of shorter side of angle in mm
h ‘Above | - T—T" ™—FT---- 1 -
i Above - 10 50 f**lzo B 500 800 1250
'CLASS OF
! Upto & 10 50 120 500 800 | 1250 | 2000
[DEVIATIONS including
g ,
b am (mm) )+ 0.1 £ 0.2 |+ 0.6 |+ 0.8 |s 0.96/+1.125|+ 1.5
I"ZN¥® AND
MEDIUM —
] . i
; ana(deg or |+ 190 t 30" |+ 20' [+ 10°' + 4° + 3 *2'3m"
min) l
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SECTION-XI Page 1 of 2

An ISO
Company

BHARAT HEAVY ELECTRICALS LIMITED Ph: 04172-284030,
(A Government of India Undertaking) 284158,,241170
LMIFHLiGHLIea Hnieien Email:

mkmoorthy@bhelrpt.co.in

BOILER AUXILIARIES PLANT, Indira Gandhi Industrial Complex,
RANIPET- 632 406 (Tamil Nadu)

BHEL-BAP-OS- MAIN-MMS-ARC
SECTION — XI BANK GUARANTEE
(Instructions to Fill the Bank Guarantee Format to be issued by BHEL)

Minimum base BG value of Rs.15.00/10.00 Lakhs should be provided by the vendor at
the time of signing the contract.

1. Bank Guarantee shall be issued by any one of BHEL's Bankers or any Nationalized Bank.

Please refer to List of BHEL's Bankers enclosed.

a. If it is not possible, then BG can be issued by a Scheduled Commercial Bank with the
prior approval of BHEL.

b. BG from Co-operative Banks are not acceptable.

2. Pre-printed BG Form of BHEL only shall be used. Should not retype the format.

a. Only the relevant information like Supplier Name, BG Value, Contract No., Validity etc.
shall be typed in the pre-printed form and executed by Bank.

b. Special adhesive stamp of the required value shall be affixed on the 1st page of the
Form.

c. If Special Adhesive stamps are not available, then applicable stamp duty shall be paid at
the Bank / Agency nominated by the concerned State Government to collect stamp
duty, who" will affix their signature, date and seal in the first page of the BG Form
clearly marking it as "SPECIALADHESIVE" & "STAMP DUTY".

d. Stamp Duty for the BG shall be at the rate as applicable in the State where the BG is
executed.

e. Bank seal shall be affixed on the special adhesive stamp.

3. The executing officer of the Bank shall indicate his name, designation and power of

attorney number/signing power number etc. on the BG.

a. Any correction / overwriting on the BG shall be duly authenticated under the Seal and
signature of the executing officer of the Bank.
b. Each page of the BG shall be duly signed/initialed by the executing officer of the Bank
and the last page is to be signed with full particulars under the seal of the Bank.
c. Fax number, e-mail Address, contact person, phone number and complete postal
address shall be indicated in the covering letter of the BG from Bank.
4, The validity of the BG shall cover a period of 18 months (or such other period as per

purchase Order, if otherwise specified) from the last date of dispatch as per Purchase

Order or actual date of last dispatch under the Purchase Order, whichever is later.
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a. The BG shall have a claim period of 3 months. If no separate claim period is indicated in
the BG, then the validity shall be 18 months (or such other period as per Purchase
Order, if otherwise specified) plus 3 months.

b. No clause of the BHEL BG Form shall be altered, deleted or new clauses added by the
issuing Bank under any circumstances. Bank Guarantees with altered/deleted/added
clauses will not be accepted by BHEL under any circumstances.

C. If the issuing bank wants to add any additional clauses, it shall be intimated to BHEL
well in advance with exact text of clause, which shall be subject to approval by BHEL
Law department. Those clauses specifically accepted by BHEL- Law department can be
added in the last page of the BG form and executed by Bank.

5. Bank  Guarantee shall be forwarded by issuing Bank directly to
AGM(OS)/BHEL/BAP/Ranipet-632406.

a. If it is not directly forwarded to BHEL due to unavoidable circumstance, then the issuing
bank shall sent a letter directly to BHEL conforming the issue of the BG enclosing a
photocopy of the original BG

b. The bank guarantee should not be routed through Bank along with other dispatch
documents under any circumstances.

6. In case of any extension of BG the same shall be executed on non-judicial stamp paper of
the required value.

a. Only the due date and claim period shall be extended

b. The extension should not result in alteration of any material facts of the BG.

7. Bank Guarantees executed as per the above instruction only shall be accepted at our end.
Hence kindly ensure compliance with the above instructions for yearly processing of the
bills and to avoid hold up of the bills

List of Bankers from whom Bank Guarantee is to be obtained.

Nationalised Bank 13 | State Bank of Hyderabad Banking Corporation Limited
1 Allahabad bank 14 Syndicate Bank 24 Standard Chartered Bank
2 Andhra bank 15 State Bank of Travancore 25 Lr.]\?.Royal Bank of Scotland
3 Bank of Baroda 16 UCO Bank 2 3P Morgan
4 Canara Bank 17 Union Bank of India Private bank
5 Corporation bank 18 United Bank of India 57 Axis Bank
6 Cer_1tra| bank 19 Vijaya Bank 28 The Federal Bank Limited
; :::::: (B;/:l:sea Bank 20 :TDLJI:IIiC SR 29 HbEe

30 Kotak Mahindra Bank

9 Oriental bank of Commerce Foreign bank 31 cicl
10 Punjab National Bank 21 CITI Bank N.A 2 Indusind Bank
11 Punjab & Sindh Bank 22 Deutsche Bank AG _ 33 Yes Bank
12 State Bank of India 23 The Hongkong and Shanghai




Bank Guarantee NO : .......cccevvveeevvinnnnn. Date............. Banker Name ...,

Bank Guarantee Value Rs............ccoovieiiiiiieciiiieree Lakh(s)

Please affix Rs.80/- Non Judicial |
Stamp here
BRMUODE .....cousirssasasssmiimiiiins
1 THIS DEED OF GUARANTEE madethis......................... L T Gy e 20............
o, PO G 1S ) S o R 6 L) (hereinafter called the Bank) in favour of

M/s. BHARAT HEAVY ELECTRICALS LIMITED, BOILER AUXILIARIES PLANT,
RANIPET-632 406 having its Registered Head office at BHEL HOUSE, SIRI FORT, NEW DELHI,
Pin - 110 049.

2.  WHEREAS M/s. BHARAT HEAVY ELECTRICALS LIMITED, hereinafter called the "COMPANY"
have placed Purchase Orders / Work Orders which are pending as on date and also future
Purchase Orders / Work Orders to be placed by the company upto the expiry of this Guarantee
(hereinafter called the "CONTRACT") for machining fabrication supply of pressure and non-
PreSSUIE PAMS WAL ...........cuuieiitceeciecsieerie ettt es e e e ee e oo
................................................. Legpenres s eeseseaeseenseennnss (DETEINATET called the
CONTRACTOR/SUPPLIER) and the said machining / fabrication / supply of pressure and non-
pressure parts shall be made from the supply of raw materials and components by the company
to the Contractor / Supplier in pursuance of the Contract(s) already placed but pending execution
as on date and the Contract(s) to be placed from time to time by the company on the contractor/
supplier.

3. AND WHEREAS one of the conditions for placing such Contract(s) is that contractor / supplier
shall provide the company with a Bank Guarantee to the extent of Rs...........o.ooooooooooo
(RUPEES, ...ttt e o B 20 00 0 b i 0 & sk ) as a security for the raw
materials and components supplied and to be supplied in pursuance of the contract(s) already
placed and pending as on date/and the contract(s) to be placed from time to time upto the
«expiry of this Guarantee and also for the satisfactory performance and completion of work/supply
and the terms and conditions of the said contract.

4. AND WHEREAS the contractor/supplier have approached the Bank and at their request and in
consideration of arrangements arrived at between the said contractor/supplier and the said
Bank. We, the Bank have agreed to give such guarantee as hereinafter mentioned in favour of
the aforesaid company. '

Sign & Seal of issuing Bank




Bank GuaranteeNO : .............ccoceenee. Date............. BankerName:...........c..cccevvvereevvvvcnnennes Page : 02

Bank Guarantee Value Rs...........cccooceeeeriincccciieeene, Lakh(s)

5. NOW, THEREFORE, these present witness that we, the Bank by the hand of Branch Manager
its lawfully and duly constituted attorney, do hereby undertake irrevocably and unconditionally to
pay without demur to the aforesaid company a sum of Rs

.........................

URUIIIBIES: i cummainsimsinossoih ais s poeios s SIS EA TSRO OS5 TSR AFR b oamshintinbasmnams ) on demand being made
by the said company and to keep the said company indemnified to the extent of Rs................
(RUPEES........cireeecreeccrrscesn e ensanie e Aeetsresesastrasesaeas srerevaeseaseneennest s tenarasasaranen ) by virtue of this

guarantee against any Iossldam.age caused to/suffered by the said company, by reason of any
breach by the aforesaid contractor/supplier of any of the terms and conditions, stipulations or
undertakings or any one of them contained in the said contract(s) and the tender documents if
any attached there to and for the payment of any money payable by the said Contractor/Supplier
to the said company under the terms and conditions of the said contract(s) (the decision regarding
the breach, loss, damage or payment due being solely in the discretion of said company). We
further undertake to pay the aforesaid amount in lumpsum on demand without demur or such
part thereof as the company may demand from time to time, irrespective of the fact whether the
said Contractor/Supplier admits or denies such claim or questions its correctness in any court,
Tribunal Arbitrations proceedings or before any authority. The liability or obligation of Bank under
this guarantee would not wait till the disputes have been decided by any Court or Tribunal or in
the Arbitration proceedings or by any other authority. It shall not be necessary for the said company
to proceed against the Contractor / Supplier before proceeding against the Bank and its
Guarantee herein contained shall be enforceable not withstanding any security, which the said
company may have obtained or obtain from the Contractor / Supplier. Further any payment
made by the Bank to the company under this guarantee shall be deemed to have been duly and
lawfully made.

6. The liability under this guarantee is a continuing one covering all contracts, already placed and
pending as on date to be placed upto the expiry of this Guarantee and should any loss or damage
occur on account of the breach of the terms and conditions of the said Contract(s) by the
Contractor/Supplier or should any surplus raw materials and components become due to the
Company under Contract(s) and remain undelivered to company, the Bank shall indemnify the
Company for loss/damage for the value of raw materials and components, to an extent of

and this is without prejudice to any other remedies which may be otherwise available to the
company against the Contractor/Supplier by way of deduction from any sum due or any sum
which at any time hereafter become due from the Contractor/Supplier under this or any other
contracts.

Sign & Seal of issuing Bank




Bank Guarantee No . ........cccceevveennnne. Date............. BankerName ©...........cccoocvvviicnneen, Page: 03

Bank Guarantee Value Rs...........ccccoevineirinviieciiinnienns Lakh(s)

10.

THE AFORESAID Guarantee wiil remain in force and the Bank shall be liable under the same
irrespective of any concession or time being granted by the said company to the Contractor/
Supplier in or for fulfilling the said contract(s) between Contractor/Supplier and the Company
and the guarantee will remain in full force irrespective of any change of terms, conditions or
stipulations or any variations in the terms of the said Contractor(s) and irrespective of whether
notice of such change and/or variation is give to us or not and claim to receive such notice of any
change and/or variation is given to us or not and claim to receive such notice of any change and
/ or variation of the terms and /or conditions of the said Contract(s) is hereby specially waived by
us. Further, we shalil not be released from this guarantee by any forbearance or the exercise or
non exercise of any of the power or rights under the said contract(s) by the said company against
the Contractor/Supplier irrespective of whether, notice of such forbearance enforcement or non
enforcement of any powers or rights, modifications or changes made in the said contract(s) or
concession shown to Contractor/Supplier by the Company is given to us or not.

THE GUARANTEE herein contained shall not be determined or affected by the liquidation or
winding up or insolvency of or change in the constitution of the Contractor/Supplier and shall in
all respects and for all purposes be binding and operative until all payments of all money due or
that may hereafter become due to the said company are settled irrespective of any liability or
obligation of the Contractor/Supplier under the said Contract(s).

A REFERENCE to this Bank Guarantee in the contract(s) placed already and pending as on
date and to he placed upto the expiry of this Guarantee shall be sufficient to bind the Bank in
respect of their liability under this Bank Guarantee and this Bank Guarantee shall be read as an
integral part of the contract(s) already placed but pending as on date and to be placed upto the
expiry of this Guarantee.

WE, THE BANK, further agree that the Guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said contract(s) and that
it shall centinue to be enforceable till all the dues of the company under or by virtue of the said
contract(s) have been fully paid and its claims satisfied that the terms and conditions of the
contract(s) have been fully and properly carried out by the said Contractor/Supplier and
accordingly discharge the Guarantee, subject, however to the condition that the company shalll
have no rights under this guarantee unless a claim or demand in writing in respect of this guarantee
has been preferred by the company with the Bank on or before................. Loveoeaaannnnn. [oeririnnnnnn
(including a claim period of 3 months). For the purpose of this clause any letter making the
demand on the Bank by M/s.BHEL despatched by R.P.A.D. or by telegram or by FAX or by any
electronic media addressed to the above mentioned address of the Bank shall be deemed to

Sign & Seal of issuing Bank



Bank GuaranteeNo: ...............cocooon. Date............. Banker Name :

Bank Guarantee Value RS.................cccocooevvcviieecnn, Lakh(s)

1.

12.

13.

14.

be the claim/demand in writing referred to above irrespective of the fact as to whether or when
the said letter reached the Bank, as also any letter containing the said demand or claim is
lodged with the Bank personally.

Any CLAIM OR DISPUTE arising under the terms of this document shall only be enforced or
settled in the Courts at Ranipet, Vellore District only.

THE BANK undertake not to revoke this Guarantee during the currency except with the previous
consent of the Company in writing.

THE BANK declares that it has powers to issue this Guarantee and the undersigned has full

powers to do so on its behalf under the power granted to him by the proper authorities of the
Bank. ' -

Not withstanding anything contained herein before, our liability under this guarantee shall be
limitedtoasumofRs...............ccocovvevrecneceenece. and stand completely extinguished and discharged
if no demand or claim is made upon us in writing on or before ............... / ST Lo,
(including a claim period of 3 months).

DATETHIS..................... DAYOF .......ccoovrrnne, 20

Seal of the Bank Signature of the Bank Manager
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