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SUB-SECTION – D 18 

 
ERECTION OF STRUCTURAL STEELWORK 

 
1.00.00 SCOPE 

 
             This specification covers the erection of structural steelwork including 

receiving and taking delivery of fabricated structural steel materials arriving at 
site, installing the same in position, painting and grouting the stanchion bases 
all complete as per Drawings, this Specification and other provision of the 
Contract. 
 

2.00.00    GENERAL  
 

2.01.00  Work to be provided for by the Contractor, unless otherwise specified in the 
Contract, shall include but not be limited to the following: 
 
a)  The Contractor shall provide all construction and transport equipment, 

tools, tackle, consumables, materials, labour, and supervision required for 
erection of the structural steelwork. 

 
b)  Receiving, unloading, checking, and moving to storage yard at Site 

including prompt attendance to all insurance matters as necessary for all 
fabricated steel materials arriving at Site.  The Contractor shall pay all 
demurrage and/or wharfage charges etc. on account of default on his part. 

 
c) Transportation of all fabricated structural steel materials from Site storage 

yard, handling, rigging, assembling, riveting, bolting, welding and 
satisfactory installation of all fabricated structural steel materials in proper 
location according to approved erection drawings and/or as directed by the 
Engineer. If necessary suitable temporary approach roads to be built for 
transportation of fabricated steel structures. 

 
d) Checking centre lines, levels of all foundation blocks including checking 

line, level, position and plumb of all bolts and pockets. Any defect 
observed in the foundation shall be rectified with Engineer's approval. The 
Contractor shall fully satisfy himself regarding the correctness of the 
foundations before installing the fabricated steel structures on the 
foundation blocks. 

 
e) Aligning, plumbing, levelling, riveting, bolting, welding and securely 

fixing the fabricated steel structures including floor gratings, chequered 
plates etc. in accordance with the Drawings or as directed by the Engineer. 

 
f)  Painting of the erected steel structures. 
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g)  All minor modifications of the fabricated steel structures as directed by the 

Engineer including but not limited to the following: 
 

i)  Removal of bends, kinks, twists etc. for parts damaged during transport 
and handling. 

 
ii)  Cutting, chipping, filling, grinding, etc. if required for preparation and 

finishing of site connections. 
 
iii) Reaming of holes for use of higher size rivet or bolt if required. 
 
iv)  Refabrication of parts damaged beyond repair during transport and 

handling or refabrication of parts, which are incorrectly fabricated.  
 
v)  Fabrication of parts omitted during fabrication by error, or 

subsequently found necessary. 
 
vi) Drilling of holes which are either not drilled at all or are drilled in 

incorrect location during fabrication. 
 
vii) Carry out tests in accordance with this specification. 

 
2.02.00  Work by Others 

 
No work under this Specification will be provided for by any agency other 
than the Contractor unless specifically mentioned elsewhere in the contract. 
 

2.03.00  Codes and Standards 
 
All work under this Specification shall, unless specified otherwise, conform to 
the latest revisions and/or replacements of the following or any other Indian 
Standard Specification and codes of Practice of equivalent: 
 
IS: 800 - Code of practice for general construction in steel.   
 
IS: 456 - Code of practice for main or reinforced concrete. 
 

2.04.00  Conformity with Designs  
 
The Contractor will erect the entire fabricated steel structure, align all the 
members, complete all field connections and grout the foundations all as per 
the provisions of this specification and the sequence and the design criteria 
laid down by the Engineer. All work shall conform to the provisions of this 
specification and /or instructions of the engineer. The testing and acceptance 
of the erected structures shall be in accordance with the provisions of this 
Specifications and/or the instructions o the Engineer. 
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2.05.00 Material 

 
2.05.01 General 

 
All fabricated steel structures and connection materials shall be supplied by 
the Contractor to the site.  The Contractor shall take delivery from railway 
wagons or trucks at site, and unload the materials and perform all formalities 
like checking of materials and attend to insurance matters in accordance with 
Sub-Clause 2.01.00 and as specified hereinbefore. 
 

2.05.02 Materials to conform to Indian standards 
 
All materials required to be supplied by the Contractor under this contract 
shall conform to the relevant Indian Standard specifications. 

 
2.06.00 Storage of Materials 
 
2.06.01 General 

 
All material shall be so stored as to prevent deterioration and to ensure the 
preservation of their quality and fitness for use in the works.  Any material 
which has been deteriorated or damaged beyond repairs and has become unfit 
for use shall be removed immediately from the site, failing which, the 
engineer shall be at liberty to get the materials removed by agency and the 
cost incurred thereof shall be realised from the Contractor's dues. 

 
2.06.02  Yard 

 
The Contractor will have to establish a suitable yard in an approved location at 
site for storing the fabricated steel structures and other raw steel materials 
such as structural sections and plates as required. The yard shall have facilities 
like drainage, lighting, and suitable access for large cranes, trailers, and other 
heavy equipments. The yard shall be fenced all around with security 
arrangement and shall be of sufficiently large area to permit systematic storage 
of the fabricated steel structures without overcrowding and with suitable 
access for cranes, trailers and other equipment for use in erection work in 
proper sequence in accordance with the approved Programme of work. 
 
The Tenderer must visit the site prior to submission of his tender to acquaint 
himself with the availability of land and the development necessary by way of 
filling, drainage, access roads, fences, sheds etc. all of which shall be carried 
out by the Contractor at his own cost as directed by the Engineer. 
 
 

 
 



               
 
 
 
 
 
 

 

TITLE: 
 

TECHNICAL SPECIFICATION FOR 
ERECTION OF STRUCTURAL 
STEELWORK 

 

SPECIFICATION NO.  PE-TS-999-600-C018 
 

VOLUME -  II B 
 

SECTION -  D            SUBSECTION – D18    
 

REV.NO.         0           DATE    03/10/2017 
 

SHEET          6            OF 17 
 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

2.06.03  Covered Store 
 
All field connection materials, paints, cement etc. shall be stored on well 
designed racks and platforms off the ground in a properly covered store 
building to be built at the cost of the Contractor. 

 
2.07.00  Quality Control  

 
The contractor shall establish and maintain quality control procedures for 
different items of work and materials as may be directed by the Engineer to 
assure compliance with the provisions of the Contract and shall submit the 
records of the same to the Engineer. The quality control operation shall 
include but not be limited to the Following items of work: 

 
i)  Erection: Lines, levels, grades, plumbs, joint characteristics including 

tightness of bolts. 
 
ii)  Grouting: Cleaning and roughness of foundation, quality of materials used 

for grouting, admixtures, consistency, and strength of grout. 
 
iii) Painting: Preparation of surface for painting, quality of primers and paints, 

thinners, application and uniformity of coats. 
 

2.08.00  Taking Delivery 
 
The Contractor shall take delivery of fabricated structural steel and necessary 
connection materials from railhead/trucks as may be necessary and as directed 
by the Engineer. He shall check, unload; transport the materials to his stores 
for proper storing at his own cost. The Contractor shall submit claims to 
insurance or other authorities and pursue the same in case of loss or damage 
during transit and handling and all loss thereof shall be borne by him. 
 
The Contractor shall also take all precautions against damage of the materials 
in his custody after taking delivery and till the same are erected in place and 
accepted.  The Contractor shall salvage, collect, and deliver all the packing 
materials to the Owner free of charge. 
 

3.00.00  WORKMANSHIP 
 

3.01.00  Erection 
 

3.01.01    Plant and Equipment 
 
The suitability and adequacy of all erection tools and plant and equipment 
proposed to be used shall be thoroughly verified.  They shall be efficient, 
dependable, in good working condition and shall have the approval of the 
Engineer. 
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3.01.02 Method and sequence of erection  

 
The method and sequence of erection shall have the prior approval of the 
Engineer. The Contractor shall arrange for most economical method and 
sequence available to him consistent with the drawings and specifications and 
other relevant stipulations of the contract. 
 

3.01.03    Temporary Bracing 
 
Unless adequate bracing is included as a part of the permanent framing, the 
erector during erecrtion shall install, free of cost to the Owne, temporary guys 
and bracings where needed to secure the framing against loads such as wind or 
seismic forces comparable in intensity to that for which the structure has been 
designed, acting upon exposed framing as well as loads due to erection 
equipment and erection operations. 
 
If additional temporary guys are required to resist wind or seismic forces 
acting upon components of the finished structure installed by others during the 
course of the erection of the steel framing, arrangement for their installation 
by the erector shall be made free of cost to the Owner. 
 
The requirement of temporary bracings and guys shall cease when the 
structural steel is once located, plumbed, levelled, aligned, and grouted within 
the tolerances permitted under the specification and guyed and braced to the 
satisfaction of the Engineer. 
 
The temporary guys, braces, false work, and cribbing shall not be the property 
of the Owner and they may be removed immediately upon completion of the 
steel erection. 

 
3.01.04  Temporary Floors for Buildings 

 
It shall be the responsibility of the Contractor to provide free of cost planking 
and to cover such floors during the work in progress as may be required by 
any Act of Parliament and/or bylaws of state, Municipal or other local 
authorities. 
 

3.01.05 Setting Out 
 
Positioning and levelling of all steelwork, plumbing of stanchions and placing 
of every part of the structure with accuracy shall be in accordance with the 
approved Drawings and to the satisfaction of the Engineer. For heavy 
columns, etc. the Contractor shall set proper screed bars to maintain proper 
level. No extra payment shall be made for this. 
 
 



               
 
 
 
 
 
 

 

TITLE: 
 

TECHNICAL SPECIFICATION FOR 
ERECTION OF STRUCTURAL 
STEELWORK 

 

SPECIFICATION NO.  PE-TS-999-600-C018 
 

VOLUME -  II B 
 

SECTION -  D            SUBSECTION – D18    
 

REV.NO.         0           DATE    03/10/2017 
 

SHEET          8            OF 17 
 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Each tier of column shall be plumbed and maintained in a true vertical 
position subject to the limits of tolerance under this Specification. 
No permanent field connections by riveting, bolting or shall be carried out 
until proper alignment and plumbing has been attained. 
 

3.01.06 Field Riveting 
 
All rivets shall be heated and driven with pneumatic tools. Hand passing or 
"throwing” of rivets are desirable.  Any other method of conveying hot rivets 
from the furnace to the driving point must be approved by the engineer.  No-
cold rivets shall be driven.  All other requirements of riveting including 
quality and acceptance criteria shall be in accordance with the relevant 
portions of the Specification for Fabrication of Structural Steelwork of the 
Project. 

 
3.01.07  Field Bolting 

 
All relevant Portions in respect of bolted construction of the Specification for 
Fabrication of Structural Steelwork applicable to the Project shall also be 
applicable for field bolting in addition to the following: 
 
Bolts shall be inserted in such a way so that they may remain in position under 
gravity even before fixing the nut.  Bolted parts shall fit solidly together when 
assembled and shall not be separated by gaskets or any other interposed 
compressible materials. When assembled, all joint surfaces, including those 
adjacent to the washers shall be free of scales except tight mill scales. They 
shall be free of dirt, loose scales, burns, and other, defects that would prevent 
solid seating of the parts. Contact surfaces within friction type joints shall be 
free of oil, paint, lacquer, or galvanizing. 
 
All high tensile bolts shall be tightened to provide, when all fasteners in the 
joint are tight, the required minimum bolt tension by any of the following 
methods. 
 
a)  Turn-of-nut Method 
 

When the turn-of-nut method is used to provide the bolt tension, there 
shall first be enough bolts brought to a "snug tight” condition to ensure 
that the parts of the Joint are brought into good contact with each other. 
'Snug tight" is defined as the tightness attained by a few impacts of an 
impact wrench or the full effort of a man using an ordinary spud wrench.  
Following this initial operation, bolts shall be placed in any remaining 
holes in the connection and brought to snug tightness.  All bolts in the 
joint shall then be tightened additionally by the applicable amount of nut 
rotation specified in Table-I with tightening progressing systematically 
from the most rigid part of the joint to its free edges.  During this operation  
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there shall be no rotation of the part not turned by the wrench. 

TABLE-I 
 
  

Bolts length not                    Bolt length                Remarks 
 exceeding 8 times                 exceeding 8 times 
 Dia or 200 mm             Dia or 200 mm 
 

1/2   turn                                 2/3 turn Nut rotation is relative to 
bolt regardless of the 
element (nut or bolt) 
being turned.  

                                                                                            Tolerance on rotation-30° 
over or under.   

 
Bolts may be installed without hardened washers when tightening is done by 
the turn -of-nut -method. However, normal washers shall be used. 
 
Bolts tightened by the turn-of-nut method may have the outer face of the 
match-marked with the protruding bolt point before final tightening, thus 
affording the inspector visual means of noting the actual nut rotation. Such 
marks can be made by the wrench operator by suitable means after the bolts 
have been brought up snug tight. 
 
b)  Torque Wrench Tightening 
 
When torque wrenches are used to provide the bolt tensions, the bolts shall be 
tightened to the torques specified in TABLE-II (See Note below the Table). 
Nuts shall be in tightening motion when torque is measured. When using 
torque wrenches to install several bolts in a single joint, the wrench shall be 
returned to touch up bolts previously tightened, which may have been 
loosened by the tightening of subsequent bolts, until all are tightened to the 
required tension. 
 

TABLE-II 
 
Nominal Bolt Diameter (mm)                                  Torque to be applied 
(Kg.M)                                                                         for bolt class 8.8 
of IS:1367 
 
     20                            59.94 
 
     22                            81.63 
 
     24                            103.73 
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Note:  The above torque values are approximate for providing tensions of 14. 
7 T for 20 mm dia.; and 21.2 T for 24 mm dia. bolts under moderately 
lubricated condition. The torque wrench shall be calibrated at least 
once daily to find out the actual torque required to produce the above 
required tension in the bolt by placing it in a tension indicating device. 
These torques shall be applied for tightening the bolts on that day with 
the particular wrench. 

 
In either of the above two methods, if required, for bolt entering and wrench 
operation clearances, tightening may be done by turning the bolt while the nut 
is prevented from rotating. 
 
Impact wrenches if used shall be of adequate capacity and sufficiently 
supplied with air to perform the required tightening of each bolt in 
approximately ten seconds. Holes for turned bolts to be inserted in the field 
shall be reamed in the field.  All drilling and reaming for turned bolts shall be 
done only after the parts to be connected are assembled. Tolerances applicable 
in the fit of the bolts shall be in accordance with relevant Indian Standard 
Specifications. All other requirements regarding assembly and bolt tightening 
shall be in accordance with this sub clause. 
 

3.01.08 Field Welding 
 

All field assembly and welding shall be carried out in accordance with the 
requirements of the specification for fabrication work applicable to the 
project, excepting such provisions therein which manifestly apply to shop 
conditions only. Where the fabricated structural steel members have been 
delivered painted, the paint shall be removed before field welding for a 
distance of at least 50 mm on either side of the joints. 
 

3.01.09 Holes, Cutting and Fitting 
 

No cutting of sections, flanges, webs, cleats, rivets, bolts, welds etc. shall be 
done unless specifically approved and /or instructed by the Engineer. 
 
The erector shall not cut, drill, or otherwise alter the work of other trades, 
unless such work is clearly specified in the Contract or directed by the 
Engineer. Wherever such work is obtain specified the Contractor shall obtain 
complete information as to size, location and number of alterations prior to 
carrying out any work. The Contractor shall not be entitled for any payment 
on account of any such work. 
 

3.02.00  Drifting 
 
Correction of minor misfits and reasonable amount of reaming and cutting of 
excess stock from rivets will be considered as permissible. For this, light 
drifting may be used to draw holes together and drills shall be used to enlarge 
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holes as necessary to make connections. Reaming, that weakens the member 
or makes it impossible to fill the holes properly or to adjust accurately after 
reaming, shall not be allowed. 
 
Any error in shop work which prevents the proper assembling and fitting of 
parts by moderate use of drift pins and reamers shall immediately be called to 
the attention of the Engineer and approval of the method of correction 
obtained. The use of gas cutting torches at erection site is prohibited. 
 

3.03.00    Grouting of stanchion bases and bearings of beams and girders on stone, 
brick or concrete (Plain or reinforced) 
 

 Grouting shall be carried out with Ordinary Cement grout as described below: 
 
The mix shall be one (1) part cement and one (1) part sand and just enough 
water to make it workable. The positions to be grouted shall be cleaned 
thoroughly with compressed air jet and wetted with water and any 
accumulated water shall be removed.  These shall be placed under expert 
supervision, taking care to avoid air locks.  Edges shall be finished properly.  
If the thickness of grout is 25 mm or more, two (2) parts of 6 mm down graded 
stone chips may be added to the above noted cement-sand grout mix, if 
required, by the Engineer or shown on the drawings. 
 
No grouting shall be carried out until a sufficient number of bottom lengths of 
stanchions have been properly lined, leveled, and plumbed and sufficient floor 
beams are tied in position. 
 
Whatever method of grouting is employed, the operation shall not be carried 
out until the steelwork has been finally levelled and plumbed, the stanchion 
bases being supported meanwhile by steel wedges, and immediately before 
grouting, the space under steel shall be thoroughly cleaned. 
 
If required by the Engineer, certain admixtures like aluminium powder, 
“ironite” or equivalent, may be required to be added to the grout to enhance 
certain desirable properties of the grout. Approved non-shrink pre-mixed grout 
having required flowability and compressive strength may also be used with 
Engineer's approval. 
 

3.04.00   Painting after Erection 
 
Field painting shall only be done after the structure is erected, levelled, 
plumbed, aligned and grouted in its final position, tested and accepted by the 
Engineer.  Normally, final painting shall be done only after the floor slabs are 
concreted and masonry walls are built. However, touch up painting, making 
good any damaged shop painting and completing any unfinished portion of the 
shop coat shall be carried out by the Contractor free of cost to the Owner.  The 
materials and specification for such painting in the field shall be in accordance 
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with the requirements of the specification for fabrication of structural 
steelwork applicable for the project. 
 
Painting shall not be done in frosty or foggy weather or when humidity is such 
as to cause condensation on the surfaces to be painted. Before painting of 
steel, which is delivered unpainted, is commenced, all surfaces to be painted 
shall be dried and thoroughly cleaned from all loose scale and rust. 
 
All field rivets, bolts, welds, and abrasions to the shop coat shall be spot 
painted with the same paint used for the shop coat. Where specified, 
surfaces, which will be in contact after site assembling, shall receive a coat of 
paint (in addition to the shop coat, if any) and shall be brought together while 
the paint is still wet. 
 
Surface, which will be inaccessible after field assembly shall receive the full, 
specified protective treatment before Bolts and fabricated steel members who 
are galvanized or otherwise treated and steel members to be encased shall not 
be painted. 
 
The final painting shall be of tow coats of Synthetics Enamel painting or 
Aluminium paint of approved manufacture as per the approved “Schedule of 
Painting”. The shades shall also be as per the approved schedule. Synthetic 
enamel paint shall conform to IS: 2932. 
 

3.05.00  Final cleaning up 
 
Upon completion of erection and before final acceptance of the work by the 
Engineer, the contractor shall remove free of cost all false work, rubbish and 
all Temporary Works resulting in connection with the performance of his 
work. 
 

4.00.00    TESTING AND ACCEPTANCE CRITERIA 
 
4.01.00 General 

 
Loading tests shall be carried out on erected structures, if required by the 
Engineer, to check adequacy of fabrication and/or erection. Any structure or a 
part thereof found to be unsuitable for acceptance as a result of the test shall 
have to be dismantled and replaced with suitable member as per the Contract 
and no payment towards the cost of the dismantled portion and any connected 
work shall be made to the contractor. In course of dismantling, if any damage 
is done to any other parts of the structure or to any fixtures, the same shall be 
made good free of cost by the Contractor, to the satisfaction of the Engineer. 
The Cost of the tests specified hereinafter shall be borne by the Owner; but if 
the structure fails to pass the tests, the cost of the tests shall be recovered from 
the Contractor. Any extra claim due to loss of time, idle labour, etc. arising out 
of these testing operations shall not be entertained, however, only reasonable 
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and appropriate time extensions will be allowed. 
 
The structure or structural member under consideration shall be loaded with 
its actual dead load for as long a time as possible before testing and the tests 
shall be conducted as indicated in the following sub-clauses 4.01.01, 4.01.02 
and 4.01.03. The method of testing and application of loading shall be as 
approved by the Engineer. 
 

4.01.01  Stiffness Test 
 
In this test, the structure or member shall be subjected, addition to its actual 
dead load, to a test load equal to 1.5 times the specified superimposed load, 
and this loading shall be maintained for 24 hours. The maximum deflection 
attained during the test shall be within the permissible limit.  If, after removal 
of the test load, the member or structure does not show a recovery of at least 
80 per cent of the maximum strain or deflection shown during 24 hours under 
load, the test shall be repeated. The structure or member shall be considered to 
have sufficient stiffness, provided that the recovery after this second test is not 
less than 90 per cent of the maximum increase in strain or deflection recorded 
during the second test. 

 
4.01.02  Strength Test 

 
The structure or structural member under consideration shall be subjected, in 
addition to its actual dead load, to a test load equal to the sum of the dead load 
and twice the specified superimposed load, and this load shall be maintained 
for 24 hours. 
 
In the case of wind load, a load corresponding to twice the specified wind load 
shall be applied and maintained for 24 hours, either with or without the 
vertical test load for more severe condition in the member under consideration 
or the structure as a whole. Complete tests under both conditions may be 
necessary to verify the strength of the structure. The structure shall be deemed 
to have adequate strength if, during the test, no part fails and if on the removal 
of the test load, the structure shows a recovery of at least 20 per cent of the 
maximum deflection or strain recorded during the 24 hours under load. 
 

4.01.03  Structure of same design 
 
Where several structures are built to the same design and it is considered 
unnecessary to test all of them, one structure, as a prototype, shall be fully 
tested, as described in previous Sub-clauses, but in addition, during the first 
application of the test load, particular note shall be taken of the strain or 
deflection when the test load 1.5 times the specified superimposed load has 
been maintained for 24 hours. This information is required as a basis of 
comparison in any check test carried out on samples of the structure. 
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When a structure of the same type is selected for a check test, it shall be 
subjected, in addition to its actual dead load, to a superimposed test load, 
equal to 1.5 time the specified live load, in a manner and to an extent 
prescribed by the Engineer. This load shall be maintained for 24 hours, during 
which time, the maximum deflection shall be recorded. The check test shall be 
considered satisfactory, provided that the maximum strain or deflection 
recorded in the check test does not exceed by more than 20% of the maximum 
strain or deflection recorded at similar load in the test on the prototype. 
 

4.01.04  Repair for subsequent test and use after strength tests 
 

An actual structure which has passed the “Strength Test” as specified in Sub-
clause 4.1.2 hereinbefore and is subsequently to be erected for use, shall be 
considered satisfactory for use after it has been strengthened by replacing any 
distorted members and has subsequently satisfied the 'Stiffness Test' as 
specified in Sub-clause 4.01.01 hereinbefore. 
 

4.02.00  Tolerances 
 

Some variation is to be expected in the finished dimensions of structural steel 
frames. Unless otherwise specified, such variations are deemed to be within 
the limits of good practice when they are not in excess of the cumulative effect 
of detailed erection clearances, fabricating tolerances for the finished parts and 
the rolling tolerances for the profile dimensions permitted under the 
Specifications for fabrication of structural steel work applicable to this Project 
and as specified below: The specified tolerance is mainly for welded erection. 
In case of bolted erection, no tolerance is desired so that all prefabricated bolt 
holes are matched on erection.   
 
I.      For Buildings Containing Cranes 
 
Component            Description                       Variation Allowed 
 

1.   2.                                3. 
 
Main columns    a) shifting of column axis 
         at foundation level with 
         respect to building line 
                                 

i)   In longitudinal direction               i) ± 3.0 mm  
                                

ii)   In lateral direction                       ii) ± 3.0 mm   
                                   

b) Deviation of both major  
                                    column axis from vertical  
                                 between foundation and  
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                                 other member connection  
                                 levels: 
 
                                    i) For a column upto and        i) ± 3.5 mm from true                        

including 10M height                  vertical  
 
                            ii)  For a column greater        ii) ± 3.5 mm from 
                                    than 10M but less          true vertical for any 

     than 40M height        10 M length measured 
                       between connection 

       levels, but not more      
       than ±7 mm per 30m    
       length.           

 
                         c) For adjacent pairs of columns    ± 9.0 mm on true                                
                                   across the width of the building         span.                                 
                                   prior to placing of truss 
 

d) For any individual column         ± 3.0 mm 
deviation of any bearing or  
resting level from levels shown  
on drawings. 

 
e) For adjacent pairs of columns       3.0 mm    
either across the width of building  
or longitudinally level difference  
allowed between bearing or seating  

  
Trusses         a) Deviation at centre of span         1/1500 of the span or                  

of upper chord member from        greater than 10mm                     
                                  vertical plane running through     whichever is the 
least.                      
                                   centre of bottom chord.                           
 
Trusses  b) Lateral displacement of          1/250 of depth 
   top chord at center of              of truss or 20 mm 
    span from vertical plane            which ever is the - 
                                  running through center of            least. 
   supports.  
          
Crane Cirders   a) Difference in levels of 
   crane rail measured between 
   adjacent columns.                      2.0 mm. 
 

b) Deviation to crane rail-                  ± 3.0 mm  
                                gauge 
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c) Relative shifting of ends                1.0 mm. 
of adjacent crane rail in plan  
and elevation after thermite 
welding. 

 
d) Deviation of crane rail axis    ± 3.5 mm 
from centre line of web. 

 
Setting of         At the time of setting of  
Expansion        the expansion gaps, due 
gaps                 regard shall be taken of  
                                  the ambient temperature above  
                                   or below 30°C. The coefficient 
                                   of expansion or contraction  
                                   shall be taken as 0.000012                                   

per °C per unit length. 
 
iv)  For Building without Cranes 
 
The maximum tolerances for line and level of the steel work shall be ±3.0 mm 
on any part of the structure.  The structure shall not be Out of Plumb more 
than 3.5 mm on each lox section of height and not more than 7.0 mm per 30 m 
section. 
 
These tolerances shall apply to all parts of the structure unless the drawings 
issued for erection purposes state otherwise. 
 

4.03.00  Acceptance 
 
Structures and members have passed the tests and conform to all requirements 
specified in the foregoing Sub-clause 4.01.00, 4.01.01, 4.01.02, 4.01.03 and 
4.01.04 and other applicable provisions of this specification and are within the 
limits of tolerances specified in Sub-clause 4.02.00 and/or otherwise approved 
by the Engineer shall be treated as approved and accepted for the purpose of 
fulfillment of the provisions of this contract. 
 

5.00.00  INFORMATION TO BE SUBMITTED 
 

5.01.00  Before Tender 
 

5.01.01  Tentative Programme 
 
The Tenderer shall submit a tentative programme based on the information 
available in the Tender Document and visit to site indicating the structure-
wise erection schedule proposed to be maintained by the Contractor to 
complete the job in time in accordance with the Contract. 
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5.01.02  Constructional Plant and Equipment, Tools, Temporary works & manpower A 

detailed list of all constructional plant and equipment like cranes, derricks, 
winches, welding sets, erection tools etc. along with their make, model, 
present condition and location available with the Tenderer which he will be 
able to employ on the job to maintain the progress of work in accordance with 
the Contract shall be submitted along with the Tender.  The total number of 
each category of experienced personnel like fitters, welders, riggers etc. that 
he will be able to employ on the job shall also be indicated. 

 
5.01.03  Erection Yard 

 
A site plan showing the layout and location of the erection yard proposed to be 
established by the tenderer shall also be attached with the tender indicating the 
storage space for fabricated steel materials, site-fabrication and repair shop, 
covered stores, offices, locations of erection equipments and other facilities. 
The Engineer shall have the right to modify the arrangement and location of 
the proposed yard to suit site conditions and the Contractor shall comply with 
the same without any claim whatsoever. 
 

5.02.00  After award of the Contract 
 
 After award of the contract, the Contractor shall submit the following: 

 
5.02.01  Detailed Programme 

 
The Contractor shall submit a detailed erection programme within a month of 
the award of the Contract for completion of the work in time in accordance 
with the Contract.  This will show the target programme, with details of 
erection proposed to be carried out in each fortnight, details of major 
equipment required, and an assessment of required strength of various 
categories of workers in a proforma approved by the Engineer. 
 

5.02.02  Fortnightly Progress Report 
 

The Contractor shall submit fortnightly progress reports in triplicate to the 
Engineer showing along with necessary photographs, 125 mm x 90 mm size, 
and all details of actual achievements against the target programme specified 
in Sub-clause 5.02.01 above. Any shortfall in the achievement in a particular 
fortnight must be made up within the next fortnight. Along with this report, 
the Contractor shall also furnish details of fabricated materials in hand at site 
and the strength of his workers. 


