& BHARAT HEAVY ELECTRICAL LIMITED, JHANSI 4
Specification No. 7191

tem 'No. ME-1/3/2741
Location LOCO
QUANTITY 01 SET

SCOPE

DESIGN,SUPPLY, INSTALLATION & COMMISSIONING OF LOGIC BOXES AS PER SPECIFICIFICATION No.
(CLW/ES/3/CLWIES/3/0538 Alt.A)

NOTE;

1. VENDOR must submit complete information against clause No. 9.0 (Qualifying condition). The offer meeting would only be

processed.

2. Thg " offered" Cplumn and where applicable, the " Deviations" Column of this format shall be filled in by the Vender and to be
submrtted along with the offer. Technical details are also required to be submitted along with the offer . Inadequate / incomplete,
ambiguous/ unsustainable information against any of the clauses of the specification / requirements shall be treated as non -

Compliance

3. The offer and all documents enclosed with offer should be in English language only.

DESIGN,SUPPLY, INSTALLATION & COMMISSIONING OF LOGIC BOXES AS PER SPECIFICIFICATION No.
(CLW/ES/3/CLW/ES/3/0538 Alt.A)

S.NO.

DESCRIPTION FOR BHEL REQUIREMENT

SPECIFY /CONFIRM BY [OFFERED
VENDOR

DEVIATONS

PURPOSE

Logic Box. is required for the testing of 03 phase Electric
Locomotive WAG-8, TROUBLE SHOOTING OF
COUPLERS CIRCUITS

VENDOR TO CONFIRM

WORK PIECE MATERIAL

BHEL,JHANSI is going to manufacture electric
locomotives employing 3-phase propulsion based on the
IGBT technology with microprossor based control system
in 3-phase locomotives WAGS. The scope of the
specification is to procure one set of Logic Boxes.

Quantity - 01 Set.

01 Set Contains following items

(Size of Boxes should be as per specification No.
(CLW/ES/3/CLW/ES/3/0538 Alt.A) }enclosed)

I Logic Box for SB1 & SB2 .— 08 No.

Il. Logic Box for BUR-1 - 01 No.

Ill. Logic Box for BUR-2&3 .— 01 No.

VENDOR TO CONFIRM

TECHNICAL. DETAILS OF Logic BOXES

Technical specificationof Logic boxs should be as per
specification of CLW/ES/3/CLW/ES/3/0538
Alt.A.(enclosed)

Issued by Dy. Chief Electrical Engineer/cont/tu-Il,centre for
design and development, Chittaranjan locomotive
works{enclosed)

VENDOR TO CONFIRM

Testing ,Installation & Commissioning

Vender to take full responsibility for carving out the
installation start up,testing of Logic Box.,

Testing ,Installation &Commissioning of logic boxes to be
done as per CLW approved test protocol (clause no- 4 of
attached CLW spec -0538) at BHEL, Jhansi works and
shall be witnessed by BHEL .

VENDOR TO CONFIRM

INSPECTION

Pre dispatch Inspection shall be carried out at Vendor
works by BHEL or BHEL nominated agencies as per
specification.

VENDOR TC CONFIRM
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WIESI3/CLW/ES/3/0538 Alt.A)

- GN,SUPPLY, INSTALLATION & COMMISSIONING OF LOGIC BOXES AS PER SPECIFICIFICATION No.

6.1| Three sets of Catalogues, maintenance manual,
operation manual of m/c, Electrical diagram/circuit. Spares
- part list ,concerned drawing of spares including all
bought out items .(WITH SUPPLY OF Logic Box)

VENDOR TO CONFIRM

6.2| Detailed catalogues, sketch/ photograph of thelLogic Box.
and accessories/attachments should be submitted with the
offer.

VENDOR TO SUBMIT

Guarantee

The Logic Boxes shall be guaranteed for trouble free
performance for a period of 24 month from the date of
commissioning/acceptance.

VENDOR TO CONFIRM

TRAINING

Satisfactory Training to operator and maintenance staff
at the time of commissioning of the equipment..

VENDOR Tb CONFIRM

QUALIFYING CONDITION

Only those vendors who have supplied & commissioned
at least 1 set of Logic boxes system successfully in last 5
years (from the date of opening of this tender/ enqiry) to
Indian Railways should quote . Documentary evidence for
successful commissioning / performance and copy of
purchase order to be furnished along with offer.

VENDOR TO CONFIRM &
Submit

10

BHEL reserves the right to verify information submitted by
vendor. In case the information is found to be false /
incorrect, the offer shall be rejected.

VENDOR TO CONFIRM
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Lose-

Umesh Kumar
D.G.M(LME)

S.As;‘hana

Dy.Mgr.(LMM)

Pawar Kumat
Sr.Mgr(WEX)

Y.K.Dhingra
Dy.Mgr.(WEX)
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