

Annexure-I

SCHEDULE OF WORK FOR “LOADING AND UNLOADING OF FUELS, LUBE OILS AND SLUDGES AT DPH FOR THE YEAR 2016-17.”

S.No	DESCRIPTION OF WORK	QTY
01	<ol style="list-style-type: none">1. Loading and unloading of fuels, sludges and Lub.Oils at 6 MW DG Power House.2. Decanting of HFO Tanker.3. Decanting of HSD Oil.4. Sludge removal at Lub. Oil Seperator.5. Leftover HSD removal at Tank farm area.6. Cooling tower cleaning.7. Cleaning of intake filters.8. Cleaning of water drop eliminator.9. Other related works pertain to DPH.	574 Operations