

## **DESCRIPTION OF WORK:-**

Carrying out Break down maintenance and Preventive maintenance of Window AC-283no's, Split AC-489 no's, Cassette AC- 84 no's, Walk in coolers-3 no's, Evaporative coolers-11 no's, Refrigerator's-211 no's, Water coolers- 100 no's, Aqua Guards-40no's installed in HPEP, Hyderabad plant, in such a way that during Contract period, it needs to be ensured trouble free operation of these equipment and attending to complaints in a timely manner. Detailed list of AC's, Water Coolers and scope of work is enclosed.

## **PRE QUALIFICATION CRITERIA (PQC):-**

Bidder being a firm / Company in the area of AMC of AC's (or) Water Coolers:-

i. Average annual financial turnover during the last 3 years ending 31st March of the previous financial year should be at least 30 % of the estimated cost

ii. Experience of having successfully completed similar works\* of AC's (or) Water Coolers works during the last 7 years ending last day of month previous to the one in which applications are invited should be either of the following :

Three similar completed works costing not less than the amount equal to 40% each of the estimated cost per year.

OR

Two similar completed works costing not less than the amount equal to 50 % each of the estimated cost per year.

OR

One similar completed works costing not less than the amount equal to 80% of the estimated cost per year

. " \* " Similar works means single annual maintenance contract (AMC) of Window AC (or) Split AC (or) Cassette AC (or) Walk in Coolers (or) Refrigerators (or) Evaporative coolers (or) water coolers (or) Aqua Guards (or) Combination of Window AC, Split AC, Cassette AC , Walk in Coolers, Refrigerators, Evaporative coolers, water coolers, Aqua Guards.

iii. Tenderer should be an OEM/Authorized service dealer of OEM in the field of Manufacture of Window AC (or) Split AC (or) Cassette AC (or) Walk in Coolers (or) Refrigerators (or) Evaporative coolers (or) water coolers (or) Aqua Guards.

All the above three i, ii and iii conditions with documentary evidence should be submitted along with Technical bid else tender will be liable for rejection.

## **SCOPE OF WORK – MAINTENANCE OF AC AND WATER COOLERS**

I. Maintenance of AC and WATER COOLERS is mainly divided into two categories:-

- a) Breakdown Maintenance (BD maintenance)
- b) Preventive Maintenance (P Maintenance / PM)

### **A. BREAKDOWN MAINTENANCE**

Breakdown Maintenance of all AC's and water coolers (mentioned in the 'List of ACs and water coolers') as per the call received (Telephone, Verbal, or thru Breakdown report). Attending to breakdown maintenance calls in such a way the ACs and water coolers' are put back into operation in best possible minimal time.

### **B. PREVENTIVE MAINTENANCE:**

Preventive maintenance of all ACs and water coolers mentioned below in the 'List of ACs and water coolers with required frequency.

#### **List of AC's and Water Coolers**

<b>S.NO</b>	<b>DESCRIPTION</b>	<b>Quantity</b>	<b>Capacity in TR</b>	<b>Frequency of Preventive Maintenance</b>
1	Window AC's	283	423.5	(once in 6 months) 2 operations in a year
2	Split AC's	489	752.5	(once in 6 months) 2 operations in a year
3	Cassette AC's	84	202	(once in 6 months) 2 operations in a year
4	Walk in coolers	3	9	(once in 6 months) 2 operations in a year
	<b>Total Capacity</b>		<b>1387 TR</b>	
5	Evaporative Coolers	11	20000 CFM each	(once in 6 months) 2 operations in a year
6	Refrigerators	211	190 ltr each	(once in 6 months) 2 operations in a year
7	Water Coolers	100	40/80-85 nos, 150/150-15 nos	(Two times in a month) 24 operations in a year
8	Aqua Guards	40	40 ltr steel drum capacity	(one time in a month) 12 operations in a year

### **B1. Window AC:-**

- \*Cleaning of Air Filters
- \*Cleaning of condensate water drain tray
- \*Cleaning of condenser and evaporator Coils with water (or) Air
- \*Condenser and Blower Fan motor oiling and lubrication
- \*Checking the wiring for loose connections and rectification
- \*Checking of Thermostat setting and necessary adjustments
- \*General System Check up

### **B2. Split, Cassette AC and Walk in coolers:-**

- \*Cleaning of Air Filters
- \*Cleaning of condensate water drain pipe
- \*Cleaning of condenser and evaporator Coils with water (or) Air
- \*Condenser and Blower Fan motor oiling and lubrication
- \*Checking the wiring for loose connections and rectification
- \*Checking of Remote and repair if required, for walk in coolers check digital thermostat.
- \*Note down Suction and discharge pressures, if required Charge the refrigerant gas
- \*Insulation foam for liquid and vapor lines checking
- \*General System Check up

### **B3. Evaporative Coolers:-**

- \* Evaporative Cooler Pads Cleaning with Air & Water
- \* Water Tank Cleaning
- \*AHU Blower Motor Bearing greasing
- \* Water pumps removal and greasing
- \* Water pipe holes cleaning
- \* Belt Alignment and checking the condition of belt
- \* Electrical Contacts cleaning and Electronic timer checking
- \*General System Check up

### **B4. Refrigerators:-**

- \*Cleaning of Refrigerator inside and outside with water
- \*Cleaning of outer surface with clean cloth
- \*Checking of Thermostat and defrost if required
- \*Checking of wiring and lights inside refrigerator and replace if required

## **B5. Water Coolers:-**

- \* Draining out water in tank –Switch off Power supply to unit. Open the lock of unit and drain out water from water tank through drain hole located on backside of unit. Open dummy and put a pipe to drain water away from unit.
- \* Cleaning Inside (Cleaning of Tank) – With clean cloth, remove any sediment which is deposited at the bottom of tank. After removal of sediment, clean tank with water jet. Ensure no visual sediment/dirt is present at bottom and sides of tank.
- \* If any sediment is noticed, repeat procedure mentioned at step no 2).
- Caution: Do not use metallic brush, sharp metal edge, etc. while cleaning inside of tank.
- \*Cleaning Outside (Wiping) – First use soap water to clean side panels (outer). Then clean with normal water. Finally clean with damp cloth. Ensure side panels are clean and neat and no soap water residue is left on outer panels.
- \* Float Mechanism - Ensure float ball is working properly. (Press float ball – water will come. Float ball horizontal position – water will stop)
- \* Lock Nut - Ensure that lock nut provided on the float level be fixed firmly.
- \* Safety - Lock the unit / tank for safety. Switch ON the Water cooler and make sure it is working.
- \* Cleaning Confirmation - Need to take signature with stamp on the report, from the user in respective dept.
- \* Tagging – Put the signature and date on the tag (indicating cleaning) attached to unit. Sample tag is shown in annexe-1
- \* Frequency of cleaning – Carry out above procedure of cleaning once in 15 days.

## **B6. Aqua Guard Water purifier cum chiller:-**

- \* Pre filter:Checking and replacement of this filter is depends on type of water usage  
Ex: 1. for manjeera water: it is around 1500 to 2000Ltrs.  
2. for normal water: it is around 500Ltrs.  
And the water depends up on ground scale/filter chock.
- 2. Carbon:  
Checking and replacement of this filter is depends on carbon mesh blocked then water flow rate is less and also checking Replacement of this carbon is depends on smell and taste of water usage. We replace the carbon in every 3 to 6 months. We use carbon 400grams.
- 3. Baby filter: checking and replacement of baby filter in every 1 month when it chocks.
- 4. U.V.Lamp chamber:  
Checking and replacement of U.V.Lamp/Glass/tube when broken/faults while General services period. When sensors detects the scale formation cleaning will done. And it will show signal when it is detects. Whenever the complaint receives the items will be Checking and replaced immediately.  
These are consists of 3 types:  
1. U.V.Lamp: Checking and replacement of U.V.Lamp.

2. U.V.Glass tube: Checking and replacement of U.V.glass tube.
3. U.V.Glass rubber seal: Checking and replacement of U.V.glass rubber seal.
5. Compressor: Checking and Replacement of this compressor is depends up on burned/no pumping/less cooling.
6. Evaporative cooling tank:Checking and Replacement of evaporative cooling tank is depends up on any leaks/puncher/broke. And ensure water getting cooled.
7. Condenser:  
Checking and Replacement of condenser is depends up on fan motors fault.
8. Solenoids:  
Checking and Replacement of solenoid is depends up on electrical circuits.  
They are,
  1. For normal water.
  2. For cooling water.
9. Thermo stat: checking the range between 1 and 3. Ensure not more than 3.

### **B.7 SKILL SET REQUIRED:-**

The job requires the following skills

1. Engineers: Engineering degree with 1 year work experience in AC maintenance or Diploma with 5 Year work experience in AC maintenance (or) ITI with 10 year experience in AC maintenance.
2. Supervisors: Diploma with 1 year work experience or ITI with 3year work experience in AC maintenance
3. AC Technicians & Electrician (Skilled Worker): ITI with 3 years' work experience or with 5 year work experience in AC maintenance.
4. Unskilled Workers / Helpers: Able male person of 18 years and above who can read and write.

### **II. OTHERS:-**

1. A daily breakdown and monthly breakdown report (including downtime data of each AC and WATER COOLER) and report of major work shall be submitted to the In-charge of section after Endorsement from concerned block maintenance In-charge. For every complaint received a Registration number (in the form of running serial number) shall be clearly mentioned in daily log-book or online system by the supervisor of Vendor.
2. The contractor shall adhere to the priority fixed by the Block Maintenance / AC In-Charge for taking urgent repair work. Critical AC/ emergency requests shall be attended timely by redirecting manpower as per priority and instructions of the Engineer In charge AC Maintenance.

3. Emergency breakdown during the third shift of all working days and second shift of Sundays shall also be attended, for which skeleton staff shall be available in the factory premises.
4. Total number of AC equipment (Window, Split, Cassette, Walk in coolers, 211 Refrigerators, 11 Evaporative coolers, 40 Aqua guards, 100 water coolers) may vary by plus 10% and these should be covered automatically under the purview of this contract, without any increase in the price.
5. Preventive Maintenance work of the AC Equipment shall be done twice in a year as per the Checklist provided by BHEL. Water Coolers cleaning to be carried out once in 15 days. Aqua Guards Servicing to be carried out once in a month. PM Check sheets prepared by BHEL-AC incharge has to be followed and filled up while carrying out PM. Completed forms need to be submitted in-time to Supervisor in-charge.
6. When repair/ maintenance/ modification work gets completed, the actual time (in hours), material consumed, total down time and other information shall be reported to the Engineer In-charge AC maintenance in the daily report.
7. The AC, Water Coolers shall be periodically cleaned as part of Preventive Maintenance and other works like painting, relocation, re installation ..etc should be carried out as and when assigned by Engineer / In-charge of AC Maintenance department.
8. AS BHEL has been accorded with ISO-9001, ISO-14000 and OHSAS 18001 certification, the Contractor shall carry out qualitative work to meet these standards. Necessary documentation / paper work shall also be maintained. Future standards acquired by BHEL (Eg. EnMS ISO-50001, ..etc) need to be adhered.
9. Contractor shall arrange his own tools for removal, dismantling, assembling and re installation of ACs and Water Coolers, etc. However, certain consumables like grease, cotton waste and facilities like brazing shall be provided by BHEL free of cost at ground level. However, to minimize the break-down time, the contractor, shall adopt vigilant action for better parts / methods voluntarily.
10. Contractor shall supply tools, tackles and necessary measuring instruments (Eg. Multimeter) to his employees for smooth working on day to day basis. However in special circumstances tools and other measuring instruments if available and if can be spared may be provided by us free of cost by BHEL on returnable basis.
11. Contractor shall maintain all records like breakdown forms, spares list, all other records Pertaining to his work, and should be shown to AC Engineer in charge.
12. For working at heights, Work Permit System as prescribed by BHEL-Safety dept. shall be Followed and records maintained, to meet HSE audits / guidelines
13. Medical fitness certificates of all workmen (fit to work at ground and heights) should be submitted as per HSE dept. guidelines.
14. No foreign/used or unused/scrapped/broken parts shall be left on the ACs, so that likely accidents due to their falling are avoided.
15. All used/worn out/scrapped/ replaced spares/ parts shall remain the property of BHEL.
16. The contractor and their employees will observe all the laws/enactments, rules and

Regulations of BHEL and also the statutory and legal requirements of Central and State government.

17. Utmost care should be taken by the contractor to repair the AC and water coolers in a proper way and with quality workmanship so as to adhere to the safety requirements as per the latest revision of Factories Act and Telangana state rules.
18. All the contractor's personnel shall use PPEs (Personnel Protection Equipment).
19. The contractor shall engage experienced personnel for the maintenance of ACs as per the job requirement as indicated below.
20. Collection of spares/ material from various stores and blocks to work place/ site shall be carried out by contractor.
21. Cleaning, stacking, sorting, handling and upkeep of AC maintenance stores, work center Stores (including 5S activities) shall be carried out by contractor.
22. Contractor has to carry out stock taking in all stores (Electrical store, Mechanical store) on a quarterly basis and submit the updated report to In-charge of AC section. To be updated into computer in Inventory report.
23. Salvaging/repair work of AC spares & other AC items shall be carried out by contractor.
24. Drawing for major assemblies & component shall be prepared by the drawing section of BHEL or shall be arranged by Dept. However in case of emergency and for small jobs, hand sketch shall be prepared by the contractor.
25. Contractor shall carry out the work at his own risk, finance, human resources and supervision.
26. Payment of work shall be made to the contractor on the basis of work carried out on Measurement basis.
27. Contractor shall have supervision on the conduct of his employees. Any violation of safety norms and misconduct by any of his employees/contractor may result in cancellation of Gate pass of that employee/contractor.
28. Parties may visit the site for actual site conditions, and all other relevant details related to ACs and water coolers.
29. Contractor should take feedback from supervisor on work performed, taking corrective/ Preventive measures and reporting status to Engineer/ In-charge AC maintenance.
30. All the information (About AC Equipment, Check sheets, Data on ACs, ..etc) is the sole property of BHEL and no such information is taken out by contractor or his workmen.
31. Reasonable size room with telephone facility will be provided within the Factory premises to service staff for attending breakdowns/ complaints. The office space shall not be utilized for residential purpose by the Contractor's staff.
32. BHEL reserves the right to cancel the tender at any stage of tendering till signing of agreement without assigning any reason(s) thereof. The tender cost in that event shall not be refunded.

### III. DEFINITION OF ONE OPERATION:

**BD Maintenance Operation:** Carrying out Breakdown maintenance as and when necessary in such a way that BD is maintained less than 2% on monthly overall basis. There will be 12 such Operations in a year.

**P Maintenance Operation:** Carrying out PM on (Window AC-283 no's, Split AC-489 no's, Cassette AC- 84 no's, Walk in coolers-3 no's, Evaporative coolers-11 no's, Refrigerator's-211 no's) once in 6 months, and cleaning of Water coolers- 100 no's once in 15 days, Servicing of Aqua Guards-40no's once in a month, as per the schedule given by AC engineer. There will be 2 such operations in a year for above equipment except water coolers and Aqua Guards, for water coolers 24 operations and for Aqua Guards 12 Operations will be there.

**Note:-**

1. Out of Contract awarded value 70% amount is allocated to breakdown maintenance and 30% amount is allocated to Preventive Maintenance.
2. Overall L1 value will be considered for awardal of work.

### V. PENALTY CLAUSE:

1. As this contract is Works Contract, Supplier's Performance is measured based on Break down Percentage of AC's and Water Coolers.

Parameter	Criteria	Penalty
A) Breakdown of all ACs and Water coolers calculated on monthly basis	Should be less than 2%	5% of contract value as penalty will be applied. After 2% - for every increase of BD percentage by 1%, Penalty of 1% will be increased up to max of 10% of overall contract value
B) Max Number of days allowed for closing Break down. <b>Note:</b> Type of breakdown (Major or others) is decided by M&S executive in consultation with Contractor Engineer.	Major Breakdown – < 4 days Medium breakdown – 1 to < 3 days Minor Breakdown – Same day or less than 1 day.	% of contract value per day * No of days delayed * No. of AC Units

<p>C) Preventive Maintenance Penalty:  Carrying out PM in 6 months  Covering Window AC-283 no's, Split AC-489 no's, Cassette AC-84 no's, Walk in coolers-3 no's, Evaporative coolers-11 no's, Refrigerator's-211 no's and Cleaning of water coolers for every 15 days and Carrying out PM for Aqua guard WPC once in a month.</p>	<p>Two such operations need to be completed in a year, as per the schedule given by AC engineer for Window AC-283 no's, Split AC-489 no's, Cassette AC- 84 no's, Walk in coolers-3 no's, Evaporative coolers-11 no's, Refrigerator's-211 no's and 24 operations for water coolers and 12 operations for Aqua guard WPC.</p>	<p>PM Cost = 30% of 22.57L = 5.64 L</p>
---	---	---

Major Break down :- Replacement of Compressors, Identification of leaks in AC Units and Gas Charging, Repair of PCB Boards etc.,

Medium Break down:- Fan motors repair, Capacitors replacement etc.,

Minor Break down : Fan blades, taps in water coolers replacement etc.,

2. Non completion of preventive Maintenance as per schedule and Breakdown maintenance as per requirement for the reason attributable to contractor will attract non-refundable penalties. However the contractor has to complete the left out Preventive Maintenance in the next month or as directed by Engineer In-Charge AC Maintenance. The left out AC Equipment shall automatically be kept as pending unit in the next month or in the month as per the direction of Engineer In-charge , Preventive Maintenance schedule and the afore said penalty clause shall be applicable on it.

3. Breakdown time for the reason not attributable to contractor (Eg. non availability of spare) Will not be included while calculating break down time, break down percentage or Penalty.

4. Contractor should deploy manpower within 10 days (max) on receipt of work order/ PO. Otherwise EMD will be forfeited

### Example of Penalty Calculation:-

S.NO	DESCRIPTION	Qty	Capacity in TR or LTR	Rate per TR per year	Break down cost for one year	BD Cost for one month	Preventive maintenance cost for one year	PM Cost for each unit for one operation	Total Value in Rs.
1	Window AC's	283	423.5	1216	360483	30040	154493	273	514976
2	Split AC's	489	752.5	1337	704265	58689	301828	309	1006093
3	Cassette AC's	84	202	1337	189052	15754	81022	482	270074
4	Walk in coolers	3	9	1337	8423	702	3610	602	12033
5	Evaporative Coolers	11	20000 CFM each	9000	69300	5775	29700	1350	99000
6	Refrigerators	211	190 ltr each	659	97334	8111	41715	99	139049
7	Water Coolers	100	40/80-85 nos, 150/150-15 nos	1800	126000	10500	54000	23	180000
8	Aqua Guards	40	40 ltr steel drum capacity	900	25200	2100	10800	23	36000
					<b>1580057</b>		<b>677167</b>		<b>2257225</b>

Contract Value: 22.57 L

Breakdown maintenance cost (70%) : 15.80 L

Preventive maintenance cost (30%) : 6.77 L

No. of working days in a year: 302

a) If 'Breakdown percentage' is more than 2% in a particular month, Penalty will be 5% of value of one month.

Value of one month for window AC – Rs.30,040/-

Penalty will be - 5% of Rs.32186 = Rs1502/-

After 2%, for every increase of BD by 1%, penalty of 1% will be increased, up to max of 10% of value of overall cost of Contract.

b) If 4 Split AC's are having major breakdown and took 6 days to close the issue.

Exceeded by 2 days

Penalty - 2% of contract value (BD) per day \* No of days delayed \* No. of Split AC's

= (2/100)\* (7.04 L/302) \* 2 days\* 4 (No. of split AC)

= Rs.373/-

c) If PM is not done for two Evaporative coolers in specified time,

PM cost of each evaporative cooler: Rs.29700/ (11\*2) = Rs.1350/-

Penalty – 2\*1350 = Rs.2700/- penalty will be applied.

### WINDOW AIR CONDITIONERS

Sl.No	BHEL Cardex Number	MAKE	Cap. in TR	LOCATION	Year of Purch.
1	51(N)	LG	1.5	01 Annexe Gr.flr.AGM-Satpute	2004
2	56(N)	LG	1.5	01 annexe Gr flr.Sr.DGM-Prabhakar Rao	2004
3	647	Lancer	1.5	01 Annexe 1st flr Server Room	1991
4	24(N)	LG	1.5	01 Annexe, 1st. Fl., Sr.DGM-Phalaksha	2004
5	26(N)	LG	1.5	01 Annexe 2nd flr Sr.DGM-K.Srinivasa Rao	2004
6	155(N)	Samsung	1.5	01Annex,2nd flr TC & GT Conf.Hall E/side	2008
7	156(N)	Samsung	1.5	01Annex,2nd flr TC & GT Conf.Hall E/side	2008
8	79(N)	LG	1.5	01 block GT Control Room	2006
9	290	Lancer	1.5	01 block Balancing control room	1984
10	158	Avalanche	1.5	01 block bay-3 quality control cabin	1984
11	574	Avalanche	1.5	01 block bay-3 quality control cabin	1987
12	784	Avalanche	1.5	01 block bay-3 quality control cabin	1999
13	660	Lancer	1.5	01 block compressor testing	1984
14	370	Lancer	1.5	01 block compressor testing	1978
15	19(N)	LG	1.5	01 block M&S Electronics	2004
16	140(N)	LG	1.5	01 block steam turbine testing room	2007
17	792	Avalanche	1.5	01 block, DGM-Ashok Kumar	1991
18	125(N)	LG	1.5	01 Block, DGM-MARUTHI	2005
19	1(N)	LG	1.5	01 block, Sr.Manager-B.Kotya	2005
20	101(N)	Videocon	1.5	01 Block, Tool Sharpening, ( under 5 Axis)	2005
21	102(N)	Videocon	1.5	01 Block, Tool Sharpening, ( under 5 Axis)	2005
22	47(N)	LG	1.5	01 Block, Tool Sharpening, ( under 5 Axis)	2004
23	103(N)	Videocon	1.5	01 Block, Tool Sharpening, ( under 5 Axis)	2005
24	238	National	1.5	01 block,55 stores DGM-Mondal	1968
25	747	Avalanche	1.5	01 Block-Time Office	1998
26	93(N)	LG	1.5	Engg.bldg 1st flr-AGM--M.A.Haseeb	2005
27	659	Avalanche	1.5	Engg bldg 1st flr server room	1998
28	42(N)	LG	1.5	Engg. bldg 1st flr Server Room	2007
29	23(N)	LG	1.5	02 Annex, 2nd Fl., AGM-B.Raj Kumar	2004
30	477	Lancer	1.5	02 Annex,2nd Fl, AGM-Uma Maheswar Rao	1985
31	116(N)	LG	1.5	02 annexe 2nd flr conference hall	2006
32	141(N)	LG	1.5	02 annexe 2nd flr conference hall	2006
33	95(N)	LG	1.5	02 Annexe 1st flr-P.V.Ramana Murthy	2004
34	72(N)	LG	1.5	02 annexe 1st flr AGM-B.Madhusudan reddy	2006
35	45(N)	LG	1.5	02 Annexe 1st flr server room	2004
36	127(N)	LG	1.5	02 annexe 1st flr Sr.DGM-A.Balaji Naik	2006
37	66(N)	LG	1.5	02 Annexe, 1st Fl., E&M Conf.Hall	2005
38	106(N)	LG	1.5	02 Annexe, 1st Fl., E&M Conf.Hall	2006

39	766	Avalanche	1.5	02 Annexe, Gr.Fl. Time Office	1998
40	146(N)	Samsung	1.5	02 Annexe, Gr.Fl., M&S Conf.Hall	2008
41	147(N)	Samsung	1.5	02 Annexe, Gr.Fl., M&S Conf.Hall	2008
42	698	Avalanche	1.5	02 Annexe, Gr.Fl., Q.C, Conference Hall	1994
43	772	Avalanche	1.5	02 Annexe, Gr.Fl., Q.C. Conference Hall	1998
44	129(N)	LG	1.5	02 Annexe, Gr.Fl.Sr.DGM-G.S.D.Gupta	2007
45	69(N)	LG	1.5	02 Annexe, Gr.Fl.DGM-D.Bala	2005
46	6(N)	LG	1.5	02 Block,.Sr.DGM-Nandu	2004
47	100(N)	LG	1.5	02 block Sr.DGM-SVG Raju	2004
48	590	Voltas	1.5	02 Block, new Impregnation Plant Control Room	1982
49	700	Avalanche	1.5	02 Block, new Impregnation Plant Control Room	1994
50	310	Lancer	1.5	02 Block,old Impregnation Plant Control Room	1974
51	417	Voltas	1.5	02 Block,old Impregnation Plant Control Room	1985
52	697	Avalanche	1.5	02 Block,old Impregnation Plant Control Room	1996
53	633	Avalanche	1.5	02 canteen curd room	1990
54	83(N)	LG	1.5	02 canteen curd room	2004
55	272	Lancer	1.5	03 annexe Gr.flr Sr.DGM-V.T.Swamy	1996
56	118(N)	LG	1.5	03 Annexe, Gr Fl., Conferece Hall	2006
57	29(N)	LG	1.5	03 Annexe, Gr Fl., Conferece Hall	2004
58	9(N)	LG	1.5	03 block,Sr.Mgr-L.Satya Narayana	2004
59	637	Lancer	1.5	03 block Vaccum brazing center	2007
60	693	Avalanche	1.5	03 Block, 3D Measuring Centre	1994
61	752	Lancer	1.5	03 Block, 3D Measuring Centre	1967
62	581	Lancer	1.5	03 Block, 3D Measuring Centre	1986
63	59(N)	Avalanche	1.5	26/28 stores	2004
64	744	National	1.5	04 Express Lab	1967
65	790	Avalanche	1.5	04 Express Lab	1991
66	654	Lancer	1.5	04 Express Lab	1991
67	30(N)	LG	1.5	04 block DGM-Sudhakar	2007
68	688	Avalanche	1.5	Scrap Yard	1994
69	779	Avalanche	1.5	Scrap Yard, Weighing bridge	1999
70	89(N)	LG	1.5	Fire Station	2006
71	18(N)	LG	1.5	Fire Station	2004
72	515	Voltas	1.5	Fire Station	1986
73	709	voltas	1.5	29 bld 1st flr Lab	1967
74	142(N)	Samsung	1.5	29 Building , 1st Fl.-Lab	2008
75	143(N)	Samsung	1.5	29 Building , 1st Fl.-Lab	2008
76	801	Avalanche	1.5	11 stores	1967
77	534	Voltas	1.5	9FA Testing, E Response	1986
78	671	Lancer	1.5	Transport Pool	1991
79	123(N)	LG	1.5	Transport Pool	2006
80	13(N)	LG	1.5	06 Annex,1st Fl., DGM- K.Arvind kumar	2004

81	40(N)	LG	1.5	06 Annexe,1st Fl.-T.S.Gangaram syanna (Sr.DGM)	2004
82	804	Avalanche	1.5	06 Annexe 1st flr Server Room	1996
83	743	Avalanche	1.5	06 Annexe Gr.flr Electronics room	1996
84	748	Avalanche	1.5	06 Annexe Gr.flr Electronics room	1996
85	63(N)	LG	1.5	06 Annexe Gr.Flr, Online Printing Room	2005
86	57(N)	LG	1.5	06 Annexe Gr.Flr, Online Printing Room	2004
87	144(N)	Samsung	1.5	06 Annexe Gr.Flr, Printing Press Xerox Room	2008
88	796	Avalanche	1.5	06 block furnace control room	1998
89	753	Avalanche	1.5	06 block furnace control room	1998
90	776	Godrej	0.5	06 BLOCK KOLB	2004
91	135(N)	LG	1.5	06 block preparatory shop, Sr.DGM-Koteswar Rao	2007
92	758	Avalanche	1.5	06 Block, NDT Centre-Dark room	1982
93	576	Avalanche	1.5	06 Block, NDT Centre-Dark room	1987
94	50(N)	LG	1.5	06 New NDT Lab	2004
95	112(N)	LG	1.5	06 New NDT Lab	2006
96	145(N)	Samsung	1.5	06 block conference hall	2008
97	798	Avalanche	1.5	06 block conference hall	1998
98	5(N)	LG	1.5	06 block AGM-Kiran Kumar	2004
99	68(N)	LG	1.5	FMC, Near Works Canteen	2004
100	518	Lancer	1.5	Works canteen DGM room	1994
101	761	Avalanche	1.5	works canteen stores	1987
102	15(N)	LG	1.5	Central gauging center	2004
103	651	Avalanche	1.5	07 Annex, 2nd Floor, P.C.Room	1991
104	287	Lancer	1.5	07 Annexe 2nd flr Conference Hall	1986
105	764	Lancer	1.5	07 Annexe 2nd flr Conference Hall	1994
106	665	Lancer	1.5	07 Annexe 2nd flr AGM Cabin	1991
107	41(N)	LG	1.5	07 Annexe 2nd flr AGM Cabin	2005
108	108(N)	LG	1.5	07 Annexe 1st.flr Sr. DGM-Hari Rama krishna	2006
109	705	Avalanche	1.5	07 Annexe 1st.flr. Conference hall	1994
110	109(N)	LG	1.5	07 Annexe 1st.flr. Conference hall	2004
111	767	Avalanche	1.5	07 Annexe 1st.flr. Conference hall	1998
112	96(N)	LG	1.5	07 Annexe, Gr.Fl.AGM-M.Manohar	2005
113	296	Lancer	1.5	07 Annexe, Gr Fl.,DGM-B.C.PAUL	1967
114	718	Voltas	1.5	07 BLOCK Tool Room Wire Cutting	1986
115	728	Lancer	1.5	07 Tool Room, wire cutting m/c	1985
116	130(N)	LG	1.5	36/11 gr.flr DGM-Venkateswar Rao	2007
117	134(N)	LG	1.5	36/11, 1st Fl., 08 technology	2007
118	128(N)	LG	1.5	36/11, 1st flr,Sr.Manager-Sankar Rao	2007
119	100(N)	LG	1.5	36/11, 1st flr AGM-Gopal Hemambaram	2004
120	33(N)	LG	1.5	36/11 gr.flr Inventory Control Room	2004

121	132(N)	LG	1.5	36/11, Gr. Fl., conference hall	2007
122	501	Lancer	1.5	36/11, Gr. Fl., Sr.DGM-Ch.Kaleswar Rao	1991
123	199	Lancer	1.5	56 STORES, TC Spares	1991
124	87(N)	LG	1.5	51 block Sr.DGM-Shasikanth	2005
125	73(N)	LG	1.5	51 block gear box testing Room	2005
126	55(N)	LG	1.5	RUY Annex, 1st Fl., AGM- K.Venkat Ratnam	2004
127	414	Voltas	1.5	RUY Annex, Gr Fl.,Conference Hall	1986
128	52(N)	LG	1.5	RUY Annex, Gr Fl.,AGM-Jagannath	2004
129	656	Avalanche	1.5	70 Bldg, Gr.Fl, Sr.DGM-Raghunath Metre	1998
130	675	Lancer	1.5	70 Build., Testig Control Room	1991
131	138	Lancer	1.5	70 Build., Testig Control Room	1966
132	682	Lancer	1.5	70 Build., Testig Control Room	1994
133	670	Lancer	1.5	70 Build., Testig Control Room	1991
134	469	Voltas	1.5	70 Build., Testig Control Room	1985
135	67(N)	LG	1.5	71 balancing tunnel control room	2005
136	49(N)	LG	1.5	71 balancing tunnel control room	2004
137	653	Lancer	1.5	71 balancing tunnel control room	1991
138	433	Lancer	1.5	71 balancing tunnel control room	1987
139	117(N)	LG	1.5	Adm.2nd flr. Capital Purchase Cabin	2005
140	80(N)	LG	1.5	Admn.Build., 2nd Fl. Engg & Tendering Dept.	2005
141	88(N)	LG	1.5	Admn.Build., 2nd Fl. Engg & Tendering Dept.	2004
142	596	Lancer	1.5	Admn.Build., 2nd Fl.,Sr.DGM-M.N.Srinivasa Rao	1988
143	288	Avalanche	1.5	Adm.bldg.lift Room	1999
144	666	Avalanche	1.5	Adm.BLDG Beacon room, near new blade shop gate	1989
145	11(N)	LG	1.5	Adm.Transport section	2004
146	37(N)	LG	1.5	Staff Canteen Curd Room	2006
147	541	Avalanche	1.5	staff canteen office Room	1991
148	3(N)	LG	1.5	Telephone Exchange	1994
149	6(N)	LG	1.5	Telephone Exchange	1991
150	514	Lancer	1.5	Telephone Exchange	1986
151	138(N)	LG	1.5	Telephone Exchange, Studio Room	2005
152	781	Avalanche	1.5	Edp bldg frontier room	1999
153	797	Avalanche	1.5	EDP Bldg HCL Info Systems	1998
154	760	Avalanche	1.5	EDP Bldg HCL Info Systems	1998
155	703	Avalanche	1.5	EDP Bldg,HCL Info Systems	1994
156	763	Avalanche	1.5	EDP Bldg HCL Networking	1998
157	644	Avalanche	1.5	EDP Bldg HCL Networking	1985
158	365	Lancer	1.5	Factory Gate Control Room	1967
159	673	Lancer	1.5	factory Main Gate Control Room	1991
160	579	Voltas	1.5	Factory Gate Beacon Room	1987
161	701	Voltas	1.5	Main gate Time Office	1987

162	121(N)	LG	1.5	J-Gate CISF Commandant office	2004
163	28(N)	LG	1.5	J-Gate IR Section	2004
164	107(N)	LG	1.5	J-Gate HR/IR Section	1998
165	17(N)	LG	1.5	J-Gate Pass Section	2004
166	330	Lancer	1.5	K-Gate CDC Shipping	2005
167	97(N)	LG	1.5	K-Gate Duty Officer	2006
168	272	Avalanche	1.5	K-Gate,C-Note Section	1984
169	599	Lancer	1.5	K-Gate,C-Note Section	1988
170	642	Avalanche	1.5	K-Gate,in coming material	1991
171	70(N)	LG	1.5	K-Gate,Out going Material	1991
172	8(N)	LG	1.5	k-gate Logistics	2006
173	115(N)	LG	1.5	k-gate Logistics	2006
174	84(N)	LG	1.5	k-gate Logistics	2005
175	120(N)	LG	1.5	New blade shop ,3D CMM Room	2006
176	10 (N)	LG	1.5	New blade shop ,3D CMM Room	2006
177	732	Avalanche	1.5	New blade shop ,ASRS Room	1984
178	91(N)	LG	1.5	New Blade Shop Server Room	2006
179	661	Lancer	1.5	79 Bldg., NTPC	1991
180	254	Lancer	1.5	79 Bldg., NTPC	1968
181	690	Lancer	1.5	79 Bldg., NTPC	2005
182	81(N)	LG	1.5	79 Bldg., NTPC	2005
183	574	Avalanche	1.5	79 Bldg., NTPC	1987
184	724	Avalanche	1.5	79 Bldg., NTPC	1994
185	76(N)	LG	1.5	UNION OFFICE PRESIDENT CABIN	2005
186	150(N)	Samsung	1.5	HRDC Workshop Room No:1	2008
187	773	Avalanche	1.5	HRDC Project Room	1998
188	510	Voltas	1.5	HRDC- Room No-119	1986
189	263	Voltas	1.5	HRDC- Room No-119	1986
190	85(N)	LG	1.5	HRDC-Room No-115	2005
191	227	Avalanche	1.5	HRDC Workshop Room No:6	1968
192	550	Lancer	1.5	HRDC Workshop Room No:6	1968
193	467	Voltas	1.5	HRDC Room No:2	1985
194	485	Voltas	1.5	HRDC-Room No:14	1985
195	631	Voltas	1.5	HRDC-Room No-104	1990
196	757	Avalanche	1.5	HRDC-Room No-1	1998
197	765	Avalanche	1.5	HRDC-Room No:14	1998
198	746	Avalanche	1.5	HRDC-Room No-1	1998
199	727	Avalanche	1.5	HRDC-Room No-5, Meenal Dadel	1996
200	153(N)	Samsung	1.5	HRDC-Room-120	2008
201	154(N)	Samsung	1.5	HRDC-Room-120	2008
202	570	Avalanche	1.5	HRDC-Room-116	1994
203	151(N)	Samsung	1.5	HRDC-Room-7 (Computer Lab)	2008

204	152(N)	Samsung	1.5	HRDC-Room-7 (Computer Lab)	2008
205	464	Voltas	1.5	HRDC-Room-7 (Computer Lab)	1985
206	551	Voltas	1.5	HRDC-Room-7 (Computer Lab)	1986
207	756	Avalanche	1.5	HRDC-Room No-102	1998
208	677	Avalanche	1.5	HRDC-Room No-102	1998
209	725	Lancer	1.5	Bharatiya Vidya Bhavan Public school, computer Room	1987
210	799	Avanlanche	1.5	Bharatiya Vidya Bhavan Public school, computer Room	1999
211	683	Avalanche	1.5	Bharatiya Vidya Bhavan Public school, computer Room	1994
212	292	Avalanche	1.5	Inter National Club-Restaurant	1975
213	720	Avalanche	1.5	Inter National Club-Restaurant	1994
214	702	Avalanche	1.5	Inter National Club-Restaurant	1994
215	64(N)	LG	1.5	International Club Gym Room	1986
216	53(N)	LG	1.5	International Club Gym Room	2004
217	60(N)	LG	1.5	International Club Office Room	2004
218	31(N)	LG	1.5	International Club Office Room	2004
219	59(N)	LG	1.5	International Club Library Room	2004
220	139(N)	LG	1.5	International Club Library Room	2007
221	54(N)	LG	1.5	International Club Library Room	2004
222	529	Avalanche	1.5	International Club Library Room	1991
223	21(N)	LG	1.5	International Club Library Room	2005
224	105(N)	LG	1.5	International Club Billiards Room	2006
225	137(N)	LG	1.5	International Club Billiards Room	2004
226	48(N)	LG	1.5	International Club Billiards Room	2004
227	595	Lancer	1.5	Gen.Hospital,Super Speciality	1988
228	694	Avalanche	1.5	Gen.Hospital,Super Speciality	1994
229	711	Avalanche	1.5	Gen.Hospital, Eye Dept	1994
230	74(N)	LG	1.5	Gen.Hospital, Medical Store	2005
231	669	Lancer	1.5	Gen.Hospital, Medical Store	1967
232	687	Avalanche	1.5	Gen.Hospital, Medical Stores	1994
233	780	National	1.5	Gen.Hospital, Medical Stores	1999
234	452	Lancer	1.5	Gen.Hospital, Medical Stores	2005
235	802	Avalanche	1.5	Gen.Hospital, Medical Stores	1996
236	44(N)	LG	1.5	Gen.Hospital, Medical Stores	2004
237	16(N)	LG	1.5	Gen. Hosp., Dental Dept.	2004
238	126(N)	LG	1.5	Gen. Hosp., Dental Dept.	1998
239	131(N)	LG	1.5	Gen. Hosp., Physio Therapy	2004
240	587	Lancer	1.5	Gen. Hosp., Physio Therapy	1988
241	609	Lancer	1.5	Gen. Hosp., Physio Therapy	1987
242	2(N)	LG	1.5	Gen.Hospital-Satya Prakash	2004

243	148(N)	Samsung	1.5	Gen.Hosp.- X ray Room	2008
244	149(N)	Samsung	1.5	Gen.Hosp.- X ray Room	2008
245	681	Avalanche	1.5	Gen.Hospital, X ray Room (for Rtd.EmPLY.)	2005
246	740	Avalanche	1.5	Gen.Hosp.- X ray Room	1996
247	713	Avalanche	1.5	Gen. Hosp., X Ray Room	1994
248	635	Avalanche	1.5	Gen. Hosp., Post Operative Ward	1990
249	712	Avalanche	1.5	Gen. Hosp., Post Operative Ward	1994
250	695	Avalanche	1.5	Gen. Hosp., Post Operative Ward	1994
251	122(N)	LG	1.5	Gen.Hosp. Scanning Room	2006
252	794	Avalanche	1.5	Gen.Hospital-Duty Medical Officer near AMC Ward	1999
253	699	Avalanche	1.5	Gen.Hospital, Endoscopy	1994
254	715	Lancer	1.5	Gen. Hosp.,DMO-OPD	1994
255	793	Avalanche	1.5	Gen.Hospital-ENT Room	1999
256	795	Avalanche	1.5	Gen. Hosp., Male Ward- Duty Officer	1996
257	689	Avalanche	1.5	Gen.Hospital, ENT, Audio Meter Room	1994
258	39(N)	LG	1.5	Gen.Hospital, Surgeon's Room, near surgical ward	2004
259	696	Lancer	1.5	Gen.Hospital,Room-5	1999
260	399	Lancer	1.5	Gen.Hospital, Room-12B, Pathologist	1966
261	641	Lancer	1.5	Gen.Hosp., Bld Test Lab Biochemistry(room no-18)	1991
262	722	Avalanche	1.5	General Hospital Blood Collection lab	1994
263	800	Avanlanche	1.5	Gen.Hospital, Blood Transfusion Services.	1999
264	205	National	1.5	Gen.Hospital, Room-12B, Pathologist	1967
265	428	Lancer	1.5	Gen. Hospital,Room-11, Bacteriology	1983
266	755	Avalanche	1.5	Gen.Hospital, Room no-12	1968
267	569	Avalanche	1.5	Gen. Hospital, Room-7, Blood Transfusion	1967
268	58(N)	LG	1.5	Gen.Hospital,Eye Dept	2005
269	14(N)	LG	1.5	T/S Administration, DGM-Sashivadan	2004
270	226	National	1.5	T/S Administration, AGM-Dhanunjay Rao	1968
271	62(N)	LG	1.5	T/S Administration, Conference Hall	2005
272	4(N)	LG	1.5	T/S Administration, Conference Hall	2004
273	7(N)	LG	1.5	T/S estate Office-Server Room	2004
274	692	Avalanche	1.5	CISF-Commandant Office	1994
275	685	Lancer	1.5	CISF-Asst.Command.Residence, qtr no:170,type-V	1998
276	105(N)	LG	1.5	CISF OFFICE Conference Hall	2004
277	136(N)	LG	1.5	CISF OFFICE Conference Hall	2007
278	32(N)	LG	1.5	BHEL CC Reading Room	2005
279	38(N)	LG	1.5	BHEL CC Reading Room	2004
280	75(N)	LG	1.5	BHEL CC Reading Room	2004

281	36 (N)	LG	1.5	BHEL CC Reading Room	2004
282	119(N)	LG	1.5	BHEL CC Reading Room	2006
283	12(N)	LG	1.5	BHEL CC Reading Room	2004

423.5

<b><u>SPLIT AIR CONDITIONERS</u></b>					
SL.NO	BHEL ID Number	MAKE	Cap. in TR	LOCATION	Year of Purch.
1	SAC-444	LLOYD	1.5	Adm.Bldg. 1st Fl ,ED- D.K.Thakur Office	2012
2	SAC-445	LLOYD	1.5	Adm.Bldg. 1st Fl ,ED- D.K.Thakur Office	2012
3	SAC-179	LG	1.5	Adm.Bldg. 1st Fl ,ED Office, GM Cabin	2007
4	SAC-183	LG	1.5	Adm.Bldg. 1st Fl ,ED Office, GM Cabin	2007
5	SAC-118	LG	1.5	Adm.Bldg. 1st Fl, CMD Room	2006
6	SAC-119	LG	1.5	Adm.Bldg. 1st Fl, CMD Room	2006
7	SAC-120	LG	1.5	Adm.Bldg. 1st Fl, CMD Room	2006
8	SAC-331	LLOYD	1.5	Adm.Bldg. 1st Fl, ED's Office,P.A.Hall.	2001
9	SAC-443	LLOYD	1.5	Adm.Bldg. 1st Fl, ED's Office,P.A.Hall.	2012
10	SAC-276	Blue Star	1.5	Adm.Bldg. 1st Fl, SA to ED Cabin	2008
11	SAC-435	LLOYD	1.5	Adm.Bldg. 1st Fl,Yochana Board Room	2012
12	SAC-436	LLOYD	1.5	Adm.Bldg. 1st Fl,Yochana Board Room	2012
13	SAC-324	LLOYD	1.5	Adm.Bldg. 1st Fl. Acharana, mini Board Room	2011
14	SAC-325	LLOYD	1.5	Adm.Bldg. 1st Fl. Acharana, mini Board Room	2011
15	SAC-326	LLOYD	1.5	Adm.Bldg. 1st Fl. Acharana, mini Board Room	2011
16	SAC-607	Videocon	1.5	Adm.Bldg. 1st Fl, ED(PE&SD)office	2014
17	SAC-586	Videocon	1.5	Adm.Bldg. 1st Fl, ED(PE&SD)office	2014
18	SAC-134	LG	1.5	Adm.Bldg. 1st Fl, ED(PE&SD)-P.A.Hall	2006
19	SAC-178	LG	1.5	Adm.Bldg. 1st Fl, ED(PE&SD)-P.A.Hall	2007
20	SAC-170	LG	1.5	ED (PE&SD) PA Hall,Admn.Bldg., 1st Floor,	2007
21	SAC-149	LG	1.5	Adm.Bldg. 1st Fl. Finance GM Office	2006
22	SAC-150	LG	1.5	Adm.Bldg. 1st Fl. Finance GM Office	2006
23	SAC-145	LG	1.5	Adm.Bldg. 1st Fl. Finance Conference hall	2006
24	SAC-146	LG	1.5	Adm.Bldg. 1st Fl. Finance Conference hall	2006
25	SAC-147	LG	1.5	Adm.Bldg. 1st Fl. Finance Conference hall	2006
26	SAC-148	LG	1.5	Adm.Bldg. 1st Fl. Finance Conference hall	2006
27	SAC-231	Carrier	2.0	Adm.Bldg. 1st Fl.,AGM- B.S.SRINIVAS,Finance,	2008
28	SAC-399	LLOYD	1.5	Admn.Bldg., 2nd Fl, AGM-Subramanyam,	2012
29	SAC-447	VOLTAS	1.5	Adm 2nd flr,Capital Purchase	2013
30	SAC-459	Videocon	1.5	Adm.bldg.2nd flr AGM-Venkatesha	2013
31	SAC-599	Videocon	1.5	Adm.2nd flr-AGM-R.Sridharan	2014
32	SAC-600	Videocon	1.5	Adm.2nd flr-AGM-V.Buddha Prasad	2014
33	SAC-613	Videocon	1.5	Adm.bldg.2nd.flr AGM-N.Sreenivasa Charyulu	2014

34	SAC-246	Carrier	1.5	Admn.Bldg., 3 <sup>rd</sup> Fl.-AGM - Shovan Saha	2008
35	SAC-237	Carrier	1.5	Admn.Bldg., 3 <sup>rd</sup> Fl.-AGM-Y.Srinivasa Rao	2008
36	SAC-235	Carrier	1.5	Admn.Bldg., 3 <sup>rd</sup> Fl.-AGM- C.Suresh Kumar	2008
37	SAC-238	Carrier	1.5	Admn.Bldg., 3 <sup>rd</sup> Fl.-AGM-T.Surendra	2008
38	SAC-239	Carrier	1.5	Admn.Bldg., 3 <sup>rd</sup> Fl.-AGM-B.Ravi Kumar	2008
39	SAC-236	Carrier	1.5	Admn.Bldg., 3 <sup>rd</sup> Fl.AGM-B.Krishnan	2008
40	SAC-245	Carrier	1.5	Admn.Bldg., 3 <sup>rd</sup> Fl.-AGM-B.Rajasree	2008
41	SAC-247	Carrier	1.5	Admn.Bldg., 3 <sup>rd</sup> Fl.-AGM-V.Seshagiri	2008
42	SAC-240	Carrier	1.5	Admn.Bldg., 3 <sup>rd</sup> Fl.-AGM-P.S.Murthy	2008
43	SAC-241	Carrier	1.5	Admn.Bldg., 3 <sup>rd</sup> Fl.-Network Sever Room	2008
44	SAC-248	Carrier	1.5	Admn.Bldg., 3 <sup>rd</sup> Fl.-Pragathi Conf.Hall	2008
45	SAC-242	Carrier	1.5	Admn.Bldg., 3 <sup>rd</sup> Fl.Santhurthi Conf.Hall	2008
46	SAC-243	Carrier	1.5	Admn.Bldg., 3 <sup>rd</sup> Fl.Santhurthi Conf.Hall	2008
47	SAC-244	Carrier	1.5	Admn.Bldg., 3 <sup>rd</sup> Fl.Santhurthi Conf.Hall	2008
48	SAC-233	Carrier	1.5	Admn.Bldg., 3 <sup>rd</sup> Fl.-Unnathi Conf.Hall	2008
49	SAC-234	Carrier	1.5	Admn.Bldg., 3 <sup>rd</sup> Fl.-Unnathi Conf.Hall	2008
50	SAC-297	Carrier	1.5	Admn. Bldg. 4th Floor A.G.M - Veerabahu	2008
51	SAC-292	Carrier	1.5	Admn. Bldg. 4th Floor A.G.M - K.Gopinath Rao	2008
52	SAC-295	Carrier	1.5	Admn. Bldg. 4th Floor A.G.M - S.K.Pandey	2008
53	SAC-293	Carrier	1.5	Admn. Bldg. 4th Floor A.G.M -G.S.Prakasa Rao	2008
54	SAC-300	Carrier	1.5	Admn. Bldg. 4th Floor A.G.M - K.Ramprasad	2008
55	SAC-398	LLOYD	1.5	Admn. Bldg. 4th Floor A.G.M - A V Nagabhusan	2012
56	SAC-296	Carrier	1.5	Admn. Bldg. 4th Floor -AGM - S.W.VARNE	2008
57	SAC-538	Blue Star	1.5	Adm.bldg, gr.flr, Transport Pool,	2013
58	SAC-173	LG	1.5	Admin bldg gr flr.ATM Room	2007
59	SAC-153	LG	1.5	Admn.Bldg., Gr. Fl., HR Records Room	2006
60	SAC-106	Videocon	2.0	Admn.Bldg., Gr. Fl., HR Records Room	2004
61	SAC-59	Blue Star	1.5	Admn.Bldg., Gr. Fl., HR Records Room	2007
62	SAC-449	VOLTAS	1.5	Admn.Bldg., Gr. Fl,Sr.DGM-Umesh Chandran	2013
63	SAC-643	VOLTAS	1.5	Admn.Bldg., Gr. Fl,DGM-Sandhyakar	2013
64	SAC-644	VOLTAS	1.5	Admn.Bldg., Gr. Fl,Sr.DGM-Manoj K asthana	2013
65	SAC-541	Carrier	1.5	Adm.Gr.flr, SC Room No.2, AGM-S.K.PAL	2013
66	SAC-542	Carrier	1.5	Adm.Gr.flr, SC Room No.3, AGM-P.G.K.Murthy	2013
67	SAC-543	Carrier	1.5	Adm.Gr.flr, SC Room No.4, AGM-R.K.Sarkar	2013
68	SAC-544	Carrier	1.5	Adm.Gr.flr, sub contract Room No.6	2013
69	SAC-545	Carrier	1.5	Adm.Gr.flr, SC Room No.7, AGM-V.Nageswar Rao	2013
70	SAC-546	Carrier	1.5	Adm.Gr.flr, SC Room No.8, C&PR	2013
71	SAC-301	Carrier	1.5	Factory Civil Projects AGM-A.Ramakrishna Rao	2008

72	SAC-620	Videocon	1.5	Adm.bldg.2nd.flr GM Cabin	2014
73	SAC-621	Videocon	1.5	Adm.bldg.2nd.flr GM Cabin	2014
74	SAC-298	Carrier	1.5	G.M - Partha Sarathy, Admn. Bldg. 4th Floor	2008
75	SAC-299	Carrier	1.5	G.M - Partha Sarathy, Admn. Bldg. 4th Floor	2008
76	SAC-572	Videocon	1.5	GM-Kishan Swaroop,Admn.Bldg., 2 nd Fl.,	2014
77	SAC-638	Videocon	1.5	GM-Kishan Swaroop,Admn.Bldg., 2 nd Fl.,	2014
78	SAC-171	LG	1.5	GM-P.J.Reddy,Admn.Bldg., 1st Floor,	2007
79	SAC-172	LG	1.5	GM-P.J.Reddy,Admn.Bldg., 1st Floor,	2007
80	SAC-579	Videocon	1.5	GM-C.N.V.RAMANA, Admn.Bldg., 2nd Fl	2014
81	SAC-567	Videocon	1.5	GM-C.N.V.RAMANA, Admn.Bldg., 2nd Fl	2014
82	SAC-249	Carrier	1.5	GM-H.S.Kalsi, Admn.Bldg., 3 <sup>rd</sup> Fl	2008
83	SAC-250	Carrier	1.5	GM-H.S.Kalsi, Admn.Bldg., 3 <sup>rd</sup> Fl	2008
84	SAC-332	LLOYD	1.5	AGM-K.Adishesu,adm Gr flr	2011
85	SAC-333	LLOYD	1.5	AGM-K.Adishesu,adm Gr flr	2011
86	SAC-154	LG	1.5	GM-S.Pallam Raju,Admn.Bldg., 1st Fl.	2006
87	SAC-177	LG	1.5	GM-S.Pallam Raju,Admn.Bldg., 1st Fl.	2007
88	SAC-123	LG	1.5	GM-Kayarkar,Adm.Bldg. 2nd Fl.,	2006
89	SAC-124	LG	1.5	GM-Kayarkar,Adm.Bldg. 2nd Fl.,	2006
90	SAC-329	LLOYD	1.5	Adm.bldg.2nd Flr. GM-Kalkeswaraiah	2011
91	SAC-330	LLOYD	1.5	Adm.bldg.2nd Flr. GM-Kalkeswaraiah	2011
92	SAC-432	LLOYD	1.5	GM-C.S.R.Murthy adm 2nd flr cabin	2012
93	SAC-386	LLOYD	1.5	GM-C.S.R.Murthy adm 2nd flr cabin	2012
94	SAC-634	Videocon	1.5	Adm.bldg.1st flr GM-A.K.Naskar	2014
95	SAC-635	Videocon	1.5	Adm.bldg.1st flr GM-A.K.Naskar	2014
96	SAC-636	Videocon	1.5	GM-Uday Kumar, adm 2nd flr	2014
97	SAC-637	Videocon	1.5	GM-Uday Kumar, adm 2nd flr	2014
98	SAC-632	Videocon	1.5	Adm.bldg.2nd.flr GM-Ravindranath babu	2014
99	SAC-633	Videocon	1.5	Adm.bldg.2nd.flr GM-Ravindranath babu	2014
100	SAC-132	LG	1.5	GM-Kishan Swaroop,Admn.Bldg., 2 nd Fl.,	2006
101	SAC-387	LLOYD	1.5	I.T.Building, AGM OFFICE	2012
102	SAC-327	LLOYD	1.5	I.T.Building, AGM OFFICE	2011
103	SAC-306	Carrier	1.5	I.T.Building, AGM OFFICE	2008
104	SAC-303	Carrier	1.5	I.T. Building office Back Side	2008
105	SAC-304	Carrier	1.5	I.T. Building office Back Side	2008
106	SAC-308	Carrier	1.5	I.T.Building AGM Cabin	2008
107	SAC-307	Carrier	1.5	I.T.Building AGM. S.Koteshwar Rao	2008
108	SAC-309	Carrier	1.5	I.T.Building, AGM - M.P.V.Ramana	2008
109	SAC-143	LG	1.5	Co.Coy office, near main gate	2006
110	SAC-58	Blue Star	1.5	Telephone Exchange	1997
111	SAC-403	LLOYD	1.5	90 bld, INSTRUMENTATION LAB	2012
112	SAC-404	LLOYD	1.5	90 bld, INSTRUMENTATION LAB	2012

113	SAC-110	Videocon	1.5	90 Building, 1 <sup>st</sup> Fl., Lab	2004
114	SAC-82	Voltas	1.5	90 Building, 1 <sup>st</sup> Fl., Lab	2003
115	SAC-84	Voltas	1.5	90 Building, 1 <sup>st</sup> Fl., Lab	2003
116	SAC-85	Voltas	1.5	90 Building, 1 <sup>st</sup> Fl., Lab	2003
117	SAC-86	Voltas	1.5	90 Building,, Gr.Fl, Lab,	2003
118	SAC-382	LLOYD	1.5	86 bldg.1st flr AGM-S.Jaya Sundar Rao	2012
119	SAC-566	Videocon	1.5	86 bldg 1st flr,AGM-M.B.Das	2014
120	SAC-389	LLOYD	1.5	Engg bldg 2nd flr,AGM-D.Srinivasa Rao	2012
121	SAC-590	Videocon	1.5	Engg.bldg 1st.flr AGM-S.R.Venkata Krishna	2014
122	SAC-589	Videocon	1.5	Engg.bldg 1st.flr AGM-V.V.Subramanyam	2014
123	SAC-457	Videocon	1.5	01 Annexe 1st flr AGM-P.S.S.Anil Kumar	2013
124	SAC-458	Videocon	1.5	01 Annexe 1st flr IE Dept	2013
125	SAC-390	LLOYD	1.5	01 annexe 1st flr, AGM-R.Srinivasan	2012
126	SAC-397	LLOYD	1.5	01 annexe gr flr, AGM Cabin	2012
127	SAC-158	LG	1.5	01 Annexe, 1 <sup>st</sup> Fl., GM Cabin	2007
128	SAC-159	LG	1.5	01 Annexe, 1 <sup>st</sup> Fl., GM Cabin	2007
129	SAC-165	LG	1.5	01 Annexe, Gr. Floor, GM-Amit Kerketta	2007
130	SAC-166	LG	1.5	01 Annexe, Gr. Floor, GM-Amit Kerketta	2007
131	SAC-609	Videocon	1.5	01 Annexe Gr. flr.AGM-K.S.N.Murthy	2014
132	SAC-588	Videocon	1.5	01 Annexe 1st flr.AGM Cabin	2014
133	SAC-582	Videocon	1.5	01 Annexe 1st flr AGM-B.Rama Krishna	2014
134	SAC-614	Videocon	1.5	06 Annexe 1st.flr AGM-T.S.N.Bhargav	2014
135	SAC-606	Videocon	1.5	01 Annexe Gr.flr. AGM-M.Sridhar	2014
136	SAC-596	Videocon	1.5	01 Annexe Gr.flr AGM-M.N.Rao	2014
137	SAC-580	Videocon	1.5	01 block Blade shop AGM-V.Srinivasa Rao	2014
138	SAC-575	Videocon	1.5	01 block-AGM-Jayanta Das	2014
139	SAC-581	Videocon	1.5	01 Compressor testing AGM-M.K.Ghosh	2014
140	SAC-122	LG	1.5	02 ANNEXE GR.FLR AGM-Ashok Kumar	2006
141	SAC-393	LLOYD	1.5	02 ANNEXE 1st flr, AGM-K.J.ROY	2012
142	SAC-396	LLOYD	1.5	02 annexe 2nd flr, Sr.DGM-S.K.DASH	2012
143	SAC-394	LLOYD	1.5	02 annexe 2nd flr, AGM-G.Uma Maheswar Rao	2012
144	SAC-380	LLOYD	1.5	02 annexe gr flr, AGM-D.C.Das	2012
145	SAC-383	LLOYD	1.5	02 annexe gr flr,AGM-Vijaya Sagar	2012
146	SAC-565	Videocon	1.5	02 Annexe 1st.flr AGM-Jithender Reddy	2014
147	SAC-539	Blue Star	1.5	02 Annexe 2nd flr AGM-Sambasiva Rao	2013
148	SAC-601	Videocon	1.5	02 Annexe 2nd flr, AGM-B.Venkateswarlu	2014
149	SAC-592	Videocon	1.5	02 Annexe Gr Flr-AGM-Sudhakar Reddy	2014
150	SAC-563	Videocon	1.5	02 Annexe Gr.flr AGM-J.M.J.Rao	2014
151	SAC-573	Videocon	1.5	02 Annexe Gr.flr AGM-R.Vijay Kumar	2014
152	SAC-576	Videocon	1.5	02 Annexe Gr.flr AGM Cabin	2014
153	SAC-608	Videocon	1.5	02 Annexe gr.flr.AGM-K.S.N.Murthy	2014

154	SAC-610	Videocon	1.5	02 BLOCK-agm-Biswajit Biawas	2014
155	SAC-593	Videocon	1.5	01 Annexe 1st flr AGM-Rama Krishna	2014
156	SAC-587	Videocon	1.5	03 Annexe Gr.flr AGM-S.Krishna Murthy	2014
157	SAC-603	Videocon	1.5	03 Annexe Gr.flr AGM-B.R.Manohar	2014
158	SAC-385	LLOYD	1.5	04 annexe gr flr, AGM-Anupam Das	2012
159	SAC-64	LG	1.5	04 Annexe, Sr.DGM-Ajit Kumar Xess	2001
160	SAC-549	Videocon	1.5	04 Annexe gr.flr Conference Hall	2014
161	SAC-550	Videocon	1.5	05 block Annealing control Lab	2014
162	SAC-384	LLOYD	1.5	Adm.bldg 2nd flr,AGM-Mallesha cabin,	2012
163	SAC-577	Videocon	1.5	06 Annexe 1st.flr AGM-M.Mallaiah	2014
164	SAC-568	Videocon	1.5	06 Annexe 1st.flr AGM-M.V.Balaram Murthy	2014
165	SAC-569	Videocon	1.5	06 Annexe 1st.flr AGM-S.S.Prakash	2014
166	SAC-388	LLOYD	1.5	07 annexe 1st flr,AGM-P.Srinivas	2012
167	SAC-602	Videocon	1.5	07 Annexe 2nd flr, AGM-M.Rama Krishna	2014
168	SAC-622	Videocon	1.5	07 Annexe Gr.flr AGM-E.V.Rao	2014
169	SAC-571	Videocon	1.5	07 Annexe Gr.flr AGM-M.Ravi	2014
170	SAC-381	LLOYD	1.5	Rig up Annexe gr.flr AGM-Madhu Babu	2012
171	SAC-208	Videocon	1.5	Rig up annexe 1st flr DGM-Pavithra	2008
172	SAC-597	Videocon	1.5	Rig up Annexe 1st.flr-AGM-Venkat Ratnam	2014
173	SAC-611	Videocon	1.5	Rig up annexe 1st flr AGM-Jagannath	2014
174	SAC-585	Videocon	1.5	70 shop AGM-Goutam bala	2014
175	SAC-152	LG	1.5	70 bldg AGM-Babyloni	2006
176	SAC-155	LG	1.5	70 bldg AGM-Israel Raju	2007
177	SAC-60	Samsung	1.5	70 bldg AGM-Shanker	2000
178	SAC-591	Videocon	1.5	70 Shop-AGM-Raj Sekhar	2014
179	SAC-81	LG	1.5	70 shop Sr.DGM-Ahmedullah	2001
180	SAC-583	Videocon	1.5	36/11 Annexe 1st flr, AGM-K.Sahadev Reddy	2014
181	SAC-584	Videocon	1.5	36/11 Annexe Gr. flr, AGM-N.Mallikarjunan	2014
182	SAC-62	Carrier	1.5	36/11 annexe 1st flr server room	2001
183	SAC-562	Videocon	1.5	29 bldg.AGM-Ch.Srinivasulu	2014
184	SAC-604	Videocon	1.5	New Blade shop AGM-Y.C.Venkateswar Rao	2014
185	SAC-53	Blue Star	3.0	Boiler House Control Room	1997
186	SAC-54	Blue Star	3.0	Boiler House Control Room	1997
187	SAC-125	LG	1.5	01 Block, Adhitya Conf. Hall, E/Side	2006
188	SAC-126	LG	1.5	01 Block, Adhitya Conf. Hall, E/Side	2006
189	SAC-127	LG	1.5	01 Block, Adhitya Conf. Hall, E/Side	2006
190	SAC-128	LG	1.5	01 Block, Adhitya Conf. Hall, E/Side	2006
191	SAC-283	Blue Star	2.0	01 Cross Bay S.T.Testing Conference Hall	2008
192	SAC-284	Blue Star	1.5	01 Cross Bay S.T.Testing Conference Hall	2008
193	SAC-536	Blue Star	1.5	01 Cross Bay S.T.Testing control Panel room	2008
194	SAC-278	Blue Star	1.5	01 Cross Bay S.T.Testing control Panel room	2008
195	SAC-279	Blue Star	1.5	01 Cross Bay S.T.Testing control Panel room	2008

196	SAC-285	Blue Star	1.5	01 Cross Bay S.T.Testing control Panel room	2008
197	SAC-286	Blue Star	1.5	01 Cross Bay S.T.Testing control Panel room	2008
198	SAC-291	Blue Star	1.5	01 Cross Bay S.T.Testing control room (New)	2008
199	SAC-534	Blue Star	1.5	01 Cross Bay S.T.Testing control room (New)	2008
200	SAC-280	Blue Star	1.5	01 Cross Bay S.T.Testing control Panel room	2008
201	SAC-288	Blue Star	1.5	01 Cross Bay S.T.Testing control room Gr.Flr (New)	2008
202	SAC-290	Blue Star	1.5	01 Cross Bay S.T.Testing Staff room Gr.Flr (New)	2008
203	SAC-281	Blue Star	2.0	01 Cross Bay S.T.Testing Engineer room	2008
204	SAC-282	Blue Star	2.0	01 Cross Bay S.T.Testing Engineer room	2008
205	SAC-289	Blue Star	2.0	01 Cross Bay S.T.Testing Engineer room	2008
206	SAC-141	LG	1.5	OHS Dhanvantri Hall	2006
207	SAC-184	LG	1.5	OHS Dhanvantri Hall	2007
208	SAC-440	LLOYD	1.5	OHS Dhanvantri Hall	2012
209	SAC-439	LLOYD	1.5	OHS, Doctor cabin	2012
210	SAC-117	LG	1.5	OHS, ENT TESTING ROOM C-GATE	2004
211	SAC-422	LLOYD	1.5	staff canteen	2012
212	SAC-423	LLOYD	1.5	staff canteen	2012
213	SAC-424	LLOYD	1.5	staff canteen	2012
214	SAC-425	LLOYD	1.5	staff canteen	2012
215	SAC-426	LLOYD	1.5	staff canteen	2012
216	SAC-427	LLOYD	1.5	staff canteen	2012
217	SAC-428	LLOYD	1.5	staff canteen	2012
218	SAC-429	LLOYD	1.5	staff canteen	2012
219	SAC-430	LLOYD	1.5	staff canteen	2012
220	SAC-371	LLOYD	1.5	VENDOR DEVELOPMENT CELL	2011
221	SAC-372	LLOYD	1.5	VENDOR DEVELOPMENT CELL	2011
222	SAC-373	LLOYD	1.5	VENDOR DEVELOPMENT CELL	2011
223	SAC-374	LLOYD	1.5	VENDOR DEVELOPMENT CELL	2011
224	SAC-375	LLOYD	1.5	VENDOR DEVELOPMENT CELL	2011
225	SAC-376	LLOYD	1.5	VENDOR DEVELOPMENT CELL	2011
226	SAC-377	LLOYD	1.5	VENDOR DEVELOPMENT CELL	2011
227	SAC-378	LLOYD	1.5	VENDOR DEVELOPMENT CELL	2011
228	SAC-379	LLOYD	1.5	VENDOR DEVELOPMENT CELL	2011
229	SAC-271	Blue Star	2.0	9 FA Testing Control Room 1st floor	2008
230	SAC-272	Blue Star	2.0	9 FA Testing Control Room 1st floor	2008
231	SAC-274	Blue Star	2.0	9 FA Testing Control Room 1st floor	2008
232	SAC-287	Blue Star	2.0	9 FA Testing Control Room 1st floor	2008
233	SAC-277	Blue Star	2.0	9 FA Testing Control Room 1st floor	2008
234	SAC-594	Videocon	1.5	9FA ROTOR SHOP SPIN PIT CONTROL ROOM	2014
235	SAC-595	Videocon	1.5	9FA ROTOR SHOP SPIN PIT CONTROL ROOM	2014
236	SAC-526	Voltas	1.5	02 Block, Testing Control Room	2010
237	SAC-527	Voltas	1.5	02 Block, Testing Control Room	2010

238	SAC-528	Voltas	1.5	02 Block, Testing Control Room	2010
239	SAC-529	Voltas	1.5	02 Block, Testing Control Room	2010
240	SAC-530	Voltas	1.5	02 Block, Testing Control Room	2010
241	SAC-531	Voltas	1.5	02 Block, Testing Control Room	2010
242	SAC-532	Voltas	1.5	02 Block, Testing Control Room	2010
243	SAC-533	Voltas	1.5	02 Block, Testing Control Room	2010
244	SAC-455	Videocon	1.5	02 plant new vpi control room	2013
245	SAC-456	Videocon	1.5	02 plant new vpi control room	2013
246	SAC-431	LLOYD	1.5	02 Canteen	2012
247	SAC-551	Videocon	1.5	03 block,AGM-V.Ravindranath	2014
248	SAC-65	LG	1.5	03 Stores	2001
249	SAC-203	LG	2.0	03 Block, Switch Gear Testing area	2008
250	SAC-204	LG	2.0	03 Block, Switch Gear Testing area	2008
251	SAC-205	LG	2.0	03 Block, Switch Gear Testing area	2008
252	SAC-206	LG	2.0	03 Block, Switch Gear Testing area	2008
253	SAC-547	Videocon	1.5	06 block N.D.T.LAB	2014
254	SAC-548	Videocon	1.5	06 block N.D.T.LAB	2014
255	SAC-275	Blue Star	2.0	06 block N.D.T.Lab office	2008
256	SAC-49	Blue Star	3.0	51 Block, Testing	1995
257	SAC-50	Blue Star	3.0	51 Block, Testing	1995
258	SAC-51	Blue Star	1.5	51 Block, Gear Box Test Control Room	1995
259	SAC-52	Blue Star	1.5	51 Block, Gear Box Test Control Room	1995
260	SAC-437	LLOYD	1.5	51 shop Conference hall	2011
261	SAC-438	LLOYD	1.5	51 shop Conference hall	2011
262	SAC-312	LLOYD	1.5	51 shop annexe Agm-Prabakar Rao	2011
263	SAC-313	LLOYD	1.5	51 shop annexe AGM CABIN	2011
264	SAC-314	LLOYD	1.5	51 shop annexe AGM CABIN	2011
265	SAC-316	LLOYD	1.5	51 shop annexe AGM CABIN	2011
266	SAC-315	LLOYD	1.5	51 shop annexe AGM CABIN	2011
267	SAC-318	LLOYD	1.5	51 shop annexe sr.dgm Cabin	2011
268	SAC-317	LLOYD	1.5	51 shop annexe Sr.Dgm-Tirumala Prasad	2011
269	SAC-319	LLOYD	1.5	51 shop new annexe hall	2011
270	SAC-320	LLOYD	1.5	51 shop new annexe hall	2011
271	SAC-321	LLOYD	1.5	51 shop new annexe hall	2011
272	SAC-395	LLOYD	1.5	K-Gate Assistant Commandant Office	2012
273	SAC-137	LG	1.5	K-Gate Server Room	2006
274	SAC-552	Videocon	1.5	K-Gate Weigh Bridge	2014
275	SAC-553	Videocon	1.5	K-Gate Weigh Bridge	2014
276	SAC-112	LG	1.5	ED's Bungalow, BHEL T/S	2004
277	SAC-113	LG	1.5	ED's Bungalow, BHEL T/S	2004
278	SAC-138	LG	1.5	ED's Bungalow, BHEL T/S	2006
279	SAC-139	LG	1.5	ED's Bungalow, BHEL T/S	2006

280	SAC-140	LG	1.5	ED's Bungalow, BHEL T/S	2006
281	SAC-156	LG	1.5	ED's Bungalow, BHEL T/S	2007
282	SAC-175	Voltas	1.5	ED's Bungalow, BHEL T/S	2007
283	SAC-176	Voltas	1.5	ED's Bungalow, BHEL T/S	2007
284	SAC-453	VOLTAS	1.5	ED's Bungalow, BHEL T/S	2013
285	SAC-402	LLOYD	1.5	CISF Assistant Commandant OFFICE	2012
286	SAC-400	LLOYD	1.5	CISF Commandant OFFICE	2012
287	SAC-401	LLOYD	1.5	CISF Commandant OFFICE	2012
288	SAC-451	VOLTAS	1.5	CISF Commandant Residence	2013
289	SAC-101	Videocon	2.0	CISF CIW OFFICE	2008
290	SAC-448	VOLTAS	1.5	Gen.Hospital,Dr.Gautam Raj Cabin,	2013
291	SAC-617	Videocon	1.5	Gen.hospital AGM -Nidhi Nair	2014
292	SAC-640	Videocon	1.5	Gen.hospital AGM -Asha Sharma	2014
293	SAC-618	Videocon	1.5	Gen.hospital AGM -Rakesh Dhir Cabin	2014
294	SAC-619	Videocon	1.5	Gen.hospital AGM-Prakash Tambey	2014
295	SAC-209	Videocon	1.5	Gen.Hospital Bio-chemistry Lab	2008
296	SAC-215	Videocon	1.5	Gen.Hospital Maternity ward special room	2008
297	SAC-97	Videocon	1.5	Gen.Hospital Maternity Ward	2004
298	SAC-157	Videocon	1.5	Gen.Hospital Maternity Ward	2007
299	SAC-416	LLOYD	1.5	general hospital Maternity ward	2012
300	SAC-417	LLOYD	1.5	general hospital Maternity ward	2012
301	SAC-418	LLOYD	1.5	general hospital Maternity ward	2012
302	SAC-419	LLOYD	1.5	general hospital Maternity ward	2012
303	SAC-420	LLOYD	1.5	general hospital Maternity ward	2012
304	SAC-414	LLOYD	1.5	general hospital Maternity ward hall	2012
305	SAC-415	LLOYD	1.5	general hospital Maternity ward hall	2012
306	SAC-623	Videocon	1.5	BHEL Hospital Maternity Ward	2014
307	SAC-624	Videocon	1.5	BHEL Hospital Maternity Ward	2014
308	SAC-625	Videocon	1.5	BHEL Hospital Maternity Ward	2014
309	SAC-212	Videocon	1.5	Gen.Hospital Post Operative Ward,OT	2008
310	SAC-441	LLOYD	1.5	Gen.Hospital Post Operative Ward,OT	2012
311	SAC-213	Videocon	1.5	Gen.Hospital, M.S.Office	2008
312	SAC-228	Videocon	1.5	Gen.Hospital, Mini Conference Hall	2008
313	SAC-229	Videocon	1.5	Gen.Hospital, Mini Conference Hall	2008
314	SAC-105	Videocon	2.0	Gen.Hospital, OPD Emergency Ward	2004
315	SAC-207	LG	2.0	Gen.Hospital, OPD Emergency Ward	2008
316	SAC-100	LG	1.5	Gen.Hospital, OPD, Mini Operation Theatre	2004
317	SAC-210	Videocon	1.5	Gen.Hospital, Operation Theatre	2008
318	SAC-211	Videocon	1.5	Gen.Hospital, Operation Theatre	2008
319	SAC-142	LG	1.5	Gen.Hospital, Operation Theatre	2006
320	SAC-220	Videocon	1.5	Gen.Hospital, Operation Theatre	2008
321	SAC-221	Videocon	1.5	Gen.Hospital, Special Room No-1	2008

322	SAC-222	Videocon	1.5	Gen.Hospital, Special Room No-2	2008
323	SAC-187	LG	1.5	Gen.Hospital, Special Room No-3	2007
324	SAC-186	LG	1.5	Gen.Hospital, Special Room No-4	2007
325	SAC-223	Videocon	1.5	Gen.Hospital, Special Room No-5	2008
326	SAC-224	Videocon	1.5	Gen.Hospital, Special Room No-6	2008
327	SAC-225	Videocon	1.5	Gen.Hospital, Special Room No-7	2008
328	SAC-226	Videocon	1.5	Gen.Hospital, Special Room No-8	2008
329	SAC-227	Videocon	1.5	Gen.Hospital, Special Room No-9	2008
330	SAC-216	Videocon	1.5	Gen.Hospital, Special Room-I (Adj. to OT)	2008
331	SAC-217	Videocon	1.5	Gen.Hospital, Special Room-II (Adj. to OT)	2008
332	SAC-218	Videocon	1.5	Gen.Hospital, Special Room-III (Adj. to OT)	2008
333	SAC-421	LLOYD	1.5	general hospital AMC ward TREAD MILL	2012
334	SAC-153	LG	1.5	general hospital AMC ward TREAD MILL	2008
335	SAC-63	LG	1.5	general hospital AMC ward	2001
336	SAC-157	LG	1.5	general hospital AMC ward	2004
337	SAC-302	Carrier	1.5	general hospital AMC ward	2008
338	SAC-195	LG	1.5	general hospital AMC ward	2008
339	SAC-61	LG	1.5	general hospital AMC ward	2001
340	SAC-67	LG	1.5	general hospital AMC ward	2011
341	SAC-263	Eakon	1.5	General Hospital Medical Store cold room	2008
342	SAC-264	Eakon	1.5	General Hospital Medical Store cold room	2008
343	SAC-214	Videocon	1.5	Guest House Office Room	2008
344	SAC-80	LG	1.5	Godavari Guest House, Adarsh Mini Dining Hall	2002
345	SAC-334	LLOYD	1.5	Godavari guest house room no-103	2011
346	SAC-335	LLOYD	1.5	Godavari guest house room no-104	2011
347	SAC-87	Vectra	1.5	Godavari Guest House, Block-2 Room 106	2003
348	SAC-88	Vectra	1.5	Godavari Guest House, Block-2 Room 106	2003
349	SAC-76	LG	1.5	Godavari Guest House, Block-3 Room 107	2002
350	SAC-77	LG	1.5	Godavari Guest House, Block-3 Room 107	2002
351	SAC-75	LG	1.5	Godavari Guest House, Block-3 Room 108	2002
352	SAC-79	LG	1.5	Godavari Guest House, Block-3 Room 108	2002
353	SAC-73	LG	1.5	Godavari Guest House, Block-3 Suit left	2002
354	SAC-78	LG	1.5	Godavari Guest House, Block-3 Suit left	2002
355	SAC-163	LG	1.5	Godavari guest house room no-201	2002
356	SAC-190	LG	1.5	Godavari guest house room no-202	2007
357	SAC-336	LLOYD	1.5	Godavari guest house room no-203	2011
358	SAC-337	LLOYD	1.5	Godavari guest house room no-204	2011
359	SAC-413	LLOYD	1.5	Godavari guest house room no-205	2012
360	SAC-232	Carrier	1.5	Godavari guest house room no-206	2008
361	SAC-164	LG	1.5	Godavari guest house room no-208	2007
362	SAC-338	LLOYD	1.5	Godavari guest house room no-209	2011
363	SAC-339	LLOYD	1.5	Godavari guest house room no-210	2011

364	SAC-340	LLOYD	1.5	Godavari guest house room no-211	2011
365	SAC-341	LLOYD	1.5	Godavari guest house room no-212	2011
366	SAC-342	LLOYD	1.5	Godavari guest house room no-213	2011
367	SAC-343	LLOYD	1.5	Godavari guest house room no-214	2011
368	SAC-344	LLOYD	1.5	Godavari guest house room no-215	2011
369	SAC-345	LLOYD	1.5	Godavari guest house room no-216	2011
370	SAC-346	LLOYD	1.5	Godavari Guest house room no-217	2011
371	SAC-347	LLOYD	1.5	Godavari Guest house room no-217	2011
372	SAC-348	LLOYD	1.5	Godavari Guest house room no-218	2011
373	SAC-349	LLOYD	1.5	Godavari Guest house room no-218	2011
374	SAC-350	LLOYD	1.5	Krishna Guest House room no-1	2011
375	SAC-351	LLOYD	1.5	Krishna Guest House room no-2	2011
376	SAC-352	LLOYD	1.5	Krishna Guest House room no-3	2011
377	SAC-353	LLOYD	1.5	Krishna Guest House room no-4	2011
378	SAC-354	LLOYD	1.5	Krishna Guest House room no-5	2011
379	SAC-355	LLOYD	1.5	Krishna Guest House room no-6	2011
380	SAC-356	LLOYD	1.5	Krishna Guest House room no-7	2011
381	SAC-357	LLOYD	1.5	Krishna Guest House room no-8	2011
382	SAC-358	LLOYD	1.5	Krishna Guest House room no-9	2011
383	SAC-359	LLOYD	1.5	Krishna Guest House room no-10	2011
384	SAC-360	LLOYD	1.5	Krishna Guest House room no-11	2011
385	SAC-361	LLOYD	1.5	Krishna Guest House room no-12	2011
386	SAC-362	LLOYD	1.5	Krishna Guest House room no-13	2011
387	SAC-363	LLOYD	1.5	Krishna Guest House room no-14	2011
388	SAC-364	LLOYD	1.5	Krishna Guest House room no-15	2011
389	SAC-365	LLOYD	1.5	Krishna Guest House room no-16	2011
390	SAC-405	LLOYD	1.5	Krishna Guest House, room no-17	2012
391	SAC-406	LLOYD	1.5	Krishna Guest House, room no-18	2012
392	SAC-407	LLOYD	1.5	Krishna Guest House, room no-19	2012
393	SAC-408	LLOYD	1.5	Krishna Guest House, room no-20	2012
394	SAC-409	LLOYD	1.5	Krishna Guest House, room no-21	2012
395	SAC-410	LLOYD	1.5	Krishna Guest House, room no-22	2012
396	SAC-411	LLOYD	1.5	Krishna Guest House, room no-23	2012
397	SAC-412	LLOYD	1.5	Krishna Guest House, room no-24	2012
398	SAC-554	Videocon	1.5	Godavari Guest house Room no.101	2014
399	SAC-555	Videocon	1.5	Godavari Guest house Room no.101	2014
400	SAC-556	Videocon	1.5	Godavari Guest house Suit Right	2014
401	SAC-557	Videocon	1.5	Godavari Guest house Suit Right	2014
402	SAC-558	Videocon	1.5	Godavari Guest house Room no.112	2014
403	SAC-559	Videocon	1.5	Godavari Guest house Room no.112	2014
404	SAC-560	Videocon	1.5	Godavari Guest house Room no.111	2014
405	SAC-561	Videocon	1.5	Godavari Guest house Room no.111	2014

406	SAC-612	Videocon	1.5	Godavari guest house room no-207	2014
407	SAC-392	LLOYD	1.5	HRDC, AGM-A.K.JHA	2012
408	SAC-192	LG	1.5	HRDC- Room NO-5	2008
409	SAC-191	LG	1.5	HRDC- Hall No-18	2008
410	SAC-71	LG	1.5	HRDC- Hall No-18	2002
411	SAC-201	LG	1.5	HRDC- Hall No-23	2008
412	SAC-202	LG	1.5	HRDC- Hall No-23	2008
413	SAC-160	LG	1.5	HRDC, 1 <sup>st</sup> Floor, Room No-101	2007
414	SAC-161	LG	1.5	HRDC, 1 <sup>st</sup> Floor, Room No-101	2007
415	SAC-162	LG	1.5	HRDC, 1 <sup>st</sup> Floor, Room No-101	2007
416	SAC-163	LG	1.5	HRDC, HALL NO-104	2002
417	SAC-90	Vectra	1.5	HRDC, HALL NO-104	2003
418	SAC-89	Vectra	1.5	HRDC, HALL NO-104	2003
419	SAC-257	Voltas	1.5	HRDC, HALL NO-121	2008
420	SAC-258	Voltas	1.5	HRDC, HALL NO-121	2008
421	SAC-259	Voltas	1.5	HRDC, HALL NO-121	2008
422	SAC-260	Voltas	1.5	HRDC, HALL NO-121	2008
423	SAC-261	Voltas	1.5	HRDC, HALL NO-121	2008
424	SAC-262	Voltas	1.5	HRDC, HALL NO-121	2008
425	SAC-251	Voltas	1.5	HRDC, HALL NO-27	2008
426	SAC-252	Voltas	1.5	HRDC, HALL NO-27	2008
427	SAC-253	Voltas	1.5	HRDC, HALL NO-27	2008
428	SAC-254	Voltas	1.5	HRDC, HALL NO-27	2008
429	SAC-255	Voltas	1.5	HRDC, HALL NO-27	2008
430	SAC-256	Voltas	1.5	HRDC, HALL NO-27	2008
431	SAC-91	Videocon	1.5	HRDC, PRAGATHI HALL-122	2004
432	SAC-92	Videocon	1.5	HRDC, PRAGATHI HALL-122	2004
433	SAC-93	Videocon	1.5	HRDC, PRAGATHI HALL-122	2004
434	SAC-94	Videocon	1.5	HRDC, PRAGATHI HALL-122	2004
435	SAC-95	Videocon	1.5	HRDC, PRAGATHI HALL-122	2004
436	SAC-96	Videocon	1.5	HRDC, PRAGATHI HALL-122	2004
437	SAC-626	Videocon	1.5	HRDC Vikas Hall	2014
438	SAC-627	Videocon	1.5	HRDC Vikas Hall	2014
439	SAC-628	Videocon	1.5	HRDC Vikas Hall	2014
440	SAC-629	Videocon	1.5	HRDC Vikas Hall	2014
441	SAC-630	Videocon	1.5	HRDC Vikas Hall	2014
442	SAC-631	Videocon	1.5	HRDC Vikas Hall	2014
443	SAC-115	VOLTAS	1.5	NTPC OFFICE,79 BLDG	2004
444	SAC-450	VOLTAS	1.5	welfare office near post office	2013
445	SAC-537	VOLTAS	1.5	welfare office near post office	2013
446	SAC-311	Carrier	1.5	welfare office near post office	2004

447	SAC-366	LLOYD	1.5	L.W.C, President Office	2011
448	SAC-61	LG	1.5	LWC Function hall	2002
449	SAC-116	LG	1.5	LWC Function hall	2004
450	SAC-367	LLOYD	1.5	LWC Function hall	2011
451	SAC-368	LLOYD	1.5	LWC Function hall	2011
452	SAC-369	LLOYD	1.5	LWC Function hall	2011
453	SAC-370	LLOYD	1.5	LWC Function hall	2011
454	SAC-151	LG	1.5	IC CLUB GYM ROOM	2006
455	SAC-433	LLOYD	1.5	IC Club Projector Room	2011
456	SAC-641	Videocon	1.5	Estate office, AGM-K.V.Prasad	2014
457	SAC-391	LLOYD	1.5	Estate office, AGM-Dhanunjay Rao	2012
458	SAC-574	Videocon	1.5	Estate office, AGM-E.T.Pandari nath	2014
459	SAC-598	Videocon	1.5	CISF TRANSIT CAMP,Qtr no:175	2014
460	SAC-639	Videocon	1.5	GM Quarter,Qtr no: 459	2014
461	SAC-193	LG	1.5	HRDC- Hall No-19	2008
462	SAC-194	LG	1.5	HRDC- Hall No-19	2008
463	SAC-196	LG	1.5	HRDC- Hall No-20	2008
464	SAC-74	LG	1.5	HRDC- Hall No-20	2002
465	SAC-197	LG	1.5	HRDC- Hall No-21	2008
466	SAC-198	LG	1.5	HRDC- Hall No-21	2008
467	SAC-199	LG	1.5	HRDC- Hall No-22	2008
468	SAC-70	LG	1.5	HRDC- Hall No-22	2002
469	SAC-643	Vestar	2.0	HRDC New BldG Manjeera Hall no:-8	2013
470	SAC-644	Vestar	2.0	HRDC New BldG Manjeera Hall no:-8	2013
471	SAC-645	Vestar	2.0	HRDC New BldG Manjeera Hall no:-8	2013
472	SAC-646	Vestar	2.0	HRDC New BldG Manjeera Hall no:-8	2013
473	SAC-647	Vestar	2.0	HRDC New BldG Manjeera Hall no:-8	2013
474	SAC-648	Vestar	2.0	HRDC New BldG Manjeera Hall no:-8	2013
475	SAC-649	Vestar	2.0	HRDC New BldG Manjeera Hall no:-8	2013
476	SAC-650	Vestar	2.0	HRDC New BldG Manjeera Hall no:-8	2013
477	SAC-651	Vestar	2.0	HRDC New BldG Manjeera Hall no:-8	2013
478	SAC-652	Vestar	2.0	HRDC New BldG Manjeera Hall no:-8	2013
479	SAC-653	Vestar	2.0	HRDC New Bldg Room no:106	2013
480	SAC-654	Vestar	2.0	HRDC New Bldg Room no:106	2013
481	SAC-655	Vestar	2.0	HRDC New Bldg Room no:106	2013
482	SAC-656	Vestar	2.0	HRDC New Bldg Room no:106	2013
483	SAC-657	Vestar	2.0	HRDC New Bldg Room no:106	2013
484	SAC-658	Vestar	2.0	HRDC New Bldg Room no:106	2013
485	SAC-659	Vestar	2.0	HRDC New Bldg Room no:106	2013
486	SAC-660	Vestar	2.0	HRDC New Bldg Room no:106	2013
487	SAC-661	Vestar	2.0	HRDC New Bldg Room no:106	2013
488	SAC-662	Vestar	2.0	HRDC New Bldg Room no:106	2013

489	SAC-663	Vestar	2.0	HRDC New Bldg Room no:105	2013
-----	---------	--------	-----	---------------------------	------

752.5

**CASSATE AIR CONDITIONER**

Sl.No	BHEL Cardex Number	MAKE	Cap. in TR	LOCATION	Year of Purch.
1	CAC 49	Carrier	2.0	Adm.Gr.Flr.HR-IR Section	2013
2	CAC 50	Carrier	2.0	Adm.Gr.Flr.HR-IR Section	2013
3	CAC 4	Daikin	2.0	Admn.Bldg. Entrance Reception	2007
4	CAC 5	Daikin	2.0	Admn.Bldg. Entrance Reception	2007
5	CAC 51	Carrier	2.0	Adm.1st.flr-Vigilence dept	2013
6	CAC 52	Carrier	2.0	Adm.1st.flr-Vigilence dept	2013
7	CAC 53	Carrier	2.0	Adm.1st.flr-Vigilence dept	2013
8	CAC 54	Carrier	2.0	Adm.1st.flr-investment planning	2013
9	CAC 55	Carrier	2.0	Adm.1st.flr-investment planning	2013
10	CAC 56	Carrier	2.0	Adm.1st.flr-investment planning	2013
11	CAC 57	Carrier	2.0	Adm.1st.flr-planning &development dept	2013
12	CAC 58	Carrier	2.0	Adm.1st.flr-planning &development dept	2013
13	CAC 59	Carrier	2.0	Adm.1st.flr-planning &development dept	2013
14	CAC 60	Carrier	2.0	Adm.1st.flr-planning &development dept	2013
15	CAC 61	Carrier	2.0	Adm.1st.flr-planning &development dept	2013
16	CAC 62	Carrier	2.0	Adm.1st.flr-planning &development dept	2013
17	CAC 13	Daikin	2.0	Adm.1st floor Finance Conferrance Hall	2009
18	CAC 14	Daikin	2.0	Adm.1st floor Finance Conferrance Hall	2009
19	CAC 15	Daikin	2.0	Adm.Bldg. 1st Fl.,Int.Audit,Finance,	2009
20	CAC 16	Daikin	2.0	Adm.1st floor Finance Madhava Rao	2009
21	CAC 8	Daikin	2.0	Admn.Bldg. 4th floor Mini Conference Hall	2008
22	CAC 9	Daikin	2.0	Admn.Bldg. 4th floor Mini Conference Hall	2008
23	CAC 10	Daikin	2.0	Admn.Bldg. 4th floor Mini Conference Hall	2008
24	CAC 11	Daikin	2.0	Factory Civil Projects Conference Hall	2009
25	CAC 12	Daikin	2.0	Factory Civil Projects Conference Hall	2009
26	CAC 17	Daikin	2.0	I.T. Building Conference Hall	2009
27	CAC 18	Daikin	2.0	I.T. Building Conference Hall	2009
28	CAC 19	Daikin	2.0	I.T. Building Conference Hall	2009
29	CAC 47	Daikin	2.0	I.T. Building Software group cabin	2007
30	CAC 20	Blue Star	4.0	02 - 6 Axis Machining center	2009
31	CAC 21	Blue Star	4.0	02 - 6 Axis Machining center	2009
32	CAC 22	Blue Star	4.0	02 - 6 Axis Machining center	2009
33	CAC 23	Blue Star	4.0	02 - 6 Axis Machining center	2009

34	CAC 24	Blue Star	4.0	02 - 6 Axis Machining center	2009
35	CAC 25	Blue Star	4.0	02 - 6 Axis Machining center	2009
36	CAC 26	Blue Star	4.0	02 - 6 Axis Machining center	2009
37	CAC 27	Blue Star	4.0	02 - 6 Axis Machining center	2009
38	CAC 28	Blue Star	4.0	02 - 6 Axis Machining center	2009
39	CAC 75	LG	2.0	02 - 6 Axis Machining center	2014
40	CAC 76	LG	2.0	02 - 6 Axis Machining center	2014
41	CAC 77	LG	2.0	02 - 6 Axis Machining center	2014
42	CAC 78	LG	2.0	02 - 6 Axis Machining center	2014
43	CAC 79	LG	2.0	02 - 6 Axis Machining center	2014
44	CAC 80	LG	2.0	02 - 6 Axis Machining center	2014
45	CAC 81	LG	2.0	02 - 6 Axis Machining center	2014
46	CAC 82	LG	2.0	02 - 6 Axis Machining center	2014
47	CAC 83	LG	2.0	02 - 6 Axis Machining center	2014
48	CAC 84	LG	2.0	02 - 6 Axis Machining center	2014
49	CAC 85	LG	2.0	02 - 6 Axis Machining center	2014
50	CAC 86	LG	2.0	02 - 6 Axis Machining center	2014
51	CAC 87	LG	2.0	02 - 6 Axis Machining center	2014
52	CAC 88	LG	2.0	02 - 6 Axis Machining center	2014
53	CAC 89	LG	2.0	02 - 6 Axis Machining center	2014
54	CAC 32	Voltas	3.0	02 block Testing Control Room	2010
55	CAC 33	Voltas	3.0	02 block Testing Control Room	2010
56	CAC 34	Voltas	3.0	02 block Testing Control Room	2010
57	CAC 35	Voltas	3.0	02 block Testing Control Room	2010
58	CAC 36	Voltas	3.0	02 block Testing Control Room	2010
59	CAC 37	Voltas	3.0	02 block Testing Control Room	2010
60	CAC 38	Blue Star	2.0	Safety dept AGM Office	2012
61	CAC 39	Blue Star	2.0	Safety dept Conference Hall	2012
62	CAC 40	Blue Star	2.0	Safety dept Conference Hall	2012
63	CAC 1	LG	2.0	I.C.Gym Center	2006
64	CAC 2	LG	2.0	I.C.Gym Center	2006
65	CAC 30	LG	4.0	Godavari guest house, annapurna dining hall	2010
66	CAC 31	LG	4.0	Godavari guest house, annapurna dining hall	2010
67	CAC 41	Voltas	3.0	Godavari guest house, main dining hall	2013
68	CAC 42	Voltas	3.0	Godavari guest house, main dining hall	2013
69	CAC 43	Voltas	3.0	Godavari guest house, main dining hall	2013
70	CAC 44	Voltas	3.0	Godavari guest house, main dining hall	2013
71	CAC 45	Voltas	3.0	Godavari guest house, Adarsh dining hall	2013
72	CAC 46	Voltas	3.0	welfare office entrance hall	2013
73	CAC63	LG	2.0	Balancing tunnel control room	2014
74	CAC64	LG	2.0	Balancing tunnel control room	2014
75	CAC65	LG	2.0	Balancing tunnel control room	2014

76	CAC66	LG	2.0	Balancing tunnel control room	2014
77	CAC67	LG	2.0	Balancing tunnel control room	2014
78	CAC68	LG	2.0	Balancing tunnel control room	2014
79	CAC69	LG	2.0	Balancing tunnel VFD Room	2014
80	CAC70	LG	2.0	Balancing tunnel VFD Room	2014
81	CAC71	LG	2.0	Balancing tunnel VFD Room	2014
82	CAC72	LG	2.0	Balancing tunnel VFD Room	2014
83	CAC73	LG	2.0	Balancing tunnel conference hall	2014
84	CAC74	LG	2.0	Balancing tunnel conference hall	2014

198.0

**WALK - IN - COOLERS**

Sl.No	BHEL Cardex Number	MAKE	Cap. in TR	LOCATION	Year of Purch.
1	W-in-C - 01	Eackon 1x3	3.0	Wors canteen store	2008
2	W-in-C - 02	Eackon 1x3	3.0	Wors canteen store	2008
3	W-in-C - 03	Eackon 1x 3	3.0	Staff canteen stores	2008
			9.0		

**EVAPORATIVE COOLING SYSTEM:**

Sl.No	BHEL Cardex Number	MAKE	Cap. in TR	LOCATION	Year of Purch.
1	EVP-01	U.E.C.	1 X 12 K.W.	General Hospital O.P.D. Evaporative cooling system	2007
2	EVP-02	U.E.C.	1 X 12 K.W.	General Hospital O.P.D. Evaporative cooling system	2007
3	EVP-05	U.E.C.	1 X 10 K.W.	General Hospital Male Surgical Ward	2009
4	EVP-06	U.E.C.	1 X 10 K.W.	General Hospital Male Surgical Ward	2009
5	EVP-07	U.E.C.	1 X 10 K.W.	General Hospital Referral Bill Section	2009
6	EVP-08	U.E.C.	1 X 10 K.W.	General Hospital Female Ward	2009
7	EVP-09	U.E.C.	1 X 10 K.W.	General Hospital Male Ward	2009
8	EVP-10	RDPC	1 X 12 K.W.	51 canteen Evaporative cooling system	2011
9	EVP-11	RDPC	1 X 12 K.W.	51 canteen Evaporative cooling system	2011
10	EVP-03	U.E.C.	1 X 12 K.W.	Works canteen Buffet area Evaporative cooling system	2007
11	EVP-04	U.E.C.	1 X 12 K.W.	Works canteen Buffet area Evaporative cooling system	2007

## REFRIGERATORS

Sl.No	BHEL Cardex Number	MAKE	Cap. in LTR	LOCATION	Year of Purch.
1	R-96(N)	SAMSUNG	190	01 Annexe 1st flr AGM-Rama Krishna	2009
2	R-120(N)	SAMSUNG	190	01 Annexe 1st Flr, AGM-Madan Mohan K	2009
3	R-163(N)	SAMSUNG	190	01 annexe 1st flr, IE Dept	2009
4	R-188(N)	GODREJ	190	01 Annexe 1st flr. AGM-Venkatappa Reddy	2013
5	R-79(N)	SAMSUNG	190	01 Annexe 1st.flr AGM-R.Srinivasan	2009
6	R-93(N)	SAMSUNG	190	01 annexe 2nd flr ,AGM-B.Srinivas	2009
7	R-191(N)	GODREJ	190	01 Annexe Gr.flr AGM-K.S.N.Murthy	2013
8	R-190(N)	GODREJ	190	01 Annexe gr.flr AGM-M.N.Rao	2013
9	R-185(N)	GODREJ	190	01 Annexe Gr.flr GM-Amit Kerketta	2013
10	R-189(N)	GODREJ	190	01 BLOCK AGM-Jayanta Das	2013
11	R-49 (N)	VIDEOCON	180	01 Block, AGM-M.Sridhar	2007
12	R-36 (N)	VIDEOCON	180	01 bLOCK, AGM-V.SRINIVASA RAO .	2007
13	R-84(N)	SAMSUNG	190	02 Annexe gr. flr AGM-Vijaya Sagar	2009
14	R-91(N)	SAMSUNG	190	02 Annex,1st.FI-AGM-K.K.ROY	2009
15	R-89(N)	SAMSUNG	190	02 Annex,2nd.FI- AGM-Uma Maheswar Rao	2009
16	R-148(N)	SAMSUNG	190	02 Annex,2nd.FI- FSS AGM-B.Venkateswarlu	2009
17	R-44 (N)	VIDEOCON	180	02 Annexe 1st flr AGM-B.Madhusudan Reddy	2007
18	R-181(N)	GODREJ	190	02 Annexe 1st flr AGM-Jithender Reddy	2013
19	R-176(N)	VIDEOCON	190	02 Annexe 2nd flr AGM-B.Raj Kumar	2012
20	R-47 (N)	VIDEOCON	180	02 Annexe 2nd flr AGM-Sambasiva Rao	2007
21	R-194(N)	GODREJ	190	02 Annexe gr.flr AGM-Cabin	2013
22	R-78(N)	SAMSUNG	190	02 Annexe Gr.fl.AGM -G.Sudhakar Reddy	2009
23	R-209(N)	GODREJ	190	02 Annexe Gr.flr AGM-Ashok Kumar	2013
24	R-179(N)	GODREJ	190	02 Annexe Gr.flr AGM-J.M.J.Rao	2013
25	R-88(N)	SAMSUNG	190	02 Annexe Gr.flr AGM-K.S.N.Murthy	2009
26	R-197(N)	GODREJ	190	02 Annexe gr.flr AGM-R.Vijay Kumar	2013
27	R-171(N)	SAMSUNG	190	02 Block AGM-Biswajit Biswas	2011
28	R-166(N)	SAMSUNG	190	02 BLOCK, AGM-D.C.DAS,	2009
29	R-201(N)	GODREJ	190	03 Annex,1st.FI-AGM-S.Krishna Murthy	2013
30	R-87(N)	SAMSUNG	190	03 Annex,Gr.FI-AGM-B.R.Manohar	2009
31	R-46 (N)	VIDEOCON	180	03 Block, AGM-V.Ravindranadh	2007
32	R-183(N)	GODREJ	190	04 foundry AGM-Anupam Das	2013
33	R-20 (N)	LG	175	06 Annex, 1st FI, AGM-S.S.Prakash	2006
34	R-186(N)	GODREJ	190	06 Annex, 1st FI, AGM-T.S.N.Bhargav	2013
35	R-35 (N)	VIDEOCON	180	06 Annexe 1st flr AGM-M.Mallaiah	2007
36	R-155(N)	SAMSUNG	190	06 Annexe 1st flr, AGM-Balaram Murthy	2009

37	R-104(N)	SAMSUNG	190	06 Block, N.D.T	2009
38	R-92(N)	SAMSUNG	190	07 Annex, Gr Fl, AGM-E.V.Rao	2009
39	R-187(N)	GODREJ	190	07 Annexe 1st flr AGM-P.Srinivas	2013
40	R-138(N)	SAMSUNG	190	07 Annexe 1st.Flr AGM-M.Rama Krishna	2009
41	R-16 (N)	LG	175	07 Annexe Gr.Flr AGM-M.Ravi	2005
42	R-26 (N)	LG	175	07 Annexe Gr.flr DGM-Rangaraj	2006
43	R-21 (N)	LG	175	29 bldg AGM-CH.Srinivasulu	2006
44	R-95(N)	SAMSUNG	190	29 Building, Chemical Lab	2009
45	R-34(N)	GODREJ	180	36/11 annexe 1st flr, AGM-B.K.Chattar	2007
46	R-74(N)	GODREJ	180	36/11 annexe 1st flr, AGM-K.Sahadeva Reddy	2007
47	R-54(N)	GODREJ	190	36/11 Annexe gr.flr AGM-N.Mallikarjunan	2009
48	R-57(N)	GODREJ	180	51 shop annexe, AGM-M.Prabhakar Rao	2007
49	R-81(N)	SAMSUNG	190	70 Bldg AGM-Babyloni	2009
50	R-61(N)	GODREJ	180	70 Bldg AGM-Raj Sekhar	2007
51	R-114(N)	SAMSUNG	190	70 Build., AGM- M.Israel Raju	2009
52	R-99(N)	SAMSUNG	190	70 Building, AGM-S.Shanker	2009
53	R-182(N)	GODREJ	190	70 SHOP AGM-Goutham Bala	2013
54	R-12 (N)	LG	175	86 BLDG, 1st Fl., AGM- Jaya Sundar Rao	2005
55	R-82(N)	SAMSUNG	190	86 bldg, AGM- M.B.DAS	2009
56	R-101(N)	SAMSUNG	190	90 Building, Electrical Lab	2009
57	R-103(N)	SAMSUNG	190	90 Building, Electrical Lab	2009
58	R-60(N)	GODREJ	180	9FA .1st Flr. GT. Annexe- AGM-K.B.Raja	2007
59	R-175(N)	VIDEOCON	190	9fa GT Annexe AGM-A.Chandra Sekhar	2012
60	R-203(N)	GODREJ	190	9fa GT Annexe Gr. flr, AGM-Subramanyam	2013
61	R-80(N)	SAMSUNG	190	9FA.GT. Annex, AGM-A.Sayyana	2009
62	R-180(N)	GODREJ	190	Adm 1st flr AGM-Devesh Raj	2013
63	R-72(N)	GODREJ	180	Adm 1st flr AGM-M.Rama Krishna	2007
64	R-173(N)	VIDEOCON	190	Adm 1st flr GM-P.J.Reddy	2012
65	R-56(N)	GODREJ	180	Adm 3rd Fl, AGM-C.Suresh Kumar	2007
66	R-178(N)	GODREJ	190	Adm 3rd flr AGM-B.Ravi Kumar	2013
67	R-208(N)	GODREJ	190	Adm 3rd flr AGM-T.Surendra	2013
68	R-76(N)	GODREJ	180	Adm 4th floor, AGM-A V Nagabhushan	2007
69	R-105(N)	SAMSUNG	190	Adm bldg 2nd flr, AGM-P.Mallesh	2009
70	R-196(N)	GODREJ	190	Adm bldg 3rd flr AGM-V.Seshagiri	2013
71	R-68 (N)	GODREG	300	Adm,1st Fl,GM-T.Subhash	2007
72	R-117(N)	SAMSUNG	190	Adm,2nd.Fl-GM-C.L.Kayarkar	2009
73	R-113(N)	SAMSUNG	190	Adm.1st flr,Finance, AGM- K.J.Roy	2009
74	R-53(N)	GODREJ	180	Adm.3rd Flr. PANTRY Room	2007
75	R-24 (N)	LG	175	Adm.Bld 2nd Fl,AGM-V.Buddha Prasad	2006
76	R-18 (N)	LG	175	Adm.Bld., 1st Fl., Finance GM Office	2006
77	R-214(N)	GODREJ	190	Adm.bldg 1st flr AGM-Chandra Sekhar	2013
78	R-204(N)	GODREJ	190	Adm.bldg 1st flr AGM-Vijaya Lakshmi	2013

79	R-215(N)	GODREJ	190	Adm.bldg 4th flr AGM-V.Nageswar Rao	2013
80	R-216(N)	GODREJ	190	Adm.bldg Gr flr AGM-Ram Prasad	2013
81	R-129(N)	SAMSUNG	190	Adm.bldg, 2nd. Fl., GM- ravindra nath babu	2009
82	R-198(N)	GODREJ	190	Adm.bldg, 2nd.FI, GM-C.S.R.Murthy	2013
83	R-125(N)	SAMSUNG	190	Adm.bLDG,1st flr GM-Uday Kumar	2009
84	R-192(N)	GODREJ	190	Adm.bldg.1st flr AGM-Shyam Babu	2013
85	R-62(N)	GODREJ	180	Adm.bldg.gr.flr, DGM- M.S.Raju	2007
86	R-200(N)	GODREJ	190	AdmBldg,1st Fl., AGM- B.S.Srinivas	2013
87	R-28 (N)	VIDEOCON	180	AdmBldg,3rd Fl., AGM- P.S.Murthy	2006
88	R-66(N)	GODREJ	180	AdmBldg,3rd Fl., AGM- Shovan Saha	2007
89	R-199(N)	GODREJ	190	AdmBldg,4th Fl., AGM- Anil Ranade	2013
90	R-33 (N)	VIDEOCON	180	Admin 1st Flr., GM- S.Pallam Raju	2006
91	R-118(N)	SAMSUNG	190	Admin 2nd flr,AGM-SUBRAMANYAM	2009
92	R-31 (N)	VIDEOCON	180	Admn. Bldg., Gr.Fl., I.R.Department	2006
93	R-164(N)	SAMSUNG	190	Admn.Bldg., 1st Fl,AGM-G.RAMACHANDRA RAJU	2009
94	R-169(N)	SAMSUNG	190	Admn.Bldg., 1st Fl. GM-A.K.Naskar	2011
95	R-168(N)	SAMSUNG	190	Admn.Bldg., 1st Fl. P&D AGM-K.S.Murthy	2009
96	R-135(N)	SAMSUNG	190	Admn.Bldg., 1st flr ED HPEP Office	2009
97	R-123(N)	SAMSUNG	190	Admn.Bldg., 1st.FI. ED-PE&SD Office	2009
98	R-90(N)	SAMSUNG	190	Admn.Bldg., 2nd Fl. GM-M.Kalkeswaraiah	2009
99	R-156(N)	SAMSUNG	190	Admn.Bldg., 2nd.FI. AGM-N.Srinivasa Charyulu	2009
100	R-128(N)	SAMSUNG	190	Admn.Bldg., 2nd.FI. AGM-Srinivas,Room-221	2009
101	R-83(N)	SAMSUNG	190	Admn.Bldg., 2nd.FI. AGM-Venkatesha	2009
102	R-126(N)	SAMSUNG	190	Admn.Bldg., 2nd.FI. Commercial spares	2009
103	R-85(N)	SAMSUNG	190	Admn.Bldg., 2nd.FI. GM-C.N.V.Ramana	2009
104	R-110(N)	SAMSUNG	190	Admn.Bldg., 2nd.FI. GM-Kishan Swaroop	2009
105	R-71(N)	GODREJ	180	Admn.Bldg., 3rd Fl. AGM-B.Krishnan	2007
106	R-165(N)	SAMSUNG	190	Admn.Bldg., 3rd Fl. AGM-B.Raja Sree	2009
107	R-119(N)	SAMSUNG	190	Admn.Bldg., 3rd Fl. GM -H.S.Kalsi	2009
108	R-154(N)	SAMSUNG	190	Admn.Bldg., 3rd.FI. AGM-Y.Srinivas Rao	2009
109	R-100(N)	SAMSUNG	190	Admn.Bldg., 4th Fl. AGM-Jagadish Barwani	2009
110	R-58(N)	GODREJ	180	Admn.Bldg., 4th Fl. AGM-S.K.Pandey	2007
111	R-86(N)	SAMSUNG	190	Admn.Bldg., 4th Fl. AGM-S.W.VARNE	2009
112	R-170(N)	SAMSUNG	190	Admn.Bldg., 4th Fl. CMM, GM-Partha Sarathy	2011
113	R-42 (N)	VIDEOCON	180	Admn.Bldg., Gr.Fl,Sr.DGM-Umesh chandran	2007
114	R-211(N)	GODREJ	190	Admn.Bldg., Gr.Fl.AGM-Ashok Barad	2013
115	R-161(N)	SAMSUNG	190	Admn.Bldg., Gr.Fl. HR AGM-K.Adishesu	2009
116	R-51(N)	VIDEOCON	180	Admn.Bldg., Gr.Fl. Sub.cont- AGM-R.K.Sarkar	2007
117	R-207(N)	GODREJ	190	Admn.Bldg., Gr.Fl. Sub.cont-AGM-S.K.PAL	2013
118	R-98(N)	SAMSUNG	190	Asst.Commandant Office, "K' Gate	2009
119	R-122(N)	SAMSUNG	190	Boiler House Lab	2009

120	R-73(N)	GODREJ	180	Central Gauging center	2007
121	R-107(N)	SAMSUNG	190	CISF MESS	2009
122	R-106(N)	SAMSUNG	190	CISF, ORS Mess, BHEL T/S	2009
123	R-152(N)	SAMSUNG	190	EDP BLDG, AGM. AGM-G.S.Prakasa Rao	2009
124	R-19 (N)	LG	175	EDP BLDG, AGM-M.P.V.RAMANA	2006
125	R-174(N)	VIDEOCON	190	EDP BLDG, AGM-S.Koteswar Rao	2012
126	R-63(N)	GODREJ	180	Engg.bldg 1st flr AGM-M.A.Haseeb	2007
127	R-177(N)	GODREJ	190	Engg.Bldg gr. flr AGM-Bhujanga Rao	2013
128	R-48 (N)	VIDEOCON	180	Engg.Bldg., 1st Fl,AGM-S.R.Venkata Krishna	2007
129	R-64(N)	GODREJ	180	Engg.Bldg., 1st Fl,AGM-V.V.Subramanyam	2007
130	R-59(N)	GODREJ	180	Engg.bldg.gr.flr, AGM-R.C.V.S.Prasad	2007
131	R-184(N)	GODREJ	190	Engineering bldg gr.flr GM-Sudhir Babu	2013
132	R-212(N)	GODREJ	190	Estate Office AGM-K.V.Prasad	2013
133	R-158(N)	SAMSUNG	190	Estate Office Gr. Fl.AGM-Pandarath	2009
134	R-111(N)	SAMSUNG	190	Estate Office,Civil Dept	2009
135	R-112(N)	SAMSUNG	190	Estate Office,T/S, AGM-Dhanunjay Rao	2009
136	R-22 (N)	LG	175	Factory civil Pantry Room	2006
137	R-43 (N)	VIDEOCON	180	Factory civil,AGM-A.RamaKrishna Rao	2007
138	R-97(N)	SAMSUNG	190	Factory Medical Centre, Near Works Canteen	2009
139	R-05 (N)	LG	175	BHEL HOSPITAL Plant Room	2005
140	R-30 (N)	VIDEOCON	180	Gen.Hospital OPD Immunization	2006
141	R-06 (N)	LG	175	Gen.Hospital, AMC Ward	2005
142	R-04 (N)	LG	175	Gen.Hospital, Kitchen Room	2005
143	R-07 (N)	LG	175	Gen.Hospital, Male Surgical Ward	2005
144	R-08 (N)	LG	175	Gen.Hospital, Maternity Ward	2005
145	R-137(N)	SAMSUNG	190	Gen.Hospital, Medical Stores, Syrup Section	2009
146	R-136(N)	SAMSUNG	190	Gen.Hospital, Medical Stores, Tablet Section	2009
147	R-195(N)	GODREJ	190	General HOSPITAL, AGM-Narayana Naik	2013
148	R-144(N)	SAMSUNG	190	General Hospital, ENT Dept.	2009
149	R-159(N)	SAMSUNG	190	General Hospital, EYE Dept.	2009
150	R-145(N)	SAMSUNG	190	General Hospital, Female Surgical Ward	2009
151	R-141(N)	SAMSUNG	190	General Hospital, Female Ward	2009
152	R-143(N)	SAMSUNG	190	General Hospital, Kitchen Room	2009
153	R-140(N)	SAMSUNG	190	General Hospital, Lab Stores	2009
154	R-67(N)	GODREJ	180	General Hospital, Lab, Room-11	2007
155	R-03 (N)	LG	165	General Hospital, Lab, Room-18	2004
156	R-150(N)	SAMSUNG	190	General Hospital, Lab, Room-18	2009
157	R-139(N)	SAMSUNG	190	General Hospital, Lab, Room-7	2009
158	R-162(N)	SAMSUNG	190	General Hospital, Male Ward.	2009
159	R-146(N)	SAMSUNG	190	General Hospital, Operation Theatre	2009
160	R-160(N)	SAMSUNG	190	General Hospital, Sp.Ward Staff Room	2009
161	R-37 (N)	VIDEOCON	180	General Hospital,physio therapy dept	2007

162	R-151(N)	SAMSUNG	190	Godavari Guest House, Adarsh Dining Hall	2009
163	R-02 (N)	LG	280	Godavari Guest House, Dining Hall	2004
164	R-01 (N)	LG	280	Godavari Guest House, Kitchen room	2004
165	R-40 (N)	VIDEOCON	180	Godavari Guest House, Room No-111	2007
166	R-41 (N)	VIDEOCON	180	Godavari Guest House, Room No-112	2007
167	R-127(N)	SAMSUNG	190	Godavari Guest House, Room No-206	2009
168	R-15 (N)	LG	175	Godavari Guest House, Room No-207	2005
169	R-13 (N)	LG	175	Godavari Guest House, Room No-208	2005
170	R-14 (N)	LG	175	Godavari Guest House, Room No-210	2005
171	R-38 (N)	VIDEOCON	180	Godavari Guest House, Room No-217	2007
172	R-39 (N)	VIDEOCON	180	Godavari Guest House, Room No-218	2007
173	R-132(N)	SAMSUNG	190	Godavari Guest House, Room-201	2009
174	R-133(N)	SAMSUNG	190	Godavari Guest House, Room-202	2009
175	R-10 (N)	LG	175	Guest House, Room No- 107	2005
176	R-11 (N)	LG	175	Guest House, Room No- 108	2005
177	R-09 (N)	LG	175	Guest House, SHOOT RIGHT	2005
178	R-149(N)	SAMSUNG	190	HRDC OFFICE ROOM	2009
179	R-134(N)	SAMSUNG	190	HRDC Room NO.14	2009
180	R-23 (N)	LG	175	HRDC-AGM-A.K.JHA	2006
181	R-130(N)	SAMSUNG	190	International Club, BHEL T/S	2009
182	R-131(N)	SAMSUNG	190	International Club, BHEL T/S	2009
183	R-17 (N)	LG	175	Krishna Guest House, Room No-14	2005
184	R-167(N)	SAMSUNG	190	Ladies Welfare Centre Creche, J-Gate	2009
185	R-65(N)	GODREJ	180	Medical Superintendent P.P.Sharma, General Hospital	2007
186	R-210(N)	GODREJ	190	New Blade Shop AGM-Y.C.Venkateswar Rao	2013
187	R-153(N)	SAMSUNG	190	New Engg.Bldg, 2nd Fl., AGM-D.Srinivasa Rao	2009
188	R-124(N)	SAMSUNG	190	New Engg.Bldg.- 2nd Fl- AGM-S.Durai Raj	2009
189	R-115(N)	SAMSUNG	190	New Engg.Bldg.,2nd Fl-AGM-M.Rosi Babu	2009
190	R-32 (N)	VIDEOCON	180	New Engg.Building, GM- B.I.BABU	2006
191	R-94(N)	SAMSUNG	190	OHS (Occupational Health Centre), 'C' gate, Injection Room	2009
192	R-50 (N)	VIDEOCON	180	OHS (Occupational Health Centre), 'C' gate,ENT Room	2007
193	R-25 (N)	LG	175	PE&SD BLDG AGM-Gopal Hemambaram	2006
194	R-55(N)	GODREJ	180	PE&SD BLDG AGM-J.Balu	2007
195	R-202(N)	GODREJ	190	PE&SD Bldg AGM-Ram Chandraiah	2013
196	R-121(N)	SAMSUNG	190	PE&SD Bldg AGM-V.V.S.Sundar	2009
197	R-193(N)	GODREJ	190	Rig up Annex, Gr. Fl.AGM-P.Madhu Babu	2013
198	R-102(N)	SAMSUNG	190	Rig up Annex, yard.AGM-Venkata Ratnam	2009
199	R-172(N)	SAMSUNG	190	Rig up Annexe Gr flr AGM-Jagannath	2011
200	R-75(N)	GODREJ	180	Safety Dept, AGM-ANEEL KUMAR.	2007

201	R-27 (N)	LG	175	Safety Engg. Dept.,	2006
202	R-109(N)	SAMSUNG	190	Staff Canteen	2009
203	R-206(N)	GODREJ	190	TIC BLDG- AGM-Mohan Rao	2013
204	R-205(N)	GODREJ	190	TIC BLDG- AGM-Satish Ghatge	2013
205	R-142(N)	SAMSUNG	190	UNION OFFICE	2009
206	R-116(N)	SAMSUNG	190	UNION OFFICE BUETUC	2009
207	R-52(N)	VIDEOCON	180	Welfare office	2007
208	R-108(N)	SAMSUNG	190	works canteen	2009
209	R-147(N)	SAMSUNG	190	AC SECTION	2009
210	R-157(N)	SAMSUNG	190	AC SECTION	2009
211	R-213(N)	GODREJ	190	AC SECTION	2013

## Water Coolers

Sl.No	BHEL Cardex No.	MAKE	Capacity	INSTALLED AT LOCATIONS	Year of purchase
1	WC-01(N)	VOLTAS	40/80	01 shop	2013
2	WC-02(N)	VOLTAS	40/80	01 shop	2013
3	WC-04(N)	VOLTAS	40/80	01 shop	2013
4	WC-06(N)	VOLTAS	40/80	01 shop	2013
5	WC-07(N)	VOLTAS	40/80	01 shop	2013
6	WC-08(N)	VOLTAS	40/80	01 shop	2013
7	WC-10(N)	VOLTAS	40/80	01 shop M&S	2013
8	WC-11(N)	VOLTAS	40/80	01 shop	2013
9	WC-12(N)	VOLTAS	40/80	01 shop	2013
10	98 (N)	USHA	40/80	01 RMS Stores	2013
11	15 (N)	VOLTAS	40/80	01 Compressor bay	2013
12	18 (N)	VOLTAS	40/80	01, 5 axis center	2013
13	23 (N)	VOLTAS	40/80	01 annexe 1st flr	2013
14	91 (N)	USHA	40/80	9fa assembly	2013
15	16 (N)	VOLTAS	40/80	9fa assembly	2013
16	17 (N)	VOLTAS	40/80	9fa testing	2013
17	104(N)	USHA	40/80	9FA Machine Shop	2013
18	67 (N)	VOLTAS	40/80	Compressor House	2013
19	68 (N)	VOLTAS	40/80	Oxygen Plant	2013
20	21 (N)	VOLTAS	40/80	Transport Auto Work shop	2013
21	100 (N)	EUREKA	40/80	Internal Transport	2013
22	19 (N)	VOLTAS	40/80	new blade shop	2013
23	22 (N)	VOLTAS	40/80	09 block	2013

24	102(N)	PREMIER	40/80	09 block,CDC	2013
25	59 (N)	VOLTAS	40/80	Scrap Yard	2013
26	WC-09(N)	VOLTAS	40/80	29 bldg Lab	2013
27	61 (N)	VOLTAS	40/80	04 Shop	2013
28	62 (N)	VOLTAS	40/80	04 Shop	2013
29	92 (N)	USHA	40/80	04 Annexe gr flr	2013
30	65 (N)	VOLTAS	40/80	05 Shop	2013
31	84 (N)	VOLTAS	40/80	04 canteen	2013
32	85 (N)	VOLTAS	40/80	04 canteen	2013
33	WC-05(N)	VOLTAS	40/80	36/11 Annexe Gr.flr	2013
34	44 (N)	VOLTAS	40/80	11 block, 06 stores	2013
35	41 (N)	VOLTAS	40/80	11 stores	2013
36	42 (N)	VOLTAS	40/80	11 stores	2013
37	43 (N)	VOLTAS	40/80	12 stores	2013
38	35 (N)	VOLTAS	40/80	06 Shop	2013
39	36 (N)	VOLTAS	40/80	06 Shop	2013
40	37 (N)	VOLTAS	40/80	06 Shop	2013
41	38 (N)	VOLTAS	40/80	06 Shop	2013
42	39 (N)	VOLTAS	40/80	06 Shop	2013
43	58 (N)	VOLTAS	40/80	06 Shop	2013
44	81 (N)	VOLTAS	40/80	06 works canteen	2013
45	82 (N)	VOLTAS	40/80	06 works canteen	2013
46	88 (N)	VOLTAS	40/80	06 works canteen	2013
47	95(N)	USHA	40/80	AC Section	2013
48	108(N)	USHA	40/80	TIC Bldg	2013
49	24 (N)	VOLTAS	40/80	90 bldg	2013
50	76 (N)	VOLTAS	40/80	staff canteen	2013
51	77 (N)	VOLTAS	40/80	staff canteen	2013
52	93 (N)	USHA	40/80	Adm.bldg.3rd flr	2013
53	90(N)	VOLTAS	40/80	Adm.bldg.Reception	2013
54	20 (N)	VOLTAS	40/80	Transport, Adm.bldg	2013
55	105(N)	USHA	40/80	NEW PE&SD BLDG	2013
56	106(N)	USHA	40/80	NEW PE&SD BLDG	2013
57	107(N)	USHA	40/80	NEW PE&SD BLDG	2013
58	45 (N)	VOLTAS	40/80	02 Shop	2013
59	47 (N)	VOLTAS	40/80	02 Shop	2013
60	48 (N)	VOLTAS	40/80	02 Shop	2013
61	50 (N)	VOLTAS	40/80	02 Shop	2013
62	51 (N)	VOLTAS	40/80	02 Shop	2013
63	52 (N)	VOLTAS	40/80	02 Shop	2013
64	54 (N)	VOLTAS	40/80	02 Shop	2013
65	49 (N)	VOLTAS	40/80	02 Shop	2013

66	53 (N)	VOLTAS	40/80	02 Annexe gr.flr	2013
67	80 (N)	VOLTAS	40/80	02 canteen	2013
68	56 (N)	VOLTAS	40/80	tool room	2013
69	57 (N)	VOLTAS	40/80	tool room	2013
70	28 (N)	VOLTAS	40/80	70 Bldg	2013
71	29 (N)	VOLTAS	40/80	70 Bldg	2013
72	30 (N)	VOLTAS	40/80	70 Bldg	2013
73	31 (N)	VOLTAS	40/80	51 Block	2013
74	32 (N)	VOLTAS	40/80	51 Block	2013
75	33 (N)	VOLTAS	40/80	51 Block	2013
76	55 (N)	VOLTAS	40/80	Oil Rigs	2013
77	63 (N)	VOLTAS	40/80	51 Canteen	2013
78	64 (N)	VOLTAS	40/80	51 Canteen	2013
79	69 (N)	VOLTAS	40/80	03 shop	2013
80	40 (N)	VOLTAS	40/80	03 Shop	2013
81	96 (N)	USHA	40/80	03 shop fabrication	2013
82	78 (N)	VOLTAS	40/80	03 canteen	2013
83	79 (N)	VOLTAS	40/80	03 canteen	2013
84	97 (N)	USHA	40/80	Rig up annexe gr.flr	2013
85	83 (N)	VOLTAS	40/80	k-gate	2013
86	99 (N)	EUREKA	40/80	J-GATE	2013
87	103(N)	USHA	40/80	Main water Tank	2013
88	25 (N)	VOLTAS	40/80	pipe & plate yard	2013
89	89 (N)	VOLTAS	40/80	pipe & plate yard	2013
90	70 (N)	VOLTAS	40/80	Gen Hospital	2013
91	71 (N)	VOLTAS	40/80	Gen Hospital	2013
92	72 (N)	VOLTAS	40/80	Township civil	2013
93	73 (N)	VOLTAS	40/80	Township civil	2013
94	74 (N)	VOLTAS	40/80	international club	2013
95	75 (N)	VOLTAS	40/80	Guest house	2013
96	86 (N)	VOLTAS	40/80	CISF Office	2013
97	87 (N)	VOLTAS	40/80	CISF Mess	2013
98	WC-03(N)	VOLTAS	40/80	Fire Station	2013
99	60 (N)	VOLTAS	40/80	04 Shop	2013
100	WC-13(N)	VOLTAS	40/80	AC Section	2013

### Water Purifier cum chillers

Sl.No.	BHEL Cardex No.	MAKE	Capacity	INSTALLED AT / LOCATIONS	Year of purchase
--------	-----------------	------	----------	--------------------------	------------------

1	WPC -114	Aqua Guard	20/40	Engg.Build.,1st Floor	2005
2	WPC -115	Aqua Guard	20/40	Engg.Build., 2nd Floor	2005
3	WPC -113	Aqua Guard	20/40	PE&SD NEW Building	2005
4	WPC -131	Aqua Guard	20/40	PE&SD NEW Building	2005
5	WPC -120	Aqua Guard	20/40	admin 1st flr internal audit	2005
6	WPC -122	Aqua Guard	20/40	Admn 4, Pur.Dept.	2005
7	WPC-187	Aqua Guard	20/40	Admn 4, Pur.Dept.	2005
8	WPC -123	Aqua Guard	20/40	Telephone Exchange	2005
9	WPC -124	Aqua Guard	20/40	EDP Bldg gr flr	2005
10	WPC -125	Aqua Guard	20/40	Factory Gate	2005
11	WPC -129	Aqua Guard	20/40	29 Bldg. Gr.FI. (Work Shop)	2005
12	WPC -126	Aqua Guard	20/40	36/11 back side stores	2005
13	WPC -130	Aqua Guard	20/40	36/11 1st Floor	2005
14	WPC -134	Aqua Guard	20/40	05 Block	2005
15	WPC -135	Aqua Guard	20/40	05 block shop maintenance	2005
16	WPC -137	Aqua Guard	20/40	Boiler House	2005
17	WPC -139	Aqua Guard	20/40	06 Annexe,1 <sup>st</sup> Fl.,(Electronics Lab)	2005
18	WPC -141	Aqua Guard	20/40	06 Block, Condenser shop	2005
19	WPC -142	Aqua Guard	20/40	51 Block Heavy M/C Shop	2005
20	WPC -143	Aqua Guard	20/40	51 block light M/C shop	2005
21	WPC -145	Aqua Guard	20/40	52 Building-Sub Station	2005
22	WPC -146	Aqua Guard	20/40	07 Annex, 1st Floor	2005
23	WPC -147	Aqua Guard	20/40	07 Annex, 2nd Floor	2005

24	WPC -148	Aqua Guard	20/40	07 annexe gr flr	2005
25	WPC -149	Aqua Guard	20/40	70 stores	2005
26	WPC -151	Aqua Guard	20/40	01 Block, Blade shop	2005
27	WPC -152	Aqua Guard	20/40	01 Block, Blade shop	2005
28	WPC -153	Aqua Guard	20/40	01 Block, Compressor Testing	2005
29	WPC -138	Aqua Guard	20/40	01 block Cross bay	2005
30	WPC -155	Aqua Guard	20/40	02 Annex, 1st Floor	2005
31	WPC -157	Aqua Guard	20/40	10 RS,210 SPARES m/c Shop	2005
32	WPC -159	Aqua Guard	20/40	10 rs,cranes	2005
33	WPC -160	Aqua Guard	20/40	03 Annex,Gr.Fl.	2005
34	WPC -162	Aqua Guard	20/40	03 stores	2005
35	WPC -164	Aqua Guard	20/40	Power Distribution, 15/83 Building	2005
36	WPC -165	Aqua Guard	20/40	9FA assembly	2005
37	WPC -166	Aqua Guard	20/40	O.H.S.Hospital ('C' Gate)	2005
38	WPC -167	Aqua Guard	20/40	factory medical centre	2005
39	WPC -171	Aqua Guard	20/40	54 Stores	2005
40	WPC -172	Aqua Guard	20/40	AC Section work shop, adj. to 06 Annexe	2005