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   TITLE     2X660 MW BIFPCL MAITREE  SPECIFICATION NO. PE – TS - 421 - 568 – A012 

        TECHNICAL SPECIFICATION FOR                  

                      WORKSHOP EQUIPMENT (CIVIL AND           SECTION  III                    

         GARDNER EQUIPMENT)   REV  0  
        SHEET                             OF        
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SECTION-III 
 

DOCUMENTS TO BE SUBMITTED ALONG WITH BID 
 
 
 
 
 
 

SUB-SECTION IIIA – Documents Furnished along with offer 
 
SUB-SECTION IIIB – Compliance cum confirmation certificate 

 
SUB-SECTION IIIC – Electrical Load Data 
 
SUB-SECTION IIID – Pre Bid Clarification 
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   TITLE      2X660 MW BIFPCL MAITREE  SPECIFICATION NO. PE – TS - 421 - 568 – A012 

         TECHNICAL SPECIFICATION FOR                 SECTION III 

                        WORKSHOP EQUIPMENT (CIVIL AND         SUB SECTION  IIIA                 

            GARDNER EQUIPMENT)   REV  0  
        SHEET                             OF        
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DOCUMENTS TO BE FURNISHED WITH OFFER FOR TECHNICAL EVALUATION 
 

 
1) SCHEDULE OF TECHNICAL DEVIATION (IF ANY) 

 
OR 

  
‘NO DEVIATION CERTIFICATE’ – Clearly mentioning that bidder has considered ‘No 
- Deviation’ from the technical specification provided by BHEL.  

 
2) SIGNED AND STAMPED COPY OF COMPLIANCE CUM CONFIRMATION 

CERTIFICATE. 
 

3) Credentials with reference to technical pre-qualification requirement. 
 

4) Filled up Electrical load list, duly signed and stamped. 
 
 

5) Un priced copy of price format indicating Quoted / Not quoted against each 
Row / column. 

 
 
NOTE: 
 
i) NO OTHER DOCUMENTS OTHER THAN THOSE LISTED ABOVE ARE REQUIRED TO 
BE SUBMITTED FOR TECHNICAL EVALUATION. IN CASE ANY OTHER DOCUMENT IS 
FURNISHED, THE SAME WILL NOT BE TAKEN INTO CONSIDERATION FOR 
TECHNICAL EVALAUATION. 

 
 

 

 
 
 
 
 
 
 
 
 

Page 375 of 379

103129/2020/PS-PEM-MAX
383



 

TITLE: 2X660 MW BIFPCL MAITREE 
TECHNICAL SPECIFICATION FOR  

WORKSHOP EQUIPMENT 
(CIVIL AND GARDNER EQUIPMENT) 
COMPLIANCE CUM CONFIRMATION 

CERTIFICATE 

SPEC. NO.: PE-TS-421-568-A012 
VOLUME:    III 
SECTION:    IIIB 
REV. NO.    0           
Date:  

 
COMPLIANCE CUM CONFIRMATION CERTIFICATE  

 
The bidder shall confirm compliance with following by signing/ stamping this compliance certificate 
(every sheet) and furnish same with the offer. 
 

a) The scope of supply, technical details, construction features, design parameters etc. shall 
be as per technical specification & there are no exclusions other than those mentioned 
under “exclusion” in section C and those resolved as per ‘Schedule of Deviations’, if 
applicable, with regard to same.   

 
b) There are no other deviations w.r.t. specifications other than those furnished in the 

‘Schedule of Deviations’. Any other deviation, stated or implied, taken elsewhere in the 
offer stands withdrawn unless specifically brought out in the ‘Schedule of Deviations’. 

 
c) Bidder shall submit QP in the event of order based on the guidelines given in the 

specification & QP enclosed therein. QP will be subject to BHEL/ CUSTOMER approval & 
customer hold points for inspection/ testing shall be marked in the QP at the contract 
stage. Inspection/ testing shall be witnessed as per same apart from review of various test 
certificates/ Inspection records etc. This shall be within the contracted price with no extra 
implications to BHEL after award of the contract. 

 
d) All drawings/ data-sheets/ calculations etc. submitted along with the offer shall be 

considered for reference only, same shall be subject to BHEL/ CUSTOMER approval in 
the event of order. 

 
e) The offered materials shall be either equivalent or superior to those specified in the 

specification & shall meet the specified/ intended duty requirements. In case the material 
specified in the specifications is not compatible for intended duty requirements then same 
shall be resolved by the bidder with BHEL during the pre - bid discussions, otherwise 
BHEL/ Customer’s decision shall be binding on the bidder whenever the deficiency is 
pointed out.  
 
For components where materials are not specified, same shall be suitable for intended 
duty, all materials shall be subject to approval in the event of order. 

 
f) The commissioning spares shall be supplied on ‘As Required Basis’ & prices for same 

included in the base price itself.  
 

g) All sub vendors shall be subject to BHEL/ CUSTOMER approval in the event of order.  
 
h) Guarantee for plant /equipment shall be as per relevant clause of GCC /SCC /Other 

Commercial Terms & Conditions. 
 

i)    In the event of order, all the material required for completing the job at site shall be 
supplied by the bidder within the ordered price and within purview of the tender 
specification even if the same are additional to approved billing break up, approved 
drawing or approved Bill of quantities.  

 
j) Schedule of drawings submissions, comment incorporations & approval shall be as 

stipulated in the specifications. The successful bidder shall depute his design personnel to 
BHEL’s/ Customer’s/ Consultant’s office for across the table resolution of issues and to get 
documents approved in the stipulated time. 
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TITLE: 2X660 MW BIFPCL MAITREE 
TECHNICAL SPECIFICATION FOR  

WORKSHOP EQUIPMENT 
(CIVIL AND GARDNER EQUIPMENT) 
COMPLIANCE CUM CONFIRMATION 

CERTIFICATE 

SPEC. NO.: PE-TS-421-568-A012 
VOLUME:    III 
SECTION:    IIIB 
REV. NO.    0           
Date:  

 
 

k) As built drawings shall be submitted as and when required during the project execution. 
 

l)   The bidder has not tempered with this compliance cum confirmation certificate and if at any 
stage any tempering in the signed copy of this document is noticed then same shall be 
treated as breach of contract and suitable actions shall be taken against the bidder. 
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LOAD TITLE 

RATING (KW / A) 

U
N

IT
 (U

)/S
TN

 (S
) Nos. 

VO
LT

A
G

E 
C

O
D

E*
 

FE
ED

ER
 C

O
D

E*
* 

EM
ER

. L
O

A
D

 (Y
) 

C
O

N
T.

(C
)/ 

IN
TT

.(I
) 

ST
A

R
TI

N
G

 T
IM

E 
>5

 S
EC

 (Y
) 

LOCATION BOARD 
NO. 

CABLE 

B
LO

C
K

 C
A

B
LE

 
D

R
G

. N
o.

 

CONT
ROL 

CODE 
REMA
RKS 

LOAD 
No. 

VERIFICATI
ON FROM 
MOTOR 

DATASHEE
T (Y/N)  

KKS NO 

NAME 
PLATE 
(Range 

of Load) 

MAX. 
CONT. 

DEMAND 
(MCR) 

R
U

N
N

IN
G

 
ST

A
N

D
B

Y SIZE 
CODE NOs 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 
 

NOTES: 1. COLUMN 1 TO 12 & 18 SHALL BE FILLED BY THE REQUISITIONER (ORIGINATING AGENCY); REMAINING COLUMNS ARE TO BE FILLED UP BY PEM (ELECTRICAL)/ CUSTOMER 
 2. ABBREVIATIONS : * VOLTAGE CODE (7):- (ac) A=11 KV, B=6.6 KV, C=3.3 KV, D=415 V, E=240 V (1 PH), F=110 V (cc): G=220 V, H=110 V, J=48 V, K=+24V, L=-24 V 

  : ** FEEDER CODE (8):- U=UNIDIRECTIONAL STARTER, B=BI-DIRECTIONAL STARTER, S=SUPPLY FEEDER, D=SUPPLY FEEDER (CONTACTER CONTROLLED) 

 LOAD DATA 
(ELECTRICAL) 

JOB NO. 421 ORIGINATING AGENCY PEM (ELECTRICAL) 
PROJECT TITLE 2X660 MW BIFPCL MAITREE NAME  DATA FILLED UP ON  
SYSTEM   SIGN.  DATA ENTERED ON  
DEPTT. / SECTION MAX SHEET 1 OF 1 REV. 00 DE’S SIGN. & DATE  
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   TITLE 2X660 MW BIFPCL MAITREE                 SPECIFICATION NO. PE-TS-421-568-A012 

  TECHNICAL SPECIFICATION FOR                  SECTION III 

WORKSHOP EQUIPMENT (CIVIL AND          SUB SECTION III D 

         GARDNER EQUIPMENT)             REV 00        
                    SHEET 1   OF    1 
 
 

                                                                                                                                                                                                                                                              

 

P
E

M
-6

66
6-

0

 

PRE-BID CLARIFICATION SCHEDULE 
 

S. No. Section/Clause
/Page No.  

Statement of the referred 
clause 

Clarification Required 

    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
 
The bidder hereby certifies that above mentioned are the only clarifications required on the 
technical specification for the subject package. 
 
 
 
 
 
 

SIGNATURE: ___________________ 
 
NAME: _________________________ 
 
DESIGNATION: __________________ 
 
COMPANY: _____________________ 
 
DATE: __________________________ 
 

COMPANY SEAL 
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