
Sl No. Description Amount (Rs.)

1(a) Total amount as per the rates in BOQ for Civil works of

construction of control room (Schedule-I)

8,016,166.90

1(b) Total amount as per the rates in BOQ for Civil works of

construction of foundations for structure (including

foundation of peripeherial lighting poles) (Schedule-II) 

25,454,316.00

1 © Total amount as per the rates in BOQ for Civil works for

construction of earth pits (Schedule-III) 

384,994.00

1(d) Total amount as per the rates in BOQ for Civil works of

construction for cable trenches (Schedule-IV)

7,164,205.00

1(e) Total amount as per the rates in BOQ for Civil works for

construction of yard fencing (Schedule-V)

446,450.00

1(f) Total amount as per the rates in BOQ for Civil works of

construction of area fencing (Schedule-VI)

35,931.50

1(g) Total amount as per the rates in BOQ for Civil works for yard

leveling work (Schedule-VII)

3,695,200.00

1(h) Total amount as per the rates in BOQ for Civil works for yard

metalling work (Schedule-VIII)

10,825,000.00

1(i) Total amount as per the rates in BOQ for Civil works for

construction of road inside the yard (Schedule-IX)

2,028,920.00

1(j) Total amount as per the rates in BOQ for Civil works for

construction of culverts inside the yard (Schedule-X)

250,379.00

1(k) Total amount as per the rates in BOQ for Civil works for

construction of retaining wall (Schedule-XI)

485,072.00

1(l) Total amount as per the rates in BOQ for Civil works for

construction of boundary wall (Schedule-XII)

5,690,215.50

1 Total amount as per the rates in BOQ for Civil works

(Schedule I to XII)

64,476,849.90

2 The summary of Schedule I to XII is placed at sl. No. 1 above

& bidder to quote same % (above or below) as quoted in

Annexure-A

………%  above/below

3 Total amount for civil works (Schedule I to XII) after

consideration % above/below as quoted in sl. No. 2 above/

Annexure A

4 Underground Earthing Works (Schedul-XIII)

5 Construction of Stores (Svhedule-XIV)

6 Total Cost in Rs. (3+4+5)                                                                 -   

SUMMARY OF PRICES FOR EXECUTION AND HANDING OVER OF CIVIL WORKS OF

400KV SUBSTATION AT KIRNAPUR IN MADHYA PRADESH

Tender Spec. No. TBSM/KIRNAPUR/CIVIL/TENDER, Dated 08.07.2014

SCHEDULE-XV


