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INTRODUCTION

The purpose of this specification is to specify all details required by a Design Agency for
Preparation of detailed fabrication (structure assembly) drawings of GI Structures
(Lattice Type) for projects being executed by BHEL on turnkey basis for NTPC, PGCIL,
SEBs and other Customers.

Quoting their most competitive rates for items indicated in Annexure 1 of this
specification for entering into a rate contract with BHEL for 2 years.

SCOPE

The work involves preparation of drawings for following type of GI Structures.

Lattice Type:
Required for gantry towers, beams, equipment support structures.

The detailed scope of work shall be as per following:

Preparation & submission of detailed fabrication (structure assembly) drawings
including their approval from BHEL, based on line sketches and other relevant input
provided by BHEL from time to time.

Preparation & submission of Bill of Materials based on above approved fabrication
drawings including their approval from BHEL.

The detailed drawings shall include sufficient details so that no difficulty is faced by the
fabricator during fabrication.

SPECIFIC TECHNICAL REQUIREMENTS

The specific technical requirements shall be as per input provided by BHEL from time to
time after award of work.

The design agency is expected to interact closely with BHEL engineering group for any
input/ clarification. As the time schedule for working will be very tight, it will be in the
interest of the design agency to finalize details across the table.

There may be certain cases when on account of revision or change of input certain
design/ drawing may be required to be redone. For such cases, additional payment shall

be made based on the quantum of rework done which shall be mutually discussed &
decided. Suitable time extension shall also be granted on account of above.

BILL OF QUANTITY

The Bill of Quantity shall be as per Annexure I. The quantities mentioned in this are
indicative only and individual quantity may vary up to any extent. The Design Agency is
required to quote their most competitive rates for these items.

DOCUMENTATION SCHEDULE:
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All drawings shall be prepared in Autocad. All drawings shall be prepared on standard
sizes (viz. A0, Al, A2, A3 & A4) and ‘Title Block’ shall be as provided by BHEL.
The number of copies of drawings/BOMSs required to be submitted shall be as follows:

A At each stage of approval.

i) Fabrication (Structure Assembly) Drawings 02 sets.

B. After Final approval.

i) Fabrication (Structure Assembly) Drawings 04 sets.
ii) BOMs 02 sets
iii) CDs (containing i & ii) 02 sets
TIME SCHEDULE:
The following time schedule shall be permitted for submission of drawings.

S.No. Drawings

Submission Time (From receipt of
input

Fabrication (Structure Assembly)drawings:

1 | Gantry Towers (All kV) 2 days per tower
2 | Beams (All kV) 1.5 days per beam
3 | Equipment Support Structures (AllkV) |1 day per equipment support

structures

Resubmission of drawings, wherever required, shall be done within 2 days of receipt of

comments.

BOM s shall be submitted along with final submission of fabrication (structure assembly)

drawings.

PAYMENT SCHEDULE:

S.No. | Condition

Payment

Item No.1 of Bill of Quantity (Annexurel )

(a) | On submission of documents after final

approval (As per 5.2.0 B, 1, ii & iii)

100% of quoted rate.
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