
GENERAL
1

2

3

1 Reconnaissance & Preliminary Survey 0.0

(a) Conducting reconnaissance/walkover & preliminary survey using

GPS & topo sheets for three alternative routes, suggesting the

best optimum route, identifying/fixing point for crossings such as

river, railway, power line, telecom, road forest, fixing of angle points

& submission of preliminary survey report all complete as per

project specific specification & directions of BHEL including its

approval from BHEL/Customer .

per kM 1.0 2.0 7.0 10.0

2 Detailed Survey 0.0

(a) Detailed survey including modification in preliminary route

alignment, adjustment in section details to achieve better average

span, profiling, collecting actual field data along the selected route

(enumeration of salient land features like crossing of rivers, nalla,

road, railway lines, other transmission / distribution line, nearby

habitations, forest land, proximity to airport, etc.), tower spotting &

providing tower schedule with detailed land schedule (Plot No/Khata 

No, etc) for each tower location, estimation of tower quantities with

extension and special tower requirement, sag template, marking on

Khasra map and topographical sheets, tree enumeration, etc. &

submission of detailed survey report, Including check survey all

complete as per project specific pecification & directions of BHEL

including its approval from BHEL/Customer.

(check survey to be done in liasoning with civil agency. All details in

this regard to be issued to civil agency so that the construction can

be taken up.)

per kM 1.0 2.0 7.0 6.5 16.5

3 Geo-Technical Investigation & Soil Resistively Meassurements 0.0

(a) Conducting detailed soil investigation at various tower locations and

at other locations as per instruction of BHEL/Customer including

mobilization of necessary equipment, providing necessary

engineering supervision and technical personnel, carrying out field

investigation and tests, laboratory tests, analysis and interpretation

of data and results and working out tentative quantity of foundation

work, preparations for the type of foundations and the safe bearing

capacity for different sizes of foundations, different foundation

strata for the various locations along the transmission lines all

complete, submission of report as per project specific specification

& directions of BHEL including its approval from BHEL/Customer.

(Boreholes depth upto 15 M depth or refusal)

per no. 3 3.0

(b) Performing soil resistivity along the route for each tower location

and working out tentative quantity of earthing material all complete

as per project specific specification & directions of BHEL including

its approval from BHEL/Customer .

per 

location

2 2 6 16 18 44.0

Total Amount (Rs.)

Amount (Rs.)

Quantities indicated herein is for deciding the standing of the vendors. The exact quantity to be ordered will be project specific. BHEL does not guarantee for placement of order for the entire quantity 

and/or any/all items mentioned in this BOQ.

The total quantity to be ordered against this contract for various projects may vary to any extent. However, the rates quoted/accepted by BHEL against this contract shall remain firm within the awarded 

and extended period of the contract.

Any modifications, extensions required in route during site execution is deemed to be included in above design work.

400kV 

Badnawar

400kV 

Nabinagar

33kV 

Nabinagar

Total  

Quantity
Unit RateSl. No Item Description Unit

220kV 

Unchahar

400kV 

Balaghat
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SCHEDULE/BOQ OF ITEMS


