Annexure - |

SCHEDULE/BOQ OF ITEMS

GENERAL

Quantities indicated herein is for deciding the standing of the vendors. The exact quantity to be ordered will be project specific. BHEL does not guarantee for placement of order for the entire quantity

and/or any/all items mentioned in this BOQ.

The total quantity to be ordered against this contract for various projects may vary to any extent. However, the rates quoted/accepted by BHEL against this contract shall remain firm within the awarded

and extended period of the contract.

Any modifications, extensions required in route during site execution is deemed to be included in above design work.

Sl. No

Item Description

Unit

220kV
Unchahar

400kV
Balaghat

400kV
Badnawar

400kV
Nabinagar

33kV
Nabinagar

Total
Quantity

Unit Rate

Amount (Rs.)

Reconnaissance & Preliminary Survey

@

Conducting reconnaissance/walkover & preliminary survey using
GPS & topo sheets for three alternative routes, suggesting the
best optimum route, identifying/fixing point for crossings such as
river, railway, power line, telecom, road forest, fixing of angle points
& submission of preliminary survey report all complete as per
project specific specification & directions of BHEL including its
approval from BHEL/Customer .

per kM

1.0

2.0

7.0

10.0

Detailed Survey

(CY

Detailed survey including modification in preliminary route
alignment, adjustment in section details to achieve better average
span, profiling, collecting actual field data along the selected route
(enumeration of salient land features like crossing of rivers, nalla,
road, railway lines, other transmission / distribution line, nearby
habitations, forest land, proximity to airport, etc.), tower spotting &
providing tower schedule with detailed land schedule (Plot No/Khata
No, etc) for each tower location, estimation of tower quantities with
extension and special tower requirement, sag template, marking on
Khasra map and topographical sheets, tree enumeration, etc. &
submission of detailed survey report, Including check survey all
complete as per project specific pecification & directions of BHEL
including its approval from BHEL/Customer.

(check survey to be done in liasoning with civil agency. All details in
this regard to be issued to civil agency so that the construction can
be taken up.)

per kM

1.0

2.0

7.0

6.5

Geo-Technical Investigation & Soil Resistively Meassurements

(@

Conducting detailed soil investigation at various tower locations and
at other locations as per instruction of BHEL/Customer including
mobilization of necessary equipment, providing necessary
engineering supervision and technical personnel, carrying out field
investigation and tests, laboratory tests, analysis and interpretation
of data and results and working out tentative quantity of foundation
work, preparations for the type of foundations and the safe bearing
capacity for different sizes of foundations, different foundation
strata for the various locations along the transmission lines all
complete, submission of report as per project specific specification
& directions of BHEL including its approval from BHEL/Customer.
(Boreholes depth upto 15 M depth or refusal)

per no.

3.0

(b)

Performing soil resistivity along the route for each tower location
and working out tentative quantity of earthing material all complete
as per project specific specification & directions of BHEL including
its approval from BHEL/Customer .

per
location

16

18

44.0

Total Amount (Rs.)




