ANNEXURE-IV (SUMMARY)
EXECUTION AND HANDING OVER OF CIVIL WORKS OF 765KV SUB-STATION EXTENSION
AT AJMER IN RAJASTHAN

Tender Spec. No. TBSM/AJMER/CIVIL/TENDER Date: 23.10.2015

SI No. Description Amount (Rs.)

1 Total amount as per the rates in BOQ for execution and 212,88,757.00
handing over of civil works of 765kV sub-station extension
at Ajmer in Rajasthan (Annexure-l)

2 Value of percentage above/below to the total amount in| ... % above/below
BOQ for civil works of 765kV sub-station extension at Ajmer
in Rajasthant (As indicated in Price Schedule Format,
Annexure - A).

3 Total amount for execution and handing over of civil
works of 765kV sub-station extension at Ajmer in
Rajasthan after consideration of percentage
above/below.

4 Total amount for underground earthing works (Annexure-
)

5 Total amount for construction of stores (Annexure-lil)

6 Total Cost (Rs.) (3+4+5)




