
Sl No. Description Amount (Rs.)

1 Total amount as per the rates in BOQ for execution and

handing over of civil works of 400kV switchyard, control

room building, fencing and gate at North Karanpura in

Jharkhand (Annexure-I- Part-A) 

906,06,685.10

2 Total amount as per the rates in BOQ for execution and

handing over of civil works of 400kV switchyard, control

room building, fencing and gate at North Karanpura in

Jharkhand (Annexure-I- Part-B) 

371,37,516.55

3 Total Amount (Part-A+ Part-B of Annexure-1) (1+2) 1277,44,201.65

4 Value of percentage above/below (As indicated in Price

Schedule Format, Annexure - A) applicable to the total

amount for civil work (Part-A & Part-B of annexure-I)

………%  above/below

5 Total amount for execution and handing over of civil works

of 400kV switchyard, control room building, fencing and

gate at North Karanpura in Jharkhand (Part-A & Part-B of

annexure-I) after consideration of percentage

above/below.

6 Total amount for underground earthing works (Annexure-

II)

7 Total Cost (Rs.) (5+6)

SUMMARY OF PRICES FOR EXECUTION AND HANDING OVER OF CIVIL WORKS OF 400KV

SWITCHYARD, CONTROL ROOM BUILDING, FENCING AND GATE AT NORTH KARANPURA IN

JHARKHAND

Tender Spec. No. TBSM/NORTH KARANPURA/CIVIL/PKG-I/TENDER Date: 15.12.2015

ANNEXURE-III


