ANNEXURE-III
SUMMARY OF PRICES FOR EXECUTION AND HANDING OVER OF CIVIL WORKS OF 400KV
SWITCHYARD, CONTROL ROOM BUILDING, FENCING AND GATE AT NORTH KARANPURA IN
JHARKHAND

Tender Spec. No. TBSM/NORTH KARANPURA/CIVIL/PKG-I/TENDER Date: 15.12.2015

SI No. Description Amount (Rs.)

1 Total amount as per the rates in BOQ for execution and 906,06,685.10
handing over of civil works of 400kV switchyard, control
room building, fencing and gate at North Karanpura in
Jharkhand (Annexure-I- Part-A)

2 Total amount as per the rates in BOQ for execution and 371,37,516.55
handing over of civil works of 400kV switchyard, control
room building, fencing and gate at North Karanpura in
Jharkhand (Annexure-I- Part-B)

3 Total Amount (Part-A+ Part-B of Annexure-1) (1+2) 1277,44,201.65

4 Value of percentage above/below (As indicated in Price] ... % above/below
Schedule Format, Annexure - A) applicable to the total
amount for civil work (Part-A & Part-B of annexure-I)

5 Total amount for execution and handing over of civil works
of 400kV switchyard, control room building, fencing and
gate at North Karanpura in Jharkhand (Part-A & Part-B of
annexure-l)  after  consideration of  percentage
above/below.

6 Total amount for underground earthing works (Annexure-

)

7 Total Cost (Rs.) (5+6)




