ANNEXURE-III
SUMMARY OF PRICES FOR EXECUTION AND HANDING OVER OF CIVIL WORKS OF 400KV
YARD OF 765/400/220KV SUB-STATION AT BHUJ (NEW) IN GUJARAT (PACKAGE-II)

Tender Spec. No. TBSM/ BHUJ/CIVIL/ PKG-Il /TENDER, Date: 12.09.2016

SI No. Description Amount (Rs.)

1 Total amount as per the rates in BOQ for Execution and 1111,48,192
handing over of civil works of 400kV Yard of 765/400/220kV
sub-station at Bhuj (New) in Gujarat (Annexure-I, Part-A)

2 Total amount as per the rates in BOQ for Execution and 227,92,213
handing over of civil works of 400kV Yard of 765/400/220kV
sub-station at Bhuj (New) in Gujarat (Annexure-l, Part-B)

3 Total Amount (Part-A+ Part-B of Annexure-1) (1+2) 1339,40,405

4 Value of percentage above/below (As indicated in Price | ... % above/below
Schedule Format, Annexure - A) applicable to the total
amount for civil work (Part-A & Part-B of annexure-I)

5 Total amount for execution and handing over of civil works
of 400kV Yard of 765/400/220kV sub-station at Bhuj (New)
in Gujarat (Part-A & Part-B of annexure-l) after
consideration of percentage above/below.

6 Total amount for underground earthing works (Annexure-

M)

7 Total Cost (Rs.) (5+6)




