

**ANNEXURE-III**

**SUMMARY OF PRICES FOR EXECUTION AND HANDING OVER OF CIVIL WORKS OF 400KV YARD OF 765/400/220KV SUB-STATION AT BHUJ (NEW) IN GUJARAT (PACKAGE-II)**

**Tender Spec. No. TBSM/ BHUJ/CIVIL/ PKG-II /TENDER, Date: 12.09.2016**

<b>SI No.</b>	<b>Description</b>	<b>Amount (Rs.)</b>
1	Total amount as per the rates in BOQ for Execution and handing over of civil works of 400kV Yard of 765/400/220kV sub-station at Bhuj (New) in Gujarat (Annexure-I, Part-A)	1111,48,192
2	Total amount as per the rates in BOQ for Execution and handing over of civil works of 400kV Yard of 765/400/220kV sub-station at Bhuj (New) in Gujarat (Annexure-I, Part-B)	227,92,213
3	Total Amount (Part-A+ Part-B of Annexure-1) (1+2)	1339,40,405
4	Value of percentage above/below (As indicated in Price Schedule Format, Annexure - A) applicable to the total amount for civil work (Part-A & Part-B of annexure-I)	.....% above/below
5	<b>Total amount for execution and handing over of civil works of 400kV Yard of 765/400/220kV sub-station at Bhuj (New) in Gujarat (Part-A &amp; Part-B of annexure-I) after consideration of percentage above/below.</b>	
6	<b>Total amount for underground earthing works (Annexure-II)</b>	
7	<b>Total Cost (Rs.) (5+6)</b>	