

ANNEXURE-III (SUMMARY)

EXECUTION AND HANDING OVER OF BALANCE CIVIL WORKS OF 400 KV SWITCHYARD AT YERAMARUS IN KARNATAKA

SI No.	Description	Amount (Rs.)
1	Total amount as per the rates in BOQ for execution and handing over of balance civil works of 400 kV switchyard at Yeramarus in Karnataka (Annexure-I)	128,33,548.64
2	Value of percentage above/below to the total amount in BOQ for execution and handing over of balance civil works of 400 kV switchyard at Yeramarus in Karnataka (As indicated in Price Schedule Format, Annexure - A).% above/below
3	Total amount for execution and handing over of balance civil works of 400 kV switchyard at Yeramarus in Karnataka after consideration of percentage above/below.	
4	Total amount for underground earthing works (Annexure-II)	
5	Total Cost (Rs.) (3+4)	