

ANNEXURE-II (SUMMARY)

EXECUTION AND HANDING OVER OF CIVIL WORKS FOR ADDITIONAL RETROFIT WORK OF SWITCHYARD AND BUILDING INCLUDING OTHER WORKS ASSOCIATED WITH +/- 800KV NE AGRA HVDC PROJECT

| SI No. | Description | Amount (Rs.) |
|--------|--|--------------------|
| 1 | Total amount as per the rates in BOQ for execution and handing over of Civil Works for additional retrofit work of switchyard and building including other works associated with +/- 800kV NE Agra HVDC project (Annexure-I). | 77,63,227.70 |
| 2 | Value of percentage above/below to the total amount in Civil Works for additional retrofit work of switchyard and building including other works associated with +/- 800kV NE Agra HVDC project . (As indicated in Price Schedule Format, Annexure - A). |% above/below |
| 3 | Total amount for execution and handing over of Civil Works for additional retrofit work of switchyard and building including other works associated with +/- 800kV NE Agra HVDC project . after consideration of percentage above/below. | |